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National Highways & Infrastructure Development Corporation Ltd.  
(Ministry of Road Transport & Highways)  

Government of India  
NOTICE INVITING TENDER (NIT) 
  

NHIDCL has been assigned the work by the Ministry of Road Transport & Highways, 
Govt. of India for Consultancy Services for carrying out Feasibility Study, Preparation 
of Detailed Project Report (DPR) and providing pre-construction services in respect of 4 
Laning of  Kohima Bypass connecting NH-39 (New NH-02), NH-150(New NH-02), NH-
61(New NH-29) and NH-39 (New NH-02) on Engineering, Procurement and 
Construction (EPC) mode in the state of Nagaland. 
 
2.  Proposals are hereby invited from eligible Consultants for “Consultancy 
Services for carrying out Feasibility Study, Preparation of Detailed Project Report (DPR) 
and providing pre-construction services in respect of 4 Laning of  Kohima Bypass 
connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-
39 (New NH-02) on Engineering, Procurement and Construction (EPC) mode in the 
state of Nagaland in Annexure – I (hereinafter called as ‘Assignment’). The Letter of 
Invitation (LOI) and Terms of Reference (TOR) including Request for Proposal (RFP) is 
available online on e-tender portal of NIC i.e. http://infracon.nic.in and 
https://eprocure.gov.in . The details can also be viewed on NHIDCL website 
www.nhidcl.com . Any corrigendum/Clarification will be available on the e-
procurement website http://eprocure.gov.in and NHIDCL website www.nhidcl.com. 
There may not be separate advertisement. 
 
3. The document can also be downloaded from NHIDCL website 
https://www.nhidcl.com. The cost of the bid document in the form of a non- 
refundable document fee of Rs. 5,000 (Rupees Five Thousand only) in the form of 
Demand Draft favouring ‘National Highways & Infrastructure Development 

Corporation Ltd.’ and payable at New Delhi must be furnished in a separate envelop 
while submitting the proposal. 
 
Bid must be submitted online at e-tender portal after creating Team ID at 

http://infracon.nic.in and https://eprocure.gov.in on or before as per schedule given 

hereunder. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://infracon.nic.in/
https://eprocure.gov.in/
http://www.nhidcl.com/
http://infracon.nic.in/
https://eprocure.gov.in/


3. The following schedule is to be followed for this assignment: 
Bid Document Publishing Date : 14.06.2016 (1000 hrs) 

Bid Document Download / Start Date : 14.06.2016 (1000 hrs) 

Clarification Start Date : 15.06.2016 (1000 hrs) 

Clarification End Date : 24.06.2016 (1700 hrs) 

Pre bid meeting : 27.06.2016 (1400 hrs) 

Bid Submission start Date : 28.06.2016 (0900 hrs) 

Bid submission End Date : 14.07.2016 (1600 hrs) 

Opening Date of Technical Bid : 14.07.2016 (1730 hrs) 

Opening Date of Financial Bid : To be intimated after final 

evaluation of Technical bids 

   
 
 
 
 
 

Yours sincerely, 
 
 

(Yogesh Srivastava) 
General Manager (Technical) 

National Highway & Infrastructure 
 Development Corporation Ltd. 
 PTI Building, 3rd Floor,  

4, Parliament Street,  
New Delhi-110001 

Ph. 011-23711101 
Email: yogenao5bro@gmail.com 

mailto:yogenao5bro@gmail.com


Letter of Invitation (LOI) 
 
Package No. NHIDCL/DPR/Kohima Bypass/Nagaland 2016 Dated:  
 
Dear Sir, 
 
Sub:  Consultancy Services for carrying out Feasibility Study, Preparation of 

Detailed Project Report (DPR) and providing pre-construction services in 
respect of 4 Laning of  Kohima Bypass connecting NH-39 (New NH-02), NH-
150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) on 
Engineering, Procurement and Construction (EPC) mode in the state of 
Nagaland. 

  
1. Introduction  
1.1      The National Highways & Infrastructure Development Corporation Ltd. 

(NHIDCL) has been entrusted with the up-gradation of selected road 
stretches/corridors to four lane/two lane with paved shoulder NH configuration. 
NHIDCL (hereinafter called as the Client) now invites proposals from Technical 
Consultants for carrying out Feasibility Study, Preparation of Detailed Project 
Report and providing pre-construction services in respect of up-gradation to 
four/two lane with paved shoulder NH configuration of corridors detailed in 
Annexure – I for proper structuring and implementation of projects on EPC mode. 
 

1.2 A brief description of the assignment with its objectives is given in the Appendix-I, 
“Terms of Reference”.  

 

1.3 The NHIDCL invites proposals through e-tender (on-line bid submission) on CPPP 
Portal after creating Team ID at http://infracon.nic.in 

*In order to make the evaluation process more objective, user friendly and 
transparent, NHIDCL has developed INFRACON portal (www.infracon.nic.in) 
which is a comprehensive National Portal for Infrastructure Consultancy firms 
& Key Personnel. The Portal has facility to host Consulting Firms’& Personnel 
Credentials online with linkage to Aadhar & Digilocker for data storage, 
validation & purity. The Information available on the portal would also be 
made available in Public Domain.  

Based on the above stated objective, it has been decided that while calling RFPs 
for preparation of DPR, NHIDCL would receive technical proposals through 
INFRACON by making it mandatory for firms & personnel to register on the 
portal. This would lead to reduction in paper work during bid submission & 
evaluation and shall bring transparency & accountability to the submission 
process. The applicants (hereinafter called as the Consultants) are hereby 
invited to submit proposals in the manner prescribed in the RFP. 

1.4 The Consultants can submit the proposal either in sole capacity or in JV or with 
associates. The number of JV partners / associates should not exceed three firms 
apart from the lead firm. 

  For avoidance of doubt it is clarified that Consultant while submitting 
the proposal in JV capacity or with Associates has liberty to choose JV Partners 
or Associates however, in any case the number of JV Partners / Associates 
should not exceed three nos. excluding the lead firm (For example Consultant 
can have composition of firm such as a lead partner + (X) JV Partner + (Y) 
Associates. However in any case sum of X & Y should not exceed three. 

http://www.infracon.nic.in/


1.5 To obtain first hand information on the assignment and on the local conditions, 
the Consultants are encouraged to pay a visit to the client, local State PWDs and 
the project site before submitting the proposal and attend a pre-proposal (bid) 
conference. They must fully inform themselves of local and site conditions and 
take them into account while preparing the proposal.  

1.6 Financial Proposals will be opened only for the firms found to be eligible and 
scoring qualifying marks in accordance with Para 5 hereof.  

1.7 Please note that (i) costs of preparing the proposal and of negotiating the 
contract, including visits to the Client, etc., are not reimbursable as a direct cost 
of the assignment; and (ii) Client is not bound to accept any of the proposals 
submitted and reserve the right to reject any or all proposals without assigning 
any reasons.  

1.8 The proposals must be properly signed as detailed below:  

1.8.1 i.  by the proprietor in case of a proprietary firm  

ii. by the partner holding the Power of Attorney in case of a firm in partnership (A 
certified copy of the Power of Attorney on a stamp paper of Rs. 100 and duly 
notarized shall accompany the Proposal).  

iii. by a duly authorized person holding the Power of Attorney in case of a Limited 
Company or a Corporation (A certified copy of the Power of Attorney on a stamp 
paper of Rs. 100 and duly notarized shall accompany the proposal).  

iv. by the authorized representative of lead member in case of Joint Venture.  

v. The Power of Attorney shall be proposal specific. General Power of Attorney 
shall not be accepted and such proposals shall be termed non-responsive. 

1.8.2 In case a Joint Venture/Association of firms, the proposal shall be accompanied 
by a certified copy of legally binding Memorandum of Understanding (MOU) 
on a stamp paper of Rs.100, signed by all firms to the joint venture confirming 
the following therein:  

i. Date and place of signing;  

ii. Purpose of Joint Venture/Association (must include the details of contract works 
for which the joint venture has been invited to bid) 

iii. A clear and definite description of the proposed administrative arrangements for 
the management and execution of the assignment. Name of Lead Firm and other 
partner of JV should be clearly defined in the MOU.  

iv. Delineation of duties/ responsibilities and scope of work to be undertaken by each 
firm along with resources committed by each partner of the JV/Association for 
the proposed services;  

v. An undertaking that the JV firms are jointly and severally liable to the Employer 
for the performance of the services;, 

vi. The authorized representative of the joint venture/Association  

The Association firm shall give a Letter of Association, MOU as in i) to vi above except 
v, letter of Authorization, copies of GPA/SPA for the person signing the documents and 
a certificate of incorporation. 

1.8.3 In case of Joint Venture, one of the firms which preferably have relatively higher 
experience will act as the lead firm representing the Joint Venture. The duties, 
responsibilities and powers of such lead firm shall be specifically included in the 
MOU /agreement. It is expected that the lead partner would be authorized to 
incur liabilities and to receive instructions and payments for and on behalf of the 
Joint Venture. Payment to be made to the JV can also be made to the account of 



the JV. For a JV to be eligible for bidding, the experience of lead partner and 
other partner should be as indicated in data sheet.  

1.8.4 A firm can bid for a project either as a sole Consultant or in the form of joint 
venture with other Consultant or in association with any other Consultant. 
However, alternative proposals i.e. one as sole or in JV with other Consultant 
and another in association / JV with any other Consultant for the same package 
will be summarily rejected. In such cases, all the involved proposals shall be 
rejected.  

1.9 Pre-proposal conference shall be held on the date, time and venue given in Data 
Sheet.  

1.10 Bid Security  

1.10.1 The applicant shall furnish as part of its proposal, a Bid Security of Rs 2,00,000 ( 

Rupees two lakhs only) in the form of Bank Guarantee in favour of “National 
Highways and Infrastructure Development  Corporation Ltd. payable at New 
Delhi(the “Bid Security”) valid for a period of 120 days from the last date of 
submission of proposal. 

1.10.2 This Bid Security is returnable not later than 30 (thirty) days from the date of 
Opening of the   financial proposals except in case of the two highest ranked 
Applicants. Bid Security of the selected Consultant and the second ranked 
Consultant shall be returned upon the selected Consultant signing the 
Agreement. 

1.10.3 Any Bid not accompanied by the Bid Security of the required value and 
minimum required validity shall be rejected by the Client as non responsive. 

1.10.4 The NHIDCL shall not be liable to pay any interest on the Bid Security and the 
same shall be interest free.  

1.10.5 The Consultant by submitting its proposal pursuant to this RFP, shall be 
deemed to have acknowledged that without prejudice to the NHIDCL’s any 
other right or remedy hereunder or in law or otherwise, the Bid Security shall 

be forfeited and appropriated by NHIDCL as the mutually agreed pre-
estimated compensation and damage payable to NHIDCL for, inter alia the time, 
cost and effort of the NHIDCL in regard to RFP including the consideration and 
evaluation of the Proposal under the following conditions: 

(a) If a Consultant withdraws its proposal during the period of its validity 
as specified in this RFP and as extended by the Client from time to time;  

(b) In the case of the selected Consultant, if the Consultant fails to reconfirm 
its commitments during negotiations as required vide Para 6;  

(c) In the case of a selected Consultant, if the Consultant fails to sign the 
Agreement.  

 
2 Documents 

2.1 To enable you to prepare a proposal, please find and use the attached 
Documents listed in the Data Sheet.  

2.2 Consultants requiring a clarification of the Documents must notify the Client, in 
writing, by 24.06.2016 at 17:00 hrs. Any request for clarification in writing or by 
/e-mail must be sent to the Client’s address indicated in the Data Sheet. The 
Client will upload replies to pre-bid queries. 

2.3 At any time before the submission of proposals, the Client may, for any reason, 
whether at its own initiative or in response to a clarification requested by a 
Consulting firm, modify the Documents by amendment or corrigendum. The 



amendment will be uploaded on http://eprocure.gov.in. The Client may at its 
discretion extend the deadline for the submission of proposals and the same 
shall also be uploaded on http://eprocure.gov.in. 

3. Preparation of Proposal  
 

The proposal must be prepared in three parts viz.  
Part 1: Proof of eligibility  
Part 2: Technical Proposal  
Part 3: Financial Proposal  

 
3.1 Document in support of proof of eligibility  

3.1.1  The minimum essential requirement in respect of eligibility has been indicated 
in the Data Sheet. The proposal found deficient in respect of any of these 
requirements will not be considered for further evaluation. The following 
documents must be furnished in support of proof of eligibility as per Formats 
given in Appendix-II: 

(i) Forwarding letter for Proof of Eligibility in the Form-E1.  

(ii) Firm’s relevant experience and performance for the last 7 years: As 
derived through INFRACON in support of experience as specified in 
Data Sheet. The uploaded experience certificates should indicate clearly 
the firms’ Design/DPR experience, in 2/4/6- lane of highway, structures 
like bridges, Viaducts, tunnels, hill slope stabilization, rock bolting, 
ground improvement, etc. Also the scope of services rendered by the 
firm should be clearly indicated in the certificate obtained from the client. 
The information given in INFRACON shall also be considered as part of 
Technical Proposal and shall be evaluated accordingly. The Consultants 
are therefore advised to see the evaluation criteria carefully for Technical 
Proposal and select the Projects based on their experience. 

(iii) Firm’s turnover for the last 5 years: The information in this regard shall 
be obtained through INFRACON in regard to the turnover of the 
applicant firm(s) for the last five years beginning with the last financial 
year 

(iv) Document fee: The fee for the document amounting to Rs.5,000 (Rupees 
Five Thousand only) in the form of Demand Draft favoring “National 
Highways & Infrastructure Development Corporation Ltd. ” payable at 
New Delhi must be furnished in a separate envelope while submitting 
the proposal.  

(v) Bid Security: Bank Guarantee in support of bid security for an amount 
specified in Data Sheet made before the last date for submission of 
proposals. 

(vi) Power of Attorney on a stamp paper of Rs.100 and duly notarized 
authorizing to submit the proposal. 

(vii) In case of a Joint Venture/Association of firms, the proposal shall be 
accompanied by a certified copy of legally binding Memorandum of 
Understanding (MOU) on a stamp paper of Rs.100, signed by all firms to 
the joint venture/Association as detailed at para 1.8.2 above. 

3.1.2 The minimum essential requirement in respect of eligibility has been indicated 
in the data sheet, the proposal found deficient in respect of these requirements 
will not be considered for further evaluation.  

 

http://eprocure.gov.in/
http://eprocure.gov.in/


3.2 Technical Proposal  

3.2.1 The Consultants are expected to examine all terms and instructions included in 
the Documents. Failure to provide the requested information will be at their 
own risk and may result in rejection of their proposal.  

3.2.2 During preparation of the technical proposal, Consultants must give particular 
attention to the following:  

Total assignment period is as indicated in the enclosed TOR. A manning schedule in 
respect of requirement of key personnel is also furnished in the TOR which 
shall be the basis of the Financial Proposal. The Consultant shall make their own 
assessment of support personnel both technical and administrative to undertake the 
assignment. Additional support and administrative staff need to be provided for timely 
completion of the project within the total estimated cost. It is emphasized that the 
time period for the assignment indicated in the TOR should be strictly adhered 
to. 

 

3.2.3 The technical proposal shall be submitted strictly in the Formats given in 
Appendix- III and shall comprise of following documents:  

(i) Forwarding letter for Technical proposal duly signed by the authorized person on 
behalf of the bidder, as in Form E-1 &T-1. 

(ii) Deleted 

(iii) Firm’s references - Relevant Services carried out in the last seven years to be 
submitted through INFRACON. 

(iv) Site Appreciation: limited to four A4 size pages in 1.5 space and 12 font 
including photographs, if any (Form-T-4). 

(v) Deleted 

(vi) The composition of the proposed Team to be submitted through INFRACON. 

(vii) Deleted 

(viii) The proposal should clearly identify and mention the details of Material Testing 
LAB FACILITIES to be used by the Consultants for the project (Form-T-8). In this 
connection, the proposals of the Consultants to use in-house LAB FACILITIES up to 
a distance of maximum 400 km. from the project site being feasible would be 
accepted. For all other cases, suitable nearby material Testing Laboratory shall be 
proposed before Contract Agreement is executed. 

(ix) The proposal shall indicate as to whether the firm is having the facilities for 
carrying out the following field activities or these are proposed to be outsourced 
to specialized agencies in the Form- T-9. 

a) Topographic Survey 

b) Pavement Investigation 

c) Geo-technical Investigation 

In case the Consultant envisages to outsource any or all of the above services to  

the expert agencies, the details of the same indicating the arrangement made 

with  the  agencies need to be furnished. These agencies would however, be 

subject to approval of the client to ensure quality input by such agencies during 

technical negotiation before award of the work. For out-sourced services, 

proposed firms/Consultants should have such experience on similar projects 



(x) Details of office equipment and software owned by the firm in Form-T10 

(xi) CVs of Key Personnel to be submitted through INFRACON 
 
3.2.4 CVs of Key Personnel:  
 

(i) The CVs of the Key Personnel would have to be submitted through INFRACON. It 
may please be ensured that information is correct. If at any stage information is found 
incorrect action including termination and debarment of the personnel and the Firm 
from future NHIDCL/ Ministry projects upto3 years may be taken by NHIDCL.  Such 
submissions would also make the concerned key personnel liable for criminal action, as 
deemed fit.  

(ii) No alternative to key personnel may be proposed. The minimum requirements of 
Qualification and Experience of all key personnel are listed in Enclosure-II of TOR. CV 
of a person who does not meet the minimum experience requirement as given at 
enclosure-II of TOR shall be evaluated and the marks obtained shall be taken into 
consideration during evaluation of Technical Proposal (except Team leader). However if 
a firm with such key personnel is declared the “most preferred bidder” for a particular 
package , such key personnel should be replaced at the time of Contract Negotiations 
with a person meeting requirements of Qualification and Experience as given at 
enclosure-II of TOR and whose CV secures 75 % marks and above. If a proposed key 
personnel does not possess the minimum (essential) educational qualification as given at 
enclosure-II of TOR, Zero marks shall be assigned to such CV and such CV shall not be 
evaluated further. The CV of the proposed Team Leader should score at least 75 % 
marks otherwise the entire proposal shall be considered to have failed in the 
evaluation of Technical Proposals and shall not be considered for opening of 
Financial Proposals. 

(iii) Team Leader, Highway cum Pavement Engineer, Bridge Engineer, Geo-technical cum 
material Engineer and Senior Survey Engineer should be available from beginning of 
the project. 3 Key Personnel namely Environmental Specialist, Quantity Surveyor / 
Documentation expert and Traffic and Safety Expert are ,at the time of submission of 
bid, should not have more than one project at hand. If same CV is submitted by two 
or more firms, zero marks shall be given for such CV for all the firms. The 
availability of key personnel must be ensured for the duration of the project as per 
proposed work programme.  

(iv) The age limit for key personnel is 70years for Central Team and 60 years for Sub-Team 
as on the date of bid submission. 

(v) Age limit for supporting staff to be deployed on project is 65 years as on the date of bid 
submission.  

(vi) An undertaking from the Consultant and all the Key Personnel must be furnished in the 
FormT-11 that the Key Personnel will be available for entire duration of the project 
assignment and will not engage himself/herself in any other assignment during the 
currency of his/her assignment on the project. After the award of work, in case of non 
availability of key personnel in spite of his/her declaration, he/she shall be debarred for a 
period of three years for all projects of NHIDCL and  MORTH 

(vii) A good working knowledge of English Language is essential for key professional staff on 
this assignment.  

(viii) Deleted 
(ix) Availability of few key personnel engaged for preparation of Detailed Project Report for 

the envisaged project may be ensured during first 3 to 4 months after start of the civil 
work at site during the period of survey and review of DPR by the Supervision 
Consultant/Authority Engineer. For this purpose, payment shall be made as per actual 
site deployment of the key personnel at the man month rates quoted by the firm in their 
financial proposal.  

(x) It may please be noted that in case the requirement of the ‘Experience’ of the 
firm/consortium as mentioned in the “Proof of Eligibility’ is met by any foreign 



company, their real involvement for the intended project shall be mandatory. This can be 
achieved either by including certain man-months input of key experts belonging to the 
parent foreign company, or by submitting at least the draft feasibility report and draft 
DPR duly reviewed by the parent firm (WITHOUT EXTRA COST TO NHIDCL) and 
their paying visit to the site and interacting with NHIDCL .In case of key personnel 
proposed by the foreign company, they should be on its pay roll for at least last six 
months (from the date of submission).  

(xi) In case a firm is proposing key personnel from educational/research institutions, a ‘No 
Objection Certificate’ from the concerned institution should be enclosed. 

(xii) Deleted  
 
3.2.5 The technical proposal must not include any financial information.  
 
3.3 Financial Proposal (only through CPPP Portal) 
 
3.3.1 The Financial proposal should include the costs associated with the assignment. 

These shall normally cover: remuneration for staff (foreign and local, in the field, 
office etc), accommodation, transportation, equipment, printing of documents, 
surveys, geotechnical investigations etc. This cost should be broken down into 
foreign and local costs. The financial proposal should be prepared strictly using, 
the formats attached in Appendix –IV. Financial bid format incorporating all 
requirement of Appendix IV has been attached as Appendix IV-A to be filled 
online as financial proposal. 

3.3.2 The financial proposal should clearly indicate the consulting fee without any 
assumptions of conditions attached to such fee. Conditional offer or the 
proposal not furnished in the format attached in Appendix-IV shall be considered 
non-responsive and is liable to be rejected. The financial proposal shall take into 
account all types of the tax liabilities and cost of insurance specified in the Data 
Sheet. The financial proposal submitted shall show the total price inclusive of 
service tax. Costs shall be expressed in Indian Rupees in case of domestic 
Consultant and in Indian Rupees and US Dollars in case of foreign 
Consultant. The payments shall be made in Indian Rupees by the National 
Highways & Infrastructure Development Corporation Ltd. and the Consultant 
themselves would be required to obtain foreign currency to the extent quoted 
and accepted by NHIDCL. The Rate for foreign exchange for payment shall be 
the rate established by RBI applicable at the time of making each payment 
installment on items involving actual transaction in foreign currency. No 
compensation due to fluctuation of currency exchange rate shall be paid. 

3.3.3 Consultants are required to charge only rental of equipments/ software(s) 
usage so as to economize in their financial bid.  
 

 
4 Submission of Proposals 
 

4.1 The Applicants shall submit the Proof of Eligibility and Technical Proposal through 

INFRACON and shall apply for a particular package with one team. Financial proposal 

for each package is to be submitted separately. Financial proposal are only to be 

submitted online and no hard copy of the financial proposal should be submitted. 

4.2 The bidder is required to submit following documents in original at the time of 

submission of their bid. 

(a) Copy of Acknowledgement for 



(i) Tender Submission and Bid Security 

(ii) Bid Document Fee 

(iii) Tender Processing Fee 

(b) Written proposal specific Power of Attorney of the signatory (whose digital signature 

certificate is used during e-tender submission) of the bidder to commit the bid 

(c) Affidavit duly notarized (as per the format provided in Section III) 

(d) Power of Attorney shall be on a stamp paper of Rs. 100 and duly notarized 

authorizing to submit the proposal. 

(e) In case of a Joint Venture / Association of Firms, the proposal shall be accompanied 

by a certified copy of legally binding Memorandum of Understanding (MoU) on a 

stamp paper of Rs. 100, signed by all firms to the Joint Venture / Association as 

detailed at para 1.8.2 above. 

 
Envelope containing above mentioned documents shall be submitted to NHIDCL on or 
before the deadline for submission of bids. The envelope must be clearly marked:  
 

Consultancy Package No.: NHIDCL/DPR/Kohima Bypass/Nagaland 2016 
 
 
Project Name:   As per Annexure - I 

 
Do not open, except in presence of the evaluation committee 
 

4.2.1 Envelope containing originals will contain two separate envelopes. The first 
envelope containing a demand draft of Rs. 5,000/- (cost of bid document).Second 
envelope containing Bid Security of Rs. 2, 00,000/- with validity as mentioned in the 
bid document. Only one Bid Security and one DD of Rs 5000/- (as cost of Document) 
may be submitted by a Consultant applying with a particular team. 

4.2.2 Deleted 

4.3 The proposal must contain no interlineations or overwriting except as necessary 
to correct errors made by the Consultants themselves, in which cases such 
corrections must be initialed by the person or persons signing the proposal.  

4.4 Deleted 

4.5 The proposal must be valid for the number of days stated in the Data Sheet from 
the closing date of submission of proposal.  

 
5 Proposal Evaluation 

5.1 The proposals would be evaluated by a Committee constituted by Managing 
Director, NHIDCL. A three-stage procedure will be adopted in evaluating the 
proposal. In the first stage- Proof of Eligibility, it will be examined as to 
whether:  

a) The proposal is accompanied by Bid Document fee; 
b) The proposal is accompanied by Bid Security of required value and of 

validity equal or more than the minimum required validity; 
c) The documents are properly signed by the authorized signatories and 



whether the proposal contains proper POA as mentioned at para 1.8.1 
above; 

d) The proposal is received on or before the dead line of submission; 
e) In case of a Joint Venture/Association of firms, the proposal shall be 

accompanied by a certified copy of legally binding Memorandum of 
Understanding (MOU) on a stamp paper of Rs.100, signed by all firms to the 
joint venture/Association as detailed at para 1.8.2 above. 

In case answers to any of the above items is ‘No’ the bid shall be declared as 
non-responsive and shall not be evaluated further. 

A Consultant satisfying the minimum Eligibility Criteria as mentioned in the 
Data sheet and who had submitted the above mentioned documents shall be 
declared “Passed” in Proof of Eligibility and the Technical Proposals of only 
those Consultants shall be evaluated further. 

5.2 In the second stage, the Technical proposal shall be evaluated as per the detailed 
evaluation criteria given in Data Sheet.  

A proposal securing 75 points shall be declared “passed” in the evaluation of 
Technical Proposal. The technical proposal should score at least 75 points out 

of 100 to be considered for financial evaluation. The CV of the proposed Team 
Leader should score at least 75 % marks otherwise the entire proposal shall be 
considered to have failed in the evaluation of Technical Proposals and shall 
not be considered for opening of Financial Proposals.  

 
5.3 Evaluation of Financial Proposal  

5.3.1 In case for a particular package, if only one firm is eligible for opening of 
Financial Proposals, the Financial Proposal shall not be opened, the bids for that 
package shall be cancelled and NHIDCL shall invite fresh bids for this package.  

5.3.2 For financial evaluation, total cost of financial proposal excluding Service Tax 
shall be considered. Service Tax shall be payable extra as applicable from time to 
time.  

5.3.3 The evaluation committee will determine whether the financial proposals are 
complete(i.e. whether they have included cost of all items of the corresponding 
proposals ; if not, then their cost will be considered as NIL but the Consultant 
would however be required to carry out such obligations without any 
compensation. In case, the client feels that the work cannot be carried out within 
overall cost of financial proposal, the proposal can be rejected. The client shall 
correct any computational errors and correct prices in various currencies to the 
single currency specified in Data Sheet. The evaluation shall exclude those taxes, 
duties, fees, levies and other charges imposed under the applicable law &thus 
applied to foreign components/ resident Consultants.  

5.3.4 Proposals declared as technically qualified shall be considered for opening of 
Financial Bids. Only bidder who has been declared technically qualified would 
be considered for determining the “most preferred bidder (H-1 bidder)” based 
QCBS (80% weightage on technical proposal and 20% weightage on Financial 
Proposal. 

The most preferred bidder (H-1 bidder) for that particular package shall be 
determined using the procedure given as under: 

(i)The lowest financial proposal (FM) amongst the reasonable financial proposal 
will be given a financial score (SF) of 100 points. The financial scores of other 
proposals will be computed as follows:  

SF = 100xFM/F  



(ii) (SF = Financial Score, FM= Amount of lowest bid, F= Amount of financial 
proposal converted in the common currency)  

(iii) Combined evaluation of Technical and Financial Proposals. Proposals will 
finally be ranked according to their combined technical (ST) and Financial (SF) 
scores using the weights indicated in the Data Sheet:  

S= STxT + SFxf Where,  

S= Combined Score, ST=Technical Score out of 100 SF= Financial Score out of 
100  

T and f are values of weightage for technical and financial proposals 
respectively as given in the Data Sheet.  

(iv) For a particular package, a Consultant with a “particular Team” having a reasonable 
financial proposal and scoring the maximum combined score (S) shall be declared as the 
most preferred bidder (H-1).  

5.3.5 Deleted 

5.3.6     Deleted 

5.4 Deleted 
 
 
6 Negotiations 

6.1 Prior to the expiration period of proposal validity, the Client will notify the 
most preferred Consultant/Bidder in writing by registered letter, e-mail, or 
facsimile and invite him to negotiate the Contract.  

6.2 Before the start of negotiations, the most preferred Consultant/Bidder (H-1) shall be 
asked to give justification for the cost quoted by them to the full satisfaction of 

NHIDCL.Each key personnel of the preferred Consultant shall be called for 
interview at the time of negotiation at the cost of Consultant before the award of 
work.  

6.3 Negotiations normally take two to three days. The aim is to reach agreement on 
all points and initial a draft contract by the conclusion of Negotiations.  

6.4 Negotiations will commence with discussion on technical proposal, the 
proposed methodology (work plan), staffing and any suggestions made to 
improve the TOR, the staffing and bar charts, which will indicate activities, 
periods in the field and in the home office, staff months, logistics and reporting. 
The financial proposal is subject to rationalization. Special attention will be paid 
to optimize the required outputs from the Consultants within the available 
budget and to define clearly the inputs required from the Client to ensure 
satisfactory implementation of the Assignment. 

6.5 Changes agreed upon will then be reflected in the financial proposal using 
proposed unit rates.  

6.6 Having selected the Consultants, among other things, on the basis of an 
evaluation of proposed key professional staff, the Client expects to negotiate, 
within the proposal validity period, a contract on the basis of the staff named in 
the proposal and, prior to contract negotiations, will require assurances that the 
staff will be actually available. The Client may ask to give a replacement for 
the key professional who has scored less than 75% marks by a person of at 
least 75% score. No reduction in remuneration would be made on account of 
above change.  



The Client will not consider substitutions during contract negotiations except in 
cases of incapacity of key personnel for reasons of health. Similarly, after award 
of contract the Client expects all of the proposed key personnel to be available 
during implementation of the contract. The client will not consider substitutions 
during contract negotiations/ contract implementation except under exceptional 
circumstances. For the reason other than death/ extreme medical ground, where 
replacement is proposed by the Consultant due to non availability of the 
originally proposed key personnel or in cases where replacement has become 
necessary as a key personnel proposed by the Consultant has been found to be 
unsuitable for the project by NHIDCL during contract negotiations / contract 
implementation , the following shall apply (i) for total replacement upto 33% of 
key personnel, remuneration shall be reduced by 5% (ii) for total replacement 
between 33% to 50%, remuneration shall be reduced by 10% (iii) for total 
replacement beyond 50% and 66% remuneration shall be reduced by 15% (iv) 
for total replacement beyond 66% of the total key personnel, the Client may 
initiate action for debarment of such Consultant for future projects of 
MORT&H/NHIDCL for a period of 6 months to 24 months.  

If for any reason beyond the reasonable control of the Consultants, it becomes 
necessary to replace any of the personnel, the Consultants shall forthwith 
provide as a replacement a person of equivalent or better qualification and 
experience. 

6.7 The negotiations will be concluded with a review of the draft Contract 
Agreement attached at Appendix-V. The Client and the Consultants will finalize 
the contract to conclude negotiations.  

6.8 If a Consultant fails to conclude the negotiations with NHIDCL or in case a 
Consultant withdraws without starting / completing the negotiations with 
NHIDCL, it shall attract penalty by encashment of Bid Security submitted by the 
Consultant  

 
7 Performance Security  

The Successful Consultant will furnish within 10 days of the issue of Letter of 
Acceptance (LOA), an unconditional Bank Guarantee of 10% of the total contract 
value valid for a period of three years beyond the date of completion of services 
from any Scheduled Bank approved by RBI having a net worth of not less than      
500 Crore as per latest Annual Report of the Bank. In case of JV, the BG shall be 
furnished on behalf of the JV or by the lead member of the JVs. The 
Performance Guarantee will be released by NHIDCL upon expiry of 3 years 
beyond the date of completion of services provided, rectification of errors if 
any, found during implementation of the contract for civil work and 
satisfactory report by NHIDCL in this regard is issued. If a Consultant fails to 
submit the Performance Security (as specified above), it shall attract penalty of 
encashment of Bid Security submitted by the Consultant. 

8. Penalty  

The Consultant will indemnify for any direct loss or damage that may accrue 
due to deficiency in services in carrying out Feasibility Study, Detailed Project 
Reportor providing pre-construction services. Penalty shall be imposed on the 
Consultants for poor performance/deficiency in service as expected from the 
Consultant and as stated in General Conditions of Contract. 

9. Award of Contract  

After successful Negotiations with the selected Consultant, the Client shall issue 
letter of award and ask the Consultant to provide Performance Security as in 



Para 7 above. If negotiations (as per para 6 above) fail or the selected Consultant 
fail to provide performance security within the prescribed time or the 
Consultant fail to sign the Contract Agreement within prescribed time the Client 
may invite the 2nd ranking bidder Consultant for Contract negotiations and 
follow the procedure outlined in Para 6, 9 and 10 of this Letter of Invitation.  

10. Signing of Contract Agreement  

After having received the performance security and verified it, the Client shall 
invite the selected bidder for signing of Contract Agreement on a date and time 
convenient to both parties within 15 days of receipt of valid Performance 
Security.  

11. The Client shall keep the bidders informed during the entire bidding process 
and shall host the following information on its website:  

 
i) Notice Inviting Tender (NIT)  

ii) Request For Proposal (RFP)  
iii) Replies to pre-bid queries, if any  
iv) Amendments/corrigendum to RFP  
v) Instruction to Bidders (ITB) 
 
12. Confirmation  
 

We would appreciate you informing us by facsimile/e-mail . 
 
Thanking you. 
 

Yours 
sincerely, 

 
 

(Y.C. Srivastava) 
General Manager (Technical) 

National Highway & Infrastructure 
 Development Corporation Ltd. 
 PTI Building, 3rd Floor, 

4, Parliament Street,  
New Delhi-110001 

Encl. as above 
 
 
 
 
 
 
 

Annexure -I 
 

Details of the stretch proposed for Feasibility Study/DPR preparation in the State of 
_______ 

 
 
 
 
 
 
 
 
 

 

 



 
 

Note: - The lengths mentioned are indicative in nature with the assumption that in each 

Stretch/ Package, 100 % of road stretch included in the proposal shall be four 

lane and 2 lane with paved shoulders only and any variation in length / 

configuration shall be dealt as Change of Scope (beyond + 10%) on pro-rata 

basis for four lane and 2 lane + paved shoulder and with enhancement factor of 

1.25 for 4 lane/6 lane/8 lane configuration. There would be no change in 

variations in length upto +/-10% of indicative length as per Clause 10, GCC of 

RFP. The indicative length shall be considered as maximum length of all the 

given roads. 

S. 
No. 

State Identified Corridor 
Tentative 

Length    
(In Km) 

Package No. 

1 Nagaland 

Consultancy Services for carrying 
out Feasibility Study, Preparation 
of Detailed Project Report (DPR) 
and providing pre-construction 
services in respect of 4 Laning of  
Kohima Bypass connecting NH-39 
(New NH-02), NH-150(New NH-
02), NH-61(New NH-29) and NH-
39 (New NH-02) on Engineering, 
Procurement and Construction 
(EPC) mode in the state of 
Nagaland 

38 

NHIDCL/DPR/Ko
hima Bypass/2016 

 
 

 



Anne
x-II 

 
Procedure of Awarding Work based on least cost basis under Special 
Circumstances i.e. When a Consultant with a particular team becomes L-1 bidder in 
more than one package 
 
 

 
A firm can propose one /same team for more than one package/assignment but in case 

of being selected for one package they will not be considered subsequently for other 

package with the same team. Package shall be opened in the sequence of invitation of 

RFPs i.e. sequentially as per the Date of Invitation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE  E1-A 

 

1. Name of Firm:- 

 

2. Team ID No. on INFRACON:- 

 

3. Details of Team Proposed 

 
Team Details 

Sl. 

No 
Name Designation D.O.B Qualification 

     

     

     

     

     

     

     

     

     

     

     

     

 
 

 
 
 
 
 
 
 
 
 



 
 
 
 
 

Section - III 

To, 

Y C Srivastava, 

General Manager (Technical) 

National Highway & Infrastructure Development Corporation Ltd. 

PTI Building, 3
rd
 Floor 

4, Parliament Street, 
New Delhi-110001 

Sub:  Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project 

Report (DPR) and providing pre-construction services in respect of 4 Laning of  Kohima Bypass 

connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New 

NH-02) on Engineering, Procurement and Construction (EPC) mode in the state of Nagaland. 

Dear Sir, 

Having examined the Bid Document, Instruction to Bidders, Qualification 

Information, Scope of works etc. for the subject work, we, hereby submit our bid for the subject 

work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right 

to reject any or all application without assigning any reason.  

Thanking you, 

Yours faithfully, 

 

 

(Authorized Signatory) for and  

on behalf of 

M/s_______________________ 

 

 
 



DATA SHEET 
 

(References to corresponding paragraphs of LOI are mentioned alongside) 

 
1. The Name of the Assignment and description of Project- Consultancy 

Services for carrying out Feasibility Study, Preparation of Detailed Project 

Report (DPR) and providing pre-construction services in respect of 4 

Laning of  Kohima Bypass connecting NH-39 (New NH-02), NH-150(New 

NH-02), NH-61(New NH-29) and NH-39 (New NH-02) on Engineering, 

Procurement and Construction (EPC) mode in the state of Nagaland. (The 

Name of project and Package No. should be indicated in the format given in 

the technical proposal)  
 
2. The name of the Client is : Managing Director,  

National Highways & Infrastructure Development 
Corporation Ltd.,  
PTI Building, 3rd Floor, 
4, Parliament Street,  
New Delhi-110001 

 
3.        Duration of the Project) 11 Months from date of commencement as 

mentioned in Enclosure – III followed by pre 

construction services upto Appointed Date. 

4. Date, Time and Venue of Pre-Proposal Conference  
Date:  27.06.2016  
Time: 14:00 hrs. 

 
Venue: National Highways & Infrastructure Development Corporation Ltd.  
(NHIDCL),  
PTI Building, 3rd Floor, 
4, Parliament Street,  
New Delhi-110001 
Ph. 011-23711101 

  (Ref. Para 
1.9)  

5. The Documents are:  
 i Appendix-I 
ii. Appendix-II  
iii. Appendix-III  
iv. Appendix-IV 
v. Appendix-IV A  
vi. Appendix -V  

 
Terms of Reference (TOR), Formats for Proof of Eligibility, Formats for Technical 

Proposal, Formats for Financial Proposal, Draft Contract Agreement.  
(Ref. Para 

2.1) 
 
6. Bid Security: Rs 2.0 (Two)Lakh (Ref Para 1.10) 
 
7. Tax and Insurance (Ref. Para 3.3.2) 

(i)     The Consultants and their personnel shall pay all taxes (including service tax), 



custom duties, fees, levies and other impositions levied under the laws 
prevailing seven days before the last date of submission of the bids. The effects 
of any increase / decrease of any type of taxes levied by the Government shall 
be borne by the Client / Consultant, as appropriate.  

(ii)  Limitations of the Consultant’s Liability towards the Client shall be as per 
Clause3.4 of Draft Contract Agreement  

(iii)    The risk and coverage shall be as per Clause 3.5 of Draft Contract Agreement. 
 
8. The number of copies of the proposal required to be submitted: 1 no. (ref. para 4.1) 

9. The address of authorized representative in NHIDCL is  
 
Mr. Y.C.Srivastava 
General Manager (Technical) 
National Highway & Infrastructure Development Corporation Ltd. 

 PTI Building, 3rd Floor ,  
4, Parliament Street,  
New Delhi-110001 
Ph. 011-23711101 
Email: yogena05bro@gmail.com 

 
The envelopes must be clearly marked:  

i. ORIGINAL PROPOSAL;   
ii. DOCUMENTS IN PROOF OF ELIGIBILITY & TECHNICAL PROPOSAL as 

Appropriate; and,   
iii. DO NOT OPEN, EXCEPT IN PRESENCE OF THE EVALUATIONCOMMITTEE 

on the outer envelope.   
iv. Consultancy Package No. :-------------   
v. Project Name :------------   

vi. Name and Address of Consultant  
 
10. The date, time and Address of proposal submission are:  

Date 14.07.2016  
Time: 16:00 hrs  
 

Address  
Mr. Y.C.Srivastava 
General Manager (Technical) 
National Highway & Infrastructure Development Corporation Ltd. 

 PTI Building, 3rd Floor , 4, Parliament Street, New Delhi-110001 
Ph. 011-23711101 
Email: yogena05bro@gmail.com 

  (Ref. Para 4.4) 

11. Proposal Validity period (Number of days): 120 days (Ref. Para 4.5) 

12. Evaluation criteria: (Ref. Para 3 & 5) 

12.1 First stage evaluation – eligibility requirement. (Ref. Para 3.1 & 5.1) 
 

 
 
 
 
 
 

mailto:yogena05bro@gmail.com
mailto:yogena05bro@gmail.com


Table-1: Minimum Eligibility Requirements 
 
S. 

No. 
  

 

Minimum experience and performance of preparation of 
DPR of Highways / Bridges in the last 7 years 
(NH/SH/Equivalent) (for past performance attach 
undertaking for any litigation history/ and arbitration). 

Annual average turnover 

 

A Firm applying for a package should have experience 
of preparation of Detailed Project Report of 
two/four/six lane/Feasibility of Two/ four/ six lane 
projects of aggregate length equal to the indicative length* 
of the package (i.e. 100km if the highest length of the 
package is 100 km). Firm should have also prepared DPR 
for at least one project of 2/4/6laning of minimum 40% of 
the indicative length of the package (i.e. 40 km if the 
highest length of the package is 100 km) or Feasibility 
Study of two/four/six laning of minimum 60% of the 
indicative length of the package (i.e. 60 km if the highest 
length of the package is 100 km).  The experience of hill 
roads DPR will be given due weightage. 

Annual average turnover   
for last 3 years of the firm 
should be equal to or 
more than Rs. 5.00 Crore 

*Indicative Length shall mean the maximum lengths among the lengths of identified 
corridors included in Annexure-I 
Note: The experience of a firm in preparation of DPR for a private 
concessionaire/contractor shall not be considered 

i) The sole applicant shall fulfill all the requirements given in Table-1.  

ii) In case of JV, the Lead Partner should fulfil at least 75% of all eligibility requirements 
and the other partner shall fulfil at least 50% of all eligibility requirements. 

iii) If the applicant firm has / have prepared the DPR/FS projects solely on its own, 
100%weightage shall be given. If the applicant firm has prepared the DPR/FS 
projects as a lead partner in a JV, 75% weightage shall be given. If the applicant 
firm have prepared the DPR projects as the other partner (not lead partner) in a JV 
50% weightage shall be given. If the applicant firm has prepared the DPR/FS 
projects as an associate, 25% weightage shall be given.  

 
12.2 Second stage technical evaluation (Refer 5.2) 

Table-2: Evaluation Criteria for Technical Proposal 
S.  

No. 

Description Points 

Break up 

details in 

Para12.2.1 (ii) 

1. 
Firms Relevant Experience in last 7 years 

Material testing, Survey & Investigation, 
20 

2. 

Material testing, survey and 

investigation equipment and software 

proposed to be used. 

5 

3. 
Qualifications and Relevant Experiences 

of the Proposed Key Personnel 
75 

 Total 100  

 

The weightage points given to evaluation sub-criteria for qualifications and competence 

of key staff are as under: 



Table-3: Weightage Points for Key Professionals 

Description Weight (%) 
Break up 
details in 
Para12.2.2 

General Qualification 25  

Relevant Experience and Adequacy for the Project 70  

Employment with the Firm 5  

Total 100  
 

12.2.1 The number of points to be given under each of the evaluation criteria is: 

S.no Description Points 

(i) Firms relevant experience in last 7 years (2008-09 onwards) 20 

 (a) Specific experience of the DPR consultancy related to the 
Assignment for eligibility 

12 

 (a)(i) Aggregate Length of DPR / Feasibility study of 2/4/ 6 
lane projects 6(Maximum) 

 Indicative Length* of a package applied for 4 

 2 times Indicative Length of a package applied for 5 

 3times or more Indicative Length of a package applied for 6 

 (a)(ii) DPR for 2/4/6 laning projects each equal to or more 
than 40 % of indicative length of a package applied for (or 
Feasibility Study for 2/4/6 laning projects each equal to or 
more than 60 % of indicative length of a package applied for)           6(Maximum) 

 1 project 4 
 2 projects 5 

 3 projects 6 

 b) DPR of Bridge having length more than 200 m 4 (maximum) 

 One bridge 1 

 Two bridges 2 

 Three bridges 3 
 Four bridges 4 

 c) Specific experience of firms in terms of turnover 4 (Maximum) 

 
Firm’s Average Turnover of last 5 years >= 10 crore 

     
4 

 Firm Average Turnover of last 5years>= 5 crore but < 10 
crore 3 

 Firm Average Turnover of last 5 years< 5 crore 0 

 *Indicative for this RFP is 150Km i.e. highest of two roads. 
Note: 1. In case Feasibility Study is part of DPR services, the experience shall be 

counted in DPR only. In case Bridge is included as part of DPR of Highway the 

experience will be counted both in (a) and in (b).  
(ii)  Material testing, Survey and investigation equipment and software proposed to 

be used (Outsourcing of Services/equipment shall be through Empanelled 

Consultants with MORTH wherever applicable) 5 (Maximum) 

a) Availability of in-house material testing 
facility 

1 

 Available 1  

 Not available/outsourced 0.5  

b) Field investigation facilities 2 

 Available 2  

 Not available/outsourced 1  

c) Office Equipment and software 2 



 Available 2  

 Not available/outsourced 1  

Total  5  
(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 

points  

The weight-age for Central Team and Sub Team along with Key Personnel are as 
under: 

S. 
No. 

Key Personnel 
% 

Weightage 

Central Team[Weightage, W: (100-w)%] 
[w=weightage assigned to all the sub teams in total)]  

1 Team Leader 20 

2 Geo-Technical and Pavement Expert 15 

3 Environment Specialist 10 

4 Traffic cum Safety Expert 10 

5 Hill road/Tunnel Expert 15 

6 Revenue / Survey Expert 10 

7 Bridge Design Engineer 15 

8 Contract Specialist  5 

 Total 100 

Sub Team [Weightage, w = (10*N)%]/2 

(N= number of sub teams under the assignment = 2 i.e. 1 for each 

corridor)  

9  Highway Engineer X1 50 

10 Quantity Surveyor cum Documentation Expert X 2 50 

 Total 100 

In case the number of sub teams are more than 1, the weightage to each key personnel 
shall be divided by number of sub teams 

(v) The technical proposal should score at least 75 points out of 100 to be 
considered for financial evaluation. 

 
The number of points assigned during the evaluation of qualification and 
competence of key staff are as given below: 

(D) The number of points assigned during the evaluation of qualification and 
competence of key staff except Revenue/Survey Expert & Contract Specialist are as 
given below: 

 

S No. Description Break up of 
points (in %) 

Max points 

(in %) 

1 General Qualification  25 

 (i) Essential Educational Qualification 20  

 (ii) Desirable Educational Qualification 5  

2 Relevant Experience and Adequacy for the Project  70 

 (i) Total Professional experience 15 (max)  

 
(ii) Experience in Highways  Projects(Bridge 

Projects for Senior Bridge Engineer ) 25 (max)  



 (iii) Experience in Similar Capacity 30 (max)  

3 Employment with the Firm  5 

 Less than 1 year 0  

 1 year to 2 years 3  

 >2 years 5  

Total 100 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for 
every 20% increase beyond threshold limit subject to the maximum increment of 25%. 

(E)   The number of points assigned during the evaluation of qualification and 
competence of Revenue / Survey Expert is given below: 

S No. Description 
Break up of 
points (in %) 

Max points 

(in %) 

1 General Qualification  25 

 (i) 
Essential Educational 
Qualification 20  

 (ii) 
Desirable Educational 
Qualification 5  

2  
Relevant Experience and 
Adequacy for the Project  

70 

 (i) Total Professional experience 30 (max)  

 (ii) Experience in Similar Capacity 40 (max)  

3 Employment with the Firm  5 

 Less than 1 year 0  

 1 year to 2 years 3  

 >2 years 5  

Total 100 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for 
every 20% increase beyond threshold limit subject to the maximum increment of 
25%. 

(C) The number of points assigned during the evaluation of qualification and 

competence of Contract Specialist is given below: 

S No  Description Break up 
of points 
(in %) 

Max 
points 

(in %) 

1  General Qualification  25 

 
(i) 

Essential Educational 
Qualification 

20  

 (ii) 
Desirable Educational 

5  



Qualification 

2 
 

Relevant Experience and 
Adequacy for the Project 

 70 

 (i) Total Professional experience 15 (max)  

 
(ii) 

Experience in Highways  
Projects 

20 (max)  

 (iii) Experience in Similar Capacity 20 (max)  

 (iv) Experience in Arbitration  15 (max)  

3  Employment with the Firm  5 

  Less than 1 year 0  

  1 year to 2 years 3  

  >2 years 5  

  Total   100 

75% of the maximum points under each component shall be given for 
reaching the stipulated threshold limit and additional 5% of maximum 
points shall be given for every 20% increase beyond threshold limit 
subject to the maximum increment of 25%. 

 

 

12.3 Third stage – Evaluation of Financial proposal  
Financial Proposal of all Technically Qualified Consultants in accordance with Clause 

5.2 of Letter of Invitation shall be opened. 

The consultancy services will be awarded to the consultant scoring highest marks in 

combined evaluation of Technical and Financial Proposals in accordance with Clause 1.3 

& 5 amongst the financial proposals 

The factors are: 
The weightage given to Technical Proposal (T)=0.80  
The weightage given to Financial Proposal (f)= 0.20 

 
13. The common currency is “Indian Rupee”. (Ref. Para 3.3.3) 
 

Fixed Exchange rate for conversion (for bid evaluation purpose only): 
 

1 US $=Rs. 65.00. 
 
14. Commencement of Assignment (Date, Location): The Consultants shall 

commence the services within fifteen days of the date of effectiveness of the 
contract at locations as required for the project stretch stated in TOR. (Ref. Para 
1.2 of LOI and 2.3 of GCC/SC)  

 



APPENDIX I 
 

 
TERMS OF REFERENCE (TOR) 

 

Consultancy Services for carrying out Feasibility Study, Preparation of 
Detailed Project Report (DPR) and providing pre-construction services 
in respect of 4 Laning of  Kohima Bypass connecting NH-39 (New NH-
02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) 
on Engineering, Procurement and Construction (EPC) mode in the state 
of Nagaland. 

1. General  

 
1.1. The National Highways & Infrastructure Development Corporation Ltd.  

(NHIDCL) has been entrusted for Consultancy Services for carrying out 
Feasibility Study, Preparation of Detailed Project Report (DPR) and providing 
pre-construction services in respect of 4 Laning of  Kohima Bypass connecting 
NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 
(New NH-02) on Engineering, Procurement and Construction (EPC) mode in 
the state of Nagaland, detailed in Annexure – I for proper structuring and 
implementation of projects on EPC mode until declaration of Appointed Date of 
projects. 

1.2. NHIDCL will be the employer and executing agency for the Consultancy 
Services sought and the standard of output required from the appointed 
Consultants are expected to be of international level both in terms of quality and 
adherence to the agreed time schedules.  

 

2. Objective  

2.1 The main objective of the consultancy service is to establish the technical, 
economical and financial viability of the project and prepare detailed project 
reports for rehabilitation/upgrading/construction of the existing/missing road 
to four lane/2 lanes NH with paved shoulder configuration. So the selected 
Consultant would also have to interact with other agencies of State & Central 
government.  

2.2 The viability of the project shall be established taking into account the 
requirements with regard to rehabilitation, upgrading and improvement based 
on highway design, pavement design, provision of service roads wherever 
necessary, types of intersections, rehabilitation and widening of existing and/or 
construction of new bridges and structures, road safety features, quantities of 
various items of works and cost estimates and economic analysis.  

2.3 The Detailed Project Report would, inter-alia, include detailed highway design, 
design of pavement and overlay with options for flexible or rigid pavements, 
design of bridges and cross drainage structures and grade separated structures, 
design of service roads, quantities of various items, detailed working drawings, 
detailed cost estimates, economic and financial viability analyses, environmental 
and social feasibility, social and environmental action plans as appropriate and 
documents required for tendering the project on commercial basis for 
international / local competitive bidding.  

2.4 The Consultant should ensure detailed project preparation incorporating 
aspects of value engineering, quality audit and safety audit requirement in 
design and implementation. Consultant should also ensure to include additional 
points for hill roads (wherever required) also supplementary points for Safety 



Audit and Signs. Consultant should also provide technology options with 
respective costs in their report.  

2.5 The Consultant should, along with Feasibility Report, clearly bring out 
through financial analysis the preferred mode of implementation on which 
the Civil Works for the stretches are to be taken up. The Consultant should 
also give cost estimates and tender documents along with Feasibility Report/ 
Detailed Project Report.  

2.6 If at feasibility stage, employer desires to terminate the contract, the contract 
will be terminated after payment upto that stage. 

3. Scope of Services  

3.1 As far as possible, the widening/improvement work to four lane/2 lanes with 
paved shoulders shall be within the existing right of way avoiding land 
acquisition, except for locations having inadequate width and where provisions 
of short bypasses, service roads, alignment corrections, improvement of 
intersections are considered necessary and practicable and cost effective. 
However bypass proposals should also be considered, wherever in urban areas, 
improvement to four lane/2 lane of the existing road is not possible. The 
Consultant shall furnish land acquisition details as per revenue records/maps 
for further processing of land acquisition. Consultant shall also submit 3a, 3A 
and 3D draft notification for acquisition of land. Scope of services includes all 
activities up to completion of the Land Acquisition process till 3G Notification 
as per LA Act of acquisition of land either under NH Act or State Act, as 
applicable.  

3.2 The Consultant shall study the possible locations and design of toll plaza. 
Wayside amenities required on tolled highway shall also be planned. The local 
and slow traffic may need segregation from the main traffic and provision of 
service roads and fencing may be considered, wherever necessary to improve 
efficiency and safety.  

3.3 The general scope of services is given in the sections that follow. However, the 
entire scope of services would, inter-alia, include the items mentioned in the 
Letter of Invitation and the TOR. The Consultant will also make suitable 
proposals for widening/improvement of the existing road to four lane/2 lane 
with/without paved shoulder etc. and strengthening of the carriageways, as 
required at the appropriate time to maintain the level of service over the design 
period. The Consultants shall prepare documents for EPC contracts for each 
DPR assignment. 

3.4 All ready to implement ‘good for tender drawings and designs’ shall be 
prepared.  

3.5 Environmental Impact Assessment, Environmental Management Plan and 
Rehabilitation and Resettlement Studies shall be carried out by the Consultant 
meeting the requirements of the lending agencies like ADB/ World Bank/JICA, 
etc.  

3.6 a. As regards Railway ROB/RUB, the Consultant will liaise with concerned 
authorities, wherever required and arrange all clarifications. Approval of all drawings 
including GAD and detailed engineering drawings will be obtained from the Railways 
by the Consultant. However, if Railways require proof checking of the drawings 
prepared by the Consultants, the same will be got done by NHIDCL and payment to the 
proof Consultant shall be made by NHIDCL directly. 

b. Consultant will also obtain ‘NO Objection Certificate’ from Ministry of 
Environment and Forest and also facilitate to obtain the estimates for shifting of utilities 
of all types involved from concerned local authorities in the DPR. Consultant will also 



be required to prepare all Land Acquisition papers (i.e. all necessary schedule and draft 
3a, 3A, and 3D, 3G notification as per L.A. act) for acquisition of land either under NH 
Act or State Act(as applicable).  

3.7 Preparation of the Bid Documents, based on the feasibility report, due to 
exigency of the project for execution if desired by NHIDCL.  

3.8 Consultant shall obtain all types of necessary clearances required for 
implementation of the project on the ground from the concerned agencies. The 
client shall provide the necessary supporting letters and any official fees as per 
the demand note issued by such concerned agencies from whom the clearances 
are being sought to enable implementation.  

3.9 The Consultant shall prepare documents for the chosen mode of 
implementation on EPC after studying various options like BOT, Annuity and 
EPC. 

 
3.10 The Consultant shall prepare the bid documents including required schedules 

as per EPC mode. For that, it is suggested that Consultant should also go 
through the EPC documents of ministry before bidding the project. The 
Consultant shall assist the NHIDCL and its Financial Consultant and the Legal 
Adviser by furnishing clarifications as required for the financial appraisal and 
legal scrutiny of the project highway and bid documents. 

3.11 The Consultant shall be guided in its assignment by the Model Agreement for 
               Engineering, Procurement and Constructions (EPC) and the Manual of 

Specifications and Standards for two lane of highways through Engineering, 
Procurement and Constructions (EPC) published by IRC (IRC: SP: 73) and IRC: 
SP: 84(the “Manuals”) along with relevant IRC codes for design of long bridges. 

 
4. General  
 
4.1 Primary Tasks  
 

General Scope of Services shall cover but be not limited to the following major 
tasks (additional requirements for Preparation of Detailed Project Report for Hill 
Roads and Major Bridges are given in Supplement I and II respectively):  
i. Review of all available reports and published information about the project road 

and the project influence area;  
ii. Environmental and social impact assessment, including such as related to 

cultural properties, natural habitats, involuntary resettlement etc. 
ii (a).  public consultation, including consultation with Communities located 

along the road, NGOs working in the area, other stake-holders and 
relevant Govt. department at different stages of assignment (such as 
inception stage, feasibility stage, preliminary design stage and final 
design stage). 

iii. detailed reconnaissance;  
iv. identification of possible improvements in the existing alignment and bypassing 

congested locations with alternatives, evaluation of different alternatives 
comparison on techno-economic and other considerations and recommendations 
regarding most appropriate option;  

v. traffic studies including traffic surveys and Axle load survey and demand 
forecasting for next thirty years;  

vi. inventory and condition surveys for road;  
vii. inventory and condition surveys for bridges, cross-drainage structures, other 

Structures, river Bank training/Protection works and drainage provisions;  
viii. Detailed topographic surveys using Total Stations, GPS and LIDAR 

/any other equivalent technology.  



ix. pavement investigations;  
x. Sub-grade characteristics and strength: investigation of required sub-grade and 

sub-soil characteristics and strength for road and embankment design and sub 
soil investigation; including scope for slope protection (wherever required) and 
remedial measures.  

xi. identification of sources of construction materials;  
xii. detailed design of road, its x-sections, horizontal and vertical alignment and 

design of embankment of height more than 6m and in poor soil 
conditions  where density consideration requires, even lesser height 
embankment. Detailed design of structures preparation of GAD and 
construction drawings and cross-drainage structures and underpasses 
etc. 

xiii. identification of the type and the design of intersections;  
xiv. design of complete drainage system and disposal point for storm water; 
xv. value analysis / value engineering and project costing;  
xvi. economic and financial analyses;  
xvii. contract packaging and implementation schedule; 
xviii strip plan indicating the scheme for carriageway widening, location of all 

existing utility services (both over- and underground) and the scheme for their 
relocation, trees to be felled, transplanted and planted and land acquisition 
requirements including schedule for LA: reports documents and drawings 
arrangement of estimates for cutting/ transplanting of trees and shifting of 
utilities from the concerned department;  

xix to find out financial viability of projects (4 lane as well as 2 lane with 
paved shoulders  for implementation and suggest the preferred mode 
on which the project is to be taken up; 

xx. preparation of detailed project report, cost estimate, good for tender 
drawings and designs, rate analysis, detailed bill of quantities, bid documents 
for execution of civil works through budgeting resources; 

xxi. design of toll plaza and identification of their numbers and location and office 
cum residential complex including working drawings; 

xxii. design of weighing stations, parking areas and rest areas; 
xxiii. any other user oriented facility, enroute toll facility; 
xxiv. Tie-in of on-going/sanctioned works of MORT&H/ NHIDCL/ other agencies; 
xxv. preparation of social plans for the project affected people as per policy of the 

lending agencies/ Govt. of India R & R Policy; 
xxvi. safety Audit and signage; 
xxvii. technology options with respective costs. 

4.2 While carrying out the field studies, investigations and design, the development 
plans being implemented or proposed for future implementation by the local 
bodies, should be taken into account. Such aspect should be clearly brought out 
in the reports and drawings.  

4.3 The Consultant shall study the possible locations and design of toll plaza, 
wayside amenities required and plan for arboriculture along the highway.  

4.4 The local and slow traffic may need segregation from the main traffic and 
provision of service roads and physical barrier including fencing may be 
considered, wherever necessary to improve efficiency and safety.  

4.5 Standards and Codes of Practices  

1. All activities related to field studies, design and documentation shall be 
done as per the latest guidelines/ circulars of MORTH and relevant 
publications of the Indian Roads Congress (IRC) and Bureau of Indian 
Standards (BIS). For aspects not covered by IRC and BIS, international 
standards practices may be adopted. The Consultants, upon award of the 



Contract, may finalise this in consultation with NHIDCL and reflect the 
same in the inception report.  

2. All notations, abbreviations and symbols used in the reports, documents 
and drawings shall be as per IRC: 71.  

 
4.6 Quality Assurance Plan (QAP)  

1. The Consultants should have detailed Quality Assurance Plan (QAP) for 
all field studies including topographic surveys, traffic surveys, 
engineering surveys and investigations, design and documentation 
activities. The quality assurance plans/procedures for different field 
studies, engineering surveys and investigation, design and 
documentation activities should be presented as separate sections like 
engineering surveys and investigations, traffic surveys, material geo-
technical and sub-soil investigations, road and pavement investigations, 
investigation and design of bridges & structures, environment and R&R 
assessment, economic & financial analysis, drawings and documentation, 
preparation, checking, approval and filing of calculations, identification 
and tractability of project documents etc. Further, additional information 
as per format shall be furnished regarding the details of personal who 
shall be responsible for carrying out/preparing and checking/verifying 
various activities forming part of feasibility study and project 
preparation, since inception to the completion of work. The detailed 
Draft QAP Document must be discussed and finalised with the 
concerned NHIDCL officers immediately upon the award of the Contract 
and submitted as part of the inception report.  

2. It is imperative that the QAP is approved by NHIDCL before the 
Consultants start the field work.  

 
4.7 Review of Data and Documents  
 

1. The Consultants shall collect the available data and information relevant 
for the Study. The data and documents of major interest shall include, 
but not be limited to, the following:  

 
i. climate;  
ii. road inventory; 
iii road condition, year of original construction, year and type of major 

maintenance/rehabilitation works;  
iv. condition of bridges and cross-drainage structures;  
v. sub-surface and geo-technical data for existing bridges*;  
vi. hydrological data, drawings and details of existing bridges;  
vii existing geological maps, catchment area maps, contour plans 

etc. for the project area; 
viii condition of existing river bank / protection works, if any; 
ix. details of sanctioned / on-going works on the stretch sanctioned by 

MORTH/other agencies for Tie-in purposes; 
x. survey and evaluation of locally available construction materials;  
xi. historical data on classified traffic volume (preferably for 5 years or 

more);  
xii. origin-destination and commodity movement characteristics; if 

available;  
xiii. speed and delay characteristics; if available;  
xiv. commodity-wise traffic volume; if available;  
xv. accident statistics;  



xvi. Vehicle loading behaviour (axle load spectrum), if available; 
xvii) Type and location of existing utility services (e.g. Fibre Optical Cable, O/H 

and U/G Electric, Telephone line, Water mains, Sewer, Trees etc.) 
 

xvi) Environmental setting and social baseline of the project.  
Note:  
* Geo – Technical Studies can be outsourced through empanelled 
specialist whose name is appearing in the list of empanelled 
specialists of MoRTH.  

 
4.8. Social Analysis  

The social analysis study shall be carried out in accordance with the 
MORT&H/World Bank/ADB Guidelines. The social analysis report will, among 
other things, provide a socio-economic profile of the project area and address in 
particular, indigenous people, communicable diseases particularly HIV/AIDS 
poverty alleviation, gender, local population, industry, agriculture, 
employment, health, education, health, child labour, land acquisition and 
resettlement.  

 
4.9 Traffic Surveys  

All traffic surveys and studies will be completed in feasibility studies.  
 
4.9.1 Number and Location of Survey Stations (For each projects)  
 

1. The type of traffic surveys and the minimum number of survey stations 
shall normally be as under, unless otherwise specifically mentioned.  

 
S. 

No. 
Description Number of Survey Stations 

1. Classified Traffic Volume Count 3 

2. 
Origin-Destination and Commodity 
Movement Characteristics Minimum 2 

3. Axle Loading Characteristics 2 
4. Intersection Volume Count All Major Intersections 
5. Speed-Delay Characteristics Project Road Section 

6. Pedestrian/animal cross traffic count 
All major habitations along 

the highway 

 

2. The number of survey locations indicated in the table above is indicative 
only. The Consultants shall, immediately upon award of the work, 
submit to NHIDCL proposal regarding the total number as well as the 
locations of the traffic survey stations as part of inception report. Suitable 
maps and charts should accompany the proposal clearly indicating the 
rationale for selecting the location of survey stations.  

3. The methodology of collection and analysis of data, number and location 
of traffic survey stations shall be finalised in consultation with NHIDCL.  

 

4.9.2. Classified Traffic Volume Count Survey  
 

1. The classified traffic volume count surveys shall be carried out for 7 days 
(continuous, direction-wise) at the selected survey stations. The vehicle 
classification system as given in relevant IRC code may be followed. 
However, the following generalised classification system is suggested in 



view of the requirement of traffic demand estimates and economic 
analysis:  

 

  Motorised Traffic Non-Motorised Traffic 

  2-Wheeler Bi-Cycle 

  3-Wheeler Cycle-Rickshaw 

  Passenger Car Animal Drawn Vehicle (ADV) 

 Utility Vehicle (Jeep, Van etc.) Hand Cart 

     Other Non-Motorised Vehicle 

Bus  Mini Bus   

  Standard Bus   

LCV  LCV-Passenger  

  LCV-Freight   
     

Truck  MCV : 2-Axle Rigid Chassis  

  HCV : 3-Axle Rigid Chassis  

  MAV  Semi Articulated  

    Articulated  

2. All results shall be presented in tabular and graphical form. The survey 
data shall be analyzed to bring out the hourly and daily variations. The 
traffic volume count per day shall be averaged to show a weekly 
Average Daily Traffic (ADT) by vehicle type. The Annual Average Daily 
Traffic (AADT) shall be worked out by applying seasonal factors.  

3. The Consultants shall compile the relevant traffic volume data from 
secondary sources also. The salient features of traffic volume 
characteristics shall be brought out and variations if any, from the traffic 
census carried out by the State PWD shall be suitably explained.  

 
4.9.3. Origin-Destination and Commodity Movements Surveys  

1. The Consultant shall carry out 1-day (24 hour, both directions) O-D and 
Commodity Movement Surveys at locations finalised in consultation 
with NHIDCL. These will be essentially required around congested 
towns to delineate ‘through traffic’. The roadside interviews shall be on 
random sample basis and cover all four-wheeled vehicles. The locations 
of the O-D survey and Commodity Movement surveys shall normally be 
same as for the classified traffic count stations.  

2. The location of origin and destination zones shall be determined in 
relation to each individual station and the possibility of traffic diversion 
to the Project Road from/to other road routes including bypasses.  

3. The trip matrices shall be worked out for each vehicle type information 
and weight for trucks should be summed up by commodity type and the 
results tabulated, giving total weight and average weight per truck for 
the various commodity types. The sample size for each vehicle type shall 
be indicated in a table and also in the graphical representations.  

4. The data derived from surveys shall also be analysed to bring out the 
lead and load characteristics and desire line diagrams. The data analysis 
should also bring out the requirement for the construction of bypasses.  

5. The distribution of lead and load obtained from the surveys should be 
compared with those derived from the axle load studies.  



6. The commodity movement data should be duly taken into consideration 
while making the traffic demand estimates.  

 
4.9.4. Turning Movement Surveys  

1. The turning movement surveys for estimation of peak hour traffic for the 
design of major and minor intersections shall be carried out for the 
Study. The details regarding composition and directional movement of 
traffic shall be furnished by the Consultant.  

2. The methodology for the surveys shall be as per IRC: SP: 41-1994. The 
details including location and duration of surveys shall be finalized in 
consultation with NHIDCL officials. The proposal in response to this 
TOR shall clearly indicate the number of locations where the Consultant 
wishes to conduct turning movement surveys and the rationale for the 
same.  

3. The data derived from the survey should be analysed to identify 
requirements of suitable remedial measures, such as construction of 
underpasses, fly-overs, interchanges, grade-separated intersections along 
the project road alignment. Intersections with high traffic volume 
requiring special treatments either presently or in future shall be 
identified.  

 
4.9.5. Axle Load Surveys  

1. Axle load surveys in both directions shall be carried out at suitable 
location(s) in each project road stretch on a random sample basis 
normally for trucks only (both empty and loaded trucks) for 2 normal 
days - (24 hours) at special count stations to be finalised in consultation 
with NHIDCL. However, a few buses may be weighed in order to get an 
idea about their loading behaviour. While selecting the location(s) of axle 
load survey station(s), the locations of existing bridges with load 
restrictions, if any, should be taken into account and such sites should be 
avoided.  

2. The axle load surveys shall normally be done using axle load pads or 
other sophisticated instruments. The location(s) of count station(s) and 
the survey methodology including the data formats and the instrument 
type to be used shall be finalised before taking up the axle load surveys.  

3. The axle load data should be collected axle configuration-wise. The 
number of equivalent standard axles per truck shall be calculated on the 
basis of results obtained. The results of the survey should bring out the 
VDF for each truck type (axle configuration, if the calculated VDF is 
found to be below the national average, then national average shall be 
used. Furthermore, the data from axle load surveys should be analysed 
to bring out the Gross Vehicle Weight (GVW) and Single Axle Load 
(SAL) Distributions by truck type (axle configuration). 

4.  The Consultant shall ascertain from local enquiries about the exceptional 
live loads that have used the highway in the past in order to assess the 
suitability of existing bridges to carry such loads. 

 
4.9.6. Speed-Delay Surveys  
 

The Consultants shall carry out appropriate field studies such as moving 
car survey to determine running speed and journey speed. The data 



should be analysed to identify sections with typical traffic flow problems 
and congestion. The objective of the survey would be to recommend 
suitable measures for segregation of local traffic, smooth flow of through 
traffic and traffic safety. These measures would include the provision of 
bypasses, under-passes, fly-overs, interchanges, grade-separated 
intersections and service roads.  

 
4.9.7 Pedestrian / animal cross traffic surveys  
 

These may be conducted to determine if provision of viaduct for 
pedestrians/animals is necessary to improve the traffic safety. 

 
4.9.8 Truck Terminal Surveys  
 

The data derived from the O-D, speed-delay, other surveys and also 
supplementary surveys should be analysed to assess requirements for 
present and future development of truck terminals at suitable locations 
enroute.  

 
4.10. Traffic Demand Estimates  

1. The Consultants shall make traffic demand estimates and establish 
possible traffic growth rates in respect of all categories of vehicles, taking 
into account the past trends, annual population and real per capita 
growth rate, elasticity of transport demand in relation to income and 
estimated annual production increase. The other aspects including socio-
economic development plans and the land use patterns of the region 
having impact on the traffic growth, the projections of vehicle 
manufacturing industry in the country, development plans for the other 
modes of transport, O-D and commodity movement behaviour should 
also be taken into account while working out the traffic demand 
estimates.  

2. The values of elasticity of transport demand shall be based on the 
prevailing practices in the country. The Consultants shall give complete 
background including references for selecting the value of transport 
demand elasticity.  

3. It is envisaged that the 2/4-laning of the project road sections covered 
under this TOR would be completed and opened to traffic after 3 years. 
The traffic demand estimates shall be done for a further period of 30 
years from completion of four/two lane. The demand estimates shall be 
done assuming three scenarios, namely, optimistic, pessimistic and most 
likely traffic growth. The growth factors shall be worked out for five-
yearly intervals.  

4. Traffic projections should be based on sound and proven forecasting 
techniques. In case traffic demand is estimated to be made on the basis of 
a model, the application of the model in the similar situation with the 
validation of the results should be established. The traffic projections 
should also bring out the possible impact of implementation of any 
competing facility in the near future. The demand estimates should also 
take into account the freight and passenger traffic along the major 
corridors that may interconnect with the project. Impact of toll charges 
on the traffic estimates should be estimated. 

5. The methodology for traffic demand estimates described in the 



preceding paragraphs is for normal traffic only. In addition to the 
estimates for normal traffic, the Consultants shall also work out the 
estimates for generated, induced and diverted traffic.  

6. The traffic forecasts shall also be made for both diverted and generated 
traffic.  

7. Overall traffic forecast thus made shall form the basis for the design of 
each pavement type and other facilities/ancillary works.  

 
4.11. Engineering Surveys and Investigations  
 
4.11.1. Reconnaissance and Alignment 

1. The Consultants should make an in-depth study of the available land width 
(ROW) topographic maps, satellite imageries and aerial photographs of the 
project area, geological maps, catchment area maps, contour plans, flood flow 
data and seismological data and other available relevant information collected 
by them concerning the existing alignment. Consultant has to arrange the 
required maps and the information needed by them from the potential sources 
on their own. Consultant should make efforts for minimizing land acquisition.  

2. The detailed ground reconnaissance may be taken up immediately after the 
study of maps and other data. The primary tasks to be accomplished during the 
reconnaissance surveys include;  
i topographical features of the area; 
ii. typical physical features along the existing alignment within and outside 

ROW i.e. land use pattern;  
iii. possible alignment alternatives, vis-a-vis, scheme for the construction of 

additional lanes parallel to the existing road;  
iv. realignment requirements including the provision of bypasses, ROBs / Flyovers 

and via-duct for pedestrian crossings with possible alignment alternatives;  
v. preliminary identification of improvement requirements including treatments 

and measures needed for the cross-roads;  
vi. traffic pattern and preliminary identification of traffic homogenous links;  
vii. sections through congested areas;  

inventory of major aspects including land width, terrain, pavement type, 
carriageway type, bridges and structures (type, size and location), 
intersections(type, cross-road category, location) urban areas (location, extent), 
geologically sensitive areas, environmental features; 

ix. critical areas requiring detailed investigations;  
x. requirements for carrying out supplementary investigations; 
xi. soil (textural classifications) and drainage conditions; 
xii. Type and extent of existing utility services along the alignment (within ROW).  
xiii. Typical physical features along the approach roads. 
xiv. Possible bridge locations, land acquisition problems, nature of crossings, 

likely length of approaches and bridge, firmness of banks, suitability of 
alignment of approach roads. 

3. The data derived from the reconnaissance surveys are normally utilised 
for planning and programming the detailed surveys and investigations. 
All field studies including the traffic surveys should be taken up on the 
basis of information derived from the reconnaissance surveys.  

4. The data and information obtained from the reconnaissance surveys 
should be documented. The data analysis and the recommendations 
concerning alignment and the field studies should be included in the 
Inception Report. The data obtained from the reconnaissance surveys 



should form the core of the database which would be supplemented and 
augmented using the data obtained from detailed field studies and 
investigations.  

5. The data obtained from the reconnaissance surveys should be compiled 
in the tabular as well as graphical (chart) form indicating the major 
physical features and the proposed widening scheme for NHIDCL’s 
comments. The data and the charts should also accompany the rationale 
for the selection of traffic survey stations.  

 
4.11.2. Topographic Surveys  
 

1. The basic objective of the topographic survey would be to capture the 

essential ground features along the alignment in order to consider 

improvements and for working out improvements, rehabilitation and 

upgrading costs. The detailed topographic surveys should normally be 

taken up after the completion of reconnaissance surveys.  
 

2. The carrying out of topographic surveys will be one of the most 
important and crucial field tasks under the project. The detailed field 
surveys shall be carried out using high precision instruments i.e. Total 
stations. The data from the topographic surveys shall be available in (x, 
y, z) format for use in a sophisticated digital terrain model (DTM). The 
Consultants would be fully responsible for any inaccuracy in surveys.  

3. The detailed field surveys would essentially include the following 
activities:  

i. Topographic Surveys along the Existing Right of Way (ROW): Running a 
continuous open Traverse along the existing road and realignments, wherever 
required, and fixation of all cardinal points such as horizontal intersection 
points (HIPs), centre points and transit points etc. and properly referencing the 
same with a pair of reference pillars fixed on either side of the centre-line at safe 
places within the ROW. 

ii. The detailed field surveys would essentially include the topographic 
surveys along the proposed location of bridge and alignment of 
approach road.  

iii. The detailed topographic surveys should be carried out along the 
approach roads alignment and location of bridges approved by 
NHIDCL.  

vi.. Collection of details for all features such as structures (bridges, culverts etc.) 
utilities, existing roads, electric and telephone installations (both O/H as well as 
underground), huts, buildings, fencing and trees (with girth greater than 
0.3metre) oil and gas lines etc. falling within the extent of survey.  

 
4. The width of survey corridor will generally be as given under:  

i. The width of the survey corridor should take into account the layout of the 
existing alignment including the extent of embankment and cut slopes and the 
general ground profile. While carrying out the field surveys, the widening 
scheme (i.e. right, left or symmetrical to the centre line of the existing 
carriageway) should be taken into consideration so that the topographic surveys 
cover sufficient width beyond the centre line of the proposed divided 
carriageway. Normally the surveys should extend a minimum of 30 m beyond 
either side of the centre line of the proposed divided carriageway or land 
boundary, whichever is more.  

ii. In case the reconnaissance survey reveals the need for bypassing the congested 



locations, the traverse lines would be run along the possible alignments in order 
to identify and select the most suitable alignment for the bypass. The detailed 
topographic surveys should be carried out along the bypass alignment approved 
by NHIDCL. At locations where grade separated intersections could be the 
obvious choice, the survey area will be suitably increased. Field notes of the 
survey should be maintained which would also provide information about traffic, 
soil, drainage etc.  

iii. The width of the surveyed corridor will be widened appropriately where 
developments and / or encroachments have resulted in a requirement for 
adjustment in the alignment, or where it is felt that the existing alignment can 
be improved upon through minor adjustments.  

iv Where existing roads cross the alignments, the survey will extend to a minimum 
of100 m either side of the road centre line and will be of sufficient width to allow 
improvements, including at grade intersection to be designed.  

 
5. The surveyed alignment shall be transferred on to the ground as under:  
 

i. Reference Pillar and Bench Mark / Reference pillar of size 15 cm X 15 cm X 
45cm shall be cast in RCC of grade M 15 with a nail fixed in the centre of the top 
surface. The reference pillar shall be embedded in concrete upto a depth of 30cm 
with CC M10 (5 cm wide all around). The balance 15 cm above ground shall be 
painted yellow. The spacing shall be 250m apart, incase Benchmark Pillar 
coincides with Reference Pillar, only one of the two need be provided. 

a. Establishing Benchmarks at site connected to GTS Bench marks at a 
interval of 250 meters on Bench mark pillar made of RCC as mentioned 
above with RL and BM No. marked on it with red paint.  

b. Boundary Pillars- Wherever there is a proposal of realignment of the 
existing Highway and/or construction of New Bypasses, Consultant 
shall fix boundary pillars along the proposed alignment on the extreme 
boundary on either side of the project Highway at 50 m interval.  

 
4.11.2.1 Longitudinal and Cross-Sections  
 

The topographic surveys for longitudinal and cross-sections shall cover the 

following:  
 

i. Longitudinal section levels along final centre line at every 25 m interval, at the 
locations of curve points, small streams, and intersections and at the locations of 
change in elevation.  

ii. Cross sections at every 50 m interval in full extent of survey covering sufficient 
number of spot levels on existing carriageway and adjacent ground for profile 
correction course and earth work calculations. Cross sections shall be taken at 
closer interval at curves.  

iii. Longitudinal section for cross roads for length adequate for design and quantity 
estimation purposes.  

iv. Longitudinal and cross sections for major and minor streams shall cover Cross 
section of the channel at the site of proposed crossing and few cross 
sections at suitable distance both upstream and downstream, bed level 
up to top of banks and ground levels to a sufficient distance beyond the 
edges of channel, nature of existing surface soil in bed, banks & 
approaches, longitudinal section of channel showing site of bridge etc. 
These shall be as per recommendations contained in IRC Special Publication 
No. 13 (Guidelines for the Design of Small Bridges and Culverts) and 



provisions of IRC:5 (“Standard Specifications & Code of Practice for Road 
Bridges, Section 1 – General Features of Design”).  

At feasibility study stage, cross sections at 200m interval may be taken. 
 
4.11.2.2 Details of Utility Services and Other Physical Features  
 

1. The Consultants shall collect details of all important physical features 
along the alignment. These features affect the project proposals and 
should normally include buildings and structures, monuments, burial 
grounds, cremation grounds, places of worship, railway lines, stream / 
river / canal, water mains, severs, gas/oil pipes, crossings, trees, 
plantations, utility services such as electric, and telephone lines (O/H & 
U/G) and poles, optical fiber cables (OFC) etc. The survey would cover 
the entire right-of-way of the road on the adequate allowance for 
possible shifting of the central lines at some of the intersections locations.  

2. The information collected during reconnaissance and field surveys shall 
be shown on a strip plan so that the proposed improvements can be 
appreciated and the extent of land acquisition with L.A schedule, utility 
removals of each type etc. assessed and suitable actions can be initiated. 
Separate strip plan for each of the services involved shall be prepared for 
submission to the concerned agency.  
 

4.11.3. Road and Pavement Investigations  
 

The Consultants shall carry out detailed field studies in respect of road 
and pavement including slope protection. The data collected through 
road inventory and pavement investigations should be sufficient to meet 
the input requirements of HDM-IV.  

 
4.11.3.1 Road Inventory Surveys  
 

1. Detailed road inventory surveys shall be carried out to collect details of 
all existing road and pavement features along the existing road sections. 
The inventory data shall include but not limited to the following:   
i. terrain (flat, rolling, mountainous);  

 
ii. land-use (agricultural, commercial, forest, residential etc ) @ every 

kilometer;  
 

iii. carriageway width, surfacing type @ every 500m and every change of 

feature whichever is earlier;  
 

iv. shoulder surfacing type and width @ every 500m and every change of 

feature whichever is earlier;  
 

v. sub-grade / local soil type (textural classification) @ every 500m and 

every change of feature whichever is earlier;  
 

vi. horizontal curve; vertical curve  
 

vii. road intersection type and details, at every occurrence;  
 

viii. retaining structures and details, at every occurrence;  
 

ix. location of water bodies (lakes and reservoirs), at every occurrence;  
 

x. height of embankment or depth of cut @ every 200m and every change 

of feature whichever is earlier; 
 

xi. land width i.e. ROW; 
 

xii. culverts, bridges and other structures (type, size, span arrangement and 

location); 



 
xiii. Roadside arboriculture; 

 
xiv. Existing utility services on either side within ROW; 

 
xv. General drainage conditions; 

 
xvi. Design speed of existing road.  

 
2. The data should be collected in sufficient detail. The data should be 

compiled and presented in tabular as well as graphical form. The 
inventory data would be stored in computer files using simple utility 
packages, such as EXCEL.  

 
4.11.3.2 Pavement Investigation  
 

1. Pavement Composition  
 

i. The data concerning the pavement composition may be already available 

with the PWD. However, the Consultants shall make trial pits to 

ascertain the pavement composition. The test pit interval will be as per 

Para 4 below.  
 

ii. For each test pit, the following information shall be recorded:  
 

• test pit reference (Identification number, location):  
 

• pavement composition (material type and thickness); and  
 

• subgrade type (textural classification) and condition (dry, wet). 
 

2. Road and Pavement Condition Surveys  
 

i. Detailed field studies shall be carried out to collect road and pavement 

surface conditions. The data should generally cover:  
 

• pavement condition (surface distress type and extent);   
• shoulder condition;   
• embankment condition; and  
• drainage condition   

Pavement Condition  
cracking (narrow and wide cracking), % of pavement area 
affected;   
raveling, % of pavement area affected; potholing, % of pavement 

area affected; edge break, length (m); and,   
rut depth, mm   

Shoulder Condition  
Paved: Same as for pavement   

Unpaved: material loss, rut depth and corrugation,   
Edge drop, mm.   

Embankment Condition   
General condition; and extent of slope erosion  

 
ii. The objective of the road and pavement condition surveys shall be to 

identify defects and sections with similar characteristics. All defects shall 
be systematically referenced, recorded and quantified for the purpose of 
determining the mode of rehabilitation.   

iii. The pavement condition surveys shall be carried out using visual means. 
Supplemented by actual measurements and in accordance with the 
widely accepted methodology (AASHTO, IRC, OECD, TRL and World 
Bank Publications) adapted to meet the study requirements. The 
measurement of rut depth would be made using standard straight edges 

 
iv. The shoulder and embankment conditions shall be evaluated by visual means 



and the existence of distress modes (cuts, erosion marks, failure, drops) and 
extent (none, moderate, frequent and very frequent) of such distress 
manifestations would be recorded.  

v. For sections with severe distresses, additional investigations as appropriate shall 
be carried out to determine the cause of such distresses.  

vi. Middle 200m could be considered as representative sample for each one km. of 
road and incase all other things are considered similar.  

 
Drainage Condition 

General condition  
Connectivity of drainage turnouts into the natural topography 
condition in cut sections  

 
Condition at high embankments  

 
The data obtained from the condition surveys should be analysed and the road 
segments of more or less equal performance may be identified using the criteria 
given in IRC: 81-1997. 

 
3. Pavement Roughness  
 

i. The roughness surveys shall be carried out using Bump Integrator or similar 
instrument. The methodology for the surveys shall be as per the widely used 
standard practices. The calibration of the instrument shall be done as per the 
procedure given in the World Bank’s Technical Publications and duly got 
authenticated by established laboratory/institution acceptable to the client.  

 
ii. The surveys shall be carried out along the outer wheel paths. The surveys shall 

cover a minimum of two runs along the wheel paths for each direction.  
 

iii. The results of the survey shall be expressed in terms of BI and IRI and shall be 
presented in tabular and graphical forms. The processed data shall be analysed 
using the cumulative difference approach to identify road segments homogenous 
with respect to surface roughness.  

 
4. Pavement Structural Strength  

i. The Consultants shall carry out structural strength surveys for existing 
pavements using Benkelman Beam Deflection technique in accordance with the 
CGRA procedure given in IRC:81-1997 (“Guidelines for Strengthening of 
Flexible Road Pavements Using Benkelman Beam Deflection Technique”).  

ii. It is suggested that the deflection surveys may be carried out as per the 
scheme given below:  

Mainline testing; and, control section testing.  

iii. The deflection tests for the mainline shall be carried out at every 500 m 
along the road sections covered under the study. The control section 
testing shall involve carrying out deflection testing for each 100 m long 
homogenous road segment along the road sections. The selection of 
homogenous segment shall be based on the data derived from pavement 
condition surveys. The total length of such homogenous segments shall 
not be less than 100 m per kilometre. The deflection measurements for 
the control section testing should be at an interval of not more than 10 
m.  

iv. Test pits shall be dug at every 500 m and also along each homogeneous 
road segment to obtain pavement composition details (pavement course, 



material type and thickness) so as to be able to study if a correlation 
exists between deflection and composition. If so, the relationship may be 
used while working out the overlay thickness for the existing pavement.  

v. Benkelman Beam Deflection surveys may not be carried out for severely 
distressed sections of the road warranting reconstruction. The 
Consultants, immediately upon the award of the contract, shall submit 
to NHIDCL the scheme describing the testing schedule including the 
interval. The testing scheme shall be supported by data from detailed 
reconnaissance surveys.  

vi. In case, the Consultants wish to use any acceptable method(s) other 
than Benkelman Beam deflection technique for the evaluation of 
pavement strength, viz. Falling weight deflectometer method etc details 
of such methods or innovative features for deflection testing using 
Benkelman Beam technique along with the methodology for data 
analysis, interpretation and the use of such data for pavement overlay 
design purposes using IRC or any other widely used practices, such as 
AASHTO guidelines, should be got approved by NHIDCL. The sources 
of such methods should be properly referenced.  

 
4.11.3.3 Subgrade Characteristics and Strength  
 

1. Based on the data derived from condition (surface condition, roughness) 
and structural strength surveys, the project road section should be 
divided into segments homogenous with respect to pavement condition 
and strength. The delineation of segments homogenous with respect to 
roughness and strength should be done using the cumulative difference 
approach (AASHTO, 1993).  

2. The data on soil classification and mechanical characteristics for soils 
along the existing alignments may already be available with the PWD. 
The testing scheme is, therefore, proposed as given under:  

i. For the widening (2- Laning) of existing road within the ROW, the 
Consultants shall test at least three sub-grade soil samples for each 
homogenous road segment or three samples for each soil type 
encountered, whichever is more.  

ii. For the roads along new alignments, the test pits for sub grade soil shall 
be @5km or for each soil type, whichever is more. A minimum of three 
samples should be tested corresponding to each homogenous segment.   

3. The testing for subgrade soil shall include:  
 

i. in-situ density and moisture content at each test pit   
ii. field CBR using DCP at each test pit  
iii. characterisation (grain size and Atterberg limits) at each test pit and,   
iv. laboratory moisture-density characteristics (modified AASHTO 

compaction);   
v. laboratory CBR (unsoaked and 4-day soak compacted at three energy 

levels)and swell.  
 

4. For problematic soils, the testing shall be more rigorous. The 

characteristics with regard to permeability and consolidation shall also 

be determined for these soils. The frequency of sampling and testing of 

these soils shall be finalised in consultation with the NHIDCL officers 

after the problematic soil types are identified along the road sections.  
 

5. The laboratory for testing of material should be got approved from 

NHIDCL before start of work.  



 
4.11.4 Investigations for Bridges and Structure  

 
4.11.4.1 Inventory of Bridges, Culverts and Structures  
 

The Consultants shall make an inventory of all the structures (bridges, 

viaducts, ROBs, /RUB and other grade separated structures, culverts, 

etc.) along the road under the project. The inventory for the bridges, 

viaducts and ROBs shall include the parameters required as per the 

guidelines of IRC-SP: 35. The inventory of culverts shall be presented in a 

tabular form covering relevant physical and hydraulic parameters.  
 
4.11.4.2 Hydraulic and Hydrological Investigations  
 

1. The hydrological and hydraulic studies shall be carried out in accordance 
with IRC Special Publication No. 13 (“Guidelines for the Design of Small 
Bridges and Culverts”) and IRC:5 (“Standard Specifications & Code of 
Practice for Road Bridges, Section I General Feature of Design”). These 
investigations shall be carried out for all existing drainage structures 
along the road sections under the study.  

2. The Consultant shall also collect information on observed maximum 
depth of scour.  

3. In respect of major bridges, history of hydraulic functioning of existing 
bridge, if any, under flood situation, general direction of river course 
through structure, afflux, extent and magnitude of flood, effect of 
backwater, if any, aggradations/degradation of bed, evidence of scour 
etc. shall be used to augment the available hydrological data. The 
presence of flood control/irrigation structures, if affecting the hydraulic 
characteristics like causing obliquity, concentration of flow, scour, silting 
of bed, change in flow levels, bed levels etc. shall be studied and 
considered in design of bridges. The details of any future planned work 
that may affect the river hydraulics shall be studied and considered.   

4. The Consultants shall make a desk study of available data on 
topography(topographic maps, stereoscopic aerial photography), storm 
duration, rainfall statistics, top soil characteristics, vegetation cover etc. 
so as to assess the catchment areas and hydraulic parameters for all 
existing and proposed drainage provisions. The findings of the desk 
study would be further supplemented and augmented by a 
reconnaissance along the area. All important hydrological features shall 
be noted during this field reconnaissance.   

5. The Consultants shall collect information on high flood level (HFL),low 
water levels (LWL), high tide level (HTL),low tide level (LTL) where 
applicable, discharge velocity etc. from available past records, local 
inquiries and visible signs, if any, on the structural components and 
embankments. Local inquiries shall also be made with regard to the road 
sections getting overtopped during heavy rains.  

6. Conducting Model studies for bridges is not covered in the scope of 
consultancy services. If Model study is envisaged for any bridge, 
requirement of the same shall be spelt out in the RPF documents 
separately indicating scope and time frame of such study. Salient 
features of the scope of services to be included for model study are given 
in the supplement- II Terms of Reference.  

 



4.11.4.3 Condition Surveys for Bridges, Culverts and Structures  
 

1. The Consultants shall thoroughly inspect the existing structures and shall 
prepare a report about their condition including all the parameters given 
in the Inspection pro-forma of IRC-SP:35. The condition and structural 
assessment survey of the bridges / culverts / structures shall be carried 
out by senior experts of the Consultants.  

 
2. For the bridges identified to be in a distressed condition based upon the 

visual condition survey, supplementary testing shall be carried out as per 
IRC-SP:35 and IRC-SP:40. Selection of tests may be made based on the 
specific requirement of the structure.  

3. The assessment of the load carrying capacity or rating of existing bridges 
shall be carried out under one or more of the following scenarios:  

 
i. when the design live load is less than that of the statutory commercial 

vehicle plying or likely to ply on bridge;  
 

ii. if during the condition assessment survey and supplementary testing 

the bridge is found to indicate distress of serious nature leading to 

doubt about structural and / or functional adequacy, and  
 

iii. Design live load is not known nor is the records and drawings available.  
 

4. The evaluation of the load carrying capacity of the bridge shall be 
carried out as per IRC-SP: 37 (“Guidelines for Evaluation of Load 
Carrying Capacity of Bridges”). The analytical and correlation method 
shall be used for the evaluation of the load carrying capacity as far as 
possible. When it is not possible to determine the load carrying capacity 
of the bridge using analytical and correlation method, the same shall be 
carried out using load testing. The Consultant has to exhaust all other 
methods of evaluation of strength of bridges before recommending to 
take up load testing of bridges. Road closure for testing if unavoidable 
shall be arranged by NHIDCL for limited duration say 12 hrs. or so.   

5. Consultant shall carryout necessary surveys and investigations to 

establish the remaining service life of each retainable bridge or structure 

with and without the proposed strengthening and rehabilitation 

according to acceptable international practice in this regard.  
 
4.11.4.4 Geo-technical Investigations and Sub-Soil Exploration  
 

1. The Consultants shall carry out geo-technical investigations and sub-
surface explorations for the proposed Bridges / Road over bridges/ 
tunnels/ viaducts/ interchanges etc., along high embankments and any 
other location as necessary for proper design of the works and conduct 
all relevant laboratory and field tests on soil and rock samples. The 
minimum scope of geo-technical investigations for bridge and 
structures shall be as under:  

 

S.N. Description Location of Boring 

1 Overall length = 6 – 30 m One abutment location and One abutment 
location and at least one intermediate location 
between abutments for structures having more 
than one span. 

2 Overall length = 30 – 60 m One  abutment  location  and  at  least  one 
intermediate  location  between  abutments  for 
structures having more than one span. 



3 Overall length >60 m Each abutment and each pier locations. 

2. The deviation(s), if any, by the Consultants from the scheme presented 
above should be got approved from NHIDCL.  

3. However, where a study of geo-technical reports and information 
available from adjacent crossings over the same waterway (existing 
highway and railway bridges) indicates that subsurface variability is 
such that boring at the suggested spacing will be insufficient to 
adequately define the conditions for design purposes, the Consultants 
shall review and finalise the bore hole locations in consultation with the 
NHIDCL officers. 

4. Geotechnical Investigations and Sub soil Exploration shall be carried out 
to determine the nature and properties of existing strata in bed, banks 
and approaches with trial pits and bore hole sections showing the levels, 
nature and properties of various strata to a sufficient depth below the 
level suitable for foundations, safe intensity of pressure on the 
foundation strata, proneness of site to artesian conditions, seismic 
disturbance and other engineering properties of soil etc. Geotechnical 
investigation and Sub-soil Exploration will be done as per IRC 78-.  

5. The scheme for the borings locations and the depth of boring shall be 
prepared by the Consultants and submitted to NHIDCL for approval. 
These may be finalised in consultation with NHIDCL.  

6. The sub-soil exploration and testing should be carried out through the 
Geotechnical Consultants empanelled by MORT&H.  The soil testing 
reports shall be in the format prescribed in relevant IRC Codes.  

7. For the approach road pavement, bore holes at each major change in 
pavement condition or in deflection readings or at 2 km intervals 
whichever is less shall be carried out to a depth of at least 2 m below 
embankment base or to rock level and are to be fully logged. Appropriate 
tests to be carried out on samples collected from these bore holes to 
determine the suitability of various materials for use in widening of 
embankments or in parts of new pavement structure.  

 
4.11.5. Material Investigations  
 

1. The Consultants shall identify sources (including use of fly-ash/ slag), 
quarry sites and borrow areas, undertake field and laboratory testing of 
the materials to determine their suitability for various components of the 
work and establish quality and quantity of various construction 
materials and recommend their use on the basis of techno-economic 
principles. The Consultants shall prepare mass haul diagram for haulage 
purposes giving quarry charts indicating the location of selected borrow 
areas, quarries and the respective estimated quantities.  

“Environment friendly materials”  

“As per MORTH circular No. RW /NH-33044/53/2013-S&R(R) dated 
20thNovember, 2013, alternative pavement materials and technologies for 
road construction shall be assessed and compared in the design stage. 
The alternative resulting in substantial reduction in GHG emission and 
with least life cycle cost shall be recommended for implementation.  

Technical and economic feasibility of using industrial byproducts, 
recyclable and waste materials shall be assessed depending on their 



availability in the concerned region. 

2. It is to be ensured that no material shall be used from the right-of-way 
except by way of leveling the ground as required from the construction 
point of view or for landscaping and planting of trees etc. or from the 
cutting of existing ground for obtaining the required formation levels.  

3. Environmental restrictions, if any, and feasibility of availability of these 
sites to prospective civil works contractors, should be duly taken into 
account while selecting new quarry locations.  

4. The Consultants shall make suitable recommendations regarding making 
good filling of the borrow and quarry areas after the exploitation of 
materials for construction of works.  

5. The Material Investigation aspect shall include preparation and testing of 
bituminous mixes for various layers and concrete mixes of different 
design mix grades using suitable materials (binders, aggregates, sand 
filler etc.) as identified during Material Investigation to conform to latest  
MORTH specification.  

 
4.12 Detailed Design of Road and Pavements, Bridges, Structures  
 
4.12.1. General  
 

1. The Consultants are to carry out ‘good for tender’ designs and drawings 

for the following:  
 

i. high speed highway with divided carriageway configuration complete in 

all respects with service roads at appropriate locations;   
ii. design of pavement for the additional lanes and overlay for the existing 

road, paved shoulders, medians, verges;   
iii. bridges, viaduct/subways and other grade separated structures including 

ROBs/RUBs etc.;   
iv. at-grade and grade-separated intersections, interchanges (if required);   
v. ROB for railway crossings as per the requirement and the standards of 

the Indian Railways; and,   
vi. prepare alignment plans, longitudinal sections and cross-sections @ 

50mintervals;   
vii. designs for road furniture and road safety/traffic control features;   
viii. designs and drawings for service road/under passes/overpass / cattle 

passes tree planting/fencing at locations where necessary / required; 

ix..  toll plazas and office-cum-residential complex for PIU (one for each civil 
contract package);  

x short bypasses at congested locations;  
xi. drainage design showing location of turnouts, out falling structures, 

separate drawings sheet for each 5 km. stretch. 
xii. bridges and structures rehabilitation plan with design and drawings;  
xiii. traffic amenities (Parking Areas, Weighing Station and Rest Areas, 

etc.); 
xiv Design of pavement for approach road  
xv Design of river bank protection / training works -Innovative type 

of structures with minimum joints, aesthetically, pleasing and 

appropriate to the topography of the region shall be designed 

wherever feasible.  
 
4.12.2. Design Standards  
 

1. The Consultants shall evolve Design Standards and material 



specifications for the Study primarily based on IRC publications, 
MORTH Circulars and relevant recommendations of the international 
standards for approval by NHIDCL.  

2. The Design Standards evolved for the project shall cover all aspects of 
detailed design including the design of geometric elements, pavement 
design, bridges and structures, traffic safety and materials.  

 
4.12.3. Geometric Design  

1. The design of geometric elements shall, therefore, take into account the 
essential requirements of such facilities.  

2. Based on the data collected from reconnaissance and topographic 
surveys, the sections with geometric deficiencies, if any, should be 
identified and suitable measures for improvement should be suggested 
for implementation.  

3. The data on accident statistics should be compiled and reported showing 
accident type and frequency so that black spots are identified along the 
project road section. The possible causes (such as poor geometric 
features, pavement condition etc.) of accidents should be investigated 
into and suitable cost-effective remedial measures suggested for 
implementation.  

4. The detailed design for geometric elements shall cover, but not be 
limited to the following major aspects:  
i. horizontal alignment;  
ii. longitudinal profile;  
iii. Cross-sectional elements, including refuge lane (50m) at every 2kms.  
iv. junctions, intersections and interchanges;  
v. bypasses; and,  
vi. Service roads as and when require i.e. built up area..  

 
5. The alignment design shall be verified for available sight distances as per 

the standard norms. The provision of appropriate markings and signs 
shall be made wherever the existing site conditions do not permit the 
adherence to the sight distance requirements as per the standard norms.  

6. The Consultants shall make detailed analysis of traffic flow and level of 
service for the existing road and workout the traffic flow capacity for the 
improved project road. The analysis should clearly establish the 
widening (2/4-laning) requirements with respect to the different horizon 
periods taking into account special problems such as road segments with 
isolated steep gradients. 

7. In the case of closely spaced cross roads, the Consultant shall examine 
different options such as, providing grade separated structure for some 
of them with a view to reduce number of at-grade crossings, services 
roads connecting the cross-roads and closing access from some of the 
intersections and prepare and furnish appropriate proposals for this 
purpose keeping in view the cost of improvement, impact on traffic 
movement and accessibility to cross roads. The detailed drawings and 
cost estimate should include the provisions for realignments of the 
existing cross roads to allow such arrangements.  

8. The Consultant shall also prepare design of grade separated pedestrian 
crossings (viaducts) for large cross traffic of pedestrians and / or 
animals.  

9. The Consultant shall also prepare details for at-grade junctions, which 



may be adopted as alternative to the grade separated structures. The 
geometric design of interchanges shall take into account the site 
conditions, turning movement characteristics, level of service, overall 
economy and operational safety.  

10. The Consultants shall prepare design and other details in respect of the 
parallel service roads in urbanized locations and other locations to cater 
to the local traffic, their effect of the viability of the project on commercial 
basis if service roads are constructed as part of the project and the 
implications of not providing the service roads.  

11. The Consultant shall prepare complete road and pavement design 
including drainage for new bypass option identified around congested 
town enroute.  

12.  
 
4.12.4. Pavement Design  
 

1. The detailed design of pavement shall involve:  
 

i. strengthening of existing road pavement and design of the new 
pavement if any, if the findings of the traffic studies and life-cycle 

costing analysis confirm the requirement for widening of the road 
beyond 2lane undivided carriageway standard;   

ii. pavement design for bypasses; and,   
iii. Design of shoulders.  

 
2. The design of pavement shall primarily be based on IRC publications.  

 
3. The design of pavement shall be rigorous and shall make use of the latest 

Indian and International practices. The design alternatives shall include 
both rigid and flexible design options. The most appropriate design, 
option shall be established on life-cycle costing and techno-economic 
consideration.   

4. For the design of pavement, each set of design input shall be decided on 
the basis of rigorous testing and evaluation of its suitability and 
relevance in respect of in service performance of the pavement. The 
design methodology shall accompany the design proposals and shall 
clearly bring out the basic assumptions, values of the various design 
inputs, rationale behind the selection of the design inputs and the criteria 
for checking and control during the implementation of works. In other 
words, the design of pavement structure should take due account of the 
type, characteristics of materials used in the respective courses, 
variability of their properties and also the reliability of traffic predictions. 
Furthermore, the methodology adopted for the design of pavement shall 
be complete with flowcharts indicating the various steps in the design 
process, their interaction with one another and the input parameter 
required at each step.  

5. For the design of overlays for the existing 2-lane pavement, the 
strengthening requirement shall duly take into account the strength of 
the existing pavement vis-à-vis the remaining life. The overlay thickness 
requirements shall be worked out for each road segment homogenous 
with respect to condition, strength and sub-grade characteristics. The 
rehabilitation provisions should also include the provision of regulating 
layer. For existing pavement with acceptable levels of cracking, provision 
of a crack inhibiting layer should also be included.  



6. Latest techniques of pavement strengthening like provision of geo-
synthetics and cold/hot pavement recycling should be duly considered 
by the Consultant for achieving economy.  

7. The paved shoulders shall be designed as integral part of the pavement 
for the main carriageway. The design requirements for the carriageway 
pavement shall, therefore, be applicable for the design of shoulder 
pavements. The design of granular shoulder should take into account the 
drainage considerations besides the structural requirements.  

8. The pavement design task shall also cover working out the maintenance 
and strengthening requirements and periodicity and timing of such 
treatments.   

4.12.5. Design of Embankments  
 

1. The embankments design should provide for maximum utilization of 
locally available materials consistent with economy. Use of fly ash 
wherever available within economical leads must be considered. In 
accordance with Government instructions, use of flyash within 100 km 
from Thermal Power Stations is mandatory.  

2. The Consultants shall carry out detailed analysis and design for all 
embankments of height greater that 6 m based on relevant IRC 
publications.  

3. The design of embankments should include the requirements for protection 
works and traffic safety features.  

 
4.12.6. Design of Bridges and Structures  
 

1. The data collected and investigation results shall be analysed to 
determine the following : 

i. HFL  
ii. LWL  
iii. LBL  
iv. Erodible bed/scour level  
v. Design discharge  
vi. Linear waterway and effective linear waterway  

vii. Likely foundation depth  
viii. Safe bearing capacity  
ix. Engineering properties of sub soil  
x. Artesian conditions  
xi. Settlement characteristics  
xii. Vertical clearance  
xiii. Horizontal clearance  
xiv. Free board for approach road  
xv. Severity of environment with reference to corrosion  
xvi. Data pertaining to seismic and wind load  

xvii. Requirement of model study etc.  
 
2. The Consultant shall prepare General Arrangement Drawing (GAD) and 

Alignment Plan showing the salient features of the bridges and structures 
proposed to be constructed / reconstructed along the road sections covered 
under the Study. These salient features such as alignment, overall length, span 
arrangement, cross section, deck level, founding level, type of bridge 
components (superstructure, substructure, foundations, bearings, expansion 



joint, return walls etc.) shall be finalized based upon hydraulic and geo-technical 
studies, cost effectiveness and ease of construction. The GAD shall be 
supplemented by Preliminary designs. In respect of span arrangement and type 
of bridge a few alternatives with cost-benefit implications should be submitted 
to enable NHIDCL to approve the best alternative. After approval of alignment 
and GAD the Consultant shall prepare detailed design as per IRC codes 
/guidelines and working drawings for all components of bridges and structures.   

3. The location of all at-grade level crossings shall be identified falling across the 
existing level crossings for providing ROB at these locations. The Consultants 
shall prepare preliminary GAD for necessary construction separately to the 
Client. The Consultant shall pursue the Indian Railways Authorities or/and any 
statutory authority of State/Central Government for approval of the GAD from 
concerned Authorities.  

 

4. GAD for bridges/structures across irrigation/water way channels shall be got 
approved from the concerned Irrigation/Water way Authorities. Subsequent to 
approval of GAD and alignment plan by NHIDCL the Consultants shall prepare 
detailed design as per IRC codes/guidelines for all components of the bridges 
and structures.  

5. Subsequent to the approval of the GAD and Alignment Plan by NHIDCL and 
Railways, the Consultant shall prepare detailed design as per IRC and Railways 
guidelines and working drawings for all components of the bridges and 
structures. The Consultant shall furnish the design and working drawings for 
suitable protection works and/or river training works wherever required.  

6. Dismantling/ reconstruction of existing structures shall be avoided as far as 
possible except where considered essential in view of their poor structural 
conditions/ inadequacy of the provisions etc.  

7. The existing structures having inadequate carriageway width shall be 
widened/reconstructed in part or fully as per the latest MORTH guidelines. The 
Consultant shall furnish the detailed design and working drawings for carrying 
out the above improvements.  

8. Suitable repair / rehabilitation measures shall be suggested in respect of the 
existing structures as per IRC-SP: 40 along with their specifications, drawings 
and cost estimate in the form of a report. The rehabilitation or reconstruction of 
the structures shall be suggested based on broad guidelines for rehabilitation 
and strengthening of existing bridges contained in IRC-SP:35 and IRC-SP:40.  

9. Subsequent to the approval of the GAD and the alignment plan by NHIDCL, 
detailed design shall also be carried out for the proposed underpasses, 
overpasses and interchanges.  

10. The Consultants shall also carry out the design and make suitable 
recommendations for protection works for bridges and drainage structures.  

11. In case land available is not adequate for embankment slope, suitable design for 
RCC retaining wall shall be furnished. However, RES wall may also be 
considered depending upon techno-economic suitability to be approved by 
NHIDCL.   

4.12.7. Drainage System  
 

1. The requirement of roadside drainage system and the integration of the 
same with proposed cross-drainage system shall be worked out for the 
entire length of the project road section.   

2. In addition to the roadside drainage system, the Consultants shall design 



the special drainage provisions for sections with super-elevated 
carriageways, high embankments and for road segments passing 
through cuts. The drainage provisions shall also be worked out for road 
segments passing through urban areas.  

 
3. The designed drainage system should show locations of turnouts/outfall 

points with details of outfall structures fitting into natural contours. A 
separate drawing sheet covering every 5 km. stretch of road shall be 
prepared.  

 
4.12.8. Traffic Safety Features, Road Furniture and Road Markings  
 

The Consultants shall design suitable traffic safety features and road 
furniture including traffic signals, signs, markings, overhead sign boards, 
crash barriers, delineators etc. The locations of these features shall be 
given in the reports and also shown in the drawings. 
  

4.12.9. Arboriculture and Landscaping  
 

The Consultants shall work out appropriate plan for planting of trees 
(specifying type of plantation), horticulture, floriculture on the surplus 
land of the right-of way with a view to beautify the highway and making 
the environment along the highway pleasing. The existing trees / plants 
shall be retained to the extent possible. The Transplantation of trees shall 
also be proposed wherever feasible.   

4.12.10. Toll Plaza  
 

1. The Consultants shall identify the possible toll plaza location(s) based on 

the data and information derived from the traffic studies and a study of 

the existing physical features including the availability of land. The 

location of the plaza should keep in view that the project road is to be 

developed as a partially access controlled highway facility and it is 

required to collect toll on rational basis from as much of the vehicular 

traffic as possible consistent with economy of collection and operations. 

The location of the toll plaza should be finalised in consultation with 

NHIDCL.  
 

2. Toll Plaza shall be designed as per IRC 84. . 
 
4.12.11. Weighing Station, Parking Areas and Rest Areas  
 

The Consultant shall select suitable sites for weighing stations, parking 
areas and rest areas and prepare suitable separate designs in this regard. 
The common facilities like petrol pump, first-aid medical facilities, police 
office, restaurant, vehicle parking etc. should be included in the general 
layout for planning. For petrol pump, the guidelines issued by OISD of 
Ministry of Petroleum shall be followed. The facilities should be planned 
to be at approximately 50 km interval. At least each facility (1 no.) is 
envisaged to be provided for this project stretch. Weighing stations can 
be located near toll plazas so that overloaded vehicles can be easily 
identified and suitably penalized and unloaded before being allowed to 
proceed further. The type of weighing system suitable for the project 
shall be brought out in the report giving merits of each type of the state-
of-the art and basis of recommendations for the chosen system.  

 
4.12.12  Miscellaneous Works  

1. The Consultants shall make suitable designs and layout for 
miscellaneous works including rest areas, bus bays, vehicle parking 



areas, telecommunication facilities etc. wherever appropriate.  

2. The Consultants shall prepare the detailed scheme and lay out plan for 
the works mentioned in Para 1.  

3. The Consultants shall prepare detailed plan for the traffic management 
and safety during the construction period.  

 
4.13 Environment and Social Impact Assessment  
 

The Consultant shall under take the detailed environmental and social impact 
assessment in accordance with the standard set by the Government of India for 
projects proposed tobe funded by NHIDCL. In respect of projects proposed to 
be funded by ADB loan assistance, Environmental Assessment Requirements, 
Environmental Guidelines for selected infrastructure projects, 1993 of Asian 
Development Bank shall be followed. Similarly, for projects proposed to be 
funded by World Bank loan assistance, World Bank Guidelines shall be 
followed.  

 
 
4.13.1 Environmental Impact Assessment  
 

Environment impact assessment or initial environment examination be carried 

out in accordance with ADB’s Environmental Assessment Requirements of ADB 

1998guidelines for selected infrastructure projects 1993 as amended from time to 

time /World Bank Guidelines / Government of India Guidelines, as applicable  
 

1. The Consultant should carry out the preliminary environmental 

screening to assess the direct and induced impacts due to the project.  
 

2. The Consultant shall ensure to document baseline conditions relevant to 

the project with the objective to establish the benchmarks.  
 

3. The Consultant shall assess the potential significant impacts and identify 

the mitigation measures to address these impacts adequately.  
 

4. The Consultant shall do the analysis of alternatives incorporating 

environmental concerns. This should include with and without scenario 

and modification incorporated in the proposed project due to 

environment considerations.  
 

5. The Consultant shall give special attention to the environmental 

enhancement measures in the project for the following:  
 

(a) Cultural property enhancement along the highways,  
(b) Bus bays and bus shelters including a review of their location,  
(c) Highway side landscape and enhancement of the road junctions,   
(d) Enhancement of highway side water bodies, and  
(e) Redevelopment of the borrow areas located on public land.  

 

6. The Consultant shall prepare the bill-of-quantities (BOQ) and technical 
specifications for all items of work in such a way that these may be 
readily integrated to the construction contracts.  

7. The Consultant shall establish a suitable monitoring network with regard 
to air, water and noise pollution. The Consultant will also provide 
additional inputs in the areas of performance indicators and monitoring 
mechanisms for environmental components during construction and 
operational phase of the project.  

8. The Consultant shall provide the cost of mitigation measures and ensure 



that environmental related staffing, training and institutional 
requirements are budgeted in project cost.  

9. The Consultant shall prepare the application forms and obtain forestry 
and environmental clearances from the respective authorities including 
the SPCBs and the MOEF on behalf of NHIDCL/MORT&H. The 
Consultants will make presentation, if required, in defending the project 
to the MOEF Infrastructure Committee.  

10. The Consultant shall identify and plan for plantation and 
Transplantation of the suitable trees along the existing highway in 
accordance with IRC guidelines.  

 
11. The Consultant shall assist in providing appropriate input in preparation 

of relevant environment and social sections of BPIP.  

4.13.2 Social Assessment  
 

1 The Consultant would conduct base line socio-economic and census 
survey to assess the impacts on the people, properties and loss of 
livelihood. The socioeconomic survey will establish the benchmark for 
monitoring of R&R activities. A social assessment is conducted for the 
entire project to identify mechanisms to improve project designs to meet 
the needs of different stakeholders. A summary of stake holders 
discussions, issue raised and how the project design was developed to 
meet stakeholders need would be prepared.  

 
2 The Consultant shall prepare Land Acquisition Plan and assist 

NHIDCL/MORT&H in acquisition of land under various Acts.  
 
4.13.2.3 The Consultant would prepare Resettlement and Rehabilitation Plan –

assess feasibility and effectiveness of income restoration strategies and 
suitability and availability to relocation sites. The resettlement plan 
which accounts for land acquisition and resettlement impacts would be 
based on a 25% socio-economic survey and 100 % census survey of 
project affected people which provide the complete assessment of the 
number of affected households and persons, including common property 
resources. All untitled occupants are recorded at the initial stages and 
identify cards will be issued to ensure there is no further influx of people 
in to the project area. All consultations with affected persons (to include 
list of participants) should be fully documented and records made 
available to NHIDCL.  

 
• Assessment on the impact of the project on the poor and 

vulnerable groups along the project road corridor.   
• Based on the identified impacts, developing entitlement matrix 

for the project affected people.   
• Assessment on social issues such as indigenous people, gender, 

HIV/AIDS, labourers including child labour.   
• Implementation budgets, sources and timing of funding and 

schedule of tasks.   
• Responsibility of tasks, institutional arrangements and personnel 

for delivering entitlement and plans to build institutional 
capacity.   

• Internal and external Monitoring plans, key monitoring indicators 

and grievance redress mechanism.  
• Incorporating any other suggestions of the ADB/ World 



Bank/MORT&H / NHIDCL, till the acceptance of the reports by 

the ADB/ World Bank/ NHIDCL, as applicable.  
 
4.13.3 Reporting Requirements of EIA  
 

The Consultant would prepare the stand-alone reports as per the requirement of 

the ADB/World Bank / NHIDCL, as applicable, with contents as per the 

following:  
 

• Executive Summary   
• Description of the Project  
• Environmental setting of the project.   
• Identification and categorization of the potential impacts (during pre-

construction, construction and operation periods).   
• Analysis of alternatives (this would include correlation amongst the 

finally selected alternative alignment/routing and designs with the 
avoidance and environmental management solutions).   

• The public consultation process.   
• Policy, legal and administrative framework. This would include 

mechanisms at the states and national level for operational policies. This 
would also include a description of the organizational and 
implementation mechanism recommended for this project.   

• Typical plan or specific designs for all additional environmental items as 
described in the scope of work.   

• Incorporating any other as per the suggestions of the ADB/ World Bank 
/ NHIDCL, till the acceptance of the reports by the ADB/ World Bank 
/NHIDCL, as applicable.   

• EMP Reports for Contract Package based on uniform methodology and 

processes. The Consultant will also ensure that the EMP has all the 

elements for it to be a legal document. The EMP reports would include 

the following:  

- Brief description of the project, purpose of the EMP, commitments 
on incorporating environmental considerations in the design, 
construction and operations phases of the project and institutional 
arrangements for implementing the EMP.  

- A detailed EMP for construction and operational phases with 
recourse to the mitigation measures for all adverse impacts.   

- Detailed plans for highway-side tree plantation (as part of the 
compensatory aforestation component).  

- Environmental enhancement measures would be incorporated. 

Enhancement measures would include items described in the 
scope of work and shall be complete with plans, designs, BOQ and 
technical specifications.  

- Environmental monitoring plans during and after construction 
including scaling and measurement techniques for the 
performance indicators selected for monitoring.  

- The EMP should be amendable to be included in the contract 
documents for the works.  

- Incorporating any other as per the suggestions of the ADB/ World 

Bank NHIDCL, till the acceptance of the reports by the ADB/ 

World Bank / MORT&H/NHIDCL as applicable. 

 
4.13.4 Reporting requirements of RAP  
 

Analysis on the resettlement plan be conducted based on ADBs Hand Book on 



Resettlement, A Guide to Good practice 1998 as amended time to time/ World 

Bank Guidelines / Government of India Guidelines, as applicable.  
 

• Executive Summary   
• Description of Project   
• Objectives of the project.   
• The need for Resettlement in the Project and evaluation of measures to 

minimize resettlement.   
• Description and results of public consultation and plans for continued 

participation of PAPs.   
• Definition of PAPs and the eligibility criteria.   
• Census and survey results-number affected, how are they affected and 

what impacts will they experience.   
• Legal and entitlement policy framework-support principles for different 

categories of impact.   
• Arrangements for monitoring and evaluation (internal and external)   
• Implementation schedule for resettlement which is linked to the 

civil works contract   
• A matrix of scheduled activities linked to land acquisition procedures to 

indicate clearly what steps and actions will be taken at different stages 

and the time frame  

• The payment of compensation and resettlement during the acquisition 
process   

• An itemized budget (replacement value for all assets) and unit costs for 

different assets  
 
5. Estimation of Quantities and Project Costs  
 

1. The Consultants shall prepare detailed estimates for quantities 
(considering designs and mass haul diagram) and project cost for the 
entire project (civil packages wise), including the cost of environmental 
and social safeguards proposed based on MORTH’s Standard Data Book 
and market rate for the inputs. The estimation of quantities shall be 
based on detailed design of various components of the projects. The 
estimation of quantities and costs would have to be worked out 
separately for civil work Package as defined in this TOR.   

2. The Consultants shall make detailed analysis for computing the unit 
rates for the different items of works. The unit rate analysis shall duly 
take into account the various inputs and their basic rates, suggested 
location of plants and respective lead distances for mechanized 
construction. The unit rate for each item of works shall be worked out in 
terms of manpower, machinery and materials.   

3. The project cost estimates so prepared for 
MORT&H/NHIDCL/ADB/WB projects are to be checked against rates 
for similar on-going works in India under MORT&H/ World Bank/ 
ADB financed road sector projects.   

 
6. Viability and Financing Options  
 

1. The Project Road should be divided into the traffic homogenous links 
based on the findings of the traffic studies. The homogenous links of the 
Project Road should be further subdivided into sections based on 
physical features of road and pavement, sub-grade and drainage 
characteristics etc. The economic and commercial analysis shall be 
carried out separately for each traffic homogenous link as well as for the 
Project Road.  

 



2. The values of input parameters and the rationale for their selection for 
the economic and commercial analyses shall be clearly brought out and 
got approved by NHIDCL.   

3. For models to be used for the economic and the commercial analyses, the 
calibration methodology and the basic parameters adapted to the local 
conditions shall be clearly brought out and got approved by NHIDCL.   

4. The economic and commercial analyses should bring out the priority of 
the different homogenous links in terms of project implementation.  
 

6.1. Economic Analysis  
 

1. The Consultants shall carry out economic analysis for the project. The 

analysis should be for each of the sections covered under this TOR. The 

benefit and cost streams should be worked out for the project using 

HDM-IV or other internationally recognized life-cycle costing model.  
 

2. The economic analysis shall cover but be not limited to be following 
aspects:  

 
i. assess the capacity of existing roads and the effects of capacity 

constraints on vehicle operating costs (VOC);   
ii. calculate VOCs for the existing road situation and those for the project;   
iii. quantify all economic benefits, including those from reduced congestion, 

travel distance, road maintenance cost savings and reduced incidence of 
road accidents; and,   

iv. estimate the economic internal rate of return (EIRR) for the project over 
a 30-year period. In calculating the EIRRs, identify the tradable and 
non-tradable components of projects costs and the border price value of 

the tradable components.  
v. Saving in time value.  

 
3. Economic Internal Rate of Return (EIRR) and Net Present Value (NPV), 

“with” and “without time and accident savings” should be worked out 

based on this cost-benefit stream. Furthermore, sensitivity of EIRR and 

NPV worked out for the different scenarios as given under:  
 

Scenario – I Base Costs and Base Benefits  
Scenario - II Base Costs plus 15% and Base Benefits  
Scenario - III Base Costs and Base Benefits minus 15%  
Scenario - IV Base Costs plus 15% and Base Benefits minus 15% 

 
The sensitivity scenarios given above are only indicative. The 
Consultants shall select the sensitivity scenarios taking into account 
possible construction delays, construction costs overrun, traffic volume, 
revenue shortfalls, operating costs, exchange rate variations, 
convertibility of foreign exchange, interest rate volatility, non-compliance 
or default by contractors, political risks and force majeure. 

 
4. The economic analysis shall take into account all on-going and future 

road and transport infrastructure projects and future development plans 
in the project area.  

6.2. Financial Analysis  
 

1. It is envisaged that the project stretch should be implemented on 
EPC/BOT basis, therefore, the Consultant shall study the financial 
viability of the project under a commercial format and under different 
user fee scenarios and funding options. The Consultants shall submit and 
finalise in consultation with the NHIDCL officers the format for the 



analysis and the primary parameters and scenarios that should be taken 
into account while carrying out the commercial analysis. The financial 
model so developed shall be the property of NHIDCL.   

2. The Financial analysis for the project should cover financial internal rate 
of return, projected income statements, balance sheets and fund flow 
statements and should bring out all relevant assumptions. The sensitivity 
analysis should be carried out for a number of probabilistic scenarios.  

 
3. The financial analysis should cover identification, assessment, and 

mitigating measures for all risks associated with the project. The analysis 
shall cover, but be not limited to, risks related to construction delays, 
construction costs overrun, traffic volume, revenue shortfalls, operating 
costs, exchange rate variations, convertibility of foreign exchange, 
interest rate volatility, non-compliance or default by contractors, political 
risks and force majeure.  

 
4. The Consultant shall suggest positive ways of enhancing the project 

Viability and furnish different financial models for implementing on 

BOT format.  

 
7. Time period for the service  
 

1. Time period envisaged for the study of the project is indicated in Annex-

I to LOI. The final reports, drawings and documentation shall be 
completed within this time schedule.   

2. NHIDCL shall arrange to give approval on all sketches, drawings, 
reports and recommendations and other matters and proposals 
submitted for decision by the Consultant in such reasonable time so as 
not to delay or disrupt the performance of the Consultant’s services.  

 

8. Project Team and Project Office of the Consultant  
 

1. The Consultants shall be required to form a multi-disciplinary team for 
this assignment. The Consultants Team shall be manned by adequate 
number of  
experts with relevant experience in the execution of similar detailed 
design assignments. 

2. List of suggested key personnel to be fielded by the Consultant with 
appropriate man-month of consultancy services is given in Enclosure I as 
per clients assessment.  

3. A Manning Schedule for key personnel mentioned above is enclosed as 
Enclosure I along with broad job- description and qualification as 
Enclosure II.  

The information furnished in Enclosures I & II are to assist the 
Consultants to understand the client’s perception about these 
requirements and shall be taken by the Consultants for the purpose of 
Financial Proposal and deployment schedule etc. in technical proposal 
to be submitted by them. Any deviation proposed may be recorded in 
the comments on TOR. All the key personnel mentioned will be 
evaluated at the time of evaluation of technical proposal. Consultants are 
advised in their own interest to frame the technical proposal in an 
objective manner as far as possible so that these could be properly 
assessed in respect of points to be given as part of evaluation criteria as 
mentioned in Data sheet. The bio-data of the key personnel should be 
signed on every sheet by the personnel concerned and the last sheet of 



each bio-data should also be signed by the authorised signatory of the 
Consultants.  

4. The Consultants shall establish an office at the project site manned by 

senior personnel during the course of the surveys and investigations. All 

the project related office work shall be carried out by the Consultant in 

their site office unless there are special reasons for carrying out part of 

the office work elsewhere for which prior approval of NHIDCL shall be 

obtained. The address of the site office including the personnel manning 

it including their Telephone and FAX numbers will be intimated by the 

Consultant to NHIDCL before commencement of the services.  
 

5. The Consultant shall maintain an Attendance Register to be signed by 

each individual key personnel at site as well as at Head Office. The 

Consultant shall furnish certificate that all the key personnel as 

envisaged in the Contract Agreement have been actually deployed in the 

Projects at the time of submission of their bills to the NHIDCL from time 

to time.  
 
9. Reports to be submitted by the Consultant to NHIDCL 
 
9.1 All reports, documents and drawings are to be submitted separately for each of 

the traffic homogenous link of the Project Roads. The analysis of data and the 
design proposals shall be based on the data derived from the primary surveys 
and investigations carried out during the period of assignment. The sources of 
data and model relationships used in the reports shall be indicated with 
complete details for easy reference.   

9.2 Project preparation activities will be split into three stages as brought out below 
for both project corridors. Preliminary design work should commence without 
waiting for feasibility study to be completed.   

Stage 1: Inception Report 
 

Stage 2: Feasibility Report 
Stage 3: Detailed Project Report (DPR) 

 
9.3 Time schedule in respect of all such stages has been indicated in the next para. 

Consultant shall be required to complete, to the satisfaction of the client, all the 

different stages of study within the time frame indicated in the schedule of 

submission in para 10 pertaining to Reports and Documents for becoming 

eligible for payment for any part of the next stage.  

 
10 Reports and Documents to be submitted by the Consultant to NHIDCL (In 

respect of each corridor) 
 

1. The Consultant shall submit to the client the reports and documents in 
bound volumes (and not spiral binding form) after completion of each 
stage of work as per the schedule and in the number of copies as given in 
Enclosure III. Further, the reports shall also be submitted in floppy 
diskettes / CD’s in addition to the hardcopies as mentioned in 
Enclosure-III. Consultant shall submit all other reports mentioned 
specifically in the preceding paras of the TOR.  

2. The time schedule for various submissions prescribed at s.l.no.1 above 
shall be strictly adhered to. No time-over-run in respect of these 
submissions will normally be permitted. Consultant is advised to go 
through the entire terms of reference carefully and plan his work method 
in such a manner that various activities followed by respective 
submissions as brought out at Sl.No.1 above are completed as stipulated. 



Consultant is, therefore, advised to deploy sufficient number of 
supporting personnel, both technical and administrative, to undertake 
the project preparation activities in construction package (Section) 
simultaneously. As far as possible, the proposal should include complete 
information such as number of such persons, name, position, period of 
engagement, remuneration rate etc. The Consultant is also advised to 
start necessary survey works from the beginning so as to gain time in 
respect of various other activities in that stage.   

STAGE 1 
 
10.1 Quality Assurance Plan (QAP) Document  
 

1. Immediately upon the award, the Consultants shall submit four copies of 
the QAP document covering all aspects of field studies, investigations 
design and economic financial analysis. The quality assurance 
plans/procedures for different field studies, engineering surveys and 
investigation, design and documentation activities should be presented 
as separate sections like engineering surveys and investigations, traffic 
surveys, material geo-technical and sub-soil investigations, road and 
pavement investigations, investigation and design of bridges 
&structures, environment and R&R assessment, economic & financial 
analysis, drawings and documentation; preparation, checking, approval 
and filing of calculations, identification and traceability of project 
documents etc. Further, additional information as per format shall be 
furnished regarding the details of personnel who shall be responsible for 
carrying out/preparing and checking/verifying various activities 
forming part of feasibility study and project preparation, since inception 
to the completion of work. The field and design activities shall start after 
the QAP is approved by NHIDCL.   

2. The data formats proposed by the Consultants for use in field studies 
and investigations shall be submitted within 14 days after the 
commencement of services and got approved by NHIDCL.   

10.2 Inception Report (IR)  
 

1. The report shall cover the following major aspects:  
 

i. Project appreciation;   
ii.  Detailed methodology to meet the requirements of the TOR finalised in 

consultation with the NHIDCL officers; including scheduling of various 
sub activities to be carried out for completion of various stages of the 
work; stating out clearly their approach & methodology for project 
preparation after due inspection of the entire project stretch and 
collection/ collation of necessary information;  

iii. Task Assignment and Manning Schedule;   
iv. Work programme;   
v. Proforma for data collection;   
vi. Design standards and proposed cross-sections;   
vii. Key plan and Linear Plan;   
viii. Development plans being implemented and / or proposed for 

implementation in the near future by the local bodies and the possible 
impact of such development plans on the overall scheme for field work 
and design for the study;   

ix. Quality Assurance Plan (QAP) finalised in consultation with NHIDCL;   
x. Draft design standards; and  

 
2. The requirements, if any, for the construction of bypasses should be 

identified on the basis of data derived from reconnaissance and traffic 



studies. The available alignment options should be worked out on the 

basis of available maps. The most appropriate alignment option for 

bypasses should be identified on the basis of site conditions and techno-

economic considerations. Inception Report should include the details 

regarding these aspects concerning the construction of bypasses for 

approval by NHIDCL.  
 
 
STAGE 2: 
 
10.3 Feasibility Report  
 

1. The Consultant shall commence the Feasibility Study of the project in 

accordance with the accepted IR and the report shall contain the 

following:  
 

• Executive summary   
• Overview of MORT&H/NHIDCL organization and activities, , and 

project financing and cost recovery mechanisms   
• Project description including possible alternative alignments/bypasses 

and technical/engineering alternatives   
• Methodology adopted for the feasibility study   
• Socioeconomic profile of the project areas   
• Indicative design standards, methodologies and specifications   
• Traffic surveys and analysis   
• Environmental screening and preliminary environmental assessment   
• Initial social assessment and preliminary land 

acquisition/resettlement plan   
• Cost estimates   
• Economic and financial analysis  
• Conclusions and recommendations  

 
2. In view of para 1 above the Consultant has to submit the following 

documents in six sets : 
 

i. Technical Specifications: The MORTH’s Technical Specifications for 
Road and Bridge works shall be followed for this study. However, 
Volume - IV: Technical Specifications shall contain the special technical 
specifications which are not covered by  MORTH Specifications for 

Roads and Bridges (latest edition / revision)and also specific quality 
control norms for the construction of works.   

ii. Rate Analysis: This volume will present the analysis of rates for all 

items of works. The details of unit rate of materials at source, carriage 

charges, any other applicable charges, labour rates, machine charges as 

considered in arriving at unit rates will be included in this volume.  

iii. Cost Estimates: This volume will present the each item of work as well 
as a summary of total cost.   

iv. Bill of Quantities :This volume shall contain the detailed Bill of 
Quantities for all items of works   

v. Civil Work Contract Agreement: A civil works contract agreement 
shall be submitted.  

 
3. The basic data obtained from the field studies and investigations shall be 

submitted in a separate volume as an Appendix to Feasibility Report.  

4. The Final Feasibility Study Report incorporating comments, revisions 
and modifications suggested by NHIDCL shall be submitted within 15 
days of receipt of comments from NHIDCL on draft feasibility study 



report.  
 
10.4 Strip Plan and Clearances  
 

1. The Consultants shall submit the following documents:  
 

i. Details of the centre line of the proposed widened of road along with the 
existing and proposed right-of-way limits to appreciate the requirements 
of land acquisition;   

ii. The information concerning the area including ownership of land to be 
acquired for the implementation of the project shall be collected from the 
revenue and other concerned authorities and presented along with the 
strip plans;   

iii. Strip plans showing the position of existing utilities and services 
indicating clearly the position of their relocation;   

iv. Details for various clearances such as environment and forest clearances;   
v. Separate strip plan showing shifting / relocation of each utility services 

in consultation with the concerned local authorities;   
vi. The utility relocation plans should clearly show existing right-of-way 

and pertinent topographic details including buildings, major trees, 

fences and  

other installations such as water-mains, telephone, telegraph and 

electricity poles, and suggest relocation of the services along with their 

crossings the highway at designated locations as required and prepare 

necessary details for submission to the Service Departments;  
vii. Detail schedules for acquisition of additional land and additional 

properties in consultation with the revenue authorities; and   
viii. Land Acquisition Plan.  

 
2. The strip plans and land acquisition plan shall be prepared on the basis 

of data from reconnaissance and detailed topographic surveys.  

3. The Report accompanying the strip plans should cover the essential 
aspects as given under:  

i. Kilometre-wise Land Acquisition Plan (LAP) and schedule of ownership 
thereof and Costs as per Revenue Authorities and also based on realistic 
rates.  

ii. Details of properties, such as buildings and structures falling within the 
right-of-way and costs of acquisition based on realistic rates.  

iii. Kilometre-wise Utility Relocation Plan (URP) and costs for relocation 
per civil construction package as per concerned authorities.  

iv. Kilometre-wise account in regard to felling of trees of different type and 
girth and value estimate of such trees based on realistic rates obtainable 
from concerned District forest office.  

4. The strip plans shall clearly indicate the scheme for widening. The views 
and suggestions of the concerned State PWDs should be duly taken into 
account while working out the widening scheme (left, right or 
symmetrical). The widening scheme shall be finalised in consultation 
with NHIDCL.  

5. Kilometre-wise Strip Plans for section (Package) shall be prepared 
separately for each concerned agency and suggested by NHIDCL.  

 
10.5 Land Acquisition Report  
 



1. The Land acquisition report shall be prepared and submitted for the 

entire stretches under the Assignment. The report shall include detailed 

schedules about acquisition of landholdings as per revenue records and 

their locations in a strip plan and also the costs as per district authorities. 

Details shall be submitted in land acquisition proforma to be supplied by 

NHIDCL. The land acquisition report shall be submitted in both Hindi 

and English languages.  
 

2. The land acquisition report should be prepared in consultation with 

affected persons, non-governmental organisations and concerned 

government agencies and should cover land acquisition and resettlement 

plans and costs of resettlement and rehabilitation of such affected 

persons. It should also include plans of compensatory afforestation, its 

land requirements with specific locations and cost involved for 

undertaking all such activities in this regard. The Land Acquisition 

report shall cover all submissions as required for issuance of Notification 

u/s 3(a), 3(A), 3(D) & 3 (G) alongwith all details as necessary for Forest / 

Environmental / Wild Life clearances.  
 
 
STAGE: 3 
 
10.7 Draft Detailed Project Report (DPR)  
 

1. The draft DPR Submission shall consist of construction package-wise 
Main Report, Design Report, Materials Report, Engineering Report, 
Drainage Design Report, Economic and Financial Analysis Report, 
Environmental Assessment Report including Resettlement Action Plan 
(RAP), Package-wise bid Documents and Drawings.  

 
2. The Report volumes shall be submitted as tabulated in para 10 above.  

 
3. The Documents and Drawings shall be submitted for the Package and 

shall be in the following format:  
 

Reports 
 

i. Volume-I, Main Report: This report will present the project background, social 
analysis of the project, details of surveys and investigations carried out, analysis 
and interpretation of survey and investigation data, traffic studies and demand 
forecasts designs, cost estimation, environmental aspects, economic and 
commercial analyses and conclusions. The report shall include Executive 
Summary giving brief accounts of the findings of the study and 
recommendations.  

The Report shall also include maps, charts and diagrams showing locations and 
details of existing features and the essential features of improvement and 
upgrading.  

The Environmental Impact Assessment (EIA) Report for contract package shall 
be submitted as a part of the main report.  

The basic data obtained from the field studies and investigations and input data 
used for the preliminary design shall be submitted in a separate volume as an 
Appendix to Main Report.  

 
ii. Volume - II, Design Report: This volume shall contain design calculations, 

supported by computer printout of calculations wherever applicable. The Report 
shall clearly bring out the various features of design standards adopted for the 



study. The design report will be in two parts. Part-I shall primarily deal with the 
design of road features and pavement composition while Part-II shall deal with 
the design of bridges, tunnels and cross-drainage structures. The sub-soil 
exploration report including the complete details of boring done, analyses and 
interpretation of data and the selection of design parameters shall be included as 
an Appendix to the Design Report.  

 
The detailed design for all features should be carried out as per the requirements 

of the Design Standards for the project. However, there may be situations 

wherein it has not been possible to strictly adhere to the design standards due to 

the existing site conditions, restrictions and other considerations. The report 

should clearly bring out the details of these aspect and the standards adopted.  

 
iii. Volume - III, Materials Report: The Materials Report shall contain details 

concerning the proposed borrow areas and quarries for construction materials and 
possible sources of water for construction purposes. The report shall include details on 
locations of borrow areas and quarries shown on maps and charts and also the estimated 
quantities with mass haul diagram including possible end use with leads involved, the 
details of sampling and testing carried out and results in the form of important index 
values with possible end use thereof.  

 
The materials Report shall also include details of sampling, testing and test results 
obtained in respect physical properties of sub grade soils. The information shall be 
presented in tabular as well as in graphical representations and schematic diagrams. The 
Report shall present soil profiles along the alignment.  

 
The material Report should also clearly indicate the locations of areas with problematic 
soils. Recommendations concerning the improvement of such soils for use in the 
proposed construction works, such as stabilisation (cement, lime, mechanical) should be 
included in the Report.   

iv. Volume - IV, Environmental Assessment Report including Environmental 

Management Plan (EMP) & Resettlement Action Plan (RAP): The Report shall 

be prepared conforming to the Guidelines of the Government of India, State 

Government and World Bank / ADB as appropriate for construction package. 
 
v. Volume - V, Technical Specifications: The MoRT&H’s Technical Specifications for 

Road and Bridge works shall be followed for this study. However, Volume - IV: 

Technical Specifications shall contain the special technical specifications which are not 

covered by MOST Specifications for Roads and Bridges (latest edition / revision) and 

also specific quality control norms for the construction of works.  
 
vi. Volume - VI, Rate Analysis: This volume will present the analysis of rates for all 

items of works. The details of unit rate of materials at source, carriage charges, any other 

applicable charges, labour rates, machine charges as considered in arriving at unit rates 

will be included in this volume.  
 
vii. Volume - VII, Cost Estimates: This volume will present the contract package wise 

cost of each item of work as well as a summary of total cost.  
 
viii. Volume - VIII, Bill of Quantities: This volume shall contain the package-wise 

detailed Bill of Quantities for all items of works.  

x. Volume - IX, Drawing Volume: All drawings forming part of this volume shall be 

‘good for tender’ drawings. All plan and profile drawings will be prepared in scale of 

1:250V and 1:2500H to cover one km in one sheet. In addition this volume will contain 

‘good for construction’ drawings for the following:  
 

a. Horizontal Alignment and Longitudinal Profile.   
b. Cross-section @ 50m interval along the alignment within ROW  



c. Typical Cross-Sections with details of pavement structure.   
d. Detailed Working Drawings for individual Culverts and Cross-Drainage 

Structures.   
e. Detailed Working Drawings for individual Bridges, tunnels and Structures.   
f. Detailed Drawings for Improvement of At-Grade and Grade-Separated 

Intersections and Interchanges.   
g. Drawings for Road Sign, Markings, Toll Plazas, and other Facilities.  
h. Schematic Diagrams (linear chart) indicating but be not limited to be 

following:   
• Widening scheme;   
• Locations of median openings, intersections, interchanges, 

underpasses, overpasses, bypasses;   
• Locations of service roads;   
• location of traffic signals, traffic signs, road markings, 

safety features; and,   
• Locations of toll plaza, parking areas, weighing stations, bus 

bays, rest areas, if any.  
 

i. Drawings for toll plaza, Bus Bays, Parking areas, Rest areas, weighing stations 

etc.  
 
All drawings will be prepared in A2 size sheets. The format for plan, cross 

section and profile drawings shall be finalised in consultation with the 

concerned NHIDCL officers. The drawings shall also include details of all BM 

and reference pillars, HIP and VIP. The co-ordinates of all points should be 

referenced to a common datum, preferably, GTS referencing system. The 

drawings shall also include the locations of all traffic safety features including 

traffic signals, signs, markings, crash barriers delineators and rest areas, bus-

bays, parking areas etc. 
 

j The typical cross-section drawings should indicate the scheme for future 

widening of the carriageway. The proposed cross-sections of road segment 

passing through urban areas should indicate the provisions for pedestrian 

movements and suitable measures for surface and sub-surface drainage and 

lighting, as required.  
 

x. Volume - X, Civil Work Contract Agreement: A civil works contract 

agreement shall be submitted.  
 

xi. Volume-XI, Project Clearances – All the necessary(project related) clearances 

(such as from MOEF, Railways in respect of ROB/ RUBs, Irrigation Deptt. and 

any other concerned agencies) shall be obtained by the Consultant and submitted 

to NHIDCL so that project implementation can straight away proceed without 

any hold up.  
 

10.8. Final Detailed Project Report, Documents and Drawings (6 Sets)  
 

The Final package-wise DPR consisting of Main Report, Design Report, 
Drainage Design Report and Materials Report, incorporating all revisions 
deemed relevant following receipt of the comments from NHIDCL on 
the draft DPR shall be submitted as per the schedule given in Enclosure-
III alongwith the Land Acquisition Report as mentioned under para 10.5. 

 
11. Interaction with NHIDCL 
 

1. During entire period of services, the Consultant shall interact 
continuously with NHIDCL and provide any clarification as regards 
methods being followed and carryout modification as suggested by 



NHIDCL. A programme of various activities shall be provided to 
NHIDCL and prior intimation shall be given to NHIDCL regarding start 
of key activities such as boring, survey etc. so that inspections of 
NHIDCL officials could be arranged in time.  

2. The NHIDCL officers and other Government officers may visit the site at 
any time, individually or collectively to acquaint/ supervise the field 
investigation and survey works. NHIDCL may also appoint a Proof 
Consultant to supervise the work of the DPR Consultant including 
inter-alia field investigation, survey work, Design work and 
preconstruction activities. 

3. The Consultant shall be required to send 3 copies of concise monthly 
Progress Report by the 5th day of the following month to the designated 
officer at his Head Quarter so that progress could be monitored by the 
NHIDCL. These reports will indicate the dates of induction and de-
induction of various key personnel and the activities performed by them. 
Frequent meetings with the Consultant at site office or in Delhi are 
foreseen during the currency of project preparation.  

4. All equipment, software and books etc. required for satisfactory services 
for this project shall be obtained by the Consultant at their own cost and 
shall be their property.  

 
12. Payment Schedule  
 

The Consultant will be paid consultancy fee as a percentage of the contract 

values as per the schedule given in the Draft Contract Agreement. 
 
13. Data and Software  
 

1. The floppy diskettes/CD’s/hard Disk containing all basic as well as the 

processed data from all field studies and investigations, report, 

appendices, annexure, documents and drawings shall be submitted to 

NHIDCL at the time of the submission of the Final Report. The data can 

be classified as follows:  

i. Engineering Investigations and Traffic Studies : Road Inventory, 

Condition, Roughness, Test Pit (Pavement composition), Benkelman Beam 

Deflection, Material Investigation including test results for sub grade soils, 

Traffic Studies(traffic surveys), axle load surveys, Sub-soil Exploration, 

Drainage Inventory, Inventory data for bridge and culverts indicating 

rehabilitation, new construction requirement etc. in MS EXCEL or any other 

format which could be imported to widely used utility packages.  

ii. Topographic Surveys and Drawings: All topographic data would 

besuppliedin (x, y, z) format along with complete reference so that the data could 

be imported into any standard highway design software. The drawing files 

would be submitted in dxf or dwg format.  
 

iii. Rate Analysis: The Consultant shall submit the rate analysis for various works 

items including the data developed on computer in this relation so that it could 

be used by the Authority later for the purpose of updating the cost of the project.  
 

iv. Economic and Financial Analysis. 
 
2. Software: The Consultant shall also hand-over to NHIDCL floppies/CD’s/hard 

Disks containing any general software including the financial model which has 

been specifically developed for the project.  
 
3. The floppy diskettes/CD’s/hard Disk should be properly indexed and a 



catalogue giving contents of all floppies/CD’s/Hard Disk and print-outs of the 

contents (data from field studies topographic data and drawings) should be 

handed over to NHIDCL at the time of submission of the Final Report.  
 
 



 
SUPPLEMENT I 

 
ADDITIONAL POINTS TO BE CONSIDERED FOR HILL ROADS IN 

ADDITION TO POINTS COVERED IN MAIN TOR 

S. No. 
Clause 

No.of TOR Additional points 

1. 2.2 a)  Provisions of tunnels if required. 

2. 2.3 a) Design of tunnels, if required 

  

b) Design of protective works, slope stabilization measures, erosion control 
measures,  land  slide  control/protection  measures  snow  drift 
control/snow clearance measures, avalanche protection measures, if 
required 

3. 3 

Feasibility study and preparation of detailed project report for hill roads 
shall be done in accordance with best international practices and wherever 
practicable/feasible steep gradients and hair pin bends may be avoided by 
realignments by provision of structures and provision of tunnels if required 

4. 4.1 

a) Inventory and condition survey for tunnels, if required. 
b) Identification of faults in rock strata and impact of faults in design of 
tunnels, if required 
c) Detailed design of road considering and incorporating specific aspects 
related to hill region like terrain, topographic conditions, extreme 
weather conditions, altitude effects etc. 
d) Design of protective works, slope stabilization measures, erosion control 
measures, land  slide  control/protection  measures,  snow  drift 
control/snow clearance measures, avalanche protection measures, if 
required 
e) Design of scenic overlooks/watering points etc. 

5. 4.5 (1) 

All activities related to field studies, design and documentation shall be 
done as per the latest guidelines/circulars of MORT&H and relevant 
publications of the Indian Roads Congress (IRC)/Bureau of Indian 
Standards (BIS) for hill roads. For aspects not covered by IRC and BIS, 
international standard practices, such as, British and American Standards 
may be adopted. 

6. 4.7 Review of data and documents pertaining to 
a) Terrain and soil condition 
b) Condition of tunnels, if required. 
c) Sub-surface and geo-technical data for existing tunnels, if required. 
d) Drawing and details of existing tunnels, if required. 
e)  Existing protective works,  erosion  control  and  land  slide 
control/protection works, slope stabilization measures, snow drift 
control measures, avalanche protection measures 
f) Existing land slide and snow clearance facilities 
g) Geological details of rock strata in the area in case of tunnels 

7. 4.11(1) The Consultant should make an in depth study of available geological and 
meteorological maps of the area. 

8. 4.11 (2) The primary tasks to be accomplished during the reconnaissance survey 
shall also include: 
a)details of terrain (steep or mountainous ), cliffs and gorges, general 
elevation of the road including maximum heights negotiated by main 
ascents and descents, total number of ascents and descents, hair pin 
bends, vegetation etc. 
b) Climatic conditions i.e. temperature, rain fall data, snow fall data, fog 



conditions, unusual weather conditions etc. 
c) Realignment requirements including provision of tunnels, if required. 
d) Inventory of tunnels and geologically sensitive areas like slip prone 
areas, areas subject to landslides, rock fall, snow drifts, erosion, 
avalanche activity etc. 

9. 4.11.2.1 (ii) Cross sections shall be taken at every 25 m. in case of hill roads and at 
points of appreciable changes in soil conditions. While taking cross 
sections, soil conditions shall also be recorded. 

10. 4.11.3.1 (1) The inventory data shall also include:  
a) General elevation of road indicating maximum & minimum heights 

negotiated by main ascents & descents and total no. of ascents & 
descents. 

b) Details of road gradients, lengths of gentle & steep slops, lengths & 
location of stretches in unstable areas, areas with cliffs, areas with 
loose rocks, land slide prone areas, snow drift prone areas, no. & 
location of hairpin bends etc.  

c) Details of tunnels  
d) Details & types of protective structures, erosion & land slide 

control/protection measures, snow drift control measures, avalanche 
protection/control measures etc.  

11 4.11.3.2 (2)   Pavement:  
a) Location of crust failures along with their causes Conditions of 
camber/cross falls/super elevations etc., whether affected by subsidence  
b) Embankment: 
Extent of slope erosion on hill and valley side 
 

12  Condition Surveys & Investigation for Slope Stabilization, Erosion 
Control, Landslide Correction/Protection & Avalanche Protection 
Measures: 
a) Inventory & Condition Surveys of Existing Protective/Control 
Measures:  
The Consultant shall make an inventory of all the structures related to 
Slope Stabilization, Erosion Control, Landslide Control/protection, 
Avalanche Protection etc. This shall include details of effectiveness of 
control measures already done and condition of protective/control 
structures. 
Landslide Investigation 
This shall be carried out to identify landslide prone areas, to suggest 
preventive measures or alternate routes that are less susceptible to 
landslide hazard. Further in existing slide areas this shall help to identify 
factors responsible for instability and to determine appropriate control 
measures needed to prevent or minimize recurring of instability 
problems. 
Initial preliminary studies shall be carried out using available contour 
maps, topographical maps, geological/geo-morphological maps, aerial 
photographs etc. for general understanding of existing slide area and to 
Identify potential slide areas.  This shall be followed by further 
investigations like geological/geotechnical/hydrological investigation 
to determine specific site conditions prevailing in the slide area as per 
relevant IRC specifications/publications, MORT&H circulars and relevant 
recommendations of the international standards for hill roads. The result of 
the investigations shall provide basis for engineering analysis and the 
design of protection/remedial measures. 



 4.11.4.4 a)   For tunnels if required, geotechnical and subsurface investigation 
shall be done as per IRC: SP: 91. 
Geotechnical and subsurface investigation and testing for tunnels shall 
be carried out through the geotechnical Consultants who have the 
experience of geotechnical and subsurface investigation in similar 
project. 

13 4.12.1(1) The ‘good for tender’ designs and drawings shall be prepared. 

 
14. The Consultant shall also carry out ‘good for tender’ designs and drawings for the 

following: 

a) cross sections at every 25 m intervals  
b) Slope stabilization and erosion control measures  
c) Design of protection/control structures in areas subject to subsidence, 

landslides, rock fall, rock slide, snow drifts, icing, scour, avalanche activity etc.  

d) Design of protective structures in slip prone and unstable areas  
e) Design of scenic overlooks, watering points etc.  
f) Safety features specific to hill roads  

 
15. 4.12.2 (1)   The Consultant shall evolve Design Standards and material 

specifications for the Study primarily based on IRC publications, MORT&H 
Circulars and relevant recommendations of the international standards for hill 
roads for approval by NHIDCL  

16. 4.12.2(2)        The Design Standards evolved for the project shall cover all 
aspects of  
detailed design including the design of geometric elements, pavement design, 
bridges and structures, tunnels if required, traffic safety and materials. 

 

16. 4.12.3 

Wherever practicable/feasible hairpin bends and steep gradients shall be 
avoided by realignments, provision of structures or any other suitable 
provisions. 

17. 4.12.4 

While designing pavement for hill roads specific aspects relevant to hill 
regions like terrain & topographic conditions, weather conditions, altitude 
effects etc. shall be duly considered and suitably incorporated in design so 
that pavement is able to perform well for the design traffic and service life. 
Effects of factors like heavy rainfall, frost action, intensive snow and 
avalanche activity, thermal stresses due to temperature difference in day 
and night, damage by tracked vehicles during snow clearance operations 
etc. must also be considered along with traffic intensity, its growth, axle 
loads and design life. 

18. 4.12.5(3) 
The design of embankments should include the requirements for protection 
works and traffic safety features including features specific to hill roads. 

19. -- Design and Drawing of Tunnels: 

  

The Consultant shall prepare design and drawings for tunnels, if required 
as per the results of feasibility study, as per the relevant specifications of 
IRC: SP: 91/MORT&H and other international specifications. 

20. 4.12.7 

a) Topography of hills generates numerous water courses and this coupled 
with continuous gradients of roads in hills and high intensity of rainfall 
calls for effective drainage of roads. The drainage system shall be 
designed to ensure that the water flowing towards the road surface may be 
diverted and guided to follow a definite path by suitable provision of road 
side drains, catch water drains, interceptors etc. and flow on valley side is 
controlled so that stability is not affected. 



  

b) Further, adequate provision shall be made for sub-surface/subgrade 
drainage to take care of seepage through the adjacent hill face of the road& 
underground water flows. 

21. 4.12.8 

The Consultant shall design suitable traffic safety features and road 
furniture including traffic signals, signs, markings, overhead sign boards, 
crash barriers, delineators etc. including any feature specific to hill roads. 
The locations of these features shall be given in the reports and also shown in 
the drawings. 

22. 4.12.3 (1) 

The Consultant shall make suitable designs and layout for miscellaneous 
works  including  rest  areas,  bus  bays,  vehicle  parking  areas, 
telecommunication  facilities,  scenic  overlooks,  watering  points  etc. 
wherever appropriate. 

23. 10.6 (1) 

Volume II: Design Report :  
a) Inventory of protection measures and other structures 
b) Inventory of tunnels, if required.  
c) Proposed preliminary designs for tunnels, if required.  

Volume III: Drawings 
a) Drawings for protection/control measures and other structures 
b) Drawings for tunnels, if required. 

24. 10.7 (3) Volume II: Design Report (Part II) 

  Part II of Design Report shall also deal with design of tunnels, if required 

  And design of other protection/control structures. 

  Volume IX: Drawing Volume 

  This shall also include : 

  a) Detailed working drawings for tunnels, if required. 

  b) Detailed working drawings for protection/control structures 
 
 
 
 
 
 
 
 
 
 
 
 
 

SUPPLEMENT II 
 
 

S. 
No. 

Clause No. of 
TOR 

Additional points 

1 4.1 For standalone bridge projects the scope of work shall include 
detailed design of approach road extending at least up to 2 km 
on either side of the bridge 

 4.11.4.2(6) Model Studies for Bridges 

 1. Objective 

  Physical/ Mathematical Model study for detailed Hydraulic / 
Hydrologic investigations regarding the proposed bridge for 
hydraulic design of the bridge and assessment and hydraulic 
design of required river training works. 

 2. Methodology 

  Physical/Mathematical Model study shall be carried out at 
areputed/recognized institution. The Consultant will be 
responsible for identifying the institution, supplying 



Information /Documents /Data required for modal studies as 
indicated in para 4 below and coordinating the model study 
with the institution concerned 

 
3. Scope of Work   
3.1 Physical Model study  
 

Physical modeling with appropriate model scale for Hydraulic and Hydrologic 
Investigations to: 
 

i) Finalize span arrangement causing uniformity in flow distribution, and work 
out the alignment and orientation of river training works and bridge axis.  
 

ii) Provide information on estimated/observed maximum depth of scour.  
 

iii) Provide information on required river training works for proposed bridge  
iv) Provide hydraulic design for the bridge and the required river training works. 
v) Quantify the general direction of river course through bridge, afflux, extent and 

magnitude of flood, effect of backwater, if any, aggradation/degradation of 
bed, evidence of scour etc. shall be used to augment the available hydrological 
data. The presence of flood control/irrigation structures, if affecting the 
hydraulic characteristics like causing obliquity, concentration of flow, scour, 
silting of bed, change in flow levels, bed levels etc. shall be studied and 
considered in Hydraulic design of proposed bridge. The details of any planned 
work in the immediate future that may affect the river hydraulics shall be 
studied and considered  

 
3.2 Mathematical Model study  

Mathematical modeling for detailed Hydraulic / Hydrologic investigations 
regarding the proposed new bridge to:  

i) Finalize the site/location of the proposed new bridge based on 
mathematical modeling.  

ii) Provide information on estimated/observed maximum depth of 
scour. 

iii) Provide information on required river training works for proposed 
bridge   

iv) Provide hydraulic design for the bridge and the required river training 

works.  
v) Quantify the general direction of river course through bridge, afflux, 

extent and magnitude of flood, effect of backwater, if any, aggradation 
/degradation of bed, evidence of scour etc. shall be used to augment the 
available hydrological data. The presence of flood control/irrigation 
structures, if affecting the hydraulic characteristics like causing obliquity, 
concentration of flow, scour, silting of bed, change in flow levels, bed 
levels etc. shall be studied and considered in Hydraulic design of 
proposed bridge. The details of any planned work in the immediate 
future that may affect the river hydraulics shall be studied and 
considered. 

 
4. Information /Documents /Data required for Physical/Mathematical Model 
study 
 

i) Plan layouts showing the locations of the proposed bridge as well as the 
existing bridges / barrages etc., in the vicinity of the proposed bridge 
with the chainages with respect to a standard reference marked on it.  



ii) High flood discharges and corresponding flood levels at the locations of 
the existing bridges in the vicinity of the proposed bridge.  

iii) General arrangement drawing (GAD) of the existing bridges showing 
number of spans, pier and well dimensions, founding levels, maximum 
scour level, the design discharge and the HFL, guide bund details. On 
this, the plan form of the river course with the bridge alignment may also 
be shown as far as possible.  

iv) General arrangement drawing (GAD) of the proposed new bridge 
showing number of spans, pier and foundation dimensions. On this, the 
plan form of the river course with the bridge alignment may also be 
shown as for as possible.  

v) River cross sections at 500m longitudinal spacing (maximum) up to a 
distance of 2 times the bridge total length on the upstream side and up to 
a distance equal to the bridge total length on the downstream with right 
bank and left bank clearly marked on it. At least one cross section to be 
provided at the location of the proposed bridge. At each cross section, 
the bed levels to be taken at a maximum lateral distance of 8 m in flow 
section and at 25 m in none flow section respectively. The abrupt 
variations in the bed levels to be captured by taking measurements at 
closer locations both in longitudinal as well as lateral directions. 

vi) The cross sections, as for as possible, from high bank to high bank.  

vii) The longitudinal profile of the river along the length of the proposed 
alignment.  

viii) Size distribution of the river bed material and the bore log data at 
different locations at the site of the proposed bridge.  

ix) The series of annual peak flood of the river for at least 15 years period.  
 
 

SUPPLEMENT-III 
 

ADDITIONAL REQUIREMENT FOR SAFETY AUDIT 
 
Checklists 

 
The use of checklists is highly recommended as they provide a useful “aide 
memoire” for the audit team to check that no important safety aspects are being 
overlooked. They also give to the project manager and the design engineer a sense of 
understanding of the place of safety audit in the design process. The following lists 
have been drawn up based on the experience of undertaking systematic safety audit 
procedures overseas. This experience indicates that extensive lists of technical details 
has encouraged their use as “tick” sheets without sufficient thought being given to 
the processes behind the actions. Accordingly, the checklists provide guidelines on 
the principal issues that need to be examined during the course of the safety audits. 

 
Stage F-During Feasibility Study 

 
1. The audit team should review the proposed design from a road safety 

perspective and check the following aspects  
 

CONTENTS  ITEMS 
   

Aspects to be checked 
A. Safety and operational implications of proposed 

alignment and junction strategy with particular references 



to expected road users and vehicle types likely to use the 
road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 

 E. Safety implications of the scheme beyond its physical 

  
limits  i.e. how the scheme fits into its environs and 
road 

  Hierarchy 

A1 : General  Departures from standards 

  Cross-sectional variation 

  Drainage 

  Climatic conditions 

  Landscaping 

  Services apparatus 

  Lay-byes 

  Footpath 

  Pedestrian crossings 

  Access (minimize number of private accesses) 
 
 

   Emergency vehicles 

   Public Transport 

   Future widening 

   Staging of contracts 

  Adjacent development 

A2 : Local Alignment Visibility 

  New/Existing road interface 

  Safety Aids on steep hills 

A3 : Junctions Minimise potential conflicts 

   Layout 

  Visibility 

A4 :  Non-Motorised Adjacent land 

Road users Provision  Pedestrians 

  Cyclists 

  Non-motorised vehicles 

A5 : Signs and Lighting Lighting 

  Signs/Markings 

A6 : Construction and Buildability 
Operation Operational 

  Network Management 
 
Stage 1 – Completion of Preliminary Design 

 
1. The audit team should review the proposed check the following aspects design 
from a road safety perspective and check the following aspects 

 

CONTENTS ITEMS 



  

Aspects to be checked A. Safety and operational implications of proposed alignment 
and junction strategy with particular references to expected road 
users and vehicle types likely to use the road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 

 E. Safety implications of the scheme beyond its physical limits 
i.e. how the scheme fits into its environs and road hierarchy 

B1 : General Departures from standards 
Cross-sectional variation 
Drainage 
Climatic conditions 
Landscaping 
Services apparatus 
Lay-byes 
Footpaths 
Pedestrian crossings 
Access (minimize number of private accesses) 
Emergency vehicles 
Public Transport 
Future widening 
Staging of contracts 
Adjacent development 

B2 : Local Alignment Visibility 
New/Existing road interface 
Safety Aids on steep hills 

B3 : Junctions Minimise potential conflicts 
    Layout 

Visibility 

B4  :  Non-Motorised  road 
users Provision 

Adjacent land 
   Pedestrians 

Cyclists 
Non-motorised vehicles 

B5 : Signs and Lighting Lighting 
Signs/Markings 

B6   :   Construction   and 
Operation 

Buildability 
Operational 
Network Management 

 
 
 
Stage 2 – Completion of Detailed Design 

 
 
 

1. The audit team should satisfy itself that all issues raised at Stage 1 have been 
resolved. Items may require further consideration where significant design 
changes have occurred.  

2.      If a scheme has not been subject to a stage 1 audit, the items listed in Checklists 
B1 to B6 should be considered together with the items listed below.   

CONTENTS  ITEMS 



  

Aspects to be checked A.  Any design changes since Stage 1. 

 
B.  The detailed design from a road safety viewpoint, including 
the 

 
road safety implications of future maintenance (speed limits; 
road 

 
signs and markings; visibility; maintenance of street lighting 
and 

 central reserves). 
  

C1 : General Departures from standards 
 Drainage 

 Climatic conditions 

 Landscaping 

 Services apparatus 

 Lay-byes 

 Access 

 Skid-resistance 

 Agriculture 

 Safety Fences 

 Adjacent development 
  

C2 : Local Alignment Visibility 

 New/Existing road interface 
  

C3 : Junctions Layout 

 Visibility 

 Signing 

  Lighting 

 Road Marking 

 T,X,Y-junctions 

 All roundabouts 

 Traffic signals 
  

C4  :  Non-Motorised  road Adjacent land 

users Provision  Pedestrians 

 Cyclists 
   
 
 

 Non-motorised vehicles 
  

C5 : Signs and Lighting Advanced direction signs 

 Local traffic signs 

 Variable message signs 

 Other traffic signs 

 Lighting 
  



C6  :  Construction  and Buildability 

Operation Operational 

 Network Management 
  
 
 
 
 
 



 
Enclosure-I 

MANNING SCHEDULE 
 

Package no NHIDCL/DPR/Kohima Bypass/Nagaland 2016 
(Period of assignment = 06 Months) 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S. 

No. 

Key Personnel Total Time 

Period 

(Man Months) 

Central Team 

1 Team Leader 9 

2 Geo-Technical and Pavement Expert 4 

3 Environment Specialist 3 

4 Traffic cum Safety Expert 3 

5 Hill Road / Tunnel Expert (if required) 3 

6 Revenue / Survey Expert 6 

7 Bridge Design Engineer 6 

8 Contract Specialist  1 

Sub Team 

9 Highway Engineer 0 

10 Bridge Engineer 0 

11 Quantity Survey cum Documentation Expert 0 

 
Note:  

1. Consultants have to provide a certificate that all the key personnel as 
envisaged in the Contract Agreement have been actually deployed in the 
projects. They have to furnish the certificate at the time of submission of their 
bills to NHIDCL from time to time. 

2. In case Tunnels are to be constructed, necessary input of Tunnel Experts shall 
be provided in addition to above-mentioned Manpower requirement. 

3. The Consultant shall appoint a Project Coordinator for effective Coordination 
of its services for the entire duration of the Project Assignment including pre 
construction activities until completion of the entire assignment. 

4. The Revenue / Survey Expert shall be deployed either intermittently or 
continuously (depending upon the site conditions and other exigencies as per 
the convenience of NHIDCL) to liaise with the local authorities and complete 
the pre-construction activities including LA and Forest Clearances.  However 
a period of 9 months has been projected in the manning schedule for this 
resource. 



 

Enclosure II 
 
 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 
Team Leader 

 
    

S.No  Description Maximum Points 

i) Educational Qualification 25(Maximum)  

   

 

Essential: Graduate in Civil Engineering 

or equivalent 20 

   

 

Desirable: Post graduate in Civil 

Engineering  

 (highways/structures/traffic and   

 transportation/soil mechanics and 5 

 Foundation engineering/ Construction  

 Management /Transportation)   

    

ii) Essential Experience 70 (maximum)  

    

 

a)Total Professional Experience 

>20 years 15  

 

b) Experience in Highway projects: Min.  

15  years  in  Planning,  project  

preparation and design of Highway 

projects, including   2/4/6   laning   of   

NH/SH/ expressways. For hill roads, 

respective hill roads experience is 

required 25 

   

 c) Experience in similar capacity  

 (Either  as  Team  Leader  or  in  

 

Similar capacity ) In Feasibility of 2/4/6 

laning works amd DPR/IC/Construction 

supervision of 2/4/6 laning of major 

higway projects 

(NH/SH/Expressways)/feasibility  cum 

detailed project report of two/four laning 

project report of 2/4/6 laning of minimum 

aggregate length of 80km. For Hill road 

experience is required.  30  

   

iii) 

Age Limit: <70 Years on the date of 

submission of proposal 5 (Max) 

75% of the maximum points under each component shall be given for reaching the stipulated 
threshold limit and additional 5% of maximum points shall be given for every 20% increase 
beyond threshold limit subject to the maximum increment of 25%. 

 



Enclosure-II(contd.) 
 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Geo-Technical and Pavement Expert 
  

 

i) Educational Qualification  

   25 (max) 

 
Essential: Graduate in Civil 
Engineering 20 

 

Desirable: Transportation 
Engineering/Foundation 
Engineering / Soil Mechanics / 
Geotech Engineering or MSc in 
Geology 5 

   
   

ii) Experience 70 (Max) 

 a)Total Professional Experience 15 

  >15 years  

 b) Experience in Highway projects 
Minimum Experience of 10 years in 
pavement Design of Higways 

 

 25 
  

 c) Experience in similar capacity : 
Pavement design for major 
highway projects 
(2/4/6  lane  NH/SH/  
Expressways)  of 
minimum aggregate length of 80 
km. The Experience of hill road 
geology / engineering will be 
given due weightage 

  30 

 

 
   

iii) Age Limit : 70 years on the date 
of submission of 
Proposal 

5 (max)  
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 

 
 
 



 
Enclosure-II 
(contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Environment Specialist 

 
 

i) Educational Qualification  25 (Max) 

   

 Essential : Graduate in Civil 
Engineering / Environment 
Engineering / Masters in 
Environment 
Science 

20 

 

 

 

 Desirable : Post Graduate in 
Environmental 
Engineering 

5  
 

ii) Essential Experience 70 

 
a) Total Professional Experience : 
Min. 10 years 15 

 b) Experience in Highway Projects: 
Min. 5 years in environment impact 
assessment of highway projects 
(2/4/6 
laning) 

25 

 

 

 

 c) Experience in similar capacity: 
Environmental Specialist in at 
least two highway projects (2/4/6 
laning) The Experience of hill 
roads DPR will be given due 
weightage. 

30 
 

   

iii) Age Limit: 70 years on the date of 
submission of 
Proposal 

5 (Max) 
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 

 
 



Enclosure-II 
(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Traffic cum safety Expert 
 
     

i) 

Educational Qualification 

   

  25 (Max)  

 Essential: Graduate in Civil 
Engineering 20  

 Desirable: Masters in Traffic 
Engineering / 
Transportation Engineering / 
Transport 
Planning 

5 

 

 

 

ii) Essential Experience 70 (Max)   

 
a) Total Professional Experience : 
Min. 10 years 15   

 
b) Experience in Highway projects : 
Min. 5 years on similar projects. 25  

 c) Experience in similar capacity: 
Traffic  Engineer  in  highway  
Projects 
(NH/SH/Expressways) involving 
2/4/6 
Laning of minimum aggregate 
length of 80 
km. The Experience of hill roads 
DPR will be given due weightage 30 

 

 

 
  

iii) Age Limit: 70 years on the date of 
submission of 
Proposal 

5 (Max)  
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 



 
Enclosure-
II(contd.) 

 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 
Hill Road / Tunnel Expert  

 

i) Educational Qualification  25 ( Max) 

   

 
Essential : Degree in Civil 
Engineering 20 

 Desirable : Masters in highway 
engineering/ 
Transportation Engineering 

5  
 

ii) Experience 70 (Max) 

 a)Total Professional Experience  
> 15 Years 15  

 b) Experience in Highway projects : 
Minimum 10 years experience in 
construction and supervision of 
2/4/6 lane highways projects 25 

 

 

 

c) Experience in similar capacity 30 

 

 
 

iii) Age Limit: 70 years on the date of 
submission of 
Proposal 

5 ( Max) 
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 



Enclosure-II(contd.) 
 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 
Revenue / Survey Experts 

 
i) Educational Qualification  25 ( Max) 

 Essential : Graduation in any 
discipline 20 

 Desirable : Post Graduation in any 
discipline 5 

ii) Experience  70 ( Max) 

 a) Total Professional Experience  
b) > 20 Years in dealing with 

Revenue Matters 

30  

 c) Experience in similar capacity: 
Min 5 year experience in Land 
Acquisition as Dy. Collector/ 
CALA retired from State 
Government dealing with Land 
Acquisition and Revenue matters.     40 

iii) Age Limit : 70 years on the date of 
submission of Proposal 5 ( Max) 

75% of the maximum points under each component shall be given for reaching 
the stipulated threshold limit and additional 5% of maximum points shall be 
given for every 20% increase beyond threshold limit subject to the maximum 
increment of 25%. 

 
 
 
 
  



 
Enclosure-
II(contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Bridge Design Engineer 
 
 
   

i) Educational Qualification  25 ( Max) 

   

 Essential : Graduate in Civil 
Engineering or equivalent 20  

 Desirable : Masters in Bridge 
Engineering / 
Structural Engineering 

5  
 

ii) Essential Experience  70 ( Max) 

 a)Total Professional Experience 
Min. 15 years 15  

 b) Experience in Bridge projects : 
Min. 10 years in project 
preparation and 
design of bridge projects. 

25 
 

 

 c) Experience in similar capacity : 
Bridge   Engineer   in   highway   
design 
consultancy  projects  (2/4/6  lane  
NH/SH/ 
Expressways)involving design of 
minimum 
twomajor bridges(length more 
than 200 m 
)  The Experience of hill roads DPR 
will be given due weightage. 

30 

 

 

 

 

 

iii)  Age Limit : 70years on the date of 
submission of 
Proposal 5 ( Max) 

 

 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 

 
 
 
 
 
 
 
 
 
 
 
 

 
Enclosure-
II(contd.) 



 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Contract Specialist 
 
   

i) Educational Qualification  25 ( max) 

   

 
Essential : Graduate in Civil 
Engineering 20 

 
Desirable :  Diploma / Degree in 
Law 5 

ii) Essential Experience 70 ( Max) 

 
a) Total Professional Experience : 
Min. 15 years 15 

 

b) Experience in Highway projects: 
Min. 5 years as Contract Specialist 
on National / State Highway 
Projects 20 

 

c) Experience in similar capacity: 
Contract Management of a 
Highway Project Costing over Rs. 
150 Cr. 20 

 

d) Experience in Arbitration : 
Handled atleast two Arbitration  
cases pertaining to Highway 
Projects. 15 

iii) Age Limit : 70 years on the date of 
submission of 
Proposal 

5 ( Max)  
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 



 
Enclosure-
II(contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Highway Engineer 
 
   

i) Educational Qualification  25 ( max) 

   

 
Essential : Graduate in Civil 
Engineering 20 

 Desirable : Masters in highway 
engineering/ 
Transportation Engineering.  5 

 

 
 

ii) Essential Experience  70 ( Max) 

 
a) Total Professional Experience : 
Min. 15 years 15 

 b) Experience in Highway projects : 
Minimum 10 years experience in 
construction of highways 20  

 c) Experience in similar capacity: 
Major highway projects(2/4/6  
lane  NH/SH/  Expressways)  of 
minimum aggregate length of 80 
km. 30  

iii) 
Age Limit : 60 years on the date 
of submission of  

 Proposal 5 ( Max) 
   

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 



Enclosure-II(contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Bridge Engineer 

i) Educational Qualification 25 ( max) 

   

 
Essential : Graduate in Civil 
Engineering 20 

 
Desirable : Masters in Bridge / 
Structural Engineering 5 

ii) Essential Experience 70 (Max) 

 
a) Total Professional Experience : 
Min. 15 years 15 

 b) Experience in bridge projects : 
Min. 10 years in construction of 
bridge projects 25  

 c) Experience in similar capacity: 
Atleast two major bridge projects 
(2/4/6 lane NH/SH/ 
Expressways) of minimum span 
length 100m. 30  

iii) Age Limit : 60 years on the date 
of submission of 
Proposal 

5 ( Max)  
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 



 
Enclosure-
II(contd.) 

 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 
Quantity Surveyor/Documentation Expert  

 

i) Educational Qualification 25 ( Max)    

   

 

Essential : Graduate or equivalent 
in Civil Engineering / 
Certificate course from ‘Institution 
of 
Quantity Surveying’ 

25 

 Desirable     

ii) Essential Experience 70 ( Max)    

 
a) Total Professional Experience: 
Min. 15 years 15 

 b) Experience in Highway Projects : 
Min.  5  years  in  Preparation  of  
Bill  of 
Quantities, Contract documents 
and 
documentation for major highway 
projects 
involving two/ four laning 

25 

 

 

 

 

 c) Experience in similar capacity: 
Quantity Surveyor / 
Documentation Expert 
in highway projects 
(NH/SH/Expressways)involving 
two/four/six 
laning of minimum aggregate 
length of 80 
km. The Experience of hill roads 
DPR will be given due weightage. 

30 

 

 

 

 

 

iii) Age Limit : 60 years on the date of 
submission of 
proposal 

5 ( Max)  
 

75% of the maximum points under each component shall be given for reaching the 
stipulated threshold limit and additional 5% of maximum points shall be given for every 
20% increase beyond threshold limit subject to the maximum increment of 25%. 

 
 
 
 
 
 
 
 
 
 
 
 



 
 

Enclosure-III 
 
Stage 
No. 

Activity No. of copies Time Period in days from 
date of Commencement 

1 Monthly Reports 3 by 10th day of 

    every month 

2 Inception Report   

 (i) 

Draft Inception 
Report including 
QAP document 

3 21 

 (ii) 

Inception Report 
including QAP 
document 

3 30 

3 F.S. REPORT   

 

i) Draft Feasibility Study 
Report including option 
stud report 

4 90 

 ii) Comments of client 1 100 

 

iii) Final Feasibility 
Study Report 
incorporating compliance 
of comments of Client. 

4 120 

4 
Technical Schedules for 
EPC projects 

4 140 

    

5 Detailed Project Report   

 i) Draft DPR 4 150 

 ii) Comments of client 4 160 

 iii) Final DPR 
6 170 

 
incorporating 
compliance 

  

 of comments of Client   

6 

Project clearances from 
concerned agencies e.g. 
from MOEF; Rly for 
approval of GAD and 
detail engineering 
drawing of ROB/RUB; 
Irrigation Dept., Land 
Acquisitions-3(a) ,3(A), 
3(D)& 3G Notifications 

Original letters from the 
concerned agencies and 5 
photocopies of each. 3 
copies each 

180 

 



APPENDIX-II 

Proof of Eligibility 

Form-E1 

Letter of Proposal (On Applicant’s letter head) 
 
(Date and Reference)  
To, ********** 
********* 
 
Sub: Appointment of Consultancy Services for carrying out Feasibility Study, 

Preparation of Detailed Project Report (DPR) and providing pre-construction 
services in respect of 4 Laning of  Kohima Bypass connecting NH-39 (New 
NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) 
on Engineering, Procurement and Construction (EPC) mode in the state of 
Nagaland. 

 Project Report for ……………... 
 
Dear Sir, 

With reference to your RFP Document dated ………, I/we, having examined all 
relevant documents and understood their contents, hereby submit our Proposal 
for selection as Consultant for [four lane/2 lane with paved shoulders]. The 
proposal is unconditional and unqualified. 

2. All information provided in the Proposal, INFRACON and Appendices is true 
and correct and all documents accompanying such Proposal and submitted on 
INFRACON (Digilocker) are true copies of their respective originals.  

3. This statement is made for the express purpose of appointment as the Consultant 
for the aforesaid Assignment.  

4. I/We shall make available to the Client any additional information which may be 
deemed necessary or required for supplementing or authenticating the Proposal.  

5. I/We acknowledge the right of the Client to reject our application without 
assigning any reason or otherwise and hereby waive our right to challenge the 
same on any account whatsoever.  

6. I/We certify that in the last three years, we or any of our Associates have neither 
failed to perform on any contract, as evidenced by imposition of a penalty by an 
arbitral or judicial authority or a judicial pronouncement or arbitration award 
against the Applicant, nor been expelled from any project or contract by any 
public authority nor have had any contract terminated by any public authority for 
breach on our part.  

7. I/We understand that you may cancel the Selection Process at any time and that 
you are neither bound to accept any Proposal that you may receive nor to select 
the Consultant, without incurring any liability to the Applicants in accordance 
with Clause 1.7 of the RFP document.  

8. I/We declare that we/any member of the consortium, are/is not a Member of any 
other Consortium applying for Selection as a Consultant.  

9. I/We certify that in regard to matters other than security and integrity of the 
country, we or any of our Associates have not been convicted by a Court of Law 
or indicted or  any adverse orders have been passed by a regulatory authority 
which would cast a doubt on our ability to undertake the Consultancy for the 
Assignment or which relates to a grave offence that outrages the moral sense of 
the community.  

 
10. I/We further certify that in regard to matters relating to security and integrity of 

the country, we have not been charge-sheeted by any agency of the Government 



or convicted by a Court of Law for any offence committed by us or by any of our 
Associates.  

11. I/We further certify that no investigation by a regulatory authority is pending 
either against us or against our Associates or against our CEO or any of our 
Directors/Managers/employees.  

12. I/We hereby irrevocably waive any right or remedy which we may have at any 
stage at law or howsoever otherwise arising to challenge or question any decision 
taken by the Authority [and/ or the Government of India] in connection with the 
selection of Consultant or in connection with the Selection Process itself in respect 
of the above mentioned Assignment.  

13. The Bid Security of Rs. ***** (Rupees *****) in the form of a Bank Draft is attached, 
in accordance with the RFP document.  

14. I/We agree and understand that the proposal is subject to the provisions of the 
RFP document. In no case, shall I/we have any claim or right of whatsoever 
nature if the Consultancy for the Project is not awarded to me/us or our proposal 
is not opened or rejected.  

15. I/We agree to keep the proposal valid for 120 (One hundred and twenty) days 
from the Proposal Due Date specified in the RFP.  

16. A Power of Attorney in favour of the authorized signatory to sign and submit this 
Proposal and documents is attached herewith.  

17. In the event of my/our firm/consortium being selected as the Consultant, I/we 
agree to enter into any Agreement in accordance with the form Appendix V of the 
RFP. We agree not to seek any changes in the aforesaid form and agree to abide by 
the same.  

18. I/We have studied RFP and all other documents carefully and also surveyed the 
Project site. We understand that except to the extent as expressly set forth in the 
Agreement, we shall have no claim, right or title arising out of and documents or 
information provided to us by the Client or in respect of any matter arising out of 
or concerning or relating to the Selection Process including the award of 
Consultancy.  

19. The Proof of Eligibility and Technical proposal are being submitted in separate 
covers in hard copy and they are being submitted online also through 
INFRACON. Financial Proposal is being submitted online only. This Proof of 
Eligibility read with Technical Proposal and Financial Proposal shall constitute the 
Application which shall be binding on us.  I also allow the Client to access the 
information/credentials uploaded by me on INFRACON and Digilocker. 

20. I/We agree and undertake to abide by all the terms and conditions of the RFP 
Document. In witness thereof, I/we submit this Proposal under and in accordance 
with the terms of the RFP Document.  

 
Yours faithfully,  

(Signature, name and designation of the authorized signatory) 
(Name and seal of the Applicant/Lead Member) 



Appendix- II  
 
 

Form-E2/T3 
 

 
 
 

Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



APPENDIX-II 
 

Form- E3 
 

 
 

Deleted 
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Appendix III 
(Form-T1) 

 
TECHNICAL PROPOSAL 
 
FROM: TO: 
_______________________________ ______________________________ 
 
______________________________ ______________________________ 
 
_______________________________ ______________________________ 
 
_______________________________ ______________________________ 

 
Sir: 
 
Subject Consultancy Service for 

 
____________________________ 

 
____________________________ 

 
 
Regarding Technical Proposal 

 
I/We _____________________________ Consultant enclose herewith Technical Proposal 

for selection of my/our firm/organization as Consultant for 

 
(_______________________________).  
 
The detail of our submission through the INFRACON Portal of NHIDCL are available 
under the following IDs: 
 

1. Tender ID No. _____________ 
 

2. Our Firm ID No. ___________ 
 

3. Our Team ID No 
 

4. Our proposed Key Personnel Team ID Nos.1. 
 

2. 
 
3. 
 

This is to confirm that the information submitted in INFRACON is true and correct to 
the best of my knowledge and I would be personally responsible for any mis-
representation in this regard. 

 
Yours faithfully, 

 
Signature ___________________ 

 
Full Name __________________ 

 
 

Form-T-2 
 

Deleted 
 
 



Form-E2/T3 
 

   
Deleted 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- T4 
 
 

 
SITE APPRECIATION 

 
Shall give details of site as per actual site visit and data provided in RFP and 
collected from site supported by photographs to demonstrate that responsible 
personnel of the Consultant have actually visited the site and familiarized with the 
salient details/complexities and scope of services. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- T5 
 
 

Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- T6 
 
Composition of the Team Personnel and the task which would be assigned to each 
Key Personnel 
 
 
Team ID from INFRACON - no (                            ) 

 
I. Key Personnel  

 

 S. No. 

Name& 
INFRACON 
ID nos Position Task Assignment 

     

1.    

2.    

3.    

4.    

 ….    

 ….    

 ….    
     
 
 
 
 
 



Form- T7 
 

Deleted 
. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- 
T8 

 
Details of Material Testing Facility 

 
1.  State whether the Applicant has in-house Material Testing Facility? Yes/No 

 

2. In case answer to 1 is Yes, attach a list of Lab equipment and facility for testing of 

materials and location of laboratory? 

 
3. In case laboratory is located at a distance of more than 400 km from the project site, 

state arrangements made/proposed to be made for testing of materials? 

 
4. In case answer to 1 is No, State arrangements made/proposed to be made for 

testing of materials? 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- T9  
Facility for Field investigation and Testing 

 
 

 

1. State whether the Applicant has in-house Facility for 

a) Geo-technical investigation Yes/No 

b) Pavement investigation Yes/No 

c) Topographic Survey Yes/No 

 
2. In case answer to 1 is Yes, Attach a list of field investigation and testing equipments 

available in-house ? 

 
3. In case answer to 1 is No, State arrangements made/proposed to be made for each 

of above Field investigation and testing ? 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- T10  
Office Equipment and Software 

 
Attach a list of office equipment and software owned by the Applicant 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Form- T11 
 

UNDERTAKING FROM THE KEY PERSONNEL 
 

I, …………………. (Name and Address) have not left any assignment with the 
Consultants engaged by MORT&H/ contracting firm (firm to be supervised now) for 
any continuing works of MORT&H without completing my assignment. I will be 
available for the entire duration of the current project (named…………..). If I leave this 
assignment in the middle of the completion of the work, I may be debarred for an 
appropriate period to be decided by NHIDCL. I have also no objection if my services 
are extended by NHIDCL for this work in future. 
 

I, the undersigned, certify that to the best of my knowledge and belief, my 
biodata, information and credentials uploaded through INFRACON portal and 
digilocker correctly describes myself, my qualification and my experience. I am liable 
for any action, as deemed fit, in case there is any mis-representation in this regard. 

 
 
Signature of the Key Personnel___________ 
 
Position under the assignment__________  

Place:____________ 
 

Date:_____________ 
 
 
Signature of Authorised Representative of the Consultant______________ 
 
 

Place:____________ 
 

Date:_____________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Appendix IV  
(Form-I) 

 
FINANCIAL PROPOSAL SUBMISSION FORM 
 
FROM:  TO: 
________________________ ________________________ 
________________________ ________________________ 

________________________ ________________________ 

Sir:   
Subject: Consultancy Services for carrying out Feasibility Study, 

Preparation of Detailed Project Report (DPR) and 
providing pre-construction services in respect of 4 Laning 
of  Kohima Bypass connecting NH-39 (New NH-02), NH-
150(New NH-02), NH-61(New NH-29) and NH-39 (New 
NH-02) on Engineering, Procurement and Construction 
(EPC) mode in the state of Nagaland. 

 
Regarding Price Proposal 

 
I/We____________________________________ Consultant/consultancy firm herewith 

enclose *Price Proposal for selection of my/our firm as Consultant for above 

mentioned work. 

 
 
 

Yours faithfully,  
Signature________________ 

 
Full Name_______________ 

 
Designation______________ 

 
Address_________________ 

 
(Authorized Representative) 

 

 
Note: *The Financial proposal is to be filled strictly as per the format given in RFP. 
 
 
 
 
 
 
 
 
 



(Form-II) 
 

Format of Financial Proposal  
Summary of Cost in Local and Foreign Currency ( US $ ) 

 

No.  Description  Amount Amount 
    (LC)* (FC)* 

    (INR)  

 Local Consultants    

I Remuneration for Local Staff (inclusive of per   

 Diem allowance)    
    

II Support Staff (inclusive of per diem allowance)   

III Transportation*    

IV Duty Travel to Site*    

V Office Rent*    

VI Office Supplies, Utilities and Communication*   

VII Office Furniture and Equipment (Rental)*   

VIII Reports and Document Printing    
     

IX Surveys & Investigations    

A Topographical Survey    

B Investigations    
     

X 
 Contingency Expenses for pre-
Construction phase    

 Subtotal Local Consultants :    

 Foreign Consultants    

F-I 
Remuneration for Expatriate Staff(inclusive of per 
Diem allowance)   

F-II Mobilization and Demobilization   

 Total Cost Net of Tax :   

Taxes I. Income Tax (Expatriate)    
and II. Import duties    

Duties III. Value added tax    
     

 Total cost net of service tax**    

 Service Tax    

 TOTAL COSTS (Including Service Tax)   

* - The Consultant should bear in mind that the expenses under this category would be 
admissible for 12 months only during the DPR preparation phase.  A minimum 
infrastructure would be permitted during the pre-construction phase (LA& 
Clearances)for which a separate quote may be given as stipulated above. 
LC* Local Currency  
FC* Foreign Currency US $  
** Total Cost Net of Service Tax shall be considered for financial evaluation 

 
Note: No escalation will be payable during the services  
Insurances shall not be allowed separately .These will be incidental to main items.  



Form -III 
Package no. NHIDCL/DPR/Kohima Bypass/Nagaland 2016 

I Remuneration for Local Staff (inclusive of per Diem allowance) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S. 
No. 

Key Personnel Total time 
period(MM) 

Name SM Amt.(INR) 

 Central Team     

1 Team Leader 1x6    

2 Geo-Technical and Pavement 
Expert 

1x4    

3 Environment Specialist 1x3    

4 Traffic cum Safety Expert 1x3    

5 Hill Road / Tunnel Expert  1x3    

6 Revenue / Survey Expert 1x4    

7 Bridge Design Engineer 1x2    

8 Contract Specialist 1x1    

 Sub-Team     

9 Highway Engineer 0    

10 Bridge Engineer 0    

11 Quantity Surveyor cum 
Documentation Expert 

0    

 Sub-Total: 0    

 Sub-Professional Staff 
 

(To be assessed by Consultant as per 
requirement of assignment) 

1      

2      

3      

4      

5      

 Sub-Total:     

 Total      

 

II Support Staff (inclusive of per diem allowance) 

S. 

No. 

Position Name Staff Months Billing Rate 

(INR) 

Amount 

(INR) 

1 Office 

Manager 

    

2 Typist     

3 Office Boy     

4 Night 

Watchman 

    

    Total:  

 
 
 
 

III. Transportation (Fixed costs)  

 



S. 
No Description Qty.  Nos. of Rate Amount 

1 

The vehicles hired by the 
Consultants shall include the cost 
For rental, drivers, operation, 
maintenance, repairs, insurance, etc. Months 

Month 
(INR) (INR) 

 
Total 

    

 

IV. Duty Travel to Site (Fixed Costs)   

      

 Trips 

NO  Rate (INR) Amount (INR) 

    

 
V. Office Rent (Fixed Costs)  

The rent cost includes maintenance, cleaning, repairs, etc. __ months x 
Total 

VI.  Office Supplies, Utilities and Communication (Fixed Costs) 
 

No. Item Months Monthly Rate 
(INR) 

Amount in 
INR. 

1 Office Supplies    

2 Drafting Supplies    

3 Computer Running Costs    

4 Domestic and International    

 Communication    

 TOTAL : ----------   

 
VII. Office Furniture and Equipment (Rental) 
 

No. Description Quantity(Months) Rate( 
INR) 

Amount(INR 
) 

1 Office 
Furniture and 
Equipment 

9   

   Total  

 



VIII Reports and Document Printing 
 

No. Description 
No. of 
Copies 

Rate per 
Copy (INR) 

Amount 
(INR) 

1 Monthly Report( 3 per month) 27   

2 Inception Report & QAP 3   

3 Environment and Social Impact Screening 
Report 

4   

4 Draft Feasibility Report 4   

5 Final Feasibility Report 6   

6 Strip Plan with L.A. Reports 6   

7 Draft Environmental Assessment report& 
RAP 

4   

8 Final Environmental Assessment report& 
RAP 

6   

9 Draft Detailed Design Report & Drawings 
etc. Draft EMP 

4 
 

  

10 Draft Bidding Documents 6   

11 Final Detailed Project Report with Bill of 
Quantities, Cost Estimates, Updated 
Drawings etc. Final EMP 

6 
 
 

  

12 Final Bidding Documents 6   

13 Draft 3(a) ,3(A) and 3(D)& 3G notification 
for land acquisition  (3 copies each) 

9   

   Total  

 
IX Survey and Investigation 

A Topographical Survey (Fixed Rate)  
 

Item Km. Rate per Km Amount (INR) 

Topographic Survey including hire 
charges for equipment (GPS, Total 
Station, Auto Level etc.) and supply of 
survey Teams comprising of project 
survey filed staff etc. inclusive of cost of 
materials, labourer and construction of 
BM,(satellite imaginary, aerial 
photogrammetry if considered 
necessary) etc. complete 
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B Investigation (Fixed cost) 
 
 
No. Description Quantity  Amount (INR) 
1 Road and Bridge Inventory LS   
2 BBD Test and Pavement 

Evaluation 
LS   

3 Roughness Survey LS   

4 Axle Load Survey LS   

5 Material Survey and Investigation LS   

6 Sub-grade Investigation    
7 Traffic Survey    



8 Socio-economic & Census 
Survey/Studies 

   

9 Land Acquisition Studies    
10 Any other investigations/surveys    
11 * Sub-Soil Investigation (Boring) Rate Qty Amount (Rs) 
 a) Boring in all type of soils                   

 
b)Boring in hard rock 

 1500m 

       300m 

 

 Total    

 
 
Note: *Quantities of borings shall be taken from Financial Proposal Form No. V. For 

Financial Evaluation, these quantities and rates quoted by the Consultant will 

be considered. However, Payment shall be made on the actual quantity of 

boring at rates quoted above by the Consultant which may be substantially 

more or less than the estimated quantities. 
 
 



Form-IV) 
 

Estimate of Costs for Expatriate Consultants 
 

I. Remuneration of Expatriate Staff including per diem allowances  

 

No. Positions Name 
Rate (in US 
$ ) 

Man 
Months Amount ( ) 

      

      

      

      

      

   Total :   

 
II. Mobilization and Demobilization  

 
1. International Airfares (Fixed costs)  

 

 

Position  Round Trips Rate Amount 

     

     

     

     

     

   Total  

II.2 Inland Travel in Home Country (Fixed Costs)  

 Lump Sum ………….   
 

2. Other Miscellaneous expenses ( like DA, internal 

travel expenses other incidentals)(fixed cost)  
 
 

Lump Sum ………. 
 
 
 



TENTATIVE QUANTITIES FOR SUB-SOIL INVESTIGATIONS (BORING) 
 
 

(Form –V) 
  

S.  Stretch       NH Approxi Package State 
Cumulative 
Tentative 

No  Proposed for DPR   No. mate No.  Quantities ( in m ) 

          Length   In Soils In hard 
          (in Km.)   other than rock 
             hard rock  
1 

Package no. 
NHIDCL/DPR/Kohima 
Bypass/Nagaland 2016 

 

As per As per List As per As per 1500 300 
 List at at Annex-1 List at List at   
 Annex-  Annex-1 Annex-   
 1   1   
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Item Rate BoQ 

 

Tender Inviting Authority: NHIDCL 
 

 

 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report 

(DPR) and providing pre-construction services in respect of 4 Laning of  Kohima Bypass 

connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New 

NH-02) on Engineering, Procurement and Construction (EPC) mode in the state of Nagaland. 

 

Contract No: NHIDCL/DPR/Kohima Bypass/Nagaland 2016 
 

Bidder  
Name : 
 

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected 

for this tender. Bidders are allowed to enter the Bidder Name and Values only )  
NUMBER TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT # 

Sl. Item Description Quantity Units BASIC RATE In TOTAL AMOUNT TOTAL AMOUNT 
No.    Figures To be Without Taxes In Words 

    entered by the   

    Bidder/Unit   

    Rs.   P   

       

1 2 4 5 13 53 55  
1 Remuneration for Local Staff 

(inclusive of per diem allowance) 
 

 
1.01 Team Leader (for 9 months) 9 Month  0.00 INR Zero Only 

       

1.02 Geo-Technical and Pavement Expert (for 4 months) 4 Month  0.00 INR Zero Only 
       

1.03 Environment Specialist (for 3 months) 3 Month  0.00 INR Zero Only 
1.04 Traffic cum Safety Expert (for 3 months) 3 Month  0.00 INR Zero Only 
1.05 Hill Road / Tunnel Expert (for 3 months) 3 Month  0.00 INR Zero Only 
1.06 Revenue / Survey Expert (for 6 months) 6 Month  0.00 INR Zero Only 
1.07 Bridge Design Engineer (for 2 months) 2 Month  0.00 INR Zero Only 
1.08 Contract Specialist (for 1 months) 1 Month  0.00 INR Zero Only 

       

1. Sub Professional Staff (To be assessed 

by consultant as per requirement of 

assignment)  
 

2.11 Fill Name and Position 1 Month  0.00 INR Zero Only 
2.12 Fill Name and Position 1 Month  0.00 INR Zero Only 
2.13 Fill Name and Position 1 Month  0.00 INR Zero Only 
2.14 Fill Name and Position 1 Month  0.00 INR Zero Only 
2.15 Fill Name and Position 1 Month  0.00 INR Zero Only 

       

3 Support Staff (inclusive of per diem allowance)   
Note: To be assessed by consultant as 

per requirement of assignment  

 
3.01 Office Manager 1 Month  0.00 INR Zero Only 
3.02 Typist 1 Month  0.00 INR Zero Only 
3.03 Office Boy 1 Month  0.00 INR Zero Only 
3.04 Night Watchman 1 Month  0.00 INR Zero Only 

4 Transportation (Fixed Costs)      

4.01 The vehicles hired by the Consultant shall include 9 Month  0.00 INR Zero Only 
 the cost For rental, drivers, operation, maintenance,      

 repairs, insurance, etc.      

       
5 Duty Travel to Site (Fixed Costs)      

5.01 Trips 9 Trips  0.00 INR Zero Only 

       
6 Office Rent (Fixed Costs)      

 The  rent  cost  includes  maintenance,  cleaning,      

 repairs, etc.      
       

6.01 Office Rent 9 Month  0.00 INR Zero Only 
7 Office  Supplies,  Utilities  and  Communication      

 (Fixed Costs)      

       

7.01 Office Supplies 9 Month  0.00 INR Zero Only 
7.02 Drafting Supplies 9 Month  0.00 INR Zero Only 
7.03 Computer Running Costs 9 Month  0.00 INR Zero Only 
7.04 Domestic and International Communication 9 Month  0.00 INR Zero Only 

8 Office Furniture and Equipment (Rental)      

Validate Print Help 



8.01 Office Furniture and Equipment 9 Month  0.00 INR Zero Only 
9 Reports and Document Printing      

9.01 Monthly Report (3 copies per month) 27 Nos  0.00 INR Zero Only 
9.02 Inception Report & QAP 3 Nos  0.00 INR Zero Only 
9.03 Environment and Social Impact Screening Report 4 Nos  0.00 INR Zero Only 
9.04 Draft Feasibility Report 4 Nos  0.00 INR Zero Only 
9.05 Final Feasibility Report 6 Nos  0.00 INR Zero Only 
9.06 Strip Plan with L.A. Reports 6 Nos  0.00 INR Zero Only 
9.07 Draft Environmental Assessment report& RAP 4 Nos  0.00 INR Zero Only 
9.08 Final Environmental Assessment report& RAP 6 Nos  0.00 INR Zero Only 
9.09 Draft Detailed Design Report & Drawings etc. Draft 4 Nos  0.00 INR Zero Only 
9.1 Draft Bidding Documents 6 Nos  0.00 INR Zero Only 

9.12 Final Detailed Project Report with Bill of Quantities, 6 Nos  0.00 INR Zero Only 
9.13 Final Bidding Documents 6 Nos  0.00 INR Zero Only 
9.14 Draft 3(a) ,3(A) and 3(D)& 3G notification for land 9 Nos  0.00 INR Zero Only 

0 Survey and Investigation A. Topographical Survey      

 (Fixed Rate)      
       

10.01 Topographic  Survey  including  hire  charges  for 38 Km  0.00 INR Zero Only 
 equipment (GPS, Total Station, Auto Level etc.) and      

 supply  of  survey  Teams  comprising  of  project      

 survey filed staff etc. inclusive of cost of materials,      

 labourer and construction of BM,(satellite imaginary,      

 aerial photogrammetry if considered necessary) etc.      

 complete      

       
11 Investigation (Fixed cost)(lumpsum)      

       

11.01 Road and Bridge Inventory 1 LumpSum  0.00 INR Zero Only 
11.02 BBD Test and Pavement Evaluation 1 LumpSum  0.00 INR Zero Only 
11.03 Roughness Survey 1 LumpSum  0.00 INR Zero Only 
11.04 Axle Load Survey 1 LumpSum  0.00 INR Zero Only 
11.05 Material Survey and Investigation 1 LumpSum  0.00 INR Zero Only 
11.06 Sub-grade Investigation 1 LumpSum  0.00 INR Zero Only 
11.07 Traffic Survey 1 LumpSum  0.00 INR Zero Only 
11.08 Socio-economic & Census Survey/Studies 1 LumpSum  0.00 INR Zero Only 
11.09 Land Acquisition Studies 1 LumpSum  0.00 INR Zero Only 
11.1 Any other investigations/surveys 1 LumpSum  0.00 INR Zero Only 
12 Estimate of ExpatriateConsultants (Name and      

 position to be filled in below columns by the      

 bidder)      
       

12.1 Renumeration of Expatriate Staff including per      

 diem allowances      
       

12.11 Fill Name and Position 1 Month  0.00 INR Zero Only 
12.12 Fill Name and Position 1 Month  0.00 INR Zero Only 
12.13 Fill Name and Position 1 Month  0.00 INR Zero Only 
12.14 Fill Name and Position 1 Month  0.00 INR Zero Only 
12.15 Fill Name and Position 1 Month  0.00 INR Zero Only 
12.16 Fill Name and Position 1 Month  0.00 INR Zero Only 
12.2 Moblization and Demoblization- International      

 Airfares (Fixed Costs) (To be filled by bidders in      

 below columns)      
       

12.21 Position 1 Month  0.00 INR Zero Only 
12.22 Position 1 Month  0.00 INR Zero Only 
12.23 Position 1 Month  0.00 INR Zero Only 
12.24 Position 1 Month  0.00 INR Zero Only 
12.25 Position 1 Month  0.00 INR Zero Only 
12.26 Position 1 Month  0.00 INR Zero Only 
12.3 Moblization and Demoblization-Inland Travel in 1 LumpSum  0.00 INR Zero Only 

 Home country (Fixed Costs)      
       

12.4 Other Miscellaneous expenses (Like DA, internal 1 LumpSum  0.00 INR Zero Only 
 travel expenses other incidentals)(Fixed Cost)      

       
13 Sub-Soil Investigation (Boring) (Rate/m)      

13.01 a) Boring in all type of soils other than hard rock. 2400 Meter  0.00 INR Zero Only 
13.02 b)Boring in hard rock 800 Meter  0.00 INR Zero Only 

Total in Figures    0.00 INR Zero Only 
       

 Quoted Rate in Words    INR Zero Only  
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Service tax @ 15% 0 

Total Amount with service Tax 0.00 

Total Amount with service tax in 

word 

 
INR Zero Only 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note 1:No escalation will be payable during the services Note 2:All editable Items and Quantites can be filled by bidders as 

per their requirements. 
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Appendix V 
 
 
 
 
 

DRAFT  
CONTRACT AGREEMENT 

 
Between 

 
National Highways & Infrastructure 

Development Corporation Ltd.  

(Ministry of, Road Transport and Highways) 

PTI Building, New Delhi-01 
 
 
 
 

And 
 
M/s ………………………..in JV / Association with M/s……………………………………. 
 

For 
 

Consultancy Services for carrying out Feasibility Study, Preparation of 
Detailed Project Report (DPR) and providing pre-construction services 
in respect of 4 Laning of  Kohima Bypass connecting NH-39 (New NH-
02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) 
on Engineering, Procurement and Construction (EPC) mode in the state 
of Nagaland. 
 

 

 

 

(From location_____________to location__________ & Location----------------------- to Locationin 

the state of _______) 
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DRAFT CONTRACT FOR CONSULTANT’S SERVICEINDIACONTRACT FOR 
CONSULTANTS’ SERVICES 
 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project 

Report (DPR) and providing pre-construction services in respect of 4 Laning of  Kohima 

Bypass connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-

39 (New NH-02) on Engineering, Procurement and Construction (EPC) mode in the state of 

Nagaland. 
This CONTRACT (hereinafter called the “Contract”) is made on the ---------- day of the 

month of ----------------- 
2015 , between, on the one hand, National Highways & Infrastructure 
Development Corporation Ltd.  

(NHIDCL), New Delhi (hereinafter called the “Client”) and,  
on the other hand, 
M/s ------------------------------------------ in JV with ----------------------------------  
and in Association with ……………………………………………. 

(hereinafter called the “Consultants”). 
 
WHEREAS 
 
(A) the Client has requested the Consultants to provide certain consulting services as 

defined in the General Conditions attached to this Contract (hereinafter called the 

“Services”);  
 
(B) the Consultants, having represented to the Client that they have the required 

professional skills, personnel and technical resources, have agreed to provide the 

Services on the terms and conditions set forth in this Contract;  
 
NOW THEREFORE the parties hereto hereby agree as follows: 
 
1 The following documents attached hereto shall be deemed to form an integral 

part of this Contract:  
 

(a) The General Conditions of Contract (hereinafter called “GC”);  
 

(b) The Special Conditions of contract (hereinafter called “SC”);  
 

(c) The following Appendices:  
 

Appendix A: Terms of reference containing, inter-alia, the Description of the Services 

and Reporting Requirements  
Appendix B: Consultants’ Sub Consultants, Key Personnel and Sub Professional 

Personnel, Task assignment, work programme, manning schedule, 
qualification requirements of key personnel, schedule for submission of 
various report.  
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Appendix C:  Hours of work for Consultants’ Personnel  
Appendix D:  Duties of the Client 

 
Appendix E:  Cost Estimate 

 
Appendix F:  Minutes of Financial/ Contract Negotiations with the Consultant 

 
Appendix G:  Copy of letter of invitation 

 
Appendix H:  Copy of letter of acceptance 

 
Appendix I:   Copy of Bank Guarantee for Performance Security 

 
Appendix-J:   Minutes of the pre-bid meeting 

 
2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular:  
 

(a) The Consultants shall carry out the Services in accordance with the provisions of 

the Contract; and  
 

(b) Client shall make payments to the Consultants in accordance with the 

provisions of the Contract.  
 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

respective names as of the day and year first above written. 
 

FOR AND ON BEHALF OF Witness  
(National Highways & Infrastructure 
Development Corporation Ltd. ) 

1 Signature 
 

  
  Name  

By 
 Address  
   

Authorised Representative 2. Signature  
  Name  
  Address  
FOR AND ON BEHALF OF Witness  
(Consultant) 1. Signature  
  Name  

  Address  
By  
Authorised Representative  
 
2. Signature Name Address 
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_________________________________________________________________ 
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GENERAL CONDITIONS OF CONTRACT 

 
1. GENERAL PROVISIONS 
 
1.1 Definitions   

Unless the context otherwise requires, the following terms whenever used 
in this Contract have the following meanings:   
(a) “Applicable Law means the laws and any other instruments having the force of 

lawin the Government’s country as they may be issued and in force from time to 

time;  
 

(b) “Contract” means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed in 

Clause 1 of such signed Contract;  
 

(c) “Effective Date” means the date on which this Contract comes into force and 

effect pursuant to Clause GC 2.1;  
 

(d) “foreign currency” means any currency other than the currency of the 
Government;  

 
(d) “GC” means these General Conditions of Contract;  

 
(f) “Government” means the Government of India;  

 
(g) “local currency” means the currency of the Government;  

 
(h) “Member”, in case the Consultants consist of a joint venture or consortium of 

more   
than one entity,   

means any of these entities, and “Members” means all of these entities;  
 

(i) “Personnel” means persons hired by the Consultants or by any Sub Consultant  
as employees and assigned to the performance of the Services or any part 
thereof; “foreign Personnel” means such persons who at the time of being so 
hired had their domicile outside India; and “local Personnel” means such 

persons who at the time of being so hired had their domicile inside India; 
 

(j) “Party” means the Client or the Consultants, as the case may be, and Parties 

means both of them;  
 

(k) “Services” means the work to be performed by the Consultants pursuant 

to this Contract for the purposes of the Project, as described in Appendix A 

hereto;  
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(l) “SC” means the Special Conditions of Contract by which these 

General Conditions of Contract may be amended or supplemented;  
 

(m) “Sub Consultant” means any entity to which the Consultants subcontract any 

part of the Services in accordance with the provisions of Clause GC 3.7; and  
 

(n) “Third Party” means any person or entity other than the Government, the 

Client, the Consultants or a Sub Consultant.  
 
1.2 Relation between the Parties   

Nothing contained herein shall be construed as establishing a relation of master and 

servant or of agent and principal as between the Client and the Consultants. The 

Consultants, subject to this Contract, have complete charge of Personnel performing the 

Services and shall be fully responsible for the Services performed by them or on their 
behalf hereunder.  

 
1.3 Governing Law and Jurisdiction   

This Contract, its meaning and interpretation, and the relation between the Parties 

shallbe governed by the Applicable Laws of India and the Courts at …………shall 

have exclusive jurisdiction over matters arising out of or relating to this Agreement. 
 
1.4 Language  

This Contract has been executed in the language specified in the SC, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract. 
 
1.5 Table of Contents and Headings  

The table of contents, headings or sub-headings in this agreement is for convenience for 
reference only and shall not be used in, and shall not limit, alter or affect the 
construction and interpretation of this Contract.  

 
1.6 Notices   
1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have been 

given or made when delivered in person to an authorized representative of the Party to whom the 

communication is addressed, or when sent by registered mail, facsimile or e-mail to such Party at 

the address specified in the SC.  
 
1.6.2 Notice will be deemed to be effective as specified in the SC.   
1.6.3 A party may change its address for notice hereunder by giving the other Party notice of 

such change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2.  
 
1.7 Location   

The Services shall be performed at such locations as are specified in Letter of 

Acceptance (Appendix-I) hereto and, where the location of a particular task is not so 
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specified, at such locations, whether in India or elsewhere, as the Client may approve.  
 
1.8 Authority of Member in Charge   

In case the Consultants consist of a joint venture of more than one entity, with or 
without an Associate the Members hereby authorize the entity specified in the SC to act 
on their behalf in exercising all the Consultants’ rights and obligations towards the 
Client under this Contract, including without limitation the receiving of instructions 
and payments from the Client.  

 
1.9 Authorized Representatives   

Any action required or permitted to be taken, and any document required or permitted 

to be executed, under this Contract by the Client or the Consultants may be taken or 

executed by the officials specified in the SC. 

 
1.10 Taxes and Duties   

Unless otherwise specified in the SC, the Consultants shall pay all such taxes, duties, 

fees and other impositions as may be levied under the Applicable Law.  
 
2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION 

OF CONTRACT  
 
2.1 Effectiveness of Contract   

This Contract shall come into force and effect on the date of the Client’s notice to the 

Consultants instructing the Consultants to begin carrying out the Services. This notice 

shall confirm that the effectiveness conditions, if any, listed in the SC have been met.  
 
2.2 Termination of Contract for Failure to Become Effective   

If this Contract has not become effective within such time period after the date of the 

Contract signed by the Parties as shall be specified in the SC, either Party may, by not 

less than four (4) weeks’ written notice to the other Party, declare this Contract to be 

null and void, and in the event of such a declaration by either Party, neither Party shall 

have any claim against the other Party with respect hereto.  
 
2.3 Commencement of Services   

The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC.  
 
2.4 Expiration of Contract   

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire 

when services have been completed and all payments have been made at the end of 

such time period after the Effective Date as shall be specified in the SC.  
 
2.5 Entire Agreement   

This Contract contains all covenants, stipulations and provisions agreed by the Parties. 
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No agent or representative of either Party has authority to make, and the Parties shall 
not be bound by or be liable for, any statement, representation, promise or agreement 

not set forth herein.  
 
2.6 Modification   

Modification of the terms and conditions of this Contract, including any modification of 

the scope of the Services, may only be made by written agreement between the Parties. 

Pursuant to Clause GC 7.2 hereof, however, each party shall give due consideration to 

any proposals for modification made by the other Party.  
 
2.7 Force Majeure  
 
2.7.1 Definition   

(a) For the purposes of this Contract, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, and which makes a Party’s 

performance of its obligations hereunder impossible or so impractical as 

reasonably to be considered impossible in the circumstances, and includes, but is 

not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood 

or other adverse weather conditions, strikes, lockouts or other industrial action 

(except where such strikes, lockouts or other industrial action are within the 

power of the Party invoking Force Majeure to prevent), confiscation or any other 

action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the negligence 

or intentional action of a Party or such Party’s Sub Consultants or agents or 

employees, nor (ii) any event which a diligent Party could reasonably have been 

expected to both (A) take into account at the time of the conclusion of this 

Contract and (B) avoid or overcome in the carrying out of its obligations 

hereunder  

(c) Force Majuere shall not include insufficiency of funds or failure to make any 

payment required hereunder.  
 
2.7.2 No Breach of Contract   

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to 

be a breach of, or default under, this Contract insofar as such inability arises from an 

event of Force Majeure, provided that the Party affected by such an event has taken all 

reasonable precautions, due care and reasonable alternative measures, all with the 

objective of carrying out the terms and conditions of this Contract.  
 
2.7.3 Measures to be Taken   
(a) A party affected by an event of Force Majeure shall take all reasonable measures   

to remove such Party’s inability to fulfill its obligations hereunder with a 

minimum of delay.  
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(b) A party affected by an event of Force Majeure shall notify the other Party of such   
event as soon as possible, and in any event not later than fourteen (14) days following 

the occurrence of such event, providing evidence of the nature and cause of such event, 

and shall similarly give notice of the restoration of normal conditions as soon as 

possible.   
(c) The Parties shall take all reasonable measures to minimize the consequences of any 

event of Force Majeure.  
 
2.7.4 Extension of Time   

Any period within which a Party shall, pursuant to this Contract, complete any action or 
task, shall be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure.  
 
2.7.5 Payments   

During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 

reasonably and necessarily incurred by them during such period for the purposes of the 

Services and in reactivating the Services after the end of such period.  
 
2.7.6 Consultation   

Not later than thirty (30) days after the Consultants, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the Parties 
shall consult with each other with a view to agreeing on appropriate measures to be 

taken in the circumstances.  
 
2.8 Suspension   

The Client may, by written notice of suspension to the Consultants, suspend all 
payments to the Consultants hereunder if the Consultants fail to perform any of their 
obligations under this Contract, including the carrying out of the Services, provided 
that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall 
request the Consultants to remedy such failure within a period not exceeding thirty (30) 
days after receipt by the Consultants of such notice of suspension. 

 
 
2.9 Termination  

  
2.9.1 By the Client   

The Client may, by not less than thirty (30) days’ written notice of termination to the 
Consultants (except in the event listed in paragraph (f) below, for which there shall be a 
written notice of not less than sixty (60) days), such notice to be given after the 
occurrence of any of the events specified in paragraphs (a) through (f) of this Clause2.9.1, 
terminate this Contract:  
(a) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause 2.8 
hereinabove, within thirty (30) days of receipt of such notice of suspension or 
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within such further period as the Client may have subsequently approved in 
writing;  

(b) if the Consultants become (or, if the Consultants consist of more than one entity,   
if any of their Members becomes) insolvent or bankrupt or enter into any 

agreements with their creditors for relief of debt or take advantage of any law for 

the benefit of debtors or go into liquidation or receivership whether compulsory  
or voluntary;  

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8 hereof;  
 

(d) if the Consultants submit to the Client a statement which has a material effect on 

the rights, obligations or interests of the Client and which the Consultants know 

to be false;  
 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) days; or  

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract.  
 
2.9.2 By the Consultants   

The Consultants may, by not less than thirty (30) day’s written notice to the Client, such   
notice to be given after the occurrence of any of the events specified in paragraphs (a) 
through (d) of this Clause 2.9.2, terminate this Contract:  

(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract 
and not subject to dispute pursuant to Clause 8 hereof within forty-five(45) days after 
receiving written notice from the Consultants that such payment is overdue;   

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants 
may have subsequently approved in writing) following the receipt by the Client of the 
Consultants’ notice specifying such breach;   

(c) if, as the result of Force Majeure, the Consultant are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or  

(d) if the Client fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause 8 hereof.  
 
2.9.3 Cessation of Rights and Obligations   

Upon termination of this Contract pursuant to Clauses 2.2 or 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause 2.4 hereof, all rights and obligations of the 

Parties hereunder shall cease, except (i) such rights and obligations as may have accrued 

on the date of termination or expiration, (ii) the obligation of confidentiality set forth in 

Clause 3.3 hereof, (iii) the Consultant’s obligation to permit inspection, copying and 

auditing of their accounts and records set forth in Clause 3.6 (ii) hereof, and (iv) any 

right which a Party may have under the Applicable Law. 
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2.9.4 Cessation of Services   
Upon termination of this Contract by notice of either Party to the other pursuant to 
Clauses 2.9.1 or 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt 
of such notice, take all necessary steps to bring the Services to a close in a prompt and 
orderly manner and shall make every reasonable effort to keep expenditures for this 
purpose to a minimum. With respect to documents prepared by the Consultants and 
equipment and materials furnished by the Client, the Consultants shall proceed as 
provided, respectively, by Clauses 3.9 or 3.10 hereof.  

 
2.9.5 Payment upon Termination   

Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Client 

shall make the following payments to the Consultants (after offsetting against these 

payments any amount that may be due from the Consultant to the Client):  
 

(i) remuneration pursuant to Clause 6 hereof for Services satisfactorily performed 

prior to the effective date of termination.  

(ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures actually 
incurred prior to the effective date of termination; and   

(iii) except in the case of termination pursuant to paragraphs (a) through (d) of 
Clause 2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt 
and orderly termination of the Contract including the cost of the return travel of 
the Consultants’ personnel and their eligible dependents.  

 
2.9.6 Disputes about Events of Termination  
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of 

Clause 2.9.1 or in Clause 2.9.2 hereof has occurred, such Party may, within forty-five 

(45) days after receipt of notice of termination from the other Party, refer the matter to 

arbitration pursuant to Clause 8 hereof, and this Contract shall not be terminated on 

account of such event except in accordance with the terms of any resulting arbitral 

award.  
 
3. OBLIGATIONS OF THE CONSULTANTS  
 
3.1 General  
 
3.1.1 Standard of Performance   

The Consultants shall perform the Services and carry out their obligations here under 
with all due diligence, efficiency and economy, in accordance with generally accepted 
professional techniques and practices, and shall observe sound management practices, 
and employ appropriate advanced technology and safe and effective equipment, 
machinery, materials and methods. The Consultants shall always act, in respect of any 
matter relating to this Contract or to the Services, as faithful advisers to the Client, and 
shall at all times support and safeguard the Client's legitimate interests in any dealings 
with Sub-Consultants or Third Parties. 
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3.1.2 Law Governing Services  
 

The Consultants shall perform the Services in accordance with the Applicable Law and 

shall take all practicable steps to ensure that any Sub Consultants, as well as the 

Personnel and agents of the Consultants and any Sub Consultants, comply with the 

Applicable Law. The Client shall advise the Consultants in writing of relevant local 

customs and the Consultants shall, after such notifications, respect such customs.  
 
3.2 Conflict of Interests  
 
3.2.1 Consultants not to Benefit from Commissions, Discounts, etc.  
 

The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute the 
Consultants' sole remuneration in connection with this Contract or the Services and the 
Consultants shall not accept for their own benefit any trade commission, discount or 
similar payment in connection with activities pursuant to this Contract or to the 
Services or in the Discharge of their obligations hereunder, and the Consultants shall 
use their best efforts to ensure that any Sub Consultants, as well as the Personnel and 
agents of either of them, similarly shall not receive any such additional remuneration. 

 
3.2.2 Consultants and Affiliates not to be otherwise interested in Project  
 

The Consultants agree that, during the term of this Contract and after its termination, 
the Consultants and any entity affiliated with the Consultants, as well as any Sub 
Consultant and any entity affiliated with such Sub Consultant, shall be disqualified 
from providing goods, works or services (other than the Services and any continuation 
thereof) for any project resulting from or closely related to the Services.  

 
3.2.3 Prohibition of Conflicting Activities  
 
Neither the Consultants nor their Sub Consultants nor the Personnel of either of them shall 

engage, either directly or indirectly, in any of the following activities: 
 

(a) during the term of this Contract, any business or professional activities in the 

Government's country which would conflict with the activities assigned to them under 

this Contract; or  
 

(b) After the termination of this Contract, such other activities as may be specified in the SC.  
 
3.3 Confidentiality  
 

The Consultants, their Sub Consultants and the Personnel of either of them shall not, 
either during the term or within two (2) years after the expiration of this Contract, 
disclose any proprietary or confidential information relation to the Project, the Services, 
this Contract or the Client's business or operations without the prior written consent of 
the Client. 
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3.4 Liability of the Consultants  

Subject to additional provisions, if any, set forth in the SC, the Consultants' liability 
under this Contract shall be as provided by the Applicable Law.  

3.5 Insurance to be taken out by the Consultants  
 

The Consultants (i) shall take out and maintain, and shall cause any Sub Consultants to 
take out and maintain, at their (or the Sub Consultants', as the case may be) own cost 
but on terms and conditions approved by the Client, insurance against the risks, and for 
the coverage, as shall be specified in the Special Conditions (SC), and (ii) at the Client's 
request, shall provide evidence to the Client showing that such insurance has been 
taken out and maintained and that the current premiums therefore have been paid. 

 
3.6  Accounting, Inspection and Auditing 

 
The Consultants (i) shall keep accurate and systematic accounts and records in respect 
of the Services hereunder, in accordance with internationally accepted accounting 
principles and in such form and detail as will clearly identify all relevant time charges 
and cost, and the bases thereof (including the bases of the Consultants' costs and 
charges), and (ii) shall permit the Client or its designated representative periodically, 
and up to one year from the expiration or termination of this Contact, to inspect the 
same and make copies thereof as well as to have them audited by auditors appointed 
by the Client. 

 
3.7 Consultants' Actions requiring Client's prior Approval 
 

The Consultants shall obtain the Client's prior approval in writing before taking 

any of the following actions: 
 

(a) appointing such members of the Personnel as are listed in Appendix B;   
(b) entering into a subcontract for the performance of any part of the Services, it being 

understood (i)that the selection of the Sub-Consultant and the terms and conditions 
of the subcontract shall have been approved in writing by the Client prior to the 
execution of the subcontract, and (ii) that the Consultants shall remain fully liable 
for the performance of the Services by the Sub-Consultant and its Personnel 
pursuant to this Contract;  

 
(c) any other action that may be specified in the SC. 
 
3.8  Reporting Obligations 

 
The Consultants shall submit to the Client the reports and documents specified in 
Appendix A/E hereto, in the form, in the numbers and within the time periods set 
forthin the said Appendix. 

 
3.9  Documents prepared by the Consultants to be the Property of the Client 
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All plans, drawings, specifications, designs, reports and other documents prepared by 
the Consultants in performing the Services shall become and remain the property of the 
Client, and the Consultants shall, not later than upon termination or expiration of this 
Contract, deliver all such documents to the Client, together with a detailed inventory 
thereof. The Consultants may retain a copy of such documents. Restrictions about the 
future use of these documents, shall be as specified in the SC. 

 
3.10 Equipment and Materials furnished by the Client  
 

Equipment and materials made available to the Consultants by the Client, or purchased 
by the Consultants with funds provided by the Client, shall be the property of the Client 
and shall be marked accordingly. Upon termination or expiration of this Contract, the 
Consultants shall make available to the Client an inventory of such equipment and 
materials and shall dispose of such equipment and materials in accordance with the 
Client's I instructions. While in possession of such equipment and materials, the 
Consultants, unless otherwise instructed by the Client in writing, shall insure them in 
an amount equal to their full replacement value.  

 
4. CONSULTANTS' PERSONNEL  
 
4.1 General  
 
The Consultants shall employ and provide such qualified and experienced 

Personnel as are required to carry out the Services. 
 
4.2 Description of Personnel  
 
(a) The titles, agreed job descriptions, minimum qualification and estimated periods of 

engagement in the carrying out of the Services of each of the Consultants' Key 

Professional / Sub Professional Personnel are described in Appendix B.  
 
(b) If required to comply with the provisions of Clause 3.1.1 of this Contract, adjustments 

with respect to the estimated periods of engagement of Key Professional / Sub 
Professional Personnel set forth in Appendix B may be made by the Consultants by 
written notice to the Client, provided  
(i) that such adjustments shall not alter the originally estimated period of engagement of 

any individual by more than 10% or one week, whichever is larger, and  
(ii) that the aggregate of such adjustments shall not cause payments under this Contract 

to exceed the ceilings set forth in Clause 6.1 (b) of this Contract. Any other such 
adjustments shall only be made with the Client's written approval. 

 
(c)  If additional work is required beyond the scope of the Services specified in Appendix A, 

the estimated periods of engagement of Key Personnel set forth in Appendix B may be 
increased by agreement in writing between the Client and the Consultants. 

 
4.3 Approval of Personnel  
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The Key Personnel and Sub Consultants listed by title as well as by name in Appendix 
B are hereby approved by the Client. In respect of other Key Personnel which the 
Consultants propose to use in the carrying out of the Services, the Consultants shall 
submit to the Client for review and approval a copy of their biographical data. If the 
Client does not object in writing (stating the reasons for the objection) within twenty-
one (21) calendar days from the date of receipt of such biographical data, such Key 
Personnel shall be deemed to have been approved by the Client.  

 
 
4.4 Working Hours, Overtime, Leave, etc.  
 
(a) Working hours and holidays for Key Professional / Sub Professional Personnel are set 

forth in Appendix C hereto. To account for travel time, foreign Personnel carrying out 

Services inside the Government's country shall be deemed to have commenced (or 

finished) work in respect of the Services such number of days before their arrival in (or 

after their departure from) the Government's country as is specified in Appendix C 

hereto.  

(b) The Key Professional / Sub Professional Personnel shall not be entitled to be paid for 

overtime nor to take paid sick leave or vacation leave except as specified in Appendix C 

hereto, and except as specified in such Appendix, the Consultants' remuneration shall be 

deemed to cover these items. All leave to be allowed to the Personnel is included in the 

staff-months of service set for in Appendix B. Any taking of leave by Personnel shall be 

subject to the prior approval of the Client by the Consultants, who shall ensure that 

absence for leave purposes will not delay the progress and adequate supervision of the 

Services. 
 
4.5 Removal and/or Replacement of Personnel   

Removal and/or replacement of Personnel shall be regulated as under:  
 
4.5.1  In case notice to commence services pursuant to Clause 2.1 of this Contract is not 

ordered by Client within 120 days of negotiations the key personnel can excuse 
themselves on valid grounds, e.g., selection on some other assignment, health problem 
developed after contract negotiation, etc. In such a case no penalty shall be levied on the 
Firm or on the person concerned. The firm shall however be asked to give a replacement 
by an equal or better scoring person, whenever mobilization is ordered. 

 
4.5.2 In case notice to commence services is given within 120 days of negotiations there 

placement shall be as below: 
 

a. Replacement up to 33%: Replacement shall be by an equal or better scoring person. 

Reduction in remunerations for the balance period shall be @ 5% of the monthly rate.   
b. Replacement of more than 33% and up to 50%: Replacement shall be by an equal or 

better scoring person. Reduction in remunerations for the balance period shall be @ 10% 
of the monthly rate.   

c. Replacement beyond 50% and upto 66%. Replacement shall be by an equal or better 
scoring person. Reduction in remunerations for the balance period shall be @ 15% of the 
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monthly rate.  
 

d. Replacement beyond 66 %shall normally not be considered. However in exceptional 
circumstances, where it becomes absolutely essential the remunerations of the substitute 
shall be reduced by 50 % of the original person replaced. Replacement shall be by an 
equal or better scoring person, The Department may initiate action for 
termination/debarment of such Consultant for future projects of NHIDCL/ MORTH for 
a period of 6 months to 24 months depending upon the severity of case.  

 
4.5.3 Replacement after original contract period is over: 
 

There shall be no limit on the replacements and no reduction in remunerations shall be 
made. The replacement shall however be of equal or better score. 

4.5.4  If the Employer (i) finds that any of the Personnel has committed serious misconduct or 
has been charged with having committed a criminal action or (ii) has reasonable ground 
to be dissatisfied with the performance of any of the Personnel, then the Consultant 
shall, at the Employer’s written request specifying the grounds therefore, forthwith 
provide are placement with qualifications and experience acceptable to him. 

4.5.5 If the team leader or any other key personnel/ specialist considered pivotal to the 
project is replaced, the substitute may be interviewed by NHIDCL to assess their merit 
and suitability.  

4.5.6 If any member of the approved team of a Consultant engaged by NHIDCL leaves that 
Consultant before completion of the job, he shall be barred for a period of 6 months to 
24 months from being engaged as a team member of any other Consultant working (or 
to be appointed) for any other NHIDCL/ MORT&H projects. 

4.5.7 In exceptional situations where the replacement with equivalent or better qualification is 
not available, replacement with lower qualifications than the originally approved may 
be accepted with reduction in remuneration as per the procedure prescribed below. This 
kind of relaxation shall however, be limited to replacement of 2 key personnel only in 
one consultancy contract package. 

i) The new proposed personnel as a replacement has to be evaluated as per the criteria 

fixed at the time of evaluation of original proposal and marks/rating and then:  

-If the original personnel (included in the original proposal based on which the contract 
was awarded) is to be replaced at the instruction of NHIDCL and the new proposed 
personnel is having less qualification/ experience i.e. marks/rating (but fulfilling the 
minimum requirement as per TOR), his remuneration would be reduced by 15% over 
and above the stipulated conditions in the contract because of less qualified personnel. 

-If the original personnel (included in Contract Agreement) is to be replaced by the 

Consulting firm and the new proposed personnel is having less qualification/ 

experience (marks/rating), then his remuneration would be decreased proportionally in 

comparison to the marks of the original personnel. This will also take into account the 

contract condition and if the proposed reduction is less than that stipulated in contract 
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condition, it would be as per the contract provision. 

It will be ensured that the new proposed personnel should score at least75% of the 

marks of the originally approved key personnel. Both the Consulting firm and the 

proposed personnel should give the undertaking in the format available in Form VII of 

Appendix II along with the replacement CV. 
 
ii) The CV should be signed by personnel and the consulting firm in every page. If the CV 

is found incorrect at later date, the personnel accepted would be removed from the 
assignment and debarred from further NHIDCL/ MORT&H works for an appropriate 
period to be decided by NHIDCL and the new proposed personnel in place of removed 
personnel would be paid 15% less salary than the original personnel. 15% reduction in 
the salary will be imposed as penalty for submitting the incorrect information. This 
penalty will be imposed only once. If the same consulting firm submits incorrect 
information again second time, necessary action will be taken by NHIDCL to black list 
the firm. 
  

4.6 Resident Project Manager  
 

If required by the SC, the Consultants shall ensure that at all times during the 
Consultants' performance of the Services in the Government's country a resident project 
manager, acceptable to the Client, shall take charge of the performance of such Services.  

 
5.  OBLIGATION OF THE CLIENT 
 
5.1 Assistance and Exemptions   

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that 
the Government shall:  

(a) provide the Consultants, Sub Consultants and Personnel with work permits and such 
other documents as shall be necessary to enable the Consultants, Sub Consultants or 
Personnel to perform the Services;  

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided 
promptly with all supporting papers for necessary entry and exit visas, residence 
permits, exchange permits and any other documents required for their stay in India;  

(c) facilitate prompt clearance through customs of any property required for the Services;  

(d) issue to officials, agents and representatives of the Government all such instructions as 
may be necessary or appropriate for the prompt and effective implementation of the 
Services;  
 

5.2 Access to Land  
 

The Client warrants that the Consultants shall have, free of charge, unimpeded access to 
all land in the Government’s country in respect of which access is required for the 
performance of the Services. The Client will be responsible for any damage to such land 
or any property thereon resulting from such access and will indemnify the Consultants 
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and each of the Personnel in respect of liability for any such damage, unless such 
damage is caused by the default or negligence of the Consultants or any Sub 
Consultants or the Personnel of either of them.  

 
5.3 Change in the Applicable Law  

If, after the date of this Contract, there is any change in the Applicable Law with respect 
to taxes and duties which increases or decreases the cost or reimbursable expenses 
incurred by the Consultants in performing the Services, then the remuneration and 
reimbursable expenses otherwise payable to the Consultants under this Contract shall 
be increased or decreased accordingly by agreement between the Parties hereto, and 
corresponding adjustments shall be made to the ceiling amounts specified in Clause 
6.1(b),  

5.4 Services, Facilities and Property of the Client  

The client shall make available to the Consultants and the Personnel, for the purposes of 
the Services and free of any charge, the services, facilities and property described in 
Appendix D at the times and in the manner specified in said Appendix D, provided that 
if such services, facilities and property shall not be made available to the Consultants as 
and when so specified, the Parties shall agree on (i) any time extension that may be 
appropriate to grant to the Consultants for the performance of the Services, (ii) the 
manner in which the Consultants shall procure any such services, facilities and property 
from other sources, and (iii) the additional payments, if any, to be made to the 
Consultants as a result thereof pursuant to Clause 6.1(c) hereinafter.  

 
 
5.5 Payment  
 

In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause 6 of this Contract.  
 
6. PAYMENT TO THE CONSULTANTS  
 
6.1 Cost Estimates ; Ceiling Amount  
 
(a) An abstract of the cost of the Services payable in local currency (Indian Rupees) is 

set forth in Appendix E. 
 
(b) Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1(c), the 

payments under this Contract shall not exceed the ceiling specified in the SC. The 

Consultants shall notify the Client as soon as cumulative charges incurred for the 

Services have reached 80% of the ceiling.  
 
(c) Notwithstanding Clause 6.1(b) hereof, if pursuant to Clauses 5.4 hereof, the Parties 

shall agree that additional payments shall be made to the Consultants in order to cover 

any necessary additional expenditures not envisaged in the cost estimates referred to in 

Clause 6.1(a) above, the ceiling set forth in Clause 6.1(b) above shall be increased by the 



Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report (DPR) and providing pre-construction services in 

respect of 4 Laning of  Kohima Bypass connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) on 

Engineering, Procurement and Construction (EPC) mode in the state of Nagaland. 

138 

 

amount or amounts, as the case may be, of any such additional payments.  
 
6.2 Currency of Payment  
 
(a) The payment shall be made in Indian Rupees. 
 
6.3 Mode of Billing and Payment  
 
Billing and payments in respect of the Services shall be made as follows:- 
 
(a) The Client shall cause to be paid to the Consultants an advance payment as specified in 

the SC, and as otherwise set forth below. The advance payment will be due after 

provision by the Consultants to the Client of a bank guarantee by a bank acceptable to 

the Client in an amount (or amounts) and in a currency (or currencies) specified in the 

SC, such bank guarantee (i) to remain effective until the advance payment has been 

fully set off as provided in the SC, and ii) in such form as the Client shall have 

approved in writing.  
 
(b) Payment Schedule   

The Consultant will be paid stage-wise as a percentage of the contract value as per the 
schedule given below: 
 

S. No. Item 
Payment as % of 
Contract Value 

1 
On submission of Quality Assurance Plan 
and Inception Report 

5 % 

2 
On submission of Draft Feasibility Study 
Report including Option Study Report 

20 % 

3 
On Submission of Final Feasibility Study 
Report 

10 % 

4 
On submission  of  Technical  Schedules  
for EPC projects 

10 % 

5 On submission of Draft DPR 15 % 

6 On approval of DPR 10 % 

7 
On completion of Project Clearances (20 
%) 

 

 (i)Completion of 3a, 3A and 3D&3G 10 % 

 
(ii)Forest clearance and environmental 
Clearance 

5 % 

 (iii)Utility Shifting 5 % 

8 
On Appointed Date of civil contract of All 
Packages* 

10% 

 Total 100% 
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Note: Consultants have to provide a certificate that all key personnel as envisaged in the 

Contract Agreement has been actually deployed in the project. They have to submit this 

certificate at the time of submission of bills to NHIDCL from time to time. Further approval of 

the various stages of the services rendered by the Consultant is mandatory to release the 

payment for that stage of the payment schedule.   

 

* Since, the contract is for a combination of stretches mentioned at S. No. __on 

____the computation to the above could be computed pro rata length wise based on the 

completion of Mile Stone for various stretches 

No payment shall become eligible for the next stage till the Consultant completes to the 

satisfaction of the client the work pertaining to the preceding stage. The payment for the 

work of sub-soil investigation(Boring)will be as per plan approved by the client and will 

be paid as per actual at the rates quoted by the Consultants .The payment for the 

quantity given by the client for boring will be deemed to be included in the above 

mentioned payment schedule. Any adjustment in the payment to the Consultants will 

be made in the final payment only. 
 
(d) The Client shall cause the payment of the Consultants in Para 6.4 (b) above as given in 

schedule of payment within thirty (30) days after the receipt by the Client of bills. 

Interests at the rate specified in the SC shall become payable as from the above due date 

on any amount due by, but not paid on, such due date.  
 

The final payment under this Clause shall be made only after the final report and a final 
statement, identified as such, shall have been submitted by the Consultants and 
approved as satisfactory by the Client. The Services shall be deemed completed and 
finally accepted by the Client and the final report and final statement shall be deemed 
approved by the Client as satisfactory one hundred and eighty (180) calendar days after 
receipt of the final report and satisfactory one hundred and eighty (180) calendar days 
after receipt of the final report and final statement by the Client unless the Client, within 
ninety(90) day period, gives Consultants specifying in written notice to the detailed 
deficiencies in the Services, the final report or final statement. The Consultants shall 
thereupon promptly make any necessary corrections, and upon completion of such 
corrections, the foregoing process shall be repeated. Any amount which the Client as 
paid or caused to be paid in accordance with this Clause in excess of the amounts 
actually payable in accordance with the provisions of this Contract shall be reimbursed 
by the Consultants to the Client within thirty (30) days after receipt by the Consultants 
of notice thereof. Any such claim by the Client for reimbursement must be made within 
twelve (12) calendar months after receipt by the Client of a final report and a final 
statement approved by the Client in accordance with the above 

 
(f) All payments under this Contract shall be made to the account of the Consultants 

specified in the SC.  
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7. Responsibility for Accuracy of Project Documents  
 
7.1 General  
 
7.1.1 The Consultant shall be responsible for accuracy of the data collected, by him directly or 

procured from other agencies/authorities, the designs, drawings, estimates and all other 

details prepared by him as part of these services. He shall indemnify the Authority 

against any inaccuracy in the work which might surface during implementation of the 

project. The Consultant will also be responsible for correcting, at his own cost and risk, 

the drawings including any re-survey / investigations and correcting layout etc. if 

required during the execution of the Services.  
 

The Consultant shall be fully responsible for the accuracy of design and drawings of the 
bridges and structures. All the designs and drawings for bridges and structures 
including all their components shall be fully checked by a Senior Engineer after 
completion of the designs. All drawings for bridges and structures shall be duly signed 
by the (a) Designer, (b) Senior Checking Engineer, and (c) Senior Bridge / Structure 
Expert. The designs and drawings not signed by the three persons mentioned above 
shall not be accepted. The Consultant shall indemnify the Client against any inaccuracy 
/ deficiency in the designs and drawings of the bridges and structures noticed during 
the construction and even thereafter and the Client shall bear no responsibility for the 
accuracy of the designs and drawings submitted by the Consultants. 

 
7.1.3 The survey control points established by the Consultant shall be protected 

by the Consultants till the completion of the Consultancy Services.  
 
7.2. Retention Money  

 
An amount equivalent to 5% of the contract value shall be retained at the end of the on tract for 
accuracy of design and quantities submitted and the same will be released after the completion 
of civil contract works or after 3 years from completion of consultancy services, whichever is 
earlier. The retention money will however be released by the Client on substitution by Bank 
Guarantee of the same amount valid up to the period as above.  
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7.3. Penalty  
 
7.3.1. Penalty for Error/Variation 
 

i) If variation in any of the main quantities of work like earth work including sub 

grade, GSB, WMM, Bituminous works (BM/DBM/AC/BC),drains, total concrete quantities 

and reinforcing steel in bridge works or overall project cost, found during execution is more 

than +/- 15%, the penalty equivalent to 5% of the contract value shall be imposed. For this 

purpose retention money equivalent to 5% of the contract value will be forfeited. This shall 

exclude any additional/deletion of items/works ordered during the execution.  
ii) For inaccuracies in survey/investigation/design work the penalties shall be 

imposed as per details given in Table below:  

Sl. 
Item 

Penalty (%age of  

No. contract value) 
 

  

 Topographic Surveys 0.5 to 1.0  

 a) The horizontal alignment does not match with ground   

1 

condition.   

b) The cross sections do not match with existing ground. 

  
   

 c) The co-ordinates are defective as instruments of   

 desired accuracy not used.   

 Geotechnical Surveys 0.5 to 1.0  

2 

a) Incomplete surveys   

b) Data not analysed properly   

 c) The substrata substantially different from the actual   

 strata found during construction.   

 Traffic data found to be varying by more than 25% on 0.2 to 0.5  
3 resurvey at a later date, unless there are justifiable   

 reasons.   

 Axle load data found to be varying by more than 25% on 0.20 to 0.5  
4 resurvey at a later date, unless there are justifiable   

 reasons.   

5 
Structural Designs found to be unsafe or grossly over 1.0 to 2.0  

safe. 
  

   

7.3.2 Penalty for delay  
 

In case of delay in completion of services, a penalty equal to 0.05% of the contract 
price per day subject to a maximum 10% of the contract value will be imposed and 
shall be recovered from payments due/performance security. However in case of 
delay due to reasons beyond the control of the Consultant, suitable extension of time 
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will be granted. 
  

7.3.3 Total amount of recovery from all penalties shall be limited to20% of the Consultancy 
Fee.  

 
7.4 ACTION FOR DEFICIENCY IN SERVICES  
 
7.4.1 Consultants liability towards the Client  
 

Consultant shall be liable to indemnify the client for any direct loss or damage 

accrued or likely to accrue due to deficiency in service rendered by him.  
 
7.4.2 Warning / Debarring  
 

In addition to the penalty as mentioned in para 7.3, warning may be issued to the erring 

Consultants for minor deficiencies. In the case of major deficiencies in the Detailed 

Project Report involving time and cost overrun and adverse effect on reputation of 

NHIDCL, other penal action including debarring for certain period may also be 

initiated as Per policy of NHIDCL. 
 
8. FAIRNESS AND GOOD FAITH  
 
8.1 Good Faith  
 

The Parties undertake to act in good faith with respect to each other’s rights under this 

Contract and to adopt all reasonable measures to ensure the realization of the objectives 

of this Contract.  
 
8.2 Operation of the Contract  
 

The Parties recognize that it is impractical in this Contract to provide for every 
contingency which may arise during the life of the Contract, and the Parties hereby 
agree that it is their intention that this Contract shall operate fairly as between them, 
and without detriment to the interest of either of them, and that, if during the term of 
this Contract either Party believes that this Contract is operating unfairly, the Parties 
will use their best efforts to agree on such action as may be necessary to remove the 
cause or causes of such unfairness, but no failure to agree on any action pursuant to this 
Clause shall give rise to a dispute subject to arbitration in accordance with Clause 9 
hereof.  

 
9. SETTLEMENT OF DISPUTES  
 
9.1 Amicable Settlement  
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or the interpretation thereof. 
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9.2 Dispute Settlement  
 

Any dispute between the Parties as to matters arising pursuant to this Contract which 
cannot be settled amicably within thirty (30) days after receipt by one Party of the other 
Party’s request for such amicable settlement may be submitted by either Party for 
settlement in accordance with the provisions specified in the SC.  
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10.  Change of Scope  
The change of Scope on account of variation of total length as well as 4 laned length of 

project Highway from the indicative length as given at Annex-1 of Letter of Invitation of 
the RFP shall be dealt as follows 

 
i) During the course of consultancy services in case it is considered necessary to 

increase/decrease the scope of services( of total length or 4 laned length as 

compared to indicative Length as given in the RFP) by the client the same shall be 

notified by Change of scope notice. Similarly, if the Consultant determines that 

change of scope is needed, he shall inform of the same to the Client. The Client will 

examine and shall either reject the proposal or issue change of scope notice.  
 

ii) The Consultancy fee shall be revised on account of change of scope as below:  
 
- In case the total length of project increase/ decrease up to more 10% of indicative length 

given in the RFP : No change in Consultancy Fees 
  
- In case the increase/ decrease  in total length of project is more than 10 % of the indicative 

length as given in the RFP: The consultancy fee shall be increased/ decreased in the same 
proportion in which the length of the project road is increased/ decreased beyond 10%.  

- In case the length of 4 lane road is increased up to 10% of the length as indicated in the RFP 

:No change in Consultancy Fees 

 
- In case the length of 4 lane road is increased by more than 10% of the length as indicated in 

the RFP : The consultancy fee shall be increased by 0.25 times the average quoted rate ( Rs 

per km ) for the increased length of 4 lane beyond 10%  
 

iii) Length of Bypass / realignment shall not be treated as additional to the existing 

length of the highway for the purpose of change / variation in length. 

Increase/decrease in length on account of bypasses/realignment shall not be 

considered as change of scope. However, the total length of the project highway 

(including bypasses and realignment ) along the finally approved alignment shall be 

compared with the indicative length in the RFP for the purpose of variation.  
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SPECIAL CONDITIONS OF CONTRACT 
 
Number of  
GC Clause 
 

A.  Amendments of, and Supplements to, Clauses in the General Conditions 
 
1.1(a)  The words “in the Government’s country” are amended to read “in INDIA” 
 
1.4 The language is: English 
 
1.6.1 The addresses are:  
 
For the Client: Managing Director 
   National Highway & Infrastructure Development Corporation Ltd. 
              PTI Building, 3rd Floor , 4, Parliament Street, New Delhi-110001 
 
Attention : General Manager (Technical) 
                    National Highway & Infrastructure Development Corporation Ltd. 
                    PTI Building, 3rd Floor , 4, Parliament Street,New Delhi-110001 

Ph. 011-23711101, Mobile-9810907150 
Email: gmt1nhidcl@gmail.com 

 
For the Consultants: 
 
Attention: Name  

Designation  
Address  
Tel: Fax: E-mail address 

 
 
1.6.2 Notice will be deemed to be effective as follows:  
 
(a) in the case of personal delivery or registered mail, on delivery;   
(b) In the case of facsimiles, 24 hours following confirmed transmission.   
(c) In case of E mail, 24 hours following confirmed transmission.  
 
1.8 Entity to Act as Member in charge (In case of Joint Venture of Consultants) with or without 

an Associate: 
 
- ………………………..  
1.9 The Authorized Representatives are: 
 
For the Client : ( -- )  
Managing Director ,NHIDCL ( -- ) 
 
For the Consultant:   Name  

mailto:gmt1nhidcl@gmail.com
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Designation 
 
 
 
 

 
1.10 The Consultants and the personnel shall pay the taxes, duties, fees, levies and other 

impositions levied under the existing, amended or enacted laws (prevailing 7 days 

before the last date of submission of bids) during life of this contract and the Client shall 

perform such duties in regard to the deduction of such tax as may be lawfully imposed.  
 
2.1 The effectiveness conditions are the following:  
 
a) The contract has been approved by NHIDCL.  
 
b) The Consultant will furnish within 15 days of the issue of letter of acceptance, an   

unconditional Bank Guarantee from a Nationalised Bank, IDBI or ICICI/ICICI 

Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by RBI 

having a networth of not less than 500 crore as per latest Annual Report of the Bank. In 

the case of a Foreign Bank (issued by a Branch in India) the net worth in respect of 

Indian operations shall only be taken into account. In case of Foreign Bank, the BG 

issued by Foreign Bank should be counter guaranteed by any Nationalised Bank in 

India. In case of JV, the BG shall be furnished on behalf of the JV or lead partner of JV 

for an amount equivalent to 10%of the total contract value to be received by him 

towards Performance Security valid for a period of three years beyond the date of 

completion of services. 

 
2.2 The time period shall be “four months” or such other time period as the 

parties may agree in writing.  
 
2.3 The time period shall be “fifteen days” or such other time period as the Parties may 

agree in writing.  
 
2.4 The time period shall be ------ months or such other time period as the parties may 

agree in writing.  
 
3.4 Limitation of the Consultants’ Liability towards the Client  
 

(a) Except in case of negligence or willful misconduct on the part of the Consultants or on 

the part of any person or firm acting on behalf of the Consultants in carrying out the 

Services, the Consultants, with respect to damage caused by the Consultants to the 

Client’s property, shall not be liable to the Client:  
 
(i) for any indirect or consequential loss or damage; and   
(ii) for any direct loss or damage that exceeds (A) the total payments for Professional  
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Fees and Reimbursable Expenditure made or expected to be made to the Consultants 

hereunder, or (B) the proceeds the Consultants may be entitled to receive from any 

insurance maintained by the Consultants to cover such a liability, whichever of (A) or 

(B) is higher.  
 
(b) This limitation of liability shall not affect the Consultants’ liability, if any, for damage to 

Third Parties caused by the Consultants or any person or firm acting on behalf of the 

Consultants in carrying out the Services.  
 
3.5 The risks and the coverage shall be as follows:  
 
(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 

1988 in respect of motor vehicles operated in India by the Consultants or their Personnel 

or any Sub Consultants or their Personnel for the period of consultancy.  
 
(b) Third Party liability insurance with a minimum coverage, for Rs. 1.00 million for the 

period of consultancy.  
 
(c) (i)  The Consultant shall provide to NHIDCL Professional Liability Insurance (PLI)  for a   

period of Five years beyond completion of Consultancy services or as per Applicable 
Law, whichever is higher.  

(ii) The Consultant will maintain at its expense PLI including coverage for errors and 

omissions caused by Consultant’s negligence in the performance of its duties under this 

agreement, (A) For the amount not exceeding total payments for Professional Fees and 

Reimbursable Expenditures made or expected to be made to the Consultants hereunder 

OR (B) the proceeds, the Consultants may be entitled to receive from any insurance 

maintained by the Consultants to cover such a liability, whichever of (A) or (B) is 

higher.  
 
iii) The policy should be issued only from an Insurance Company operating in India.  
 
iv) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident” 

(AOA) and “Aggregate limit on the policy” (AOP) and in no case should be for an 

amount less than stated in the contract.  
 
v) If the Consultant enters into an agreement with NHIDCL in a joint venture or ‘in 

association’, the policy must be procured and provided to NHIDCL by the joint 

venture/in association entity and not by the individual partners of the joint venture/ 

association.  
 
vi) The contract may include a provision thereby the Consultant does not cancel the policy 

midterm without the consent of NHIDCL. The insurance company may provide an 

undertaking in this regard.  
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(d) Employer’s liability and workers’ compensation insurance in respect of the Personnel of 
the Consultants and of any Sub Consultant, in accordance with the relevant provisions 
of the Applicable Law, as well as, with respect to such Personnel, any such life, health, 
accident, travel or other insurance as may be appropriate; and all insurances and 
policies should start from the date of commencement of services and   remain effective 
as per relevant requirements of contract agreement 
 

3.9 The Consultants shall not use these documents for purposes unrelated to this Contract 

without the prior written approval of the Client.  
 
4.6 The person designated as Team Leader cum Senior Highway Engineer in Appendix B 

shall serve in that capacity, as specified in Clause 4.6 
 
6.1 (b) The ceiling amount in local currency is Rs……… Excluding Service Tax) 

 
6.3 (a) No advance payment will be per made. 6.3 (e) The interest rate is : @ 12% annum 6.3 (f) 

The account is : 
 
9.2 Disputes shall be settled by arbitration in accordance with the following provisions:  
 
9.2.1 Selection of Arbitrators   

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an 

arbitration panel composed of three arbitrators, in accordance with the following 

provisions:  

(a) Where the Parties agree that the dispute concerns a technical matter, they may agree to 
appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator 
within thirty (30) days after receipt by the other Party of the proposal of a name for such 
an appointment by the Party who initiated the proceedings, either Party may apply to 
the President, Indian Roads Congress, New Delhi, for a list of not fewer than five 
nominees and, on receipt of such list, the Parties shall alternately strike names there 
from, and the last remaining nominee on the list shall be the sole arbitrator for the 
matter in dispute. If the last remaining nominee has not been determined in this manner 
within sixty (60) days of the date of thelist, the president, Indian Roads Congress, New 
Delhi, shall appoint, upon the request of either Party and from such list or otherwise, a 
sole arbitrator for the matter in dispute. 

(b) Where the Parties do not agree that the dispute concerns a technical matter, the Client 
and the Consultants shall each appoint one arbitrator, and these two arbitrators shall 
jointly appoint a third arbitrator, who shall chair the arbitration panel. If the arbitrators 
named by the Parties do not succeed in appointing a third arbitrator within thirty (30) 
days after the later of the two arbitrators named by the Parties has been appointed, the 
third arbitrator shall, at the request of either Party, be appointed by Secretary, the Indian 
Council of Arbitration, New Delhi. 

(c) If, in a dispute subject to Clause SC 9.2.1 (b), one Party fails to appoint its arbitrator 

within thirty (30) days after the other Party has appointed its arbitrator, the Party which 

has named an arbitrator may apply to the Secretary, Indian Council of Arbitration, New 
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Delhi, to appoint a sole arbitrator for the matter in dispute, and the arbitrator appointed 

pursuant to such application shall be the sole arbitrator for that dispute.  
 
9.2.2 Rules of Procedure  

Arbitration proceedings shall be conducted in accordance with procedure of the 
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 
national/firm, where arbitration proceedings shall be conducted in accordance with the 
rules of procedure for arbitration of the United Nations Commission on International 
Trade Law (UNCITRAL) as in force on the date of this Contract 

 
 
 
 
9.2.3 Substitute Arbitrators  

If for any reason an arbitrator is unable to perform his function, a substitute shall be 

appointed in the same manner as the original arbitrator.  
 
9.2.4 Qualifications of Arbitrators  

 
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs 

(a)through (c) of Clause 8.2.1 hereof shall be an internationally recognized legal or 

technical expert with extensive experience in relation to the matter in dispute.  
 
9.2.5 Miscellaneous  

 
In any arbitration proceeding hereunder: 

 
(a) Proceedings shall, unless otherwise agreed by the Parties, be held in DELHI  

 
(b) the English language shall be the official language for all purposes; and [Note: English 

language may be changed to any other Language, with the agreement of both the 

Parties.]  
 
(c) the decision of the sole arbitrator or of a majority of the arbitrators (or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive any 

objections to or claims of immunity in respect of such enforcement.  
 
(d) The maximum amount payable per Arbitrator in Arbitration clauses shall be as under  

 

S.No Particulars Maximum amount payable per  

  Arbitrator/ per case  

 Arbitrator fee Rs 15,000/- per day subject to a maximum of Rs 4  
1  lacs  or  Rs  2.5  lacs  (lump  sum)  subject  to  

  publishing the award within 12months.  

2 Reading charges Rs 15,000/-  

3 Secretarial Assistance and Incidental Rs 20,000/-  
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charges(telephone, fax, postage etc) 
  

   

4 

Charges for publishing/ 
declaration of the award Rs 20,000/-  

 
  

   

 Other expenses (As per actual against bills subject to maximum of the prescribed ceiling  
 given below)   

5 
Traveling expenses Economy class (by air), First class AC  

 
(by train) and AC Car (by road) 

 
   
 Lodging and Boarding a) Rs 15,000/- per day (in metro cities)  

  b) Rs 7,000/- per day (in other cities)  

  
c) Rs 3,000/- per day if any Arbitrator makes 
their 

  own arrangements. 
6 Local travel Rs 1,500/- per day 

 Extra charges for days other Rs 3,500/- per day 
7 than hearing/ meeting days  

 (maximum for 2 days)  
Note:- 1. Lodging boarding and traveling expenses shall be allowed only for those members who 

 are residing 100 kms. away from place of meeting. 
 2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
 Metro Cities.  
 
In exceptional cases, such as cases involving major legal implications/ wider ramifications/ 
higher financial stakes etc., a special fee structure could be fixed in consultation with the 
Contractor/ Supervision Consultants and with the specific approval of the Managing Director 
NHIDCL before appointment of the Arbitrator, 
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Appendix A 
 
 

 

Terms of reference containing, inter-alia, the Description of the Services and Reporting 

Requirements 
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Appendix B 

 
Consultants’ Sub Consultants, Key Personnel and Sub Professional Personnel 
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Appendix C 

 
Hours of work for Consultants’ Personnel 

 

 
The Consultant’s personnel shall normally work for 8 hours in a day and six days a week. 

Normally Sundays shall be closed for working. In addition they shall also be allowed to avail 

holidays as observed by the Client’s office in the relevant state without deduction of 

remunerations. In case any person is required to work on Sunday or Holiday due to exigency of 

work, he/she shall be given compensatory leave within the next 15 days. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report (DPR) and providing pre-construction services in 

respect of 4 Laning of  Kohima Bypass connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) on 

Engineering, Procurement and Construction (EPC) mode in the state of Nagaland. 

154 

 

 
 
 
 
 
 

 
 

Appendix D 
 

Duties of the Client 
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Appendix E 

 
Cost Estimate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix F 
 

Minutes of Financial/ Contract Negotiations with the Consultant 
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Appendix G: 
 

Copy of letter of invitation 
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Appendix H:  
 

Copy of letter of acceptance 
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Appendix – I 
 

Format for Bank Guarantee for Performance Security (For individual work) 

BANK GUARANTEE FOR PERFORMANCE SECURITY 

To, 

Managing Director, 

National Highwa1 and Infrastructure Development Corporation ltd. 

PTI Building, 3' Floor, 

4, Parliament Street 
New Delhi - 110001 
In consideration of "National Highway and Infrastructure Development Corporation ltd. " 

(hereinafter referred as the "Client", which expression shall, unless repugnant to the context or 

meaning thereof include its successors, administrators and assigns) having awarded to MIs 

 ................................................................................ h a v i n g  i t s  o f f i c e  a t   . . . . . . . . . . . . . . . .   

(Hereinafter referred to as the "Consultant" which expression shall repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns), a contract by 

issue of cl ient 's  Contract  Agreement no.  /  Let ter  of Award No.   dated  

 ........................  and the same having been unequivocally accepted by the Consultant, resulting in 

a Contract valued at Rs ................  /- (Rupees.... .......................... ) excluding service tax for 

"Hereinafter called the "Contract"), and the Consultant having agreed to furnish a Bank 

Guarantee to the Client as Performance Security as stipulated by the Client in the said Letter of 

Award for performance of the above contract amounting to Rs…………../- (Rs……………...) We, 

……………………………..ha v i ng  re g i s t e red  o f f i c e  a t………………. . ,  a  body  

R e g i s t e r e d / c o n s t i t u t e d  u n d e r  t h e .  ( h e r e i n a f t e r  r e f e r r e d  t o  a s  t h e  B a n k ) ,  

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the 

client immediately on demand any or, all money payable by the Consultant to the extent of Rs. 

………………….(Rupees   ..................... .) as aforesaid at any time up to  .........  without any  

demur, reservation, contest, recourse or protest and/or without any reference to the consultant. 

Any such demand made by the client on the bank shall be conclusive and binding 

notwithstanding any difference between the Client and the Consultant or any dispute pending 

before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein 

contained shall be irrevocable and shall continue to be enforceable till the Client discharges this 

guarantee. 

The Client shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee, from time to time to vary or to extend the time for performance of the 

contract by the Consultant. The Client shall have the fullest liberty without affecting this 

guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
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right which they might have against the consultant and to exercise the same at any time in any 

manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Client and the Consultant any other course or remedy or security available to 

the Client. The bank shall not be relieved of its obligations under these presents by any exercise 

by the Client of its liberty with reference to the matters aforesaid or any of them or by reason of any 

other act or forbearance or other acts of omission or commission on the part of the Client or any 

other indulgence shown by the Client or by any other matter or thing whatsoever which under law 

would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Consultant and notwithstanding any security or other guarantee that the Client may have in 

relation to the Consultant's liabilities.                                  

This guarantee shall also be operable at our  ..........................  .,New Delhi office, from whom, 

confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 

available on demand. In the contingency of this guarantee being invoked and payment there 

under claimed, the said branch shall accept such invocation letter and make payment of amounts so 

demanded under the said invocation. 

The liability of bank under this Guarantee shall not be affected by any change in the constitution of 

the consultant or of the Bank 

Notwithstanding anything contained herein, 

a) Our liability under this Bank Guarantee is limited to 

Rs……………..(Rupees……………. ) and it shall remain in force up to and 

including  and shall be extended from time to time for such period as may be desired 

by M/s . , on whose behalf this guarantee has been given. 

b) This Bank Guarantee shall be valid up to  .......  

c) We are liable to pay the guaranteed amount or any part thereof under this Bank  

Guarantee only and only if you serve upon us a written claim or demand on or before 

 .................................... (date of expiry of Guarantee). 

 

(Signature of the Authorised Official) 

(Name & Designation with Bank Stamp) 

NOTE for Issuing Bank (Not to be included in the BG):- 

(i) The bank guarantee(s) contain(s) the name, designation and Code number of 

the officer(s) signing the guarantee(s). 

(ii) The address, telephone no. and other details of the Head Office of the Bank as well as 
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of issuing branch should be mentioned on the covering letter of issuing Branch. 

(iii) The bank guarantee for Rs. 10,000 and above is signed by at least two officials (or as  
per the norms prescribed by the RBI in this regard). 

(iv) The Bank Guarantee shall be transmitted through SFMS gateway to our banker 
with following details 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 90621010002659 

3 Beneficiary Bank Branch IFSC SYNB0009062 

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi 

5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 

1st  Parliament Street, New Delhi-

110001 

 
(V) The confirmation with supporting details if any shall be specifically mentioned in 
the covering letter issued with the Bank Guarantee. 
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FORM OF AGREEMENT 

 
This agreement made the ______________day of ____________________ 2015 

between the National Highway Infrastructure Development Corporation Ltd, New Delhi 
(hereinafter called “the Employer” of the one part and_________________ (here in after 
called “the Contractor”) of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 
works, viz “.”  

 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide 

____________ (here in after referred to as the “BID” or “ÖFFER”) for the execution of works, 
the Employer by his letter of acceptance dated ___________ accepted the offer submitted by 
the Contractor for the execution and completion of such works and the remedying of any 
defects thereon, on terms and conditions in accordance with the documents listed in para 2 
below. 
 

AND WHEREAS the Contractor by a deed of undertaking dated ________ has 
agreed to abide by all the terms of the bid, including but not limited to the amount quoted 
for the execution of Contract, as stated in the bid, and also to comply with such terms and 
conditions as may be required from time to time. 
 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  
___________________(hereinafter referred to as the “the Offer”), the employer has by his 
letter of acceptance no. _________- dated___________ accepted the offer submitted by the 
Contractor for the execution and completion of such works and the remedying of any 
defects therein, on terms and conditions in accordance in the conditions of particular 
application and condition included hereinafter;  

 
AND WHEREAS the contractor has agreed to undertake such works and has 

furnished a performance security pursuant to clause 7.1 of Section-3. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement works and expressions shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to;  

 
2. The following documents shall be deemed to form and be read and constructed as 

part of this agreement viz.  
a) The Contract Agreement,  
b) Letter of Acceptance,  
c) Contractor's Bid,  
d) Contract Data, if any  
e) Conditions of Contract 
f) Bill of Quantities  
g) Any other document  

3. The foregoing documents shall be constructed as complementary and mutually 
explanatory one with another. Should any ambiguities or discrepancy be noted then 
the order of precedence of these documents shall subject to the condition of 
particular applications be as listed above.  
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4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respect with the provisions of the contract.  

 
5. the employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 
contract price or such other sum as may become payable under the provisions of the 
contract at the times and in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be 

executed the day and year first before written. 
 

Signed, sealed and delivered by the said Employer through his Authorized 
Representative and the said Contractor through his Power of Attorney holder in the 
presence of: 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of National Highway& Infrastructure Development Corporation Ltd, 
New Delhi – 110 001 
 
Binding Signature of Contractor __________________________________ 
 
In the presence of In the Presence of 
1. Name: 1. Name: 
 Address: Address: 

2. Name: 2.  Name: 
 Address: Address: 
___________________________________ 
 
For and on behalf of National Highway& Infrastructure Development Corporation Ltd, 
New Delhi – 110 001 
 
Binding Signature of Contractor __________________________________ 
 
In the presence of In the Presenceof 
1. Name: 1. Name: 
 Address: Address: 

2. Name: 2.  Name: 
 Address: Address: 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION 
LIMITED 
(NHIDCL) hereinafter referred to as "The Principal" (which expression,     
unless repugnant to the     context thereof, shall mean and     include     its legal 
representatives, heirs and assigns) 

AND 

................................................ hereinafter referred to as "The 
Bidder/Contractor" (which expression, unless repugnant to the context thereof, 
shall mean and include its legal representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, 
contract(s) for (Name of the contract) (hereinafter referred to as the     
'Project'). The Principal necessarily requires full compliance with all relevant 
laws of the land, rules, regulations, economic use of resources and of 
fairness/ transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent 
External Monitor (IEM), who will monitor the tender process and the execution 
of the contract for compliance with the Integrity Pact by all parties concerned, 
for all works covered in the Project. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: - 

a.  No employee of the Principal, personally or through family members 
or through any other channel, will in connection with the tender 
for or the execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit,
 which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all 
Contractor(s)/Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to all 
Contractor(s)/Bidder(s) the same information and will not provide to any 
Contractor( s )/Bidder( s), confidential/additional information through 
which the Contractor(s)/Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The 
Principal shall obtain bids from only those parties who have been 
short-listed or pre qualified or through a process of open 
advertisement/web publishing or any combination thereof. 

(2)  If the Principal obtains information on the conduct of any of its 
employees, Contractor(s) and/or Bidder(s), which is a criminal offence 
under the IPC/PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and subject to 
its discretion, can additionally initiate disciplinary actions. 

(3) The Principal will enter into agreements with identical conditions with all 
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Contractor(s)/Bidder(s) for the different Work Packages in the 
aforesaid Project.  

( 4) The Principal will disqualify from the tender process all 
Contractor(s)/Bidder(s) in the range of Rs 50 Crore and above, who do 
not sign this Pact or violate its provisions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all 
measures necessary to prevent corruption. He commits himself to 
observe the following principles during his participation in the tender 
process and during the contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other 
person or firm offer, promise or give to any of the Principal's 
employees involved in the tender process or the execution of the 
contract any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage, of any 
kind whatsoever, during the tender process or during the execution 
of the contract. 

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidders into 
any undisclosed agreement or understanding, whether formal or 
informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of 
bids or any other actions to restrict competitiveness or to introduce     
cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of 
competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the 
business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted                                                                      
electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name 
and address of the Agents/representatives in India, if any. 
Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on Indian 
Agents of Foreign Suppliers" shall be disclosed     by the     
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all 
the payments made to the Indian agent/representative have to 
be in Indian Rupees only. Copy of the "Guidelines on Indian Agents 
of Foreign Suppliers" is annexed and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, 
disclose any and all payments he has made, is committed to or 
intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/ or exclusion from

 future contracts. 
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(1)  If the Bidder(s)/ Contractor(s), before awarding the Project or 
during execution has committed a transgression by violating Section 2 
above or in any other form so as to put his reliability or credibility in 
question, the Principal, at its sole discretion, is entitled to disqualify 
the Bidder(s)/ Contractor(s) from the tender process or terminate the 
contract, if already awarded, for that reason, without prejudice to any 
other legal rights or remedies available to the Principal under      
the relevant clauses of GCC /SCC of      the tender/contract. 

(2)  If the Contractor(s)/Bidder(s) has committed a transgression 
through a violation of any of the terms under Section 2 above or in any 
other form such as to put his reliability or credibility into question,     
the Principal will also be entitled to exclude such 
Contractor(s)/Bidder(s) from future tenders/contract award processes. The 
imposition and duration of the exclusion will be determined by the 
Principal, keeping in view the severity of the transgression. The 
severity will be determined by the circumstances of the case, in 
particular, the number of transgressions and/or the amount of the 
damage. 

(3)  If it is observed after payment of final bill but before the expiry of 
validity of Integrity Pact that the contractor has committed a 
transgression, through a violation of any of the terms under Section 2 
above or any other term(s) of this Pact, during the execution of 
contract, the Principal will be entitled to exclude the contractor from 
further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) 
months and a maximum period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 
restored/recouped the damage to the Principal caused by him and has 
installed a suitable corruption prevention system, the Principal may, 
at its sole discretion, revoke or reduce the exclusion period before the 
expiry of the period of such exclusion. 

 
Section 4: Compensation for Damages 

( 1)  If the Principal has disqualified the Bidder(s)/Contractor(s) from the 
tender process prior to the awarding of the Project according to 
Section 3, the     Earnest Money Deposit (BID SECURITY)/Bid Security 
furnished, if any, along with the offer,    as per terms of the 
Invitation of Tender, shall also  be forfeited. The Bidder(s)/Contractor(s) 
understands and agrees that this will be in addition  to  the 
disqualification and exclusion of the Contractor (s)/Bidder(s) as may be 
imposed by the Principal, in terms of Section 3 above. 

(2)  If, at any time after the awarding of the Project, the Principal has 
terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Security     
Deposit/Performance Bank Guarantee furnished by the contractor, if 
any, as per the terms of the NIT/Contract shall be forfeited without 
prejudice to any other legal rights and remedies available to the 
Principal under the relevant clauses of General/ Special Conditions of 
Contract. 
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The Contractor(s)/Bidder(s) be in addition to the 
Bidder(s)/Contractor(s), as terms of Section 3 above. understands and 
agrees that this will disqualification and exclusion of the may be 
imposed by the Principal in 

 
Section 5:  Previous transgression 

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no 
transgressions in the last 3 years with any other Company in any 
country conforming to the anti corruption approach as detailed herein or 
with government/ any other Public Sector Enterprise in India that 
could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the 
awarding of the Contract, it is found that the Bidder(s)/Contractor(s) has 
made an incorrect statement on this subject, he can be disqualified from 
the tender process or if, as the case may be, that the Contract, is 
already awarded, it will be terminated for such reason and the 
Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above. 
 

Section 6: Independent External Monitor / Monitors 

(1) The Principal shall, in case where the Project Value is in excess 
of Rs 50 Crore and above, appoint competent and credible 
Independent External Monitor(s) with clearance from Central Vigilance
 Commission. The Monitor shall review independently, the cases 
referred to it to assess whether and to what extent the parties 
concerned comply with the obligations under this Integrity     Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, 
the complaint/non-compliance is to be lodged by the aggrieved 
party with      the Nodal Officer only, as shall be appointed by the MD, 
NHIDCL. The Nodal Officer shall refer the complaint/non-
compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the 
representatives of the parties and will perform its functions neutrally and 
independently. The Monitor shall report to the Managing Director, 
NHIDCL. 

(4)  The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to 
access, without restriction, all Project documentation of the Principal 
including that provided by the Contractor. The Contractor will also 
grant the Monitor, upon his/her request and demonstration of a valid
 interest, unrestricted and unconditional access to its project 
documentation. The Monitor is under contractual obligation to treat the 
information and documents of the Bidder (s) /Contractor(s) with 
confidentiality. 

(5) The Principal will provide to the Monitor, sufficient information 
about all meetings among the parties related to the Project, provided 
such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of 
this Pact, he will so inform the Principal and request the Principal to 
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discontinue and/or take corrective action, or to take other relevant 
action (s). The Monitor can in this regard submit non-binding 
recommendations. However, beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner and/or 
refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL 
within 4 to 6 weeks from the date of reference or intimation to it and, 
should the occasion arise, submit proposals for corrective actions for 
the violation or the breaches of the provisions of the agreement 
noticed by the Monitor. 

(8)  If the Monitor has reported to the MD, NHIDCL, of a substantiated 
suspicion of an offence under relevant IPC/PC Act, and the MD, NHIDCL, 
has not, within the reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, 
the Monitor may also transmit this information directly to the 
Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and 
includes both singular and plural forms. 

 
Section 7 Criminal Contractor(s)/charges against violating Bidder(s) / 

Subcontractor(s) 

If the Principal obtains knowledge of conduct of a 
Bidder/Contractor or any employee or a representative or an 
associate of a Bidder/Contractor, which constitutes a criminal 
offence under the IPC/PC Act, or if the Principal has substantive 
suspicion in this regard, the Principal will forthwith inform the 
same to the Chief Vigilance Officer, NHIDCL/MD. 

 
Section 8 - Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally 
signed it. The Pact shall expire, in case of the Contractor(s), 3 (three) 
months after the last payment under the Contract is made and 
in case of the unsuccessful Bidder(s), 2 (two) months after the 
contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be 
binding and continue to be valid despite the lapse of this pact as 
specified above, unless it is  discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that
 even upon the completion of the Project and/or the last payment under 
the Contract having been made, if any transgression/violation of the terms 
of this Pact comes/is brought to the notice of the Principal,  it may, subject to 
its discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as 
provided for in Section 3, without prejudice to any other legal right or 
remedy so available to the Principal. 

 
Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 
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(2) Changes and supplements as well as termination notices need to be 
made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this 
Agreement must be signed by all partners or consortium 
members. 

(4)  Should one or several provisions of this Agreement turn out 
to be invalid, the remainder     of this Agreement shall remain 
valid and binding. In such a case, the parties will strive to 
come to an Agreement in accordance to their original 
intentions. 

(5) Wherever he or his as indicated in the above sections, the same 
may be read as he/she or his/her, as the case may be. 

 
(For & On behalf of the Principal) (For & On behalf of Bidder/ 

Contractor) 
 

(Office Seal) (Office Seal) 
 

Place _ 
 

Date _ 
 

Witness 1: 
 

(Name & Address) 
 
 

Witness 2: 
 

(Name & Address) 

 


