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Corrigendum No. - IX

To,
All Respective Bidders

Sub: Development, Maintenance, Management and Operation of Greenfield High-
Speed Corridor from Mawlyngkhung (Near Shillong) in Meghalaya to Panchgram
(Near Silchar) in Assam by 4-Laning with Paved Shoulders on Hybrid Annuity Basis”
for Package-4: From Km 133+320 To Km 164+335 (Design Length - 31.035 Km)”
Extension of Bid Due Date Reg

Tender ID: 2026_NHIDC_900116_1.
Sir/Madam,

The modified tender details are as follow
Change in RFP

Sg‘_ Clause | Existing Clause / provision / document Amerbd:fa;:;u;zé;;z\:tsnon /
(ii)(a) where the bid price is 30% or
more below of the Estimated Project
Cost/ project cost put to bid, shall be
incremented by 0.5% for every

128 percentage of bid price below 30% off
oy the project cost put to bid in addition to

5 (iI\IIZa(:/) 3% of the Bid Price and this Additional
’ Performance  Security/  guarantee
2:? d“:; percentage shall be applied on the Bid

Price. Additional performance
security shall only be submitted in
form of E-Bank Guarantee. Surety|
bond shall not be accepted for
Additional performance Security.

An illustrative example for calculation of]
additional performance
An illustrative example for calculation oflguarantee/security for a notional project
128 Additional Performance Sec_urity for alwhere the project cost put to bid is Rs.
2. (V) notional project where the project cost puti1000 crore is given in Annexure for

to bid is Rs. 1000 crore is given below forfready reference.
ready reference.

(Annex at the end of the
Corrigendum)

Change in DCA
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Article
9.8

Notwithstanding anything contraryj
contained in this Agreement, if this
Agreement is terminated, except for
Authority Default or due to the
Force Majeure, prior to achievement
of the III (third) Project Milestone,
the Authority shall have the right to
encash the Additional Performance
Security in addition to the
Performance Security. However,
the Additional Performance
Security shall be released upon|
achievement of Project Milestone —
III as defined in Schedule G and
shall be released immediately and
no later than 30 (thirty) days from
the certification of achievement of
Project Milestone- I1I.

Notwithstanding  anything contrary
contained in this Agreement, if this
Agreement is terminated, except for
Authority Default or due to the Force
Majeure, prior to achievement of the III
(third) Project Milestone, the Authority]
shall have the right to encash the
Additional Performance Security in

addition to the Performance
Security.  However, Release of]
conditional  Additional performance
Security: - Additional performance

Security shall be released as per
following:

1. 25% of the Additional
Performance security shall be
released after COD provided
the project is completed as per
the scheduled time of
completion including grace
period as per contract, if any,
without any EOT. If the project
is not completed as per the
scheduled date of completion
without any EOT, 25% of the
Additional performance security
shall be released along with
para (ii) below.

il.  25% of the Additional
Performance security shall be
released one year after COD
provided Stretch is meeting the
norms as per the contract in
terms of Pavement Quality .
Index (PCI) / International
Roughness Index (IRI) in the
independent NSV survey of the
Ministry/NHAI for which OM no.
RW/G-23012/01/2019-W&A
(Part-1V) dated 21.05.2026 may
be referred.

iii.  Remaining 50% of the
Additional Performance security
shall be released after
successful completion of the
defect Liability period.

iv.  If the stretch fails to meet the

norms of Pavement Quality
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Index (PCI) /International
Roughness Index (IRI) as per
the contract in any biannual
assessment starting from COD
in the independent NSV survey
of the Ministry/NHAI, non-
refundable penalty @5% of the
additional performance security
shall be levied for each such
failure.

Article
9.7
New
Added
(i) (a) off
DCA

(ii)(a) where the bid price is 30% or
more below of the Estimated Project
Cost/ project cost put to bid, shall be
incremented by 0.5% for every
percentage of bid price below 30% of
the project cost put to bid in addition to
3% of the Bid Price and this Additional
Performance  Security/  guarantee
percentage shall be applied on the Bid
Price.

Article
9.7 of
DCA

(v) An illustrative example for calculation off
Additional Performance Security for a
notional project where the project cost put
to bid is Rs. 1000 crore is given below for
ready reference.

An illustrative example for calculation of
additional performance
guarantee/security for a notional project
where the project cost put to bid is Rs.
1000 crore is given in Annexure for
ready reference.

(Annex at the end of the

Corrigendum)
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Annex.

Cost % . Total FBGas
put to Perf;rmance discount| % Additional Adaitensdl Performance %.Of
tender i to project| Performance ESLEATIRENIES Bank R

Guarantee Guarantee cost

(Rs (Rs crore) cost put Guarantee (Rs crore) Guarantee put to

crore) to bid (Rs crore) bid
5%

1000 50 0.00% 0.00% 0 50 5.00%

990 49.5 1.00% 0.00% 0 49.5 5.00%

980 49 2.00% 0.00% 0 49 5.00%

970 48.5 3.00% 0.00% 0 48.5 5.00%

960 48 4.00% 0.00% 0 48 5.00%

950 47.5 5.00% 0.00% 0 47.5 5.00%

940 47 6.00% 0.00% 0 47 5.00%

930 46.5 7.00% 0.00% 0 46.5 5.00%

920 46 8.00% 0.00% 0 46 5.00%

910 45.5 9.00% 0.00% 0 45.5 5.00%

900 45 10.00% 0.00% 0 45 5.00%

890 44.5 11.00% 0.10% 0.9 45.4 5.10%

880 44 12.00% 0.20% 1.76 45.76 5.20%

870 43.5 13.00% 0.30% 2.61 46.1 5.30%

860 43 14.00% 0.40% 3.44 46.44 5.40%

850 42.5 15.00% 0.50% 4.25 46.8 5.50%

840 42 16.00% 0.60% 5.04 47.04 5.60%

830 415 17.00% 0.70% 5.81 473 5.70%

820 41 18.00% 0.80% 6.56 47.56 5.80%

810 40.5 19.00% 0.90% 7.29 47.8 5.90%

800 40 20.00% 1.00% 8 48 6.00%

790 39.5 21.00% 1.20% 9.48 49.0 6.20%

780 39 22.00% 1.40% 10.92 49.92 6.40%

770 38.5 23.00% 1.60% 1232 50.8 6.60%

760 38 24.00% 1.80% 13.68 51.68 6.80%

750 37.5 25.00% 2.00% 15 52.5 7.00%

740 K 26.00% 2.20% 16.28 53.28 7.20%

730 36.8 27.00% 2.40% 17.52 54.0 7.40%
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720 36 28.00% 2.60% 18.72 54.72 7.60%
710 35.5 29.00% 2.80% 19.88 55.4 7.80%
700 35 30.00% 3.00% 21 56 8.00%
690 34.5 31.00% 3.50% 24.15 58.7 8.50%
680 34 32.00% 4.00% 27.2 61.2 9.00%
670 33:5 33.00% 4.50% 30.15 63.7 9.50%
660 33 34.00% 5.00% 33 66 10.00%
650 32.5 35.00% 5.50% 35.75 68.3 10.50%
640 32 36.00% 6.00% 38.4 70.4 11.00%
630 31.5 37.00% 6.50% 40.95 72.5 11.50%
620 31 38.00% 7.00% 43.4 74.4 12.00%
610 30.5 39.00% 7.50% 45.75 76.3 12.50%
600 30 40.00% 8.00% 48 78 13.00%
590 29.6 41.00% 8.50% 50.15 79.7 13.50%
580 29 42.00% 9.00% 02.2 a1.2 14.00%
570 28.5 43.00% 9.50% 54.15 82.7 14.50%
560 28 44.00% 10.00% 56 84 15.00%
550 275 45.00% 10.50% 57.75 85.3 15.50%
540 27 46.00% 11.00% 590.4 86.4 16.00%
530 26.5 47.00% 11.50% 60.95 87.5 16.50%
520 26 48.00% 12.00% 62.4 88.4 17.00%
510 25.5 49.00% 12.50% 63.75 89.3 17.50%
500 25 50.00% 13.00% 65 90 18.00%
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