

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-29/Dab-Man/Pkg-1/2021/197791/1993

Date: 19.12.2022

REPLY TO PRE-BID QUERY

To,
All the prospective Bidders

Subject: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from KM 38+500 to Km 51+246 (Design Chainage 38+500 to 50+959) with proposed Daboka Bypass of Daboka - Parokhaowa (Package-1) of NH- 29 in the state of Assam on EPC mode.-Proposal for inviting of the Tender for the instant project -Reg.

Tender ID: 2022_NHIDC_721887_1

S.No	Title/Page/Clause No	Description	Contractor's Queries	NHIDCL Reply
1	General	Geo-technical Investigation Report	Detail Geo-technical Investigation report is not available. Kindly share the Geo-technical report	Refer Corrigendum-I
2	Utility shifting work/ Annexure IV- Schedule A and Schedule B1	High Tension /Low Tension Lines (HT/LT Lines)	i) Electric Pole: It is requested to mention the type of poles (i.e. material of construction) applicable for Electrical Utility shifting work. ii) Transformer: Bidder understands that 10 nos Transformers are to be shifted of different capacity varies from 25KVA to 100KVA. In this regard it is requested to segregate the quantity according to the capacity. iii). Water Pipe line: Please provide the diameter and material of construction of the pipes.	Scope of the utility shifting shall be done based on the estimate of the utility owing deptt. However, the same has to be jointly assessed at site before start of work.
3	Utility shifting work/Annexure 1-Schedule E- Maintenance Criteria	Maintenance Criteria for utilities.	Bidder understands that maintenance work does not include utility services. Please confirm.	On completion of the utility shifting work, the Contractor has to obtain NOC from the Utility Owing department. Therefore, the utility works executed by the contractor does not fall under the maintenance scope.

(Handwritten Signature)

19/12/22

(K.C. Bhatt)

Dy. General Manager (T)