


Pre-bid query reply

Name of Work: **Consultancy Services For Authority's Engineer For**
(i) Rehabilitation and Up-gradation of Beodnabad - Ferrargunj Section of NH-223 (New NH-4) from Km 12.0 to Km 45.0 (excluding Km 21.0 to Km 28.0), to 2-Lane with hard shoulder in the Union Territory of Andaman & Nicobar Islands on EPC Basis. (Pkg-I)
(ii) Rehabilitation and up-gradation of section from Km 242.0 to 298.0 of NH-223(New NH- 4) to 2-Lane with hard shoulder in the Union Territory of Andaman & Nicobar Islands on EPC Basis. (Pkg-II)
(iii) Construction of Major Bridge over Humphrey Strait Creek between Km. 129.420 to Km. 130.600 of NH-223 (New NH-4) connecting Middle & North Andaman Islands in the Union Territory of Andaman & Nicobar Islands on EPC Basis. (Pkg-III) **-Reply to Pre-bid queries - Reg.**

Sl. No.	Clause No. as per RFP	Firm raising query	Query	Reply
1.	RFP General	M/s STUP Consultants Pvt. Ltd.	<p>“We are very much interested to participate for same, but finding it difficult to propose qualified experts willing to relocate to Andaman & Nicobar for subject assignment.</p> <p>Hence we once again request for Extension of bid due date till 29th April 2017</p>	Please refer to Corrigendum No.1
2.	Clause 11 of section 1- information to consultants [Page no. 6]	M/s Feedback Infra Private Ltd. and Mukesh & Associates	<p>We presume that the eligibility requirement of sub-criteria (b) of Criteria 1(a) of the table requires experience of the consultant with respect to a Bridge Project. We presume that “Bridge Project” means DPR/ construction Supervision/IE/AE for construction of ROB's/RUB's/Grade separator/Flyovers/ Viaducts/River Bridges.</p>	As per RFP
3.	RFP General	M/s Feedback Infra Private Ltd. and Mukesh & Associates	<p>The deadline for submission of Tender document (online & Physical submission) is specified as 10.04.2017 (1500 hrs) in NIT and 09.04.2017 (1500 hrs) in Clause 18 of Section 1- Information to Consultants [Page No.8] of the RFP Document. Kindly clarify the ambiguity.</p>	Please refer to Corrigendum No.1
4.	RFP General	M/s Feedback Infra Private Ltd. and Mukesh & Associates	<p>We understand from e- portal & NIT that the last date of submission is 10.04.2017. We kindly request you to extend the last date of submission by at least Two Week i.e. till 24.04.2017.</p>	Please refer to Corrigendum No.1

Ray

5.	<p>Section I: Information to Consultant; Table: Eligibility criteria for sole applicant firm.; Page No.6 Sr. No.1(a) Point No. b): The firm should have minimum experience of project supervision/ independent Engineer/ Authority's Engineer of Bridge project of aggregate length equal to 3 times or more of similar category for which RFP is invited (for Pkg-III only). AND</p> <p>Sr. No.1 (b) point No. b): Firm should also have experience of project supervision/ independent Engineer/ Authority's Engineer of at least one project of similar category of bridge project of 50% of project length</p>	M/s K & J projects Pvt. Ltd.	<p>In order to increase the competition; it is suggested that the eligibility requirement for sole applicant firm may be relaxed i.e. fulfillment of Sr. No. 1(a) Point No. b): The firm should have minimum experience of Project supervision/ independent Engineer/ Authority's Engineer of Bridge project of aggregate length equal to 3 times or more of similar category for which RFP is invited (for Pkg-III only). AND</p> <p>Sr. No.1 (b) point No. b): Firm should also have experience of project supervision/ independent Engineer/ Authority's Engineer of at least one project of similar category of bridge project of 50% of project length and consider the same as preferable and give the extra weightage in detailed evaluation criteria, instead as mandatory.</p>	As per RFP
6.	Regarding Financial Format	Aarvee Associates	<p>In the RFP of the above mentioned project in the financial format Reports and Documents Printing is mentioned in page no 51, whereas in BoQ file it is not mentioned. So, please include this field for financial proposal. And Regarding Office Furniture and Equipment, S. No. 1,2,3 (Page no 47) Total period in months is mismatching in both RFP doc and BOQ file. So, please clarify.</p>	Please refer to Corrigendum No.1



7	Regarding Submission Date	Aarvee Associates	Proposal Due Date is mentioned in eprocure.gov.in portal is 10/04/2017, 03:00 PM, whereas as in RFP it is mentioned that 09/04/2017 and 10/04/2017. So, please clarify the same.	Please refer to Corrigendum No.1
8	Regarding Infracon Team ID	Aarvee Associates	This project is not listed in INFRACON website to generate INFRACON Team ID. So, Please include this project in INFRACON web portal.	The subject project is already uploaded on INFRACON with tender ID <u>NHIDCL/AE/A&N/Humphrey/Pkg-I&II/2016-17</u>

