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REQUEST FOR PROPOSAL (RFP) 
 

SECTION 1: INFORMATION TO CONSULTANTS 

 
Sub: Consultancy Services for Authority’s Engineer for Supervision of 
“Improvement/Widening to 2 Laning of Stretch from Khongsang to 
Tamenglong (Design Length=37.97 Km) of NH-137 in the State of Manipur on 
EPC Mode under SARDP-NE”. 
 
GENERAL:- 
 

1.    The National Highways & Infrastructure corporation (NHIDCL) (the 

‘Employer’)   invites proposals for supervision for engaging Authority’s 

Engineer (AE) from Consultants for the following contract package in the State 

of Manipur. 

 

TABLE1: DETAILS OF PROJECT 

Consultancy 

Package 

NH 

No. 
State Project Stretch 

Project 

Length 

(Km) / 

Project 

Cost(Cr.) 

Assignment 

period 

(months) 

NHIDCL/Mani

pur/AE/K-T 

(NH-

137)/2018-

19 

137 Manipur 

Khongsang to 

Tamenglong 

(Design 

Length=37.97 

Km) of NH-137 

in the State of 

Manipur 

 

37.974 Km 

/ 350.06 

Cr. 

36 months 

(Const. Period) 

+ 60 months 

(Maintenance 

Period) 

=96 months 

 
2. Selection of AE shall be as per selection procedures given in the Model 

Agreement for Engineering Procurement and Construction. The selected AE shall 

be intimated to the Contractor.  

 

3. The proposal shall be submitted in English Language and all correspondence 

would be in the same language. 

4. National Highways & Infrastructure Development Corporation Ltd (NHIDCL) 

intends to appoint a Consultant to act as Authority’s Engineer for 

implementation of these EPC projects. As per the Terms and Conditions of the 

EPC Agreement (s), the Authority’s Engineer shall perform all the duties as per 

TOR given in this RFP along with any amendment thereof. The selection of 

Authority’s Engineers shall follow the laid down procedures given in the Contract 
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Agreement signed between Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the 

E-procurement portal of the NIC i.e eprocure.gov.in w.e.f. the scheduled date 

and time as mentioned in critical date sheet. The Consultant who downloads 

the RFP document from the website will be required to pay the non- refundable 

fee of Rs. 5,000/-at the time of the submission of the Bid proposal, in the form 

of Demand Draft. The RFP will be invited through e-tendering portal.The NHIDCL 

invites proposals through e-procurement portal of NIC i.e eprocure.gov.in   (on-

line financial bid submission) and technical bid submission by using the 

INFRACON* portal.The complete BID document can be viewed / downloaded 

from www.eprocure.gov.in and can be viewed on official portal of NHIDCL 

http://www.nhidcl.com. As per schedule as given in Critical Date Sheet as 

under:- 

 

CRITICAL DATE SHEET 

Bid Document /NIT Publishing Date 17.01.2019 (1400hrs) 

Bid Document Download / Start Date 17.01.2019 (1400 hrs) 

Clarification Start Date (Pre bid queries) 17.01.2019 (1700 hrs) 

Clarification End Date( Last date for receipt of pre 

bid query) 
31.01.2019 (1100 hrs) 

Pre bid meeting 31.01.2019 (1400 hrs) 

Bid Submission start Date 01.02.2019  (1000 hrs) 

Bid submission End Date (online & physical Copy) 07.02.2019 (1430 hrs) 

Opening Date of Technical Bid 08.02.2019 (1500 hrs) 

Date of uploading of list of Technically Qualified 

Applicants 
15.02.2019 (1500 hrs) 

Date of Opening of Financial Bids of Qualified 

Applicants 

To be intimated with the 

result of technical evaluation 

   

*In order to make the evaluation process more objective, user friendly and 

transparent, NHIDCL has developed INFRACON portal (www.infracon.nic.in) 

which is a comprehensive National Portal for Infrastructure Consultancy firms 

& Key Personnel. The Portal has facility to host Consulting Firms’& Personnel 

Credentials online with linkage to Aadhar & Digilocker for data storage, 

validation & purity. The Information available on the portal would also be 

made available in Public Domain. 

Based on the above stated objective, it has been decided that while calling 

RFPs for Authority’s Engineer, NHIDCL would receive technical proposals 

through INFRACON portal by making it mandatory for firms & personnel to 

register on the portal. This would lead to reduction in paper work during bid 

submission & evaluation and shall bring transparency & accountability to the 

submission process. The applicants (hereinafter called as the Consultants) are 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
http://www.infracon.nic.in/
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hereby invited to submit proposals in the manner prescribed in the RFP. 

 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 

2,00,000/- (Rupees Two lakhs only) in the form of a Bank Guarantee (as per 

the format specified in Appendix N of this RFP document) or in the form of 

Demand Draft (the “Bid Security”), valid for 45 days beyond the validity of 

the bid. The Bid submitted without Bid Security will be summarily rejected. 

The Bid Security of the successful Bidder will be returned when the Bidder has 

signed the Contract Agreement with the Employer and has furnished the 

required Performance Guarantee as specified in the document within 15 days 

from the receipt of the Letter of Acceptance. The Bid Security will be 

forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity. Or 

(b) If the Bidder fails to accept the Employer’s corrections of 

arithmetic errors in the Bidder’s bid (if any), or 

(c) If the Successful Bidder fails to sign the contract agreement with 

the Employer within the prescribed period, or 

(d) If the Successful Bidder fails to furnish the Performance Security 

within the stipulated time. Unqualified bidders would be informed 

regarding their non-qualification, without any explanation and 

thereafter Bid Security would be returned unopened after the 

evaluation of the financial proposal and signing the contract 

agreement with the successful bidder. 

 

7. The proposal should be submitted by consultancy firms through the 

INFRACON.  The two parts of the proposal are Part1: Technical Proposal and 

Part2: Financial Proposal.  For a given EPC Project, Stage -1 of the Evaluation 

shall consider the evaluation of the Technical Proposal (i.e. Part 1).The firms 

scoring the qualifying marks (minimum 75%) as mentioned in RFP shall only be 

considered for further evaluation.  Under stage 2, the financial proposal of 

such firms as selected above shall be opened and evaluated. Proposals will 

finally be ranked according to their combined technical and financial scores 

as specified in clause 5 of section 2. The first ranked Applicant shall be 

selected for negotiation (the “Selected Applicant”) while the second ranked 

Applicant will be kept in reserve. 

8. The total time period for the assignment as Authority’s Engineer will be 

for Construction Period of 36 months and Maintenance period for 60 months 

with reduced man power (for EPC projects). 

  

9. Consultants may apply either as a sole firm or forming Joint Venture 

with other consultants.  In case of Joint Venture, the maximum number of 

Joint Venture partners is limited to 2 (i.e. one lead + 1 JV partner). 
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Formulation of more than one JV with different partners for the same work is 

not allowed and all such proposal involving the firms shall be treated as non-

responsive.  If the consultant submits bids as sole applicant and also in JV 

with another consultant, both bids shall be summarily rejected. No consultant 

shall submit more than one bid. 

 

10. The Applicant whether a sole applicant or lead member with joint 

venture(s) may include an Associate company also.  The applicant shall submit 

a Memorandum of Understanding (MOU) with the Associate regarding the role 

and responsibilities of the Associate Company along with the proposal.  

Maximum numbers of key personnel of the associate firm during the RFP 

Proposal and implementation of contract is limited to 3. 

 

11. Consulting firms meeting the following criteria are only eligible for 

applying for this assignment.  Firms not meeting these criteria or not 

empanelled by MoRT&H as supervision consultant, need not apply.  

  

 A). Eligibility criteria for sole applicant firm. 

Sr. 

No. 

Experience of the firm in last 7 years Annual 

Turnover*** Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 

(a). 

The firm should have 
minimum experience of 
preparation of detailed 
Project Report/ Feasibility 
Study cum Preliminary Design 
Report of 2/4/6**-Laning 
/Bridge project of aggregate 
length equal to 2 times or 
more of similar category for 
which RFP is invited i.e 75.94 
Km  

The firm should have 
minimum experience of 
Project 
Supervision/Independent 
Engineer/Authority’s Engineer 
of 2/4/6**-Laning /Bridge 
project of aggregate length 
equal to 3 times or more of 
similar category for which RFP 
is invited i. e 113.91 Km  

Annual turnover 

(updated average 

of last 3 years) of 

the firm from 

consultancy 

business should 

be equal to or 

more than 2% of 

Estimated 

Project Cost i.e. 

7 Cr. (last three 

years i.e. 2017-

18,2016-17,2015-

16) 

1 

(b) 

Firm should also have 

prepared DPR/Feasibility 

Study cum Preliminary Design 

Report for at least one project 

of similar category of 

two/four/six** Laning/bridge 

work  of 40% of project length 

i.e. 15.188 Km  

Firm should also have 

experience of Project 

Supervision /Independent 

Engineer/Authority’ Engineer 

of at least one project of 

similar category of 

two/four/six** laning/bridge 

work of length equal to 40% 

of project length i.e. 15.188 

Km  

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 

2-lane projects experience of 4/6 lane also to be considered with a 



Page 7 of 138 
 

 

 

Consultancy Services for Authority’s Engineer for Supervision of “Improvement/Widening 
to 2 Laning of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-
137 in the State of Manipur on EPC Mode under SARDP-NE”. 

multiplication factor of 1.5. Experience of 4/6 lane shall be considered 

interchangeably for 4/6 laning projects. Experience of 2 lane will be 

considered for 4/6 laning projects with a multiplication factor of 0.75. 

For standalone bridge projects, experience in bridge work (either 

standalone project or as a part of road project) only be considered. 

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall 

be allowed) shall be as under: 

 

 The lead partner must fulfill at least 50% of requirements at 1(a) of table in 

Para (A) above and other JV partner should fulfill at least 30% of eligibility 

criteria as indicated at 1(a) of table in Para (A) above.  Also the lead partner 

and JV partner jointly should meet the eligibility criteria as mentioned at 1(a) 

of table in Para (A) above.  Lead partner should meet the criteria 1 (b) of 

table in Para (A) above.  

  

 Note:  The weightage given for experience of a firm would depend on the role 

of the firm in the respective assignments. The firm’s experience would get 

full credit if it was the sole firm in the respective assignment. If the applicant 

firm has completed projects as JV with some other firms, weight age shall be 

given as per the JV share***. However if the applicant firm has executed the 

project as associate with some other firms, 25% weightage shall be given to 

the applicant firm for the projects completed under such association. 

 

 ***For weight age of experience in any past Consultancy assignment, 

experience certificate from the client shall be submitted. In absence of clear 

demarcation of JV share in client certificate, the weight age will be treated 

as 60 % for lead partner and 40% for minor partner. Annual turnover duly 

certified by Chartered Accountant shall be accepted. In case of non-

availability of such documents no weight age of turnover/experience will be 

considered. 

 
12. Following enhancement factor will be used for the cost of services 

provided and for the turnover from consultancy business to a common base 

value for works completed in India: 

 

Year of completion of services / 

turnover 

Enhancement factor 

Financial year in which RFP invited 1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 
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 Applicant should indicate actual figures of costs and amount for the works 

executed by them without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign 

currency, the above enhancement factors will not be applied.  Instead, 

current market exchange rate (State Bank of India BC Selling rate as on last 

date of submission of the bid) will be applied for the purpose of conversion of 

amount in foreign currency into Indian Rupees. 

 

13. The bidder Including individual or any of its Joint Venture Member 

should, in at least 2 years, have neither failed to perform for the works of 

Expressways, National Highways, ISC & EI works, as evidenced by imposition 

of a penalty by an arbitral or judicial authority or a judicial pronouncement or 

arbitration award against the bidder including individual or any of its joint 

Venture Member, as the case may be, nor has been expelled or terminated by 

Ministry of Road Transport & Highways or its implementing agencies for 

breach by such bidder including individual or any of its Joint Venture Member.  

 

14. Employer will not be responsible for any delay, loss or non-receipt of 

RFP document sent by post/courier. Further, Employer shall not be 

responsible for any delay in receiving the proposal and reserves the right to 

accept/reject any or all applications without assigning any reason thereof. 

 

15. The two parts of the Proposal (Technical proposal and financial 

proposal) must be submitted on-line with all pages numbered serially, along 

with an index of submission as per procedure under e-tendering. The 

technical proposal is also required to be submitted in a hard bound form 

exactly as per submission made online with all pages numbered serially along 

with an index of submission. (Hard bound implies binding between two covers 

through stitching or otherwise whereby it may not be possible to replace any 

paper without disturbing the documents). Spiral bound form, loose form, etc. 

will be not accepted. The Financial proposal is to be submitted online only. 

Submission in any other form shall not be acceptable. In the event, any of the 

instructions mentioned herein have not been adhered to; the Employer may 

reject the Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the 

Consultants at bidding stage, in public domain and the same may be uploaded 

by Employer on Employer’s web-site.  Consultants should have no objection if 

Employer uploads the information pertaining to their credentials as well as of 

their key personnel. 
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17. The Employer will be at liberty to carryout post award verification on 

the experience claim by the key personnel and the financial capacity of the 

consultant. Any firm/key personnel found to have provided false claims for 

their qualification shall be liable for debarment for a period of Two (2) years. 

 

18. The individual key personnel proposed in the bid by the consultants or 

any replacement thereof should undertake that they shall have no objection 

in uploading/hoisting of their credentials by Employer in public domain.  

 

19. RFP submission must be received not later than the scheduled date and 

time as mentioned in critical date sheet in the manner specified in the RFP 

document at the address given below. 

Address of Employer: 

 

ATTN:    M S Deol 

DESIGNATION:  General Manager (Tech) 

ADDRESS:             3rd Floor, PTI Building, 4, Parliament 

Street,New Delhi. 

Mob.  NO:   011-23461629 

E-MAIL ADDRESS:  gmt2@nhidcl.com 

 

 

 

  

mailto:gmt2@nhidcl.com
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint 
venture with other consultant willing to act as AE to submit a 
proposal for providing consulting services required for Consultancy 
Services for Authority’s Engineer for Supervision of 
“Improvement/Widening to 2 Laning of Stretch from Khongsang to 
Tamenglong (Design Length=37.97 Km) of NH-137 in the State of 
Manipur on EPC Mode under SARDP-NE”. Your proposal could form the 
basis for future negotiations and ultimately a contract between your 
firm and the Employer. 

 
1.2 A brief description of the assignment and its objectives are given in the 

Terms of Reference (TOR). 

 

1.3 The assignment shall be implemented in Construction Period (36 

Months) and Maintenance Period (60 Months). 

 

1.4 This RFP is neither an agreement nor an offer by the Authority to the 

prospective Applicants or any other person.  The purpose of this RFP is 

to provide interested parties with information that may be useful to 

them in the formulation of their Proposals pursuant to this RFP.  This 

RFP includes statements and assumptions, which reflect various 

assessments, arrived at by the Authority in relation to the Consultancy.  

Such assessments and statements do not purport to contain all the 

information that each Applicant may require.  The information 

contained in this RFP, may not be complete, accurate, adequate or 

correct.  Each Applicant should, therefore, conduct its own 

investigations about the assignment and the local conditions before 

submitting the proposal by paying a visit to the Client and the project 

site, sending written queries to the client, before the date and time 

specified in the Data Sheet. 

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating 

for the contract, including a visit to site, are not reimbursable as a 

direct cost of assignment and (ii) Employer is not bound to accept any 

of the proposals received by it and reserves the right to annul the 

selection process at any time prior to contract award, without thereby 

incurring any liability to the Consultants. 

 

1.6 Deleted 

1.7 Deleted 
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1.8 Consultant have an obligation to disclose any situation of actual or 

potential conflict that impacts their capacity to serve the best interest 

of their Client, or than may reasonably be perceived as having this 

effect. Failure to disclose said situations may lead to the 

disqualification of the Consultant or the termination of its Contract 

and/or any other action as deemed fit by the Authority at any stage. 

 

1.9 It is the Employer’s policy that the consultants observe the highest 

standard of ethics during the selection and execution of such contracts. 

In pursuance of this policy, the Employer: 

(a)  Defines, for the purpose of this paragraph, the terms set forth 

below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving, 

or soliciting, directly or indirectly, of anything of value to 

influence the action of a public official in the selection 

process or in contract execution; 

(ii) “Fraudulent practice” means a misrepresentation or 

omission of facts in order to influence a selection process 

or the execution of a contract; 

(iii) “collusive practices” means a scheme or arrangement 

between two or more consultants with or without the 

knowledge of the Client, designed to establish prices at 

artificial, non-competitive levels; 

(iv) “Coercive practices” means harming or threatening to 

harm, directly or indirectly, persons or their property to 

influence their participation in a procurement process, or 

affect the execution of a contract. 

(b) will reject a proposal for award if it determines that the 

Consultant recommended for award has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive or coercive 

practices in competing for the contract in question; 

(c) will declare a firm ineligible, either indefinitely or for a stated 

period of time, to be awarded a contract if it at any time 

determines that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing, a contract;  

(d) will have the right to require that a provision be included 

requiring consultants to permit  the  Employer to  inspect  their  

accounts  and  records  relating  to  the performance  of  the  

contract  and  to  have  them  audited  by  authorized 

representatives of Employer. 

 

1.10 Consultants, their JV partner, their Sub-Consultants, and their 
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associates shall not be under a declaration of ineligibility for corrupt 

and fraudulent practices. Further more, the Consultants shall be aware 

of the provisions on fraud and corruption stated in the specific clauses 

in the General Conditions of Contract. 

 

1.11  Consultants shall furnish information on commissions and gratuities, if 

any, paid or to be paid to agents relating to this proposal and during 

execution of the assignment if the Consultant is awarded the Contract, 

in the Financial Proposal. 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain 

valid after the submission date. During this period, Consultants shall 

maintain the availability of Professional staff nominated in the 

Proposal. The Client will make its best effort to complete negotiations 

within this period. Should the need arise; however, the Client may 

request Consultants to extend the validity period of their proposals. 

Consultants who agree to such extension shall confirm that they 

maintain the availability of the Professional staff nominated in the 

Proposal, or in their confirmation of extension of validity of the 

Proposal, Consultants could submit new staff in replacement, which 

would be considered in the final evaluation for contract award. 

 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

2.1  The Consultants may request a clarification of any of the RFP 

documents up to the number of days indicated in the Data Sheet before 

the Proposal submission date.  Any request for clarification must be 

sent in writing by paper mail, facsimile, or electronic mail to the 

Client’s address indicated in the Data Sheet. The Client will respond by 

cable, facsimile, or electronic mail to such requests and will send 

copies of the response (including an explanation of the query but 

without identifying the source of inquiry) to all consultants who have 

purchased the RFP document. Clarification/amendment will also be 

hosted on Employer’s web-site.  

 

2.2 At any time before the submission of Proposals, the Client may for any 

reason, whether at its own initiative or in response to a clarification 

requested by a Consulting firm, modify the RFP documents by 

amendment.  Any amendment shall be issued in writing through 

addendum. Addendum may be sent by mail, cable, telex, facsimile or 

electronic mail to consultants or/and will be hosted on Employer’s 

website which will be binding on them.  The Client may at its discretion 

extend the deadline for the submission of Proposals. 

 



Page 13 of 138 
 

 

 

Consultancy Services for Authority’s Engineer for Supervision of “Improvement/Widening 
to 2 Laning of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-
137 in the State of Manipur on EPC Mode under SARDP-NE”. 

3. PREPARATION OF PROPOSAL 

3.1 You are requested to submit your Technical proposal through INFRACON 

portal of NHIDCL strictly using the input forms and the prescribed 

procedure of the portal: 

 
Part 1: Technical Proposal (only through the CPPP portal i.e 

eprocure.gov.in) 

Part 2: Financial Proposal (only through the CPPP portal i.e 

eprocure.gov.in). 

 
The proposal shall be written in the English language as specified in the 

Data Sheet. All pages of the Proposal shall be signed by an authorized 

representative. The representative’s authorization shall be confirmed 

by written Power of Attorney duly notarized to be submitted with the 

proposal. In case of JV, a MoU indicating the specific Projects, input 

and role of each Partner etc. shall be submitted with the proposal. 

Part 1: Technical Proposal 

3.2  You are expected to examine all terms and conditions included in the 

documents. Failure to act or to provide all requested information will 

be at your own risk and may result in rejection of your proposal. 

 

3.3  During preparation of the Technical proposal you may give particular 

attention to the following: 

i. The man-months for the assignment shall be that stated in the Terms 

of Reference. The same shall be considered for the purpose of 

evaluation as well as award.  In case the man months of TOR are 

amended in view of Client’s own initiative or in response to 

clarification sought by any Consulting firm, the man months so 

amended and published shall be considered for the purpose of 

evaluation as well as award. 

ii. The Consultants should prefer to field as many of their permanent 

staff as possible. The permanent staff would be considered those 

already employed with the firm prior to one year from the month 

during which this Tender Notice is issued. Applicant shall submit the 

details of the period of employment of the proposed personnel with 

the firm. 

iii. No alternative Team ID may be proposed and only one CV may 

be proposed for each position. 

iv. A good working knowledge of the language specified in the data 

sheet is essential for key professional staff on this assignment. 

Reports must be in the language (s) specified in the data sheet 

v. Deleted 

vi. The project location is North Eastern Region and in order to promote 
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local employment, consultant shall include at least 15% of key 

personnel / sub-professional /Support Staff from NE region only. A 

undertaking in this regard should be submitted by consultant that 

they will engage at least 15% of key personnel / sub-professional 

/Support Staff from NE region only. 

3.4  Your Technical Proposal must provide the following information, using 

the formats of INFRACON. 

i. A brief description of the firm’s organization and an outline of 

recent experience of the Consultants and, in the case of Joint 

Venture, for each partner, on assignments of a similar nature. The 

information which you shall provide on each assignment should 

indicate, inter-alia, the profiles of the staff provided, duration, 

contract amount and firm’s involvement.. 

ii. Any  comments  or  suggestions  on  the  ToR and  a  description  of  

the methodology (work plan) which the firm proposes to execute the 

services, illustrated with bar charts of activities by uploading on e-

tendering portal. 

iii. The composition of the proposed staff team, the tasks which 

shall be assigned to each and their timing shall be required to be 

submitted at the time of Contract Negotiations by the Preferred 

Consultant; 

 

iv.  Requirement for submission of CVs.  

a. CVs strictly in the prescribed format as per INFRACON 

b. Key information should include years with the firm and degree of 

responsibility held in various assignments. In CV format, at 

summary, the individual shall declare his qualification & total 

experience (in years) against the requirements specified in TOR 

for the position (Ref. Enclosure-B of TOR). If any information is 

found incorrect, at any stage, action including termination and 

debarment from future projects upto 2 years may be taken by 

Employer on the personnel and the Firm. 

c.  If same CV is submitted by two or more firms in an assignment, 

zero marks shall be given for such CV. Key personnel has to certify 

in their CV that he has  not consented to any consultant other 

than the applicant to propose their CV for any position for this 

assignment. In case the key personnel is found having given 

consent to more than one bidder, he shall be debarred by the 

Employer for 2 years. 

d. CVs of key personnel would have to be submitted through 

INFRACON. Client may also require that that at the time of 

Contract negotiations, CVs of the key personnel are submitted by 
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the firm in accordance with the prescribed format and duly 

certified by the candidate and firm.. 

e. All the CVs which are to be evaluated should be complete in all 

respects on portal 

f. If a CV score less than 75% marks, whatever marks it score will be 

carried forward for maximum 3 nos key personnel for determining 

the total score of the firm.  However, if the Key Personnel does 

not fulfill the minimum academic qualification (as mentioned at 

Enclosure-B of TOR of RFP), the overall score of his CV will be 

evaluated as zero. If the Key Personnel does not fulfill the 

minimum qualification related to experience (as mentioned at 

Enclosure-B of TOR of RFP), then zero marks will only be assigned 

for that sub criteria, but the marks obtained by the CV of the Key 

Personnel will be carried forward for maximum 3 nos key 

personnel for determining the total score of the firm.  In case, a 

firm is H-1, then all such Key Personnel (whose CV scores less than 

75% or who does not fulfill the minimum qualification) will have to 

be replaced by the firm at the time of contract negotiations by 

persons scoring at least 75% marks.  The reduction in 

remuneration of such replacements shall be 5%, 10% and 15 % for 

1st replacement, 2nd replacement and 3rd replacement 

respectively.  In case more than 3 CV scores less than 75% marks 

or Team leader cum Highway Engineer scores less than 75% marks, 

the proposal shall be considered non-responsive. During 

negotiation, Key Personnel will be required to produce certificate 

regarding qualification and experience. However, the officials 

retired from MoRT&H/State/UT PWD may be exempted from 

producing the experience certificate. 

 

v. Deployment Schedule for each key personnel should be formulated and 

incorporated at the time of contract negotiation by the Preferred 

Bidder which will be reviewed on quarterly basis.   

vi.  Estimates of the total time effort (person x months) to be provided for 

the services, supported by bar chart diagrams showing the time 

proposed (person x months) for each professional staff and sub 

professional staff are required to be submitted by the Preferred 

Consultant at the time of Contract Negotiations.  

vii. Deleted.    

viii. Each key personnel of the preferred Consultant shall be called for 

interview at the time of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable 
circumstances. In no case more than two replacements of key 
personnel shall be permitted during negotiation and in such cases 
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Consultant and such key personnel  shall have to submit affidavit to the 
effect that during the period of assignment specified in para 8 of 
Section:1, the replaced key personnel shall not be professionally 
employed anywhere in Employer’s works. Employer shall not further 
consider CV of such key personnel directly or indirectly for any of its 
projects for this period. The reduction in remuneration of such 
replacements shall be 5%and10% for 1st replacement and 2nd 
replacement respectively within validity period of bid.  In case during 
negotiations held within validity period of bid, more than two 
replacements are sought by the H-1 consultant; his proposal shall be 
considered as Non-Responsive. In such case the combined score of 
remaining technically qualified firms, meeting the non-conflict 
condition shall be evaluated to arrive at new H-1.  In case during 
interaction with the key personnel at the time of negotiation it is found 
that the key personnel proposed is un-suitable for the assignment 
position, his replacement by equivalent or better shall be provided by 
the consultant.  The key personnel with such un-suitable CV shall not 
be considered in any future bids for that position for two years. No 
deduction for such replacement who are not found suitable during 
interaction shall be made.  In the eventuality that a firm 
becomes non-responsive, for the third time, due to the action of 
replacements of more than 2 key personnel during negotiation, The 
firm and its constituent JV partners shall be debarred upto one year for 
Employer’s consultancy projects. 

 

x. The project location is North Eastern Region and in order to promote 

local employment, consultant shall include at least 15% of key 

personnel / sub-professional /Support Staff from NE region only. 

 

3.5 The technical proposal must not include any financial information. 

 

Part 2: Financial Proposal 

3.6 Your Financial Proposal must be strictly using the formats attached in 

Section 5. No additional items/quantities other than that specified in 

the formats should be proposed by the Consultants since the same shall 

not be considered for the evaluation/award. Consultants shall be paid 

billing rates for services rendered by the personnel of all categories 

namely (i) key Personnel; (ii) sub-Professional personnel and (iii) 

Support staff on man-moth wise. For calculating billing rates of 

remaining items of the financial proposal, namely (i) transportation, 

(ii) Duty travel to site (iii) Office Rent, (iv) office supplies 

communication etc (v) reports &document printing and (vi) survey 

equipment etc. The payment of remuneration and also of the 

reimbursable/fixed cost items shall be paid as per the actual 

deployment of personnel/logistics including cases, where the progress 
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of work may be lagging behind the Scheduled milestone due to various 

reasons such as non-availability of certain parcels of land, forest 

clearance, poor performance of contractor etc. The consultant shall 

discuss with the Client for suitable deployment of personnel & 

economize other expenditure as per the requirement of progress of 

work. The concerned ED/GM may also demobilize the AE, if the project 

is at a standstill. Beginning 13thmonths from the last date of submission 

of bid, billing rates shall be increased for all items of contract inter 

alia including vehicle hire, office rent, consumables, furniture @ 5% per 

year.However, for evaluation and award of the Bid proposals, the 

quoted initial rate (as applicable for first 12 months from last date of 

submission of bid) shall be multiplied by the total time input for each 

position on this contract, i.e. without considering the increase in the 

billing rates. All payments shall be made in Indian Rupees and shall be 

subjected to applicable Indian laws withholding taxes if any. 

3.7 The Financial Proposal should clearly identify as a separate amount, 

the local taxes (including social security), duties, fees, levies and other 

charges imposed under the applicable law, on the consultants, the sub-

consultants, and their personnel (other than nationals or permanent 

residents of the government’s country);unless the Data Sheet specifies 

otherwise. This cost, however, will not be considered in evaluation. 

3.8 Consultants may express the price of their services in the Indian Rupees 

only. 

3.9 GST as applicable shall be paid to the consultant while making payment 

for services rendered. The consultants shall then deposit the same with 

the tax authorities and provide a proof of having done so within next 90 

days in line with policy circulars issued by Employer. Employer shall 

reimburse. GST deposited by the Consultant. Input credit as per GST 

act (if any) should be transferred to the employer. 

 

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 

 4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 

 (I) Detailed RFP may be downloaded from E-tendering portal of NIC 

https://www.eprocure.gov.in and the Application must be submitted online 

following the instructions appearing on the screen.  

 (II)  The following shall be the form of various documents in the 

Application: 

 A. Only Electronic Form (to be uploaded on the E-tendering portal 

of NIC)https://www.eprocure.gov.in and INFRACON Portal 

https://www.infracon.nic.in 

    (a) Technical proposal as indicated in para -B below 

https://www.eprocure.gov.in/
https://www.infracon.nic.in/
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  (b) Financial proposal as per format prescribed in SECTION-5 of RFP. 

Financial proposals are to be submitted online only and no hard copy of 

the financial proposal should be submitted. 

 

 B. Only Electronic form to be uploaded on the E-tendering portal 

of Employer https://www.eprocure.gov.in and INFRACON 

https://www.infracon.nic.in 

(i) Technical Proposal including 

(a)  Appendix-IB 

(b)  Power of Attorney for signing the Application  

(c)  If applicable, the Power of Attorney for Lead 

Member of JV;  

(d)  Copy of Memorandum of Understanding between JV 

partners, if applicable;  

(e)  Deleted  

(f)  INFRACON generated ID. 

(ii) Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in 

the form of demand draft in favour of Managing Director, 

National Highways & Infrastructure Development 

Corporation Ltd.(NHIDCL) payable at New Delhi; 

(iii) Bid Security (for the amount given in section 1 of this 

document) in the form of a Bank Guarantee and the 

format specified in this document and 

(iv) Application processing fee as applicable shall be paid to 

the Service provider of E-tendering 

portalhttps://www.eprocure.gov.in. 

 

(III) The Applicant shall submit the original documents specified above in point 

no.4.1 (ii) B together with their respective enclosures and seal it in an 

envelope and mark the envelope as “Technical Proposal” for the Project 

for which proposal is submitted and name and address of the Applicant. 

The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN THE 

PRESENCE OF THE EVALUATION COMMITTEE”. In addition, the Application 

due date should be indicated on the right hand corner of the envelope. 

The original documents should be submitted before the due date and 

time as mentioned in critical date sheet, at the below mentioned 

address in the manner and form as detailed in the RFP. A receipt thereof 

should be obtained from the below mentioned person.  

 

Address of Employer: 

ATTN. OF: M S Deol 

DESIGNATION: General Manager (Tech) 

https://www.infracon.nic.in/
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ADDRESS: 3rd Floor, PTI Building, 4, Parliament Street, New Delhi –110001. 

Mob.  No: 011-23461629 

E-MAIL ADDRESS: gmt2@nhidcl.com 

 

(IV) The Applicant shall upload scanned copies of the Technical Proposal and 

Financial Proposal as specified in point nos. 4.1 (ii) A & B above on the E-

tendering portal and INFRACON portal of Employer before the due date 

and time as mentioned in critical date sheet.   Hard copy of the 

documents as specified in point nos. 4.1 (ii) B above only is required to be 

submitted before the due date and time as mentioned in critical date 

sheet.  Financial Proposal is to be submitted On-line only and no hard 

copy submission is to be made. In the event of any discrepancy between 

the original and the copy (in electronic form), the original shall prevail in 

technical proposal. 

 

4.2 Modification / Substitution/ Withdrawal of bids: 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the 

Bid Due Date. No Bid shall be modified, substituted or withdrawn by 

the Bidder on or after the Bid Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information 

supplied subsequent to the Bid Due Date, unless the same has been 

expressly sought for by the Employer, shall be disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-

tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-

tendering portal and can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after 

withdrawal of a bid for any reason, bidder cannot re-submit e-bid 

again. 

 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal 

and on-line/offline for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power 

of Attorney shall be the Digital Signatory. In case the authorized 

signatory holding Power of Attorney and Digital Signatory are not the 

same, the bid shall be considered non-responsive.  

 

The Employer shall open Envelope containing Technical Proposal received as 

mentioned in point nos. 4.1 (ii) B at the scheduled date and time as 

mentioned in critical date sheet. i.e. in the presence of the Applicants who 

choose to attend. The Employer will subsequently open the Technical 
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Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the 

Applications in accordance with the provisions set out in the RFP.  

 

(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed 

applicants who qualify for financial opening as per RFP. The date of 

opening of Financial Proposal will be notified later on. 

 

5 PROPOSAL EVALUATION 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

5.2 Deleted   

 Technical Proposal 

5.3 The Evaluation Committee appointed by the Employer shall carry out 

its evaluation electronically applying the evaluation criteria and point 

system specified in the data sheet. Each responsive proposal shall be 

attributed a technical score (ST.) Only those Applicants whose 

Technical proposal score 75 marks or more out of 100 shall qualify for 

further consideration. However, if the number of such pre-qualified 

applications is less than two, the Employer may, in its sole discretion, 

pre-qualify the applicant(s) whose technical score is less than 75 

marks. 

 Financial Proposal 

5.4 After the evaluation of Technical Proposals is completed and the 

shortlist of firms is finalized, the Employer may notify those consultants 

whose proposals were not considered as per conditions of RFP. The 

Employer shall simultaneously notify the shortlisted firms indicating the 

date and time set for opening of the Financial Proposals. 

 

5.5 The Financial Proposals shall be opened publicly in the presence of the 

consultants’ representatives who choose to attend.  The name of the 

consultant, the technical scores, and the proposed prices shall be read 

aloud and recorded when the Financial Proposals are opened.  The 

Client shall prepare minutes of the public opening. 

 

5.6 The Evaluation Committee will determine whether the submitted 

Financial Proposals 

Are complete(i.e. whether they have included cost of all items of the 

corresponding proposals; if not, then the cost towards such missing 

items will be considered as NIL, but the Consultant shall, however, be 

required to carry out such obligations  without any additional 

compensation.) and without computational error. In case under such 

circumstances, if Client feels that the work cannot be carried out 

within the overall cost as per the  submitted  financial proposal, such 
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proposals shall be considered non responsive. 

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 

100 points. The financial scores of other proposals will be computed as 

follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 

5.8 Proposals will finally be ranked according to their combined technical 

(ST) and financial (SF) scores as follows: 

  S= ST x Tw+SF x Fw  

 Where S is the combined score, and Tw and Fw are weights assigned to 

Technical Proposal and Financial Proposal that shall be 0.80 and 0.20 

respectively. 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, 

having the highest combined score). The second ranked applicant (H-2) 

shall be kept in reserve and may be invited for negotiation in case the 

first ranked Applicants withdraws, or fails to comply the requirements 

specified in this document. In the event the proposals of two or more 

consultants have the same scores in the final ranking, the proposal with 

the highest technical score should be ranked first. 

 

6 NEGOTIATIONS 

6.1 Prior to the expiration period of validity of proposal, the Employer shall 

notify the successful firm who submitted the highest scoring proposal in 

writing by registered letter or facsimile and may either issue LOA if 

negotiations are not required or may invite it to negotiate the contract.  

In case two or more firms obtain same score, the firm achieving the 

highest Technical score shall be invited first for negotiations. 

6.2 Negotiations normally take one to two days. The aim is to reach 

agreement on all points, and initial a draft contract by the conclusion 

of negotiations 

6.3 In case of 1st round of negotiation is not held within 180 days from the 

Bid Receipt Date due to reasons attributable to Employer, the lowest 

bidder shall be permitted for replacement upto a maximum of 50% key 

personnel with key personnel of equivalent or better qualifications 

without considering the same as replacement and without any 

deduction.  However, for avoidance of doubt, it is clarified that 

replacement of key personnel whose CV has scored less than 75% marks 

shall continue be considered as replacement as per para 3.4.(iv) (f). 

6.4 Negotiations shall commence with a discussion of your technical 

proposal, the proposed methodology (work plan), staffing. Agreement 

must then be reached on the staffing and bar charts, which shall 

indicate activities, staff, periods in the field and in the home office, 

staff months, logistics and reporting. Special attention shall be paid to 
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optimize the required outputs from the firm within the available 

budget and to define clearly the inputs required from the Employer to 

ensure satisfactory implementation of the assignment. 

6.5 It is the responsibility of the Consultant, before starting financial 

negotiations, to contact the local tax authorities to determine the local 

tax amount to be paid by the Consultant under the Contract. The 

financial negotiations will include a clarification (if any) of the firm’s 

tax liability in the Client’s country, and the manner in which it will be 

reflected in the Contract; and will reflect the agreed technical 

modifications in the cost of the services.   

6.6 Having selected a firm, among other things, on the basis of an 

evaluation of proposed key professional staff, the Employer’s 

expects to negotiate, a contract on the basis of the staff named in the 

proposal and ,prior to contract negotiations, will require assurance that 

this staff shall be actually available. 

6.7 Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key 

personnel shall be permitted during negotiation and in such cases 

Consultant and such key personnel  shall have to submit affidavit to the 

effect that during the period of assignment specified in para 8 of 

Section:1, the replaced key personnel shall not be professionally 

employed anywhere in Employer’s works. Employer shall not further 

consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such 

replacements shall be 5% and10% for 1st replacement and 2nd 

replacement respectively within validity period of bid. In case during 

negotiations held within validity period of bid, more than two 

replacements are sought by the H1 consultant; his proposal shall be 

considered as Non-Responsive.  In such case the combined score of 

remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H1. In case during 

interaction with the key personnel at the time of negotiation it is found 

that the key personnel proposed is un-suitable for the assignment 

position, his replacement by equivalent or better shall be provided by 

the consultant.  The key personnel with such un-suitable CV shall not 

be considered in any future bids for that position for two years. No 

deduction for such replacement who are not found suitable during 

interaction shall be made. In the eventuality that a firm becomes non-

responsive, for the third time, due to the action of replacements of 

more than 2 key personnel during negotiation, The firm and its 

constituent JV partners shall be debarred up-to one year for Employer’s 

consultancy projects. 
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6.8 Each key personnel of the preferred consultant shall be called for   

interview at the time of negotiation at the cost of the Consultant. At 

the time of interview, Key Personnel will be required to produce 

certificate regarding qualification and experience in support of their 

CVs for verification and return. However, the officials retired from 

MoRT&H/State/UT PWD may be exempted from producing the 

experience certificate. The negotiations shall be concluded with a 

review of the draft form of Contract. The Employer and the firm will 

finalize the contract to conclude negotiations. 

 

6.9 If any of the key personnel employed by NHIDCL in other project by 

virtue of which their claim as H1 bidder, maximum two replacements 

with equal or better qualifications can be considered by NHIDCL in 

addition to clause 6.7 above. However reduction in remuneration will 

apply as per clause 6.7 above 

 

7 AWARD OF CONTRACT 

7.1 After completion of negotiations with the consultants, the Client shall 

award the Contract to the selected Consultant. However, after signing 

of the Contract, the Client may return the unopened Financial 

Proposals to the unsuccessful Consultants. 

7.2 The successful firm with whom the contract is signed is expected to 

commence the assignment on the date and at the location specified in 

the data sheet. 

8. Post Award Verification:  

The Employer will be at liberty to carryout post award verification on the 

experience claim by the key personnel and the financial capacity of the 

consultant. Any firm/key personnel found to have provided false claims for 

their qualification shall be liable for debarment for a period of Two (2) years. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

1.1 Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 

3rdFloor, Press Trust of India Building, 4-Parliament Street, New Delhi 

at the scheduled date and time as mentioned in critical date sheet. 

 

1.2 The proposal shall be valid for 120 days after the last date of 

submission. 

2.1 Clarification may be requested 7 days prior to Pre Proposal Conference. 

The address for requesting clarification is: 

Address of Employer’s Representative: 

  Address of Employer: 

ATTN. OF:     M S Deol  

DESIGNATION     General Manager (Tech) 

ADDRESS:  3rd Floor, PTI Building, 4, 

Parliament Street, New Delhi – 

110001. 

  E-MAIL ADDRESS    gmt2@nhidcl.com  

 

3.1 The Language of documents and correspondence will be English 

3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  

the  reports  etc shall be written in English. 

3.3 Employer shall pay GST as per GST act. Consultants are requested to 

consult tax consultants for details. 

3.4 The Consultants to state all cost in Indian Rupee only. 

4. The time and date of submission: As per the scheduled date and time 

as mentioned in critical date sheet. 

 

5. The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the 

assignment 

75 

 
Total 100 

 

(i) Sub criteria for Relevant Experience of the firm for the assignment 

Year of establishment of the firm (in case of JV, year of 
establishment of lead member shall be considered). 2 

Up to 5 years:   1,5 marks 
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**2/4/6 lane as applicable for the project for which RFP is invited. For 2-

lane, projects experience of 4/6 lane also to be considered with a 

multiplication factor of 1.5. Experience of 4/6 lane shall be considered 

interchangeably for 4/6 laning projects. Experience of 2 lane will be 

considered for 4/6 laning projects with a multiplication factor of 0.75. For 

standalone bridge projects, experience in bridge work (either standalone 

project or as a part of road project) only be considered. 

In case of JV the turnover and experience details of Lead and JV partners 

will be added for evaluation. However consultant should submit key 

personnel details as per section 3, separately for Lead partner JV partner. 

Employer’s certificate should be submitted substantiating the experience 

claimed by the firm. 

 

(ii) Qualification and competence of following professional/sub-

professional staff for the assignment shall be evaluated.  The 

weightage for various key staff are as under:- 

Sr. No. Staff Position Marks 

1 Team Leader cum Senior Highway Engineer(1 

nos) 

20 

More than 5 years:  2 marks 

Average Annual Turnover (last three years) from 
consultancy business 

2 

< Rs 9.98 crore:  0 marks 

Rs 9.98  crore:  1.5 marks 

Add additional 0.25 (zero point two five) mark for every 
Turnover of      Rs 4.99 crore subject to maximum 0.5 
marks. 

Experience in construction supervision/Independent 
Engineer/Authority's Engineer in Highway projects of 
length equal to 14.18 km or more/bridge works of similar 
category (2/4/6-laning*) for which RFP invited in last 
seven years. 

16 

1 project:  12 marks 

Add 1 (one) mark extra for each completed project 
subject to maximum 4 marks. 

Experience in DPR preparation/Feasibility Study cum 
Preliminary Designing Report of Highway projects of 
length equal to 14.18 km  or more/bridge works of 
similar category (2/4/6-laning*) for which RFP invited in 
last seven years. 5 

1 project:  4 marks 

Add 0.25 (zero point two five) marks extra for each 
additional project subject to maximum 1 mark. 

Total 25 
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2 Resident Engineer cum pavement specialist + 

road safety expert (1nos)  

15 

3 Sr. Contract Specialist(1 nos) 10 

4 Senior Quantity Surveyor(1 nos) 10 

5 Bridge/Structural Engineer (1 nos) 10 

6 Material Engineer (1nos)  10 

 Total 75 

 

Sub criteria for qualification of key Personnel (i.e. Professional staff)

  

 

1 General qualifications 25 

2 Adequacy for the project 70 

3 Employment with firm 5 
 Total 100 

 

1. Sub criteria for qualification of Team Leader cum Senior Highway 

Engineer 

1 General Qualification 25 marks 
(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Construction 
Management/Highway Engineering. 

5 

2 Essential Experience  

(a) Total Professional Experience in handling Highway 
Contracts. 

15 years 
(Minimum) 

Marks for “Total Professional Experience in handling 
Highway Contracts ” 

15 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(b) Experience as Team Leader/Resident Engineer/Project 
Manager or similar capacity in Highway project 

5 years 
(Minimum) 

Marks for “Experience as Team Leader/Resident 
Engineer/Project Manager or similar capacity in 
Highway project”  

15 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii)% increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(c) Should have handled as Team Leader/Resident 
Engineer/Project Manager or similar capacity in 
Construction Supervision of Highways 

2 Projects 
(Minimum) 
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Marks for “Should have handled as Team 
Leader/Resident Engineer/Project Manager or similar 
capacity in Construction Supervision of Highways” 

25 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of 
Projects   

6.66% and 
20%(max) 

( d) Should have handled as Team Leader or similar 
capacity of at least one Projects of project 
preparation of major highway Project of 2/4 laning. 

1 project 
(Minimum) 

Marks for “Should have handled as Team Leader or 
similar capacity of project preparation of major 
highway Project of 2/ 4- laning’’  

10 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. Of 
Projects. 

6.66% and 
20%(max) 

3. Desirable Experience  

(a) Experience in Supervision of Highway Construction 
with Rigid/ Flexible pavement of minimum 50 km of 
4/6 lane or 2 Lane equivalent) 

1 Project 
(Desired 

Minimum) 

Marks for “Experience in Supervision of Highway 
Construction with Rigid/ Flexible pavement of 
minimum 50 km of 4/6 lane or 2 Lane equivalent)” 

5 marks 
(Maximum) 

(i) Marks for threshold (100%) 

4. Employment with the Firm  
 

1 year 
(Minimum) 

Marks for “Employment with the Firm” 
 

5 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of 
years of employment with firm   

6.66% and 
20%(max) 

  Total Score 100 

    

2. Sub criteria for qualification of Resident Engineer cum pavement specialist + 

road safety expert 

1 General Qualification 25 marks 
(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Transport /Pavement 
Engineering 

5 

2 Essential Experience  

(a) Total Professional Experience in handling Highway 
projects.  

12 years 
(Minimum) 

 Marks for “Total Professional Experience in handling 
Highway projects” 

15 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 
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 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(b) Experience as Resident Engineer/Assistant Resident 
Engineer/Project Director/Project 
Manager/Superintending Engineer or 
equivalent/Executive Engineer or equivalent on similar 
construction work/Independent Engineering project. 
 

8 years 
(Minimum) 

 Marks for “Experience as Resident Engineer/Assistant 
Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or 
equivalent/Executive Engineer or equivalent on similar 
construction work/Independent Engineering project.” 

25 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(c) No. of Projects of 2/4/6 Laning of 20-25 km each 
should have handled  

2 Projects 
(Minimum) 

 Marks for “No. of Projects of 2/4/6 Laning of 20-25 km 
each should have handled” 

25 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects   

6.66% and 
20%(max) 

3. Desirable Experience  

 Experience of Construction Supervision on Highway 
Project of Minimum 25 km length of 4-Lane/6-Lane or 
equivalent 2-Lane   

1 Project 
(Minimum) 

 Marks for “Experience of Construction Supervision on 
Highway Project of Minimum 25 km length of 4-
Lane/6-Lane or equivalent 2-Lane” 

5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

4 Employment with the Firm  
 

       1 year 
(Minimum) 

 Marks for “Employment with the Firm” 5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of employment with firm   

6.66% and 
20%(max) 

  Total Score 100 

 

3. Sub criteria for qualification of Sr. Contract Specialist 

1 General Qualification 25 marks 
(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 
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(ii) Post Graduate Degree in Law/PG in 
management/certificate course in management/ 
certificate course in construction 
management/certificate course in contract 
management 

5 

2 Essential Experience  

(a) Total Professional Experience of Contract 
Management.  

15 years 
(Minimum) 

 Marks for “Total Professional Experience of 
Contract Management ” 

20 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(b) Experience as Contract Specialist on any 
National/State Highway project. 

4 years 
(Minimum) 

 Marks for “Experience as Contract Specialist on any 
National/State Highway project” 

20 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(c) Contract Management of a large Highway contract 
say over Rs.150 crore including experience of 
handling variation orders, claims of the contractor 
and there appropriate disposal 

1 Projects 
(Minimum) 

 Marks for “Contract Management of a large 
Highway contract say over Rs.150 crore including 
experience of handling variation orders, claims of 
the contractor and there appropriate disposal” 

25 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects   

6.66% and 
20%(max) 

( d) Experience of Handling Arbitration cases in respect 
of any Highway project of minimum 25 Km length 
of 4-lane/6-lane or equivalent 2 Lane   

1 Project 
(minimum) 

 Marks for “Experience of Handling Arbitration cases 
in respect of any Highway project of minimum 25 
Km length of 4-lane/6-lane or equivalent 2 Lane” 

5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

3 Employment with the Firm  
 

1 year 
(Minimum) 

 Marks for “Employment with the Firm”  
 

5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of employment with firm   

6.66% and 
20%(max) 
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  Total Score 100 

 

4. Sub criteria for qualification of Senior Quantity Surveyor 

1. General Qualification 25 marks 
(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Construction 
Management/Engineering/certificate course in 
management/ certificate course in construction 
management/certificate course in contract 
management 

5 

2. Essential Experience  

(a) Professional Experience in handling Highway 
Contracts 

15 years 
(Minimum) 

 Marks for “Professional Experience in handling 
Highway Contracts” 

20 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(b) Experience as Quantity Surveyor in Highway project 10 years 
(Minimum) 

 Marks for “Experience as Quantity Surveyor in 
Highway project” 

25 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(c) Experience as Quantity Surveyor in atleast two 
projects in Construction Supervision of 2/4 Laning 
Highways 

2 Projects 
(Minimum) 

 Marks for “Experience as Quantity Surveyor in at 
least two projects in Construction Supervision of 
2/4 Laning Highways” 

25 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects   

6.66% and 
20%(max) 

3. Employment with the Firm  
 

1 year 
(Minimum) 

 Marks for “Employment with the Firm” 
 

5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of employment with firm   

6.66% and 
20%(max) 

  Total Score  100 

 

5. Sub criteria for qualification of Bridge/Structural Engineer 
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1. General Qualification 25 marks 
(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) 
Post Graduate Degree in Structural Engineering 

5 

2. Essential Experience  

(a) Total Professional Experience in handling Highway 
projects. - 

15 years 
(Minimum) 

Marks for “Total Professional Experience in handling 
Highway projects” 

15 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 
experience   

6.66% and 
20%(max) 

(b) Experience in Construction / Construction Supervision of 

bridge / interchange / any other structures 

10 years 
(Minimum) 

Marks for “Experience in Construction / Construction 
Supervision of bridge / interchange / any other structures” 

15 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 
experience   

6.66% and 
20%(max) 

(c) Experience in similar capacity in supervision of Highway 

Bridges on Pile/Well foundation. 

 

2 Bridges 
(Minimum) 

Marks for “Experience in similar capacity in supervision of 
Highway Bridges on Pile/Well foundation” 

20 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of 
Projects   

6.66% and 
20%(max) 

( d) Experience in supervision of Rehabilitation and repair of 

Major Bridges. 

2 Bridges 
(minimum) 

Marks for “Experience in supervision of Rehabilitation and 
repair of  Major Bridges” 

10 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

(e) Familiar with modern methods of construction of 

bridges/ROB/flyover involving RCC/pre-stress concrete, 

design standards, technical specifications and statistical 

Quality Control/Assurance procedures for construction of 

different component of bridges. 

1 Bridges 
(minimum) 

 Marks for “Familiar with modern methods of construction 
of  bridges/ROB/flyover involving RCC/pre-stress concrete, 
design standards, technical specifications and statistical 
Quality Control/Assurance procedures for construction of 

5 marks 
(Maximum) 
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different component of bridges” 

 
(i) Marks for threshold  (80%) 

 
(ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

3. Desirable Experience  

 Experience as a Bridge Engineer abroad 1 Project 
(Desired 

minimum) 

 Marks for “Experience as a Bridge Engineer abroad” 5 marks 
(Maximum) 

 
(i) Marks for threshold  (80%) 

 
(ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

4. Employment with the Firm  
 

1 years 
(Minimum) 

Marks for “Employment with the Firm” 
 

5 marks 
(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 
employment with firm   

6.66% and 
20%(max) 

  Total Score 100 

 

 

6.     Sub criteria for qualification of Material Engineer 

1. General Qualification 25 marks 
(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Geo-Technical 
Engineering/Soil Mechanics and Foundation 
Engineering 

5 

2. Essential Experience  

(a) Professional Experience in construction of  
Highways / Roads / Airfield Runways 

12 years 
(Minimum) 

 Marks for “Professional Experience in construction 
of  Highways / Roads / Airfield Runways” 

15 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of experience   

6.66% and 
20%(max) 

(b) Experience in similar capacity in Construction / 
Construction Supervision of Highway projects 

5 years 
(Minimum) 

 Marks for “Experience in similar capacity in 
Construction / Construction Supervision of Highway 
projects” 

20 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 6.66% and 
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years of experience   20%(max) 

(c) Experience as Material / Geotechnical Engineer in 
Construction/Construction Supervision of Highway 
projects(4-Lane/6-lane or 2-Lane equivalent) 

2 Projects 
(Minimum) 

 Marks for “Experience as Material / Geotechnical 
Engineer in Construction/Construction Supervision 
of Highway projects(4-Lane/6-lane or 2-Lane 
equivalent)” 

25 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects   

6.66% and 
20%(max) 

( d) Familiar with material property of road 
construction material, technical specifications and 
procedures of material tests and testing 
equipments. 

1 Project 
(minimum) 

 Marks for “Familiar with material property of road 
construction material, technical specifications and 
procedure of material tests and testing 
equipments” 

5 marks 
(Maximum) 

 (i) Marks for threshold  
(80%) 

 (ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

3. Desirable Experience  

 Experience as a Material  Engineer abroad  1 Project 
(Desired 

minimum) 

 Marks for “Experience as a Material  Engineer 
abroad” 

5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
Projects. 

6.66% and 
20%(max) 

4. Employment with the Firm  
 

1 years 
(Minimum) 

 Marks for “Employment with the Firm” 
 

5 marks 
(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 
years of employment with firm   

6.66% and 
20%(max) 

  Total Score 100 

 

The technical proposal should score at least 75 marks to be considered 

responsive for financial evaluation. 

 

6. Commencement of Assignment:  

The firm shall begin carrying out the services within one month of 

signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

 

 

 

 

As per the INPUT Format of INFRACON PORTAL 
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

 

Appendix B-1 Technical proposal submission form. 

 

Appendix B-2 

Firm’s comments and suggestions on the Terms of 

Reference and on data, services, and facilities to be 

provided by the Employer. 

Appendix B-3 Approach paper on methodology and work plan for 

performing 

the assignment. Appendix B-4 Composition of the Team and Task(s) of each Team 

member Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel 

and experience claimed by the firm. 
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APPENDIX B-1 

Technical proposal submission form. 

 

FROM (Name of Firm)  To:  (Name and Address of Client) 

  

  

  

 

Ladies/Gentlemen: 

Subject: Submission of Technical and Financial Proposal for Consultancy Services 

for Authority’s Engineer for Supervision of “Improvement/Widening to 2 Laning 

of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 

in the State of Manipur on EPC Mode under SARDP-NE”. 

 

We, the undersigned, offer to provide the consulting services for the above in 

accordance with your Request for Proposal dated (Date), and our Proposal.  We are 

hereby submitting our Proposal, which includes this Technical Proposal and a 

Financial Proposal for the above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of 

Consultants submitted at bidding stage, in public domain and the same may be 

uploaded by Employer on website of NIC i.e eprocure.gov.in.  We undertake that 

we shall have no objection if Employer uploads/hosts the information pertaining to 

credentials of our firm as well as of our key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before 

(Date) we undertake to negotiate on the basis of the proposed staff. Our Proposal is 

binding upon us and subject to the modifications resulting from contract 

negotiations. 

 

We understand you are not bound to accept any Proposal you receive 

The details of our submission through the INFRACON Portal of NHIDCL are available 

under the following Ids: 

1. Tender ID No.----------------------------- 

2. Our Firm ID No.------------------------------- 

3. Our Team ID No.----------------------------------- 

4. Our proposed Key Personnel ID No.  

 

This is to confirm that information submitted in INFRACON is true and correct to the 

best of my knowledge and I would be personally responsible for any mis-

representation in this regard.  

We remain, 

Yours sincerely, 
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Managing Director/Head of the firm/Authorized 

Representative of the firm *  

Name of the firm  

Address 

*Lead Member in case of JV 



Page 38 of 138 
 

 

 

Consultancy Services for Authority’s Engineer for Supervision of “Improvement/Widening to 2 Laning of 
Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 in the State of Manipur on 
EPC Mode under SARDP-NE”. 

APPENDIX B-2 :  

COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF REFERENCE AND 

ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER (To be submitted 

by the Selected Bidder at the time of Contract Negotiations) 

 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one 

page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 : 

APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING THE ASSIGNMENT 

(To be submitted by the Selected Bidder at the time of Contract Negotiations) 

 

 

 

(Not more than six pages) 
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APPENDIX B-4:  

COMPOSITION OFTHETEAM PERSONNEL,ANDTASK(S) OF EACHTEAM MEMBER (To be 

submitted by the Selected Bidder at the time of Contract Negotiations) 

 

 

1. Technical/Managerial Staff 

 

Sl. 

N

o

. 

Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 

   

 

 

2. Support Staff 

 

Sl. 

N

o

. 

Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 
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APPENDIX B-5 : 

FORMATOF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONALSTAFF (Snap Shot 

of CV as per the detail on INFRACON Portal). However Preferred Bidder shall be 

required to submit the CVs of Key Personnel as per clause 3.4 (iv) (d) of Section-1 

1. Basic details 

 
2. Company experience 

 
 

3. Qualifications detail 
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4. Company Experience 

 
 

For Key Personnel having intermittent inputs, add the following: (Upload the 

following certificate on INFRACON portal). 

I further certify that I am associated with the following assignments as on date (as 

on 7 days prior to due date for submission of proposal) including those for which 

LOA has been received by the firm and the inputs in these assignments shall not 

affect the work of the current assignment. 

 

Name of 

Assignment 

Client Date 

of 

LOA 

Likely 

start(Month 

/ Year) 

Likely end 

(Month/Year) 

Total input of 

the person 

(man-months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the 

assignments on hand as on 7 days before due date of proposal including those 

for which LOA has been received from the Client or for which Consultant has 

been declared as H1 do not exceed3 (three) for Senior Contract Specialist.  

 

…………………………………………………………..                      Date :(Day/Month/Year) 

 

(Signature of Key Personnel) 

 

Certification by the firm (Upload the following Certificate on INFRACON portal) 

 

The undersigned on behalf of ---------- (name of consulting firm) certify that the 

qualification and experience details of Shri ------ (name of the proposed personnel 

 and  address) as described in the CV has been checked and found to be correct.  It 

is also certified that Shri-------- (name of proposed personnel) to  the  best  of  our 

 knowledge  has  neither been debarred by MoRTH,  NHAI or any other Central/State 

Government organization nor  left  his assignment with any other consulting firm 
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engaged by the Employer/Contracting firm(firm to be supervised  now)  for  the 

 ongoing  projects.  We  understand  that  if  the  information  about leaving  the 

 past  assignment  is  known  to  the Employer,  Employer  would  be  at  liberty  to 

 remove  the personnel from the present assignment and debar him for an 

appropriate period to be decided by the Employer. 

 

 

 

…………………………………………………………..       Date:……………(Day/Month/Year) 

 

[Signature of authorized representative of the Firm] 

 

Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. ( Deleted) 

b)     Complete address and phone number of the Personnel is to be provided.( 

Deleted) 

c)     Document for proof of age is to be enclosed. (Upload on INFRACON portal) 

d)     Document for proof of qualification is to be enclosed. (Upload on INFRACON 

portal) 

e)     Age of the personnel shall not be more than as specified. (Deleted) 

f)      Experience Certificates from Employers to be attached. (Upload on INFRACON 

portal) 
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APPENDIXB-6: 

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the Selected 

Bidder at the time of Contract Negotiations) 

 

A. Activity Schedule 
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APPENDIXB-7: ACTIVITY(WORKS)SCHEDULE(To be submitted by the Selected Bidder 

at the time of Contract Negotiations) 

 

A. Activity Schedule 

  Monthwise Program (inform of Bar Chart) 

[1st,2nd, etc. Are months from the start of assignment] 
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B. Completion and Submission of Reports 

S. No. Reports : Programme: 

(Date) 
1 Monthly reports 

(Design and Construction) 
 

2 Quarterly Reports 
 

3 Various others reports as provided in the Contract 

Agreement such as completion report 
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APPENDIX B-8:  

AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE 

CLAIMED BY THE FIRMS (To be submitted by the Selected Bidder at the time of 

Contract Negotiations) 

 

(To be submitted on non-judicial Stamp Paper) 

 

 

 

I, the undersigned, on behalf of _______________________ (name of the 

Consultant submitting the proposal), do hereby certify that the details furnished 

in this proposal including CV of key personnel and experience claimed by the 

firm/firms are true and correct to the best of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/ Authorized Representative of 

The firm* 

Address 

*Lead Member in case of JV 
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SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL 

Appendix C-1 Financial submission form 

Appendix C-2 Summary of costs 

Appendix C-3 Breakdown of costs  
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APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM 

 

FINANCIAL PROPOSAL 

 

 

FROM:  TO: 

________________________ M S Deol 

General Manager (Tech) 

3rd Floor, PTI Building, 4 , Parliament 

Street, 

New Delhi-110001 

011-23461629 

gmt2@nhidcl.com 

________________________ 

________________________ 

 

 

Sub: Consultancy Services for Authority’s Engineer for Supervision of 

“Improvement/Widening to 2 Laning of Stretch from Khongsang to 

Tamenglong (Design Length=37.97 Km) of NH-137 in the State of Manipur 

on EPC Mode under SARDP-NE” - Regarding Price Proposal 

 

I/We____________________________________ Consultant/consultancy firm 

herewith enclose* Price Proposal for selection of my/our firm/organization as 

Consultant for the Consultancy Services for Authority’s Engineer for Supervision 

of “Improvement/Widening to 2 Laning of Stretch from Khongsang to 

Tamenglong (Design Length=37.97 Km) of NH-137 in the State of Manipur on 

EPC Mode under SARDP-NE”. 

 

Yours faithfully, 

 

Signature________________ 
 
Full Name_______________ 
 
Designation______________ 
 
Address_________________ 
 
(Authorized Representative) 
 
*The Financial proposal is to be filled strictly as per the format given in RFP to be 

uploaded on E-Portal (CPPP). 
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APPENDIX C-2:  SUMMARY OF COSTS 

 

 

No. 
 

Description 

Amount 

(Rs.) 

I Remuneration for Local Professional Staff 
 II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 
Consultancy Services Tax Payable in India 

 

 
Total Costs (Including Tax) 

 
 

Note: Payments will be made as per stipulations of the Conditions of Contract.
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APPENDIXC-3: BREAKDOWNOF COSTS 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF FOR Changtongya Longleng Road 

Project.  

S. 

No.  
Key Personnel 

Man-

month in 

Constructi

on period 

of 36 

months 

Man-month in 

Maintenance/Def

ect Liability 

period of 60 

months 

Billing 

Rate 

(Rs) 

Amount 

(Rs) 

A: Key Personnel    

1. 1 Team Leader Cum Senior 

Highway Engineer  

36 12   

2. 2 Resident Engineer cum 

Pavement specialist + Road 

Safety Expert-  

36 60   

3. 3 Sr. Contract Specialist  12 4   

4. 4 Senior Quantity Surveyor  36 4   

5. 5 Bridge/Structural Engineer  36 0   

6. 6 Material Engineer  36 4   

7 Sub Total 192 84   

B (i): Sub Professional Staff 

1 Quantity Surveyor   36 4   

2 Survey Engineer  36 4   

3 Lab Technician   36 4   

 Sub Total 108 12   

 

II. Support Staff  

 

Sr. 

No. 

Position Nam

e 

Staff 

Months 

Rate/ 

month() 

Amount(Rs) 

1 Office Manager(1 no) TBN (36+60)mo

nths 
  2 Accountant cum cashier 

(1 no) 

TBN (36+60)mo

nths 
  

3 Photocopy Machine 

Operator (1 no) 

TBN (36+60)mo

nths 
  

4 Computer Operator cum 

steno (1 no) 

TBN (36+60)mo

nths 
  

5 Office Boy (1 no) TBN (36+60)mo

nths 

  
    Total: 

 

 
TBN: To be named  

III. Transportation (Fixed rate on rental basis) 

The vehicles provided by the Consultants shall include the cost for rental, drivers, 

Operation, maintenance, repairs, insurance, etc. for all complete 

approx.3000km/month run. 
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Sr. 

No. 

Description of 

Vehicles 

Qty.(No. of vehicle-month) Tot

al 

Rate/Vehi

cle- Month 

Amount 

During 

Construction 

Period 

During 

Maintenan

ce / DLP 

Period 

   

1 Scorpio or 

equivalent 4x4 

vehicle (not more 

than 3 years old) 

(2nos in 

Construction 

Period + 1 no in 

Defect liability 

Period) 

2xconstructio

n period in 

months 

1X60 
   

2 Ambassador / 

Indica or 

equivalent (not 

more than 3 years 

old) (nil in 

Construction 

Period + 1 no in 

Defect liability 

Period for three 

packages) 

0xconstructio

n period in 

months 

1X60 
   

 Total 
     

 

IV. Duty Travel to Site (Fixed Costs) :Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s Site offices 

/Regional office. The quoted amount against remuneration should include travel 

fare for 20 round trip to Employer’s Head Office and 20 round trip to Employer’s 

regional office (including Hotel charges, travel costs etc. Complete). 

 

V. Office Rent (Fixed Costs)– Office shall be rented 400sqm for construction period 

and 150 sqm for Defect Liability Period. The rent cost includes electricity and 

water charges, maintenance, cleaning, repairs, etc. complete. 

 

Period No’s of 

Months 

Rate/month Amount 

Main office of minimum 400 sqm 
area for Construction Period 36 

 

 

Defect Liability 60 
 

 

Total:    
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VI. Office Supplies, Utilities and Communication (Fixed Costs) 

  

Sr. No. Item Months Monthly Rate Amount in 

Rs.    1 

 

2 

 

3 

 

4 

Office Supplies 

 

Drafting Supplies 

 

Computer Running Costs 

 

Domestic and 

International 

Communication 

36+60 months 

36+60  months 

 
36+60  months 

 
 

36+60  months 
 

  

 

 

 

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

 

(Brand new Furniture and Equipment shall be mandatory at the time of 

commencement of services as per the list given below. The rental rate per month 

shall be quoted for the total list of Office Furniture and Equipment) 

N

o 
Description Qty. 

Rate/Month

/unit(Rs.) 

Period in 

Months 

Amount 

(Rs.) 

 
Office Furniture (Rental/Hire) 

    

1 

Executive Table (Godrej make, 

model 

No.T-108orequivalent) 

8  

36 x 

5+12+4x2 

60+3x4+12 

= 284 

months 

 

2 

Executive Chairs(Godrej make, 

model 

No.PCH-701orequivalent) 

8  

36 x 

5+12+4x2 

60+3x4+12 

= 284 

months 

 

3 

Tables(Godrej make, model No.T-

104 

or equivalent) 

6  

36x6 + 

6x6=252 

months 
 

4 

Ordinary Chairs Type-1(Godrej 

make, 

Model NoT-CHR–6 or equivalent) 

6  

36x6 + 

6x6=252 

months 

months  
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5 

Tables(for all other staff)(Godrej 

make,modelNo.T-

101orequivalent) 

6  

6x (36 + 

60) = 576 

months 
 

6 

Ordinary Chairs–Type II(for all 

other 

staff) (Godrej 

make,modelNo.CHR-6 

or equivalent 

6  

6x (36 + 

60) = 576 

months  
 

7 

Steel Almirah1270mmx765mmx 

440mm(Godrej make, model 

minor plain or equivalent) 

8  

36 x 

5+12+4x2 

60+3x4+12 

= 284 

months 

 

8 

Visitors chairs/Conference room 

chairs 

(Godrej 

make,modelNo.DCH7004or 

equivalent) 

6  

36x6 + 

6x6=252 

months 
 

9 

Tables for computers with 3 

drawers, keyboard/mouse pull 

out trays size  

1664mmx900(Godrej make. Or 

equivalent as per Engineer’s 

design) 

4  

4 x 36 + 4 

x 12 = 192 

months 
 

10 
Printer desks(Godrej make or 

equivalent) 
2  

2 x36 + 60 

=132 

months 
 

11 
Side tables(Godrej make or 

equivalent) 
4  

4 x 36 + 4 

x 12 =192 

months 
 

12 
Conference Table(Godrej make, 

modelNo.T-12orequivalent) 
1  

36 + 12 

=48 

months 
 

13 
Revolving Chairs for Computer 

Room/Drawing room 
3  

3x (36 + 

12) =144 

months 
 

 Office Equipment (Rental/Hire)  
 

 
 

1 
Telephone with PABX facilities (2 

External lines&10internal lines) 
2  

2 (36 + 60) 

= 192 

months 
 

2 Photocopier 1  
36+60 

=96months  

3 Fax 1  
36+60 

=96months  
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4 Air-Conditioner(1.5Ton) 1  
36+60 

=96months  

5 Computer PC (state of the art) 4  

4x (36 + 

60) =384 

months  
 

6 LaserJet Printers 3  

3x (36 + 

60) =288 

months  
 

7 
Diesel Generator (20KVA)with 

running 

Cost 

1  
36 + 60 = 

96 months  

8 Binding Machine 1  
36 + 60 = 

96 months  

9 

Air Cooler(of 24” size fan with 

suitable Pump and shall be of 

either GEC, Katina or Cool Home 

make or equivalent) 

2  

2x (36 + 

60) =192 

months 
 

10 
Water Coolers (Voltas or 

equivalent) 
1  

36 + 60 = 

96 months  

11 Software LS  
36 + 60 = 

96 months  

 
Total 

     

VIII. Reports and Document Printing 

 

All reports such as Monthly reports, Inspection reports, Quarterly reports and 

various others reports as provided in the Agreement such as Completion Report 

shall be submitted in 6 copies. The cost shall be included in office supplies and 

communication and no separate payment on this account shall be made. 

 

 

 

IX.   Survey Equipment with Survey Party and Vehicle etc complete 
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Description 

Nos. of 

Months 

 

Rate 

/month 
Amount 

Rental cost towards Survey 

Equipment(GPS/Total station /Auto 

Level/LIDAR) with semiskilled survey 

Party (4 persons) and one dedicated  

vehicle for Survey Party (inclusive of 

vehicle rental driver’s salary, fuel 

operation and maintenance etc 

complete) with rods, flags and other 

sundries 

36 
  

 

X. Contingencies 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 

Proposal. The provisions of Contingency shall be operated with the specific approval 

from the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 
 

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement 

dated------ entered between Authority and --------(the Contractor) for the work 

of “Improvement/Widening to 2 Laning of Stretch from Khongsang to 

Tamenglong (Design Length=37.97 Km) of NH-137 in the State of Manipur on 

EPC Mode under SARDP-NE”]. 

 

1. Scope 

 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are 

being specified pursuant to the EPC/Item Rate Agreement dated ........... (the 

“Agreement”),  which has been entered into between the Authority and ............. 

(the “Contractor”) for Consultancy Services for Authority’s Engineer for Supervision 

of “Improvement/Widening to 2 Laning of Stretch from Khongsang to Tamenglong 

(Design Length=37.97 Km) of NH-137 in the State of Manipur on EPC Mode under 

SARDP-NE” on Engineering, Procurement, Construction (EPC), and a copy of which 

is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project 

Highway. 

2. Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined 

herein but defined in the Agreement shall have, unless repugnant to the context, 

the meaning respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the 

context otherwise requires, be deemed to be reference to the Articles, Clauses and 

Schedules of the Agreement, and references to Paragraphs shall be deemed to be 

references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement 

shall apply, mutatis mutandis, to this TOR. 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient 

manner, consistent with the highest standards of professional integrity and Good 

Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in 

accordance with the provisions of this Agreement, but subject to obtaining prior 

written approval of the Authority before determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contractor; 

(c) The Termination Payment; or  

(d) Any other matter which is not specified in (a), (b) or (c) above and which 

creates an obligation or liability on either Party for a sum exceeding Rs. 

50,00,000 (Rs. Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every 
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month, to the Authority in respect of its duties and functions under this 

Agreement. Such reports shall be submitted by the Authority’s Engineer within 10 

(ten) days of the beginning of every month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties 

and responsibilities to its suitably qualified and experienced personnel; provided, 

however, that it shall not delegate the authority to refer any matter for the 

Authority’s prior approval in accordance with the provisions of Clause 18.2 Model 

EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for 

Change of Scope under Article 13. 

 

3.6 In the event of any disagreement between the Parties regarding the meaning, 

scope and nature of Good Industry Practice, as set forth in any provision of the 

Agreement, the Authority’s Engineer shall specify such meaning, scope and nature 

by issuing a reasoned written statement relying on good industry practice and 

authentic literature. 

4. Construction Period 

4.1  During the Construction Period, the Authority’s Engineer shall review the Drawings 

furnished by the Contractor along with supporting data, including the geo-technical 

and hydrological investigations, characteristics of materials from borrow areas and 

quarry sites, topographical surveys, and the recommendations of the Safety 

Consultant in accordance with the provisions of Clause 10.1.6 of Model EPC 

Agreement. The Authority’s Engineer shall complete such review and send its 

observations to the Authority and the Contractor within 15 (fifteen) days of receipt 

of such Drawings; provided, however that in case of a Major Bridge or Structure, 

the aforesaid period of 15 (fifteen) days may be extended upto 30 (thirty) days. In 

particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

4.2  The Authority’s Engineer shall review any revised Drawings sent to it by the 

Contractor and furnish its comments within 10 (ten) days of receiving such 

Drawings. The review of drawing should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 

(twenty-one) days stating the modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed 

to be adopted by the Contractor for executing the Works, and convey its comments 

to the Contractor within a period of 10 (ten) days from the date of receipt of the 

proposed methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where 

necessary, for interruption and diversion of the flow of traffic in the existing 

lane(s) of the Project Highway for purposes of maintenance during the 

Construction Period in accordance with the provisions of Clause 10.4 Model EPC 

Agreement. 

4.6  The Authority’s Engineer shall review the monthly progress report furnished by the 
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Contractor and send its comments thereon to the Authority and the contractor 

within 7 (seven) days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project 

Highway and shall submit a monthly Inspection Report bringing out the results of 

inspections and the remedial action taken by the Contractor in respect of Defects 

or deficiencies. In particular, the Authority’s Engineer shall include in its 

Inspection Report, the compliance of the recommendations made by the Safety 

Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of 

manufacturer’s reports and standard samples of manufactured Materials, and such 

other Materials as the Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the 

Authority’s Engineer shall require the Contractor to carry out, or cause to be 

carried out, tests at such time and frequency and in such manner as specified in 

the Agreement and in accordance with Good Industry Practice for quality 

assurance. For purposes of this Paragraph 4.9, the tests specified in the IRC Special 

Publication-11 (Handbook of Quality Control for Construction of Roads and 

Runways) and the Specifications for Road and Bridge Works issued by MORT&H (the 

“Quality Control Manuals”) or any modifications/substitution thereof shall be 

deemed to be tests conforming to Good Industry Practice for quality assurance. 

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the 

quantity or number of tests prescribed for each category or type of test for quality 

control by the Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for 

acceptance/rejection of their results shall be determined by the Authority’s 

Engineer in accordance with the Quality Control Manuals. The tests shall be 

undertaken on a random sample basis and shall be in addition to, and independent 

of, the tests that may be carried out by the Contractor for its own quality 

assurance in accordance with Good Industry Practice. 

4.12. In the event that results of any tests conducted under Clause 11.10 establish any 

Defects or deficiencies in the Works, the Authority’s Engineer shall require the 

Contractor to carry out remedial measures. 

4.13  The Authority’s Engineer may instruct the Contractor to execute any work which is 

urgently required for the safety of the Project Highway, whether because of an 

accident, unforeseeable event or otherwise; provided that in case of any work 

required on account of a Force Majeure Event, the provisions of Clause 21.6 of 

Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the 

Authority’s Engineer shall undertake a review of the progress of construction and 

identify potential delays, if any. If the Authority’s Engineer shall determine that 

completion of the Project Highway is not feasible within the time specified in the 

Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the 

steps proposed to be take to expedite progress, and the period within which the 

Project Completion Date shall be achieved.  Upon receipt of a report from the 
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Contractor, the Authority’s Engineer shall review the same and send its comments 

to the Authority and the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the 

Contractor’s quality control records and documents before the Completion 

Certificate is issued pursuant to Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or 

part of the Works if the work threatens the safety of the Users and pedestrians.  

After the Contractor has carried out remedial measure, the Authority’s Engineer 

shall inspect such remedial measures forthwith and make a report to the Authority 

recommending whether or not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the 

safety of suspended works and users, and requires the Authority’s Engineer to 

inspect such works, the Authority’s Engineer shall inspect the suspended works 

within 3 (three) days of receiving such notice, and make a report to the Authority 

forthwith, recommending whether or not such suspension may be revoked by the 

Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests 

specified in Schedule-K and issue a Completion Certificate or Provisional 

Certificate as the case may be.  For carrying out is functions under this Paragraph 

4.18 and all matters incidental thereto, the Authority’s Engineer shall act under 

and in accordance with the provisions of Article 12 and Schedule-K. 

5 Maintenance Period 

5.1. The Authority’s Engineer shall aid and advise the Contractor in the preparation of 

its monthly Maintenance Programme and for this purpose carry out a joint monthly 

inspection with Contractor. 

5.2  The Authority’s Engineer shall undertake regular inspections, at least once every 

month to evaluate compliance with the Maintenance Requirements and submit a 

Maintenance Inspection Report to the Authority and the Contractor. 

5.3. The Authority’s Engineer shall specify the tests, if any, that the Contractor shall 

carry out, or cause to be carried out, for the purpose of determining that the 

Project Highway is in conformity with the Maintenance Requirements.  It shall 

monitor and review the results of such tests and remedial measures, if any, taken 

by the Contractor in this behalf. 

5.4. In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 

Authority’s Engineer shall, in conformity with Good Industry Practice, specify the 

permissible limit of deviation or deterioration with reference to the Specifications 

and Standards and shall also specify the time limit for repair or rectification of any 

deviation or deterioration beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of 

any lane (s) of the Project Highway for undertakings maintenance/repair thereof, 

and shall grant permission with such modifications, as it may deem necessary, 

within 5 (five) days of receiving a request from the Contractor.  Upon expiry of the 

permitted period of closure, the Authority’s Engineer shall monitor the reopening 

of such lane (s), and in case of delay, determine the Damages payable by the 
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Contractor to the Authority under Clause 14.5 of Model EPC Agreement 

6. Determination of costs and time 

6.1.  The Authority’s Engineer shall determine the costs, and/or their reasonableness, 

that are required to be determined by it under the Agreement. 

6.2. The Authority’s Engineer shall determine the period of Time Extension that is 

required to be determined by it under the Agreement. 

6.3.  The Authority’s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 

7. Payments 

7.1.  The Authority’s Engineer shall withhold payments for the affected works for which 

the Contractor fails to revise and resubmit the Drawings to the Authority’s 

Engineer in accordance with the provision of Clause 10.2.4 (d) of Model EPC 

Agreement. 

7.2  Authority’s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the 

Contractor pursuant to Clause 19.4, determine the amount due to the 

Contractor and recommend the release of 90 (ninety) percent of the amount so 

determined as part payment, pending issue of the Interim Payment Certificate; 

and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement 

referred to in Clause 19.4, deliver to the Authority and the Contractor an 

Interim Payment Certificate certifying the amount due and payable to the 

Contractor, after adjustments in accordance with the provisions of Clause 

19.10 of Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly 

Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC 

Agreement, verify the Contractor’s monthly statement and certify the amount to 

be paid to the Contractor in accordance with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the 

receipt of the final payment statement of Maintenance in accordance with the 

provisions of Clause 19.16 of Model EPC Agreement. 

 

8. Other duties and functions 

 The Authority’s Engineer shall perform all other duties and functions as specified in 

the Agreement. 

 

9 Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent 

by the Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of 

all the test results with comments of the Authority’s Engineer thereon, shall be 

furnished by the Authority’s Engineer to the Authority forthwith. 

9.2. The Authority’s Engineer shall retain at least one copy each of all Drawings and 

Documents received by it, including ‘as – built’ Drawings and keep them in its safe 

custody. 
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9.3. Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer 

shall obtain a complete set of as built Drawings in 2 (two) hard copies and in micro 

film form or in such other medium as may be acceptable to the Authority, 

reflecting the Project Highway as actually designed, engineered and constructed, 

including an as-built survey illustrating the layout of the Project Highway and 

setback lines, if any, of the buildings and structures forming part of project 

Facilities; and shall hand them over to the Authority against receipt thereof. 

9.4  The Authority’s Engineer, if called upon by the Authority or the Contractor or both, 

shall mediate and assist the Parties in arriving at an amicable settlement of any 

Dispute between the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any 

event of Contractor’s Default within one week of its occurrence. 

 

10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of 

the `Terms of Reference’, and shall be fully responsible for supervising the 

Designs, Construction and maintenance and operation of the facility takes place in 

accordance with the provisions of the EPC Agreement and other schedules. Any  

failure  of  the  Authority  Engineer  in  notifying to  Employer and  the Contractor  

on  non-compliance  of  the  provisions  of  the  EPC Contract Agreement and other 

schedules by the EPC Contractor, non-adherence to the provision of ToR and non-

adherence to the time schedule prescribed under ToR shall amount to non-

performance. 

 

The Authority Engineer shall appoint its authorized representative, who shall issue  

on  behalf  of  the  AE,  the  Provisional  Completion  Certification  and Completion 

Certificate along with the Team Leader and shall carryout any such task as may be 

decided by Employer. The AE shall take prior approval of Employer before issuing 

Provisional Completion Certification and Completion Certificate. The  proposal  

submitted  shall  also  include  the  name  of  the  authorized representative along 

with the authorization letter and power of attorney. 

 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel to be filled by the Consultants shall be as below: 

 

Team Leader cum Senior Highway Engineer 

Resident Engineer cum Pavement Specialist+ Road safety Expert 

Sr. Contract Specialist 

Senior Quantity Surveyor 

Bridge/Structural Engineer 

Material Engineer 

 

11.2  Broad job-description and minimum qualification for key personnel mentioned 

above is enclosed as Enclosure–B. However, higher marks shall be accorded to the 
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Candidate with higher relevant qualification and experience. All the CV’s of the 

personals mentioned in Para 5.3(iii) of Data Sheet shall be evaluated at the time of 

evaluation of technical proposal. The age of the Key Personnel should not be more 

than 60 years on the date of submission of proposal. Consultants are advised in 

their own interest to frame the technical proposal in an objective manner as far as 

possible so that these could be properly assessed in respect of points to be given as 

part of evaluation criteria. The bio-data of the key personnel should be signed o n 

every sheet by the personnel concerned and the last sheet of each bio-data should 

also be signed by the authorized signatory for the Consultant. The key personnel 

shall also certify at the end of their bio-data Performa that they have not left any 

of the Employer works without completing of their assignment and have not 

accepted any other offer at the time of signing of the bio-data and as such shall be 

available to work with the Authority Engineer, if the Project is awarded. In case 

the key personnel leave the assignment without approval of Employer, Employer 

would be at liberty to take any appropriate action against that key personnel 

including debarment. The CV submitted by selected firm/JV shall be hoisted on 

official website of Employer. 

 

11.3 In addition to above, consultants are required to propose other key personnel, sub- 

professional staff and other field engineers as detailed in Enclosure-A and the 

minimum qualification requirements for the same is enclosed in Enclosure–B.  

 The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract 

Agreement. 

The appointment of the Authority’s Engineer shall initially be as per details given 

below.  

 

Period of service (in 

months) 

Construction period  

(in months) 

Maintenance/DLP Period 

 (in months) 

Construction Period + 60 

Months 

36 60 

 

The proposed manpower deployment for this period shall be matching the 

activities to be performed during the said period. The time frame for services 

during the deployment of key personnel during this period shall be as shown in 

Enclosure A. 

 

13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 

amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall 
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be valid for a period of 2 months beyond the expiry of the Contract period. The BG 

shall be in the format specified in Appendix I of draft contract form and furnished 

from a Nationalized Bank, IDBI or ICICI/Foreign Bank/EXIM Bank / Any Scheduled 

Commercial Bank approved by RBI having a net worth of not less than 500 crore as 

per latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a 

Branch in India) the net worth in respect of Indian operations shall only be taken 

into account.  In case of Foreign Bank, the BG issued by Foreign Bank should be 

counter guaranteed by any Nationalized Bank in India. In case of JV, the BG shall 

be furnished on behalf of the JV and not individually by the members. 

 

The bank details of NHIDCL is as under if required for BG preparation by issuing 

bank:- 

 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 90621010002659 

3 Beneficiary Bank Branch IFSC SYNB0009062 

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi 

5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 

1st  Parliament Street, New Delhi-

110001 

 

The Guarantor shall also send information about the issuance of this Guarantee 

through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 

001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  

 

14. Schedule of Bidding Process 

  The Authority shall endeavor to adhere to the following schedule: 

Bid Document /NIT Publishing Date 17.01.2019 (1400hrs) 

Bid Document Download / Start Date 17.01.2019 (1400 hrs) 

Clarification Start Date (Pre bid queries) 17.01.2019 (1700 hrs) 

Clarification End Date( Last date for receipt of pre bid 

query) 
31.01.2019 (1100 hrs) 

Pre bid meeting 31.01.2019 (1400 hrs) 

Bid Submission start Date 01.02.2019  (1000 hrs) 

Bid submission End Date (online & physical Copy) 07.02.2019 (1430 hrs) 

Opening Date of Technical Bid 08.02.2019 (1500 hrs) 

Date of uploading of list of Technically Qualified Applicants 15.02.2019 (1500 hrs) 

Date of Opening of Financial Bids of Qualified Applicants 
To be intimated with the result of 

technical evaluation 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER 

S. 

No. 
Key Personnel 

Man-month in 

Construction 

period of 36 

months* 

Man-month in 

Maintenance/

Defect 

Liability 

period of 60 

months 

1 Team Leader Cum Senior Highway Engineer 36 12 

2 Residential Engineer cum Pavement 

specialist + Road Safety Expert  

36 60 

3 Sr. Contract Specialist  12 4 

4 Senior Quantity Surveyor  36 4 

5 Bridge/Structural Engineer  36 0 

6 Material Engineer  36 4 

  Sub Total 
192 84 

     B: Sub Professional Staff team  

1 Quantity Surveyor  36 4 

2 Survey Engineer  36 4 

3 Lab Technician  36 4 

 Total         108           12 

 

Note: The qualification and experience of Sub Professional staff would not be accounted 

in the evaluation.   However, Consultant shall have to get their CVs approved from 

Employer before mobilization.  The other inputs like support staff shall also be 

provided by the Consultant of an acceptable type commensuration with the roles 

and responsibilities of each position.  
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Enclosure-B 

 

QUALIFICATION OF KEY PERSONNEL 

 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

Duties: The Team Leader will reside at project site on a full time basis throughout the 

period of the construction supervision services.  He will be overall in-charge of the 

project supervision of the construction package.  He shall act as Representative of 

the consulting firm appointed by the Authority.  His duties will involve overall 

superintendence over the Resident Engineers and other experts of the construction 

package.  He will guide, monitor, supervise and control all the activities related to 

supervision for the construction package.  He will interact with the Project 

Director and the other officials of the Authority. 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or 

similar capacity in Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar 

capacity of at least two projects in Construction Supervision of Highways. 

(e) He should have handled as Team Leader or similar capacity of atleast one Projects of 

project preparation of major highway Project of two/four- laning. 

(f) Not more than 60 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Highway Engineering.  

 (b) Supervised Highway Construction projects with flexible pavements. 

Note: (1) Similar Capacity includes the following positions 

 

i) On behalf of Consultant : Team Leader / Resident Engineer (Construction 

Supervision/IE/AE). 

ii) On behalf of Contractor : Project Manager (Construction/ Construction 

Supervision) 

iii) In Government Organizations : Superintending Engineer (or equivalent) and 

above 

 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, 

where the input of the personnel is at least one year. 
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RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT (Full Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and 

shall coordinate with all other experts of the construction projects and shall report 

to the Team Leader and officers of PIU as per the delegation established. He shall 

be directly responsible for regulating the construction process i.e. various 

activities like earthwork,Sub-base/base courses, bituminous pavement, 

bridge/culvert works proposed for being carried out under Stipulated 

specifications/manuals etc.  For this purpose, he shall be assisted by Highway 

Engineer and other support engineers/personnel.  He shall deal directly with the 

Highway Engineer and other support staff attached with the Highway Engineer to 

ensure that the construction process is well controlled as per established 

specification controls to avoid later quality control stage problems.  In respect of 

other experts like Material Engineer, Quantity Surveyor, etc., he shall be 

coordinating and regulating their activities to ensure smooth functioning of the 

Construction Package concerned. He should have adequate experience in large 

quantity of earthwork.  He will be required to be fielded throughout the Currency 

of the project.  The candidate is expected to be thoroughly familiar with various 

standards/specifications, contract procedures, design and quality control etc. In 

addition he will be responsible for ensuring road safety during construction and 

maintenance period of the project, 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in supervision of Highway Projects. 

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project 

Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer 

or equivalent on similar construction work/Independent Engineering project. 

(d) Should have handled at least 2 Highway projects of about 20-25 km each. 

(e) Not more than 60 years of age. 

 

(2) Preferential Qualifications. 

(a)Post Graduate Degree in Transportation/Pavement Engineering. 

(b)  Experience of Construction Supervision on Highway Project. 

_____________________________________________________________________________

______ SENIOR CONTRACT SPECIALIST 

Duties: He will be deployed in working season in stages for cumulative duration of period 

mentioned in Enclosure-A for obtaining his expert opinion on emerging contractual 

issues.  His key responsibilities will be to guide and assist Team Leader/Employer 

in all aspects of contract management in proper implementation of contract 

provisions including controlling the project cost of the construction package.  He 
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will also be required to offer his advice on contractual complications arising during 

the implementation as per the request of the employer.  He will be required to 

prepare manuals/schedules for the consultants team/employer based on the 

provisions of the contract document.  He will be responsible for giving appropriate 

suggestions in handling claims of the contractors and any dispute arising thereof. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway 

project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including 

experience of handling 

Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 60 years of age. 

(2) Preferential Qualifications. 

(a) Degree in Law/PG in management/certificate course in management/ certificate 

course in construction management/certificate course in contract management. 

 BRIDGE & STRUCTURAL ENGINEER 

 

Duties: His duties will involve understanding the design provisions of both 

bridges/ROBs/flyovers and culverts, guiding and checking of reinforcement/cable 

laying operations, rectifying any apparent mistakes in respect of them, checking 

and controlling the proper mix designs, Checking the adequacy of proper form-

work, laying/compacting of concrete including curing operations.  For this purpose, 

he will work in close coordination with the Material Engineer and the Contractor’s 

Expert to effectively Control the quality of execution.  He will be responsible for 

minor modifications in design of bridges/culverts, whenever required during 

execution. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange 

/ any other structures.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover 

involving RCC/pre-stress concrete, design standards, technical specifications and 

statistical Quality Control/Assurance procedures for construction of different component 

of bridges. 

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well 
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foundation. 

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges. 

(g) Not more than 60 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Structural Engineering.  

(b) Experience as a Bridge Engineer abroad. 

 

MATERIAL ENGINEER 

Duties: He will be responsible for supervising all the tests to be done in different stages 

of construction, besides ensuring that specified tests are done as per codal stipulations 

and as per the specifications laid down in the contract for all the different stages of 

construction.  He will be coordinating and controlling the support personnel placed with 

him and will report to the Resident Engineer and to the Team Leader/Employer’s 

representative as and when required. 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield 

Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of 

Highway projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction 

Supervision of at least 2 Highway projects. 

(e) Must be familiar with material property of road construction material, technical 

specifications and procedures of material tests and testing equipments. 

(f) Not more than 60 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation 

Engineering. 

(b) Abroad experience as Material Engineer in Highway Construction projects 

 

SUB PROFESSIONAL STAFF TEAM (To be evaluated for their suitability by Employer’s 

Representative, before deployment) 

 

A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He 

will also work under the guidance of the Sr. Quantity Surveyor, and shall abide by 

the directions/procedures/formats of reporting and approvals settled by the Sr. 

Quantity Surveyor.  He will act as a contract specialist also for the construction 

package, even though the thrust of his responsibilities will be in the areas of 
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quantity surveying/processing of the invoices etc.  He will be responsible for 

reporting all measures required controlling the project cost and time over-runs.  

He will examine the claims of the contractor, variation orders, if any, and will 

prepare the progress reports as per the project requirements.  For the purpose, he 

will be required to get the levels and quantity measurements checked in all items 

of works executed in different stages for calculations required for payment 

purpose.  He will be required throughout the currency of the project. 

 

Qualification and experience:  The candidate should be a graduate in Civil 

Engineering with relevant experience in the field of estimating, preparation and 

processing of the invoices, analyzing rates, checking survey details etc. of the 

projects.  He should have about 8 years of relevant professional experience 

involving resource planning and scheduling, quantity survey, cost control, contract 

management etc.  Diploma holders with longer relevant experience of about 12 

years could also be considered.  He must have worked as Quantity Surveyors for at 

least 4 years in any National/State Highway Projects.  He should not be more than 

60 years of age. 

B. Survey Engineer 

 

Duties: Checking layout of center line, layout of curves, levels and profiles, etc. 

will be his main responsibility. Apart from this, he shall also assist the Quantity 

Surveyor in preparation of invoices. He shall also be responsible for modifying 

survey data in case any modification is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years 

for BE Civil & 6 years for Diploma holder. Survey Engineer should be conversant 

with modem survey equipment, total stations, auto level, digital level etc. He 

should have worked in at least one major highway project. He should not be more 

than 60 years of age.  

C. Lab Technicians: 

Duties:  They should be at least Diploma-holders with about 5 to 6 years of 

experience in handling the quality control tests laboratories for road/bridge works 

or Graduates in Science with about 1 to 2 years of relevant experience in the field 

of testing of road/bridge projects. 
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SECTION 7: DRAFT FORM OF CONTRACT 
 

Note: This draft Agreement is a generic document and shall be modified based on 

particulars of the Project. 

 

CONTRACT FOR CONSULTANT’S SERVICES for Authority’s Engineer for Supervision of 

“Improvement/Widening to 2 Laning of Stretch from Khongsang to Tamenglong 

(Design Length=37.97 Km) of NH-137 in the State of Manipur on EPC Mode under 

SARDP-NE” 

 

 

Between 

 

 

 

 

 

 

______________________ 

 

 

(Name of Client) 

 

 

 

 

And 

 

 

 

 

 

 

________________________ 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated:__________ 
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I.  FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the “Contract”) is made the  day of the 

 

Month of  , 2019 , between, on the one hand  (hereinafter Called the “Authority) 

and, on the other hand,  (hereinafter called the “Consultants”). 

 

[Note* : If the Consultants consist of more than one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting 

of the following entities, each of which will be jointly severally liable to the Client 

for all the Consultants ‘obligations under this Contract, namely,  and 

 (herein after called “Consultants”)] 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as 

defined  in  the  General  Conditions  of  Contract  attached  to  this  Contract 

(hereinafter called the “Services”); 

 

(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  required 

processional skills, and personnel and technical resources, have agreed to provide 

the Services on the terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part 

of this Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)’ (b) The Special 

Conditions of Contract (hereinafter called “SC”); 

(c) The following Appendices: 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted 

below next to the title of the Appendix on the sheet attached hereto carrying the 

title of that Appendix ]. 

 

           Appendix A : Description of the Services …………….. 

Appendix B : Reporting Requirements …………………  

Appendix C : Key Personnel and Sub-consultants …….  

Appendix D : Medical Certificate ……………………….  
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Appendix E : Hours of Work for Key Personnel ……….  

Appendix F : Duties of the Client ………………………  

Appendix G : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

Appendix J : Letter of invitation 

Appendix K : Letter of Award 

Appendix-L : Minutes of pre-Bid Meeting 

Appendix-M   : Memorandum of Understanding (in case of JV) 

Appendix-N:  Form of Bank Guarantee for Bid Security 

Appendix -O : INTEGRITY PACT 

Appendix-P : Minutes of Contract Negotiation 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CLIENT] 

 

 

By 

 

(Authorized Representative) 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CONSULTANTS] 

 

 

By 

(Authorized Representative) 
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[Note: If the Consultants consist of more than one entity, all of these entities should 

appear as 

signatures, e.g. in the following manner ] 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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II. GENERAL CONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless the context otherwise requires, the following terms whenever used in this Contract 

have the following meanings: 

 

(a)  “Applicable Law” means the laws and any other instruments having the force 

of law in the Government’s country[or in such other country as may be 

specified in the Special Conditions of Contract(SC)],as they may be issued and 

in force from time to time. 

 

(b) “Contract means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed in 

Clause 1 of such signed Contract; 

 

(c)  “Effective Date’ means the date on which this Contract comes into force and 

effect pursuant to Clause GC 2.1; 

 

(d) ‘foreign currency’  means  any  currency  other  than  the  currency  of  the

 Government; 

 

(e)  ‘GC means these General Conditions of Contract; 

 

(f)  “Government” means the Government of Client’s Country; (g)‘Local currency’ 

means the Indian Rupees; 

(h) “Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  

the “Authority Engineer(AE)” and includes sub-consultants or Associates 

engaged by the primary consultant. 

 

(i)  “Member”, in case the Consultants consist of a joint venture of more than 

one entity, means any of these entities, and “Members” means all of these 

entities; 

 

(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties 

means both of them; 

 

(k) “Personnel” means persons hired by the Consultants or by any Sub-

Consultants and or Associates as Employees and assigned to the performance 

of the ServicesOr any part thereof;“Foreign Personnel” means such persons 

who at the time of being so hired had their domicile outside the 
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Government’s Country, “Local Personnel” means such persons who at the 

time of being so hired had their domicile inside the Government’s Country; 

and ‘key personnel’ means the personnel referred to in Clause GC 4.2 (a). 

 

(l)  "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General 

Conditions of Contract may be amended or supplemented; 

 

(m) "Services" means the work to be performed by the Consultants pursuant to 

his contract, as described in Appendix A  hereto.  The scope of work will be 

strictly as given in various Clauses in TOR. The approach and 

methodology to be adopted by the Consultant for carrying out the 

assignment as Authority Engineer  may  be  modified  depending  on  the  

site  requirements  and  work programme of the EPC Contractor after mutual 

discussions with Employer, the EPC Contractor and the Authority Engineer. 

The work plan as indicated by the Consultant may be modified accordingly 

to the site requirements. 

 

(n) "Sub-consultant and or Associates " means any entity to which the 

Consultants subcontract any part of the Services in accordance with the 

provisions of Clause GC 3.7; and 

(o) "Third Party" means any person or entity other than the Government, the 

Client, the Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master 

and servant Or of principal and agent as between the Client and the Consultants. 

The Consultants, subject to this Contract, have complete charge of Personnel and 

Sub-consultants, if any , performing the Services and shall be fully responsible for 

the Services performed by them or on their behalf hereunder. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation, and the relation between the Parties 

shall be governed by the Applicable Law. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be 

the binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant 

to this Contract shall be in writing. Any such notice, request or consent shall be 

deemed to have been given or made when delivered in person to an authorized 

representative of the Party to whom the communication is addressed, or when sent 

by registered mail, telegram or facsimile to such Party at the address specified in 
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the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice here under by giving the other Party 

notice Of such change pursuant to the provisions listed in the SC with respect to 

ClauseGC1.6.2. 

1.7 Location 

 

The Services shall be performed at such locations as are specified in Appendix A hereto 

and, where the location of a particular task is not so specified, at such locations. whether 

in Government's Country or elsewhere, as the Client may approve. 



Page 82 of 138 
 

Consultancy Services for Authority’s Engineer for Supervision of “Improvement/Widening to 2 
Laning of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 in the 
State of Manipur on EPC Mode under SARDP-NE” 

1.8 Authority of Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, 

the Members hereby authorize the entity specified in the SC to act on 

their behalf in exercising all the Consultants ‘rights and obligations 

towards the Client under this Contract, including without limitation the 

receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required 

or permitted 

To be executed, under this Contract by the Client or the Consultants may 

be taken or executed by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-Consultants and 

Personnel shall pay such taxes, duties, fees and other impositions as may 

be levied under the Applicable Law. GST as applicable shall be paid to the 

consultant while making payment for services rendered. The consultants 

shall then deposit the same with the tax authorities and provide a proof of 

having done so within next 90 days in line with policy circulars issued by 

Employer.  

 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date(the "Effective 

Date") of the Client's notice to the Consultants instructing the Consultants 

to begin carrying out the Services. This notice shall confirm that the 

effectiveness conditions, if any ,listed in the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after 

the date of the Contract signed by the Parties as shall be specified in the 

SC, either Party may, by not less than four(4)weeks ‘written notice to the 

other Party, declare this Contract to be null and void, and in the event of 

such a declaration by either Party, neither Party shall have any claim 

against the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such 

time period after the Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract 

shall expire when services have been completed and all payments have 

been made at the end of such time period after the Effective Date as shall 

be specified in the SC. 

2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by 
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the Parties. No agent or representative of either Party has authority to 

make, and the Parties shall not be bound by or be liable for, any 

statement, representation, promise or agreement not set forth herein. 

2.6 Modification 

Modification of the terms and conditions of this Contract, including any 

modification of the scope of the Services, may only be made by written 

agreement between the Parties as the case may be, has been obtained. 

Pursuant to Clause GC 7.2 hereof, however, each Party shall give due 

consideration to any proposals for modification made by the other Party. 

 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract ,"Force Majeure "means an event 

which is beyond  the  reasonable  control  of  a  Party,  and  which  

makes  a  Party's performance of its obligations hereunder impossible 

or so impractical as reasonably to be considered impossible in the 

circumstances, and includes ,but is not limited to, war, riots, civil 

disorder, earthquake, fire, explosion, storm, flood or other adverse 

weather conditions, strikes, lockouts or other industrial action ( 

except where such strikes, lockouts or other industrial action are 

within the power of the Party invoking Force Majeure to prevent), 

confiscation or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor 

agents  or  employees,  nor  (ii)  any  event  which  a  diligent  Party  

could reasonably have been expected to both (A) take into account at 

the. time of the conclusion of this Contract and(B)avoid or overcome 

in the carrying out of its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to 

make any payment required hereunder. 

2.7.2 No Breach of Contract 

 

The failure of a Party to fulfill any of its obligations hereunder shall not be 

considered to be a breach of, or default under, this Contract insofar as 

such inability arises from an event of Force Majeure, provided that the 

Party affected by such an event has taken all reasonable precautions, due 

care “and reasonable alternative measures, all with the objective of 

carrying out the terms and conditions of this Contract. 

 

2.7.3 Measures to be taken 

 

(a) A Party affected by an event of Force Majeure shall take all reasonable 

measures  to  remove  such  Party's  inability  to  fulfill its  obligations 
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hereunder with a minimum of delay. 

 

(b)A Party affected by an event of Force Majeure shall notify the other 

Party Of such event as soon as possible, and in any event not later than 

fourteen (14)days following the occurrence of such event ,providing 

evidence of the nature and cause of such event, and shall similarly give 

notice of the restoration of normal conditions as soon as possible. 

 

(c) The Parties shall take all reasonable measures to 

minimize the consequences of any event of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete 

any action or task, shall be extended for a period equal to the time during 

which such Party was unable to perform such action as a result of Force 

Majeure. 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of 

an event of Force Majeure, the Consultants shall be entitled to be 

reimbursed for additional costs reasonably and necessarily incurred by 

them during such period for the purposes of the Services and in 

reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty(30)days after the Consultants ,as the result of an 

event of Force Majeure, have become unable to perform a material 

portion of the Services,the Parties shall consult with each other with a 

view to agreeing on appropriate measures to be taken in the 

circumstances. 

2.8. Suspension 

The Client may, by written notice of suspension to the Consultants, 

suspend all payments to the Consultants hereunder if the Consultants fail 

to perform any of their obligations under this Contract, including the 

carrying out of the Services, provided that such notice of suspension (i) 

shall specify the nature of the failure, and(ii)shall request the Consultants 

to remedy such failure within a period not exceeding thirty (30) days after 

receipt by the Consultants of such notice of suspension. 

2.9 Termination 

2.9.1 by the Client 

The Client may, by not less than thirty(30) days ‘written notice of 

termination to the Consultants (except in the event listed in 

paragraph(f)below, for which there shall be A written notice of not less 

than sixty(60)days),such notice to be given after the occurrence of any of 

the events specified in paragraphs(a)through(h)of this Clause GC 2.9.1, 
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terminate this  Contract. 

 

(a) if the Consultants fail to remedy a failure in the performance of their 

obligations hereunder, as specified in a notice of suspension pursuant 

to Clause GC 2.8 herein above, within thirty (30) days of receipt of 

such notice of suspension or within such further period as the Client 

may have subsequently approved in writing; 

 

(b)if the Consultants become (or, if the Consultants consist of more than 

one entity, if any of their Members becomes)insolvent or bankrupt or 

enter into any agreements with their creditors for relief of debt or 

take advantage of any law for the benefit of debtors or go into 

liquidation or receivership whether compulsory or voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a 

result of arbitration proceedings pursuant to Clause GC 8 hereof; 

 

(d) if the Consultants submit to the Client a statement which has a 

material effect on the rights, obligations or interests of the Client and 

which the Consultants know to be false; 

 

(e) if, as the result of Force Majeure, the Consultants are unable to 

perform a material portion of the Services for a period of not less than 

sixty (60) days; or 

(f)  if the Client, in its sole discretion and for any reason whatsoever, 

decides to terminate this Contract. 

(g) if the consultant, in the judgment of the Client has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 

For the purpose of this clause: 

"corrupt  practice “means the offering,giving,receiving or soliciting of 

anything of value to influence the action of a public official in the 

selection process or in contract execution. 

"fraudulent practice" means a misrepresentation of facts in order to 

influence a selection process or the execution of a contract to the 

detriment of the Borrower, and includes collusive practice among 

consultants(prior to or after submission of proposals)designed to 

establish prices at artificial non-competitive levels and to deprive the 

Borrower of the benefits of free and open competition. 

(h) if EPC Contract or represents to Employer that the Consultant is not 

discharging his duties in a fair, efficient and diligent manner and if 

the dispute remains unresolved, Employer may terminate this 

contract. 
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2.9.2 By the Consultants 

 

The Consultants may, by not less than thirty (30) days' written notice to 

the Client, such notice to be given after the occurrence of any of the 

events specified in paragraphs (a) through (d) of this Clause GC2.9.2, 

terminate this Contract: 

(a) if the Client  fails to pay any money due to the Consultants pursuant to 

this Contract and not subject to dispute pursuant to Clause8 here of 

within forty-five (45)days after receiving written notice from the 

Consultants that such payment is overdue; 

(b)if the Client is in material breach of its obligations pursuant to this 

Contract and has not remedied the same within forty-five(45)days(or 

such longer period as the Consultants may have subsequently approved 

in writing)following the receipt by the Client of the Consultants' notice 

specifying such breach; 

(c) if, as the result of Force Majeure, the Consultants are unable to 

perform a material portion of the Services for a period of not less than 

sixty (60) days; 

(d)if the Client fails to comply with any final decision reached as a result 

of arbitration pursuant to Clause GC 8 hereof. 

  

2.9.3.   Cessation of Rights and Obligations 

 

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 

hereof, or upon expiration of this Contract pursuant to Clause GC2.4 

hereof, all rights and obligations of the Parties hereunder shall cease, 

except: 

(i) such rights and obligations as may have accrued on the date of 

termination or expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii) the Consultants' obligation to permit inspection, copying and 

auditing of their accounts and records set forth in Clause GC 3.6 (ii) 

hereof; and 

(iv) any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other 

pursuant to Clauses GC2.9.1orGC2.9.2hereof, the Consultants shall, 

immediately upon dispatch or receipt of such notice, take all necessary 

steps to bring the Services to a close in a prompt and orderly manner and 

shall make every reasonable effort to keep expenditures for this purpose 

to a minimum. With respect to documents prepared by the Consultants 

and equipment and materials furnished by the Client, the Consultants 

shall proceed as provided, respectively, by Clauses GC 3.9 or GC 3.10 
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hereof. 

 

2.9.5 Payment upon Termination 

 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 

2.9.2 hereof, the Client shall make the following payments to the 

Consultants (after offsetting against these payments any amount that may 

be due from the Consultant to the Client}: 

 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily 

performed prior to the effective date of termination; 

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for 

expenditures actually incurred prior to the effective date of 

termination; and 

(c) except in the case of termination pursuant to paragraphs(a) through(d) 

of Clause GC2.9.1hereof,reimbursement of any reasonable cost 

incident to the prompt and orderly termination of the Contract 

including the cost of the return travel of the Consultants' personnel 

and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) 

through(e)of Clause GC2.9.1or in Clause GC2.9.2 here of has occurred, 

such Party may, within forty-five(45)days after receipt of notice of 

termination from the other Party, refer the matter to arbitration pursuant 

to Clause GC8 hereof, and this Contract shall not be terminated on 

account of such event except in accordance with the terms of any 

resulting arbitral award. 

 

3. Obligation of the Consultants 

3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations 

hereunder with all due diligence ,efficiency and economy, in accordance 

with generally accepted professional techniques and practices, and shall 

observe sound management practices, and employ appropriate advanced 

technology and safe and effective equipment, machinery, materials and 

methods "The Consultants shall always "act, in respect of any matter 

relating to this Contract or to the Services, as faithful advisers to the 

Client, and shall at all times support and safeguard the Client's legitimate 

interests in any dealings with Sub-consultants or Third Parties. 
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3.1.2 Law Governing Services 

 

The Consultants shall perform the Services in accordance with the 

Applicable Law and shall take all practicable steps to ensure that any Sub- 

consultants and or Associates, as well as the Personnel of the Consultants 

and any Sub-consultants and Or Associates, comply with the Applicable 

Law. The Client shall advise the Consultants in writing of relevant local 

customs and the Consultants shall, after such notifications, respect such 

customs. 

 

3.2 Conflict of Interests 

 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 

 

The Remuneration of the Consultants pursuant to Clause GC6 here of shall 

constitute the Consultants' sole remuneration in connection with this 

Contract or the Services and, subject to Clause GC3.2.2 hereof, the 

Consultants shall not accept for their own benefit any trade commission, 

discount or similar payment in connection with activities pursuant to this 

Contract or to the Services or in the discharge of their obligations 

hereunder, and the Consultants shall use their best efforts to ensure that 

any Sub-consultants and or Associates, as well as the Personnel and agents 

of either of them, similarly shall not receive any such additional 

remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of 

advising the Client on the procurement of goods, works or services, the 

Consultants shall comply with any applicable procurement guidelines of the 

Client (Employer) and or Associates Bank or of the Association, as the case may 

be, and other funding agencies and shall at all times exercise such responsibility 

in the best interest of the Client. Any discounts or commissions obtained by the 

Consultants in the exercise of such procurement responsibility shall be for the 

account of the Client. 

 

 

3.2.3 Consultants and Affiliates not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its 

termination, the Consultants and any entity affiliated with the 

Consultants, as well as any Sub- consultant and or Associates and any 

entity affiliated with such Sub-consultant and or Associates, shall be

 disqualified from providing goods works or services (other than the 

Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 
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3.2.4 Prohibition of Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well 

as their Sub-Consultants and or Associates and their Personnel not to 

engage, either directly or indirectly, in any of the following activities: 

 

(a) During the term of this Contract, any business or professional activities 

in the  Government's  country  which  would  conflict  with  the  activities 

assigned to them under this Contract; and 

 

(b)after  the  termination  of this  Contract,  such other  activities  as  

may  be specified in the SC. 

 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of 

them shall not, either during the term or within two (2) years after the 

expiration of this Contract, disclose any proprietary or confidential 

information relating to the Project, the Services, this Contract or the 

Client's business or operations without the prior written consent of the 

Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the 

Consultant’s liability under this Contract shall be as provided by the 

Applicable Law. 

 

3.5 Insurance to be taken out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub-

consultants 

To take out and maintain, at their (or the Sub-consultants', as the case 

may be) own cost but on terms and conditions approved by the Client, 

insurance against their risks, and for the coverage’s, as shall be specified 

in the SC, and (ii) at the Client's request, shall provide 

 

evidence to the Client showing that such insurance has been taken out 

and maintained and that the current premiums therefore have been paid. 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and 

records in respectof the Services, hereunder, in accordance with 

internationally accepted accounting principles and in such form and detail 

as will clearly identify all relevant time charges and cost, and the bases 
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there of (including such bases as may be specifically referred to in the SC; 

(ii) shall permit the Client or its designate representative periodically, and 

upto one year from the expiration or termination of this Contract, to 

inspect the same and make copies there of as well as to have them 

audited by auditors appointed by the Client; and (iii) shall permit the 

client to inspect the Consultant's accounts and records relating to the 

performance of the Consultant and to have them audited by auditors 

appointed by the client. 

3.7 Consultants' Actions Requiring Client's Prior Approval 

 

The Consultants shall obtain the Client's prior approval in writing before 

taking any of the following actions: 

 

(a) appointing such  members  of  the  Personnel  as  are  listed  in  

Appendix  C("Consultant's Sub-consultant's Key Personnel") merely by 

title but not by name; 

(b)entering into a subcontract for the performance of any part of the 

Services, it being understood (i) that the selection of the Sub-

consultant and the terms and conditions of the subcontract shall have 

been approved in writing by the Client prior to the execution of the 

subcontract, and (ii) that the Consultants shall remainfully liable for 

the performance of the Services by the Sub- consultant and its 

Personnel pursuant to this Contract; and 

(c) any other action that may be specified in the SC 

3.8 Reporting Obligations 

The Consultants shall submit to the Client the reports and documents 

specified in Appendix B here to, in the form, in the numbers and within 

the time periods set forth in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All plans, drawings, specifications, designs, reports, other documents and 

software prepared by the Consultants for the Client under this Contract 

shall become and remain the property of the Client, and the Consultants 

shall, not later than upon termination or expiration of this Contract, 

deliver all such documents to the Client, together with a detailed 

inventory there of. The Consultants may retain a copy of such documents 

and software. Restrictions about the future use of these documents and 

software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 

 

Equipment and materials made available to the Consultants by the Client, 
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or purchased by the Consultants with funds provided by the Client, shall 

be the property Of the Client and shall be marked accordingly. Upon 

termination or expiration of this Contract, the Consultants shall make 

available to the Client an inventory of such equipment and materials and 

shall dispose of- such equipment and materials in accordance with the 

Client's instructions. While in possession of such equipment and materials, 

the Consultants, unless otherwise instructed by the Client in writing, shall 

insure the mat the expense of the Client in an amount equal to their full 

replacement value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced 

Personnel and Sub-consultants as are required to carry out the Services. 

 

4.2 Description of Personnel 

 

(a) The titles, agreed job descriptions, minimum qualification and 

estimated periodsOf engagement in the carrying out of the Services of 

each of the Consultant's Key Personnel are described in Appendix C. If 

any of the Key Personnel has already been approved by the clients 

his/her name is listed as well. 

 

(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  

hereof, adjustments with respect to the estimated periods "of 

engagement of Key Personnel set forth in Appendix C may be made by 

the Consultants by written notice to the Client, provided (i) that such 

adjustments shall not alter the originally estimated period of 

engagement of any individual by more than 10% or one week, 

whichever is larger, and (ii) that the aggregate of such adjustments 

shall not cause payments under this Contract to exceed the ceilings 

set forth in Clause GC 6.1(b) of this Contract. Any other such 

adjustments shall only be made with the Client's written approval. 

(c) If additional work is required beyond the scope of the Services 

specified in Appendix A, the estimated periods of engagement of Key 

Personnel set forth in Appendix C may be increased by agreement in 

writing between the Client and the Consultants, provided that any 

such increase shall not, except as otherwise agreed, cause payments 

under this Contract to exceed the ceilings set forth in Clause GC 6.1 

(b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by 



Page 92 of 138 
 

Consultancy Services for Authority’s Engineer for Supervision of “Improvement/Widening to 2 
Laning of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 in the 
State of Manipur on EPC Mode under SARDP-NE” 

title as well asBy name in Appendix C are hereby approved by the Client. 

In respect of other Key Personnel which the Consultants propose, to use in 

the carrying out of the Services, the Consultants shall submit to the client 

for review and approval a copy of their biographical data and (in the case 

of Key personnel to be used within the country of the Government) a copy 

of a satisfactory medical certificate in the form attached here to as 

Appendix D. If the Client does not object in writing (stating the reasons 

for the objection) within thirty (30) calendar days from the date of 

receipt of such biographical data and (if applicable) such certificate, such 

Key Personnel shall be deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a)  Working hours and holidays for Key Personnel are set forth in 

Appendix E here to. To account for travel time, foreign Personnel 

carrying out Services inside the Government's country shall be deemed 

to have commenced (or finished) work in respect of the Services such 

number of days before their arrival in(or after their departure from) 

the Government's country as is specified in Appendix E hereto. 

 

(b) The Personnel of all types engaged by Consultant to provide Services 

on this Contract shall not be entitled to be paid for overtime nor to 

take paid sick leave or vacation leave except as specified in Appendix 

E here to, and except as specified. In such Appendix, the Consultants' 

remuneration shall be deemed to cover these items. All leave to be 

allowed to the personnel is included in the staff-months of service set 

for in Appendix C. Any taking of leave by Personnel shall be subject to 

the prior approval by the Client and the Consultants shall ensure that 

absence for leave purposes will not delay the progress and adequate 

supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made 

in the Key Personnel. If, for any reason beyond the reasonable control 

of the Consultants, it becomes necessary to replace any of the 

Personnel, the Consultants shall forthwith  provide  as  a  replacement  

a  person  of  equivalent  or  better qualifications. 

(b) If the Client (i) finds that any of the Personnel has committed serious 

misconduct or has been charged with having committed a criminal 

action, or (ii) has reasonable cause to be dissatisfied with the 

performance of any of the Personnel, then the Consultants shall, at 

the Client's written request specifying the grounds therefore, 

forthwith provide as a replacement a person with qualifications and 
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experience acceptable to the Client. 

(c)Any of the Personnel provided as a replacement under Clauses (a) and 

(b) above, the rate of remuneration applicable to such person as well 

as any reimbursable expenditures (including expenditures due to the 

number of eligible dependents) the Consultants may wish to claim as a 

result of such replacement, shall be subject to the prior written 

approval by the Client. Except as the Client may otherwise agree, (i) 

the Consultants shall bear all additional travel and other costs arising 

out of or incidental to any removal and/or replacement, and (ii) the 

remuneration to be paid to any of the Key Personnel provided as are 

placement shall be 90% of the remuneration which would have been 

payable to the Key Personnel replaced. However,  for  the  reason  

other than death/extreme medical ground,(i) for total replacement 

upto 33% of key personnel, remuneration shall be reduced by 20% (ii) 

for total replacement upto between 33% to 50%, remuneration shall be 

reduced by 25% and (iii) for total  replacement upto between 50% to 

66%, remuneration shall be reduced by 30%  (iv) For total 

replacements beyond 66% of the key personnel the client shall initiate 

action of higher penalty/termination/debarment upto 2 years as 

considered appropriate. 

(d) In order to prevent the tendency of the personnel and consulting firm 

to submit incorrect and inflated CV, they should sign every page of CV 

before submission in order to authenticate that CV furnished by them 

is correct. The consulting firm and the personnel through consulting 

firm should be informed by Employer while accepting CV of the new 

personnel that if CV is found in correct and inflated at a later date, 

the personnel accepted would be removed from his assignment and 

debarred from further Employer’s works for an appropriate period to 

be decided by Employer and the new proposed personnel in place of 

removed personnel would be paid 15% less salary than the original 

personnel. 15% reduction in the salary will be imposed as a penalty for 

submitting the incorrect information. This penalty will be imposted 

only once. If the same consulting firm submits incorrect information 

again second time, necessary action will be taken by Employer to 

black-list that firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during 

the Consultants' performance of the Services in the Government's country 

a resident project manager, acceptable to the Client, shall take charge of 

the performance of such Services. 

 

5. Obligations of the Client 
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5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to 

ensure that the Government shall: 

 

(a) Provide the Consultants, Sub- consultants and Personnel with work 

permits and such other documents as shall be necessary to enable the 

Consultants, Sub- consultants or Personnel to perform the Services; 

 

(b) assist for the Personnel and, if appropriate, their eligible dependents to 

be provided promptly with all necessary entry and exit visas, residence 

permits, exchange  permits  and  any  other  documents  required  for  

their  stay  in Government's country; 

 

(c)  Facilitate prompt clearance through customs of any property required for 

the Services and of the personal effects of the Personnel and their -

eligible dependents; 

 

(d) Issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and 

effective implementation of the Services; 

 

(e) assist the Consultants and the Personnel and any Sub-consultants and or 

Associates  employed  by  the  Consultants  for  the  Services  from  any 

requirement to register or obtain any permit to practice their profession 

or to establish themselves either individually or as a corporate entity 

according to the Applicable Law; 

 

(f) grant to the Consultants, any Sub-consultants and or Associates and the 

Personnel of either of them the privilege, pursuant to the Applicable Law, 

of bringing into Government's country reasonable amounts of foreign 

currency for the purposes of the Services or for the personal use of the 

Personnel and their dependents and of withdrawing any such amounts as 

may be earned therein by the Personnel in the execution of the Services: 

and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and 

Personnel any such other assistance as may be specified in the SC. 

 

5.2 Access to Land 

 

The Client warrants that the Consultants shall have, free of charge, 

unimpeded access To all land in the Government's country in respect of 
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which access is required for the performance of the Services. The Client 

will be responsible for any damage to such land or any property thereon 

resulting from such access and will indemnify the Consultants and each of 

the Personnel in respect of liability for any such damage, unless such 

damage is caused by the default to negligence of the Consultants or any 

Sub-consultant or the Personnel of either of them. 

 

5.3 Change in the Applicable Law 

 

If, after the date of this Contract, there is any change in the Applicable 

Law with respect to taxes and duties which increases or decreases the 

cost or reimbursable expenses  incurred  by  the  Consultants  in  

performing  the  Services,  then  the remuneration and reimbursable 

expenses otherwise payable to the Consultants under this Contract shall 

be increased or decreased accordingly by agreement between the Parties 

hereto, and corresponding adjustments shall be made to the ceiling 

amounts specified in Clause GC 6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for 

the purposes of the services and free of any charge, the services, facilities 

and property described in Appendix F at the times and in the manner 

specified in said Appendix F, provided that If such services, facilities and 

property shall not be made available to the Consultants As and when so 

specified, the Parties shall agree on (i) any time extension that it may be 

appropriate to grant to the Consultants for the performance of the 

Services, (ii)the manner in which the Consultants shall procure any such 

services, facilities and property from other sources, and (iii) the 

additional payments, if any, to be made to the Consultants as a result 

there of pursuant to Clause GC 6.l(c) here in after. 

 

5.5 Payment 

In consideration of the Services performed by the Consultants under this 

Contract, the Client shall make to the Consultants such payments and in 

such manner as is provided by Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 

 

(a)  If so provided in Appendix F hereto, the Client shall make available to the 

Consultants, as and when provided in such Appendix F, and free of charge, 

such counterpart personnel to be selected by the Client, with the 

Consultants' advice, as shall be specified in such Appendix F. Counterpart 
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personnel shall work under the exclusive direction of the Consultants. If 

any member of the counterpart personnel  fails  to  perform  adequately  

any  work  assigned  to  him  by  the Consultants which is consistent with 

the position occupied by such- member, the Consultants may request 

there placement of such member, and the Clients hall not unreasonably 

refuse to act upon such request. 

 

(b)  If counterpart personnel are not provided by the Client to the Consultants 

as and when specified in Appendix F, the Client and the Consultants shall 

agree on (i) how the affected part of the Services shall be carried out, and 

(ii) the additional payments, if any, to be made by the Client to the 

Consultants as are sult there of pursuant to Clause GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

6.1 Cost Estimates; Ceiling Amount 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to 

Clause GC 6.1(c), payments under this Contract shall not exceed the 

ceilings specified in the SC. The Consultants shall notify the Client as so 

on accumulative charges incurred for the Services have reached 80% of 

these ceilings. 

(c) Not withstanding Clause GC6.l (b)hereof, if pursuant to clauses GC5.3,5.4 

or 

5.6 hereof, the Parties shall agree that additional payments shall be made to the 

Consultants in order to cover any necessary additional expenditures not 

envisaged in the cost estimates referred to in Clause GC6.1 (a)above, the 

ceiling or ceilings, as the case maybe, set forth in Clause GC6.1(b) above 

shall be increased by the amount or amounts, as the case may be, of any 

such additional payments. 

6.2 Remuneration and Reimbursable Expenditures 

(a)  Subject to the ceilings specified in Clause GC6.1(b)hereof, the Client shall 

pay to the Consultants (i) remuneration as set forth in Clause 

GC6.2(b),and(ii) reimbursable expenditures as set forth in Clause 

GC6.2(c).If specified in the SC, said remuneration shall be subject to price 

adjustment as specified in the SC. 

(b) Remuneration for the Personnel shall be determined on the basis of time 

actually spent by such Personnel in the performance of the Services after 

the date determined in accordance with Clause GC2.3 and Clause SC2.3 

(or such other date as the Parties shall agree in writing) (including time 

for necessary travel via the most direct route) at the rates referred to, 

and subject to such additional provisions as are set forth, in the SC. 
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(c) Reimbursable expenditures actually and reasonably incurred

 by the Consultants in the performance of the Services, as specified in 

Clause SC 6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to 

applicable Indian laws withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

  Billing and payments in respect of the Services shall be made as follows: 

(a) The Client shall cause to be paid to the Consultants an interest bearing 

advance payment as specified in the SC, and as otherwise set forth below. 

The advance payment will be due after provision by the Consultants to the 

Client of a bank guarantee by a bank acceptable to the Client in an 

amount (or amounts) and in a currency (or currencies) specified in the SC, 

such bank guarantee (I) to remain effective until the advance payment as 

been fully set off as provided in the SC, and (ii) to be in the form set forth 

in Appendix I hereto or in such other form as the Client shall have 

approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15days) after the end of 

each calendar month during the period of the Services, the Consultants 

shall submit to the Client, in duplicate, itemized statements, 

accompanied by copies of receipted invoices, vouchers and other 

appropriate supporting materials, of the amounts payable pursuant to 

Clauses GC6.3 and 6.4 for such month. Each monthly statement shall 

distinguish that portion of the total eligible costs which pertains to 

remuneration from that portion which pertains to reimbursable 

expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as 

given in schedule of payment above within sixty (60) days after the 

receipt by the Client of bills with supporting documents. Only such portion 

of a monthly statement that is not satisfactorily supported may be with 

held from payment. Should any discrepancy be found to exist between 

actual payment and costs authorized to be incurred by the Consultants, 

the Client may add or subtract the difference from any subsequent 

payments. Interest at the rate specified in the SC shall become payable as 

from the above due date on any amount due by, but not paid on such due 

date. 

 

(d) The final payment under this Clause shall be made only after the final 
report and a final statement, identified as such, shall have been 
submitted by the Consultants and approved as satisfactory by the Client. 
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The Services shall be deemed completed and finally accepted by the 
Client and the final report and final statement shall be deemed approved 
by the Client as satisfactory ninety (90) calendar days after receipt of the 
final report and final statement by the Client unless the Client, within 
such ninety (90)-day period, gives written notice to the Consultants 
specifying in detail deficiencies in the Services, the final report or final 
statement. The Consultants shall there upon promptly make any necessary 
corrections, and upon completion of such corrections, the foregoing 
process shall be repeated. Any amount which the Client has paid or 
caused to be paid in accordance with this Clause in excess of the amounts 
actually payable in accordance with the provisions of this Contract shall 
be reimbursed by the Consultants to the Client within thirty, (30)  days 
after receipt by the Consultants of notice thereof. Any such claim by the 
Client for reimbursement must be made within twelve (12) calendar 
months after receipt by the Client of a final report and a final statement 
approved by the Client in accordance with the above. 

 
(e) All payments under this Contract shall be made to the account of the 

Consultants specified in the SC. 
 

7. Fairness and Good Faith 
 

7.1 Good Faith 
The Parties undertake to acting good faith with respect to each other's 
rights under this Contract and to adopt all reasonable measures to ensure 
the realization of the objectives of this Contract. 

 
7.2 Operation of the Contract 

 
The Parties recognize that it is impractical in this Contract to provide for 
every contingency which may arise during the life of the Contract, and 
the Parties here by agree that it is their intention that this Contract shall 
operate fairly as between them, and without detriment to the interest of 
either of them, and that, if during the term of this Contract either Party 
believes that this Contract is operating unfairly, the Parties will use their 
best efforts to agree on such action as may be necessary to remove the 
cause or causes of such unfairness, but no failure to agree on any action 
pursuant to this Clause shall give rise to a dispute subject to arbitration in 
accordance with Clause GC 8 hereof. 

 
8. Settlement of Disputes 

 
8.1 Amicable Settlement 

 
The Parties shall use their best efforts to settle amicably all disputes 
arising out of or in connection with this Contractor the interpretation 
thereof. 
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8.2 Dispute Settlement 
 

Any dispute between the Parties as to matters arising pursuant to this 
Contract which cannot be settled amicably within thirty (30) days after 
receipt by one Party of the other Party's request for such amicable 
settlement may be submitted by either Party for settlement in 
accordance with the provisions specified in the SC. 

 
 

 

 

 

 

  



Page 100 of 138 
 

Consultancy Services for Authority’s Engineer for Supervision of “Improvement/Widening to 2 
Laning of Stretch from Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 in the 
State of Manipur on EPC Mode under SARDP-NE” 

III. SPECIAL CONDITIONS OF CONTRACT 

 

GC Clause 

 

A. Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

 

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA” 

 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

 

Address of Employer: 

 

ATTN. OF:     M S Deol 

DESIGNATION                General Manager (Tech) 

ADDRESS: 3rd Floor, PTI Building, 4, Parliament 

Street, New Delhi – 110001. 

 Mob.  NO:     011-23461629 

E-MAIL ADDRESS:    gmt2@nhidcl.com 

Consultant:                                  

 

Address of Consultant 

 

Attention:         

 

Cable address:  

 

Telex :   

 

Facsimile :   

 

[Note’: Fill in the Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail, on delivery; 
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(b)in the case of telexes, 24 hours following confirmed transmission; 

 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 

 

(d)in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is:  

(Note: If the Consultants consist of a joint venture of more than one entity, the 

name of the entity whose address is specified in SC1.6.1 should be 

inserted here. If the Consultants consist of one entity, this Clause 1.8 

should be deleted from the SC) 

1.9 The Authorised Representative are: For the Client: 

 

Address of Employer: 

 

ATTN. OF:     M S Deol 

DESIGNATION     General Manager (Tech) 

ADDRESS: 3rd Floor, PTI Building, 4, Parliament 

Street, New Delhi – 110001. 

 Mob.  NO:     011-23461629 

E-MAIL ADDRESS:    gmt2@nhidcl.com 

  

For the Consultants:   

 

 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, 

duties, fees, levies and other impositions levied under the existing, 

amended or enacted laws during life of this contract and the client shall 

perform such duties in regard to the deduction of such tax as may be 

lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the 

parties may agree in writing. 

 

2.3 The time period shall be one month or such other time period as the 

Parties may agree in writing. 
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2.4 The time period shall be 96 months (36 month for construction period and 

60 months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 

 

(a) Except in case of gross negligence or willful is conduct on the part of 

the Consultants or on the part of any person or firm acting on behalf of the 

Consultants in carrying out the Services, the Consultants, with respect to 

damage caused by the Consultants to the Client's property, shall not be 

liable to the Client For any indirect or consequential loss or damage; and 

Consultant will maintain at its expenses; Professional Liability Insurance 

including  coverage  for  errors  and  omissions  caused  by  Consultant’s 

negligence in the performance of its duties under this agreement,(A) For 

the amount not exceeding total payments for Professional Fees and 

Reimbursable Expenditures made or expected to be made to the 

Consultants here under OR (B) the proceeds, the Consultants may be 

entitled to receive from any insurance maintained by the Consultants to 

cover such a liability, whichever of (A) or (B) is higher. 

 The policy should be issued only from an Insurance Company operating in 

India.  

The policy must clearly indicate the limit of indemnity in terms of “Any One 

Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no 

case should be for an amount less than stated in the contract. 

v) If the Consultant enters in to an agreement with Employer in a joint 

venture, the policy must be procured and provided to Employer by the 

joint venture and not by the individual partners of the joint venture. 

vi) The contract may include a provision thereby the Consultant does not 

cancel the policy midterm without the consent of the Employer. The 

insurance company may provide an undertaking in this regard. 

(b)  This limitation of liability shall not affect the Consultants' liability, if any, 

for damage to Third Parties caused by the Consultants or any person or 

firm acting on behalf of the Consultants in carrying out the Services. 

(c)  Professional Liability Insurance may be accepted for initially one year 

which shall be extended annually for five years. PLI shall be uniformly 

taken for a period of five years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a) Third Party motor vehicle liability insurance as required under Motor 

Vehicles Act, 1988 in respect of motor vehicles operated in India by the 

Consultants or their Personnel or any Sub-consultants or their Personnel 

for the period of consultancy. 
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(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million 

for the period of consultancy. 

 

(c)  Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, 

with a minimum coverage equal to estimated remuneration and 

reimbursable. 

(d) Employer's liability and workers' compensation insurance in respect of the 

Personnel of the Consultants and of any Sub-consultant, in accordance 

with the relevant provisions of the Applicable Law, as well as, with 

respect to such Personnel, any such life, health, accident, travel or other 

insurance as may be appropriate; and 

 

(e) Insurance against loss of or damage to (i) equipment purchased in whole 

or in part with funds provided under this Contract, (ii) the Consultants' 

property used in the performance of the Services, and (iii) any documents 

prepared by the Consultants in the performance of the Services. 

 

3.7(c) The other actions are 

 

(i)  taking any action under a civil works contract designating the Consultants 

as "Authority’s Engineer", for which action, pursuant to such civil works 

contract, the written approval of the Client as "Employer" is required". 

 

 

3.9 The Consultants shall not use these documents for purposes unrelated to 

this 

Contract without the prior written approval of the Client. 

 

4.5(b) The Authority’s Engineer (AE) shall provide suitable replacement of the 

key personnel, not later than 45 (Forty Five) days from the date of issue 

of such request by the Authority. In the event of failure to provide 

suitable replacement by the AE within the period of 45 days, the AE shall 

pay damages to the Authority/Client, of a sum calculated @0.02% (Zero 

Point Zero Two percent) of Contract Price for delay of each day. These 

damages shall be over and above the penalty as per clause 4.5 (c) of the 

General Conditions of the Contract. For the avoidance of doubt, the 

parties expressly agree that the damages specified herein shall be 

restricted to 10% of the Contract Price.   

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in 

Appendix C shall serve in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)  The amount payable Indian Rupee is :  
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6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 

shall be adjusted as follows : 

 

Consultants shall be paid billing rates for services rendered by the 

personnel of all categories namely (i) key Personnel; (ii) sub-Professional 

personnel and (iii) Support staff on man-moth wise. For calculating billing 

rates of remaining items of the financial proposal, namely (i) 

transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office supplies 

communication etc (v) reports & document printing and (vi) survey 

equipment etc. the payment of remuneration and also of the 

reimbursable/fixed cost items shall be paid as per the actual deployment 

of personnel/logistics including cases, where the progress of work may be 

lagging behind the Scheduled milestone due to various reasons such as 

non-availability of certain parcels of land, forest clearance, poor 

performance of contractor etc. The consultant shall discuss with the 

Client for suitable deployment of personnel & economize other 

expenditure as per the requirement of progress of work. The concerned 

ED/GM may also demobilize the AE, if the project is at a standstill. 

Beginning 13thmonths from the last date of submission of bid, billing rates 

shall be increased for all items of contract inter alia including vehicle 

hire, office rent, consumables, furniture @ 5% per year.However, for 

evaluation and award of the Bid proposals, the quoted initial rate (as 

applicable for first 12 months from last date of submission of bid) shall be 

multiplied by the total time input for each position on this contract, i.e. 

without considering the increase in the billing rates. All payments shall be 

made in Indian Rupees and shall be subjected to applicable Indian laws 

withholding taxes if any. 

Remuneration paid  pursuant to the rates set forth in Appendix G shall be 

adjusted every eighteen (12) months (and, the first time, with effect for 

the remuneration earned in the 13th calendar month after the last date of 

submission of bid) by 5% every 12month for personnel. 

 

Notwithstanding any other provisions in the agreement in this regard, this 

provision will prevail and override any other provision to the contrary in 

this agreement. 

 

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such 

salaries and allowances as the Consultants shall have agreed to pay to the 

Personnel 

as well as factors for social charges and overhead, and (B) the cost of 

backstopping by home office staff not included in the Personnel listed in 

Appendix C, and(C) the Consultant's fee; (ii) that bonuses or other means 

of profit-sharing shall not be allowed as an element of over head, 
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and(iii)that any rates specified for persons not yet appointed shall be 

provisional and shall be subject to revision, with the written approval of 

the Client, once the applicable salaries and allowances are known. 

 

(2) Remuneration for periods of less than one month shall be calculated on an 

hourly basis for actual time spent in the Consultants' home office and 

directly attributable to the Services (one hour being equivalent to 1/240th 

of a month) and on a calendar-day basis for time spent away from home 

office (one day being equivalent to 1/30th of a month). 

 

6.2(b) (ii) The rates for foreign and local Personnel are set forth in Appendix G . 

6.4(a)  The following provisions shall apply to the interest bearing advance 

payment and the advance payment guarantee: 

1)   An advance payment of 10% of the contract price in proportion to the 

quoted Indian currency (INR) in the bid shall be made within 60 days after 

receipt and verification of advance payment bank guarantee. The advance 

payment along with interest will be set off by the Client in equal 

installments against the statements for the first 12 months of the Service 

until the advance payment has been fully set off. The advance payment 

shall be in Indian Rupee. 

2)   The bank guarantee shall be in the amount and in the currency of the 

advance payment.  

3)   Interest rate shall be 10% per annum (on outstanding amount). 

 

6.4 (c) The interest rate is 10 %per annum. 

6.4(e) The accounts are:   ---------- 

   

[Note: Insert account number, type of account and name and address of the 

Bank] 

 

8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  

following provisions: 

 

8.2.1 Selection of Arbitrators 

Each dispute submitted by a Party to arbitration shall be heard by a sole 

arbitrator or  an  arbitration  panel  composed  of  three  arbitrators,  in  

accordance  with  the following provisions: 

(a) Where the Parties agree that the dispute concerns a technical matter, 

they may agree to appoint a sole arbitrator or, failing agreement on the 

identity of such sole arbitrator or within thirty (30) days after receipt by 

the other Party of the proposal of a name for such an appointment by the 

Party who initiated the proceedings, either Party may apply to the 

President, Indian Roads Congress, New Delhi, for a list of not fewer than 
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five nominees and, on receipt of such list, the Parties shall alternately 

strike names there from, and the last remaining nominee on the list shall 

be the sole arbitrator for the matter in dispute. If the last remaining 

nominee has not been determined in this manner within sixty (60) days of 

the date of the list, the President, Indian Roads Congress, New Delhi, shall 

appoint, upon the request of either Party and from such list or otherwise, 

a sole arbitrator for the matter in dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical 

matter, the Client and the Consultants shall each appoint one arbitrator, 

and these two arbitrators shall jointly appoint a third arbitrator, who shall 

chair the arbitration panel. If the arbitrators named by the Parties do not 

succeed in appointing a third arbitrator within thirty (30) days after the 

latter of the two arbitrators named by the Parties has been appointed, 

the third arbitrator shall, at the request of either Party, be appointed by 

Secretary, the Indian Council of Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its 

arbitrator  within  thirty  (30)  days  after  the  other  Party  has  

appointed  its arbitrator, the Party which has named an arbitrator may 

apply to the Secretary, Indian Council of Arbitration, New Delhi, to 

appoint a sole arbitrator for the matter in dispute, and the arbitrator 

appointed pursuant to such application shall be the sole arbitrator for that 

dispute. 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures 

of the Arbitration & Conciliation Act 1996, of India unless the Consultant 

is a foreign national/ firm, where arbitration proceedings shall be 

conducted in accordance with the rules of procedure for arbitration of the 

United Nations Commission on International Trade Law (UNCITRAL) as in 

force on the date of this Contract. 

 

8.2.3 Substitute Arbitrators 

 

If for any reason an arbitrator is unable to perform his function, a 

substitute shall be appointed in the same manner as the original 

arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The sole arbitrator or the third arbitrator appointed pursuant to 

paragraphs (a) through (c) of Clause 8.2.1 hereof shall be an 
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internationally/nationally recognized legal or technical expert with 

extensive experience in relation to the matter in dispute. 

 

8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

 

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 

(b) The English language shall be the official language for all purposes; and 

 

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the 

third arbitrator if there is no such majority) shall be final and binding and 

shall be enforceable in any court of competent jurisdiction, and the 

Parties hereby waive any objections to or claims of immunity in respect of 

such enforcement. 

 

(d) Fee structure shall be as indicated below: 

SlNo. Particulars Maximum amount payable per Arbitrator/ 

per case* 
1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 

4 lacs 

Or 

Rs2.5lacs (lump sum) subject to publishing 

the award within 12 months. 
2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance 

and 

Incidentalcharges(Telep

hone, fax, postage 

etc.) 

Rs 20,000/- 

5 Charges forPublishing 

/declaration of the 

Award 

Maximum of Rs. 20,000/- 

6 Other expenses

 (as per actual 

against bills subject to 

the prescribed ceiling) 

Travelling Expenses 

 

Lodging and Boarding 

Maximum ceiling 

Economy class (by air), First class AC (by 

train) 

and AC car (by road) 

 

1. Rs 15,000/- per day (in metro cities) 

2. Rs 7,000/- per day (in other cities) 

3. Rs3,000/-per day, if any 

Arbitratormakes their own arrangements. 

 

 

7 Local Travel Rs. 1500/- per day 
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8.  Extra charges for days 

other than 

hearing/meeting days 

(maximum for 2 days) 

Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for 

those members who are residing 100 kms. away from place of 

meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 

 

 

*  May be suitably modified, as per market rate
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IV. APPENDICES 

 

Appendix A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of 

various tasks, place of performance for different tasks; specific tasks to be approved 

by Client, etc.] 

 

 

 

 

 

Details as per TOR 
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Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to 

receive them; dates of submission, etc. If no reports are to be submitted, 

state here "Not applicable".} 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

 

[List under:  C-l Titles [and names, if already available}, detailed job 

descriptions and minimum qualifications. Experience of Personnel to be assigned 

to work in Indiaand staff- months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India. 

 

C-4 List  of  approved  Sub-consultants  [if  already  available];  same 

information with  respect to their Personnel as in C-l through C-4) 

 

 

 

 

 

Please refer TOR 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to 

bestationedin India. If there is no need for a medical certificate, state here: "Not 

applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 

 

 

The Consultants Key personnel and all other Professional / Sub Professional / Support 

Staff/Sub-Consultancy personnel shall work 6 days (Mondays through Saturday)every week 

and observe the Gazetted Holidays of Government of India as Holidays. The Consultant 

shall work as per the work program of the EPC Contractor. In this context in case the 

work plan of the Consultant needs suitable modifications, the same shall be carried out 

and submitted to the client for consideration. The Consultants hours of work normally 

shall match with that of Contractor’s activities on the site. No extra remuneration shall 

be claimed or paid for extra hours of work required in the interest of Project completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of 

the Government shall be allowed. 
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Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

F-1 Services, facilities and property to be made available to the Consultants by the 

Client. 

 

 

F-2 Counterpart personnel to be made available to the Consultants by the Client.] 

 

 

 

Please refer TOR 
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Appendix G:  

Cost Estimates  

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer: 

 

 

WHEREAS   

[Name and address of Consultants]1 (hereinafter called “the consultants”)has 

undertaken, in pursuance of Contract No. dated to provide the services on 

terms and conditions set forth in this Contract __________ [Name of contract and 

brief description of works) (hereinafter called the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Consultants shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified there in as security for compliance with his obligations in accordance 

with the Contract; 

   

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee; 

 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  and responsible  

to  you,  on  behalf  of  the  Consultants  up  to  a  total  of------------------------------

---[Amount of Guarantee]  [In words], such sum being payable in 

the types and proportions of currencies in which the Contract Price is payable, and 

we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of [amount of Guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 

Consultants before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms 

of the Contract or of the services to be performed thereunder or of any of the 

Contract documents which may be made between you and the Consultants shall in 

any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change 
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in the constitution of the consultants or of the Bank. 

 

 

Notwithstanding anything contained herein before, our liability under this 

guarantee is restricted to Rs. (Rs. ) and the guarantee shall remain valid till 

____. Unless a claim or a demand in writing is made upon us on or before  

 all our liability under this guarantee shall cease. 

This guarantee shall be valid for a period of 98 months i.e. upto 2 months beyond 

the expiry of contract of 96 months. 

 

This guarantee shall also be operatable at our New Delhi Branch located at 

………….., from whom, confirmation regarding the issue of this guarantee or 

extension / renewal thereof shall be made available on demand. In the 

contingency of this guarantee being invoked and payment there under 

claimed, the said branch shall accept such invocation letter and make 

payment of amounts so demanded under the said invocation. 

 

Signature and Seal of the Guarantor  _________________In presence of 

 

 

Name and Designation    

1. 

 

(Name, Signature & 

Occupation) 

 

Name of the Bank   

 

 

 

Address 2. 

 

 

 

(Name &Occupation) 

 

Date  

 

 

 

1Give names of all partners if the Consultants is a Joint Venture. 

 

Note: The Guarantor shall also send information about the issuance of this Guarantee 
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through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 

001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing 

bank) 

 

 

Ref: Bank Guarantee 

 

Date:   

 

Dear Sir, 

 

In consideration of M/s.   (Hereinafter referred as the 

"Client", which expression shall, unless repugnant to the context or 

meaning thereof include it successors, administrators and assigns) having 

awarded to M/s.  (Hereinafter referred to as the "Consultant" 

which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns),a 

contract by issue of client's Contract Agreement  No.   Dated and  the  

same  having  been unequivocally accepted by the Consultant, resulting in 

a Contract valued at for Contract (hereinafter called the "Contract") 

 

(scope of work) 

and the Client having agreed to make an advance payment to the 

Consultant for performance of the above Contract amounting to (in 

words and figures)as an advance against Bank Guarantee to be furnished 

by the Consultant. 

 

 

We   

 (Name of the Bank) having its Head Office at (herein after referred to as 

the Bank),which expression shall, unless repugnant to the context or 

meaning there of, include its successors, administrators, executors and 

assigns) do here by guarantee and undertake to pay the client immediately 

on demand any or, all monies payable by the Consultant to the extent of 

______ - as afore said at any time upto @  without any 

demur, reservation, contest, recourse or protest and/or without any 

reference to the consultant. Any such demand made by the client on the 

Bank shall be conclusive and binding notwithstanding any difference 

between the Client and the Consultant or any dispute pending before any 

Court, Tribunal, Arbitrator or any other authority. We agree that the 
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Guarantee herein contained shall be irrevocable and shall continue to be 

enforceable till the Client discharges this guarantee. 

 

The Client shall have the fullest liberty without affecting in any way the 

liability of the Bank under this Guarantee, from time to time to vary the 

advance or to extend the time for performance of the contract by the 

Consultant. The Client shall have the fullest liberty without affecting this 

guarantee, to postpone from time to time the exercise of any powers 

vested in the more of any right which they might have against the Client 

and to exercise the same at any time in any manner, and either to enforce 

or to forebear to enforce any covenants, contained or implied, in the 

Contract between the Client and the Consultant any other course or 

remedy or security available to the Client. The bank shall not be relieved 

of its obligations under these presents by any exercise by the Client of its 

liberty with reference to the matters aforesaid or any of them or by 

reason of any other actor forbearance or other acts of omission or 

commission on the part of the Client or any other. Indulgence shown by 

the Client or by any other matter or thing whatsoever which under law 

would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to 

enforce this Guarantee against the Bank as a principal debtor, in the first 

instance without proceeding against the Consultant and notwithstanding 

any security or other guarantee that the Client may have in relation to the 

Consultant's liabilities. 

Notwithstanding anything contained herein above our liability under this 

guarantee is limited to  and it shall remain in force upto and including

 and shall be extended from time to time for such period (not exceeding 

one year), as may be desired by M/s.  on whose behalf this guarantee 

has been given. 

This guarantee shall also be operatable at our New Delhi Branch 

located at ………….., from whom, confirmation regarding the issue of 

this guarantee or extension / renewal thereof shall be made available 

on demand. In the contingency of this guarantee being invoked and 

payment there under claimed, the said branch shall accept such 

invocation letter and make payment of amounts so demanded under 

the said invocation 

   

Dated this  day of 

 200 at  

 

WITNESS 
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  (Signature) 

(Signature) 

 

 

 

 

 

(Name) 

(Name) 

 

 

 

 

(Official Address) Designation(with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 

 

 

Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note1:The stamp papers of appropriate value shall be purchased in the name of 

bank who issues the "Bank Guarantee”. 

 

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed 

foreign commercial Bank acceptable to client for Foreign Consultant with 

counter guarantee from Nationalized Bank. Bank guarantee furnished by 

Foreign consultant shall be confirmed by any Nationalized Bank in India. 

 

Note3:The Guarantor shall also send information about the issuance of this 

Guarantee through SFMS gateway to the Syndicate Bank, Transport Bhawan, 

New Delhi – 110 001 (SYNB09062) to aid in the process of confirmation of 

Bank Guarantee.  
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Appendix J 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of invitation 
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Appendix K 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of Award 
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Appendix L 

 

 

 

 

 

 

 

 

 

 

 

 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding 

Between 

_____________________ 

 

And 

__________________________  

 

  Whereas the National Highway Authority of India(NHAI)/ Ministry of 

Road Transport & Highways (MoRT&H)/ National Highways & 

Infrastructure corporation Ltd. (NHIDCL)...... State PWD (the 

‘Employer’) has invited proposal for appointment of Authority’s 

Engineer for __________________ (Name of project) hereinafter 

called the Project. 

 

And Whereas  _________________ (Lead Partner) and  

_______________  JV partner/s have agreed to form a Joint Venture 

to provide the said services to  the Employer as Authority’s Engineer;  

and 

Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

___________ will be the lead partner and ____________ will be the other JV 

partner/s. 

 

______________ (lead partner) shall be the in charge of overall administration of 

contract and shall be authorised representative of all JV partners for 

conducting all business for and on behalf of the JV during the bidding 

process and subsequently, represent the joint venture for and on behalf of 

the JV for all contractual matters for dealing with the Employer/EPC 

Contractor if Consultancy work is awarded to JV. 

All JV partners do hereby undertake to be jointly and severely responsible 

for all the obligation and liabilities relating to the consultancy work and in 

accordance with the Terms of Reference of the Request for Proposal for the 

Consultancy Services. 

Subsequently, if the JV is selected to provide the desired consultancy 

services, a detailed MOU indicating the specific project inputs and role of 

each partner/s along with percentage sharing of cost of services shall be 

submitted to  the Employer (Consultant may submit the detailed MOU along 

with percentage sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 

_______________________ 

Managing Director/Head of the Firm 
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Address 

For____________________ (Name of JV partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of 

issuing bank) 

 

Ref.:  Tender No. _________, dated ________   

 

Bank Guarantee:  

 

Date:  

 WHEREAS, _________________(Name of Bidder) __ (hereinafter called 

“the bidder”) has submitted his bid dated ______________________ 

(date) for the Tender No. _________, dated _________ (hereinafter 

called “the Bid”). 

 

 KNOW ALL MEN by these presents that We, ______________________ 

[Name of Bank) of ___________________________________ [Name of 

Country] having our registered office at ________________________ 

(hereinafter called “the Bank”) are bound unto  

____________________________________________________ [Name of 

Employer] (hereinafter called “the Employer”) in the sum of Rs. 

_______ (Rupees ______ Lakhs Only) for which payment will and truly 

to be made to the said Employer the Bank binds himself, his 

successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _______day of 

_________ 2011. 

 

THE CONDITIONS of this obligation are: 

 

If the Bidder withdraws his Bid during the period of bid validity specified in 

the Bid document; or 

If the Bidder does not accept the correction of arithmetical errors of his Bid 

Price in accordance with the Instructions to Bidder; or 

If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity, 

fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, 
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we undertake to pay the Employer up to the above amount upon 

receipt of his first written demand, without the Employer having to 

substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the conditions, specifying the occurred 

condition or conditions. 

This Guarantee will remain in force up to and including the date 180 

(one hundred and eighty) days after the deadline for submission of 

bids as such deadline is stated in the Instructions to Bidders or as it 

may be extended by the Employer, notice of which extension(s) to 

the Bank is hereby waived.  Any demand in respect of this Guarantee 

should reach the Bank not later than the above date. 

Notwithstanding anything contained herein before, our liability under 

this guarantee is restricted to Rs.__________ 

(Rs._________________________) and the guarantee shall remain 

valid till ________.  Unless a claim or a demand in writing is made 

upon us on or before ____________ all our liability under this 

guarantee shall cease. 

This guarantee shall also be operatable at our New Delhi Branch 

located at ………….., from whom, confirmation regarding the issue 

of this guarantee or extension / renewal thereof shall be made 

available on demand. In the contingency of this guarantee being 

invoked and payment there under claimed, the said branch shall 

accept such invocation letter and make payment of amounts so 

demanded under the said invocation 

 

DATE _______________ 

 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________ 

 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) 

located in India  

 

Note:The Guarantor shall also send information about the issuance of this 

Guarantee through SFMS gateway to the Syndicate Bank, Transport 

Bhawan, New Delhi – 110 001 (SYNB09062) to aid in the process of 

confirmation of Bank Guarantee.  
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DISCLAIMER 

The Applicant must read all the instructions in the RFP and submit the 

same accordingly. 
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                                                         Appendix -O 

INTEGRITY PACT 

 

Format of Integrity Pact 

 

 ___________________ This integrity Pact is made at National Highways 

Infrastructure Development Corporation Limited (NHIDCL), New Delhi on this __ 

day of ____ 2019. 

BETWEEN 

National Highways Infrastructure Development Corporation Limited (NHIDCL) under 

Ministry of Road Transport & Highways, Government of India represented by 

National Highways and Infrastructure Development Corporation Limited, 

represented by its Managing Director and having its principal office at 3rd Floor, 

PTI Building, 4, Parliament Street New Delhi-110001, (hereinafter referred to as 

the "Principal/Owner” which expression shall, unless repugnant to the context or 

meaning thereof, include its administrators, successors and assigns) 

AND 

{_______________________________________________ (Hereinafter referred to 

as“The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)" and which 

expression shall unless repugnant to be meaning or context thereof include its 

successors and permitted assigns.) 

Preamble 

 

Whereas, the Principal has floated the Tender {NIT No________________________} 
(hereinafter referred to as "Tender/Bid") and intends to award, under laid down 
organizational procedure, contract/s for Consultancy Services for Authority’s 
Engineer for Supervision of “Improvement/Widening to 2 Laning of Stretch from 
Khongsang to Tamenglong (Design Length=37.97 Km) of NH-137 in the State of 
Manipur on EPC Mode under SARDP-NE” (hereinafter referred to as the "Contract"). 

 
 

And Whereas the Principal values full compliance with all relevant laws of the 
land, rules of 
land, regulations, economic use of resources and of fairness/ transparency in its 
relations with its Bidder(s) and/ or Contractor(s)/Concessionaire(s)/Consultant(s). 

 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter 
into this 
Integrity Pact (hereafter referred to as "Integrity Pact" or "Pact") the terms and 
conditions of 
which shall also be read as integral part and parcel of the Tender documents and 
contract 
between the parties. 
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Now, therefore, in consideration of mutual covenants contained in this pact, the 
parties hereby agree as follows and this pact witnesses as under: 

 

Article-1: Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:- 

(a) No employee of the Principal, personally or through family members, will in 

connection with the Tender for, or the execution of a Contract, demand, take 

a 

promise for or accept, for self, or third person, any material of immaterial 

benefit 

which the person is not legally entitled to. 

(b) The Principal will, during the Tender process treat all Bidder(s) with equity 

and 

reason. The Principal will in particular, before and during the Tender process, 

provide to all Bidders) the same information and will not provide to any 

Bidders) confidential/ additional information through which the Bidder(s) 

could 

obtain an advantage in relation to the tender process or the contract 

execution. 

(c) The Principal will exclude all known prejudiced persons from the process, 

whose 

conduct in the past has been of biased nature. 

(2) If the Principal obtains information on the conduct of any of its employees 

which is a 

criminal offence under the IPC/PC Act or any other Statutory Acts or if there 

be a 

substantive suspicion in this regard, the Principal will inform the Chief 

Vigilance Officer and in addition can initiate disciplinary actions as per its 

internal laid down 

Rules/Regulations. 

 

Article - 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s). 

 

The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) commit himself to 
take all measures necessary to prevent corruption. He commits himself to observe 
the following 
principles during his participation in the tender process and during the contract 
execution. 
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(a) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, 
directly or 
through any other person or firm, offer, promise or give to any of the Principal's 
employees involved in the tender process or the execution of the contract or to 
any third person any material or other benefit which he/she is not legally entitled 
to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender 
process or 
during the execution of the contract. 
(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter 
with other Bidders into any undisclosed agreement or understanding, whether 
formal or informal. 
This applies in particular to prices, specifications, certifications, subsidiary 
contract, 
submission or non-submission or bids or any other actions to restrict 
competitiveness or to 
introduce cartelization in the bidding process. 
(c) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not commit 

any offence under the relevant IPC/PC Act and other Statutory Acts; further 

the 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use 

improperly, for 

purposes of completion or personal gain, or pass on to others, any information 

or 

document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

(d) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) of foreign origin 

shall 

disclose the name and address of the Agents/ Representatives in India, if any. 

Similarly 

the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian 

Nationality shall 

furnish the name and address of the foreign principle, if any. 

 

(e) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will, when 

presenting his 

bid, disclose any and all payments he has made, is committed to or intends to 

make to 

agents, brokers or any other intermediaries in connection with the award of the 

contract. 

He shall also disclose the details of services agreed upon for such payments. 

(f) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate 
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third 

persons to commit offences outlined above or be an accessory to such offences. 

(g) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not bring any 

outside 

influence through any Govt., bodies/quarters directly or indirectly on the 

bidding process 

in furtherance of his bid. 

 

Article - 3 Disqualification from tender process and exclusion from future 

contracts. 

(1) If the Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before 
award or during execution has committed a transgression through a violation of any 
provision of Article-2, above or in any other form such as to put his reliability or 
credibility in question, the 
Principal is entitled to disqualify the Bidders)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s) from the tender process. 
(2) If the Bidder(s)/ Contractor(s)/ Concessionaires)/ Consultant(s) has 
committed a 
transgression through a violation of Article-2 such as to put his reliability or 
credibility 
into question, the Principal shall be entitled to exclude including blacklist and put 
on 
holiday the Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) for any future 
tenders/ contract award process. The imposition and duration of the exclusion will 
be 
determined by the severity of the transgression. The severity will be determined 
by the 
Principal taking into consideration the full facts and circumstances of each case 
particularly taking into account the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidders)/ Contractors)/ 
Concessionaire(s)/ Consultant(s) and the amount of the damage. The exclusion will 
be 
imposed for a maximum of 3 years. 
(3) A transgression is considered to have occurred if the Principal after due 
consideration of 
the available evidence concludes that "On the basis of facts available there are no 
material doubts" 
(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free 
consent and without any influence agrees and undertakes to respect and uphold 
the Principal's 
absolute rights to resort to and impose such exclusion and further accepts and 
undertakes 
not to challenge or question such exclusion on any ground, including the lack of 
any 
hearing before the decision to resort to such exclusion is taken. This undertaking is 
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given 
freely and after obtaining independent legal advice. 
(5) The decision of the Principal to the effect that a breach of the provisions of 
this Integrity Pact has been committed by the Bidders)/ Contractor(s)/ 
Concessionaire(s)/ 
Consultant(s) shall be final and binding on the Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consul tan t(s), however, the Bidders)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the purpose of 
this 
Pact. 
 
(6) On occurrence of any sanctions/ disqualification etc arising out from 
violation of integrity pact, the Bidder(s)/ Contractors)/ Concessionaire(s)/ 
Consultant(s) shall not be entitled for any compensation on this account. 
(7) Subject to full satisfaction of the Principal, the exclusion of the Bidders)/ 
Contractors)/Concessionaire(s)/ Consultant(s) could be revoked by the Principal if 
the Bidders)/Contractor(s)/ Concessionaire^)/ Consultant(s) can prove that he has 
restored/ recouped the damage caused by him and has installed a suitable 
corruption prevention system in his organization. 
 

Article - 4: Compensation for Damages. 

(1) If the Principal has disqualified the Bidders) from the tender process prior to 
the award according to Arcticle-3, the Principal shall be entitled to forfeit the 
Earnest Money 
Deposit/ Bid Security or demand and recover the damages equivalent to Earnest 
Money 
Deposit/ Bid Security apart from any other legal right that may have accrued to 
the 
Principal. 
(2) In addition to I above, the Principal shall be entitled to take recourse to the 

relevant 

provisions of the contract related to Termination of Contract due to 

Contractor/ 

Concessionaire/Consultant's Default. In such case, the Principal shall be 

entitled to 

forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/ 

Consultant 

and/ or demand and recover liquidated and all damages as per the provisions of 

the 

contract/concession agreement against Termination. 

 

Article - 5: Previous Transgressions 

(1) The Bidder declares that no previous transgressions occurred in the last 3 
years 
immediately before signing of this Integrity Pact with any other Company in any 
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country 
conforming to the anti-corruption/ Transparency International (TI) approach or 
with any 
other Public Sector Enterprise/ Undertaking in India or any Government 
Department in 
India that could justify his exclusion from the tender process. 
(2) If the Bidder makes incorrect statement on this subject, he can be 
disqualified from the tender process or action for his exclusion can be taken as 
mentioned under Article-3 
above for transgressions of Article-2 and shall be liable for compensation for 
damages as 
per Article-4 above. 
 

Article - 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ 

Consultants/ 

Subcontractors. 

(1) The Bidders)/ Contractors)/ Concessionaire^)/ Consultant(s) undertake(s) to 

demand 

from all sub-contractors a commitment in conformity with this Integrity Pact, 

and to 

submit it to the Principal before contract signing. 

(2) The Principal will enter into agreements with identical conditions as this one 

with all 

Bidders/ Contractors/ Concessionaires/ Consultants and subcontractors. 

(3) The Principal will disqualify from the tender process all Bidders who do not sign 

this 

Pact or violate its provisions. 

 

Article - 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ 

Consultant(s)/ Sub-con tractor(s). 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ 
Concessionaire/ Consultant or subcontractor, or of an employee or a 
representative or an associate of a Bidder/ Contractor/ Concessionaire/ Consultant 
or Subcontractor, which constitutes Corruption, or if the Principal has substantive 
suspicion in this regard, the Principal will Inform the same to the Chief Vigilance 
Officer. 
 

Article- 8: Independent External Monitor (IEM) 

(1) The Principal has appointed Dr. Satyanarayana Dash, IAS (Retd.) as 
Independent External Monitor (herein after referred to as "Monitor") for this 
Pact. The task of the Monitor is to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
agreement. 
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(2) The Monitor is not subject to instructions by the representatives of the parties 

and performs his functions neutrally and independently. He reports to the 

Director General (Road Development) & Special Secretary 

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) accepts that the 

Monitor 

has the right to access without restriction to all project documentation of the 

Principal including that provided by the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s). 

The Bidder(s)/ Contractor(s)/ Concessionaire^)/ Consultant(s) will also grant 

the 

Monitor, upon his request and demonstration of a valid interest, unrestricted 

and 

unconditional access to his project documentation. The same is applicable to 

Subcontractors. The Monitor is under contractual obligation to treat the 

information and documents of the Bidder(s)/Contractor(s)/Subcontractor(s) 

with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all 

meetings 

among the parties related to the Project provided such meetings could have an 

impact on the contractual relations between the Principal and the Contractor. 

The parties offer to the Monitor the option to participate in such meetings. 

(5) As soon as the Monitor notices, or has reason to believe, a violation of this 

Pact, he will so inform the Management of the Principal and request the 

Management to discontinue or take corrective action, or to take other relevant 

action. The monitor can in this regard submit non-binding recommendations. 

Beyond this, the Monitor has no right to demand from the parties that they act 

in a specific manner, refrain from action or tolerate action. 

(6) The Monitor will submit a written report to the Director General (Road 

Development) & Special Secretary within 8 to 10 weeks from the date of 

reference or intimation to him by the Principal and, should the occasion arise, 

submit proposals for correcting problematic situations. 

(7) If the Monitor has reported to the Director General (Road Development) & 

Special 

Secretary, a substantiated suspicion of an offence under relevant IPC/PC Act, 

and the 

Director General (Road Development) & Special Secretary has not, within the 

reasonable time taken visible action to proceed against such offence or 

reported it to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner. 

 

(8) The word 'Monitor' would include both singular and plural. 
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Article-9 Pact Duration 

 
This Pact begins when both parties have legally signed it (in case of EPC i.e. for 
projects funded by Principal and consultancy services). It expires for the 
Contractor/ Consultant 12 months after his Defect Liability period is over or 12 
months after his last payment under the contract whichever is later and for all 
other unsuccessful Bidders 6 months after this Contract has been awarded. In case 
of BOT Projects, it expires for the concessionaire 36 months after his concession 
period is over and for all other unsuccessful Bidders 6 months after this Contract 
has been awarded. 

 

If any claim is made/ lodged during his time, the same shall be binding and 
continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged/ determined by Director General (Road Development) & Special 
Secretary. 
 

Article -10 Other Provisions. 

(1)This pact is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in 

writing. 

(3) If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a 

consortium, this pact must be signed by all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive 

to come to an agreement to their original intentions. 

(5) Any disputes/ differences arising between the parties with regard to term of 

this pact, any action taken by the Principal in accordance with this Pact or 

interpretation thereof shall not be subject to any Arbitration. 

(6) The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provision of the extent law 

in force relating to any civil or criminal proceedings. 

 
In witness whereof the parties have signed and executed this Pact at the place and 
date first done mentioned in the presence of following witness:- 
 

 

(For & On behalf of the Principal)            (For & On behalf of the   

Contractor) 

(Office Seal) 

Place  

Date  
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Witness 1: (Name & Address): 

Witness 2: (Name & Address): 

 

{COUNTERSIGNED and accepted by: 

JV Partner) 


