

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA  
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION  
CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/NH-202/Y-F/2020/PKG-6/184427/1563

Dated: 13.08.2020

**Name of Work:** Widening/Improvement to 2 (Two) Lane with Earthen Shoulder of Lunghar to Longpi-kajui Section of NH 202 from Km 65.200 to Km 79.830 (PKG-6) in the state of Manipur on EPC mode.

**Tender ID:** 2020\_NHIDC\_560065\_1

**CORRIGENDUM-II**

Reference	Existing Provision	Modified Provision
Modified RFP Section 7, Clause 1, Bidding Schedule ( Refer Clauses 1.1.5, 1.3, 2.11.4(i), 2.12, 2.13, 2.14.2.3, 2.15.2 & 3.1.1)	Bid Due date: 17.08.2020	Bid Due date: 17.09.2020
	Bid Opening Date: 18.08.2020 (1500 Hrs)	Bid Opening Date: 18.09.2020 (1630 Hrs)
Schedule-H,  Clause 1.3.1  (Road Works), Procedure for estimating the value of road work done shall be as follows,  Table 1.3.1  <b>B.1- Reconstruction/ New 2 Lane/Realignment/ Bypass (Flexible Pavement)</b>	Unit of measurement is linear length. Payment of each stage shall be made on pro rata basis on completion of a stage in full length or 5 (five) km length, whichever is less.	Unit of measurement is linear length. Payment of each stage shall be made on pro rata basis on completion of a stage in full length or 0.5 km length, whichever is less.

13/8/2020

(K. C. Bhatt)

Dy. General Manager (Tech.)

NHIDCL