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Reply to Pre-Bid Queries

To,
All Prospective Bidders

Name of Work: SELECTION OF CONSULTANTs/ NGOs TO ASSIST IN IMPLEMENTATION
OF RESETTLEMENT ACTION PLAN FOR: “Up-gradation /Widening and Construction of 4
- lane with paved shoulders from Srirampur to Dhubri (Length 54.154 km) of NH-127B
in the State of Assam under JICA ODA loan assistance (Phase-V) on EPC mode.”

Tender ID: 2022_NHIDC_684541_1

No Reference Item Query/ Observation Reply
In the RFP, Section — 5, .
“"Help NHIDCL & Tripura Government in
T f Ref ToR), .
1. i it ReferErE (Tan] the implementation of the RFP.” Please | Refer Corrigendum —1.

g'g”:?_)z'l' 3.2.3,3.3 (viii), | C/appy - Why Tripura State Govt.
8.1 (i

In the RFP, Section — 5,
2. |Terms of Reference (ToR),
Clause 6

In the RFP, Section — 5, | “Time frame total 18 months given. S.
3. |Terms of Reference (ToR), | No. 8 of Table 7.1 mentioned 12 |Refer Corrigendum —I.

"HO - Teliamura” Please clarify - Why

HO Telimura Refer Corrigendum — I.

Clause 7.1 months.” Please clarify.
"Bid Due Date: 09.05.2022. In NIT, Bid
4. [On NHIDCL website submission end date is 18.05.2022. | Refer Corrigendum —|.
Please clarify.”
"12 months.

Due to LARRA Act 2013, all Land
acquisition process should be completed
within mentioned timeframe 12 months.
It should be minimum 18 months.”
&

"Since the major works, as defined in
ToR, a total land acquisition required is
5. |Time Frame 171.0712 ha., in this work the office of As per the RFP.
the Competent Authority of Land
Acquisition  (CALA) is involved in
accomplishing the targets, unforeseen
delays may affect and that may affect
the project time line. So requested to
Competent  Authority increase the
project period from 12 months to 24
months.”
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N Reference ltem Query/ Observation Reply
“"Criteria Stated :
1(a) Post Graduate degree in Social
Science / Sociology/ Economics/ Social
In the RFP, ‘DATASHEET’, work/ Rural development.
Table for Detailed | 1 (p) Bachelor’s degree in Law
6. |Evaluation Criteria for As per the RFP.

Team Leader, S. No. 1(a)
& 1(b)

Requested to Competent Authority,
please give to relaxation "Post Graduate
degree in Social Science / Sociology/
Economics/ Social work/ Rural
development only because in
Implementation of Resettlement Plan no
legal activities / works required.”

In the RFP,
‘DATASHEET’, Detailed
Evaluation Criteria for Key

“In regards to requirement of Bachelor’s
Degree/ Post Graduate Degree for all
Key Experts, it is requested to
Competent Authority, please accept in

7. Personnel, General some cases Marksheet in place of As per the RFP.
Qualification of all Key degree certificate.  Because some
p | experts did not collect or apply for their
SEaRNe Degree Certificate.”
"Criteria Stated:
a) (i) Experience of minimum 2 years in
NER region of India for similar
assignment
In the REP, | (i) Additional 0.5 mark for experience of
‘DATASHEET’, Detailed additional 2 years
v ion Criteria for K
8. Evalugtion ¢ =¥ As per the RFP.

Personnel, Experience in
Region for all  Key
Personnel

b) (i) Experience of minimum 2 years in
the State of Assam for similar assignment

(i) Additional 0.5 mark for experience of
additional 2 years

Requested to Competent Authority,
please give to relaxation “Experience of
more than 1 years in NER region of
India for similar assignment.” Only”

12

(K. C. Bhatt)

Dy. General Manager (T)
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