


Improvement/Widening to 2 Laning of Stretch from Khongsang to Tamenglong of NH-137 in the State of Manipur on EPC Mode under SARDP-NE.

17.01.2019

Corrigendum-III

Sr. No.	Clause of RFP/DCA	Existing Provision	As Modified
1	Clause 10.3 (i) of Article 10 of DCA	The Contractor shall construct the Project Highway as specified in Schedule- B and Schedule-C, and in conformity with the Specifications and Standards set forth in Schedule-D. The Contractor shall be responsible for the correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. The [650 th (six hundred and fiftieth) day] from the Appointed Date shall be the scheduled completion date (the "Scheduled Completion Date") and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof.	The Contractor shall construct the Project Highway as specified in Schedule- B and Schedule-C, and in conformity with the Specifications and Standards set forth in Schedule-D. The Contractor shall be responsible for the correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. The 1095 th (One Thousand and Ninty Fifth) day from the Appointed Date shall be the scheduled completion date (the "Scheduled Completion Date") and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof.
2	Clause 2 (i) of Schedule-J of DCA	Project Milestone-I shall occur on the date falling on the [35% of the Scheduled Construction Period] day from the Appointed Date (the "Project Milestone- I").	Project Milestone-I shall occur on the date falling on the 383 th day from the Appointed Date (the "Project Milestone- I").
3	Clause 3 (i) of Schedule-J of DCA	Project Milestone-II shall occur on the date falling on the [60% of the Scheduled Construction Period] day from the Appointed Date (the "Project Milestone- II").	Project Milestone-II shall occur on the date falling on the 657 th day from the Appointed Date (the "Project Milestone- II").
4	Clause 4 (i) of Schedule-J of DCA	Project Milestone-III shall occur on the date falling on the [85% of the Scheduled Construction Period] day from the Appointed Date (the "Project Milestone- III").	Project Milestone-III shall occur on the date falling on the 931 st day from the Appointed Date (the "Project Milestone- III").
5	Clause 5 (i) of Schedule-J of DCA	The Scheduled Completion Date shall occur on the [Scheduled Construction Period] day from the Appointed Date.	The Scheduled Completion Date shall occur on the 1,095 th day from the Appointed Date.



KC Bhatt
DGM (Tech)