
Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

 

 

 

 
 

 

 

 

 

 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
Request for Proposal 

 
            Consultancy Services for Authority’s Engineer for Supervision of  

“(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam 
(ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from Harmuti Junction (0/00 
km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane 
carriageway in the State of Assam and Arunachal Pradesh 
(iii)    Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 
km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 
km) in the State of Nagaland 
(v) Rehabilitation and up-gradation of Wokha-Merapani Road from (48/000 km) To 
Merapani (60/585 km) in the State of Nagaland and Assam”. 

 
 
 

 
 
 

               June-2017 
 
 

 
 

National Highways & Infrastructure  
Development Corporation Ltd. 

(A Government of India Undertaking) 

 



Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

CONTENTS 
 

S. No. Particulars Page Nos. 
1  SECTION 1: Information to Consultants  
2  SECTION 2:Letter of Invitation  

3  SECTION 3: Format for Submission of Firms Credentials.  

4 
 SECTION 4: Format for Submission of Technical 
Proposal. 

 

5  SECTION 5: Format for submission of Financial proposal.  

6  SECTION 6: Terms of Reference.  
7  SECTION 7: Draft Form of Contract.  
8 SECTION 8: Integrity pact  



Page 3 of 119 
 

 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

REQUEST FOR PROPOSAL (RFP) 
SECTION 1: INFORMATION TO CONSULTANTS 

 
Sub: Consultancy Services for Authority’s Engineer for Supervision of  
“(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to Mankachar-
Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam 
(ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula 
camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State 
of Assam and Arunachal Pradesh 
(iii)    Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To 
(26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the 
State of Nagaland 
(v) Rehabilitation and up-gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 
km) in the State of Nagaland and Assam”. 
 

GENERAL:- 
 

1.    The National Highways & Infrastructure Development Corporation  Ltd. (NHIDCL) (the ‘Employer’) 
invites proposals from eligible consultant for  engaging  Authority’s Engineer (AE) on the basis of 
International Competitive Bidding for the following contract package in the State of Assam, Arunachal 
Pradesh & Nagaland. 
 

TABLE1: DETAILS OF PROJECT 
 

S. 
No. 

NH 
No. 

Consultancy Package 
State Project stretch 

 nbvLength 
(km) / Cost 

(Cr.) 
` 

I  
Consultancy Services for Authority’s Engineer for Supervision 
of  

    

(1) ODR 
Rehabilitation and up-gradation of Tura-Mankachar road from 
Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 
1/660km) to two lane carriageway in the State of Assam 

Assam 0/0 to 1/660 1.66/4.71 66 

(2) ODR 

Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and 
Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane 
carriageway in the State of Assam and Arunachal Pradesh 

Assam & 
Arunachal 

Pradesh 

Harmuti Junction 
0/00 to Khula 

camp 14/370 and 
Doimukh 0/000 to 
Bagh Tinali 3/100  

17.47/58.27 
 

72 

(3) ODR 
Rehabilitation and up-gradation of Wokha-Merapani Road from 
Wokha Junction (0/000 km) To (26/000 km) in the State of 
Nagaland 

Nagaland  0/000 To 26/000  26/51.61 
 

72 

(4) ODR 
Rehabilitationand up-gradation of Wokha-Merapani Road from 
(26/000 km) To (48/000 km) in the State of Nagaland Nagaland  26/000 To 48/000  22/47.91 72 

(5) ODR 

Rehabilitation and up-gradation of Wokha-Merapani Road from 
(48/000 km) To Merapani (60/585 km) in the State of Nagaland 
and Assam 

Nagaland & 
Assam 

48/000 To 60/585  12.595/51.5 72 

Total 79.725/214             

  

The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be evaluated based on 
details furnished on “INFRACON”. As such before submitting the proposal, the Consultant (the firm and 
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all key personnel) shall mandatorily register and enlist themselves, on the MoRTH portal “INFRACON” 
and upload all relevant information to enable correct evaluation of RFP.  
 

 All the bidders registered on “INFRACON” shall form a Team on “INFRACON” which would be 
assigned unique INFRACON Team ID. Bidders while submitting the RFP proposal shall furnish 
registration details including INFRACON Team ID. A copy of INFRACON Operation Procedure is 
enclosed for bidder’s reference. 
 
2. Selection of AE shall be as per selection procedures given in the Model Agreement for Engineering 
Procurement and Construction. The selected AE shall be intimated to the Contractor.  
 
3. The proposal shall be submitted in English Language and all correspondence would be in the same 
language. 
  
4. National Highways & Infrastructure Development Corporation Ltd (NHIDCL) intends to appoint a 
Consultant to act as Authority’s Engineer for implementation of these EPC projects. As per the Terms and 
Conditions of the EPC Agreement (s), the Authority’s Engineer shall perform all the duties as per TOR 
given in this RFP along with any amendment thereof. The selection of Authority’s Engineers shall follow 
the laid down procedures given in the Contract Agreement signed between Employer and Contractor. 
 
5. The interested consultancy firms may download the RFP document from the E-procurement portal 
of the NIC i.e. eprocure.gov.in w.e.f. the scheduled date and time as mentioned in critical date sheet. The 
Consultant who downloads the RFP document from the website will be required to pay the non- refundable 
fee of Rs. 5,000/- at the time of the submission of the Bid proposal, through e-payment gateway or in the 
form of Demand Draft. The RFP will be invited through e-tendering portal. The NHIDCL invites proposals 
through e-procurement portal of NIC i.e. eprocure.gov.in   (on-line financial bid submission) and technical 
bid submission by using the INFRACON* portal. The complete BID document can be viewed / 
downloaded from www.eprocure.gov.in and can be viewed on official portal of NHIDCL 
http://www.nhidcl.com. As per schedule as given in Critical Date Sheet as under:- 

 
CRITICAL DATE SHEET 

 

Bid Document /NIT Publishing Date 15.06.2017 (1700 hrs) 
Bid Document Download / Start Date 15.06.2017 (1700 hrs) 
Clarification Start Date (Pre bid queries) 29.06.2017 (1700 hrs) 
Clarification End Date( Last date for receipt of pre bid query) 10.07.2017 (1500 hrs) 
Pre bid meeting 12.07.2017 (1500 hrs) 
Bid Submission start Date 24.07.2017 (1100 hrs) 
Bid submission End Date (online & physical Copy) 31.07.2017 (1100 hrs) 
Opening Date of Technical Bid 01.08.2017 (1130 hrs) 
Date of uploading of list of Technically Qualified Applicants To be intimated later 
Date of Opening of Financial Bids of Qualified Applicants To be intimated later 

*In order to make the evaluation process more objective, user friendly and transparent, NHIDCL has developed INFRACON 

portal (www.infracon.nic.in) which is a comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel. 
The Portal has facility to host Consulting Firms’& Personnel Credentials online with linkage to Aadhar & Digilocker for data 
storage, validation & purity. The Information available on the portal would also be made available in Public Domain. 
 
Based on the above stated objective, it has been decided that while calling RFPs for Authority’s Engineer, 
NHIDCL would receive technical proposals through INFRACON portal by making it mandatory for firms 
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& personnel to register on the portal. This would lead to reduction in paper work during bid submission & 
evaluation and shall bring transparency & accountability to the submission process. The applicants 
(hereinafter called as the Consultants) are hereby invited to submit proposals in the manner prescribed in 
the RFP. 
 
6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000/- (Rupees Fifty 
thousand only) in the form of a Bank Guarantee (as per the format specified in Appendix N of this RFP 
document) or in the form of Demand Draft (the “Bid Security”), valid for 45 days beyond the validity of 
the bid. The Bid submitted without Bid Security will be summarily rejected. The Bid Security of the 
successful Bidder will be returned when the Bidder has signed the Contract Agreement with the Employer 
and has furnished the required Performance Guarantee as specified in the document within 15 days from 
the receipt of the Letter of Acceptance. The Bid Security will be forfeited: 
(a) If a Bidder withdraws its bid during the period of bid validity, or 
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the Bidder’s bid (if 
any), or 
(c) If the Successful Bidder fails to sign the contract agreement with the Employer within the 
prescribed period, or 
(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated time. 
Unqualified bidders would be informed regarding their non-qualification, without any explanation and 
thereafter Bid Security would be returned unopened after the evaluation of the financial proposal and 
signing the contract agreement with the successful bidder.  
 
7. The proposal should be submitted by consultancy firms through the INFRACON.  The two parts of 
the proposal are Part1: Technical Proposal and Part2: Financial Proposal.  For a given EPC Project, Stage -
1 of the Evaluation shall consider the evaluation of the Technical Proposal (i.e. Part 1).The firms scoring 
the qualifying marks (minimum 75%) as mentioned in RFP shall only be considered for further evaluation.  
Under stage 2, the financial proposal of such firms as selected above shall be opened and evaluated. 
Proposals will finally be ranked according to their combined technical and financial scores as specified in 
clause 5 of section 2. The first ranked Applicant shall be selected for negotiation (the “Selected Applicant”) 
while the second ranked Applicant will be kept in reserve. 
 
8. The total time period for the assignment as Authority’s Engineer will be for Construction Period1 
and Maintenance period for 60 months with reduced man power. 
  
9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants. In case 
of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. one lead + 1 JV 
partner). Formulation of more than one JV/association with different partners for the same work is not 
allowed and all such proposal involving the firms shall be treated as non-responsive.  If the consultant 
submits bids as sole applicant and also in JV/Association with another consultant, both bids shall be 
summarily rejected. No consultant shall submit more than one bid. 
 
10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an 

                                                
1 The construction period for different projects is indicated in the RFP  
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Associate company also. Credentials of associate firm, except key personnel, if any will not be considered 
for evaluation. Associate firm need not be MoRT&H empanelled consultant. The applicant shall submit a 
Memorandum of Understanding (MOU) with the Associate regarding the role and responsibilities of the 
Associate Company along with the proposal.  Maximum numbers of key personnel of the associate firm 
during the RFP Proposal and implementation of contract is limited to 3. 
  
11. Consulting firms meeting the following criteria are only eligible for applying for this assignment.  
Firms not meeting these criteria or not empanelled by MoRT&H as supervision consultant, need not apply.  
  
A). Eligibility criteria for sole applicant firm. 
 

S. No. Experience of the firm in last 7 years Annual Turnover*** 
Preparation of DPR (NH/SH/Equivalent) Project Supervision/IC (NH/SH/Equivalent) 

1 (a) The firm should have minimum experience 
of preparation of detailed Project Report / 
Feasibility Study cum Preliminary Design 
Report of 2/4/6** - Laning / Bridge project 
of aggregate length equal to 2 times or 
more of similar category for which RFP is 
invited.  

The firm should have minimum experience 
of Project Supervision / Independent 
Engineer / Authority’s Engineer of 2/4/6** - 
Laning / Bridge project of aggregate length 
equal to 3 times or more of similar category 
for which RFP is invited. 

Annual turnover (updated 
average of last 3 years) of 
the firm from consultancy 
business should be equal 
to or more than 2% of 
Estimated Project. 

1 (b) Firm should also have prepared 
DPR/Feasibility Study cum Preliminary 
Design Report for at least one project of 
similar category of two/four/six** Laning/ 
bridge work of 40% of project length. 

Firm should also have experience of Project 
Supervision/ Independent Engineer / 
Authority’ Engineer of at least one project 
of similar category of two/four/ six** 
laning/ bridge work of length equal to 40% 
of project length. 

 

 

** Similar project means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 

lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 
laning projects. Experience of 2 lane will be considered for 4/6 laning projects with a multiplication factor of 0.75. For 
standalone bridge projects, experience in bridge work (either standalone project or as a part of road project) only be considered. 

 
B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) shall be 
as under: 
 The lead partner must fulfill at least 50% of requirements at 1(a) of table in Para (A) above and 
other JV partner should fulfill at least 30% of eligibility criteria as indicated at 1(a) of table in Para (A) 
above.  Also the lead partner and JV partner jointly should meet the eligibility criteria as mentioned at 1(a) 
of table in Para (A) above.  Lead partner should meet the criteria 1 (b) of table in Para (A) above.  
  
 Note:  The weightage given for experience of a firm would depend on the role of the firm in the 
respective assignments. The firm’s experience would get full credit if it was the sole firm in the respective 
assignment. If the applicant firm has completed projects as JV with some other firms, weightage shall be 
given as per the JV share***. However if the applicant firm has executed the project as associate with some 
other firms, 25% weightage shall be given to the applicant firm for the projects completed under such 
association. 
 
***For weightage of experience in any past Consultancy assignment, experience certificate from the client shall be submitted. 

In absence of clear demarcation of JV share in client certificate, the weight age will be treated as 60 % for lead partner and 40% 



Page 7 of 119 
 

 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

for minor partner. Annual turnover duly certified by Chartered Accountant shall be accepted. In case of non-availability of such 
documents no weight age of turnover/experience will be considered. 
 
12. Following enhancement factor will be used for the cost of services provided and for the turnover 
from consultancy business to a common base value for works completed in India: 
 

Year of completion of services / turnover Enhancement factor 

Financial year in which RFP invited 1.00 
One year prior to RFP 1.10 
Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 
Applicant should indicate actual figures of costs and amount for the works executed by them without 
accounting for the above mentioned factors. 
 
In case the financial figures and values of services provided are in foreign currency, the above 
enhancement factors will not be applied.  Instead, current market exchange rate (State Bank of India BC 
Selling rate as on last date of submission of the bid) will be applied for the purpose of conversion of 
amount in foreign currency into Indian Rupees. 
 
13. The Bidder including individual or any of its Joint Venture Member should, in the last 2 years, have 
neither failed to perform for the consultancy services pertaining to Expressways, National Highways, ISC 
(Inter State Connectivity) & EI (Economic Importance) works, as evidenced by imposition of a penalty by 
an arbitral or judicial authority or a judicial pronouncement or arbitration award against the Bidder 
including individual or any of its Joint Venture Member, as the case may be, nor has been expelled or 
terminated by Ministry of Road Transport & Highways or its implementing agencies for breach by such 
Bidder including individual or any of its Joint Venture Member. Consultants (sole firm or lead firm and 
any of the JV partners) who do not fulfil the aforesaid condition as on last date of submission of proposal, 
need not apply as their RFP proposal will not be entertained.  
 
14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by 
post/courier. Further, Employer shall not be responsible for any delay in receiving the proposal and 
reserves the right to accept/reject any or all applications without assigning any reason thereof. 
 
15. The two parts of the Proposal (Technical proposal and financial proposal) must be submitted on-
line with all pages numbered serially, along with an index of submission as per procedure under e-
tendering. The technical proposal is also required to be submitted in a hard bound form exactly as per 
submission made online with all pages numbered serially along with an index of submission. (Hard bound 
implies binding between two covers through stitching or otherwise whereby it may not be possible to 
replace any paper without disturbing the documents). Spiral bound form, loose form, etc. will be not 
accepted. The Financial proposal is to be submitted online only. Submission in any other form shall not be 
acceptable. In the event, any of the instructions mentioned herein have not been adhered to; the Employer 
may reject the Proposal. 
 
16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding stage, in 
public domain and the same may be uploaded by Employer on Employer’s web-site.  Consultants should 
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have no objection if Employer uploads the information pertaining to their credentials as well as of their key 
personnel. 
 
17. The individual key personnel proposed in the bid by the consultants or any replacement thereof 
should undertake that they shall have no objection in uploading/hoisting of their credentials by Employer in 
public domain.  
 
18. RFP submission must be received not later than the scheduled date and time as mentioned in 
critical date sheet in the manner specified in the RFP document at the address given below. 
 
Address of Employer: 
 
ATTN:    Mr. Adil Singh 
DESIGNATION:  General Manager (Tech) 
ADDRESS:              3rd Floor, PTI Building, 4, Parliament Street, New Delhi. 
Mob.  NO:   8527586333 
Contact No.   011-23461681 
E-MAIL ADDRESS:  adil.nhidcl@gmail.com  
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SECTION  2  LETTER OF INVITATION TO CONSULTANTS 
 
1 INTRODUCTION 
 
1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with other consultant 
willing to act as AE to submit a proposal for providing consulting services required for. Consultancy 
Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-
Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane 
carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road 
from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh 
Tinali (3/100 km) two lane carriageway in the State of Assam and Arunachal Pradesh, (iii)    
Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To 
(26/000 km) in the State of Nagaland, (iv) Rehabilitationand up-gradation of Wokha-Merapani Road 
from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and 
Assam”. Your proposal could form the basis for future negotiations and ultimately a contract between your 
firm and the Employer. 
 
1.2 A brief description of the assignment and its objectives are given in the Terms of Reference (TOR). 
 
1.3 The assignment period is mentioned at Table-1 of section -1of RFP.  
 
1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants or any 
other person.  The purpose of this RFP is to provide interested parties with information that may be useful 
to them in the formulation of their Proposals pursuant to this RFP.  This RFP includes statements and 
assumptions, which reflect various assessments, arrived at by the Authority in relation to the Consultancy.  
Such assessments and statements do not purport to contain all the information that each Applicant may 
require.  The information contained in this RFP, may not be complete, accurate, adequate or correct.  Each 
Applicant should, therefore, conduct its own investigations about the assignment and the local conditions 
before submitting the proposal by paying a visit to the Client and the project site, sending written queries to 
the client, before the date and time specified in the Data Sheet. 
 
1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, including a 
visit to site, are not reimbursable as a direct cost of assignment and (ii) Employer is not bound to accept 
any of the proposals received by it and reserves the right to annul the selection process at any time prior to 
contract award, without thereby incurring any liability to the Consultants. 
 
1.6 Deleted 
1.7 Deleted 
1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that impacts 
their capacity to serve the best interest of their Client, or than may reasonably be perceived as having this 
effect. Failure to disclose said situations may lead to the disqualification of the Consultant or the 
termination of its Contract and/or any other action as deemed fit by the Authority at any stage. 
 
1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics during the 
selection and execution of such contracts. In pursuance of this policy, the Employer: 
(a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 
(i) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of a public official in the selection process or in contract 
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execution; 
(ii) “Fraudulent practice” means a misrepresentation or omission of facts in order to influence a 
selection process or the execution of a contract; 
(iii) “collusive practices” means a scheme or arrangement between two or more consultants with or 
without the knowledge of the Client, designed to establish prices at artificial, non-competitive levels; 
(iv) “Coercive practices” means harming or threatening to harm, directly or indirectly, persons or their 
property to influence their participation in a procurement process, or affect the execution of a contract. 
(b) will reject a proposal for award if it determines that the Consultant recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive practices in competing 
for the contract in question; 
(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in 
competing for, or in executing, a contract;  
(d) will have the right to require that a provision be included requiring consultants to permit  the  
Employer to  inspect  their  accounts  and  records  relating  to  the performance  of  the  contract  and  to  
have  them  audited  by  authorized representatives of Employer. 
 
1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall not be under a 
declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the Consultants shall be aware 
of the provisions on fraud and corruption stated in the specific clauses in the General Conditions of 
Contract. 
 
1.11 Consultants shall furnish information on commissions and gratuities, if any, paid or to be paid to 
agents relating to this proposal and during execution of the assignment if the Consultant is awarded the 
Contract, in the Financial Proposal. 
 
1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the submission 
date. During this period, Consultants shall maintain the availability of Professional staff nominated in the 
Proposal. The Client will make its best effort to complete negotiations within this period. Should the need 
arise; however, the Client may request Consultants to extend the validity period of their proposals. 
Consultants who agree to such extension shall confirm that they maintain the availability of the 
Professional staff nominated in the Proposal, or in their confirmation of extension of validity of the 
Proposal, Consultants could submit new staff in replacement, which would be considered in the final 
evaluation for contract award. 
 
2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 
2.1 The Consultants may request a clarification of any of the RFP documents up to the number of days 
indicated in the Data Sheet before the Proposal submission date.  Any request for clarification must be sent 
in writing by paper mail, facsimile, or electronic mail to the Client’s address indicated in the Data Sheet. 
The Client will respond by cable, facsimile, or electronic mail to such requests and will send copies of the 
response (including an explanation of the query but without identifying the source of inquiry) to all 
consultants who have purchased the RFP document. Clarification/amendment will also be hosted on 
Employer’s web-site.  
 
2.2 At any time before the submission of Proposals, the Client may for any reason, whether at its own 
initiative or in response to a clarification requested by a Consulting firm, modify the RFP documents by 
amendment.  Any amendment shall be issued in writing through addendum. Addendum may be sent by 
mail, cable, telex, facsimile or electronic mail to consultants or/and will be hosted on Employer’s website 
which will be binding on them.  The Client may at its discretion extend the deadline for the submission of 
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Proposals. 
 
3. PREPARATION OF PROPOSAL 
3.1 You are requested to submit your Technical proposal through INFRACON portal of NHIDCL 
strictly using the input forms and the prescribed procedure of the portal: 
 
Part 1: Technical Proposal (only through the CPPP portal i.e eprocure.gov.in) 
Part 2: Financial Proposal (only through the CPPP portal i.e eprocure.gov.in). 
 
The proposal shall be written in the English language as specified in the Data Sheet. All pages of the 
Proposal shall be signed by an authorized representative. The representative’s authorization shall be 
confirmed by written Power of Attorney duly notarized to be submitted with the proposal. In case of JV or 
inclusion of Associate Company, a MoU indicating the specific Projects, input and role of each Partner etc. 
shall be submitted with the proposal. 
 
Part 1: Technical Proposal 
3.2 You are expected to examine all terms and conditions included in the documents.Failure to act or to 
provide all requested information will be at your own risk and may result in rejection of your proposal. 
 
3.3 During preparation of the Technical proposal you may give particular attention to the following: 
i. The man-months for the assignment shall be that stated in the Terms of Reference. The same shall 
be considered for the purpose of evaluation as well as award.  In case the man months of TOR are amended 
in view of Client’s own initiative or in response to clarification sought by any Consulting firm, the man 
months so amended and published shall be considered for the purpose of evaluation as well as award. 
ii. The Consultants should prefer to field as many of their permanent staff as possible. The permanent 
staff would be considered those already employed with the firm prior to one year from the month during 
which this Tender Notice is issued. Applicant shall submit the details of the period of employment of the 
proposed personnel with the firm. 
iii. No alternative Team ID may be proposed and only one CV may be proposed for each position. 
iv. A good working knowledge of the language specified in the data sheet is essential for key 
professional staff on this assignment. Reports must be in the language (s) specified in the data sheet 
v. Deleted 
vi. The project location is North Eastern Region and in order to promote local employment, consultant 
shall include at least 15% of key personnel / sub-professional /Support Staff from NE region only. A 
undertaking in this regard should be submitted by consultant that they will engage at least 15% of key 
personnel / sub-professional /Support Staff from NE region only. 
3.4 Your Technical Proposal must provide the following information, using the formats of 
INFRACON. 
i. A brief description of the firm’s organization and an outline of recent experience of the Consultants 
and, in the case of Joint Venture, for each partner, on assignments of a similar nature. The information 
which you shall provide on each assignment should indicate, inter-alia, the profiles of the staff provided, 
duration, contract amount and firm’s involvement. The details   of assignments on hand shall be furnished 
by the consultant and their JV partner, separately.  
ii. Any  comments  or  suggestions  on  the  ToR and  a  description  of  the methodology (work plan) 
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which the firm proposes to execute the services, illustrated with bar charts of activities by uploading on e-
tendering portal. 
iii. The composition of the proposed staff team, the tasks which shall be assigned to each and their 
timing shall be required to be submitted at the time of Contract Negotiations by the Preferred Consultant; 
iv.  Requirement for submission of CVs.  
a. CVs strictly in the prescribed format as per INFRACON 
b. Key information should include years with the firm and degree of responsibility held in various 
assignments. In CV format, at summary, the individual shall declare his qualification & total experience (in 
years) against the requirements specified in TOR for the position (Ref. Enclosure-B of TOR). If any 
information is found incorrect, at any stage, action including termination and debarment from future 
projects upto 2 years may be taken by Employer on the personnel and the Firm. 
c. Deleted 
d. CVs of key personnel would have to be submitted through INFRACON. Client may also require that that 
at the time of Contract negotiations, CVs of the key personnel are submitted by the firm in accordance with 
the prescribed format and duly certified by the candidate and firm.. 
e. All the CVs which are to be evaluated should be complete in all respects on portal 
f. If a CV score less than 75% marks, whatever marks it score will be carried forward for maximum 3 nos 
key personnel for determining the total score of the firm.  However, if the Key Personnel does not fulfill 
the minimum academic qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of 
his CV will be evaluated as zero. If the Key Personnel does not fulfill the minimum qualification related to 
experience (as mentioned at Enclosure-B of TOR of RFP), then zero marks will only be assigned for that 
sub criteria, but the marks obtained by the CV of the Key Personnel will be carried forward for maximum 3 
nos key personnel for determining the total score of the firm.  In case, a firm is H-1, then all such Key 
Personnel (whose CV scores less than 75% or who does not fulfill the minimum qualification) will have to 
be replaced by the firm at the time of contract negotiations by persons scoring at least 75% marks.  The 
reduction in remuneration of such replacements shall be 5%, 10% and 15 % for 1st replacement, 2nd 
replacement and 3rd replacement respectively.  In case more than 3 CV scores less than 75% marks or 
Team leader cum Highway Engineer scores less than 75% marks, the proposal shall be considered non-
responsive. During negotiation, Key Personnel will be required to produce certificate regarding 
qualification and experience. However, the officials retired from MoRT&H/State/UT PWD may be 
exempted from producing the experience certificate. 
g. In case CV of a person is turned out to be fake/incorrect/inflated during the assignment, the 
consultancy firms shall have to refund the salary and perks drawn including interest @12% per annum in 
respect of the person apart from other consequences. In addition to above, 10% of the salary and perks to 
be refunded shall be recovered from the Firm as penalty. 
v. Deployment Schedule for each key personnel should be formulated and incorporated at the time of 
contract negotiation by the Preferred Bidder which will be reviewed on quarterly basis.   
vi. Estimates of the total time effort (person x months) to be provided for the services, supported by bar 
chart diagrams showing the time proposed (person x months) for each professional staff and sub 
professional staff are required to be submitted by the Preferred Consultant at the time of Contract 
Negotiations.  
Vii Deleted.    
viii. Each key personnel of the preferred Consultant shall be called for interview at the time of 
negotiation at the cost of Consultant.  



Page 13 of 119 
 

 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 
more than two replacements of key personnel shall be permitted during negotiation and in such cases 
Consultant and such key personnel  shall have to submit affidavit to the effect that during the period of 
assignment specified in para 8 of Section:1, the replaced key personnel shall not be professionally 
employed anywhere in Employer’s works. Employer shall not further consider CV of such key personnel 
directly or indirectly for any of its projects for this period. The reduction in remuneration of such 
replacements shall be 5%and10% for 1st replacement and 2nd replacement respectively within validity 
period of bid.  In case during negotiations held within validity period of bid, more than two replacements 
are sought by the H-1 consultant; his proposal shall be considered as Non-Responsive. In such case the 
combined score of remaining technically qualified firms, meeting the non-conflict condition shall be 
evaluated to arrive at new H-1. In case during interaction with the key personnel at the time of negotiation 
it is found that the key personnel proposed is un-suitable for the assignment position, his replacement by 
equivalent or better shall be provided by the consultant.  The key personnel with such un-suitable CV shall 
not be considered in any future bids for that position for two years. No deduction for such replacement who 
are not found suitable during interaction shall be made.  In the eventuality that a firm becomes non-
responsive, for the third time, due to the action of replacements of more than 2 key personnel during 
negotiation, the firm and its constituent JV partners and Associates shall be debarred upto one year for 
Employer’s consultancy projects. 
x. The project location is North Eastern Region and in order to promote local employment, consultant 
shall include at least 15% of key personnel / sub-professional /Support Staff from NE region only. 
 
3.5 The technical proposal must not include any financial information. 
 
Part 2:  Financial Proposal 
3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No additional 
items/quantities other than that specified in the formats should be proposed by the Consultants since the 
same shall not be considered for the evaluation/award. Consultants shall be paid billing rates for services 
rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-Professional personnel and 
(iii) Support staff on man-moth wise. For calculating billing rates of remaining items of the financial 
proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office supplies 
communication etc (v) reports &document printing and (vi) survey equipment etc. quoted amount of 
selected consultant will be converted to percentage of civil work cost quoted by civil contractor and 
payment will be made in proportionate to the financial progress of the civil work. Beginning 13thmonths 
from the last date of submission of bid, billing rates shall be increased for all items of contract inter alia 
including vehicle hire, office rent, consumables, furniture @ 5% per year.However, for evaluation and 
award of the Bid proposals, the quoted initial rate (as applicable for first 12 months from last date of 
submission of bid) shall be multiplied by the total time input for each position on this contract, i.e. without 
considering the increase in the billing rates. All payments shall be made in Indian Rupees and shall be 
subjected to applicable Indian laws withholding taxes if any. 
3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes (including 
social security), duties, fees, levies and other charges imposed under the applicable law, on the consultants, 
the sub-consultants, and their personnel (other than nationals or permanent residents of the government’s 
country);unless the Data Sheet specifies otherwise. This cost, however, will not be considered in 
evaluation. 
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3.8 Consultants may express the price of their services in the Indian Rupees only. 
3.9 Service tax as applicable shall be paid to the consultant while making payment for services 
rendered. The consultants shall then deposit the same with the tax authorities and provide a proof of having 
done so within next 90 days in line with policy circulars issued by Employer. Employer shall pay only the 
service tax. 
 
4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 
 
 4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 
(i) Detailed RFP may be downloaded from E-tendering portal of NIC https://www.eprocure.gov.in 
and the Application must be submitted online following the instructions appearing on the screen.  
(ii)  The following shall be the form of various documents in the Application: 
A. Only Electronic Form (to be uploaded on the E-tendering portal of NIC) 
https://www.eprocure.gov.in and INFRACON Portal https://www.infracon.nic.in 
   (a) Technical proposal as indicated in para -B below 
 (b) Financial proposal as per format prescribed in SECTION-5 OF RFP. Financial proposals are to be 
submitted online only and no hard copy of the financial proposal should be submitted 
B. Only Electronic form to be uploaded on the E-tendering portal of Employer 
https://www.eprocure.gov.in and INFRACON https://www.infracon.nic.in 
(I) Technical Proposal including 
(a)  Appendix-IB 
(b)  Power of Attorney for signing the Application  
(c)  If applicable, the Power of Attorney for Lead Member of JV;  
(d) Copy of Memorandum of Understanding between JV partners, if applicable;  
(e)  Copy of Memorandum of Understanding with Associate, if applicable 
 (f)  INFRACON generated ID. 
(II)  Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand draft in favour of 
National Highways & Infrastructure Development Corporation Ltd.(NHIDCL) payable at New Delhi; 
(III) Bid Security (for the amount given in section 1 of this document) in the form of a Bank Guarantee 
and the format specified in this document and 
 
(IV) Application processing fee as applicable shall be paid to the Service provider of E-tendering portal 
https://www.eprocure.gov.in. 
iii.  The Applicant shall submit the original documents specified above in point no.4.1 (ii) B together 
with their respective enclosures and seal it in an envelope and mark the envelope as “Technical Proposal” 
for the Project for which proposal is submitted and name and address of the Applicant. The envelope must 
be clearly marked “DO NOT OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION 
COMMITTEE”. In addition, the Application due date should be indicated on the right hand corner of the 
envelope. The original documents should be submitted before the due date and time as mentioned in 
critical date sheet, at the below mentioned address in the manner and form as detailed in the RFP. A 
receipt thereof should be obtained from the below mentioned person.  
 
Address of Employer’s Representative: 
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ATTN. OF:  Mr. Adil Singh 
DESIGNATION:  General Manager (Tech) 
ADDRESS:  3rd Floor, PTI Building, 4, Parliament Street, New Delhi –110001. 
Mob.  No:   8527586333 
E-MAIL ADDRESS: adil.nhidcl@gmail.com 

 
iv.  The Applicant shall upload scanned copies of the Technical Proposal and Financial Proposal as 
specified in point nos. 4.1 (ii) A & B above on the E-tendering portal and INFRACON portal of Employer 
before the due date and time as mentioned in critical date sheet.   Hard copy of the documents as 
specified in point nos. 4.1 (ii) B above only is required to be submitted before the due date and time as 
mentioned in critical date sheet.  Financial Proposal is to be submitted On-line only and no hard copy 
submission is to be made. In the event of any discrepancy between the original and the copy (in electronic 
form), the original shall prevail. 
 
4.2 Modification / Substitution/ Withdrawal of bids: 
(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid shall 
be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 
(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid 
Due Date, unless the same has been expressly sought for by the Employer, shall be disregarded. 
(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload / 
resubmit digitally signed modified bid. 
(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 
withdraw its e-bid. 
(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any 
reason, bidder cannot re-submit e-bid again. 
 
4.3 OPENING AND EVALUATION OF APPLICATIONS:  
(i) Opening of Proposals will be done through online for Financial Proposal and on-line/offline for 
Technical Proposal. 
(ii)      For participating in the tender, the authorized signatory holding Power of Attorney shall be the 
Digital Signatory. In case the authorized signatory holding Power of Attorney and Digital Signatory are not 
the same, the bid shall be considered non-responsive.  
 
The Employer shall open Envelope containing Technical Proposal received as mentioned in point nos. 4.1 
(ii) B at the scheduled date and time as mentioned in critical date sheet. i.e. in the presence of the 
Applicants who choose to attend. The Employer will subsequently open the Technical Proposal as 
mentioned in point no.4.1 (ii) A(a) above and evaluate the Applications in accordance with the provisions 
set out in the RFP.  
(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who qualify for 
financial opening as per RFP. The date of opening of Financial Proposal will be notified later on. 
5 PROPOSAL EVALUATION 
5.1 A two -stage procedure shall be adopted for evaluating the proposals. 
5.2 Sub Criteria for Employment with firm Mark for Employment with Firm 
(i) Permanent staff (those already employed with the firm prior to one year from the month during 
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which this Tender Notice is issued) = 5 Marks 
(ii) Retainer/ non-permanent staff = Zero Marks 
 Technical Proposal 
5.3 The Evaluation Committee appointed by the Employer shall carry out its evaluation electronically 
applying the evaluation criteria and point system specified in the data sheet. Each responsive proposal shall 
be attributed a technical score (ST.) Only those Applicants whose Technical proposal score 75 marks or 
more out of 100 shall qualify for further consideration. However, if the number of such pre-qualified 
applications is less than two, the Employer may, in its sole discretion, pre-qualify the applicant(s) whose 
technical score is less than 75 marks. 
Financial Proposal 
5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is finalized, the 
Employer may notify those consultants whose proposals were not considered as per conditions of RFP. The 
Employer shall simultaneously notify the shortlisted firms indicating the date and time set for opening of 
the Financial Proposals. 
5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ representatives 
who choose to attend.  The name of the consultant, the technical scores, and the proposed prices shall be 
read aloud and recorded when the Financial Proposals are opened.  The Client shall prepare minutes of the 
public opening. 
5.6 The Evaluation Committee will determine whether the submitted Financial Proposals are complete 
(i.e. whether they have included cost of all items of the corresponding proposals; if not, then the cost 
towards such missing items will be considered as NIL, but the Consultant shall, however, be required to 
carry out such obligations  without any additional compensation.) and without computational error. In case 
under such circumstances, if Client feels that the work cannot be carried out within the overall cost as per 
the  submitted  financial proposal, such proposals shall be considered non responsive. 
5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The financial 
scores of other proposals will be computed as follows: 
 SF= 100 x FM/F  (F= amount of financial proposal) 
5.8 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) scores 
as follows: 
  S= ST x Tw + SF x Fw  
 Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and 
Financial Proposal that shall be 0.80 and 0.20 respectively. 
5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined 
score). The second ranked applicant (H-2) shall be kept in reserve and may be invited for negotiation in 
case the first ranked Applicants withdraws, or fails to comply the requirements specified in this document. 
In the event the proposals of two or more consultants have the same scores in the final ranking, the 
proposal with the highest technical score should be ranked first. 
 
6 NEGOTIATIONS 
6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the successful firm 
who submitted the highest scoring proposal in writing by registered letter or facsimile and may either issue 
LOA if negotiations are not required or may invite it to negotiate the contract.  In case two or more firms 
obtain same score, the firm achieving the highest Technical score shall be invited first for negotiations. 
6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, and initial 
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a draft contract by the conclusion of negotiations 
6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date due to 
reasons attributable to Employer, the selected consultant (H-1)  shall be permitted for replacement up to a 
maximum of 50% key personnel with key personnel of equivalent or better qualifications without 
considering the same as replacement and without any deduction.  However, for avoidance of doubt, it is 
clarified that replacement of key personnel whose CV has scored less than 70% marks shall continue be 
considered as replacement as per para 3.4.(iv) (f).Further, it is also clarified that any key personnel, if 
debarred during the period between receipt of bid and  award of the contract and  is required to be replaced 
as per the provisions of the RFP, then the replacement shall not be considered as part of replacement by  
the consultant and hence  no deduction in remuneration shall be affected. However, in this case the original 
CV will be considered for evaluation purpose. 
6.4 Negotiations shall commence with a discussion of your technical proposal, the proposed 
methodology (work plan), staffing. Agreement must then be reached on the staffing and bar charts, which 
shall indicate activities, staff, periods in the field and in the home office, staff months, logistics and 
reporting. Special attention shall be paid to optimize the required outputs from the firm within the available 
budget and to define clearly the inputs required from the Employer to ensure satisfactory implementation of 
the assignment. 
6.5 It is the responsibility of the Consultant, before starting financial negotiations, to contact the local 
tax authorities to determine the local tax amount to be paid by the Consultant under the Contract. The 
financial negotiations will include a clarification (if any) of the firm’s tax liability in the Client’s country, 
and the manner in which it will be reflected in the Contract; and will reflect the agreed technical 
modifications in the cost of the services.   
6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 
professional staff, the Employer’s  expects to negotiate, a contract on the basis of the staff named in the 
proposal and ,prior to contract negotiations, will require assurance that this staff shall be actually available. 
6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 
more than two replacements of key personnel shall be permitted during negotiation and in such cases 
Consultant and such key personnel  shall have to submit affidavit to the effect that during the period of 
assignment specified in para 8 of Section:1, the replaced key personnel shall not be professionally 
employed anywhere in Employer’s works. Employer shall not further consider CV of such key personnel 
directly or indirectly for any of its projects for this period. The reduction in remuneration of such 
replacements shall be 5% and 10% for 1st replacement and 2nd replacement respectively within validity 
period of bid. In case during negotiations held within validity period of bid, more than two replacements 
are sought by the H1 consultant; his proposal shall be considered as Non-Responsive.  In such case the 
combined score of remaining technically qualified firms, meeting the non-conflict condition shall be 
evaluated to arrive at new H1. In case during interaction with the key personnel at the time of negotiation it 
is found that the key personnel proposed is un-suitable for the assignment position, his replacement by 
equivalent or better shall be provided by the consultant.  The key personnel with such un-suitable CV shall 
not be considered in any future bids for that position for two years. No deduction for such replacement who 
are not found suitable during interaction shall be made. In the eventuality that a firm becomes non-
responsive, for the third time, due to the action of replacements of more than 2 key personnel during 
negotiation, the firm and its constituent JV partners and Associates shall be debarred up-to one year for 
Employer’s consultancy projects. 
6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of 
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negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be required to 
produce certificate regarding qualification and experience in support of their CVs for verification and 
return. However, the officials retired from MoRT&H/State/UT PWD may be exempted from producing the 
experience certificate. The negotiations shall be concluded with a review of the draft form of Contract. The 
Employer and the firm will finalize the contract to conclude negotiations. 
 
6.9 If any of the key personnel employed by NHIDCL in other project by virtue of which their claim as 
H1 bidder, maximum two replacements with equal or better qualifications can be considered by NHIDCL 
in addition to clause 6.7 above. However reduction in remuneration will apply as per clause 6.7 above. 
 
7 AWARD OF CONTRACT 
7.1 After completion of negotiations with the consultants, the Client shall award the Contract to the 
selected Consultant. However, after signing of the Contract, the Client may return the unopened Financial 
Proposals to the unsuccessful Consultants. 
7.2 The successful firm with whom the contract is signed is expected to commence the assignment on 
the date and at the location specified in the data sheet. 
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DATA SHEET 
(As Mentioned in Letter of Invitation to Consultants) 
Sub clause No. in Letter of Invitation to Consultants 

 
1.1 Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 3rd Floor, Press Trust of 
India Building, 4-Parliament Street, New Delhi at 1500 hrs on 12.07.2017. 
 
1.2 The proposal shall be valid for 120 days after the last date of submission. 
2.1 Clarification may be requested 7 days prior to Pre Proposal Conference. The address for requesting 
clarification is: 
Address of Employer’s Representative: 
ATTN. OF:     Mr. Adil Singh 
DESIGNATION     General Manager (Tech) 
ADDRESS:                            3rd Floor, PTI Building, 4, Parliament Street,  
                                              New Delhi – 110001 
E-MAIL ADDRESS    adil.nhidcl@gmail.com  
 
3.1 The Language of documents and correspondence will be English 
3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc shall be 
written in English. 
3.3 Employer shall pay only service tax.  Consultant has to assess all other taxes and should in build 
them in their financial proposal.  These taxes (other than service tax) should not be provided separately. 
Consultants are requested to consult Tax Consultants for details. 
3.4 The Consultants to state all cost in Indian Rupee only. 
 
4. The time and date of submission: 1100 hrs upto 31.07.2017. 
5.1 The points assigned to Technical Evaluation criteria are: 
 

S. No. Description Marks 
1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 
Total 100 

 
 (i) Sub criteria for Relevant Experience of the firm for the assignment 
 
 Criteria Marks
Average Annual Turnover (last 3years) from consultancy business 2 
Experience  in Construction Supervision/Independent Engineer/Authority Engineer in  Highway Projects of length equal 
to 40% of project length of similar category for which RFP invited of 2/4/6**-laning or more / bridge works in last 7 
years* 

 
16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report for Number of Highway Projects (of 
length 40% of project length of similar category for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 
years * 

5 

Year of Establishment of the Firm (In case of JV year of establishment of Lead Member shall be considered) 2 

Total 25 
**Similar projects means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 
lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 
laning projects. Experience of 2 lane will be considered for 4/6 laning projects . For standalone bridge projects, experience in 
bridge work (either standalone project or as a part of road project) only be considered. 
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*** In case the project includes any specialized nature of work such as tunnels, specialized structures etc. in substantial quantum, 
this requirement/Marks may be included by suitably adjusting marks of other attributes. 
 
 In case of JV the turnover and experience details of Lead and JV partners will be added for 
evaluation. Credentials of associate firm, except key personnel, if any will not be considered for evaluation. 
However consultant should submit details as per section 3, separately for Lead partner JV partner and 
associate. 
 
 Employer’s certificate should be submitted substantiating the experience claimed by the firm. 
 
(ii) Deleted 
(iii) Qualification and competence of following professional/sub-professional staff for the assignment 
shall be evaluated.  The weightage for various key staff are as under:- 

 
S. No. Staff  Position Marks  

1 Team Leader-cum-Senior Highway Engineer  20 
2 Resident Engineer  cum pavement specialist +Road Safety Expert 15 
3 Sr. Contract Specialist 10 
4 Senior Quantity Surveyor  10 
5 Material Engineer x 2 2 x 10 = 20 

 Total 75 
 

 Sub criteria for qualification of key Personnel (i.e. Professional staff)  
 

General qualifications 25 

Adequacy for the project 70 
Employment with firm 5 
Total 100 

 
The technical proposal should score at least 75 marks to be considered responsive for financial evaluation. 
 
Qualification and Evaluation Criteria for Team Leader cum Bridge/Structural Engineer and Highway 
Engineer in case of Specialized Bridge shall be suitably inserted by the concerned technical division while 
inviting RFP.  

 
5.2 Sub Criteria for Employment with firm 
 
Mark for Employment with Firm 
 
(i) Permanent staff (those already employed with the firm prior to one year from the month during 
which this Tender Notice is issued) = 5 Marks 
Retainer/non-permanent staff = Zero Marks 
 
5.3 Evaluation criteria, self-evaluation and declaration of result of Technical Evaluation on website: 
 
(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is indicated below as 
Appendix-EC. 
 
(ii) The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-EC. 
While submitting the self-evaluation along with bid, Consultant shall make references to the documents 
which have been relied upon in his self-evaluation. 
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(iii) Result of technical evaluation shall be made available on the website giving opportunity to the 
bidders to respond within 7 days in case they have any objection. 
 
6. Commencement of Assignment: The firm shall begin carrying out the services within one month of 
signing of the Consultancy Agreement. 
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Appendix-EC 
 

Evaluation Sub Criteria for Procurement of Authority Engineer 
(Minimum Eligibility criteria for applicant as per RFP document to be  

checked before carrying out detailed evaluation) 
 

Evaluation Criteria for Assessment of Relevant Experience of the Firm 
 

(Refer para 5.1 of Data Sheet of RFP) 
 
(i) Sub criteria for Relevant Experience of the firm for the assignment 
 

 
**2/4/6 lanes as applicable for the project for which RFP is invited. For 2-lanes, projects experience of 4/6 lane also to be considered with a 
multiplication factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will be 
considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either 
standalone project or as a part of road project) only be considered. 
 

In case of JV the turnover and experience details of Lead and JV partners will be added for evaluation. 
Credentials of associate firm except key personnel if any will not be considered for evaluation. However 
consultant should submit details as per section 3, separately for Lead partner JV partner and associate.  
 
1. Sub criteria for qualification of Team Leader-cum-Senior Highway Engineer 

1 
 
 

General Qualification 25 marks(Max) 
(i) B.E./B. Tech. /A.M.I.E. /B.Sc. in Civil Engineering from a recognized University  20 

(ii) Post Graduate Degree in Construction Management/Highway Engineering 5 

2 Essential Experience  
(a) Total Professional Experience in handling Highway Contracts. 15 years 

(Minimum) 
Marks for “Total Professional Experience in handling Highway Contracts ” 15 marks 

(Maximum) 
(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of experience   6.66% and  
20% (max) 

Criteria Marks 
Year of establishment of the firm (in case of JV, year of establishment of lead member shall be 
considered). 

2 
Up to 5 years:   1.5 marks 
More than 5 years:  2 marks 
Average Annual Turnover (last three years) from consultancy business 

2 
< Rs 4.28 crore:  0 marks 
Rs 4.28 crore:  1.5 marks 
Add additional 0.25 (zero point two five) mark for every Turnover of Rs 2.14 crore subject to maximum 
0.5 marks. 
Experience in construction supervision/ Independent Engineer/Authority’s Engineer in Highway 
projects of aggregate length equal to 40% of project length or more/ bridge works of similar 
category (2/4/6-laning*) for which RFP is invited in last seven years. 16 
1 project:  12 marks 
Add 1 (one) mark extra for each completed project subject to maximum 4 marks. 
Experience in DPR preparation/Feasibility Study cum Preliminary Design Report of Highway 
projects of aggregate length equal to 40% of project length or more/ bridge works of similar 
category (2/4/6-laning*) for which RFP invited in last seven years. 5 
1 project:  4 marks 
Add 0.25 (zero point two five) marks extra for each additional project subject to maximum 1 mark. 
Total 25 



Page 23 of 119 
 

 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

(b) Experience as Team Leader/Resident Engineer/Project Manager or similar capacity in Highway 
project  

5 years 
(Minimum) 

Marks for “Experience as Team Leader/Resident Engineer/Project Manager or similar capacity in 
Highway project”  

15 marks 
(Maximum) 

(i) Marks for threshold  (80%) 
(ii)% increase of marks for every increase in no. of years of experience   6.66% and 

20%(max) 
(c)* Should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity in 

Construction Supervision of Highways 
2 Projects 

(Minimum) 
Marks for “Should have handled as Team Leader/Resident Engineer/Project Manager or similar 
capacity in Construction Supervision of Highways” 

25 marks 
(Maximum) 

(i) Marks for threshold  (80%) 
(ii) % increase of marks for every increase in no. of Projects   6.66% and 

20%(max) 
(d)* Should have handled as Team Leader or similar capacity o f  at least one Projects of project 

preparation of major highway Project of 2/4 laning. 
1 project 

(Minimum) 
Marks for “Should have handled as Team Leader or similar capacity o f  project preparation of major 
highway Project of 2/ 4- laning’’  

10 marks 
(Maximum) 

(i) Marks for threshold  (80%) 
(ii) % increase of marks for every increase in no. Of Projects. 6.66% and 

20%(max) 
3* Desirable Experience  

Experience in Supervision of Highway Construction with Rigid/ Flexible pavement of minimum 50 
km of 4/6 lane or 2 Lane equivalent) 

1 Project 
(Desired 

Minimum) 
Marks for “Experience in Supervision of Highway Construction with Rigid/ Flexible pavement of 
minimum 50 km of 4/6 lane or 2 Lane equivalent)” 

5 marks 
(Maximum) 

(i) Marks for threshold (100%) 
4 Employment with the Firm  1 year (Min) 

Marks for “Employment with the Firm” 5 marks (Max) 
(i) 1 year (80%)  
(ii) 6.66 % increase of marks for every increase in no. of years of employment with firm over 1 year  

20% (max) 

  Total Score 100 

*Only those projects will be considered for 2(c), 2(d) and 3 above where input of the personal is at least one year.  

2. Sub criteria for qualification of Resident Engineer cum pavement specialist + road safety expert 
1 
 
 

General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University  20 

(ii) Post Graduate Degree in Transport /Highway/Pavement Engineering 5 

2 Essential Experience  

(a) Total Professional Experience in handling Highway projects.  12 years (Minimum) 

Marks for “Total Professional Experience in handling Highway projects” 15 marks (Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of experience   6.66% and 20%(max) 

(b) Experience as Resident Engineer/Assistant Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on similar 
construction work/Independent Engineering project. 

8 years (Minimum) 

Marks for “Experience as Resident Engineer/Assistant Resident Engineer/Project 
Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or 
equivalent on similar construction work/Independent Engineering project.” 

25 marks (Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of experience   6.66% and 20%(max) 
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(c)* No. of Projects of 2/4/6 Laning of 20-25 km each should have handled  2 Projects (Minimum) 
Marks for “No. of Projects of 2/4/6 Laning of 20-25 km each should have handled” 25 marks (Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of Projects   6.66% and 20%(max) 
3.* Desirable Experience  

Experience of Construction Supervision on Highway Project of Minimum 25 km length of 4-
Lane/6-Lane or equivalent 2-Lane  

1 Project (Minimum) 

Marks for “Experience of Construction Supervision on Highway Project of Minimum 25 km 
length of 4-Lane/6-Lane or equivalent 2-Lane” 

5 marks (Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of Projects. 6.66% and 20%(max) 

4 
  

Employment with the Firm         1 year (Min) 
Marks for “Employment with the Firm” 5 marks (Max) 

(i) 1 year (80%)  
(ii) 6.66 % increase of marks for every increase in no. of years of employment with firm over 1 
year  

20% (max) 

Total Score 100 

*Only those projects will be considered for 2(c) and 3 above where input of the personal is at least one year.  
 

3. Sub criteria for qualification of Sr. Contract Specialist 
1 
 
 

General Qualification 25 marks (Max) 

(i) B.E./B.Tech. /A.M.I.E. /B.Sc. in Civil Engineering from a recognized University  20 

(ii) Graduate Degree in Law/PG in management/certificate course in management/ certificate 
course in construction/ contract management 

5 

2 Essential Experience  

(a) Total Professional Experience of Contract Management.  15 years (Min) 

Marks for “Total Professional Experience of Contract Management ” 15 marks (Max) 

(i) Experience of 15 years  80% 
(ii) Experience of more than 15 years: 6.66% marks per year over 15 years 20% (max) 

(b) Experience as Contract Specialist on any National/State Highway project. 4 years (Min) 

Marks for “Experience as Contract Specialist on any National/State Highway project” 25 marks (Max) 

(i) Experience of 4 years  80% 
(ii) Experience of more than 4 years: 6.66% marks per year over 4 years  20% (max) 

(c)* Contract Management of a large Highway contract say over Rs.150 crore including experience of 
handling variation orders, claims of the contractor. 

2 Projects (Min) 

Marks for “Contract Management of a large Highway contract say over Rs.150 crore including 
experience of handling variation orders, claims of the contractor and there appropriate disposal” 

25 marks (Max) 

(i) Experience of 2 Projects  80% 
(ii) Experience of more than 2 Projects: 6.66% marks per project over 2 Projects  20% (max) 

(d)* Experience of Handling Arbitration cases in respect of any Highway project of minimum 25 km 
length of 4-lane/6-lane or equivalent 2 Lane   

1 Project (min) 

Marks for “Experience of Handling Arbitration cases in respect of any Highway project of 
minimum 25 Km length of 4-lane/6-lane or equivalent 2 Lane” 

5 marks (Max) 

(i) Marks for threshold  (80%) 

(ii) 6.66% % increase of marks for every increase in no. of Projects.  20%(max) 

3 Employment with the Firm  1 year (Min) 

Marks for “Employment with the Firm”  5 marks (Max) 
(i) Marks for threshold  (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of employment with firm    20%(max) 

  Total Score 100 

*Only those projects will be considered for 2(c) and 2(d) above where input of the personal is at least 3 months.  
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Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

 
4. Sub criteria for qualification of Senior Quantity Surveyor 
 
 

1. General Qualification 25 marks (Max) 
(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University 20 

(ii) Post Graduate Degree in Construction Management/Engineering/ certificate course in 
management/ certificate course in construction management/certificate course in contract 
management 

5 

2. Essential Experience  

(a) Professional Experience in handling Highway Contracts 15 years (Min) 

 Marks for “Professional Experience in handling Highway Contracts” 20 marks (Max) 

 (i) Marks for threshold  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of experience    20%(max) 

(b) Experience as Quantity Surveyor in Highway project 10 years (Min) 

 Marks for “Experience as Quantity Surveyor in Highway project” 25 marks (Max) 

 (i) Marks for threshold  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of experience    20%(max) 

(c)* Experience as Quantity Surveyor in atleast two projects in Construction Supervision of 2/4 Laning 
Highways 

2 Projects (Min) 

 Marks for “Experience as Quantity Surveyor in at least two projects in Construction Supervision of 
2/4 Laning Highways” 

25 marks (Max) 

 (i) Marks for threshold  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of Projects    20%(max) 

3 Employment with the Firm  1 year (Min) 

 Marks for “Employment with the Firm” 5 marks (Max) 

 (i) Marks for threshold  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of employment with firm    20%(max) 

  Total Score   100 
*Only those projects will be considered for 2(c) above where input of the personal is at least one year.  

5. Sub criteria for qualification of Material Engineer 
1. General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University 20 

(ii) Post Graduate Degree in Geo-Technical Engineering/ Soil Mechanics and Foundation Engineering 5 

2. Essential Experience  

(a) Professional Experience in construction of  Highways / Roads / Airfield Runways 12 years (Min) 
Marks for “Professional Experience in construction of  Highways / Roads / Airfield Runways” 15 marks (Max) 

(i) Marks for threshold  (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience    20%(max) 
(b) Experience in similar capacity in Construction / Construction Supervision of Highway projects 5 years (Min) 

Marks for “Experience in similar capacity in Construction / Construction Supervision of Highway 
projects” 

20 marks (Max) 

(i) Marks for threshold  (80%) 
(ii) 6.66% increase of marks for every increase in no. of years of experience   % and 20%(max) 

(c)* Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of 
Highway projects(4-Lane/6-lane or 2-Lane equivalent) 

2 Projects (Min) 
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Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

Marks for “Experience as Material / Geotechnical Engineer in Construction/Construction 
Supervision of Highway projects(4-Lane/6-lane or 2-Lane equivalent)” 

25 marks (Max) 

(i) Marks for threshold  (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects    20%(max) 

(d)* Familiar with material property of road construction material, technical specifications and 
procedures of material tests and testing equipments. 

1 Project (min) 

Marks for “Familiar with material property of road construction material, technical specifications 
and procedure of material tests and testing equipments” 

5 marks (Max) 

(i) Marks for threshold  (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects.  20%(max) 

3.* Desirable Experience  

Experience as a Material  Engineer abroad  1 Project (min) 

Marks for “Experience as a Material  Engineer abroad” 5 marks (Max) 

(i) Marks for threshold  (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects. % and 20%(max) 

4. Employment with the Firm  1 years (Min) 
Marks for “Employment with the Firm” 5 marks (Max) 

(i) Marks for threshold  (80%) 

(ii) % 6.66increase of marks for every increase in no. of years of employment with firm    20%(max) 

  Total Score 100 

*Only those projects will be considered for 2(c), 2(d) and 3 above where input of the personal is at least one year. 

 
The technical proposal should score at least 75 marks to be considered responsive for financial evaluation. 
 
6. Commencement of Assignment:  
The firm shall begin carrying out the services within one month of signing of the Consultancy Agreement. 
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Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 
 
 
 
 
 
 

As per the INPUT Format of INFRACON PORTAL 
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Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

 
SECTION 4 FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 
 
Appendix B-1 Technical proposal submission form. 
Appendix B-2 Firm’s comments and suggestions on the Terms of Reference and on data, services, and 

facilities to be provided by the Employer. 
Appendix B-3 Approach paper on methodology and work plan for performing the assignment. 
Appendix B-4 Composition of the Team and Task(s) of each Team member 
Appendix B-5 Curriculum vitae of proposed Professional staff. 
Appendix B-6 Time schedule for deployment of Professional staff 
Appendix B-7 Activity (works) schedule. 
Appendix B-8 Affidavit for correctness of CVs of key personnel and experience claimed by the firm. 
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Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

APPENDIX B-1 
Technical proposal submission form 

 
FROM (Name of Firm)  To:  (Name and Address of Client) 
 
 
 
 
 
Ladies/Gentlemen: 
 
Subject: Submission of Technical and Financial Proposal for engagement of Authority’s Engineer 
for the EPC work of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from 
Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in 
the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh 
Tinali (3/100 km) two lane carriageway in the State of Assam and Arunachal Pradesh, (iii) 
Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) 
To (26/000 km) in the State of Nagaland (iv) Rehabilitationand up-gradation of Wokha-
Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation 
and up-gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the 
State of Nagaland and Assam”.– 

 
We, the undersigned, offer to provide the consulting services for the above in accordance with your 
Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our Proposal, which 
includes this Technical Proposal and a Financial Proposal for the above mentioned work. 
 
We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at 
bidding stage, in public domain and the same may be uploaded by Employer on website of NIC i.e 
eprocure.gov.in.  We undertake that we shall have no objection if Employer uploads/hosts the 
information pertaining to credentials of our firm as well as of our key personnel. 
 
If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to 
negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 
modifications resulting from contract negotiations. 
 
We understand you are not bound to accept any Proposal you receive. 
My/Our registration No. on Infracon is …………. 
The details of our submission through the INFRACON Portal of NHIDCL are available under the 
following Ids: 
1. Tender ID No.----------------------------- 
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Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

2. Our Firm ID No.------------------------------- 
3. Our Team ID No.----------------------------------- 
4. Our proposed Key Personnel ID No.  
 
This is to confirm that information submitted in INFRACON is true and correct to the best of my 
knowledge and I would be personally responsible for any misrepresentation in this regard.  
 
We remain, 

Yours sincerely, 
 

Managing Director/Head of the firm/Authorised 
Representative of the firm *  

Name of the firm  
Address 

*Lead Member in case of JV 
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Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
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Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

APPENDIX B-2 
  

COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF REFERENCE AND 
ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER (To be submitted by 
the Selected Bidder at the time of Contract Negotiations) 
 
 
 
On the Terms of Reference (not more than one page): 
 
 
 
1. 
 
2. 
 
3. 
 
4. 
 
…. 
 
On the services and facilities to be provided by the Employer (not more than one page) 
 
1. 
 
2. 
 
3. 
 
4. 
 
…. 
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Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

APPENDIX B-3  
 
APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING THE 
ASSIGNMENT  
 
 
 
(Not more than six pages) 
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APPENDIX B-4 
  

COMPOSITION OF THE TEAM PERSONNEL AND TASK (S) OF EACH TEAM MEMBER  
 
1. Technical/Managerial Staff 
 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

   

 
 
2. Support Staff 
 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

   



 

 
 

Consultancy Services for Authority’s Engineer for Supervision of 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL
of CV as per the detail on INFRACON Portal)
the CVs of Key Personnel as per clause 3.4 (iv) (d)
1. Basic details 

2. Company experience 

 
 
 
 
 
 
 
 
 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh

Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in
gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland

Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) 
Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

AE (CV) FOR PROPOSED PROFESSIONAL
CV as per the detail on INFRACON Portal). However Preferred Bidder shall be required to submit 

Key Personnel as per clause 3.4 (iv) (d) of Section-1 
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APPENDIX B-5 
 

AE (CV) FOR PROPOSED PROFESSIONAL STAFF (Snap Shot 
ll be required to submit 

 

 



 

 
 

Consultancy Services for Authority’s Engineer for Supervision of 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”

 
 
3. Qualifications details 

4. Company Experience 

 
For Key Personnel having intermittent inputs, add the following:
INFRACON portal). 
I further certify that I am associated with the following assignments as on date (as on 7 days prior to 
due date for submission of proposal) including those for which LOA has been received by the firm 
and the inputs in these assignments shall not 
 

Name of 
Assignment 

Client 

  

 
Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh

Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in
gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland

Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) 
Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

For Key Personnel having intermittent inputs, add the following: (Upload the following 

I further certify that I am associated with the following assignments as on date (as on 7 days prior to 
due date for submission of proposal) including those for which LOA has been received by the firm 
and the inputs in these assignments shall not affect the work of the current assignment.

 Date of 
LOA 

Likely 
start(Month 
/ Year) 

Likely end 
(Month/Year) 

Total input of the 
person (man
months)

    

Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 
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Upload the following certificate on 

I further certify that I am associated with the following assignments as on date (as on 7 days prior to 
due date for submission of proposal) including those for which LOA has been received by the firm 

e work of the current assignment. 

Total input of the 
person (man-
months) 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 
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Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

hand as on 7 days before due date of proposal including those for which LOA has been received from 
the Client or for which Consultant has been declared as H1 do not exceed3 (three) for Senior Contract 
Specialist, and Sr. Quantity Surveyor.  
 
…………………………………………………………..                      Date Day/Month/Year) 
 
(Signature of Key Personnel) 
 
Certification by the firm (Upload the following Certificate on INFRACON portal) 
 
The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification and 
experience details of Shri ------ (name of the proposed personnel  and  address) as described in the CV 
has been checked and found to be correct.  It is also certified that Shri-------- (name of proposed 
personnel) to  the  best  of  our  knowledge  has  neither been debarred by MoRTH,  NHAI/NHIDCL 
or any other Central/State Government organization nor  left  his assignment with any other 
consulting firm engaged by the Employer/Contracting firm(firm to be supervised  now)  for  the 
 ongoing  projects.  We  understand  that  if  the  information  about leaving  the  past  assignment  is 
 known  to  the Employer,  Employer  would  be  at  liberty  to  remove  the personnel from the present 
assignment and debar him for an appropriate period to be decided by the Employer. 
 
 
 
…………………………………………………………..       Date:……………(Day/Month/Year) 
 
[Signature of authorized representative of the Firm] 
 
Note:- 
a)     Personnel is to affix his recent photograph on first page of CV. ( Deleted) 
b)     Complete address and phone number of the Personnel is to be provided.( Deleted) 
c)     Document for proof of age is to be enclosed. (Upload on INFRACON portal) 
d)     Document for proof of qualification is to be enclosed. (Upload on INFRACON portal) 
e)     Age of the personnel shall not be more than as specified. (Deleted) 
f)      Experience Certificates from Employers to be attached. (Upload on INFRACON portal) 
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Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
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Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

APPENDIXB-6: 
 
TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the Selected 
Bidder at the time of Contract Negotiations) 
 

A. Activity Schedule 
 
S. No. Name Position Month wise Program (in form of Bar Chart) 

[1st, 2nd, etc. are months from the start of assignment] 

1st  2nd  3rd  4th  5th  6th  7th  8th  9th  10th  11th  12th and 
subsequent 

year 

Number of 
Months 

1 
              

Subtotal(1) 

2 
              

Subtotal(2) 

3 
              

Subtotal(3) 

4 
              

Subtotal(4) 

- 
              

- 

- 
              

- 
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APPENDIXB-7: ACTIVITY (WORKS) SCHEDULE (To be submitted by the Selected Bidder at 
the time of Contract Negotiations) 
 
 
 
A. Activity Schedule 

  Monthwise Program (in form of Bar Chart) 
[1st, 2nd, etc. Are months from the start of assignment] 

S. No. Item of Activity(Works) 1st  2nd  3rd  4th  5th  6th  7th  8th  9th  10th  11th  12th  
1 ............................................

....             
2 ............................................

....             
3 ............................................

....             
4 ............................................

....             
- ............................................

....             
- ............................................

....             
 
B. Completion and Submission of Reports 

S. No Reports : Programme: (Date) 

1 Monthly reports 
(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Contract Agreement such as 
completion report 
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Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

APPENDIX B-8:  
AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE 

CLAIMED BY THE FIRMS  
(To be submitted by the Selected Bidder at the time of Contract Negotiations) 

 
(To be submitted on non-judicial Stamp Paper) 

 
 
 
I, the undersigned, on behalf of _______________________ (name of the Consultant submitting 
the proposal), do hereby certify that the details furnished in this proposal including CV of key 
personnel and experience claimed by the firm/firms are true and correct to the best of my 
knowledge and belief. 
 
 
 
 
 
 
 

Managing Director/Head of the 
Firm/ Authorized Representative of 

The firm* 
Address 

*Lead Member in case of JV 
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Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL 
Appendix C-1 Financial proposal submission form 
Appendix C-2 Summary of costs 
Appendix C-3 Breakdown of costs  
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APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM 
 

FROM:  TO: 
________________________ Mr. Adil Singh 

General Manager (Tech) 
3rd Floor, PTI Building, 4 , Parliament Street, 
New Delhi-110001 
adil.nhidcl@gmail.com 

________________________ 

________________________ 
 
Sub: Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation 
and up-gradation of Tura-Mankachar road from Mirjumala junction to Mankachar-Silchar 
Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and 
up-gradation of Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp 
(14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the 
State of Assam and Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-
Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland 
(iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 
km) in the State of Nagaland, (v) Rehabilitation and up-gradation of Wokha-Merapani Road 
from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam” –- 
Regarding Price Proposal 
 
I–/We____________________________________ Consultant/consultancy firm herewith enclose 
*Price Proposal for selection of my/our firm/organization as Consultant for the Consultancy 
Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of 
Tura-Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 
1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation 
of Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and 
Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam 
and Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road 
from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) 
in the State of Nagaland, (v) Rehabilitation and up-gradation of Wokha-Merapani Road from 
(48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam” –  
 

Yours faithfully, 
 

Signature________________ 
 

Full Name_______________ 
 

Designation______________ 
 

Address_________________ 
 

(Authorized Representative) 
 

*The Financial proposal is to be filled strictly as per the format given in RFP to be uploaded on E-
Portal 
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Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

APPENDIX C-2:  SUMMARY OF COSTS 
 

No. Description Amount (Rs.) 

I Remuneration for Local Professional Staff 
 II Supporting Staff 
 III Transportation 
 IV Duty Travel to Site 
 V Office Rent 
 VI Office Supplies, Utilities and Communication 
 VII Office Furniture and Equipment 
 VIII Reports and Document Printing 
 IX Survey Equipment with Survey Party and Vehicle 
 

X Contingencies 
 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 
Note: Payments will be made as per stipulations of the Conditions of Contract. 
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APPENDIXC-3: BREAKDOWN OF COSTS 
 
I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF  
  

S. 
No.  

Key Personnel 
Man-month in 

Construction period  

Man-month in 
Maintenance/Defect 
Liability period of 60 

months* 

Billing 
Rate (Rs) 

Amount 
(Rs) 

A: Key Personnel  
  

1 Team Leader Cum Senior Highway Engineer 
(to look after all projects from Project Office 3) 

12 15   

2 Resident Engineer cum Pavement Specialist + 
road safety expert (to look after all projects 
from Project Office 2) 

12 60   

3 Sr. Contract Specialist  1 1   

4 Senior Quantity Surveyor (to look after all 
projects from Project Office 1) 

12 6   

5 Material Engineer x2 1x12 + 1x12 = 24  1x6   

 Sub Total 61 88   

 Sub-Professional Staff 

1 Quantity Surveyor- 3 nos (one for each office) 1x12 + 1x12 + 1x6 = 30 1x6   

2 Survey Engineer-3 nos (one for each office)  1x12 + 1x12 + 1x6 = 30 1x6   

3 Lab Technician 3 nos (one for each office)  1x12 + 1x12 + 1x6 = 30 1x6   

 Sub Total 90 18   
*During Maintenance/Defect Liability Period staff have to look after all the five projects from Project office 3. 

 
II. Support Staff   
 
S. 

No. 
Position 

Man-month in 
Construction period  

Man-month in 
Maintenance/De

fect Liability 
period of 60 

months* 

Billing 
Rate (Rs) 

Amount 
(Rs) 

1 Office Manager(3 no) (one for each office) 1x12 + 1x12 + 1x6=30 1x60 
  2 Accountant cum cashier (3 no) (one for each office) 1x12 + 1x12 + 1x6=30 1x60 
  3 Photocopy Machine Operator (3 no) (one for each office) 1x12 + 1x12 + 1x6=30 1x60 
  4 Computer Operator cum steno (3 no) (one for each office) 1x12 + 1x12 + 1x6=30 1x60 
  5 Office Boy (3 no) (one for each office) 1x12 + 1x12 + 1x6=30 1x60   

 Total 150 300  
 **During Maintenance/Defect Liability Period staff has to look after all the five projects from Project office 3. 

 

III. Transportation (Fixed rate on rental basis) 
The vehicles provided by the Consultants shall include the cost for rental, drivers, Operation, maintenance, 
repairs, insurance, etc. for all complete approx. 3000 km/month run 

 
 

S. 
No. 

Description of Vehicles Qty.(No. of vehicle-month) 

Total 

Rate/ Vehicle 
Month 

Amount 
 (Rs) 

During Construction 
Period 

During Maintenance/ 
DLP Period 

  

1 Innova or equivalent (not more than 3 
years old) 

1 x 12 1 x 60 
72 
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2 Swift Dzire / Indica or equivalent (not 
more than 3 years old)  

4x12 + 1x6 = 54 nil 
54 

  

Total   

 
IV. Duty Travel to Site (Fixed Costs): Professional and Sub-Professional Staff: The employer may 

require the Key Personnel to visit the Employer’s Site offices /Regional office. The quoted amount 
against remuneration should include travel fare for 20 round trip to Employer’s Head Office and 20 
round trip to Employer’s regional office (including Hotel charges, travel costs etc. Complete). 

V. Office Rent (Fixed Costs) – Three offices of minimum sizes 100 sqm, 100 sqm and 200 sqm area 
shall be rented for Project Office-I (For Project-1), Project Office-II (for Project-2) and Project 
Office-III (for Project- 3, 4 & 5) for construction period and one office of 200 sqm area at Project 
Office-III for Defect Liability Period. The rent cost includes electricity and water charges, 
maintenance, cleaning, repairs, etc. complete. 

Period Nos. of Months Rate/month Amount 
Construction period 

  
 

Project Office –I (Min 100 sq. m area) 06 
 

 

Project Office –II (Min 100 sq. m area) 12 
 

 

Project Office –III (Min 200 sq. m area) 12 
 

 

Defect Liability Period (at Project Office-III for all three projects) 
(Min 200 sq. m area) 

60 
 

 

Total: 90    

 
VI. Office Supplies, Utilities and Communication (Fixed Costs) 

  
Sr. No. Item Months Monthly 

Rate 
Amount in 

Rs. 
1 
 

Office Supplies 
 

12 +60 =72 
 

  

2 Drafting Supplies 12 +60 =72 
 

  

3 Computer Running Costs 12+60 =72 
 

  
4 

 
Domestic and International Communication 12+60 =72 

 
  

 
VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 
(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services as per the 
list given below. The rental rate per month shall be quoted for the total list of Office Furniture and 
Equipment) 
 

No Description Unit Qty. 
Rate/month/
unit (Rs.) 

 

Period in 
Months (Const. 
Period + DLP) 

Amount 
(Rs.) 

 Office Furniture (Rental/Hire)       

1 
Executive Table (Godrej make, model No.T-108 
or equivalent) 

each 6  
10.17 + 14.67= 

24.84  

2 
Executive Chairs (Godrej make, model No. PCH-
701or equivalent) 

each 6  
10.17 + 14.67= 

24.84 
 

3 
Tables (Godrej make, model No.T-104 or 
equivalent) 

each 9  10 + 2 = 12  

4 
Ordinary Chairs Type-1(Godrej make, Model 
NoT-CHR–6 or equivalent) 

each 9  10 + 2 = 12 
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5 
Tables (for all other staff) (Godrej make, 
model No.T-101or equivalent) 

each 6  10 + 20 = 30 

6 
Ordinary Chairs–Type II (for all other staff) 
(Godrej make, model No.CHR-6 or equivalent 

each 15  10 + 20 = 30  

7 
Steel Almirah1270 mmx765 mm x 
440 mm (Godrej make, model minor plain or 
equivalent) 

each 21  
10.05 + 10.76 = 

20.81  

8 
Visitors chairs/Conference room chairs 
(Godrej make, model No. DCH7004 or 
equivalent) 

each 50  
10.14 + 11.40 = 

21.54   

9 

Tables for computers with 3 drawers, 
Key board/mouse pull out trays size 
1664mmx900 (Godrej make. Or equivalent as 
per Engineer’s design) 

each 4  10.5 + 30 = 40.5   

10 Printer desks (Godrej make or equivalent) each 2  12 + 37.5 = 49.5  

11 Side tables (Godrej make or equivalent) each 2  12 + 37.5 = 49.5  

12 
Conference Table (Godrej make, model No.T-
12 or equivalent) 

each 1  12 + 0 = 12  

13 
Revolving Chairs for Computer 
Room/Drawing room 

each 4  10.5 + 30 = 40.5  

 Office Equipment (Rental/Hire)   
 

 
 

1 
Telephone with PABX facilities (2 
External lines &10 internal lines) 

each 3  10 + 20 = 30   

2 Photocopier each 4  10.5 + 30 = 40.5  

3 Air-Conditioner (1.5 Ton) each 4  
10.5 + 18.75 = 

29.25  

4 Computer PC (state of the art) each 27  
10.26 + 10.81 = 

21.07  
5 LaserJet Printers each 3 

 
10 + 20 = 30 

 
6 Diesel Generator (10KVA)with running Cost each 3 

 
10 + 20 = 30 

 
7 Binding Machine each 3 

 
10 + 20 = 30 

 

8 
Air Cooler(of 24” size fan with suitable Pump 
and shall be of either GEC, Katina or Cool 
Home make or equivalent) 

each 3  10 + 20 = 30  

9 Water Coolers (Voltas or equivalent) each 3  10 + 20 = 30  

10 Software each LS 
 

 
 

Total 
 

 
   

 
 

VIII. Reports and Document Printing 
All reports such as Monthly reports, Inspection reports, Quarterly reports and various others reports as 
provided in the Agreement such as Completion Report shall be submitted in 6 copies. The cost shall be 
included in office supplies and communication and no separate payment on this account shall be made. 
 
IX.   Survey Equipment with Survey Party and Vehicle etc complete 
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Description Nos. of Months Rate/ month Amount 

Rental cost towards Survey Equipment(GPS/Total station /Auto 
Level/LIDAR) with semiskilled survey Party (4 persons) and one 
dedicated  vehicle for Survey Party (inclusive of vehicle rental driver’s 
salary, fuel operation and maintenance etc complete) with rods, flags and 
other sundries 

12 
  

 
X. Contingencies 
A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial Proposal. The provisions 
of Contingency shall be operated with the specific approval from the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 
 
            Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-
gradation of Tura-Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 
1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of 
Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh 
(0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and Arunachal 
Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction 
(0/000 km) To (26/000 km) in the State of Nagaland (iv) Rehabilitationand up-gradation of Wokha-
Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-
gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of 
Nagaland and Assam”” 
  
1. Scope 
 
1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified pursuant to 
the EPC/Item Rate Agreement dated ........... (the “Agreement”),  which has been entered into between the 
Authority and ............. (the “Contractor”) for “(i) Rehabilitation and up-gradation of Tura-Mankachar 
road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway 
in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from Harmuti 
Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) 
two lane carriageway in the State of Assam and Arunachal Pradesh, (iii) Rehabilitation and up-
gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of 
Nagaland (iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To 
(48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of Wokha-Merapani Road 
from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam” on Engineering, 
Procurement, Construction (EPC)/Item Rate basis, and a copy of which is annexed hereto and marked as 
Annex-A to form part of this TOR. 
1.2 The TOR shall apply to construction and maintenance of the Project Highway. 
2. Definitions and interpretation 
2.1 The words and expressions beginning with or in capital letters and not defined herein but defined in 
the Agreement shall have, unless repugnant to the context, the meaning respectively assigned to them in the 
Agreement. 
2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context otherwise 
requires, be deemed to be reference to the Articles, Clauses and Schedules of the Agreement, and references 
to Paragraphs shall be deemed to be references to Paragraphs of this TOR. 
2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, mutatis 
mutandis, to this TOR. 
3 General 
3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, 
consistent with the highest standards of professional integrity and Good Industry Practice. 
3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance with the 
provisions of this Agreement, but subject to obtaining prior written approval of the Authority before 
determining. 
(a) any Time Extension. 
(b) Any additional cost to be paid by the Authority to the Contractor; 
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(c) The Termination Payment; or  
(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an obligation or 
liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 
3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to the 
Authority in respect of its duties and functions under this Agreement. Such reports shall be submitted by the 
Authority’s Engineer within 10 (ten) days of the beginning of every month. 
3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 
responsibilities to its suitably qualified and experienced personnel; provided, however, that it shall not 
delegate the authority to refer any matter for the Authority’s prior approval in accordance with the 
provisions of Clause 18.2 Model EPC Agreement. 
3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of Scope 
under Article 13. 
 
3.6 In the event of any disagreement between the Parties regarding the meaning, scope and nature of 
Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s Engineer shall 
specify such meaning, scope and nature by issuing a reasoned written statement relying on good industry 
practice and authentic literature. 
4. Construction Period 
4.1  During the Construction Period, the Authority’s Engineer shall review the Drawings furnished by the 
Contractor along with supporting data, including the geo-technical and hydrological investigations, 
characteristics of materials from borrow areas and quarry sites, topographical surveys, and the 
recommendations of the Safety Consultant in accordance with the provisions of Clause 10.1.6 of Model EPC 
Agreement. The Authority’s Engineer shall complete such review and send its observations to the Authority 
and the Contractor within 15 (fifteen) days of receipt of such Drawings; provided, however that in case of a 
Major Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30 (thirty) days. In 
particular, such comments shall specify the conformity or otherwise of such Drawings with the Scope of the 
Project and Specifications and Standards. 
4.2  The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and furnish 
its comments within 10 (ten) days of receiving such Drawings. The review of drawing should be 
authenticated by Authority’s Engineer. 
4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the Contractor and 
shall convey its comments to the Contractor within a period of 21 (twenty-one) days stating the 
modifications, if any, required thereto. 
4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be adopted by 
the Contractor for executing the Works, and convey its comments to the Contractor within a period of 10 
(ten) days from the date of receipt of the proposed methodology from the Contractor. 
4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 
interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway for purposes of 
maintenance during the Construction Period in accordance with the provisions of Clause 10.4 Model EPC 
Agreement. 
4.6  The Authority’s Engineer shall review the monthly progress report furnished by the Contractor and 
send its comments thereon to the Authority and the contractor within 7 (seven) days of receipt of such 
report. 
4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and shall 
submit a monthly Inspection Report bringing out the results of inspections and the remedial action taken by 
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the Contractor in respect of Defects or deficiencies. In particular, the Authority’s Engineer shall include in 
its Inspection Report, the compliance of the recommendations made by the Safety Consultant. 
4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports and 
standard samples of manufactured Materials, and such other Materials as the Authority’s Engineer may 
require. 
4.9 For determining that the Works conform to Specifications and Standards, the Authority’s Engineer 
shall require the Contractor to carry out, or cause to be carried out, tests at such time and frequency and in 
such manner as specified in the Agreement and in accordance with Good Industry Practice for quality 
assurance. For purposes of this Paragraph 4.9, the tests specified in the IRC Special Publication-11 
(Handbook of Quality Control for Construction of Roads and Runways) and the Specifications for Road and 
Bridge Works issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution 
thereof shall be deemed to be tests conforming to Good Industry Practice for quality assurance. 
4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or number of 
tests prescribed for each category or type of test for quality control by the Contractor. 
4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of their 
results shall be determined by the Authority’s Engineer in accordance with the Quality Control Manuals. 
The tests shall be undertaken on a random sample basis and shall be in addition to, and independent of, the 
tests that may be carried out by the Contractor for its own quality assurance in accordance with Good 
Industry Practice. 
4.12. In the event that results of any tests conducted under Clause 11.10 establish any Defects or 
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out remedial 
measures. 
4.13  The Authority’s Engineer may instruct the Contractor to execute any work which is urgently required 
for the safety of the Project Highway, whether because of an accident, unforeseeable event or otherwise; 
provided that in case of any work required on account of a Force Majeure Event, the provisions of Clause 
21.6 of Model EPC Agreement shall apply. 
4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 
Engineer shall undertake a review of the progress of construction and identify potential delays, if any. If the 
Authority’s Engineer shall determine that completion of the Project Highway is not feasible within the time 
specified in the Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the steps 
proposed to be take to expedite progress, and the period within which the Project Completion Date shall be 
achieved.  Upon receipt of a report from the Contractor, the Authority’s Engineer shall review the same and 
send its comments to the Authority and the Contractor forthwith. 
4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s quality 
control records and documents before the Completion Certificate is issued pursuant to Clause 12.4 of Model 
EPC Agreement. 
4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the Works 
if the work threatens the safety of the Users and pedestrians.  After the Contractor has carried out remedial 
measure, the Authority’s Engineer shall inspect such remedial measures forthwith and make a report to the 
Authority recommending whether or not the suspension hereunder may  be revoked. 
4.17 In the event that the Contractor carries out any remedial measures to secure the safety of suspended 
works and users, and requires the Authority’s Engineer to inspect such works, the Authority’s Engineer shall 
inspect the suspended works within 3 (three) days of receiving such notice, and make a report to the 
Authority forthwith, recommending whether or not such suspension may be revoked by the Authority. 
4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 
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Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.  For carrying 
out is functions under this Paragraph 4.18 and all matters incidental thereto, the Authority’s Engineer shall 
act under and in accordance with the provisions of Article 12 and Schedule-K. 
5 Maintenance Period 
5.1. The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 
Maintenance Programme and for this purpose carry out a joint monthly inspection with Contractor. 
5.2  The Authority’s Engineer shall undertake regular inspections, at least once every month to evaluate 
compliance with the Maintenance Requirements and submit a Maintenance Inspection Report to the 
Authority and the Contractor. 
5.3. The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or cause 
to be carried out, for the purpose of determining that the Project Highway is in conformity with the 
Maintenance Requirements.  It shall monitor and review the results of such tests and remedial measures, if 
any, taken by the Contractor in this behalf. 
5.4. In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s 
Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of deviation or 
deterioration with reference to the Specifications and Standards and shall also specify the time limit for 
repair or rectification of any deviation or deterioration beyond the permissible limit. 
5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane (s) of 
the Project Highway for undertakings maintenance/repair thereof, and shall grant permission with such 
modifications, as it may deem necessary, within 5 (five) days of receiving a request from the Contractor.  
Upon expiry of the permitted period of closure, the Authority’s Engineer shall monitor the reopening of such 
lane (s), and in case of delay, determine the Damages payable by the Contractor to the Authority under 
Clause 14.5 of Model EPC Agreement 
6. Determination of costs and time 
6.1.  The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are required to 
be determined by it under the Agreement. 
6.2. The Authority’s Engineer shall determine the period of Time Extension that is required to be 
determined by it under the Agreement. 
6.3.  The Authority’s Engineer shall consult each Party in every case of determination in accordance with 
the provisions of Clause 18.5 of Model EPC Agreement. 
7. Payments 
7.1.  The Authority’s Engineer shall withhold payments for the affected works for which the Contractor 
fails to revise and resubmit the Drawings to the Authority’s Engineer in accordance with the provision of 
Clause 10.2.4 (d) of Model EPC Agreement. 
7.2  Authority’s Engineer shall 
a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor pursuant to 
Clause 19.4, determine the amount due to the Contractor and recommend the release of 90 (ninety) percent 
of the amount so determined as part payment, pending issue of the Interim Payment Certificate; and 
b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause 19.4, 
deliver to the Authority and the Contractor an Interim Payment Certificate certifying the amount due and 
payable to the Contractor, after adjustments in accordance with the provisions of Clause 19.10 of Model 
EPC Agreement. 
7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 
Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the Contractor’s 
monthly statement and certify the amount to be paid to the Contractor in accordance with the provisions of 
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the Agreement. 
7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the final 
payment statement of Maintenance in accordance with the provisions of Clause 19.16 of Model EPC 
Agreement. 
 
8. Other duties and functions 
 The Authority’s Engineer shall perform all other duties and functions as specified in the Agreement. 
 
9 Miscellaneous 
9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test results with 
comments of the Authority’s Engineer thereon, shall be furnished by the Authority’s Engineer to the 
Authority forthwith. 
9.2. The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents received 
by it, including ‘as – built’ Drawings and keep them in its safe custody. 
9.3. Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain a 
complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such other medium as 
may be acceptable to the Authority, reflecting the Project Highway as actually designed, engineered and 
constructed, including an as-built survey illustrating the layout of the Project Highway and setback lines, if 
any, of the buildings and structures forming part of project Facilities; and shall hand them over to the 
Authority against receipt thereof. 
9.4  The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall mediate 
and assist the Parties in arriving at an amicable settlement of any Dispute between the Parties. 
9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of Contractor’s 
Default within one week of its occurrence. 
 
10. PERFORMANCE CLAUSE 
Authority’s  Engineers shall be expected to fully comply with all the provisions of the `Terms of Reference’, 
and shall be fully responsible for supervising the Designs, Construction and maintenance and operation of 
the facility takes place in accordance with the provisions of the EPC Agreement and other schedules. Any  
failure  of  the  Authority  Engineer  in  notifying to  Employer and  the Contractor  on  non-compliance  of  
the  provisions  of  the  EPC Contract Agreement and other schedules by the EPC Contractor, non-
adherence to the provision of ToR and non-adherence to the time schedule prescribed under ToR shall 
amount to non-performance. 
 
The Authority Engineer shall appoint its authorized representative, who shall issue  on  behalf  of  the  AE,  
the  Provisional  Completion  Certification  and Completion Certificate along with the Team Leader and 
shall carryout any such task as may be decided by Employer. The AE shall take prior approval of Employer 
before issuing Provisional Completion Certification and Completion Certificate. The  proposal  submitted  
shall  also  include  the  name  of  the  authorized representative along with the authorization letter and 
power of attorney. 
 
11. CONSULTANT’S PROPOSAL 
11.1 List of key personnel to be filled by the Consultants shall be as below: 
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Team Leader cum Senior Highway Engineer 
Resident Engineer cum pavement specialist + Road safety Expert 
Sr. Contract Specialist 
Senior Quantity Surveyor  
Material Engineer x 2 
 
11.2  Broad job-description and minimum qualification for key personnel mentioned above is 
enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate with higher relevant 
qualification and experience. All the CV’s of the personals mentioned in Para 5.3(iii) of Data Sheet shall be 
evaluated at the time of evaluation of technical proposal. The age of the Key Personnel should not be more 
than 65 years on the date of submission of proposal. Consultants are advised in their own interest to frame 
the technical proposal in an objective manner as far as possible so that these could be properly assessed in 
respect of points to be given as part of evaluation criteria. The bio-data of the key personnel should be 
signed on every sheet by the personnel concerned and the last sheet of each bio-data should also be signed 
by the authorized signatory for the Consultant. The key personnel shall also certify at the end of their bio-
data Performa that they have not left any of the Employer works without completing of their assignment and 
have not accepted any other offer at the time of signing of the bio-data and as such shall be available to work 
with the Authority Engineer, if the Project is awarded. In case the key personnel leave the assignment 
without approval of Employer, Employer would be at liberty to take any appropriate action against that 
key personnel including debarment. The CV submitted by selected firm/JV shall be hoisted on official 
website of Employer. 
 
11.3 In addition to above, consultants are required to propose other key personnel, sub- professional staff 
and other field engineers as detailed in Enclosure-A and the minimum qualification requirements for the 
same is enclosed in Enclosure–B.  
 The project location is North Eastern Region and in order to promote local employment, consultant 
shall include at least 15% of key personnel / sub-professional /Support Staff from NE region only. 
 
12. PERIOD OF SERVICES 
12.1 The services of an Authority’s Engineer will be in phases as per Contract Agreement. 
The appointment of the Authority’s Engineer shall initially be as per details given below.  
 

Period of service (in months) Construction period 
(in months) 

Maintenance/DLP Period 
 (in months) 

Construction Period + 48 Months 6 months for Project- 1/ 12 months for 
Project- 2, 3, 4 & 5 

60 

 
The proposed manpower deployment for this period shall be matching the activities to be performed during 
the said period. The time frame for services during the deployment of key personnel during this period shall 
be as shown in Enclosure A. 
 
13. PERFORMANCE SECURITY 
The successful consulting firm shall have to submit a Bank Guarantee (BG) for an amount of 2.50% of the 
Contract Value within 15 days of issue of LOA. The BG shall be valid for a period of 2 months beyond the 
expiry of the Contract period. The BG shall be in the format specified in Appendix I of draft contract form 
and furnished from a Nationalized Bank, IDBI or ICICI/Foreign Bank/EXIM Bank / Any Scheduled 
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Commercial Bank approved by RBI having a net worth of not less than 500 crore as per latest Annual 
Report of the Bank. In the case of a Foreign Bank (issued by a Branch in India) the net worth in respect of 
Indian operations shall only be taken into account.  In case of Foreign Bank, the BG issued by Foreign Bank 
should be counter guaranteed by any Nationalized Bank in India. In case of JV, the BG shall be furnished on 
behalf of the JV and not individually by the members. 
                          
             The bank details of NHIDCL are as under if required for BG preparation by issuing bank:- 
 
S. No. Particulars Details 
1 Name of Beneficiary National Highways & Infrastructure Development 

Corporation Limited 
2 Beneficiary Bank Account No. 90621010002659 
3 Beneficiary Bank Branch IFSC SYNB0009062 
4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi 
5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 

1st  Parliament Street, New Delhi-110001 
 
The Guarantor shall also send information about the issuance of this Guarantee through SFMS gateway to 
the Syndicate Bank, Transport Bhawan, New Delhi – 110 001 (SYNB09062) to aid in the process of 
confirmation of Bank Guarantee.  
 
14. Schedule of Bidding Process 
 
The Authority shall endeavor to adhere to the following schedule: 
 

Bid Document /NIT Publishing Date 15.06.2017 (1700 hrs) 
Bid Document Download / Start Date 15.06.2017 (1700 hrs) 
Clarification Start Date (Pre bid queries) 29.06.2017 (1700 hrs) 
Clarification End Date( Last date for receipt of pre bid query) 10.07.2017 (1500 hrs) 
Pre bid meeting 12.07.2017 (1500 hrs) 
Bid Submission start Date 24.07.2017 (1100 hrs) 
Bid submission End Date (online & physical Copy) 31.07.2017 (1100 hrs) 
Opening Date of Technical Bid 01.08.2017 (1130 hrs) 
Date of uploading of list of Technically Qualified Applicants To be intimated later 
Date of Opening of Financial Bids of Qualified Applicants To be intimated later 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER 

 

 
Note: The qualification and experience of Sub Professional staff would not be accounted in the evaluation.   
However, Consultant shall have to get their CVs approved from Employer before mobilization.  The other 
inputs like support staff shall also be provided by the Consultant of an acceptable type commensuration with 
the roles and responsibilities of each position.  

S. No. Key Personnel Man-month in 
Construction period  

Man-month in 
Maintenance/Defect 
Liability period of 60 

months 

Remarks 

1 Team Leader Cum Senior Highway 
Engineer  

12 15 to look after all projects 
from Project Office 3  

2 Resident Engineer cum Pavement 
Specialist + road safety expert 

12 60 to look after all projects 
from Project Office 2  

3 Sr. Contract Specialist  1 1 to look after all projects 

4 Senior Quantity Surveyor 12  6 to look after all projects 
from Project Office 1 

5 Material Engineer x2 1x12 + 1x12 = 24  1x6 1 No. to look after 
Project 1 &2 from  
Project Office 2 
 
01 No to   look after 
Project 3, 4 & 5 from 
Project Office 3 

 Sub Total 61 88  

B: Sub Professional Staff team 

6 Quantity Surveyor- 3 nos  1x12 + 1x12 + 1x6 = 30 1x6  

7 Survey Engineer-3 nos  1x12 + 1x12 + 1x6 = 30 1x6  

8 Lab Technician 3 nos  1x12 + 1x12 + 1x6 = 30 1x6  

 Sub Total 102 18  
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Enclosure-B 

 
QUALIFICATION OF KEY PERSONNEL 
 
1. TEAM LEADER CUM SENIOR HIGHWAY ENGINEER (Full Time) 
Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 

construction supervision services.  He will be overall in-charge of the project supervision of the 
construction package.  He shall act as Representative of the consulting firm appointed by the 
Authority.  His duties will involve overall superintendence over the Resident Engineers and other 
experts of the construction package.  He will guide, monitor, supervise and control all the activities 
related to supervision for the construction package.  He will interact with the Project Director and the 
other officials of the Authority. 

 
He should have the following qualification / experience. 

(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from recognized university.  
(b)Total Professional Experience of 15 years in handling Highway Contracts. 
(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar 

capacity in Highway project.  
(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity 

of at least two projects in Construction Supervision of Highways. 
(e) He should have handled as Team Leader or similar capacity of at least one Projects of project 

preparation of major highway Project of two/four- laning. 
(f) Not more than 65 years of age. 
 

(2) Preferential Qualifications. 
(a) Post Graduate Degree in Construction Management/Highway Engineering.  
 (b) Supervised Highway Construction projects with flexible pavements. 
Note: (1) Similar Capacity includes the following positions 
 
i) On behalf of Consultant : Team Leader / Resident Engineer (Construction 

Supervision/IE/AE). 
ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 
iii) In Government Organizations : Superintending Engineer (or equivalent) and above 

 
(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the 

input of the personnel is at least one year. 
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2. RESIDENT ENGINEER CUM PAVEMENT SPECIALIST CUM ROAD SAFETY EXPERT (Full 
Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and shall coordinate with 
all other experts of the construction projects and shall report to the Team Leader and officers of PIU as per 
the delegation established. He shall be directly responsible for regulating the construction process i.e. various 
activities like earth work, Sub-base/base courses, bituminous pavement, bridge/culvert works proposed for 
being carried out under Stipulated specifications/manuals etc.  For this purpose, he shall be assisted by other 
support engineers/personnel.  He shall deal directly with the Highway Engineer and other support staff 
attached to ensure that the construction process is well controlled as per established specification controls to 
avoid later quality control stage problems.  In respect of other experts like Material Engineer, Quantity 
Surveyor, etc., he shall be coordinating and regulating their activities to ensure smooth functioning of the 
Construction Package concerned. He should have adequate experience in large quantity of earthwork.  He 
will be required to be fielded throughout the Currency of the project.  The candidate is expected to be 
thoroughly familiar with various standards/specifications, contract procedures, design and quality control etc. 
In addition he will be responsible for ensuring road safety during construction and maintenance period of the 
project,  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in handling Highway Projects. 

(c) At least 8 years experience as Resident Engineer/Assistant Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on similar construction 
work/Independent Engineering project. 

(d) Should have handled at least 2 Highway projects of similar nature.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Transportation/Highway Engineering/Structural Engineering/ Geotechnical 
Engineering. 

(b)  Experience of Construction Supervision on Highway Project on EPC mode. 
 
3.  SENIOR CONTRACT SPECIALIST 
Duties: He will be deployed in working season in stages for cumulative duration of period mentioned in 
Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key responsibilities will be 
to guide and assist Team Leader/Employer in all aspects of contract management in proper implementation 
of contract provisions including controlling the project cost of the construction package.  He will also be 
required to offer his advice on contractual complications arising during the implementation as per the request 
of the employer.  He will be required to prepare manuals/schedules for the consultants team/employer based 
on the provisions of the contract document.  He will be responsible for giving appropriate suggestions in 
handling claims of the contractors and any dispute arising thereof. 
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(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years in Contract Management. 
(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 
(d) More than 2 nos of project in Contract Management of a large Highway contract say over Rs.150 crore 
including experience of handling Variation orders, claims of the contractor and there appropriate disposal. 
(e) Handled Arbitration cases in respect of any Highway project. 
(e) Not more than 65 years of age. 
(2) Preferential Qualifications. 
(a) Degree in Law/PG in management/certificate course in management/ certificate course in construction 
management/certificate course in contract management. 

4.  SENIOR QUANTITY SURVEYOR 
Duties: He will be reporting to the Team Leader and give input as and when required during the work. He 
will provide necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of 
reporting to the Quantity Surveyor. He will act as a contract specialist also for the construction package, even 
though the thrust of his responsibilities will be in the areas of quantity surveying/ processing of the invoices 
etc. He will be responsible for taking all measures required to control the project cost and time over-runs.  He 
will examine the claims of the contractor, variation orders, if any, and will approve the progress reports as 
per the project requirements. He will approve the measurement of all items of works executed in different 
stages for payment purpose prepared by Quantity Surveyor.  
He should have the following qualification / experience. 
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from recognized university.  
(b)Total Professional Experience of 15 years in handling Highway Contracts. 
(c) At least 10 years experience as Quantity Surveyor in Highway project.  
(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision of 
Two/four of laning Highways.  
(e) Not more than 65 years of age. 
(2) Preferential Qualifications. 
(a) Post Graduate Degree in Construction Management/Engineering/certificate course in management/ 
certificate course in construction management/certificate course in contract management. 
 
5. MATERIAL ENGINEER 
Duties: He will be responsible for supervising all the tests to be done in different stages of construction, 
besides ensuring that specified tests are done as per codal stipulations and as per the specifications laid down 
in the contract for all the different stages of construction.  He will be coordinating and controlling the support 
personnel placed with him and will report to the Resident Engineer and to the Team Leader/Employer’s 
representative as and when required. 
 
He should have the following qualification / experience. 
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  
(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway projects. 
(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at least 2 
Highway projects. 
(e) Must be familiar with material property of road construction material, technical specifications and 
procedures of material tests and testing equipments. 
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(f) Not more than 65 years of age. 
 
2) Preferential Qualifications. 
(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 
(b) Abroad experience as Material Engineer in Highway Construction projects. 
 
SUB PROFESSIONAL STAFF TEAM (To be evaluated for their suitability by Employer’s Representative, 
before deployment) 
A. Quantity Surveyor 
Duties: He will be reporting to the Resident Engineer in day to day working.  He will also work under the 
guidance of the Sr. Quantity Surveyor, and shall abide by the directions/procedures/formats of reporting and 
approvals settled by the Sr. Quantity Surveyor.  He will act as a contract specialist also for the construction 
package, even though the thrust of his responsibilities will be in the areas of quantity surveying/processing 
of the invoices etc.  He will be responsible for reporting all measures required controlling the project cost 
and time over-runs.  He will examine the claims of the contractor, variation orders, if any, and will prepare 
the progress reports as per the project requirements.  For the purpose, he will be required to get the levels 
and quantity measurements checked in all items of works executed in different stages for calculations 
required for payment purpose.  He will be required throughout the currency of the project. 
Qualification and experience:  The candidate should be a graduate in Civil Engineering with relevant 
experience in the field of estimating, preparation and processing of the invoices, analyzing rates, checking 
survey details etc. of the projects.  He should have about 8 years of relevant professional experience 
involving resource planning and scheduling, quantity survey, cost control, contract management etc.  
Diploma holders with longer relevant experience of about 12 years could also be considered.  He must have 
worked as Quantity Surveyors for at least 4 years in any National/State Highway Projects.  He should not be 
more than 60 years of age. 
B. Survey Engineer 
Duties: Checking layout of center line, layout of curves, levels and profiles, etc. will be his main 
responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of invoices. He shall 
also be responsible for modifying survey data in case any modification is required in the design during 
execution. 
Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE Civil & 6 years 
for Diploma holder. Survey Engineer should be conversant with modem survey equipment, total stations, 
auto level, digital level etc. He should have worked in at least one major highway project. He should not be 
more than 60 years of age.  
C. Lab Technicians: 
They should be at least Diploma-holders with about 5 to 6 years of experience in handling the quality 
control tests laboratories for road/bridge works or Graduates in Science with about 1 to 2 years of relevant 
experience in the field of testing of road/bridge projects. 
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SECTION 7: DRAFT FORM OF CONTRACT 
 
Note: This draft Agreement is a generic document and shall be modified based on particulars of the Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 
 
 
 
 
 
Between 
 
 
 
 
 
 
 
 
 
(Name of Client) 
 
 
 
And 
 
 
 
 
 
 
 
 
 
(Name of Consultant) 
 
 
 
 
Dated: 
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CONTENTS 
 
Page No. 
 
I. FORM OF CONTRACT …………………………………….. 
 
II GENERALCONDITIONSOFCONTRACT ………………. 
 
1. General Provisions ………………………………………. 
 
1.1   Definitions 
1.2   Relation between the Parties 
1.3   Law Governing the Contract 
1.4   Language 
1.5   Headings 
1.6   Notices 
1.7   Location 
1.8   Authority of Member in charge 
1.9   Authorized Representatives 
1.10  Taxes and Duties 
 
 
2. Commencement, Completion, Modification, and Termination of 
Contract………………………………………………….. 
 
2.1 Effectiveness of Contract …………………………………. 
2.2 Termination of Contract for Failure to Become Effective 
2.3 Commencement of Services 
2.4 Expiration of Contract 
2.5 Entire Agreement 
2.6 Modification 
2.7 Force Majeure 
 
2.7.1 Definition………………………………………….. 
2.7.2 No Breach of Contract …………………………….. 
2.7.3 Measures to be taken 
2.7.4 Extension of Time 
2.7.5 Payments 
2.7.6 Consultation 
 
2.8 Suspension………………………………………………… 
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3. Obligations of the Consultants …………………… 
 
 
3.1 General 
3.1.1 Standard of Performance………….. 
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3.2 Conflict of Interests ………………………. 
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4.1 General ………………………………………………… 
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4.3 Approval of Personnel …………………………… 
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7.1 Good Faith 
7.2 Operation of the Contract 
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1. FORM OF CONTRACT 
 
COMPLEX TIME BASED ASSIGNMENTS 
  
This CONTRACT (hereinafter called the “Contract”) is made the  ________day of the 
 
Month of  , 2017 , between, on the one hand NHIDCL (hereinafter Called the “Authority) and, on the 
other hand,  (hereinafter called the “Consultants”). 
 
[Note* : If the Consultants consist of more than one entity, the above should be partially 
amended to read as follows: 
“…(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting of the following 
entities, each of which will be jointly severally liable to the Client for all the Consultants ‘obligations under 
this Contract, namely,  and 
 (herein after called “Consultants”)] 
 
WHEREAS 
 
(a) the Client has requested the Consultants to provide certain consulting services as defined  in  the  General  
Conditions  of  Contract  attached  to  this  Contract (hereinafter called the “Services”); 
(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  required processional skills, 
and personnel and technical resources, have agreed to provide the Services on the terms and conditions set 
forth in this Contract; 
 
NOW THEREFORE the parties hereto hereby agree as follows: 
 
1. The following documents attached hereto shall be deemed to form an integral part of this Contract: 
 
(a) The General Conditions of Contract (hereinafter called “GC”)’ (b) The Special Conditions of 
Contract (hereinafter called “SC”); 
(c) The following Appendices: 
 
[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below next to the 
title of the Appendix on the sheet attached hereto carrying the title of that Appendix ]. 
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Appendix A : Description of the Services …………….. 
 
Appendix B : Reporting Requirements …………………  
Appendix C : Key Personnel and Sub-consultants …….  
Appendix D : Medical Certificate ……………………….  
Appendix E : Hours of Work for Key Personnel ……….  
Appendix F : Duties of the Client ………………………  
Appendix G : Cost Estimates  
Appendix H : Form of Performance Bank Guarantee 
Appendix I : Form of Bank Guarantee for Advance Payments 
Appendix J : Letter of invitation 
Appendix K : Letter of Award 
Appendix-L : Minutes of pre-Bid Meeting 
Appendix-M   : Memorandum of Understanding (in case of JV) 
Appendix-N:  Form of Bank Guarantee for Bid Security 
Appendix -O : INTEGRITY PACT 
Appendix-P : Minutes of Contract Negotiation 
 
2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 
Contract; in particular 
 
 
(a) The Consultants shall carry out the Services in accordance with the provisions 
 
of the Contract; and 
 
(b) The Client shall make payments to the Consultants in accordance with the 
 
Provisions of the Contract. 
 
IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their 
 
respective names as of the day and year first above written. 
 
 
            FOR AND ON BEHALF OF 
[NAMEOFTHE CLIENT] 
 
 
By 
 
(Authorized Representative) 
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FOR AND ON BEHALF OF 
[NAMEOFTHE CONSULTANTS] 
 
 
By 
(Authorized Representative) 
 
 
 
[Note: If the Consultants consist of more than one entity, all of these entities should appear as 
signatures, e.g. in the following manner ] 
 
 
 
FOR AND ON BEHALF OF EACH OF 
THE MEMBERS OF THE CONSULTANTS 
 
 
 
[Name of the Member] 
 
 
By 
 
(Authorized Representative) 
 
 
[Name of the Member] 
 
 
By 
(Authorized Representative) 
 
 
etc. 
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GENERALCONDITIONS OF CONTRACT 
 
1. General Provisions 
 
Unless the context otherwise requires, the following terms whenever used in this Contract 
have the following meanings: 
 
(a)  “Applicable Law” means the laws and any other instruments having the force of law in the 
Government’s country[or in such other country as may be specified in the Special Conditions of 
Contract(SC)],as they may be issued and in force from time to time. 
 
(b) “Contract means the Contract signed by the Parties, to which these General Conditions of Contract 
are attached, together with all the documents listed in Clause 1 of such signed Contract; 
 
(c)  “Effective Date’ means the date on which this Contract comes into force and effect     pursuant to 
Clause GC 2.1; 
 
(d) ‘foreign currency’  means  any  currency  other  than  the  currency  of  the    
 Government; 
 
(e)  ‘GC means these General Conditions of Contract; 
 
(f)   “Government” means the Government of Client’s Country; (g)‘Local currency’ means the Indian 
Rupees; 
 
(h) “Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  the “Authority 
Engineer(AE)” and includes sub-consultants or Associates engaged by the primary consultant. 
 
(i)  “Member”, in case the Consultants consist of a joint venture of more than one entity, means any of 
these entities, and “Members” means all of these entities; 

 
(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means both of them; 
 
(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and or Associates as 
Employees and assigned to the performance of the Services or any part thereof;“Foreign Personnel” means 
such persons who at the time of being so hired had their domicile outside the Government’s Country, “Local 
Personnel” means such persons who at the time of being so hired had their domicile inside the Government’s 
Country; and ‘key personnel’ means the personnel referred to in Clause GC 4.2 (a). 
 
(l)  "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General Conditions of 
Contract may be amended or supplemented; 
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(m) "Services" means the work to be performed by the Consultants pursuant to his contract, as described 
in Appendix A  hereto.  The scope of work will be strictly as given in various Clauses in TOR. The 
approach and methodology to be adopted by the Consultant for carrying out the assignment as Authority 
Engineer  may  be  modified  depending  on  the  site  requirements  and  work programme of the EPC 
Contractor after mutual discussions with Employer, the EPC Contractor and the Authority Engineer. The 
work plan as indicated by the Consultant may be modified accordingly to the site requirements. 
 
(n) "Sub-consultant and or Associates " means any entity to which the Consultants subcontract any part 
of the Services in accordance with the provisions of Clause GC 3.7; and 
(o) "Third Party" means any person or entity other than the Government, the Client, the Consultants or a 
Sub-consultant. 
 
1.2 Relation between the Parties 
Nothing contained herein shall be construed as establishing a relation of master and servant Or of principal 
and agent as between the Client and the Consultants. The Consultants, subject to this Contract, have 
complete charge of Personnel and Sub-consultants, if any , performing the Services and shall be fully 
responsible for the Services performed by them or on their behalf hereunder. 
1.3 Law Governing Contract 
This Contract, its meaning and interpretation, and the relation between the Parties shall be governed by the 
Applicable Law. 
1.4 Language 
This Contract has been executed in the language specified in the SC, which shall be the binding and 
controlling language for all matters relating to the meaning or interpretation of this Contract. 
1.5 Headings 
The headings shall not limit, alter or affect the meaning of this Contract. 
1.6 Notices 
1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this Contract 
shall be in writing. Any such notice, request or consent shall be deemed to have been given or made when 
delivered in person to an authorized representative of the Party to whom the communication is addressed, or 
when sent by registered mail, telegram or  facsimile to such Party at the address specified in the SC. 
1.6.2 Notice will be deemed to be effective as specified in the SC. 
1.6.3 A Party may change its address for notice here under by giving the other Party notice Of such change 
pursuant to the provisions listed in the SC with respect to ClauseGC1.6.2. 
1.7 Location 
The Services shall be performed at such locations as are specified in Appendix A hereto and, where the 
location of a particular task is not so specified, at such locations. whether in Government's Country or 
elsewhere, as the Client may approve. 
1.8 Authority of Member in Charge 
In case the Consultants consist of a joint venture of more than one entity, the Members hereby authorize the 
entity specified in the SC to act on their behalf in exercising all the Consultants ‘rights and obligations 
towards the Client under this Contract, including without limitation the receiving of instructions and 
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payments from the Client. 
1.9 Authorized Representatives 
Any action required or permitted to be taken, and any document required or permitted 
To be executed, under this Contract by the Client or the Consultants may be taken or executed by the 
officials specified in the SC. 
1.10 Taxes and Duties 
Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall pay such taxes, 
duties, fees and other impositions as may be levied under the Applicable Law. Service tax as applicable shall 
be paid to the consultant while making payment for services rendered. The consultants shall then deposit the 
same with the tax authorities and provide a proof of having done so within next 90 days in line with policy 
circulars issued by Employer.  
. 
2. Commencement, Completion, Modification and Termination of Contract 
2.1 Effectiveness of Contract 
This Contract shall come into force and effect on the date(the "Effective Date") of the Client's notice to the 
Consultants instructing the Consultants to begin carrying out the Services. This notice shall confirm that the 
effectiveness conditions, if any ,listed in the SC have been met. 
2.2 Termination of Contract for Failure to Become Effective 
If this Contract has not become effective within such time period after the date of the Contract signed by the 
Parties as shall be specified in the SC, either Party may, by not less than four(4)weeks ‘written notice to the 
other Party, declare this Contract to be null and void, and in the event of such a declaration by either Party, 
neither Party shall have any claim against the other Party with respect hereto. 
2.3 Commencement of Services 
The Consultants shall begin carrying out the Services at the end of such time period after the Effective Date 
as shall be specified in the SC. 
2.4 Expiration of Contract 
Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire when services have 
been completed and all payments have been made at the end of such time period after the Effective Date as 
shall be specified in the SC. 
2.5 Entire Agreement 
This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or 
representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, 
any statement, representation, promise or agreement not set forth herein. 
 
2.6 Modification 
 
Modification of the terms and conditions of this Contract, including any modificationof the scope of the 
Services, may only be made by written agreement between the Parties as the case may be, has been obtained. 
Pursuant to Clause GC 7.2 hereof, however, each Party shall give due consideration to any proposals for 
modification made by the other Party. 
2.7 Force Majeure 
2.7.1.   Definition 
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(a) For the purposes of this Contract ,"Force Majeure "means an event which is beyond  the  reasonable  
control  of  a  Party,  and  which  makes  a  Party's performance of its obligations hereunder impossible or so 
impractical as reasonably to be considered impossible in the circumstances, and includes ,but is not limited 
to, war, riots, civil  disorder, earthquake, fire, explosion storm, flood or other adverse weather conditions, 
strikes, lockouts or other industrial action ( except where such strikes, lockouts or other industrial action are 
within the power of the Party invoking Force Majeure to prevent), confiscation or any other action by 
government agencies. 
(b) Force Majeure shall not include (i) any event which is caused by the 
negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor agents  or  employees,  nor  (ii)  any  
event  which  a  diligent  Party  could reasonably have been expected to both (A) take into account at the. 
time of the conclusion of this Contract and(B)avoid or overcome in the carrying out of its obligations 
hereunder . 
(c) Force Majeure shall not include insufficiency of funds or failure to make any payment required 
hereunder. 
2.7.2 No Breach of Contract 
 
The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a breach of, or 
default under, this Contract insofar as such inability arises from an event of Force Majeure, provided that the 
Party affected by such an event has taken all reasonable precautions, due care “and reasonable alternative 
measures, all with the objective of carrying out the terms and conditions of this Contract. 
 
2.7.3 Measures to be taken 
 
(a) A Party affected by an event of Force Majeure shall take all reasonable measures  to  remove  such  
Party's  inability  to  fulfill its  obligations hereunder with a minimum of delay. 
 
(b)A Party affected by an event of Force Majeure shall notify the other Party Of such event as soon as 
possible, and in any event not later than fourteen (14)days following the occurrence of such event ,providing 
evidence of the nature and cause of such event, and shall similarly give notice of the restoration of normal 
conditions as soon as possible. 
 
(c) The Parties shall take all reasonable measures to minimize the consequences of any 
event of Force Majeure. 
 
2.7.4 Extension of Time 
Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall be 
extended for a period equal to the time during which such Party was unable to perform such action as a 
result of Force Majeure. 
2.7.5 Payments 
During the period of their inability to perform the Services as a result of an event of Force Majeure, the 
Consultants shall be entitled to be reimbursed for additional costs reasonably and necessarily incurred by 
them during such period for the purposes of the Services and in reactivating the Services after the end of 
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such period. 
2.7.6 Consultation 
Not later than thirty(30)days after the Consultants ,as the result of an event of Force Majeure, have become 
unable to perform a material portion of the Services, the Parties shall consult with each other with a view to 
agreeing on appropriate measures to be taken in the circumstances. 
2.8. Suspension 
The Client may, by written notice of suspension to the Consultants, suspend all payments to the Consultants 
hereunder if the Consultants fail to perform any of their obligations under this Contract, including the 
carrying out of the Services, provided that such notice of suspension (i) shall specify the nature of the 
failure, and(ii)shall request the Consultants to remedy such failure within a period not exceeding thirty (30) 
days after receipt by the Consultants of such notice of suspension. 
2.9 Termination 
2.9.1 by the Client 
The Client may, by not less than thirty(30) days ‘written notice of termination to the Consultants (except in 
the event listed in paragraph(f)below, for which there shall be A written notice of not less than 
sixty(60)days),such notice to be given after the occurrence of any of the events specified in 
paragraphs(a)through(h)of this Clause GC 2.9.1, terminate this  Contract. 
 
(a) if the Consultants fail to remedy a failure in the performance of their obligations hereunder, as specified 
in a notice of suspension pursuant to Clause GC 2.8 herein above, within thirty (30) days of receipt of such 
notice of suspension or within such further period as the Client may have subsequently approved in writing; 
 
(b)if the Consultants become (or, if the Consultants consist of more than one entity,if any of their Members 
becomes)insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take 
advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or 
voluntary; 
 
(c) if the Consultants fail to comply with any final decision reached as a result of arbitration proceedings 
pursuant to Clause GC 8 hereof; 
 
(d) if the Consultants submit to the Client a statement which has a material effect on the rights, 
obligations or interests of the Client and which the Consultants know to be false; 
 
(e) if,as the result of Force Majeure, the Consultants are unable to perform a material portion of the Services 
for a period of not less than sixty (60) days; or 
(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this Contract. 
(g) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent practices in 
competing for or in executing the Contract. For the purpose of this clause: 
"corrupt  practice “means the offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the selection process or in contract execution. 
"fraudulent practice" means a misrepresentation of facts in order to influence a selection process or the 
execution of a contract to the detriment of the Borrower, and includes collusive practice among 
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consultants(prior to or after submission of proposals)designed to establish prices at artificial non-competitive 
levels and to deprive the Borrower of the benefits of free and open competition. 
(h) if EPC Contract or represents to Employer that the Consultant is not discharging his duties in a fair, 
efficient and diligent manner and if the dispute remains unresolved, Employer may terminate this contract. 
 
2.9.2 By the Consultants 
 
The Consultants may, by not less than thirty (30) days' written notice to the Client, such notice to be given 
after the occurrence of any of the events specified in paragraphs (a) through (d) of this Clause GC2.9.2, 
terminate this Contract: 
(a) if the Client  fails to pay any money due to the Consultants pursuant to this Contract and not subject to 
dispute pursuant to Clause8 here of within forty-five (45)days after receiving written notice from the 
Consultants that such payment is overdue; 
(b)if the Client is in material breach of its obligations pursuant to this Contract and has not remedied the 
same within forty-five(45)days(or such longer period as the Consultants may have subsequently approved in 
writing)following the receipt by the Client of the Consultants' notice specifying such breach; 
(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of the Services 
for a period of not less than sixty (60) days; 
(d)if the Client fails to comply with any final decision reached as a result of arbitration pursuant to Clause 
GC 8 hereof. 
  
2.9.3.   Cessation of Rights and Obligations 
 
Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon expiration of this 
Contract pursuant to Clause GC2.4 hereof, all rights and obligations of the Parties hereunder shall cease, 
except: 
(i) such rights and obligations as may have accrued on the date of termination or expiration; 
(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 
(iii) the Consultants' obligation to permit inspection, copying and auditing of their accounts and records 
set forth in Clause GC 3.6 (ii) hereof; and 
(iv) any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 
Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 
GC2.9.1orGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, take 
all necessary steps to bring the Services to a close in a prompt and orderly manner and shall make every 
reasonable effort to keep expenditures for this purpose to a minimum. With respect to documents prepared 
by the Consultants and equipment and materials furnished by the Client, the Consultants shall proceed as 
provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof. 
 
2.9.5 Payment upon Termination 
 
Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Client shall make 
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the following payments to the Consultants (after offsetting against these payments any amount that may be 
due from the Consultant to the Client}: 
 
(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to the effective 
date of termination; 
(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually incurred prior to 
the effective date of termination; and 
(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause 
GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and orderly termination of the 
Contract including the cost of the return travel of the Consultants' personnel and their eligible dependents. 
 
2.9.6.   Disputes about Events of Termination 
 
If either Party disputes whether an event specified in paragraphs (a) through(e)of Clause GC2.9.1or in 
Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days after receipt of notice of 
termination from the other Party, refer the matter to arbitration pursuant to Clause GC8 hereof, and this 
Contract shall not be terminated on account of such event except in accordance with the terms of any 
resulting arbitral award. 
 
3. Obligation of the Consultants 
3.1 General 
3.1.1. Standard of Performance 
The Consultants shall perform the Services and carry out their obligations hereunder with all due diligence 
,efficiency and economy, in accordance with generally accepted professional techniques and practices, and 
shall observe sound management practices, and employ appropriate advanced technology and safe and 
effective equipment, machinery, materials and methods "The Consultants shall always "act, in respect of any 
matter relating to this Contract or to the Services, as faithful advisers to the Client, and shall at all times 
support and safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third Parties. 
 
3.1.2 Law Governing Services 
 
The Consultants shall perform the Services in accordance with the Applicable Law and shall take all 
practicable steps to ensure that any Sub- consultants and or Associates, as well as the Personnel of the 
Consultants and any Sub-consultants and Or Associates, comply with the Applicable Law. The Client shall 
advise the Consultants in writing of relevant local customs and the Consultants shall, after such notifications, 
respect such customs. 
 
3.2 Conflict of Interests 
 
3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 
 
The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute the Consultants' sole 
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remuneration in connection with this Contract or the Services and, subject to Clause GC3.2.2 hereof, the 
Consultants shall not accept for their own benefit any trade commission, discount or similar payment in 
connection with activities pursuant to this Contract or to the Services or in the discharge of their obligations 
hereunder, and the Consultants shall use their best efforts to ensure that any Sub-consultants and or 
Associates, as well as the Personnel and agents of either of them, similarly shall not receive any such 
additional remuneration. 
 
3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client on the 
procurement of goods, works or services, the Consultants shall comply with any applicable procurement 
guidelines of the Client (Employer) and or Associates Bank or of the Association, as the case may be, and 
other funding agencies and shall at all times exercise such responsibility in the best interest of the Client. 
Any discounts or commissions obtained by the Consultants in the exercise of such procurement 
responsibility shall be for the account of the Client. 
3.2.3 Consultants and Affiliates not to engage in Certain Activities 
The Consultants agree that, during the term of this Contract and after its termination, the Consultants and 
any entity affiliated with the Consultants, as well as any Sub- consultant and or Associates and any entity 
affiliated with such Sub-consultant and or Associates, shall be disqualified from providing goods works
 or services (other than the Services and any continuation thereof) for any project resulting from or 
closely related to the Services. 
3.2.4 Prohibition of Conflicting Activities 
 
The Consultants shall not engage, and shall cause their Personnel as well as their Sub-Consultants and or 
Associates and their Personnel not to engage, either directly or indirectly, in any of the following activities: 
 
(a) During the term of this Contract, any business or professional activities in the  Government's  country  
which  would  conflict  with  the  activities assigned to them under this Contract; and 
 
(b)after  the  termination  of this  Contract,  such other  activities  as  may  be specified in the SC. 
 
3.3 Confidentiality 
The Consultants, their Sub-consultants and the Personnel of either of them shall not, either during the term 
or within two (2) years after the expiration of this Contract, disclose any proprietary or confidential 
information relating to the Project, the Services, this Contract or the Client's business or operations without 
the prior written consent of the Client. 
 
3.4 Liability of the Consultants 
 Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability under this 
Contract shall be as provided by the Applicable Law. 
 
3.5 Insurance to be taken out by the Consultants 
 
The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 
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To take out and maintain, at their (or the Sub-consultants', as the case may be) own cost but on terms and 
conditions approved by the Client, insurance against their risks, and for the coverage’s, as shall be specified 
in the SC, and (ii) at the Client's request, shall provide evidence to the Client showing that such insurance 
has been taken out and maintained and that the current premiums therefore have been paid. 
 
3.6 Accounting, Inspection and Auditing 
 
The Consultants (i) shall keep accurate and systematic accounts and records in respectof the Services, 
hereunder, in accordance with internationally accepted accounting principles and in such form and detail as 
will clearly identify all relevant time charges and cost, and the bases there of (including such bases as may 
be specifically referred to in the SC; (ii) shall permit the Client or its designate representative periodically, 
and upto one year from the expiration or termination of this Contract, to inspect the same and make copies 
there of as well as to have them audited by auditors appointed by the Client; and (iii) shall permit the client 
to inspect the Consultant's accounts and records relating to the performance of the Consultant and to have 
them audited by auditors appointed by the client. 
3.7 Consultants' Actions Requiring Client's Prior Approval 
 
The Consultants shall obtain the Client's prior approval in writing before taking any of the following actions: 
 
(a) appointing such  members  of  the  Personnel  as  are  listed  in  Appendix  C("Consultant's Sub-
consultant's Key Personnel") merely by title but not by name; 
  (b) entering into a subcontract for the performance of any part of the Services, it being understood (i) that 
the selection of the Sub-consultant and the terms and conditions of the subcontract shall have been approved 
in writing by the Client prior to the execution of the subcontract, and (ii) that the Consultants shall remain 
fully liable for the performance of the Services by the Sub- consultant and its Personnel pursuant to this 
Contract; and 
(c)  any other action that may be specified in the SC 
3.8 Reporting Obligations 
The Consultants shall submit to the Client the reports and documents specified in Appendix B here to, in the 
form, in the numbers and within the time periods set forth in the said Appendix. 
 
3.9 Documents Prepared by the Consultants to Be the Property of the Client 
 
All plans, drawings, specifications, designs, reports, other documents and software prepared by the 
Consultants for the Client under this Contract shall become and remain the property of the Client, and the 
Consultants shall, not later than upon termination or expiration of this Contract, deliver all such documents 
to the Client, together with a detailed inventory there of. The Consultants may retain a copy of such 
documents and software. Restrictions about the future use of these documents and software, if any, shall be 
specified in the SC. 
 
3.10 Equipment and Materials Furnished by the Client 
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Equipment and materials made available to the Consultants by the Client, or purchased by the Consultants 
with funds provided by the Client, shall be the property Of the Client and shall be marked accordingly. Upon 
termination or expiration of this Contract, the Consultants shall make available to the Client an inventory of 
such equipment and materials and shall dispose of- such equipment and materials in accordance with the 
Client's instructions. While in possession of such equipment and materials, the Consultants, unless otherwise 
instructed by the Client in writing, shall insure the mat the expense of the Client in an amount equal to their 
full replacement value. 
4. Consultants' Personnel and Sub-consultants and or Associates 
4.1 General 
The Consultants shall employ and provide such qualified and experienced Personnel and Sub-consultants as 
are required to carry out the Services. 
4.2 Description of Personnel 
 
(a) The titles, agreed job descriptions, minimum qualification and estimated periods of engagement in the 
carrying out of the Services of each of the Consultant's Key Personnel are described in Appendix C. If any 
of the Key Personnel has already been approved by the clients his/her name is listed as well. 
 
(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, adjustments with 
respect to the estimated periods "of engagement of Key Personnel set forth in Appendix C may be made by 
the Consultants by written notice to the Client, provided (i) that such adjustments shall not alter the 
originally estimated period of engagement of any individual by more than 10% or one week, whichever is 
larger, and (ii) that the aggregate of such adjustments shall not cause payments under this Contract to exceed 
the ceilings set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be made 
with the Client's written approval. 
(c) If additional work is required beyond the scope of the Services specified in Appendix A, the 
estimated periods of engagement of Key Personnel set forth in Appendix C may be increased by agreement 
in writing between the Client and the Consultants, provided that any such increase shall not, except as 
otherwise agreed, cause payments under this Contract to exceed the ceilings set forth in Clause GC 6.1 (b) of 
this Contract. 
 
4.3 Approval of Personnel 
 
The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as By name in Appendix 
C are hereby approved by the Client. In respect of other Key Personnel which the Consultants propose, to 
use in the carrying out of the Services, the Consultants shall submit to the client for review and approval a 
copy of their biographical data and (in the case of Key personnel to be used within the country of the 
Government) a copy of a satisfactory medical certificate in the form attached here to as Appendix D. If the 
Client does not object in writing (stating the reasons for the objection) within thirty (30) calendar days from 
the date of receipt of such biographical data and (if applicable) such certificate, such Key Personnel shall be 
deemed to have been approved by the Client. 
 
4.4 Working Hours, Overtime, Leave, etc. 
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(a)  Working hours and holidays for Key Personnel are set forth in Appendix E here to. To account for travel 
time, foreign Personnel carrying out Services inside the Government's country shall be deemed to have 
commenced (or finished) work in respect of the Services such number of days before their arrival in(or after 
their departure from) the Government's country as is specified in Appendix E hereto. 
 
(b) The Personnel of all types engaged by Consultant to provide Services on this Contract shall not be 
entitled to be paid for overtime nor to take paid sick leave or vacation leave except as specified in Appendix 
E here to, and except as specified. In such Appendix, the Consultants' remuneration shall be deemed to 
cover these items. All leave to be allowed to the personnel is included in the staff-months of service set for 
in Appendix C.Any taking of leave by Personnel shall be subject to the prior approval by the Client and the 
Consultants shall ensure that absence for leave purposes will not delay the progress and adequate 
supervision of the Services. 
 
4.5 Removal and/or Replacement of Personnel 
(a) Except as the Client may otherwise agree, no changes shall be made in the Key Personnel. If, for any 
reason beyond the reasonable control of the Consultants, it becomes necessary to replace any of the 
Personnel, the Consultants shall forthwith  provide  as  a  replacement  a  person  of  equivalent  or  better 
qualifications. 
(b) If the Client (i) finds that any of the Personnel has committed serious misconduct or has been 
charged with having committed a criminal action, or (ii) has reasonable cause to be dissatisfied with the 
performance of any of the Personnel, then the Consultants shall, at the Client's written request specifying the 
grounds therefore, forthwith provide as a replacement a person with qualifications and experience acceptable 
to the Client. 
(c)Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the rate of remuneration 
applicable to such person as well as any reimbursable expenditures (including expenditures due to the 
number of eligible dependents) the Consultants may wish to claim as a result of such replacement, shall be 
subject to the prior written approval by the Client. Except as the Client may otherwise agree, (i) the 
Consultants shall bear all additional travel and other costs arising out of or incidental to any removal and/or 
replacement, and (ii) the remuneration to be paid to any of the Key Personnel provided as are placement 
shall be 90% of the remuneration which would have been payable to the Key Personnel replaced. However,  
for  the  reason  other than death/extreme medical ground,(i) for total replacement upto 33% of key 
personnel, remuneration shall be reduced by 20% (ii) for total replacement upto between 33% to 50%, 
remuneration shall be reduced by 25% and (iii) for total  replacement upto between 50% to 66%, 
remuneration shall be reduced by 30%  (iv) For total replacements beyond 66% of the key personnel the 
client shall initiate action of higher penalty/termination/debarment upto 2 years as considered appropriate. 
(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect and inflated 
CV, they should sign every page of CV before submission in order to authenticate that CV furnished by 
them is correct. The consulting firm and the personnel through consulting firm should be informed by 
Employer while accepting CV of the new personnel that if CV is found in correct and inflated at a later date, 
the personnel accepted would be removed from his assignment and debarred from further Employer’s works 
for an appropriate period to be decided by Employer and the new proposed personnel in place of removed 
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personnel would be paid 15% less salary than the original personnel. 15% reduction in the salary will be 
imposed as a penalty for submitting the incorrect information. This penalty will be imposted only once. If 
the same consulting firm submits incorrect information again second time, necessary action will be taken by 
Employer to black-list that firm. 
4.6 Resident Project Manager 
If required by the SC, the Consultants shall ensure that at all times during the Consultants' performance of 
the Services in the Government's country a resident project manager, acceptable to the Client, shall take 
charge of the performance of such Services. 
 
5. Obligations of the Client 
 
5.1 Assistance and Exemptions 
 
Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the Government shall: 
 
(a) Provide the Consultants, Sub- consultants and Personnel with work permits and such other 
documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel to perform the 
Services; 
 
(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly with all 
necessary entry and exit visas, residence permits, exchange  permits  and  any  other  documents  required  
for  their  stay  in Government's country; 
 
(c)  Facilitate prompt clearance through customs of any property required for the Services and of the 
personal effects of the Personnel and their -eligible dependents; 
 
(d) Issue to officials, agents and representatives of the Government all such instructions as may be 
necessary or appropriate for the prompt and effective implementation of the Services; 
 
(e) assist the Consultants and the Personnel and any Sub-consultants and or Associates  employed  by  
the  Consultants  for  the  Services  from  any requirement to register or obtain any permit to practice their 
profession or to establish themselves either individually or as a corporate entity according to the Applicable 
Law; 
 
(f) grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either of them 
the privilege, pursuant to the Applicable Law, of bringing into Government's country reasonable amounts of 
foreign currency for the purposes of the Services or for the personal use of the Personnel and their 
dependents and of withdrawing any such amounts as may be earned therein by the Personnel in the 
execution of the Services: and 
 
(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any such other 
assistance as may be specified in the SC. 
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5.2 Access to Land 
 
The Client warrants that the Consultants shall have, free of charge, unimpeded access To all land in the 
Government's country in respect of which access is required for the performance of the Services. The Client 
will be responsible for any damage to such land or any property thereon resulting from such access and will 
indemnify the Consultants and each of the Personnel in respect of liability for any such damage, unless such 
damage is caused by the default to negligence of the Consultants or any Sub-consultant or the Personnel of 
either of them. 
 
5.3 Change in the Applicable Law 
 
If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties 
which increases or decreases the cost or reimbursable expenses  incurred  by  the  Consultants  in  
performing  the  Services,  then  the remuneration and reimbursable expenses otherwise payable to the 
Consultants under this Contract shall be increased or decreased accordingly by agreement between the 
Parties hereto, and corresponding adjustments shall be made to the ceiling amounts specified in Clause GC 
6.1(b). 
 
5.4 Services, Facilities and Property of the Client 
 
The Client shall make available to the Consultants and the Personnel, for the purposes of the services and 
free of any charge, the services, facilities and property described in Appendix F at the times and in the 
manner specified in said Appendix F, provided that If such services, facilities and property shall not be made 
available to the Consultants As and when so specified, the Parties shall agree on (i) any time extension that it 
may be appropriate to grant to the Consultants for the performance of the Services, (ii)the manner in which 
the Consultants shall procure any such services, facilities and property from other sources, and (iii) the 
additional payments, if any, to be made to the Consultants as a result there of pursuant to Clause GC 6.l(c) 
here in after. 
 
5.5 Payment 
In consideration of the Services performed by the Consultants under this Contract, the Client shall make to 
the Consultants such payments and in such manner as is provided by Clause GC 6 of this Contract. 
 
5.6 Counterpart Personnel 
 
(a)  If so provided in Appendix F hereto, the Client shall make available to the Consultants, as and when 
provided in such Appendix F, and free of charge, such counterpart personnel to be selected by the Client, 
with the Consultants' advice, as shall be specified in such Appendix F. Counterpart personnel shall work 
under the exclusive direction of the Consultants. If any member of the counterpart personnel  fails  to  
perform  adequately  any  work  assigned  to  him  by  the Consultants which is consistent with the position 
occupied by such- member, the Consultants may request there placement of such member, and the Clients 
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hall not unreasonably refuse to act upon such request. 
 
(b)  If counterpart personnel are not provided by the Client to the Consultants as and when specified in 
Appendix F, the Client and the Consultants shall agree on (i) how the affected part of the Services shall be 
carried out, and (ii) the additional payments, if any, to be made by the Client to the Consultants as are sult 
there of pursuant to Clause GC 6.1(c) hereof. 
 
6. Payments to the Consultants 
6.1 Cost Estimates; Ceiling Amount 
(a) An estimate of the cost of the Services payable is set forth in Appendix G. 
 
(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause GC 6.1(c), payments 
under this Contract shall not exceed the ceilings specified in the SC. The Consultants shall notify the Client 
as so on accumulative charges incurred for the Services have reached 80% of these ceilings. 
 
(c) Not withstanding Clause GC6.l (b)hereof, if pursuant to clauses GC5.3,5.4 or  5.6 hereof, the Parties 
shall agree that additional payments shall be made to the Consultants in order to cover any necessary 
additional expenditures not envisaged in the cost estimates referred to in Clause GC6.1 (a)above, the ceiling 
or ceilings, as the case maybe, set forth in Clause GC6.1(b) above shall be increased by the amount or 
amounts, as the case may be, of any such additional payments. 
 
6.2 Remuneration and Reimbursable Expenditures 
(a)  Subject to the ceilings specified in Clause GC6.1(b)hereof, the Client shall pay to the Consultants (i) 
remuneration as set forth in Clause GC6.2(b),and(ii) reimbursable expenditures as set forth in Clause 
GC6.2(c).If specified in the SC, said remuneration shall be subject to price adjustment as specified in the 
SC. 
(b) Remuneration for the Personnel shall be determined on the basis of time actually spent by such 
Personnel in the performance of the Services after the date determined in accordance with Clause GC2.3 and 
Clause SC2.3 (or such other date as the Parties shall agree in writing) (including time for necessary travel 
via the most direct route) at the rates referred to, and subject to such additional provisions as are set forth, in 
the SC. 
 
(c) Reimbursable expenditures actually  and reasonably incurred by the Consultants in the 
performance of the Services, as specified in Clause SC 6.3(b). 
 
6.3 Currency of Payment 
All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws withholding 
taxes if any. 
 
6.4 Mode of Billing and Payment 
 Billing and payments in respect of the Services shall be made as follows: 
(a) The Client shall cause to be paid to the Consultants an interest bearing advance payment as specified 



Page 82 of 119 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

in the SC, and as otherwise set forth below. The advance payment will be due after provision by the 
Consultants to the Client of a bank guarantee by a bank acceptable to the Client in an amount (or amounts) 
and in a currency (or currencies) specified in the SC, such bank guarantee (I) to remain effective until the 
advance payment as been fully set off as provided in the SC, and (ii) to be in the form set forth in Appendix 
I hereto or in such other form as the Client shall have approved in writing. 
 
(b) As soon as practicable and not later than fifteen (15days) after the end of each calendar month during 
the period of the Services, the Consultants shall submit to the Client, in duplicate, itemized statements, 
accompanied by copies of receipted invoices, vouchers and other appropriate supporting materials, of the 
amounts payable pursuant to Clauses GC6.3 and 6.4 for such month. Each monthly statement shall 
distinguish that portion of the total eligible costs which pertains to remuneration from that portion which 
pertains to reimbursable expenditures. 
 
(c) The Client shall cause the payment of the Consultants periodically as given in schedule of payment 
above within sixty (60) days after the receipt by the Client of bills with supporting documents. Only such 
portion of a monthly statement that is not satisfactorily supported may be with held from payment. Should 
any discrepancy be found to exist between actual payment and costs authorized to be incurred by the 
Consultants, the Client may add or subtract the difference from any subsequent payments. Interest at the rate 
specified in the SC shall become payable as from the above due date on any amount due by, but not paid on 
such due date. 
 
(d) The final payment under this Clause shall be made only after the final report and a final statement, 
identified as such, shall have been submitted by the Consultants and approved as satisfactory by the Client. 
The Services shall be deemed completed and finally accepted by the Client and the final report and final 
statement shall be deemed approved by the Client as satisfactory ninety (90) calendar days after receipt of 
the final report and final statement by the Client unless the Client, within such ninety (90)-day period, gives 
written notice to the Consultants specifying in detail deficiencies in the Services, the final report or final 
statement. The Consultants shall there upon promptly make any necessary corrections, and upon completion 
of such corrections, the foregoing process shall be repeated. Any amount which the Client has paid or 
caused to be paid in accordance with this Clause in excess of the amounts actually payable in accordance 
with the provisions of this Contract shall be reimbursed by the Consultants to the Client within thirty, (30)  
days after receipt by the Consultants of notice thereof. Any such claim by the Client for reimbursement must 
be made within twelve (12) calendar months after receipt by the Client of a final report and a final statement 
approved by the Client in accordance with the above. 
 
(e) All payments under this Contract shall be made to the account of the Consultants specified in the SC. 
 
7. Fairness and Good Faith 
 
7.1 Good Faith 
The Parties undertake to acting good faith with respect to each other's rights under this Contract and to adopt 
all reasonable measures to ensure the realization of the objectives of this Contract. 
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7.2 Operation of the Contract 
 
The Parties recognize that it is impractical in this Contract to provide for every contingency which may arise 
during the life of the Contract, and the Parties here by agree that it is their intention that this Contract shall 
operate fairly as between them, and without detriment to the interest of either of them, and that, if during the 
term of this Contract either Party believes that this Contract is operating unfairly, the Parties will use their 
best efforts to agree on such action as may be necessary to remove the cause or causes of such unfairness, 
but no failure to agree on any action pursuant to this Clause shall give rise to a dispute subject to arbitration 
in accordance with Clause GC 8 hereof. 
 
8. Settlement of Disputes 
 
8.1 Amicable Settlement 
 
The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this 
Contractor the interpretation thereof. 
 
8.2 Dispute Settlement 
 
Any dispute between the Parties as to matters arising pursuant to this Contract which cannot be settled 
amicably within thirty (30) days after receipt by one Party of the other Party's request for such amicable 
settlement may be submitted by either Party for settlement in accordance with the provisions specified in the 
SC. 
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SPECIAL CONDITIONS OF CONTRACT 
  
Amendments of, and Supplements to, Clauses in the General Conditions of Contract 
 
1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA” 
 
 
1.4 The language is: English 
 
1.6.1 The addresses are: 
 
Client: Address of Employer 
 
 
Address of Employer: 
 
ATTN. OF:   Mr. Adil Singh 
DESIGNATION   General Manager (Tech) 
ADDRESS:   3rd Floor, PTI Building, 4, Parliament Street,New Delhi – 110001. 
Mob.  NO:   8527586333 
E-MAIL ADDRESS:  adil.nhidcl@gmail.com 
Consultant:   Address of Consultant 
Attention:         
 
Cable address:  
 
Telex :   
 
Facsimile :   
 
[Note’: Fill in the Blanks] 
 
1.6.2 Notice will be deemed to be effective as follows: 
 
(a) in the case of personal delivery or registered mail, on delivery; 
 
(b)in the case of telexes, 24 hours following confirmed transmission; 
 
(c) in the case of telegrams, 24 hours following confirmed transmission; and 
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(d) in the case of facsimiles, 24 hours following confirmed transmission. 
 
1.8 The Member in Charge is:  
 
(Note: If the Consultants consist of a joint venture of more than one entity, the name of the entity 
whose address is specified in SC 1.6.1 should be inserted here. If the Consultants consist of one 
entity, this Clause 1.8 should be deleted from the SC) 
 
1.9 The Authorized Representative are: For the Client: 
 
Address of Employer: 
 
ATTN. OF:     Mr. Adil Singh 
DESIGNATION     General Manager (Tech) 
ADDRESS:    3rd Floor, PTI Building, 4, Parliament Street,   
  New Delhi – 110001. 
Mob.  NO:     8527586333 
E-MAIL ADDRESS:    adil.nhidcl@gmail.com 
  
For the Consultants:   
 
 
 
1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees, levies 
and other impositions levied under the existing, amended or enacted laws during life of this 
contract and the client shall perform such duties in regard to the deduction of such tax as may be 
lawfully imposed. 
 
2.1 The effectiveness conditions are the following: 
 
i) Approval of the Contract by the client 
 
2.2 The time period shall be four months or such other time period as the parties may agree in 
writing. 
 
2.3 The time period shall be one month or such other time period as the Parties may agree in 
writing. 
 
2.4 The time period shall be 72 months (12 month for construction period and 60 months for 
Maintenance period) 
 
3.4 Limitation of the Consultants' Liability towards the Client 
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(a) Except in case of gross negligence or willful is conduct on the part of the Consultants or on 
the part of any person or firm acting on behalf of the Consultants in carrying out the Services, the 
Consultants, with respect to damage caused by the Consultants to the Client's property, shall not be 
liable to the Client For any indirect or consequential loss or damage; and Consultant will maintain 
at its expenses; Professional Liability Insurance including  coverage  for  errors  and  omissions  
caused  by  Consultant’s negligence in the performance of its duties under this agreement,(A) For 
the amount not exceeding total payments for Professional Fees and Reimbursable Expenditures 
made or expected to be made to the Consultants here under OR (B) the proceeds, the Consultants 
may be entitled to receive from any insurance maintained by the Consultants to cover such a 
liability, whichever of (A) or (B) is higher. 
 The policy should be issued only from an Insurance Company operating in India.  
The policy must clearly indicate the limit of indemnity in terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) and in no case should be for an amount less than 
stated in the contract. 
v) If the Consultant enters in to an agreement with Employer in a joint venture or ‘in 
association’, the policy must be procured and provided to Employer by the joint venture/in 
association entity and not by the individual partners of the joint venture/association. 
vi) The contract may include a provision thereby the Consultant does not cancel the policy 
midterm without the consent of the Employer. The insurance company may provide an undertaking 
in this regard. 
(b)  This limitation of liability shall not affect the Consultants' liability, if any, for 
damage to Third Parties caused by the Consultants or any person or firm acting on behalf of the 
Consultants in carrying out the Services. 
(c)  Professional Liability Insurance may be accepted for initially one year which shall 
be extended annually for five years. PLI shall be uniformly taken for a period of five years. 
 
3.5 The risks and the coverage shall be as follows 
 
(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 in 
respect of motor vehicles operated in India by the Consultants or their Personnel or any Sub-
consultants or their Personnel for the period of consultancy. 
 
(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the period 
of consultancy. 
 
(c)  Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a minimum 
coverage equal to estimated remuneration and reimbursable. 
(d) Employer's liability and workers' compensation insurance in respect of the 
Personnel of the Consultants and of any Sub-consultant, in accordance with the relevant provisions 
of the Applicable Law, as well as, with respect to such Personnel, any such life, health, accident, 
travel or other insurance as may be appropriate; and 
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(e) Insurance against loss of or damage to (i) equipment purchased in whole or in part with 
funds provided under this Contract, (ii) the Consultants' property used in the performance of the 
Services, and (iii) any documents prepared by the Consultants in the performance of the Services. 
 
3.7(c) The other actions are 
 
(i) taking any action under a civil works contract designating the Consultants as "Authority’s 
Engineer", for which action, pursuant to such civil works contract, the written approval of the 
Client as "Employer" is required". 
 
 
3.9 The Consultants shall not use these documents for purposes unrelated to this 
Contract without the prior written approval of the Client. 
 
4.5(b) The Authority’s Engineer (AE) shall provide suitable replacement of the key personnel, not 
later than 45 (Forty Five) days from the date of issue of such request by the Authority. In the event 
of failure to provide suitable replacement by the AE within the period of 45 days, the AE shall pay 
damages to the Authority/Client, of a sum calculated @0.02% (Zero Point Zero Two percent) of 
Contract Price for delay of each day. These damages shall be over and above the penalty as per 
clause 4.5 (c) of the General Conditions of the Contract. For the avoidance of doubt, the parties 
expressly agree that the damages specified herein shall be restricted to 10% of the Contract Price.   
4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C shall 
serve in that capacity, as specified in Clause GC 4.6." 
 
6.1(b)  The amount payable Indian Rupee is :  
 
6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 
shall be adjusted as follows : 
 
Consultants shall be paid billing rates for services rendered by the personnel of all categories 
namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support staff on man-moth wise. 
For calculating billing rates of remaining items of the financial proposal, namely (i) transportation, 
(ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc (v) reports & 
document printing and (vi) survey equipment etc. quoted amount of selected consultant will be 
converted to percentage of civil work cost quoted by civil contractor and payment will be made in 
proportionate to the financial progress of the civil work. Beginning 13thmonths from the last date 
of submission of bid, billing rates shall be increased for all items of contract inter alia including 
vehicle hire, office rent, consumables, furniture @ 5% per year.However, for evaluation and award 
of the Bid proposals, the quoted initial rate (as applicable for first 12 months from last date of 
submission of bid) shall be multiplied by the total time input for each position on this contract, i.e. 
without considering the increase in the billing rates. All payments shall be made in Indian Rupees 
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and shall be subjected to applicable Indian laws withholding taxes if any. 
Remuneration paid  pursuant to the rates set forth in Appendix G shall be adjusted every eighteen 
(12) months (and, the first time, with effect for the remuneration earned in the 13th calendar month 
after the last date of submission of bid) by 5% every 12month for personnel. 
 
Notwithstanding any other provisions in the agreement in this regard, this provision will prevail 
and override any other provision to the contrary in this agreement. 
 
 
6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and 
allowances as the Consultants shall have agreed to pay to the Personnel 
as well as factors for social charges and overhead, and (B) the cost of backstopping by home office 
staff not included in the Personnel listed in Appendix C, and(C) the Consultant's fee; (ii) that 
bonuses or other means of profit-sharing shall not be allowed as an element of over head, 
and(iii)that any rates specified for persons not yet appointed shall be provisional and shall be 
subject to revision, with the written approval of the Client, once the applicable salaries and 
allowances are known. 
 
(2) Remuneration for periods of less than one month shall be calculated on an hourly basis for 
actual time spent in the Consultants' home office and directly attributable to the Services (one hour 
being equivalent to 1/240th of a month) and on a calendar-day basis for time spent away from 
home office (one day being equivalent to 1/30th of a month). 
 
6.2(b) (ii) The rates for foreign and local Personnel are set forth in Appendix G.  
 
6.4(a)  The following provisions shall apply to the interest bearing advance payment and 
the advance payment guarantee: 
1)   An advance payment of 10% of the contract price in proportion to the quoted Indian 
currency (INR) in the bid shall be made within 60 days after receipt and verification of advance 
payment bank guarantee. The advance payment along with interest will be set off by the Client in 
equal installments against the statements for the first 12 months of the Service until the advance 
payment has been fully set off. The advance payment shall be in Indian Rupee. 
2)   The bank guarantee shall be in the amount and in the currency of the advance payment.  
3)   Interest rate shall be 10% per annum (on outstanding amount). 
 
6.4 (c) The interest rate is 10% per annum. 
6.4(e) The accounts are: 
  .......................... 
[Note: Insert account number, type of account and name and address of the Bank] 
 
8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following provisions: 
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8.2.1 Selection of Arbitrators 
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  an  arbitration  
panel  composed  of  three  arbitrators,  in  accordance  with  the following provisions: 
(a) Where the Parties agree that the dispute concerns a technical matter, they may agree to 
appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator or within thirty 
(30) days after receipt by the other Party of the proposal of a name for such an appointment by the 
Party who initiated the proceedings, either Party may apply to the President, Indian Roads 
Congress, New Delhi, for a list of not fewer than five nominees and, on receipt of such list, the 
Parties shall alternately strike names there from, and the last remaining nominee on the list shall be 
the sole arbitrator for the matter in dispute. If the last remaining nominee has not been determined 
in this manner within sixty (60) days of the date of the list, the President, Indian Roads Congress, 
New Delhi, shall appoint, upon the request of either Party and from such list or otherwise, a sole 
arbitrator for the matter in dispute. 
 
(b) Where the Parties do not agree that the dispute concerns a technical matter, the Client and 
the Consultants shall each appoint one arbitrator, and these two arbitrators shall jointly appoint a 
third arbitrator, who shall chair the arbitration panel. If the arbitrators named by the Parties do not 
succeed in appointing a third arbitrator within thirty (30) days after the latter of the two arbitrators 
named by the Parties has been appointed, the third arbitrator shall, at the request of either Party, be 
appointed by Secretary, the Indian Council of Arbitration, New Delhi. 
 
(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its arbitrator  within  
thirty  (30)  days  after  the  other  Party  has  appointed  its arbitrator, the Party which has named 
an arbitrator may apply to the Secretary, Indian Council of Arbitration, New Delhi, to appoint a 
sole arbitrator for the matter in dispute, and the arbitrator appointed pursuant to such application 
shall be the sole arbitrator for that dispute. 
 
8.2.2 Rules of Procedure 
 
Arbitration proceedings shall be conducted in accordance with procedures of the Arbitration & 
Conciliation Act 1996, of India unless the Consultant is a foreign national/ firm, where arbitration 
proceedings shall be conducted in accordance with the rules of procedure for arbitration of the 
United Nations Commission on International Trade Law (UNCITRAL) as in force on the date of 
this Contract. 
 
8.2.3 Substitute Arbitrators 
 
If for any reason an arbitrator is unable to perform his function, a substitute shall be appointed in 
the same manner as the original arbitrator. 
 
8.2.4 Qualifications of Arbitrators 
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through (c) of Clause 
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8.2.1 hereof shall be an internationally/nationally recognized legal or technical expert with 
extensive experience in relation to the matter in dispute. 
 
8.2.5 Miscellaneous 
 In any arbitration proceeding hereunder: 
 
(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 
 
(b) The English language shall be the official language for all purposes; and 
 
(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator if 
there is no such majority) shall be final and binding and shall be enforceable in any court of 
competent jurisdiction, and the Parties hereby waive any objections to or claims of immunity in 
respect of such enforcement. 
 
(d) Fee structure shall be as indicated below: 
SlNo. Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 
Or 
Rs2.5lacs (lump sum) subject to publishing the award 
within 12 months. 

2 Reading Charges Rs 15,000/- 
3 Secretarial Assistance and 

Incidental 
charges(Telephone, fax, 
postage etc.) 

Rs 20,000/- 

5 Charges for Publishing 
/declaration of the Award 

Maximum of Rs. 20,000/- 

6 Other expenses (as per 
actual 
against bills subject to the
prescribed ceiling) 

Travelling Expenses 

 
Lodging and Boarding 

Maximum ceiling 
Economy class (by air), First class AC (by train) 
and AC car (by road) 

 
1. Rs 15,000/- per day (in metro cities) 
2. Rs 7,000/- per day (in other cities) 
3. Rs3,000/-per day, if any Arbitrator makes 
their own arrangements. 

 
7 Local Travel Rs. 1500/- per day 
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8.  Extra charges for days other 
than hearing/meeting days 
(maximum for 2 days) 

Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those 
members who are residing 100 kms. away from place of meeting. 
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered 
as Metro Cities. 

 
 
* May be suitably modified, as per market rate
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IV. APPENDICES 
 
Appendix A:  Description of the Services 
 
 
 
[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 
performance for different tasks; specific tasks to be approved by Client, etc.] 
 
 
 
 
 
 
 
 
Details as per TOR 
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Appendix B: Reporting Requirements 
 
 
 
 
[List format, frequency, contents of reports and number of copies; persons to receive them; dates 
of submission, etc. If no reports are to be submitted, state here "Not applicable".} 
 
 
 
 
 
 
Please refer TOR 



Page 94 of 119 
 

Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala junction to 
Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti road from 
Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and 
Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-gradation of 
Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam”. 

 
Appendix C: Key Personnel and Sub-consultants 
 
 
 
 
 
[List under:  C-l Titles [and names, if already available}, detailed job descriptions and 
minimum qualifications. Experience of Personnel to be assigned to work in India  and staff- 
months for each. 
 
C-2 Same information as C-l for Key local Personnel. 
 
C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India. 
 
C-4 List  of  approved  Sub-consultants  [if  already  available];  same information with  respect 
to their Personnel as in C-l through C-4) 
 
 
 
 
 
Please refer TOR 
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Appendix D: Medical Certificate 
 
 
 
 
[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in India. If there 
is no need for a medical certificate, state here: "Not applicable. "] 
 
 
 
 
 
 
 
The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 
 
 
The Consultants Key personnel and all other Professional / Sub Professional / Support Staff/Sub-
Consultancy personnel shall work 6 days (Mondays through Saturday)every week and observe the Gazetted 
Holidays of Government of India as Holidays. The Consultant shall work as per the work program of the 
EPC Contractor. In this context in case the work plan of the Consultant needs suitable modifications, the 
same shall be carried out and submitted to the client for consideration. The Consultants hours of work 
normally shall match with that of Contractor’s activities on the site. No extra remuneration shall be claimed 
or paid for extra hours of work required in the interest of Project completion. 
 
In respect of foreign personnel, one day per trip as travel time from and to the country of the Government 
shall be allowed. 
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Appendix F: 
 
Duties of the Client 
 
 
 
[List here under: 
 
 
F-1 Services, facilities and property to be made available to the Consultants by the Client. 
 
 
F-2 Counterpart personnel to be made available to the Consultants by the Client.] 
 
 
 
Please refer TOR 
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Appendix G:  
Cost Estimates  
 
List hereunder cost estimate in INR: 
 
1. Monthly rates for local Personnel (Key Personnel and other Personnel) 
 
 
2. Reimbursable/Rental/Fixed expenditures as follows: 
 
a. Cost of local transportation. 
 
b. Cost of other local services, rentals, utilities, etc. 
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Appendix H:FORM OF PERFORMANCE SECURITY 
 

(PERFORMAMANCE BANK GUARANTEE) 
 
(Clause-13 of TOR) 
 
To 
 
Address of Employer: 
 
 
WHEREAS   

[Name and address of Consultants]1 (hereinafter called “the consultants”)has undertaken, in pursuance of 
Contract No. dated to provide the services on terms and conditions set forth in this Contract of 
Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-
gradation of Tura-Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 
1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of 
Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh 
(0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and Arunachal 
Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction 
(0/000 km) To (26/000 km) in the State of Nagaland (iv) Rehabilitationand up-gradation of Wokha-
Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-
gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of 
Nagaland and Assam” (hereinafter called the “the Contract”). 
   
AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified there in as security for compliance with 
his obligations in accordance with the Contract; 
   
AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee; 
 
NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  and responsible  to  you,  on  behalf  of  
the  Consultants  up  to  a  total  of---------------------------------[Amount of Guarantee]  [In
 words], such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of [amount of Guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Consultants before presenting us 
with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of the 
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services to be performed thereunder or of any of the Contract documents which may be made between you 
and the Consultants shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 
The liability of the Bank under this Guarantee shall not be affected by any change in the constitution of the 
consultants or of the Bank. 
 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.
 (Rs. ) and the guarantee shall remain valid till______. Unless a claim or a demand in writing is 
made upon us on or before   all our liability under this guarantee shall cease. 
This guarantee shall be valid for a period of 74 months i.e. upto 2 months beyond the expiry of contract of 
72 (12 + 60) months. 
 
This guarantee shall also be operatable at our New Delhi Branch located at ………….., from whom, 
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
 
 
Signature and Seal of the Guarantor  _________________In presence of 
 
 
Name and Designation    
1. 
 
 
 
(Name, Signature & 
Occupation) 
 
Name of the Bank   
 
 
 
Address 2. 
 
 
 
(Name &Occupation) 
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Date  
 
 
 
1Give names of all partners if the Consultants is a Joint Venture. 
 
Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS 
gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110001 (SYNB09062) to aid in the process 
of confirmation of Bank Guarantee.  
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. 

Appendix I: Form of Bank Guarantee for Advance Payments 
(Reference Clause 6.4(a) of Contract) 
 
(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 
 
 
Ref: Bank Guarantee 
 
Date:   
 
Dear Sir, 
 
In consideration of M/s.   (Hereinafter referred as the "Client", which 
expression shall, unless repugnant to the context or meaning thereof include it successors, 
administrators and assigns) having awarded to M/s. ___________ (Hereinafter referred to as the 
"Consultant" which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns),a contract by issue of client's Contract 
Agreement  No.   Dated and  the  same  having  been unequivocally accepted by the 
Consultant, resulting in a Contract valued at             for                   Consultancy Services for 
Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-
Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 1/660km) to 
two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of 
Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and 
Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam 
and Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road 
from Wokha Junction (0/000 km) To (26/000 km) in the State of Nagaland (iv) 
Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) 
in the State of Nagaland, (v) Rehabilitation and up-gradation of Wokha-Merapani Road 
from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam” (hereinafter 
called the "Contract") 
 
and the Client having agreed to make an advance payment to the Consultant for performance of the 
above Contract amounting to (in words and figures)as an advance against Bank Guarantee to be 
furnished by the Consultant. 
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. 

 
We   
 (Name of the Bank) having its Head Office at (herein after referred to as the 
Bank),which expression shall, unless repugnant to the context or meaning there of, include its 
successors, administrators, executors and assigns) do here by guarantee and undertake to pay the 
client immediately on demand any or, all monies payable by the Consultant to the extent of ______
 - as afore said at any time upto @  without any demur, reservation, 
contest, recourse or protest and/or without any reference to the consultant. Any such demand made 
by the client on the Bank shall be conclusive and binding notwithstanding any difference between 
the Client and the Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any 
other authority. We agree that the Guarantee herein contained shall be irrevocable and shall 
continue to be enforceable till the Client discharges this guarantee. 
 
The Client shall have the fullest liberty without affecting in any way the liability of the Bank under 
this Guarantee, from time to time to vary the advance or to extend the time for performance of the 
contract by the Consultant. The Client shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in the more of any right 
which they might have against the Client and to exercise the same at any time in any manner, and 
either to enforce or to forebear to enforce any covenants, contained or implied, in the Contract 
between the Client and the Consultant any other course or remedy or security available to the 
Client. The bank shall not be relieved of its obligations under these presents by any exercise by the 
Client of its liberty with reference to the matters aforesaid or any of them or by reason of any other 
actor forbearance or other acts of omission or commission on the part of the Client or any other. 
Indulgence shown by the Client or by any other matter or thing whatsoever which under law would 
but for this provision have the effect of relieving the Bank. 
The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Consultant and 
notwithstanding any security or other guarantee that the Client may have in relation to the 
Consultant's liabilities. 
Notwithstanding anything contained herein above our liability under this guarantee is limited to 
 and it shall remain in force upto and including and shall be extended from time to 
time for such period (not exceeding one year), as may be desired by M/s.  on whose behalf this 
guarantee has been given. 
This guarantee shall also be operatable at our New Delhi Branch located at ………….., from 
whom, confirmation regarding the issue of this guarantee or extension / renewal thereof 
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. 

shall be made available on demand. In the contingency of this guarantee being invoked and 
payment there under claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation 
   
Dated this  day of 
 200 at  
 
WITNESS 
 
 
  (Signature) 
(Signature) 
 
 
 
 
 
(Name) 
(Name) 
 
 
 
 
(Official Address) Designation(with Bank stamp) 
 
Attorney as per Power of 
 
Attorney No. 
 
 
Dated 
 
 
 
Strike out, whichever is not applicable. 
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. 

 
Note1:The stamp papers of appropriate value shall be purchased in the name of bank who issues 
the "Bank Guarantee”. 
 
Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 
commercial Bank acceptable to client for Foreign Consultant with counter guarantee from 
Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be confirmed by any 
Nationalized Bank in India. 
 
Note3:The Guarantor shall also send information about the issuance of this Guarantee through 
SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 001 (SYNB09062) to 
aid in the process of confirmation of Bank Guarantee.  
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. 

Appendix J 
 
 
 
 
 
 
 
 
 
 
 
 
Letter of invitation 
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. 

Appendix K 
 
 
 
 
 
 
 
 
 
 
 
 
Letter of Award 
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. 

Appendix L 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Minutes of pre-bid meeting 
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Appendix-M 
Memorandum of Understanding 

 
Between 
_____________________ 
 
And 
__________________________  
 
  Whereas National Highways & Infrastructure corporation Ltd. (NHIDCL) (the ‘Employer’) 
has invited proposal for appointment of Authority’s Engineer for Supervision of “(i) Rehabilitation and 
up-gradation of Tura-Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 
1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of 
Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh 
(0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and Arunachal 
Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction 
(0/000 km) To (26/000 km) in the State of Nagaland (iv) Rehabilitationand up-gradation of Wokha-
Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-
gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of 
Nagaland and Assam” hereinafter called the Project. 
 
And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s have agreed to 
form a Joint Venture to provide the said services to  the Employer as Authority’s Engineer;  and 
 
 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 
 
___________ will be the lead partner and ____________ will be the other JV partner/s. 
 
______________ (lead partner) shall be the in charge of overall administration of contract and shall be 
authorised representative of all JV partners for conducting all business for and on behalf of the JV during the 
bidding process and subsequently, represent the joint venture for and on behalf of the JV for all contractual 
matters for dealing with the Employer/EPC Contractor if Consultancy work is awarded to JV. 
All JV partners do hereby undertake to be jointly and severely responsible for all the obligation and 
liabilities relating to the consultancy work and in accordance with the Terms of Reference of the Request for 
Proposal for the Consultancy Services. 
Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU indicating 
the specific project inputs and role of each partner/s along with percentage sharing of cost of services shall 
be submitted to  the Employer (Consultant may submit the detailed MOU along with percentage sharing of 
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cost at the time of bidding also). 

For____________________ (Name of Lead partner) 
_______________________ 
Managing Director/Head of the Firm 
Address 
For____________________ (Name of JV partner/s) 
_______________________ 
Managing Director/Head of the Firm 
Address 
For____________________ (Name of Associate Partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 
Ref.:  Tender No. _________, dated ________   
 
Bank Guarantee:  
 
Date:  
 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated _________ 
(hereinafter called “the Bid”). 
 
 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto  
____________________________________________________ [Name of Employer] (hereinafter called 
“the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment will and truly 
to be made to the said Employer the Bank binds himself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _______day of _________ 2017. 
 
THE CONDITIONS of this obligation are: 
 
If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 
If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with the 
Instructions to Bidder; or 
If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid 
validity, 
fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if required; 
or 
fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders, 
we undertake to pay the Employer up to the above amount upon receipt of his first written demand, without 
the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him owing to the occurrence of one or any of the conditions, specifying the 
occurred condition or conditions. 
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after the 
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deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand in 
respect of this Guarantee should reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________ (Rs._________________________) and the guarantee shall remain valid till ________.  
Unless a claim or a demand in writing is made upon us on or before ____________ all our liability under 
this guarantee shall cease. 
This guarantee shall also be operatable at our New Delhi Branch located at ………….., from whom, 
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation 
 
DATE _______________ 
 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
 
Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS 
gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110001 (SYNB09062) to aid in the process 
of confirmation of Bank Guarantee.  
 
 
 
 
DISCLAIMER 
The Applicant must read all the instructions in the RFP and submit the same accordingly. 
  



Page 113 of 119 
 

 Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala 
junction to Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti 
road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of 
Assam and Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of 
Nagaland (iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-
gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam” 

 
 

. 

Appendix-O 
INTEGRITY AGREEMENT 

 
 
This Integrity Agreement is made at National Highways & Infrastructure Development Corporation Limited 
(NHIDCL), New Delhi on this __ day of ____ 2017. 

BETWEEN 
National Highways & Infrastructure Development Corporation Limited (NHIDCL) represented through its 
Managing Director and having its principal office at 3rd Floor, PTI Building, 4, Parliament Street New 
Delhi-110001, (hereinafter referred to as the "Principal/Owner” which expression shall, unless repugnant to 
the meaning or context hereof, include its successors and permitted assigns) 

AND 
{_______________________________________________ through                                 (Hereinafter 
referred to as the “Bidder/Contractor" and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS, the Principal/ Owner has floated the Tender {NIT No_______________ dated_________} 
(Hereinafter referred to as "Tender/Bid") and intends to award, under laid down organizational procedure, 
contract for Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and 
up-gradation of Tura-Mankachar road from Mirjumala junction to Mankachar-Silchar Tinali (0/0 to 
1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of 
Doimukh-Harmuti road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh 
(0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of Assam and Arunachal 
Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction 
(0/000 km) To (26/000 km) in the State of Nagaland (iv) Rehabilitationand up-gradation of Wokha-
Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-
gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of 
Nagaland and Assam” (hereinafter referred to as the "Contract"). 
 
AND WHEREAS the Principal/ Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/ transparency in its relation with its Bidder(s) and/ or 
Contractor(s). 
 
AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this 
Integrity Agreement (hereafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of 
which shall also be read as integral part and parcel of the Tender/ Bid documents and Contract 
between the parties. 
 
AND WHEREAS in order to achieve the above goals, the Principal has appointed an Independent External 
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Monitor (IEM) who will monitor the Tender process and the execution of the contract for compliance with 
the principles mentioned herein. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 
as follows and this Pact witnesses as under: 
 
 
Article 1: Commitments of the Principal/ Owner 
(1)  The Principal/ Owner commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: 
 
(a) No employee of the Principal/ Owner, personally or through any of his/ her family members, will in 
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit 
which the person is not legally entitled to. 
 
(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/ Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/ additional information through which the Bidder(s) could 
obtain an advantage in relation to the Tender process or the Contract execution. 
 
(c) The Principal/ Owner will endeavour to exclude from the Tender process any person, whose conduct 
in the past has been of biased nature. 
 
(2) If the Principal/ Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal Code (IPC)/ Prevention of Corruption Act, 1988 (PC Act) or is in 
violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the 
Principal/ Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures. 
 
Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s) 
 
(1) It is required that each Bidder/ Contractor/ Consultant (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the Government/ Department all suspected 
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract. 
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(2) The Bidder(s)/ Contractor(s)/ Consultant(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following 
principles during his participation in the Tender process and during the Contract execution. 
 
(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal/ Owner's employees involved in the Tender process or execution of the Contract 
or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain 
in exchange any advantage of any kind whatsoever during the Tender process or during the execution of the 
Contract. 
 
(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contract, submission or non-submission of bids or any other action to restrict competitiveness or 
to cartelize the bidding process. 
 
(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 
Bidder(s)/Contractor(s) will not use improperly for the purpose of competition or personal gain, or pass on 
to the others, any information or documents provided by the Principal/ Owner as part of the business 
relationship, regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 
 
(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 
representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality shall disclose names 
and addresses of foreign agents/ representatives, if any. Either the Indian agent on behalf of the foreign 
principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/ parallel tender for the same item. 
 
(e) The Bidder(s)/ Contractor(s) shall, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the Contract. 
 
(f) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences. 
 
(g) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice which means a willful misrepresentation or omission of facts or submission of fake/ 
forged documents in order to induce public official to act in reliance thereof, with the purpose of obtaining 
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unjust advantage by or causing damage to justified interest of others and/or to influence the procurement 
process to the detriment of the Government interests. 
 
(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision through 
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may be fall 
upon a person, his/ her reputation or property to influence their participation in the tendering process). 
 
Article 3: Consequences of Breach 
 
 Without prejudice to any rights that may be available to the Principal/ Owner under law or the 
Contract or its established policies and laid down procedures the Principal/Owner shall have the following 
rights in case of breach of this Integrity Pact by the Bidder(s) /Contractor accepts and undertakes to respect 
and uphold the Principal/Owner’s absolute right: 
 
(1) If the Bidder(s)/Contractor(s), either before award  or during execution of Contract has committed a 
transgression through a violation of Article 2 above or in any other from, such as too put his reliability or 
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s) contractor(s) from the tender process terminate/determine the contract, if already 
executed or executed or exlude the Bidder/Contractor form future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner. 
(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the 
Bidder(s) from the Tender process prior to the award of the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to the Principal/Owner, may 
in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and 
Security Deposit of the Bidder/Contractor. 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of 
an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption 
within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further investigation. 
 
Article 4: Previous Transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other company 
in any country confirming to the anti corruption approach or with Central Government or State Government 
or any other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender 
process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or 
action can be taken for banning of business dealings/holiday listing of the Bidder/Contractor as deemed fit 
by the Principal/Owner. 
(3) If the Bidder/Contractor can prove that he has resorted/ recouped the damage caused by him and has 
installed a suitable corruption prevention system, the Principal/Owner may, as its own discretion, revoke the 
exclusion prematurely. 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
(1) The Bidder(s) Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 
with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid 
down in this agreement/Pact by any of its Subcontractors/sub-vendors. 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders, Contractors and 
Subcontractors. 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 
Principal/Owner and the bidder, along with the Tender or violate its provisions at any state of the Tender 
process, from the Tender process. 
 
Article 6- Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/vendor 12 months 
after the completion of work under the contract or till the continuation of defect liability period, whichever is 
more and for all other bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the 
lapse of this Pact as specified above, unless it is discharged/determined by the Competent Authority. 
 
Article 7- Other Provisions 
 
(1) This Pact is subject to Indian law, place of performance and jurisdiction is the Head Quarters of the 
Division of the Principal /Owner, who has floated the tender. 
(2) Changes and supplements need to be made in writing. Side agreements have not been made. 
(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one 
or more partner holding power of attorney signed by all partners and consortium members. In case of a 
Company, the Pact must be signed by a representative duly authorized by board resolutions. 
(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains 
valid. In this case, the parties will strive to come to an agreement to their original intentions. 
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(5) It is agreed term and condition that any dispute or difference arising between the parties with regard to 
the terms of this Integrity Agreement/Pact, any action taken by the Owner/Principal in accordance with this 
Integrity Agreement/Pact or interpretation thereof shall not be subject to arbitration. 
 
Article 8- Independent External Monitor  
 
(1) The Principal appoints a competent and credible Independent External Monitor for this Pact. The 
task of the Monitor is to review independently and objectively, whether and to what extent the parties 
comply with the obligations. 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. It will be obligatory for him to treat the information and documents 
of the Bidders/Contractors as confidential/ He reports to the MD, NHIDCL. 
(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the Principal including that provided by the Contractor. The Contractor will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional 
access to his project documentation. The same is applicable to Sub-contractors. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder(s)/Contractor(s)/Sub-
contractor(s) with confidentiality. 
(4) The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between the 
Principal and the Contractor. The parties offer to the Monitor the option to participate in such meetings. 
(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or take corrective action, or to take 
other relevant action. The Monitor can submit non-binding recommendations in this regard. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action. 
(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal and should the occasion arise, submit proposals for correcting 
problematic situations. 
(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an offence under 
relevant IPC/PC Act and the MD, NHIDCL does not within the reasonable time, takes visible action to 
proceed against such offence or report it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 
(8) The word ‘Monitor’ would include both singular and plural. 
 
Article 9- Legal and Prior Rights 
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 Consultancy Services for Authority’s Engineer for Supervision of “(i) Rehabilitation and up-gradation of Tura-Mankachar road from Mirjumala 
junction to Mankachar-Silchar Tinali (0/0 to 1/660km) to two lane carriageway in the State of Assam, (ii) Rehabilitation and up-gradation of Doimukh-Harmuti 
road from Harmuti Junction (0/00 km) to Khula camp (14/370 km) and Doimukh (0/000 km) to Bagh Tinali (3/100 km) two lane carriageway in the State of 
Assam and Arunachal Pradesh, (iii) Rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (0/000 km) To (26/000 km) in the State of 
Nagaland (iv) Rehabilitationand up-gradation of Wokha-Merapani Road from (26/000 km) To (48/000 km) in the State of Nagaland, (v) Rehabilitation and up-
gradation of Wokha-Merapani Road from (48/000 km) To Merapani (60/585 km) in the State of Nagaland and Assam” 

 
 

. 

All right and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 
belonging to such parties under the Contract and/or law and the same shall be deemed to the cumulative and 
not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 
this Integrity Pact will have precedence over the Tender/Contract documents with regard any of the 
provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first 
above mentioned in the presence of following witnesses: 
 

……………………… 
……………………… 

 
(For and on behalf of 

 Principal/Owner) 
 
 

……………………… 
……………………… 

(For and on behalf of 
 Bidder/Contractor) 

 
WITNESSES: 
 
1. …………………………………... 
(Signature, name and address) 
 
2. …………………………………… 
(Signature, name and address) 
 
 
Place: 
Dated: 
 


