

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

No. NHIDCL/Ar. Pr./Hayuliang-Hawai/AE/2017

Date: 06/09/2017

Subject: "Consultancy Services for Authority's Engineer for Supervision of "Construction of Two-Laning of Existing Khupa - Hayuliang - Hwai Road on EPC basis from (i) design Km. 0.000 (Khupa) to Km. 17.000 [Existing Km 95.800 of (Khupa - Hayuliang Road) to Km 8.970 (Hayuliang - Hwai Road)] (ii) design Km. 17.000 (Khupa) to Km. 34.000 [Existing Km 16.950 to Km 34.310 (Hayuliang - Hwai Road)] (iii) Design Km. 34.000 to Km. 51.825 [Existing Km 26.625 to Km 45.050 (Hayuliang - Hwai Road)] (iv) Hayuliang- Hwai bypass Road on EPC basis from design Km. 51.825 to Km. 63.131 [Existing Km 45.050 of Hayuliang - Hwai road to Hwai Town]" in the state of Arunachal Pradesh under SARDP-NE" - Opening of Financial Bid regarding.

Sir,

Please refer to your bid dated 23.03.2017 submitted towards subject cited project. The following is the final list of technically responsive Bidders after representation. The financial bids of technically responsive bidders shall be opened on 13.09.2017 (1100 hrs) in NHIDCL HQ, 3rd Floor PTI Building, 4-Parliament Street, New Delhi-110001.

Sr. No.	Name of Bidder	Technical Score	Status
1	M/s Voyants Solutions Pvt Ltd	88.63	Eligible for opening of financial bid
2	M/s L.N. Malviya Infra Projects Pvt. Ltd.	-	Non-Eligible for opening of financial bid
3	M/s Highway Engineering Consultants in Association with Agnitio Infrastructure Projects Pvt. Ltd.	83.14	Eligible for opening of financial bid subject to further extension of high court order

2. The copy of minutes of meeting of Empowered Technical Evaluation Committee (ETEC) dated 21.08.2017 is also enclosed.

3. All the Authorized Representatives are requested to attend the opening of Financial Bids at the Scheduled date and time.

Yours Faithfully,

Y.C. Srivastava
General Manager (T)

Subject- Minutes of Meeting of Empowered Technical Evaluation Committee (ETEC) for " Consultancy Services for Authority's Engineer for Supervision of "Construction of Two-Laning of Existing Khupa - Hayuliang - Hawaii Road on EPC basis from (i) design Km. 0.000 (Khupa) to Km. 17.000 [Existing Km 95.800 of (Khupa - Hayuliang Road) to Km 8.970 (Hayuliang - Hawaii Road)] (ii) design Km. 17.000 (Khupa) to Km. 34.000 [Existing Km 16.950 to Km 34.310 (Hayuliang - Hawaii Road)] (iii) Design Km. 34.000 to Km. 51.825 [Existing Km 26.625 to Km 45.050 (Hayuliang - Hawaii Road)] (iv) Hayuliang- Hawaii bypass Road on EPC basis from design Km. 51.825 to Km. 63.131 [Existing Km 45.050 of Hayuliang - Hawaii road to Hawaii Town]" in the state of Arunachal Pradesh under SARDP-NE" held at NHIDCL on 21.08.2017 (3rd meeting).


1. Consequent upon Approval of Competent Authority the three responsive bidders were asked to extension of bid validity by two months vide this office letter dated 18.07.2017.

2. M/s Voyants Solutions Pvt Ltd and M/s Highway Engineering Consultant in association with Agnitio Infrastructure Projects Pvt Ltd has extended the validity of bid for further two months upto 30.09.2017 & 21.09.2017 respectively, however M/s L N Malviya Infra Projects Pvt Ltd has been submitted that *"it may be appreciated that there is abnormal delay in finalizing the contract and on account of this delay all the professionals originally named in the bid are likely to join some other assignment, so they may require replacing the professionals and they have extended the validity of bid further two months i.e. upto 21.09.2017 to facilitate to conclude financial evaluation of the bid for the work under subject, provided they may be exempted from deductions for replacement, if any."*

3. A letter was issued on 09.08.2017 to M/s L N Malviya Infra Projects Pvt Ltd to submit the unconditional extension of bid validity. Further a reminder has also been issued to Consultant on 17.08.2017 for submission the unconditional extension of bid validity. Consultant was also warned that the bid of M/s L N Malviya Infra Projects Pvt Ltd will be considered non-responsive for subject project work if unconditional extension of bid validity is not submitted by him.


4. M/s L N Malviya Infra Projects Pvt Ltd vide letter dated 17.08.2017 has submitted the extension of bid validity with following conditions. The issues/conditions raised by the Consultant and comments of Committee are tabulated below.

Sr. No.	Conditions submitted by consultant for extension of bid validity	Committee examined the conditions proposed by the consultant and decision taken by Committee.
1	Consultant vide letter dated 17.08.2017 has submitted that they have extended the validity of their bid for further 2 months i.e. 21.09.2017 if additional replacements of key personnel are permitted during Contract negotiations with minimum reduction in remuneration of key personnel approved as replacement or the provision under clause 6.3 & clause 6.7 of section-2, LOI of RFP document.	Condition submitted by Consultant on 17.08.2017 was examined. 1. As per clause 6.3 of section-2 LOI of RFP "In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date due to reasons attributable to Employer, the lowest bidder shall be permitted for replacement upto a maximum of 50% key personnel with key personnel of equivalent or better qualifications without considering the same as replacement and without any deduction." 2. As per Clause 6.7 of section-2 LOI of RFP "Replacement of key personnel shall be considered only in unavoidable circumstances. In no case more than two replacements of key personnel shall be permitted during negotiation. The reduction in remuneration of such replacements shall be 5% and 10% for 1st replacement and 2nd replacement respectively within validity period of bid." Hence replacement of the all key personnel is not permitted as per clause 6.3&6.7 of RFP. 3. M/s L N Malviya Infra Projects Pvt Ltd has already been informed to submit the unconditional letter for extension of bid validity failing which Consultant's bid will not be considered for opening of financial bid and declared as non-responsive.











5. Committee based on above deliberations has taken a considered view and decided that the bid of M/s L N Malviya Infra Projects Pvt Ltd shall be considered as non-responsive. The final outcomes of the Committee decisions are tabulated below.


Sr. No.	Name of Bidder	Technical Score	Status
1	M/s Voyants Solutions Pvt Ltd	88.63	Eligible
2	M/s L N Malviya Infra Projects Pvt Ltd	-	Non-Eligible. Following are reasons for Non-Eligible. 1. Annexure-I (letter dated 31.07.2017 received from consultant stated that on account of delay of Technical Evaluation all the professionals originally named in the bid are likely to join some other assignment, so they may require replacing the professionals and they have extended the validity of bid further two months. 2. Annexure-II (letter dated 09.08.2017 has issued to Consultant to submit the unconditional letter for extension of bid validity by 14.08.2017). 3. Annexure-III (remainder letter has issued to Consultant for submit the unconditional letter for extension of bid validity by 17.08.2017). 4. Annexure-IV (Letter dated 17.08.2017 received from Consultant vide which Consultant has submitted conditional letter for extension of bid validity. Since Consultant extension is still conditional. Therefore M/s L N Malviya Infra Projects Pvt Ltd 's bid is considered as non-responsive.
3	M/s Highway Engineering Consultant in Association with Agnitio Infrastructure Projects Pvt. Ltd.	83.14	Eligible


6. M/s Highway Engineering Consultant vide letter dated 26.05.2017 has Submitted that the debarment order issued by Government of Telangana State National Highways Roads and Building Department has been suspended by Hon'ble High Court of Hyderabad till 19.07.2017 and the matter is still pending in High Court and as per the latest update available on website of Hyderabad High Court, the next date of hearing is 21.08.2017.


7. In view of the above, the committee recommends for opening of financial bids of following bidders by giving 3 days time and to communicate the technically responsive bidders with their Technical score uploading on website along with the MoM of ETEC.

Sr. No	Firm Name	Technical Score
1	M/s Voyants Solutions Private Limited	88.63
2	M/s Highway Engineering Consultant in Association with M/s Agnitio Infrastructure Projects Pvt. Ltd.	83.14

Meeting ended with vote of thanks to chair.


(V.K. Rajawat)
(ED-I)
Chairman


(Y.C. Srivastava)
(GM-Tech)
Member Secretary


Sandeep Gupta
(GM-Tech)
Member


A.K. Jha
DGM (Tech)
Member


Uttam Chatterjee
(DGM-Fin)
Member