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1. Project Details and Requirements 

1.1. Summary of Development 

For the project, the feasibility and development details have been finalized. Majorly, the development is 
to be a parking facility, a complete building catering to different functions in their own right. Given the 
context of  development  locally,  the  facility  should be  state of  art,  robust  and open public  place with 
maximized convenience and service standards for potential users. 

 Two identical tower modules put up side by side  integrated as a single system. Wherein each 
tower has a central elevator shaft for vertical movement and parking pallets on either side for 
storing cars. Each such tower shall have 2 parking spots per level and 17 levels above ground for 
parking. Total parking capacity calculates to be 68 ECS. 

 All 2 Tower Parking systems serving cars on ground floor with all the subsequent storage levels 
above it. 

 Parking entry access though the station road on the Ground floor guided by separate access lanes. 
All  the services and two wheeler parking are placed as well on ground as open to sky marked 
arrays. 

 The system stores the cars in 17 above ground levels. Ground level is used for maneuvering.  

 Parking exit from the side of development to provide speedy egress from site. Apart from this, 
the area on the ground floor is dedicated to services and parking management only. 

 On the first floor all the covered area is used for parking storage. 

Type of Contract:  Item Rate contract with Lump sum comprehensive O&M 

Type of bidding:  Single stage Two envelope bidding 

Type of parking system  Automated‐ Tower type parking system 

Mode of financial  
Evaluation: 

 
Financial Quote based on Lowest Bidder as per ITB 

Taxes:  Quoted Rates must be inclusive of Labour Cess and all other taxes. GST Shall 
be payable Extra. 

Time of execution of  
Project 

 
12 months from the day of letter of award 

O&M period  5 Years  

Defect Liability Period  
(DLP): 

All of O&M period. 

Total time of contract  6 years (Including time of execution period.) 

Material supply:  No material will be supplied by either NHIDCL or KMRL.  
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 An additional space can be used two wheeler parking slots with separate entry and exit passage 
on the ground floor. 

 From the first Floor to the 17th Parking floor, Movement, carriage and storage of cars is handled 
by the mechanical Tower parking system. 

 On the terrace all area is dedicated for services and lifting mechanism (as required) for parking 
Equipment. 

 An additional 1 basement is given for exclusive Firefighting and services provision and Lift pits. 

 The structure is designed as a Structural steel shell with RCC foundation covered on top with an 
RCC slab. 

 The cladding all around shall be done with paneled cladding materials like structural glazing, ACP 
etc. 

 For  item  details  and  specifications  of  the  above  drawings,  bill  of  quantities  and  Volume  2  of 
Specifications shall be read in conjunction.  
 

1.1.1. The  bidder  shall,  as  part  of  an  integrated  Parking  facility,  construct  “Parking  Structure”)  of 
Automated multilevel parking facility, as may be necessary to provide Automated multilevel car 
parking facility with specified Equivalent Car Spaces (ECS), 2 wheeler parking spaces (Open to sky) 
and the Control rooms.   No commercial activity shall be allowed apart from the operation and 
maintenance parking facility. The parking facility will be provided as per the prevailing norms of 
the Kochi Master Plan 2031  , Kochi Municipal Building Rules 2019 and National Building Code 

‐  DESCRIPTION  Norms  Applicable  

1.   Ground Area  800 SQM    

2  Site Location  Site adjoining Aluva Metro station, Kochi, Kerala. 

3  Total no of Tower modules  2 (2 towers of G+17) 

4  No. of  Car  Parking  Spaces  to  be provided  Min.  68 (34 slots each for two towers) 

5  No. of Scooter Parking Spaces  to be provided (Provision in open to 
sky spots on ground floor) 

Min.  30 

6  Type of Parking System  Automated Tower parking  

7  Maximum FAR permitted  As   per   Kochi Master Plan   2031/   prevailing    
Byelaws.  

8  Permissible Conventional Depth  As per prevailing Byelaws (KMBR) 

9  Permissible Height above Ground  As per prevailing Byelaws (KMBR) 

10   Car Dimension  As  per  Technical  specification  

11  Operation and maintenance Period  5 (Five) Years Only. 

12  Waiting of vehicle meant for parking on the street during peak 
hours 

3  Minutes  

13  No. of rotation of each parking space per day for Operational 
expenses (max) 

3 
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2016,  for  the specifications of works relevant codes have been mentioned with the Additional 
Appendix of Specifications. 

 
 

 

1  Total Ground Coverage (%)  20.6% 

2  Total Built up area (sq.m.)  3262.46 sqm 

3  Total Height (m)  37.75 

4  Total ECS  68 Cars 

 

Note: In case the permissible FAR will be increased due to any statutory orders, in that case the contractor 
will not be entitled for the any commercial area on account of increased FAR. 
 
1.1.2.  General Requirements for the parking facility: 
  

The bidder may adopt appropriate parking system of technology conforming to approve development control 
norms, specifications and details for the project facility and approval from the various authorities as mentioned 
in document. The technology of tower parking system shall be automated capable of parking and retrieving cars 
in an automated manner. The ground floor shall be appeasing, accessible and cleanly maintained for the use of 
the  general  public.  All  other  levels  above  shall  be man‐less  and  secured  of  any  encroachment.  The  whole 
structure shall be protected and actively serviced for optimal performance. The structure shall be predominantly 
in  steel  components with civil  structure and services  to complete  the building  in all  respects of design. The 
parking system shall be as per specifications and norms and shall meet the performance requirements of the 
project. 

TOTAL  BUILT UP AREA OF EACH FLOOR

S.NO.  FLOOR  TOTAL AREA IN SQ.M.  FLOOR LEVEL  REMARK 

1 
lift pit , pump room and fire water 
tank  238.04 -2.925 pump room

2  ground floor  164.94 +0.30 entry and exit

3 
typical parking floor with corridor 
ten floors (230.230x10)  1690.2

1st,3rd,5th,7th,9th,11th,13t
h,15th,17th,18th floor  parking

4 
typical parking floor without 
corridor eight floors (198.520 x 8)  1120.48

2nd,4rth,6th,8th, 
10th,12th,14th,16th floor  parking

5  staircase mumty  24.4 +35.52 terrace

  OVER HEAD WATER TANK  24.4 38.02 above  mumty

   TOTAL   3262.46      
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The contractor shall maintain all works executed by him in active state with routine maintaince.  

In  addition  to  the  above  the  bidder will maintain  adequate  lighting  system  in  the  parking  area  and  proper 
illuminated signage’s in accordance with specifications. The contractor will also maintain backup power required 
for  110%  of  the  designed  power  load  of  the  parking  facilities.  The  backup  power  system  should  have  a 
mechanism of Conventional  switch over  so as  to Auto‐Transfer  in  case of power  failure.  The backup power 
system  should  be  installed  in  a  separate  soundproof  room/enclosure.  The  bidder  shall  develop  a  drainage 
system in such a manner that there is no water stagnation in the project site and area in and around the parking 
facility. There shall be a comprehensive maintenance of  the Building and Automated Parking system by the 
contractor. 

 
Type  of   
Operation  

Item  Description   Covenant  

Automated   Parking Slot (Pallet) Min 
Dimensions  
 per  ECS  

Not More than 2.27 (W) X 4.8 (L) X 1.6 M (H) (For 
Sedans) 
 
Not More than 2.27 (W) X 4.8 (L) X 2.04 M (H) (For 
SUVs) 

Automated  Retrieval  time   Not    more    than    3 minutes.  

Conventional   Carriageway of pavement for 
circulation space within parking 
facilities.  

Not less than 4.25 M, if   one way, and not less than 
7.5 M if it is two ways flow. Ramp slope shall be less 
than 1:10 Steep. Aisle width min. 6.0M 

Automatic   Power  back  up   Not  less  than  110%  with  automatic  switch  over 
mechanism.  

 

 
(i) Other than these, the common infrastructure facilities within scheme shall include but not limit 

to Wide Internal Concrete Roads, Storm‐water Drainage, Rain Water Harvesting and Sewerage 
facilities,  Power  Supply  and  Distribution  facility  scheme,  Full  DG  (110%)  backup  system 
required for complete parking complex, Landscaped areas and Area Lighting, Comprehensive 
Fire  Detection  and  Extinguishing  systems,  Car  scanning  system  at  the  entrance  and  CCTV 
system within the proposed development. 

(ii) Bidders  must  familiarize  themselves  with  local  conditions  and  take  them  into  account  in 
preparing their proposal. A pre‐proposal conference will be held on the date specified in the 
data sheet. All requests for clarification should reach the NHIDCL’s office on the date specified 
in the data sheet. 

(iii) Please note that the costs of preparing the proposal and of negotiating the contract including 
a visit to the C’s sites and Offices are not reimbursable.  

(iv) NHIDCL is not bound to accept any of the proposals submitted.  
(v) The  Bidder/  Consortium  cannot  sub‐let  or  sell  the  entire  project  as  a whole without  prior 

permission of the NHIDCL. However specific technical consultants and sub‐contractors can be 
hire by the bidder whose bid is accepted. 
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1.2. NHIDCL’s RESPONSIBILITIES 
1.2.1. NHIDCL shall function as the oversight agency for the development of the project for KMRL. 
1.2.2. NHIDCL shall be engaged by KMRL to oversee and manage process for development, engineering 

and execution of the project through its empaneled consultants. 
1.2.3. NHIDCL shall facilitate coordination for documentation of project particulars. The documentation 

of  the  project  shall  be  the  responsibility  of  bidder,  the  NHIDCL  shall  act  as  an  authority  for 
discussions & decisions related to the project. 

1.2.4. The selection of bidder and finalization of agreement shall be coordinated by NHIDCL. 
1.2.5. The  Contract  agreement  for  project,  bank  guarantees  and  deposits  like  EMD,  PG  etc  shall  be 

enforced by NHIDCL and all the documents shall address to it solely. 
1.2.6. NHIDCL shall  form the channel of official communication and correspondence between all  the 

parties and KMRL for the execution and finalization of the project, unless specified otherwise. 
1.2.7. NHIDCL on behalf of the KMRL shall finalize all parameters, specifications and deliverables for the 

NHIDCL in regard to the execution and development of the project through its various consultants. 

1.3. NHIDCL’s Requirements 

1.3.1. NHIDCL is the KMRL for the works contract. 
1.3.2. To realize the vision of the project for the KMRL has decided to select a suitable contractor to 

build an automated multilevel car parking facility at site location for KMRL. 
1.3.3. KMRL  requires  Mechanical  design,  Installation,  testing  and  commissioning,  construction  and 

Operation & management of Automated Multilevel parking. While designing the project, the best 
use of land has  been  made  for  its  viability  as  well  as  harmony  with  surrounding development. 
This shall be maintained at all times by the contractor. 

1.3.4.  An aesthetically pleasing design has been developed to provide Automated Car Parking as well as 
site  space  to  cross  subsidize  the project.  The  contractor has  to explore and adopt  innovative, 
futuristic and cost effective enhancements/ products. The Technology should be an eco‐ friendly 
and  energy  saving  one.  The  Technology  should  also  provide  for  proper  traffic  and  pedestrian 
circulation and be amenable to rapid execution in this very busy and central location of the city.  

1.3.5. The provisions of KMP‐2031, NBC 2016 and KMBR 2019 will be the guiding factor for development 
of Multilevel Automated Car Parking in this area for such projects.  

1.3.6. Automated Multilevel  Car  Parking  is  to  be  planned with  access  control,  parking  and  retrieval 
systems and safety features, meeting the requirements of the details of this tender and of the 
technology provider as per the approved design of such structures   including   requirements   for   
fire   safety,   ventilation,   power   back‐up, maintenance, etc. Traffic Circulation ‐ planning is also 
to be maintained for proper traffic circulation, Entry and exit for vehicles as well as pedestrians. 

1.3.7. The  bidder  must  familiarize  itself  with  all  the  requirements,  details,  benchmarks  of  design 
capacity, area related to development, site conditions local byelaws, statutory requirements etc 
before submitting the financial quotation for development of project.  

1.3.8. Due to the volume of documentary scrutiny, technical submission shall follow the specified order 
of requirements with documents separated as instructed for evaluation, any proposal violating 
the order of submission is deemed to be unresponsive by the discretion of NHIDCL. 

1.3.9. The  bidder  must  familiarize  itself  with  parameters  and  observations  of  the  feasibility  study 
supplied with  the  tender  as Project  details. However,  the  contractor  has  to  consider  his  own 
calculations and assumptions for the price bid. NHIDCL or its Consultants cannot be held liable for 
any mismatch in assumptions in feasibility study and Bidders should carry out their own analysis 
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to  their  satisfaction  required  for  their  scope  execution.  NHIDCL  shall  not  be  liable  for  any 
mistake/error/neglect by the Bidders in this respect. 

1.3.10.  The bidder must produce mechanical designs, detail and drawings of the proposed Automated 
Car parking system in consonance with the provided layouts, plans, 3D walkthrough etc to present 
the NHIDCL with all the design and details of the proposal. 

1.3.11.  Although,  the  basic  details/  configuration  of  proposed  automated  car  parking  system will  be 
provided  by  NHIDCL,  the  bidder  shall  be  accountable  to  confirm  with  all  the  relevant  laws, 
requirements, Norms etc for the approval of the design of Automated Car Parking system. The 
bidders are required to harmonize their mechanical design with the given details. The Changes in 
the building  layouts, plans, and  sections etc which do not  conform  to  the details of proposed 
design the development shall not be acceptable. 

1.3.12.  Minor  Modifications,  adjustments  in  dimensions,  detail  and  specifications  of  various  design 
components like lift, stalls, space clearances etc may be allowed as per the selected contractor’s 
technology requirements. However, all designs, specifications and layouts must be submitted to 
NHIDCL  and  gotten  approved by NHIDCL’s  consultant well  in  advance  before  the  selection of 
contractor for detail design. NHIDCL is not bound to accept these modifications requested by the 
contractor. 

1.3.13. The Proposals would be examined for eligibility and responsiveness at  the stage‐I of  technical 
evaluation by means of a technical presentation (if required). The submitted bid shall be treated 
as final and all further development and modifications (if any) should be approved beforehand by 
NHIDCL in charge/ consultant.   

1.3.14. No modification  to  the design  and  cost  shall  be  permitted  at  the  evaluation  stage  and minor 
modifications are to be done as per process only after the finalization of contractor.  

1.3.15. The financial responsiveness of proposal shall be evaluated in Stage II of Financial Evaluation by 
means of comparison with justified rates etc. 

1.3.16. The  contract  shall  facilitate NHIDCL  with  all  the  required  details  and  documentation  beyond 
submission  during  either  of  the  Single  stage  two  envelope  bidding  and  further  for  signing  of 
agreement. 

1.3.17. The mode of bidding & bid composition prescribes the minimum eligibility criteria which shall be 
the  benchmark  of  evaluation  (I.e.  incompliance  shall  result  in  direct  disqualification  from  the 
bidding process). Given the type and mode of development, it is suggested that the bidder must 
acquaint itself with relevant partners (if required as allowed) for the project execution. After the 
selection of the selected bidder based on the marking criteria, the work shall be awarded to the 
selected bidder as the contractor of the project. 

1.3.18. As design selected for development, the following details and drawing will be provided by NHIDCL: 
a. Development drawings, 
b. Architectural scheme drawings (including parking layout and suggested scheme), 
c. Structural layout drawings, 
d. Minimum MEP provisions, 
e. Exterior / Interior façade designs. 

These drawings are supplied  to  the bidders  for  the purpose of understanding the scheme and 
areas dedicated for different design requirements. Each bidder must deliberate a scheme on their 
own (which may or may not consider the scheme design provided) and submit the calculations, 
design & detail, area statement, filled Bill of quantities etc accordingly. 
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1.3.19. Working drawings shall be made by incorporating the mechanical design details of the APS of the 
finalized bidder into the working drawings like plans, details, and elevations etc of the project. 

1.3.20. Bidders must  familiarize themselves with  local conditions and take them into account  in while 
preparing their proposal. A pre‐bid meeting will be held on the date specified in the NIT at the 
NHIDCL OFFICE. All requests for clarification should reach the NHIDCL’s office or email before the 
date specified in the data sheet. 
Please note that:‐ 

a) No costs of preparing the proposal and of negotiating the contract including the visits to 
the site is accountable to be reimbursed. 

b) NHIDCL is not bound to accept any of the proposals submitted  
c) NHIDCL is not bound to finalize all works in a single agreement.   

1.3.21. The Bidder/ Contractor cannot sub‐let or sell the construction contract as whole or in part thereof. 
However the contractor may use the services of specialized agencies for execution of MEP works, 
installations and specific jobs etc. provided that the specialized vendors or contractors must be 
clarified with the submission and pre‐approved by consultant / NHIDCL prior to start of respective 
works. 

1.3.22. General Requirement for Parking Facility shall be the minimum provision of car parking spaces in 
the specified technology. However, bidder will be bound to choose automated technology for the 
parking facility operations as per specifications. It should be adoptable to proposed civil works of 
building and shall be automated. The bidder shall ensure that technology chosen is: ‐ 

(a) Appropriate to the site, structure and demand on site.    
(b) Can fulfil the functionality required of it. 
(c) Has  a  precedent  for  use  in  a  project  of  similar  nature,  successfully  completed  and system 

should be functional. 
(d) Is Supported directly by the technology / service provider for design, supply, Implementation And 

commissioning and on‐going maintenance etc.  
(e) Should not create any problem for smooth flow of traffic and pedestrian movement in and around 

the parking facility with the premises. 
(f) Should be able  to generate data  for occupancy,  revenue etc as  required by  the NHIDCL  (both 

digitally and manually) in form of his choice. 
1.3.23. The major interest of the NHIDCL is that the proposed system should optimize the available space, 

work smoothly, requires minimum maintenance, optimize power consumption and reduce local 
pollution by faster management of queue. 

1.3.24. NHIDCL  also  envisages  that  it  should  be  supplied  the  most  feasible  technology  under  the 
circumstances, and such a technology should be in operation and should be safe and convenient 
and  environmentally  friendly  and  should  satisfy  the  technical  parameters  provided  in  the 
document. 

1.3.25. The consultant would be  responsible  for designing  the details of  the development  like plan & 
layouts,  section,  elevations,  site  development  features  etc  (including  MEP  systems,  parking 
system/  equipment  layout  and  general  configuration).  While,  Contractor  shall  be  solely 
responsible for construction, supplying installation, testing and commissioning of all components 
of building development. 

1.3.26.  The contractor would be responsible for operating and maintaining the parking facility for the 
O&M period. 
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1.3.27. The critical material  like APS,  control panel &motor  shall be  inspected by NHIDCL before  the 
commissioning of such equipment. A team of at least NHIDCL’s officials shall visit the factory/ 
comparable place of installation of APS technology, before the confirmation from the contractor 
that  the material  is  ready  for dispatch or  shall be  inspecting  the documentation of  the  items 
beforehand. For this purpose, the contractors shall give a 21 days’ notice the NHIDCL to exercise 
its right to check.  

1.3.28. The work  shall  be  awarded on basis  of  lowest quote  for works  amongst  technically  qualified 
bidders. However, NHIDCL reserves the right to reject any bid or call L2 for negotiations for an 
offer higher than the lowest bidder. 

1.3.29. No claim whatsoever shall be entertained by NHIDCL in respect of any proprietary rights of any 
other  party  relating  to  the  plans, models  and  drawings.  The  bidder  shall  indemnify  and  keep 
NHIDCL or  the Consultants  indemnified against all  such claims,  cost and expenses paid by  the 
contractor or its Consultants in defending themselves against all such claims.  

1.3.30. The bidders   shall   always   keep   NHIDCL or    its   Consultants    indemnified   against   any   claim 
concerning any other parties in connection with the discharge of the responsibilities for this work. 

1.3.31. All  such  taxes  and  levies  shall  be  borne by KMRL;  the  contractor  is  bound  to ensure  that  the 
documentation required for the payment of such tax  like the As‐built drawings, specifications, 
details etc are submitted to the KMRL. Any failure in doing so shall result in penalties.  

1.4. Scope and Responsibilities of contractor. 
1.4.1. The bidder shall be responsible for compliance of all the conditions of contract specified in the 

RFP document. 
1.4.2. It shall be solely responsible for compliance of statutory laws and guidelines for works. 
1.4.3. The site security and maintaince throughout the contract period shall be done by contractor. 
1.4.4. The  Contractor  would  be  responsible  for  design,  engineering  and  execution  of  APS  including 

installation ‐ commissioning as well as operation and maintenance (including management) of the 
entire  project  including  all  clearances,  approvals  etc  required  through  the  operation  and 
maintenance period. 

1.4.5. RMC must  be  used  for  casting  of  structure  duly  lab  tested  and  recorded  for  quality  at  site. 
Reinforcement steel and formwork etc should be made by the contractor at their own yard. 

1.4.6. The contractor will be responsible for site security and maintaince through the period of execution 
as well as the O&M period. Through the course of contract, the contractor shall keep a separate 
office space for the NHIDCL and its consultants.  

1.4.7. The inventory storage, fabrication yard and material store shall be maintained by contractor only 
under his own initiative. 

1.4.8. Contractor shall make his own arrangement of logistics, storage of material, labour camps etc. No 
separate space will be made available for site office and stores, workshops, fabrication yard etc 
as part of the contract in view of the neighborhood being an active public place. Barricading of 
proposed site, yard demarcation, stores etc shall be clearly provided with the NHIDCL beforehand 
as a submittal.  

1.4.9. The Contractor would be responsible for all described construction, finishing installation testing 
and commissioning for full operationalization of parking facility.  

1.4.10. This  shall  include  the  construction  of  both  foundation  and  super  structure,  engineering  and 
execution of all MEP services  including all  related finishing  items as per given Specifications & 
development Standards.  
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1.4.11. It  shall  also  include  installation,  testing  commissioning  of  all  services  and  components  of 
Automated car parking system, all necessary licenses & approvals etc. 

1.4.12. Proposed Automated Car Parking  system  should  be provided with  automated access  control, 
drive  in and drive out guidance systems and safety  features, meeting  the requirements of  the 
details of this tender with provision of suitable parking operation and management technology as 
per  the  approved designs.  These  shall  include  requirements  for  fire  safety,  ventilation,  power 
back‐up, maintenance, etc. 

1.4.13. Contractor would be required to execute Electrical & mechanical works related to structure and 
parking system  including  supply  and  installation  of  panels,  switch  boards,  grounding  work, 
supply  and  installation  of  all  fixtures,  lightening  arrestor  etc  complete  as  per  the  provided 
Specifications/  Standards.  This  includes  shop  drawings/  details/  specifications  required  by  the 
NHIDCL/ consultant to execute the works relating to parking equipment layout and installation, 
civil, MEP works etc. 

1.4.14. Contractor  would  be  required  to  execute  fire  detection  and  suppression  system  including 
sprinklers, pumps, fire hydrants, wet riser and hose reels etc. as per specifications. If required by 
law, Contractor would execute ventilation and smoke extraction system including fresh  air  fans,  
exhaust    fans,    fresh    air    supply    ducts    and    exhaust    ducts,    dampers    etc  complete  as  per 
specifications as well. 

1.4.15. The contractor would be required responsible for comprehensively operating and maintaining the 
parking facility for O&M period after the successful completion of defect liability period with all 
maintaince works, spares & consumables, on payment of monthly/annual cost with basis set out 
in this Tender document. The contractor would be responsible for the manpower and electricity 
during the set period of contract. Cost of Energy (Electrical)  for O&M period shall be borne by 
contractor. Contractor will maintain optimal manpower for round the clock functioning of parking 
facility daily. Contractor shall maintain daily records, maintaince  logs & compile them monthly 
including details of all collections of car parking both online and offline as per O&M manual. He is 
also responsible to share these records on‐line & complied on weekly basis with NHIDCL. 

1.4.16. Shifting of Utility/Other Services: The bidder will be responsible for surveying and assessing the 
site for any utilities that may be present within the development area. For shifting of various utility 
services, if any passing through the parking site and the cost thereof shall be borne by contractor 
at actual Cost at his own risk and cost. NHIDCL / KMRL will assist in communicating with various 
agencies involved. The bidder are advised to get it verified from the services department of KMRL. 

a) If any utility services are passing through the proposed site, Contractor  is to re‐route 

them with prior approval from the KMRL. However, the KMRL shall assist in preparation 

of documents required by contractor. KMRL shall not facilitate the contractor with any 

formalities in obtaining requisite permissions from the concerned authorities. The cost 

of  utility  diversion/  tree  cutting  etc  will  be  borne  by  the  contractor  and  shall  be 

reimbursed as actual on an item rate basis. 

b) Additionally, in the event of/ during the shifting of utilities, contractor shall work with 

the  NHIDCL‐  in  charge  to  ensure  the  timely  completion  of  construction  and  make 

arrangements for contingencies in management and planning (if needed) for the same 

and  to avoid delays & hindrances in construction deadlines & milestones. 
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1.4.17. Facilities at Site: The  bidder  will  include  the  other  following  expenses  like  air‐conditioned 
office at site for NHIDCL officials and consultant with photocopy machines, two sets of computers 
(networked), Printers and with software installed namely Windows‐8 or 7, MS office, Auto CAD 
etc. with internet connectivity and two laser black & white printers to print A‐3 size.  

1.5. Proposed  Parking  and  Other  Charges  (Indicative  Only,  subject  to  change  by  KMRL)  shall  be 

specified by the KMRL and the NHIDCL for the contractor to follow. 

1.6. The Contractor can work out various modules for various categories of user to be issued with 

smart cards which will be gotten approved by the KMRL before implementation. The indicative 

charges are without prejudice to any direction passed by Hon’ble Courts in the matter or any 

upward revision from time to time. Any statutory increase in the parking fees beyond that stated 

in the tender document will be shared between the Bidder and the KMRL equally. 

1.7. The parking management system software program must show: 

 Rate per user 
 Order of parking spaces 
 Occupancy ratio 
 Parking stay per user/ module 

1.8. The right of advertisement is restricted for the contractor and shall rest solely with KMRL. Bidder 

shall have no right to object whatsoever on the decisions taken by KMRL in this regard. 

1.9. There may be additional activities carried put in the site area of the contractor during construction 

and  during  the  later  stages  of  O&M  period  as well.  Under  this  time  the  KMRL may  choose  to 

intimate the contractor of such activities but the contractor shall not interfere or object to such 

activities of the KMRL. The contractor shall integrate the facility of usage of Kochi1 Card into its pay 

and park facility without any additional cost than its financial bid price. 

1.10. As the Site is a part of a public place, the contractor shall work in consonance to the local rules of 
establishment  of  the  KMRL  and  work  with  NHIDCL’s  representatives  to  optimize  its  area  of 

operation causing minimum obstruction to the surroundings. 

1.10.1. Penalties and Delays 
a) In case of delay beyond 1 month the weekly penalty of 1% of cost of construction will be 

imposed on the bidder. Failure to do so will result in invoking of the Bank Guarantee to that 
extent.  

b) Once this penalty reaches 5% of the Project cost Security deposit submitted may be forfeited. 
c) O&M cost  to  be  annually  paid  to  the  contractor  through  the  completion of  the Contract 

period shall be brought under proportionate penalization in regard to the performance of 
the contractor or project revenue. 

d) In case of delay in execution of works leading to extension of period of execution of project 
by NHIDCL in charge, there shall be no extension of time for the operation and maintaince 
period of the contractor. 
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e) In case the parking facility remains inoperative during O&M period, for a period more than 
24 hours than the bidder will have to pay a penalty of Rs. 10,000/‐ (Rupees ten thousand 
only) per day  to KMRL. This will be exclusive of any other  claim made by  the user of  the 
facilities. All these claims whatsoever will be borne by the bidder. 

1.10.2. Collection of Revenue from Parking Operations  
The parking fee collected and revenue from parking operation by the contractor throughout the 
total tenure of contract shall contribute towards the return on investment on the project and shall 
be deposited to the KMRL in whole as required by him, annually or monthly or daily (as finalized 
by KMRL). The collected amount against the parking operations of the project shall be deposited 
to the KMRL in favor of the “MD, Kochi Metro Rail Corporation Limited”, as per specified by the 
KMRL. 
 
 No  revenue  sharing  is  provisional  for  the  O&M  period.  KMRL  shall  reserve  the  right  to 
authenticate  and  scrutinize  the  revenue  collection  through  engaging  its  own  personnel  or  by 
requiring the contractor to submit the parking data or by any other means necessary. 
 
NOTE: The minimum rate of parking fees will be regulated by KMRL. The mode and schedule of 
payment shall be subject to KMRL instructions in the Contract agreement.  

 

1.10.3. Cash collection/ any form of generation of revenue details for both parking may be desired by 
KMRL  and  shall  be  submitted  in  the  requested manner  in  periodic  intervals  specified  by  the 
NHIDCL with supporting digital documents for the same. 

1.10.4. After the completion of the contract, KMRL may request the contractor to continue the contract 
for O&M work, conditional to the successful completion of the initial contract to the satisfaction 
of KMRL. However, the contractor shall hold the first right of refusal without conditions on such 
request.  

1.10.5. For  the  validity of  agreements  for  the O&M work beyond  the O&M period,  conditions of  the 
Contract agreement shall prevail. 
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2. DETAIL SCOPE OF WORK, SCHEDULES, APPENDICES AND FORMS 
 

2.1.  DETAILS OF WORKS  
 

2.1.1. About the Project 

 

The Project is formulated by NHIDCL as the executive agency for project development of Kochi 

Metro Rail Corporation Limited. It may be borne in mind that the details given are accurate but 

not  exhaustive,  they  give  the  essence  and  details  of  Project  implementation  aspects.  The 

Prospective Bidders are advised to visit the Project site and collect all required data for validating 

their assumptions and submissions.. The Project is proposed to be implemented as  Item‐rate 

contract on lowest contract price bid. 

2.1.2. Scope of Work 

a) The  Successful  Bidder  is  required  to  undertake  Electro‐  Mechanical  Design, 

Engineering  of  Automated  car  parking,  and  Construction  including  operation  and 

maintaince of Automated Multilevel Parking at the Project Site. 

b) The Major Scope of Work involves  

i. Preparation of Mechanical Designs  and Plans;  

ii. Preparation of Structural Design of APS and getting them approved;  

iii. Execution of Bill of Quantity as per  CPWD  approved specifications and relevant 

IS Codes and specifications of the RFP;  

iv. Preparation  of  Detailed  Mechanical  Designs  and  Plan  incorporated  into 

Architectural Plan for Project Execution and all other related drawings concerned 

with execution of the Project.  

v. To execute design as per good for construction drawings for having the project 

consonance with  the  prevailing  bye  laws &  other  statutory  regulations  of  the 

governmental  instrumentalities  in  addition  to  detailed  architectural,  traffic 

management  drags  with  the  view  of  optimum  utilization  of  space,  structural 

design,  geometrical  design,  Mechanical  ventilation,  firefighting  system 

/sprinklers  as well  as wet  riser  system,  smoke  evacuation  during  fire,  up  flow 

down  flow  ramps,  water  harvesting  system  arrangement,  drainage  system, 

boundary wall,  exit  and  entry  gate,  drinking  and  raw water  system  and  other 

ancillaries of parking areas etc. any other statutory requirement as per NBC along 

with the specification shall be as per the scheduled item of DSR/ SOR, market rate 

items along with analysis of rates based on the above scope shall be executed.  

vi. Getting  Approvals  from  NHIDCL  at  each  Stage;  and  Supply,  Installation, 

Construction & Commissioning of the Project on item rate basis. The Bidder has 

to execute the structures based on load calculation as approved by NHIDCL. The 

designs shall be proof checked  by IIT/ NIT at his own cost. 
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vii. Maintaining project documentation, NOCs required for construction works and 

site security of the project. 

viii. Execution of all items in the Bill of quantities as per working drawings and specifications 

along with any additional works that may be required by the NHIDCL. 

ix. Operation and maintaince of the Automated Parking facility and site area upto 

the period of O&M as per specifications. 

 

c) Minimum Development Obligations for the Contractor 

i. The  total  Project  Site  has  an  area  of  approximately  800  sq. m.  The  Site  Area 

available  for  development  of  the  Project  is  approximately  550  sq.  m  after 

reducing the areas of setbacks and internal road as mentioned in the Land Use 

Matrix below. It is proposed to develop the project as a modern iconic structure 

with modern amenities along with automated multilevel parking, compliant with 

green building considerations. 

ii. The building is proposed to be a 1 basements + Ground+17 structure. The total 

construction area of the proposed design is 3262.46 sq. mtrs. Approx. as per the 

Detailed  Construction  Area  Statement  below  and  is  exclusive  of  the  external 

development area (consisting of car parking, utilities, internal road and approach 

road to exit). 

The Land Use Matrix of the Project Site is as below: 

 

Land Use Matrix 

S.No  Nomenclature  Area (in sq.m) 

1A  Facility + Common Areas  3024.46 

1B  Utility  238.04 

1C  Internal Open Area  635 

  Total  3897.46 
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iii. The  above  area  statements  are  on  the  basis  of  design  Concept  Plans.  Final 

available area shall be arrived at on  the basis of Approved Concept Plans with 

minor modifications. 

iv. The  Volumetric  Constraints/Minimum  Development  Obligations  of  the 

Contractor are: 

i. Automated  Multilevel  Car  Park‐Of  Capacity  of  68  ECS  tower  system  – 

Automated. 

ii. Control, and  services rooms as part of the facility 

iii. To  develop  the minimum  areas  as  per  the  Detailed  Construction  Area 

Statement above as well as the external development area consisting of 

utilities, internal road and AMLCP as mentioned above. 

iv. To demarcate and develop the plots on the Project Site earmarked for any 

other features as per the Land Use Matrix above, provide construction of 

the main approach road to such plots and provide for all the underground 

facilities like sewage, electricity etc. 

Development Area for Parking Facility

S. 
No 

Floor  Covered Area (Sqm)  Area for 
parking 
(Sqm) 

Height (m) Total 
parking 
slots on 
level 

Level (mm)  Area 
Covered(Sqm) 

1  Entry + Exit Floor 
(Ground) 

164.94 
(Incl, Staircase, Excl 2 
wheeler parking and 
circulation) 

149.08 3.2 6 +400  3262.46
(Excluding 1.5m 
wide projections 
on the rear side 
of tower on each 
level, to be used 
as a provision of 
firefighting  
access) 

2  Typical Parking Level 
(First ‐ Seventeenth 
Level) 

164.94  149.08 1.8 (each), 
2.1 ( Top 
three Levels  
of 1.8m) 

6 (per level)  Varies 

3  Firefighting 
arrangement (Fire 
tank and pump 
room) 

24.4  NA 3.0 NA ‐3000  354.76

Comprehensive Area Summary 

1  Total Ground Coverage (%)  20.6% 

2  Total Built up area (sq.m.)  3262.46 sqm 

3  Total Height (m)  37.3 

4  Total ECS  68 Cars  (+4 on GF) 
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v. The Contractor shall provide at least the  above  mentioned  development on the 

Project Site and no compromise on the above referred minimum development 

obligations shall be acceptable from the Contractor by the Authority. 

2.1.3. Codes and Standards 

Wherever  references  are made  in  the  Agreement  in  particular  codes  and  standards  for  the 

execution,  testing  and  commissioning  of  the  Works,  the  effective  edition(s),  revision(s), 

amendment(s)  or  updating  of  such  codes  and  standards  as  of  the  date  of  the  Agreement 

execution/  usage  of  such  code/standard,  whichever  is  latest,  shall  apply,  unless  otherwise 

expressly stated in writing by the Authority/Project NHIDCL. All the requisite codes are specified 

with  the  Specifications  for  works  and  anything  additional  in  reference  shall  be  notified  by 

engineer. 

 

The order of preference  in case of any discrepancies that are to be complied shall  follow the 

following order of preference: 

i. Agreement  

ii. Letter of Acceptance and notice to proceed with works 53  

iii. Contractor’s Bid  

iv. Contract Data  

v. Conditions of Contract including Special Conditions of Contract  

vi. Specifications 

vii. Drawings  

viii. Bill of quantities and  

ix. Any other documents listed in the Contract Data as forming part of the Contract. 

 

In  case  of  any  conflict  between  any  referenced    codes    and    standards    and  those  in  the 

Agreement,  the  Contractor  shall    advise    the  Authority/Project  NHIDCL  in  writing  and    the  

Authority/Project  NHIDCL  has  the discretion  to determine which version  shall prevail. Broad 

Specifications Guidelines to be followed by the Contractor.  

2.1.4. Details of project components:  

The details of project components and guidelines to be adhered with while execution of Project 

and which entails the scope to be executed are: 

 

A. MULTI LEVEL CAR PARK 

 

I. General Details 

The total built area of the Car Parking Facility is proposed to be approximately 3262.46 Sq.m. 

Automated parking  is  to be used  for site  for all  the  levels. The Parking Facility  shall  consist of 

structures  and  components  as  described  below,  which  would  co‐exist  with  the  approved 

development control norms. 
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a) This  sections  details  the  structural  design  specifications  for  various  parameters  of  parking 
systems. This shall form integral part of the development obligations of the Contractor and the 
Contractor shall have to comply with these specifications. 

   

Parking facility standards 

 

 

Table for Covenants for the Proposed Parking 

S. 

No. 

Item Description  Covenant 

1  Depth of construction below 

ground 

Should   not   exceed   one  basement 

levels 

2  Height of  parking  without 

elevators 

Should not exceed seventeen floors 

3  Height of  each  basement 

floor 

Should not exceed 4.5 m 

4  Space  for  calculating  one 

ECS within parking structure 

Not less than 30m² per ECS for ground Floor   covered 

parking   and   32m² per ECS underground.  

 

Table for Parking Structure 

Fixed Parameter  Permissible 

Minimum  dimension  and  weight  of  a  car 

(General category) to be considered 

Length – 5.00 m Width – 2.50m 

Height – 2.0m Weight –1800Kg 

Minimum  dimension  and  weight  of  a  car 

(SUV  category) to be considered 

Length – 5.20m Width 2.50 –   Height – 2.20m Weight  ‐ 

2500 Kg 

Carriageway  of  pavement  meant  for 

parking circulation within the structure 

Not less than 4.25 M, if   one way, and not less than 

7.5 M if it is two ways flow. Ramp slope shall be less 

than 1:10 Steep. Aisle width min. 6.0M 

Required  arrangement  for  convenient  parking  by  physically  challenged  drivers  (2%  of  total  ECS 

capacity) will have to be provided. 

S. 

No. 

Item Description  Covenant 

ECS for underground 

5  Bay / slot dimension per car 

space 

Not less than 5.0 m long and 2.5 m 

wide 
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b) Minimum delay is caused to users of the parking facility and the maximum queue length 
at any of the entry area the facility shall be organized within the site, at any point of time, 
except under exceptional circumstances. 

c) Entry and Exit Area: Location 

Location of the Entry and Exit Areas and of the driveways along with their connection to 

the road system should be made properly. 

d) Entry and Exit Area: Size 
The Entry and Exit Areas must be sized to allow drivers to safely and comfortably drive in 

and out the vehicle. Turning radii and width of drive aisles and minimum clear width of 

Entry  and  Exit  Area  shall  be  executed  according  to  the  respective  needs  and  leaving 

adequate space to the left and right of the car for passengers to leave / enter the car and 

in accordance with Applicable Codes. 

e) Security provisions 
CCTV cameras shall be installed inside the Entry and Exit Areas to ensure 24x7 monitoring 

of the parking facility. Cameras shall be installed to record digital photos of the physical 

condition of the car entering and exiting the premises. The  images are also helpful  to 

locate cars for drivers with a lost ticket and to validate damage claims   as well as to detect 

any suspicious activity in the parking area. 

All Entry and Exit Areas must comply with disability requirements. 

The driveways for inbound and outbound traffic shall be developed to provide sufficient 

queuing spaces; simple visual signage and guidance shall clearly direct approaching traffic 

   

 

Air conditioning 

Preferable but not  mandatory. However, mechanical 

ventilation must be  provided  to  permit  a  minimum  

of 

15  air  changes  per  hour  for   normal 

Ventilation and 30 air  changes per hour in case of fire 

of distress call. 

6   

Gradient  of  ramp  for  internal 

movement and entry/ exit 

Not more than 1:8 with minimum transition space of 5 

m  at  the  start  and termination of the ramp with 

gradient of 50% of the main ramp 

7  Width of ramp  Minimum of 5.5 m width and only one 

way 

8  Straight  turning  radius.  Helical 

length turning radius 

Lot turning radius 

Minimum 7.5 m 

Minimum 10 m Minimum5.5 m 

9  Carriageway of pavement for 

circulation  space  within  parking

facilities 

Not less than 4.5 m, if one way, and not less than 6m 

if it is two ways flow 
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off  the  street  and  into  the  Entry  and  Exit  Areas.  Respective  commands  via  a  visual 

message center shall be applied inside the Terminals for the drivers in such manner that 

an easy use of the system is possible. 

Inbound / outbound traffic conflict shall be prevented. 

As Entry and Exit Areas are the exchange station of the Parking, special attention shall be 

directed to ease the “drive‐in” and positioning of the car by the drivers (preferably by 

means of physical aids).  

Payment and Accounting 

The Ticketing Station or access system shall be located outside the Entry and Exit Areas 

on  the  right  side  of  the  inbound  traffic.  There  shall  be  facility  of  multiple  payment 

options, especially government initiatives. Smart cards shall be integrated into the pay 

and park system. If the system has installed radio frequency access system, the readers 

shall have enough range to detect approaching vehicles from at least 9 meter outside of 

the Entry and Exit Areas. 

f) Fire Safety/ Fire Fighting 
Fire safety measures as recommended in applicable codes shall be implemented. 

Construct the ‘Parking Facilities’ structure with non‐combustible construction materials 

with a  specified  fire  resistance.  In addition,  those portions of  the  facility used  for  the 

transport  and  /  or  storage  shall  have  a  finish  of  non‐absorbent,  non‐combustible 

material. 

Contractor shall make all provisions in the construction as per the Relevant Fire Safety 

Act as well as take all measures as per the rules and regulations including guidelines from 

Central  Government,  State  Government  and  drafted  by  the  ULB  and  any  agency 

appointed by the government on the subject. 

Sprinkler systems should be provided in the parking bays as per fire safety act.  

g) Ventilation 
Areas  accessible  to  the  public  /  drivers  shall  be  equipped with  sufficient  ventilation. 

Depending on the design of the Entry and Exit Areas, a ventilation of emissions may be 

required in that area. 

Lighting/Accessibility for Maintenance 

 Lighting in areas accessible to the drivers / public shall be properly illuminated. 

 Energy Efficient Building 

 The Contractor shall ensure energy efficient buildings/ infrastructure and energy 

management and shall follow Energy Conservation Building Code (ECBS) design 

norms while executing the Works. 

h) Minimum Passenger Amenities  
The Contractor shall develop any designed passenger amenities  in the parking facility in 

accordance with the volumetric constraints as provided herein or finally fixed as per the 

approved plans. These passenger amenities shall be a part of the parking facility and shall 
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be  maintained  in  compliance  with  the  Applicable  Laws  and  in  accordance  with  the 

Technical Requirements in this behalf. The passenger amenities area development is to 

be  done  as  per  the  technical  specifications  mentioned  in  the  document  and  good 

Engineering practices. 

The range of passenger amenities that may be designed at further stages: 

 Waiting Area 

 Public convenience facilities 

 Seating Arrangements 

 Dustbins 

 Universal accessibility infrastructure 

 Public infrastructure for the locality. 

II. Standards And Codes 
In case of ambiguities, the below are the prescribed design standards and codes of 

reference: 

 The  Contractor  shall  follow  National  Building  Codes  for  Purposes  of  reference  of 

Building Design & Specifications.  

 For purposes of  reference of Road Work,  relevant  specifications of  IRC / MORTH/ 

CPWD guidelines shall be followed. 

 All the items of work shall be executed as per CPWD specifications / relevant IS Codes 

and specifications.  

 The design of facilities for the handicapped and the disabled people, like the toilets, 

bathrooms, ramps shall be designed as per the respective IS Codes.  

 Recyclable materials, alternative materials, control practices etc as per advisory of 

the Central / State Government to be used wherever applicable. 

 Specific codes as per Specifications and nomenclature of the items. 

III. APPROVALS 
The Contractor shall be required to get the following approvals: 

 Mechanical drawings Plans approved from consultant. For this purpose, NHIDCL may 

appoint “Authority Engineer” who shall be responsible for day to day monitoring of 

works by the  Contractor. 

 Structural Designs of Proposed Car parking system Approval from  IIT/ NIT or as directed 

by NHIDCL. 

 Detailed working drawings on the basis of actual work executed will be furnished by the 

Contractor to Project NHIDCL from time to  time. 

 Taking approvals & obtaining licenses for implementation and execution of the project 

from  local bodies  like municipality,  connection  from electricity board,  Jal board, NGT, 

NOCs  related  to mechanical  parking  system,  compliance  certificate  of  EN/VDI  norms 

required  (if needed) etc. All construction related statutory compliances shall be followed 
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by contractor through the course of contract, if required he may request attestation by 

NHIDCL for the same. 

 Getting approval of the Final Bill of Quantity  from the Project NHIDCL/ consultant. The 

decision of the Project NHIDCL shall be final in this respect. 

 Performance tests shall be carried out on all/any items of work as directed by the Project 

NHIDCL.  Should  any    item    fail    to    pass    the  tests,  the  Contractor  shall  be  given 

opportunity to take corrective measures and have the same re‐tested  to  the  satisfaction  

of  the  Project NHIDCL, who may at his sole discretion order dismantling of   the whole 

or part of the works done and order the Contractor to reconstruct the same. The cost of 

all these operations and materials shall  be  borne by  the Contractor without  any  extra 

claim. 

 Approval of defects free execution of works as well as rectifications of defective work 

shall be taken by the contractor from the NHIDCL.  

 
 

IV. Indicative Specifications 

For  Component  wise  specifications  and  approved  makes  list  please  refer  Appendix  of 

Specifications for works. 

1  OFFICE  AREA  Flooring – Vitrified Tiles: Kajaria/Bell/Orient

Walls – POP punning with acrylic emulsion paint: Asian/Berger 

Ceiling – Oil Bound Distemper: Asian/Berger 

Door/Window – Anodized/ Powder Coated Aluminum Door/Window 

2  TOILETS & LOBBIES  Flooring – Anti skid Ceramic Tiles: Kajaria/Bell/Orient Walls – Ceramic Tiles on 

Walls: Kajaria/Bell/Orient Ceiling – Oil Bound Distemper: Asian/Berger 

Internal Door – Merino Pre‐lam Doors 

Peripheral  Door/  Windows  ‐  Anodized/  Powder  Coated  Aluminum 

Door/Window 

Fixtures – Approved Quality: Parko/Mark Jaguar Counters – Granite/Marble 

3  COMMON  AREAS 

 

Flooring & Walls

Electrical & Communication Fire Protection Works 

Staircases – Granite/ Marble Stone Fire Staircases – Kota Stone 

Lift/ Lobby ‐ Granite/ Marble Stone 

Walls – POP punning with acrylic emulsion paint: Asian/Berger 

Ceiling – Oil Bound Distemper: Asian/Berger 

Concealed  Copper  Wiring  : Havells/ Finolex/ Polycab 

Modular Switches: CPL/North West/ Havells/ Phillips 

Fire  Fighting  Systems  as  per  applicable  NBCC Norm    (Part  IV  and  Part  III): 

Kirloskar/Jindal/AUDCO/DSS/GETECH/ASE 
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S.No.  Materials  Approved Manufacturer / Supplier 

1  Ordinary Portland Cement  LAFARGE, Birla uttam, Gujrat Ambuja, Ultratech, JK Super 
Cement 

2  PPC Cement  Not applicable

3  Reinforcing Bars  TISCO, SAIL, RINL.

4 
Chemical Admixtures and waterproofing 
compound  

FOSROC, SIKA, Asian Laboratories, Dura Build Care, CICO 
Technologies. BASF, MC Bauchemie, MYK Schomburg. 
Pidilitie, Choksey chemical  

5  Chemical waterproofing system   BASF,STP limited, MC Gaucherie, CICO Technologies,
Penetron, Keyton, Sika 

6  RMC  ACC, BIRLA, Ultratech, Lafarge or any RMC plant approved 
by KMRL/ consultant. 

7  Anti‐termite Treatment or Chlorpyrihos   PCI

8  RCC Man Holes Frame & Cover & Footrest K.K. or equivalent as approved by NHIDCL 

9  Anchor Fasteners  Hilti ,Fisher, Halfen 
10  Structural Steel   SAIL, JSW,CORUS, TATA

11  PVC cover Block   Elmich, Aspitha Exports

12  Polypropylene Fibres  Fibermesh, Duracem, Eurofastner, Cetex 

13  Adhesives & Grouts   Bal, Laticrete

14  Vitified Tile  Johnson, Nitco,Kajaria, Asian, Orient 

15  Full body Vitified Tile  PAVIT, Granito, marbonite, Unistone 

16  Silicon sealent  Dow Corning,GE Silicon,Wacker Silicon, 

17  Metal Doors(painted with 2 hr Fire Rated)  Shakti‐Met Dor, Basic Arch Products,Radiant, Navaire

18  Flush Doors  Anchor,Century,Merino, Greenply 

19  Aluminium Sections  Jindal,Hindalco,Bhoruka,Hydro Aluminium Extrusion

20  Hardware  Dorset,Magnum

21  Glass  Saint Gobain,Asahi,,Pikington,Guardian Glass 

22  Paints & Polish  Asain, Kensai‐Nerolac, Berger, Unite, spectrum 

23  Wooden Fire Door  Navaire, Sukri

24 

ACP 

ALUCOBOND/ EARUBOND/ ALU DÉCOR/ ALSTONE/ 
ALSTRONG 

 

* RAW MATERIAL SOURCE TO BE APPROVED BY THE KMRL/NHIDCL  

Item specific list of approved makes shall be read form the Specifications of works. 

V. Common Area and Facilities 
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i) Water Supply Structures 
The Contractor shall execute Water Storage and Supply Structures in the form of Over 

Head Water Storage and Under Ground Water Storage Tanks. These  tanks  shall be of 

adequate  capacity  to  meet  the  peak  hour  requirements  of  the  parking  and  shall  be 

designed and built as per relevant standards. Apart from meeting the user requirements, 

water storage shall be maintained for meeting the contingency requirements in case of 

fire or similar incidents. 

The water  supply  distribution  network  shall  be  laid  exclusively  for  the  common  area 

Facilities.  Separate  water  supply  meters  shall  be  installed  for  usage  by  parking  and 

common areas of the facility. 

The Contractor shall provide adequate number of Sanitation structures along with proper 

flushing and cleaning arrangement. 

ii) Rain Water Harvesting Structures 
The Contractor shall mandatorily provide rain water harvesting system in the building. 

This shall consist of a properly designed network which shall be cleaned and maintained 

at all times. 

iii) Solid Waste Management System 
NR 

iv) Communication System 
The Contractor shall provide a state‐of‐art communication system which shall primarily 

consist  of  telecommunication  and  networking  equipment.  These  shall  form  the  basic 

infrastructure  for  implementing  the Management  Information  System  in  the  parking 

facility. 

Different operation and maintenance staff of the Contractor should be accessible on call 

at all times. Preferably walky‐talkies and wireless local loop phones shall be provided. 

v) Landscaping Area 
No area/pocket in the plot is to be left barren.  Adequate landscaping shall be maintained 

in the Project Site Area. This area has to be suitably maintained for the aesthetics of the 

parking  facility. The pockets shall be properly  illuminated and railings of  suitable  type 

shall be provided to boundary the area. Landscaped area shall be provided as a buffer 

between the passenger access area and the site. 

vi) Electricity Supply & Illumination Standards 
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An electric sub‐station shall be separately executed (if specified) for the project, open 

areas, automated multilevel car parking etc. Separate electric meters shall be installed for 

usage by the parking operator. 

Apart from the electric supply, in case of emergencies, there  shall   be  provision for 

Standby Diesel Generator Sets of  suitable   capacity which shall   be provided  for  the 

parking facility, open areas, Automated  multilevel car parking in a non‐polluting manner 

for providing electricity to the terminal during power  breakdowns  and  power  cuts.  

The  project  shall  be  adequately  lit  as  per  the  minimum  approximate  illumination 

standards  prescribed.  During  night  time  common  areas  and  facilities  should  be 

sufficiently illuminated to ensure visibility and safety to users. High mast lighting can 

be provided to light up the open plaza area. 

VI. Operation & Maintenance  

a. Total  period  of  operation  and maintaince  shall  be  5  years.  It  shall  commence  at  the 
successful completion of construction of parking facility‐ free from any defects. During 
the commissioning stage the facility shall be kept as much possible in operation by the 
contractor,  nothing  additional  shall  be  payable  extra  towards  this  if  the  delay  in 
completion certification is due to the faults of work of the contractor. 

b. During  the  First  12  months  of  the  O&M  period,  only  operational  expenses  shall  be 
considered in the part payment. For the rest of the 48 months of the O&M all expenses 
for operation and maintained of the facility has been accounted for. Nothing additional 
shall be payable during this period.  

c. Additionally, any defects and faults in work whatsoever shall be completely contractor’s 
liability for these 5 years. 

Table: Minimum Illumination Standards 

Sr. 

No. 

Project Component  Minimum Approximate 

Illumination (Lux) 

1  Passenger Circulation Area  150 

2  Administrative Office  150 

3  Corridors  70 

4  shops  70 

5  Cloakroom  100 

6  Toilets  100 

7  Waiting room  150 

 

8 

Parking Areas 

Surface Parking 

Basement Parking 

Ramp 

 

50 

70 

70 

9  Roofs  20 

10  External Lighting  20 
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d. On completion of project, unless the project is defect free upto the satisfaction of KMRL 
with  all  stages  of  testing  and  commissioning,  the  defect  liability  period  shall  not 
commence. 

e. The  contractor  shall  maintain  and  operate  the  complete  facility  (Both  equipment, 
Building and premises) including all the consumables, spares, manpower, electricity etc 
within his quoted price for O&M. Site security shall be inclusive of this with insurance 
protections for accidents/damages effective through the contract. 

f. The O&M Performance Security will also be covered under Performance guarantee (as 
mentioned in RFP). This should be valid through the period of O&M contract and will be 
refunded on completion of satisfactory operation and maintenance throughout O&M 
period, subject to smooth functioning at inspection of entire system.  

g. Defect liability period shall start after the successful completion of project with complete 
testing  and  commissioning  of  the  entire  project.  Expenses  of  operation  and  routine 
Maintaianance  during  the  defect  liability  period  shall  be  payable  to  contractor  as 
lumpsum work annually. Beyond these expenses nothing shall be paid additional and the 
contractor shall operate and maintain the facility at his own accord during this time. 

h. The effective commencement of O&M period shall start after successful completion of 
defect liability period. During this period, the costs of both Operation and maintaince is 
considered as components of payable sum o contractor. The payment of such cost as 
quoted in lumpsum in BOQ shall be paid in annual sums after completion of O&M for 
each year.  

i. The major interest of the KMRL will be that at the time of taking over the asset, it should 
have a relevant, updated technology at the time (at the end of Contract period), and 
should be  in operation, safe and convenient and environmentally  friendly and should 
satisfy the technical parameter provided in the document. 

j. Defect  liability: The  contractor’s  liability  during  the O&M  from  the  date  of award of 
construction works shall be comprehensive and will cover rectification of defects including 
replacement, Maintaianance, repairs , upgradation (if required) etc. 

k. The contractor may be asked by KMRL to integrate its public infrastructure facilities with the 
project components like payment gateways, utilities on site etc. under such circumstances, 
the contractor shall comply with the KMRL’s initiative. 
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Format for Undertaking Original Equipment Manufacturers (OEMs) of Automated Parking Systems 

(SAMPLE) 
(On the letter head of the company) 
Date:  

To, 

Managing Director, 

Kochi Metro Rail Corporation Limited,  

JLN Metro Station, 4th Floor, Kaloor,  

Ernakulam, Kerala 682017, 

Dear Sirs,  

This  is  in  connection with our application  for admitting our  compliance of  to enable our organization/firm/ enterprise  to be 

considered eligible to bid for projects of Car Parking system for KMRL.  

We hereby undertake that once we are admitted as per the industry standards of EN/ VDI norms (i.e. EN 14010 or VDI 4644 ), all 

the manufacturing, design specifications and technology used in the parking system, will be conducted in accordance with the 

provisions of the guidelines as specified in the norms and any further referred norms in the same. So long as the tender conditions 

remain unchanged,  the ___________________________________________ covenants and takes  full  responsibility  for  (i) any 

technology  of  mechanical  design  of  the  parking  system,  (ii)  manufacturing  and  procurement  of  the  system  parts  and 

subcomponents and (iii) maintaince of safety and AMC requirements throughout the term of contract.  

The firm agrees and undertakes to indemnify and keep indemnified and harmless NHIDCL, its officials and consultants, from and 

against any and all liability resulting from claims, demands, penalties, suits and judgements and all costs, charges and expenses 

relating thereto as a result of a breach by __________________________________________________ of its covenants as stated 

here in above.  

Additionally,  the  _____________________________________  shall  engage  directly  in  the  process  of  equipment  design, 

manufacture & supply, installation, commissioning and maintenance of the parking system as detailed vide a separate MoU with 

____________________________________ as per  the  format  in Appendix 6 detailing  the responsibilities  for scope and roles 

shared as OEM for the project. This shall clearly state that the system supplied for the project fulfills all the above mentioned, 

designed and manufactured in partnership with the OEM and is warranted for at least 30 years of operational life, liable for any 

licensed software malfunction/ damages including upgradation till the O&M contract. The availability and supply of spares and 

critical components for remaining system life (till 25 years) beyond the operation and maintenance period (of 1+9 years) is also 

guaranteed by the undersigned. 

Yours faithfully,  

For (Name and Address of the Firm) 

(Authorized Signatory)   
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Memorandum of Understanding 

(SAMPLE) 
This Memorandum of Understanding (MoU) has been entered into at New Delhi on this ____________ 
day of ____________, 2019, by and between 
 
_________________________________________________________________,  a  company  established 
in  India  and  having  its  registered  office  at 
_____________________________________________________________________________________
_____________________________________________________________________________________
________________________________India,  hereinafter  referred  to  as 
“__________________________”(which expression  shall, unless  repugnant  to  the  context or meaning 
thereof deem to include its successors and permitted assigns) of the FIRST PART. 
                                                                               AND 
_____________________________________________________________________________________
_,  having  its  office  at 
_____________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________,  hereinafter  referred  to  as 
______________________________,  (which  expression  shall,  unless  repugnant  to  the  context  or 
meaning thereof deem to include its successors and permitted assigns) of the SECOND PART 
 
____________________________________________AND_____________________________________
_____________ have been, hereinafter, also referred to individually as “the party” and collectively as “the 
parties”, as the context may require. 
For the purpose of this MoU, DSCL shall also  include  its holding companies, subsidiaries, affiliates and 
associates. 
 
 
Whereas the Government of India (Gol) through the NHIDCL (hereinafter referred to as the “NHIDCL”), has invited Request for 

proposal (RFP) for 

___________________________________________________________________

___________________________________________ 
.     (hereinafter referred to as the “Project/s”) 
 
Whereas the parties hereto have agreed to pool in their expertise, manpower, Technical know‐how and 
resources to form this consortium entitled as ________________________________________________ 
(‘Consortium’)  to  submit  the RFP documents  jointly  for  the  Project/s  in  the  name of  Consortium and 
thereafter, on being finally awarded the Project/s, to undertake the development of the said Project/s, as 
per terms and conditions to be agreed under the Contract Agreement with the NHIDCL. 
Now therefore the Parties have entered into this MoU on the mutual agreed terms and conditions and 
witnessed, confirm and declare as follows: 
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The  parties  have  understood  the  scope  and  nature  of  the  works  as  defined  in  the  RFP  and  remain 
responsible to the NHIDCL for the successful execution of the Project/s in accordance with the terms and 
conditions of the RFP document/s and the Contract Agreement. 
 
The  address  of  the  Consortium  shall  be 
“____________________________________________________________________________________
_____________________________________________________________” 
 
 
The  parties  have  agreed  to  appoint___________________________________________  as  the  Lead 
Member of the Consortium for the performance of the Contact. Lead Member shall be the authorized 
signatory on behalf of consortium. 
 
The parties hereby agree that  
a) ____________________________________________as the Lead Member shall hold a minimum equity 
stake not less than 51 % of the aggregate shareholding of the Consortium for contract period. 
b)  _______________________________________________________  as  a  Consortium  member  shall 
hold  the  aggregate  shareholding of  the Consortium as mutually  agreed with  the  lead member of  the 
consortium. 
 
The Parties shall  form a core group for  jointly undertaking various activities for the submission of RFP 
documents to the NHIDCL and to take all decisions during the bidding stage. The Core group shall be led 
by__________________________________as  the  Lead  member  of  the  Consortium.  Any  Party 
nominating any person/s  to  the  core  group  shall  have  the  right  to  remove/  replace  such person/s by 
nominating any other person/s 
 
That  the roles and the responsibilities of each party  including the shareholding pattern, as  is  required 
under the terms and conditions of the RFP Documents, shall be as follows:  

No.  Participation Detail  Member 1 
“____________” 

Member nth  
“__________” 

A  Management of SPC 
 

_________ (Yes/ No)  _________ (Yes/ No)

B  Equity Participation in accordance with Clause 5 above
 

(≥51%)_________ 
(Yes/ No) 

_________ (Yes/ No)

C  Construction & Implementation of Project/s 
 

_________ (Yes/ No)  _________ (Yes/ No)

D  Design,  Supply  (including  testing  commissioning)  & 
Erection of Parking System, Technology & Equipment 
 

_________ (Yes/ No)  _________ (Yes/ No)
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The above  shareholding may be  satisfied by each of  the parties  and  / or  their affiliates, or associates 
together for the purpose and the quantum of the contribution or the constitution of the holding, which 
may be altered by mutual consent of both the parties. 
 
In the event of the project/s being awarded to the consortium, the Parties within a reasonable time shall 
incorporate  a  Special  Purpose Company  (SPC),  as may be  required,  in  line with  the  terms of  the  RFP 
document/s submitted and the contract Agreement entered into by the PSC with the NHIDCL. 
a) Further that the SPC Shall be managed through its Board of Directors consisting of  directors nominated 
by the parties in the ratio of their shareholding in the SPC. 
B) On the  incorporation of  the SPC,  it  is  intended that the SPC shall  finalize the terms of  the contract 
Agreement for the implementation of the project and to carry out all the responsibilities in terms thereof. 
 
This MoU shall terminate upon the earliest occurrence of any of the following events: 
a) Upon the incorporation of the SPC, or 
b) Rejection by the NHIDCL of the RFP Documents for the Projects submitted by the Consortium, or  
c) If the project is not awarded to the Consortium, due to what so ever reasons, or 
d) By mutual agreement between the parties 
 
The parties have decided to collaborate and participate jointly for the Project/s on an exclusive basis. The 
parties hereby agree  that  they  shall not participate during  the  submission of RFP document/s  for  the 
development & construction, operations & maintenance of the said project/s in any capacity whatsoever 
along with any third party/ parties 
The  parties  shall  treat  as  confidential  all  information,  documents  and  materials,  including  without 
limitation documents and other  information concerning  technical, economic or marketing  information 
furnished by the other party or developed jointly hereunder or which it acquires for the purpose of this 
MoU and which relate to the business of the other parties. 
The parties by way of supplementary Agreement or otherwise may amend, modify or alter this MoU or 
any  clause or  clauses of  this MoU by mutual  consent  in writing  after  giving due  consideration  to  the 
requirements of the Project/s. 
This MoU shall be governed and construed in accordance with the applicable laws of Union of India and 
the Courts at Delhi shall have exclusive jurisdiction over the same. Any disputes between the parties shall 
be settled through arbitration at Delhi and the arbitrator shall be selected and appointed by both parties 
to settle the dispute between the Parties who’s decision shall be accepted by the parties as final. 
IN WITNESS WHEREOF, each of the parties has caused this MoU to be executed as of the date first written 
above. 
 
For and on behalf of                                                                           For and on behalf of      
 

E  Operation  &  Maintenance  of  Parking  Systems, 
Technology & Equipment 
 

_________ (Yes/ No)  _________ (Yes/ No)
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Authorized Signatory                                                                        Authorized Signatory 
 
 
 
 
Witnesses                                                                                     
 
                                  
Name: ________________________                                                             Name: ________________________ 

 

NOTES:  
 The  submissions  shall  contain  the  induvial  information  of  all  members  of  the  JV  required  in 

Instruction to bidders. 

 The  members  of  the  Consortium/JV  shall  furnish  a  Power  of  Attorney  duly  signed  by  the 
authorized  representative of  each members  as per  the  format  enclosed as  in  appendices.  (As 
Format for designating the Lead Member). The Lead Member and the constitution of the JV shall 
remain unchanged as submitted with the proposal. 

 The signed documents after selection of a JV as contractor by the authorized signatory of the Lead 
Member and shall be legally binding on all members of the Consortium/JV. 

 A statement of participation from each constituent member shall be submitted along the proposal 
to the effect that they are bonafide members of the group, and in the event of qualification; they 
agree to be jointly and directly liable to project deliverables under the contract. 

 If  a  JV  is  already  constituted  outside  the  tender,  all  members  shall  submit  a  dedicated 
Memorandum of Understanding (MOU) as part of their Proposal in addition to the JV agreement. 
The MOU inter alia, shall also clear their intent and commitment to form a joint venture company 
(JVC)  

 The  lead  member  shall  hold  a minimum  equity  stake  not  less  than  51%  of  the  aggregate 
shareholding of the JV till the O&M period. The lead member should preferable be a civil works 
contractor.”  

  No change in the composition of the Consortium after the Qualification stage may be permitted. 

  Bidder(s)  in  conflict  of  interest  of  the  qualification  process  shall  not  be  evaluated  and  as  a 
consequence their JV’s bid will be out rightly rejected. 

 All the legal consequences in case of default shall be applicable to members of the JV/ consortium/ 
MoU both as group and as individual members. 

  The details of Agreement between the members of the group and MoU between the bidder and 
his counterpart shall be submitted along the credentials for evaluation as per SECTION 6, failing 
which their bid shall be rejected. 

 If any work(s) (accounted for qualification by a bidder/ counterpart /any member for consortium 
or  JV),  has  been  done  in  part/  percentage  by  the  applicant  member,  in  such  an  event,  the 
eligibility and qualification of the bidder/ Group (as a member of JV/ consortium) shall only be 
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applicable  (and  acceptable)  and  evaluated  against  the  part  of/  cost  of/  percentage  of  work 
completed by the same in his own account. 

 If a claim of work experience by contractor is for works in which the execution was in form of Joint 
Venture/  consortium/ Partnership with more  than one  firms  (apart  from  that of  the member 
bidder) then, to be considered for evaluation such submitted experience of member bidder shall 
have at least 25% equity in the JV in whose name the work was executed. Relevant documents 
must be submitted for this claim. 
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Prescribed Electrical Usage for one operation               

 

Bidders to fill the requisite data with step wise time consumption of each logic step of parking cycle. 
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PART 2: Bill of quantities 

(To be read in conjunction with RFP and Specifications (Appendix B &C)) 

 

Bill of quantities is uploaded on the online portal of NHIDCL. 

 


