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National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com
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BUILDING INFRASTRUCTURE - BUILDING THE NATION
CIN: U45400DL.2014G0I269062

NHIDCL/ASSAM/P-GRAM-BYPASS/2020-21/193914| 266 F

REPLY OF PRE-BID QURIES

Date: 05.09.2023

Subject: Construction of Four Lane Panchgram Bypass from Design Chainage km
15+500 on NH-37 (Old NH-53) at Kalinagar Pt.-II Village to Design Chainage km
27+300 at crossing with NH-6 (Old NH-44) Near Siddeswar Pt.-I Village in the
State of Assam on EPC Mode under Bharatmala Pariyojana in Economic Corridors
(Project Length - 11.8 km) (4th Call).-Reply to Pre-Bid Quires-Reg.

Tender ID: 2023_NHIDC_764952_1
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Appendix-1|

APPENDIX - I

Bank Guarantee for

Security

(Refer Clauses 2.20)

1. In consideration of you, ****,
at R i

having its office
{hereinafter referred to as the

“Authority”,..

BID

Bidder understands that the BG to be
procured as mentioned below:

1. In consideration of you, National
Highways & Infrastructure Development
Corporation Ltd., having its office at 4th
floor, PTI Building, 4-Parliament Street,
New Delhi = 110001, (hereinafter referred
to as the “Authority”,.....

2. With reference to NHAI Policy Circular
No. 3.1.39/2023 dated 17t May 2023, it is
requested that BG shall be accepted either,
in Physical BG form or E-BG form both
modes.

Please confirm.

1. National Highways &
Infrastructure Development
Corporation Ltd., having its
office at 3rd floor, PTI
Building, -Parliament Street,
New Delhi - 110001,
(hereinafter referred to as
the “Authority”,.....

2. As per RFP.

DCA

DCA,
C1.19.10 (iv)

We understand that the above percentage
has to be project specific based on scope/
quantum of the work, however, it is
observed that these percentage are same
as defined in Model contract agreement
(MCA) issued by MORTH vide circular No.
RW/NH-27010/4/2010-EAP (Printing) Vol-
|V dated 05.03.2019

In MCA, these percentages are mentioned
in square/box bracket [ ], which indicates

As per RFP.

that the percentage component mentioned
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S. | Reference Existing Clause Suggestion/Query by Bidder Reply of NHIDCL
No. | Clause No.

in it has to be modified based on
scopelquantum of the project work.

Authority is requested fo confirm that the
percentage as provided in DCA are as per
the scope of project work, if not revise the
percentage accordingly.

General

i General We presume that all the clearances and
approvals for cutting of trees and working
Protected Forest in protected forest shall be obtained by
NHAI
Gereral Fore_st Clearance  not
required.
The current status of Forest Clearance
may kindly be provided.

2 General Status of Land Acquisition:

Land Acquisition Whatis the status of land acquisition for the
project?

kindly provide the following;-

A. Total Land required in Hectare/ Sq.
m/KM for the project.

B. Total Land already acquired.
C. Total Land to be acquired.

General D. Total Agricultural / private / Govt. /|AS per RFP.
Forest land to be acquired.

Also please provide detailed schedule for
handing over land to the Contractor.

Itis presumed that on the commencement
date of contract 100% Land required for
construction work will be made available to
the contractor.

National Board for Wildlife clearance.

1) Please clarify whether the project is in or
General nearby Wildlife/ National Park / Sanctuary /

3 General Eco sensitive Zone Land?
Wildlife Clearance

Wildlife Clearan:a not
required

2) If yes, Has Authority applied for National
Board for Wildlife clearance and if so
please clarify the status of the same?




S. | Reference Existing Clause Suggestion/Query by Bidder Reply of NHIDCL
No. | Clause No.
G | Request the Authority to kindly provide
4 General ol details of Forest land to be diverted, if any|  Forest Clearance not
Forest Clearance and status of Forest Clearance, required iff required.
any.
It is presumed that Environmental
Clearances has already been obtained.
5 GanErEl General Environment Clearance not
Environment Clearance  Information regarding Pending issues/ required.
pending Court Cases, if any relevant to the
Environmental Clearance of the Project
Highway is to be provided.
General Is the Project Alignment/ ROW needs
) . Cutting/ Felling of Trees? If yes, please
0 General  Tree Cuttingl Tree Felling clarify about the permission for the cutting/! AepRrRrE.
felling of trees in Project Alignment/ ROW.
General Kindly provide the details of existing
7 General , encroachment, if any on or along the As per RFP.
Encroachment details project alignment/ Right of Way (ROW).
8 Delay in execution of the Project
General Alignment/ ROW due to pending litigations,
General e if any, shall be treated as Political Force
Pending Litigation Majeure event and Contractor may kindly e oo
be compensated accordingly.
9 |General General Kindly provide General Arrangement As per RFP.
Drawings of the Structures, if any of
GAD of Structures proposed Project Highway.
10 General Please provide Detailed Project Report As per RFP.
General ) (DPR) and Geotechnical Report of the
DPR & Geotechnical Report Proposed Project Highway.
1 General Kindly provide Hydrology Report. As per RFP.
General
Hydrology Report
12 |General General Kindly provide Drainage Plan.
As per RFP.
Drainage Plan
13 |General General Kindly provide Utility Shifting Plan. As per RFP.
Utility Shifting Plan
General
Utility Shifting
Bidder requests authority to provide
General [The . vl s
14 type/spacing/size/specifications details such as lype/ spacing/ sizef As per RFP.

of poles/ pipes/ towers/ lines/
cables to be used in shifting
work are as per the guidelines of
utility owning department and it

is solely between the Contractor

specifications of poles/ pipes/ towers/
lines/ cables to be used for utility shifting.

SO—-”QJ




S. | Reference Existing Clause Suggestion/Query by Bidder Reply of NHIDCL
No. | Clause No.
and  the ufility  owning
department.
15 |General General Kindly provide Typical Cross Sections As per RFP.
' _ (TCS) of the Proposed Project Alignment.
Typical Cross Sections (TCS)
16 General General Kindly provide KMZ File of the Proposed As per RFP.
) Project Alignment.
KMZ File
17 General Bidder request the Authority to kindly
, ‘ extend the Bid Due Date for at least 21
General  [Bid Due Date Extension (twenty one) days from providing the above| Please refer Corrigendum-|
said all clarification/ information/ details/
documents.
Reply of Queries of unknown bidder submitted vide e-mail: avneesh10cm@gmail.com dated 16.08.2023
Plan & Profile of ramps of[Requesting Plan & Profile of Ramps of As per RFP.
1 General |Interchange Interchange
Approach of Under Construction|The Approach (length-420 m ) of under]
Annex-| ROB construction ROB for NH-154 (Hali Kandi
Road) towards NH-37 is also the part of the
2 |Schedule-A |Plan& Profile of Approach project As per RFP.
Clause -1 Requesting to upload Plan & profile of

Approach
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Saurav Deo

Deputy General Manager-(T)



