Name of work:

Pre-Bid Query Reply

Rehabilitation of section from Km 45.00 to Km 59.20 of NH-4 to

Intermediate lane with hard shoulder in the Union Territory of Andaman
& Nicobar Islands (Total Length 14.10) on EPC Mode (Package-VI) -
Reply to Pre-Bid Queries - Reg,

Sr. No. Clause no. as per RFP Query Reply
As per NIT of bid document: Kindly refer
Aim of work in Andaman Trunk Road NH-4 | Corrigendum no. Il
; is to Intermediate Lane with Hard Shoulder
1. Clause 1.1.3 of Section-I | ¢ s per Clause 1.1.3 of Section-I Up
gradation of the carriage way to two-lane
with paved shoulders with construction of
new pavement.
va Clause .24 of Section:d Form of undertaking is not available. Kind!y refer
Corrigendum no. Il
. Draft Agreement for the project feasibility | Kindly refer
3 Slise1:2:3 or Section-1 report/detailed project reports are missing. | Corrigendum no. ||
Whether bidder is to maintain the proposed | Yes, bidder has to maintain
4, General Hard Shoulder ONLY or he is to maintain the | the proposed Hard
existing Highway during DLP. Shoulder also.
5. Clause 1.2.7 of Section-I Required clarification As per RFP
Definition of Eligible Projects is required. As per relevant clauses of
6. General RFP document i.e. 2.2.2.5
& 2.2.2.6.
7 L.T.B. Cl. 2.2.25 & Cl. Required Clarification As per RFP
) 2.2.2.6
" Format at annex-II of Appendix IA is | Kindly refer
8- LEEChmeRsey I missing. i Corrigendum no. Il
Office memorandum No. RW/NH- | Appendix-VI is available as
37010/4/2010/PIC-EAP (Printing) dt. | Integrity Pact with
9. General 22.02.2016 and its subsequent amendment | uploaded RFP.
if any issued by MoRTH (Appendix-VI) is
missing.
Amount of E-tending processing fee is not | No fee is  required.
10. General clear Kindly refer Corrigendum
no. Il
11. Eenctal Le_ttgr Comprising the Technical Bid is | Kindly refer Corrigendum
missing no. Il
12. GaRaral Fo_rmat for Financial Capacity of bidder is | Kindly refer Corrigendum
missing. no. Il
In view of working season at Andaman & | As per RFP
13. General Nicobar and quantum of proposed work, it is

being requested to match the completion
period of all groups for 24 months.
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