

Annex-II
(Schedule-A)

Dates for providing Right of Way of construction Zone

The dates on which the Authority shall provide Right of Way of Construction Zone to the Contractor on different stretches of the Site are stated below:

Sl. No.	From Km to Km		Length (Km)	Proposed Width (m)	Date of providing ROW*
(1)	(2)		(3)	(4)	(5)
(i) Full Right of Way (full Width)					
1	36+000	42+760	6.76	45	On Appointed date
2	42+760	51+040	8.28	30	
3	51+040	51+630	0.59	45	
4	51+630	51+840	0.21	30	
5	51+840	52+640	0.8	45	
6	52+640	53+240	0.6	45	
7	53+240	54+000	0.76	45	
8	54+000	56+920	2.92	45	
9	56+920	57+640	0.72	30	
10	57+640	57+820	0.18	45	
11	57+820	59+940	2.12	45	
12	59+940	60+135	0.195	30	
13	60+135	60+720	0.585	30	
14	60+720	61+040	0.32	40	
15	61+040	61+880	0.84	30	
16	61+880	62+120	0.24	40	
17	62+120	62+735	0.615	30	
18	62+735	63+135	0.4	30	
19	63+135	66+480	3.345	45	
20	66+480	67+235	0.755	30	
21	67+235	67+735	0.50	30	
22	67+735	68+320	0.585	30	
23	68+320	68+600	0.28	40	
24	68+600	72+000	3.40	30	

*The dates specified herein shall in no case be beyond 150 (one hundred and fifty) days after the Appointed Date.