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3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(A Government of India Enterprise)

NHIDCL/TR!PURA/NH-208/RANGAMATI-PATICHHARI/2022/PKG-III/°] 28 Date:04.01.2023

Reply to Pre-Bid Queries

Name of work: Improvement and Widening to Two Lane with paved shoulder of roadfrom
design Km. 36.000 (Rangamati) to design Km 72.000 (Pati Chhari) (Total length 36.000
Km) on Teliamura to Harina section of NH-208 (Package-lll) in the state of Tripura on

EPC mode under JICA ODA Loan Phase-6

Tender ID: 2022_NHIDC _725524_1

Sr. Page/ Queries Reply

No. Clause No.
Please provide GAD (General Arrangement | Executive summary and Drawings are uploaded
Drawing) for all MNB & MJB. only as a preliminary reference document.

1. General However, being an EPC Contract, Contractor has to
prepare and submit the design & drawing after
detailed study and survey at site. Bidder has to
quote as per their own survey.

Please provide Soil Report for structure. Being an EPC Contract, Contractor has to carry out

9 Getieal geotechnical investigation and prepare the design &

: drawing. Bidder has to quote as per their own
survey.
Major stretches of the Project are forest land. The | As per Annexure-IV of Schedule-A.
3. Schedule forest clearance period is not mentioned.
The detail BOQ of utility shifting is not provided. | Details of existing utilities as per Schedule-A.
4 Ehaifils Please provide the same. The bidders may visit the site and assess the
' quantum of shifting of utilities for the projects before
submission of their bid.
The rain water harvesting quantity is not matching. | May please refer Corrigendum-|.
5 St The minimum numbers are to be provided, 43 nos.
‘ whereas nos. of locations as mentioned are 13 nos.
in Schedule ‘C". Please clarify
You are further requested to extend the Tender | May please refer Corrigendum-I.
6 General submission date for another 15 days since the price
' evaluation of the Tender may take more time after
receive of your replies on the above.




General

It may please be noted that neither any Drawing
Folder nor any GADs are attached / uploaded with
the NIT / RFP / Tender Documents. In view of
above It is requested to provide GADs of the New
Minor Bridges. As per Good industry Practice,
Global X-Y co-ordinates of the alignment plan with
Annex-IIl of Schedule-A. But the same is missing in
this project document. As four new Bypasses
namely Teliamura, Twidu, Ompi Nagar and
Amarpur are proposed and in addition to that the
entire stretch falls under realignment, it is requested
toprovide Global X-Y Coordinate proposed
alignment of the Project Highway

Executive summary and Drawings are uploadtﬂ
only as a preliminary reference document.

However, being an EPC Contract, Contractor has to
prepare and submit the design & drawing after
detailed study and survey at site. Bidder has to
quote as per their own survey.




