National Highways & Infrastructure Development Corporation Limited

Reply to Pre-Bid Queries
Name of Work: Consultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing
Pre-Construction Services for upgradation of existing 2-lane highway to 4 lane with paved shoulder configuration
(NH-144A) from Km 26.350 (Khati Chowk) to Km 30.097 (Hanuman Chowk) of Jammu - Akhnoor section in the
state of Jammu & Kashmir on EPC basis

S. No. Clause Description Suggestions/Query Reply
The bidder requested to allow Subterra Engineering India Pvt.
Ltd.(A Wholly owned subsidiary of Subterra Ingenieria S.L) to
1 NIL NIL take part in the bidding process on behalf of Subterra IngenierialAs per RFP.
S.L. As Subterra Engineering India Pvt. Ltd has ifs presence in
India it would be easier for us in timely execution of the Project.
- : ; ) o o _|The bidder shall make sure that the proposed alignment shall not
Appendi | I\pfhgg?;;ilc!:?t Sshfrl\t:}',so {?fe rﬁ%ﬁ'gedjgr'r']fnss Wf'g; Can you please specify what activities would require liase withlfall within 100 m of any heritage monument or —ancient
2 ! ; L .21 AS| Jammu? Do we have to prepare any applications related|site notified by ASI / NM. Also any proposal required to be
TOR, Cl. 1.1.3 |conducting the survey and other investigations|’*~" bmitied 1o ASI has o b A by the Consuliant o behaff i
in the vicinity of Buddhist site to site clearance? SILMITER 10 Fe e {0 B PIopaTer Y e ISULAN I oenl |
NHIDCL and attend the meetings with ASI
Asiveridic | Can you please share old alignment in kmz file along withlKMZ file of the existing alignment attached herewith. Land for the
3 pEI‘OR ' |General Alignment status of LAQ for old DPR to  understand more about land|project will be acquired as per Jammu & Kashmir LA Act 1990
acquisition procedure ? (1934 AD).
. ) - ) .| Asindicated, projectis of 5 months. If land acquisition process
4 e o AL ! xtends beyond 5 months, - what would be addiional payment{No addiional payment shall be made for this
offered for this activity?
AnERdEL Do we have to consider the cost towards fraffic survey, axel
5 pEI'OR ' | Traffic Survey load survey and OD survey? or the same shall be taken from|Present traffic data will be provided by NHIDCL.

earlier DPR?

6 Appendix |, TOR,| Geo-technical  Investigations and  Sub-Soill Do we have to provide separate rate for this item or it should IAs per BoQ
Cl. 4.11.4.4 |Exploration be part of the LS bid? P '
Appendix |, TOR, ; 5 Should we consider cost towards this item, or it should be
7 Cl. 4415 Material Investigation taken from old DPR? As per RFP.
Appendix |, TOR,| - . ; Do we have to carry out environment and social impact
& Cl. 4.13 Eavicanmenland Seclal kopaat Assessment assessment for new proposed alignment? A5 per REF.
Appendix VI,
Draft Contract As this is mainly fresh/new alignment, land acquisition is major,
Agreement, - task. This obviously is a delayed process so request you to .
’ GCC, 6.3 Mode Medle.o¥ Bilig ana Fayment change the payment schedule and make it up to 40% ofAS PEr SERAmEt
of Billing and estimated payment for submission of feasibility report.
Payment
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