

Sub:-


Invitation of Bids for Consultant/NGOs services to assist in Resettlement Action Plan (RAP) for implementation of the project "Improvement to 2 lane with paved shoulder of NH-40 between Shillong to Dawki section (design km. 0+000 to km. 71+520) and the section of NH-44/NH-40 (Design km. 0+000 to km. 0+800) Guwahati - Shillong - Jowai road, Design Length 72.06 km in Meghalaya under JICA loan assistance EPC mode.

### REPLY TO PRE-BID QUERY

Reference as per RFP	Description	Query	Reply																														
3.11	The applicant shall furnish as part of its Proposal, a Bid Security of Rs 1,00,000/- (Rupees One lakhs only) in the form of a Bank Guarantee ..... upon the Selected Applicant signing the Agreement.	EMD at bid stage is very high NGO can't bear such high value. It should be INR 25,000/-	Bid amount now proposed Rs. 50,000/- (Rupees Fifty Thousand) As per RFP																														
10.1	<p><b>Payment Schedule :</b></p> <table border="1"> <thead> <tr> <th>Sl.</th> <th>Indicative Payment Milestone</th> <th>Payment (% of Contract Value)</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>On submission of the inception Report complete in all respects</td> <td>10%</td> </tr> <tr> <td>2</td> <td>On completion of the identification, verification of DPs and initial consultation sessions, and submission of updated data on PAPs (Identification and Verification report) and review of the same by the NHIDCL.</td> <td>14%</td> </tr> <tr> <td>3</td> <td>On submission and approval of first 30% of the Micro Plans of PAPs</td> <td>8%</td> </tr> <tr> <td>4</td> <td>On submission and approval of second 30% of the Micro Plans of PAPs</td> <td>9%</td> </tr> <tr> <td>5</td> <td>On submission and approval of final 40% of the Micro Plans of PAPs</td> <td>9%</td> </tr> <tr> <td>6</td> <td>On completion of the rehabilitation process and implementation of Livelihood and Income Restoration Program and HIV/AIDs, health and Hygiene and human trafficking in affected villages.</td> <td>16%</td> </tr> <tr> <td>7</td> <td>On submission of the Final Completion Report</td> <td>14%</td> </tr> <tr> <td>8</td> <td>On approval of the Final Completion Report</td> <td>20%</td> </tr> <tr> <td></td> <td><b>Total</b></td> <td><b>100%</b></td> </tr> </tbody> </table>	Sl.	Indicative Payment Milestone	Payment (% of Contract Value)	1	On submission of the inception Report complete in all respects	10%	2	On completion of the identification, verification of DPs and initial consultation sessions, and submission of updated data on PAPs (Identification and Verification report) and review of the same by the NHIDCL.	14%	3	On submission and approval of first 30% of the Micro Plans of PAPs	8%	4	On submission and approval of second 30% of the Micro Plans of PAPs	9%	5	On submission and approval of final 40% of the Micro Plans of PAPs	9%	6	On completion of the rehabilitation process and implementation of Livelihood and Income Restoration Program and HIV/AIDs, health and Hygiene and human trafficking in affected villages.	16%	7	On submission of the Final Completion Report	14%	8	On approval of the Final Completion Report	20%		<b>Total</b>	<b>100%</b>	<p>Since construction is on EPC mode and Design takes time, stages of payment schedule really create cash flow problem. It can be revised with Km and activities, for example:</p> <p>(a) Village meeting and VLCs (b) Identification verification kilometre - wise (c) Micro Plan /KM (d) Training Village -wise (e) EOT due to design delay or things beyond control of NGO should be with cost and should be part of RFP.</p>	
Sl.	Indicative Payment Milestone	Payment (% of Contract Value)																															
1	On submission of the inception Report complete in all respects	10%																															
2	On completion of the identification, verification of DPs and initial consultation sessions, and submission of updated data on PAPs (Identification and Verification report) and review of the same by the NHIDCL.	14%																															
3	On submission and approval of first 30% of the Micro Plans of PAPs	8%																															
4	On submission and approval of second 30% of the Micro Plans of PAPs	9%																															
5	On submission and approval of final 40% of the Micro Plans of PAPs	9%																															
6	On completion of the rehabilitation process and implementation of Livelihood and Income Restoration Program and HIV/AIDs, health and Hygiene and human trafficking in affected villages.	16%																															
7	On submission of the Final Completion Report	14%																															
8	On approval of the Final Completion Report	20%																															
	<b>Total</b>	<b>100%</b>																															

M. S. Deol

General Manager (Tech.)  
NHIDCL

  
20.12.18

10.1	The Bid Security paid by the Consultant shall be returned to the consultant after receipt of Bank Guarantee for Performance Security for an amount equal to 5% (five percent)..... The Bank Guarantee confirmation shall be transmitted online through SFMS gateway to NHIDCL banker i.e Syndicate Bank, 1, Parliament Street, Transport Bhawan, New Delhi-110001.	Since all payments are output and approval base so instead of BG retention money should be preferred	As per RFP
Section 5 Terms of Reference	<p><b>4. RAP Implementation Schedule and Tasks</b></p> <p>The implemented of the RAP is scheduled to start from November 2018 and expected to be completed by September 2019. The Consultant /NGO will be deployed for a period of 12 months and will be responsible ..... as per the requirement of the resettlement program.</p>	Verbal enquiry	<p><b>4. RAP Implementation Schedule and Tasks</b></p> <p>The Consultant /NGO will be deployed for a period of 18 months from the date of commencement and will be responsible ..... as per the requirement of the resettlement program.</p>

  
20.12.18

M. S. Deol  
General Manager (Tech.)  
NHIDCL