

National Highways & Infrastructure Development Corporation Limited

Project Name: Four laning of Kolasib - Sethawn section (Package-5) of NH-6 from Existing Chainage km 86+000 to km 107+850 (Design Chainage km 77+500 to km 95+500) on Silchar - Vairengte - Sairang road in the State of Mizoram under Bharatmala Pariyojna on EPC mode.

Contract Package No.: NHIDCL/Mizoram/NH-306&6/Package-5/2021-22

Tender Id: 2021_NHIDC_642778_1

Reply to Pre-bid queries

Sl. No.	Reference/Clause No.	Query	Reply
1.	General	The additional performance security to be paid is consider on very higher side. Looking to effect of COVID-19 on construction industry, the GOI has also given some relief to the contractor working for Government work vide resolutions mention here under. In this scenario you may also think / review for necessary revision in clause of additional performance security. If you have already issue any guide lines or circular regarding additional performance security that may be mentioned in the bid document.	As per RFP.
2.	General	What provision regarding Government of India's COVID-19 related circular no COVID-19/RoadMap/JS(H)/2020 Date:- 3/06/2020 and COVID-19/RoadMap/JS(H)/2020 Date:- 3/08/2021 has been made in the tender?	Please refer tender documents.
3.	Clause 15.3, Annexure-I of Schedule-B, Page no. 62	Under Schedule B Annex -1 clause no 15.3 Public Health Utilities (Water/Sewage Pipelines) (C - Water Tank) page no 62. The capacity of water tank @ Ch. 87+700 (PHED) in numeral is mentioned as 1000000 liters, while in word it is mentioned as 1 Lacs liters.	Please refer Amendment No. 1.



(R. S. Puri)

General Manager (Technical)