

**National Highways & Infrastructure Development Corporation Limited**

**Project Name:** Up-gradation to 2 lane with paved shoulders of Pawlrang - Rulchawm section of NH-102B of Aizawl - Imphal Economic Corridor from Existing Chainage km 72.030 to km 104.129 including 2.459 km re-alignment section from Tuivawl River to Rulchawm connecting km 48.150 of NH-6 [Design Chainage km 68.170 to km 98.579] (Package-III) in the State of Mizoram under Bharatmala Pariyojna on EPC mode.

**Contract Package No.:** NHIDCL/Mizoram/NH-102B/Package-III/2021-22

**Tender Id:** 2020\_NHIDC\_638525\_1

**Reply to Pre-bid queries**

Sl. No.	Reference/Clause No.	Query	Reply
1.	Schedule-B	<p>The quantity of Gabion Breast Wall is given in the scope of work as 11250 cum.</p> <p>As Gabion Breast Wall require skilled Man power in large numbers and it is time consuming. In the present COVID-19 situation, it is difficult to get the man power and complete within 18 months period. We request you to change Gabion Breast Wall to Breast wall/ Retaining wall.</p>	<p>Being on EPC mode, for execution of work, the Contractor may construct any type of Breast Wall viz PCC/RCC/RRM in Cement Morter as per site condition and codal provisions with the approval of AE. However, the total surface area of Breast wall so constructed in lieu should not be less than 11250 sqm.</p>

  
**(R. S. Puri)**  
**General Manager (Technical)**