UK oA U9 3adavaHr faew e fafes
I w@hore, fiflend fafesT, 4—<wwe 9, 95 faefi—110 oo1

National Highways & Infrastructure Development Corporation Limited ” ;"

Ministry of Road Transport & Highways, Govt. of India BUILDING INFRASTRUCTURE - BUILDING THE NATION
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com CIN: U45400DL2014G0OI1269062

HiduiRie &5 &1 Sumda A PUBLIC SECTOR UNDERTAKING

Corrigendum-02

No. NHIDCL/AE/Manipur/Churachandpur-Tuivai/2016 Date: 17.10.2016
To

All prospective bidders,

Subject: Consultancy Services for Authority’s Engineer for supervision of Rehabilitation of
Churachandpur — Tuivai road (length- 161.48 Km) on NH-  102B in the state of Manipur

on Engineering Procurement and Construction (EPC) Basis- Reply for Pre Bid Queries
regarding.

The Clarification/Reply to the quires raised by certain bidder is attached herewith as
Annexure-A.

(Y.C. Srivastava)
General Manager (Tech)



Clarification/Reply to Queries

Contract Clause
6.2(a) Consultants
shall be paid billing
rates for services
rendered by the
personnel of  all
categories namely (i)
key personnel (ii)
sub-Professional

personnel and (iii)
Support staff on man-
month  wise. For
calculating  billing
rates of remaining
items of the financial
proposal, namely (i)
transportation, (ii)
Duty travel to site
(iii) Office Rent (iv)

is incomplete as it is
devoid of any
methodology as to how
the percentage of civil
works cost will be related
to the billing rates of the
consultants for (i)
transportation, (i1) Duty
travel to site (iii) Office
Rent (iv) office supplies
communication etc. (V)
reports &  document
printing and (vi) survey
equipment etc,

The provision also does
not deal with the
eventually ~when the
Contractor cannot proceed
with the works or the

Page | RFP reference Suggestion/Query Reply/Clarification
S.N. | No.
1. 26 Point 2 (c) of Sub |It is very unlikely for an | Agreed.
criteria for | RE to have worked as|Instead of  Material
qualification of | Material/Geotechnical Engineer/Geotechnical
Resident  Engineer | Engineer. We request to | Engineer it should be read
cum pavement | change it to “No. of|as Resident
specialist. No. of | Projects of 2/4/6 laning of | Engineer/pavement
Projects of 2/4/6/ | ..... as Resident Engineer/ | Engineer/Material
Laning of 20-25 Km | Pavement Engineer in | Engineer; the  other
each should have | Construction/Construction | condition will remain the
handled and | Supervision of Highway/ | same.
Experience as | projects (4 lane/6-lane or
Material/ 2 lane equivalent).
Geotechnical
Engineer in
Construction/
Construction
Supervision of
Highway projects (4-
Lane/6 lane or 2-lane
equivalent). : = ™ o
2. 114 | Appendix N Bank | RFP/Appendix N doesnot | The Bank  Guarantee
Guarantee format for | state in whose name the | should be in the name of
Bid Security Bank Guarantee for Bid | MD, NHIDCL.
Security should be
prepared. Kindly
confirm.
3 92 General Conditions of | We feel that this provision | As per RFP




survey equipment etc.
quoted amount of
percentage of civil
work cost quoted by
civil contractor and
payment will be made
in proportionate to
the financial progress
of the civl work.
Beginning 13%
months from the last
date of submission of
bid, billing rates shall
bs .

construction progress is
slowed down for reasons
not attributable to the
contractor namely, the
land not being available
or  other  hindrances
including encroachment,
forest, environmental
clearances etc.

These may please be dealt
in detail. Still better we,
would request that the
payment to Consultants

(other than remuneration) |

may not be linked with
the percentage of progress
of construction by the
Contractor, as is being
done by NHAI and
MORTH.




