

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



आज़ादी का
अमृत महोत्सव



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/TRIPURA/NH-208/Khowai-Teliamura/2022/PKG-I / 1/24

Date:03.01.2023

Reply to Pre-Bid Queries

Name of work: Improvement and Widening to Two Lane with paved shoulder of road from Km 101.300 to Km 127.319 (Total Length 26.019 Km) i.e. the Khowai - Teliamura section of NH-208 (Package I) in the state of Tripura on EPC under JICA ODA Loan Phase - 6

Tender ID: 2022_NHIDC_725316_1

Sr. No.	Page/ Clause No.	Queries	Reply
1.	Para 5.1(b) of Section 7 of RFP	Eligibility criteria mentioned at page no 54 of the RFP Point No 5.1(b) Tunnel/ Major Bridge (if any) is 80m (single span) while as per schedule B Longest span is 40m .	May please refer <i>Corrigendum -I</i> .
2.	General	Please provide the GAD (General Arrangement Drawing) for all MNB, MJBR and ROB.	Executive summary and Drawings are uploaded only as a preliminary reference document. However, being an EPC Contract, Contractor has to prepare and submit the design & drawing after detailed study and survey at site. Bidder has to quote as per their own survey.
3.	General	Please provide the Soil Report for all MNB, MJB and ROB location	Being an EPC Contract, Contractor has to carry out geotechnical investigation and prepare the design & drawing. Bidder has to quote as per their own survey.
4.	General	Please provide the Plan & Profile of Service Road.	Being an EPC Contract, Contractor has to prepare and submit the design & drawing after detailed study and survey at site. Bidder has to quote as per their own survey.
5.	Schedule	ROB & Viaduct width missing. Please provide the same.	May please refer <i>Corrigendum -I</i>
6.	General	The detail BOQ of utility shifting is not provided. Please provide the same.	Details of existing utilities as per Schedule-A. The bidders may visit the site and assess the quantum of shifting of utilities for the projects before submission of their bid.

1/2

7.	Schedule	The rain water harvesting quantity is not matching. The minimum numbers are to be provided, 43 nos. whereas nos. of locations as mentioned are 13 nos. in Schedule 'C'. Please clarify.	As per Schedule-C.
8.	Section 7 of RFP	You are further requested to extend the Tender submission date for another 15 days since the price evaluation of the Tender may take more time after receive of your replies on the above.	May please refer <i>Corrigendum -II</i> .

(Trivendra Kumar)
Executive Director (Tech)