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NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 

 

 

 

REQUEST FOR PROPOSAL (RFP) 

SECTION 1: INFORMATION TO CONSULTANTS 

 

                         Sub: Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to 

Jamuguri section from km 17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under 

SARDP- NE, Phase A” on EPC Basis. 

 

GENERAL:- 

 

1.    The National Highways & Infrastructure Development Corporation  Ltd. (NHIDCL) (the 

„Employer‟) invites proposals from eligible consultant for  engaging  Authority‟s Engineer 

(AE) on the basis of International Competitive Bidding for the following contract package in the 

State of Assam. 

 

TABLE1: DETAILS OF PROJECT 

 

S. 

No. 

NH 

No. 

Consultancy Package State Project 

stretch 

Project Length 

(km)/ Project 

Cost (Cr.) 

Assignmen

t Period 

(months) 

1 37A 

& 52 

Consultancy Services for Authority‟s 

Engineer for Supervision of “Four 

laning of Dolabari to Jamuguri section 

from km 17.300 of NH-37A to km 

182.000 of NH-52 in the State of 

Assam under SARDP- NE, Phase A” 

Assam Dolabari 

to 

Jamuguri 

section 

18.81 / 

744.10 

78 

  

The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be 

evaluated based on details furnished on “INFRACON”. As such before submitting the proposal, the 

Consultant (the firm and all key personnel) shall mandatorily register and enlist themselves, on the 

MoRTH portal “INFRACON” and upload all relevant information to enable correct evaluation of 

RFP.  

 

 All the bidders registered on “INFRACON” shall form a Team on “INFRACON” which would be 

assigned unique INFRACON Team ID. Bidders while submitting the RFP proposal shall furnish 

registration details including INFRACON Team ID. A copy of INFRACON Operation Procedure is 

enclosed for bidder‟s reference. 

 

2. Selection of AE shall be as per selection procedures given in the Model Agreement for 

Engineering Procurement and Construction. The selected AE shall be intimated to the Contractor.  

 

3. The proposal shall be submitted in English Language and all correspondence would           be 

in the same language. 

  

4. National Highways & Infrastructure Development Corporation Ltd (NHIDCL) intends to 

http://www.infracon.nic.in/


Page 4 of 127 
 

 

 

Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 17.300 of 

NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 

 

 

 

appoint a Consultant to act as Authority’s Engineer for implementation of this EPC project. As per 

the Terms and Conditions of the EPC Agreement (s), the Authority‟s Engineer shall perform all the 

duties as per TOR given in this RFP along with any amendment thereof. The selection of Authority‟s 

Engineers shall follow the laid down procedures given in the Contract Agreement signed between 

Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the E-procurement 

portal of the NIC i.e. eprocure.gov.in w.e.f. the scheduled date and time as mentioned in critical 

date sheet. The Consultant who downloads the RFP document from the website will be required to 

pay the non- refundable fee of Rs. 5,000/- at the time of the submission of the Bid proposal, through 

e-payment gateway or in the form of Demand Draft. The RFP will be invited through e-tendering 

portal. The NHIDCL invites proposals through e-procurement portal of NIC i.e. eprocure.gov.in   

(on-line financial bid submission) and technical bid submission by using the INFRACON* portal. 

The complete BID document can be viewed / downloaded from www.eprocure.gov.in and can be 

viewed on official portal of NHIDCL http://www.nhidcl.com. As per schedule as given in Critical 

Date Sheet as under:- 

 

CRITICAL DATE SHEET 

 

Bid Document /NIT Publishing Date 15.03.2017 (1700 hrs) 

Bid Document Download / Start Date 15.03.2017 (1700 hrs) 

Clarification Start Date (Pre bid queries) 15.03.2017 (1700 hrs) 

Clarification End Date( Last date for receipt of pre bid query) 22.03.2017 (1500 hrs) 

Pre bid meeting 22.03.2017 (1500 hrs) 

Bid Submission start Date 29.03.2017 (1100 hrs) 

Bid submission End Date (online & physical Copy) 02.05.2017 (1100 hrs) 

Opening Date of Technical Bid 03.05.2017 (1130 hrs) 

Date of uploading of list of Technically Qualified Applicants To be intimated later 

Date of Opening of Financial Bids of Qualified Applicants   To be intimated later 

 

*In order to make the evaluation process more objective, user friendly and transparent, NHIDCL has developed 

INFRACON portal (www.infracon.nic.in) which is a comprehensive National Portal for Infrastructure Consultancy firms 

& Key Personnel. The Portal has facility to host Consulting Firms‟& Personnel Credentials online with linkage to 

Aadhar & Digilocker for data storage, validation & purity. The Information available on the portal would also be made 

available in Public Domain. 

 

Based on the above stated objective, it has been decided that while calling RFPs for Authority‟s 

Engineer, NHIDCL would receive technical proposals through INFRACON portal by making it 

mandatory for firms & personnel to register on the portal. This would lead to reduction in paper 

work during bid submission & evaluation and shall bring transparency & accountability to the 

submission process. The applicants (hereinafter called as the Consultants) are hereby invited to 

submit proposals in the manner prescribed in the RFP. 

 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000/- (Rupees 

Fifty thousand only) in the form of a Bank Guarantee (as per the format specified in Appendix N of 

this RFP document) or in the form of Demand Draft (the “Bid Security”), valid for 45 days beyond 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
http://www.infracon.nic.in/
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the validity of the bid. The Bid submitted without Bid Security will be summarily rejected. The Bid 

Security of the successful Bidder will be returned when the Bidder has signed the Contract 

Agreement with the Employer and has furnished the required Performance Guarantee as specified in 

the document within 15 days from the receipt of the Letter of Acceptance. The Bid Security will be 

forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity, or 

(b) If the Bidder fails to accept the Employer‟s corrections of arithmetic errors in the Bidder‟s 

bid (if any), or 

(c) If the Successful Bidder fails to sign the contract agreement with the Employer within the 

prescribed period, or 

(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated time. 

Unqualified bidders would be informed regarding their non-qualification, without any 

explanation and thereafter Bid Security would be returned unopened after the evaluation of 

the financial proposal and signing the contract agreement with the successful bidder.  

 

7. The proposal should be submitted by consultancy firms through the INFRACON.  The two 

parts of the proposal are Part1: Technical Proposal and Part2: Financial Proposal.  For a given EPC 

Project, Stage -1 of the Evaluation shall consider the evaluation of the Technical Proposal (i.e. Part 

1).The firms scoring the qualifying marks (minimum 75%) as mentioned in RFP shall only be 

considered for further evaluation.  Under stage 2, the financial proposal of such firms as selected 

above shall be opened and evaluated. Proposals will finally be ranked according to their combined 

technical and financial scores as specified in clause 5 of section 2. The first ranked Applicant shall 

be selected for negotiation (the “Selected Applicant”) while the second ranked Applicant will be 

kept in reserve. 

 

8. The total time period for the assignment as Authority‟s Engineer will be for Construction 

Period of 30 months and Maintenance period for 48 months with reduced man power (for EPC 

projects). 

  

9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants. 

In case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. one lead 

+ 1 JV partner). Formulation of more than one JV/association with different partners for the same 

work is not allowed and all such proposal involving the firms shall be treated as non-responsive.  If 

the consultant submits bids as sole applicant and also in JV/Association with another consultant, 

both bids shall be summarily rejected. No consultant shall submit more than one bid. 

 

10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an 

Associate company also.  Credentials of associate firm, except key personnel, if any will not be 

considered for evaluation. Associate firm need not be MoRT&H empanelled consultant. The 

applicant shall submit a Memorandum of Understanding (MOU) with the Associate regarding the 

role and responsibilities of the Associate Company along with the proposal.  Maximum numbers of 

key personnel of the associate firm during the RFP Proposal and implementation of contract is 

limited to 3. 
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11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria or not empanelled by MoRT&H as supervision 

consultant, need not apply.  

  

A). Eligibility criteria for sole applicant firm. 

 

S. 

No. 

Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a) The firm should have minimum 

experience of preparation of detailed 

Project Report/ Feasibility Study 

cum Preliminary Design Report of 

2/4/6**-Laning /Bridge project of 

aggregate length equal to 2 times or 

more of similar category for which 

RFP is invited.  

The firm should have minimum 

experience of Project Supervision 

/Independent Engineer /Authority‟s 

Engineer of 2/4/6**-Laning /Bridge 

project of aggregate length equal to 

3 times or more of similar category 

for which RFP is invited. 

Annual turnover 

(updated average of 

last 3 years) of the 

firm from consultancy 

business should be 

equal to or more than 

2% of Estimated 

Project. 

1 (b) Firm should also have prepared 

DPR/Feasibility Study cum 

Preliminary Design Report for at 

least one project of similar category 

of two/four/six** Laning/ bridge 

work of 40% of project length. 

Firm should also have experience 

of Project Supervision/ 

Independent Engineer / Authority‟ 

Engineer of at least one project of 

similar category of two/four/ six** 

laning/ bridge work of length equal 

to 40% of project length. 

 

 

** Similar project means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects 

experience of 4/6 lane shall also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 laning projects with 

a multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone project or 

as a part of road project) only be considered. 

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) 

shall be as under: 

 The lead partner must fulfill at least 50% of requirements at 1(a) of table in Para (A) above 

and other JV partner should fulfill at least 30% of eligibility criteria as indicated at 1(a) of 

table in Para (A) above.  Also the lead partner and JV partner jointly should meet the 

eligibility criteria as mentioned at 1(a) of table in Para (A) above.  Lead partner should meet 

the criteria 1 (b) of table in Para (A) above.  

  

 Note:  The weightage given for experience of a firm would depend on the role of the firm in 

the respective assignments. The firm‟s experience would get full credit if it was the sole firm 

in the respective assignment. If the applicant firm has completed projects as JV with some 

other firms, weightage shall be given as per the JV share***. However if the applicant firm 

has executed the project as associate with some other firms, 25% weightage shall be given to 
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the applicant firm for the projects completed under such association. 

 

 ***For weightage of experience in any past Consultancy assignment, experience certificate from the client 

shall be submitted. In absence of clear demarcation of JV share in client certificate, the weight age will be 

treated as 60 % for lead partner and 40% for minor partner. Annual turnover duly certified by Chartered 

Accountant shall be accepted. In case of non-availability of such documents no weight age of 

turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for 

the turnover from consultancy business to a common base value for works completed in 

India: 

 

Year of completion of services / turnover Enhancement factor 

Financial year in which RFP invited 1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by them 

without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign currency, the 

above enhancement factors will not be applied.  Instead, current market exchange rate (State 

Bank of India BC Selling rate as on last date of submission of the bid) will be applied for the 

purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. The Bidder including individual or any of its Joint Venture Member should, in the 

last 2 years, have neither failed to perform for the consultancy services pertaining to 

Expressways, National Highways, ISC (Inter State Connectivity) & EI (Economic 

Importance) works, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award against the Bidder including 

individual or any of its Joint Venture Member, as the case may be, nor has been expelled or 

terminated by Ministry of Road Transport & Highways or its implementing agencies for 

breach by such Bidder including individual or any of its Joint Venture Member. Consultants 

(sole firm or lead firm and any of the JV partners) who do not fulfil the aforesaid condition as 

on last date of submission of proposal, need not apply as their RFP proposal will not be 

entertained.  

 

 

14. Employer will not be responsible for any delay, loss or non-receipt of RFP document 

sent by post/courier. Further, Employer shall not be responsible for any delay in receiving the 

proposal and reserves the right to accept/reject any or all applications without assigning any 

reason thereof. 
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15. The two parts of the Proposal (Technical proposal and financial proposal) must be 

submitted on-line with all pages numbered serially, along with an index of submission as per 

procedure under e-tendering. The technical proposal is also required to be submitted in a hard 

bound form exactly as per submission made online with all pages numbered serially along 

with an index of submission. (Hard bound implies binding between two covers through 

stitching or otherwise whereby it may not be possible to replace any paper without disturbing 

the documents). Spiral bound form, loose form, etc. will be not accepted. The Financial 

proposal is to be submitted online only. Submission in any other form shall not be acceptable. 

In the event, any of the instructions mentioned herein have not been adhered to; the Employer 

may reject the Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at 

bidding stage, in public domain and the same may be uploaded by Employer on Employer‟s 

web-site.  Consultants should have no objection if Employer uploads the information 

pertaining to their credentials as well as of their key personnel. 

 

17. The individual key personnel proposed in the bid by the consultants or any 

replacement thereof should undertake that they shall have no objection in uploading/hoisting 

of their credentials by Employer in public domain.  

 

18. RFP submission must be received not later than the scheduled date and time as 

mentioned in critical date sheet in the manner specified in the RFP document at the address 

given below. 

 

Address of Employer: 

 

ATTN:    Mr. Adil Singh 

DESIGNATION:  General Manager (Tech) 

ADDRESS:              3
rd

 Floor, PTI Building, 4, Parliament Street, New 

Delhi. 

Mob.  NO:   8527586333 

Contact No.   011-23461681 

E-MAIL ADDRESS:  adil.nhidcl@gmail.com  
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with 

other consultant willing to act as AE to submit a proposal for providing consulting 

services required for. “Four laning of Dolabari to Jamuguri section from km 17.300 of 

NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” on 

EPC Basis”. Your proposal could form the basis for future negotiations and ultimately 

a contract between your firm and the Employer. 

 

1.2 A brief description of the assignment and its objectives are given in the Terms of 

Reference (TOR). 

 

1.3 The assignment shall be implemented in Construction Period (30 Months) and 

Maintenance Period (48 Months). 

 

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective 

Applicants or any other person.  The purpose of this RFP is to provide interested 

parties with information that may be useful to them in the formulation of their 

Proposals pursuant to this RFP.  This RFP includes statements and assumptions, 

which reflect various assessments, arrived at by the Authority in relation to the 

Consultancy.  Such assessments and statements do not purport to contain all the 

information that each Applicant may require.  The information contained in this RFP, 

may not be complete, accurate, adequate or correct.  Each Applicant should, therefore, 

conduct its own investigations about the assignment and the local conditions before 

submitting the proposal by paying a visit to the Client and the project site, sending 

written queries to the client, before the date and time specified in the Data Sheet. 

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, 

including a visit to site, are not reimbursable as a direct cost of assignment and (ii) 

Employer is not bound to accept any of the proposals received by it and reserves the 

right to annul the selection process at any time prior to contract award, without 

thereby incurring any liability to the Consultants. 

 

1.6 Deleted 

1.7 Deleted 

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict 

that impacts their capacity to serve the best interest of their Client, or than may 

reasonably be perceived as having this effect. Failure to disclose said situations may 

lead to the disqualification of the Consultant or the termination of its Contract and/or 

any other action as deemed fit by the Authority at any stage. 
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1.9 It is the Employer‟s policy that the consultants observe the highest standard of ethics 

during the selection and execution of such contracts. In pursuance of this policy, the 

Employer: 

(a)  Defines, for the purpose of this paragraph, the terms set forth below as 

follows: 

(i) “Corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to influence the 

action of a public official in the selection process or in contract 

execution; 

(ii) “Fraudulent practice” means a misrepresentation or omission of 

facts in order to influence a selection process or the execution of a 

contract; 

(iii) “collusive practices” means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, 

designed to establish prices at artificial, non-competitive levels; 

(iv) “Coercive practices” means harming or threatening to harm, directly 

or indirectly, persons or their property to influence their participation in 

a procurement process, or affect the execution of a contract. 

(b) will reject a proposal for award if it determines that the Consultant 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive or coercive practices in competing for the contract in 

question; 

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for, or in executing, a contract;  

(d) will have the right to require that a provision be included requiring consultants 

to permit  the  Employer to  inspect  their  accounts  and  records  relating  to  

the performance  of  the  contract  and  to  have  them  audited  by  authorized 

representatives of Employer. 

 

1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall not be 

under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, 

the Consultants shall be aware of the provisions on fraud and corruption stated in the 

specific clauses in the General Conditions of Contract. 

 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or to 

be paid to agents relating to this proposal and during execution of the assignment if 

the Consultant is awarded the Contract, in the Financial Proposal. 

 

1.12 The Data Sheet indicates how long Consultants‟ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of 

Professional staff nominated in the Proposal. The Client will make its best effort to 

complete negotiations within this period. Should the need arise; however, the Client 
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may request Consultants to extend the validity period of their proposals. Consultants 

who agree to such extension shall confirm that they maintain the availability of the 

Professional staff nominated in the Proposal, or in their confirmation of extension of 

validity of the Proposal, Consultants could submit new staff in replacement, which 

would be considered in the final evaluation for contract award. 

 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

2.1  The Consultants may request a clarification of any of the RFP documents up to the 

number of days indicated in the Data Sheet before the Proposal submission date.  Any 

request for clarification must be sent in writing by paper mail, facsimile, or electronic 

mail to the Client‟s address indicated in the Data Sheet. The Client will respond by 

cable, facsimile, or electronic mail to such requests and will send copies of the 

response (including an explanation of the query but without identifying the source of 

inquiry) to all consultants who have purchased the RFP document. 

Clarification/amendment will also be hosted on Employer‟s web-site.  

 

2.2 At any time before the submission of Proposals, the Client may for any reason, 

whether at its own initiative or in response to a clarification requested by a Consulting 

firm, modify the RFP documents by amendment.  Any amendment shall be issued in 

writing through addendum. Addendum may be sent by mail, cable, telex, facsimile or 

electronic mail to consultants or/and will be hosted on Employer‟s website which will 

be binding on them.  The Client may at its discretion extend the deadline for the 

submission of Proposals. 

 

3. PREPARATION OF PROPOSAL 

3.1 You are requested to submit your Technical proposal through INFRACON portal of 

NHIDCL strictly using the input forms and the prescribed procedure of the portal: 

 

Part 1: Technical Proposal (only through the CPPP portal i.e eprocure.gov.in) 

Part 2: Financial Proposal (only through the CPPP portal i.e eprocure.gov.in). 

 

The proposal shall be written in the English language as specified in the Data Sheet. 

All pages of the Proposal shall be signed by an authorized representative. The 

representative‟s authorization shall be confirmed by written Power of Attorney duly 

notarized to be submitted with the proposal. In case of JV or inclusion of Associate 

Company, a MoU indicating the specific Projects, input and role of each Partner etc. 

shall be submitted with the proposal. 

 

Part 1: Technical Proposal 

3.2  You are expected to examine all terms and conditions included in the documents.

 Failure to act or to provide all requested information will be at your own risk and may 

result in rejection of your proposal. 

 



Page 12 of 127 
 

 

 

Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 17.300 of 

NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 

 

 

 

3.3  During preparation of the Technical proposal you may give particular attention to the 

following: 

i. The man-months for the assignment shall be that stated in the Terms of Reference. 

The same shall be considered for the purpose of evaluation as well as award.  In 

case the man months of TOR are amended in view of Client‟s own initiative or in 

response to clarification sought by any Consulting firm, the man months so 

amended and published shall be considered for the purpose of evaluation as well as 

award. 

ii. The Consultants should prefer to field as many of their permanent staff as possible. 

The permanent staff would be considered those already employed with the firm 

prior to one year from the month during which this Tender Notice is issued. 

Applicant shall submit the details of the period of employment of the proposed 

personnel with the firm. 

iii. No alternative Team ID may be proposed and only one CV may be proposed for 

each position. 

iv. A good working knowledge of the language specified in the data sheet is essential 

for key professional staff on this assignment. Reports must be in the language (s) 

specified in the data sheet 

v. Deleted 

vi. The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. A undertaking in this regard 

should be submitted by consultant that they will engage at least 15% of key 

personnel / sub-professional /Support Staff from NE region only. 

3.4  Your Technical Proposal must provide the following information, using the formats 

of INFRACON. 

i. A brief description of the firm‟s organization and an outline of recent experience of 

the Consultants and, in the case of Joint Venture, for each partner, on assignments 

of a similar nature. The information which you shall provide on each assignment 

should indicate, inter-alia, the profiles of the staff provided, duration, contract 

amount and firm‟s involvement. The details   of assignments on hand shall be 

furnished by the consultant and their JV partner, separately.  

ii. Any  comments  or  suggestions  on  the  ToR and  a  description  of  the 

methodology (work plan) which the firm proposes to execute the services, 

illustrated with bar charts of activities by uploading on e-tendering portal. 

iii. The composition of the proposed staff team, the tasks which shall be assigned to 

each and their timing shall be required to be submitted at the time of Contract 

Negotiations by the Preferred Consultant; 

 

iv.  Requirement for submission of CVs.  

a. CVs strictly in the prescribed format as per INFRACON 

b. Key information should include years with the firm and degree of responsibility 

held in various assignments. In CV format, at summary, the individual shall 
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declare his qualification & total experience (in years) against the requirements 

specified in TOR for the position (Ref. Enclosure-B of TOR). If any 

information is found incorrect, at any stage, action including termination and 

debarment from future projects upto 2 years may be taken by Employer on the 

personnel and the Firm. 

c. Deleted 

d. CVs of key personnel would have to be submitted through INFRACON. Client 

may also require that that at the time of Contract negotiations, CVs of the key 

personnel are submitted by the firm in accordance with the prescribed format 

and duly certified by the candidate and firm.. 

e. All the CVs which are to be evaluated should be complete in all respects on 

portal 

f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score of the 

firm.  However, if the Key Personnel does not fulfill the minimum academic 

qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of 

his CV will be evaluated as zero. If the Key Personnel does not fulfill the 

minimum qualification related to experience (as mentioned at Enclosure-B of 

TOR of RFP), then zero marks will only be assigned for that sub criteria, but the 

marks obtained by the CV of the Key Personnel will be carried forward for 

maximum 3 nos key personnel for determining the total score of the firm.  In 

case, a firm is H-1, then all such Key Personnel (whose CV scores less than 

75% or who does not fulfill the minimum qualification) will have to be replaced 

by the firm at the time of contract negotiations by persons scoring at least 75% 

marks.  The reduction in remuneration of such replacements shall be 5%, 10% 

and 15 % for 1
st
 replacement, 2

nd
 replacement and 3

rd
 replacement respectively.  

In case more than 3 CV scores less than 75% marks or Team leader cum Senior 

Bridge Engineer scores less than 75% marks, the proposal shall be considered 

non-responsive. During negotiation, Key Personnel will be required to produce 

certificate regarding qualification and experience. However, the officials retired 

from MoRT&H/State/UT PWD may be exempted from producing the 

experience certificate. 

g. In case CV of a person is turned out to be fake/incorrect/inflated during the 

assignment, the consultancy firms shall have to refund the salary and perks drawn 

including interest @12% per annum in respect of the person apart from other 

consequences. In addition to above, 10% of the salary and perks to be refunded shall 

be recovered from the Firm as penalty. 

v. Deployment Schedule for each key personnel should be formulated and incorporated 

at the time of contract negotiation by the Preferred Bidder which will be reviewed on 

quarterly basis.   

vi. Estimates of the total time effort (person x months) to be provided for the services, 

supported by bar chart diagrams showing the time proposed (person x months) for 

each professional staff and sub professional staff are required to be submitted by the 
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Preferred Consultant at the time of Contract Negotiations.  

vii Deleted.    

viii. Each key personnel of the preferred Consultant shall be called for interview at the 

time of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. 

In no case more than two replacements of key personnel shall be permitted during 

negotiation and in such cases Consultant and such key personnel  shall have to submit 

affidavit to the effect that during the period of assignment specified in para 8 of 

Section:1, the replaced key personnel shall not be professionally employed anywhere 

in Employer‟s works. Employer shall not further consider CV of such key personnel 

directly or indirectly for any of its projects for this period. The reduction in 

remuneration of such replacements shall be 5%and10% for 1
st
 replacement and 2

nd
 

replacement respectively within validity period of bid.  In case during negotiations 

held within validity period of bid, more than two replacements are sought by the H-1 

consultant; his proposal shall be considered as Non-Responsive. In such case the 

combined score of remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H-1.  In case during interaction with the 

key personnel at the time of negotiation it is found that the key personnel proposed is 

un-suitable for the assignment position, his replacement by equivalent or better shall 

be provided by the consultant.  The key personnel with such un-suitable CV shall not 

be considered in any future bids for that position for two years. No deduction for such 

replacement who are not found suitable during interaction shall be made. In the 

eventuality that a firm becomes non-responsive, for the third time, due to the action of 

replacements of more than 2 key personnel during negotiation, the firm and its 

constituent JV partners and Associates shall be debarred upto one year for Employer‟s 

consultancy projects. 

x. The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-professional 

/Support Staff from NE region only. 

 

3.5 The technical proposal must not include any financial information. 

 

Part 2:  Financial Proposal 

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No 

additional items/quantities other than that specified in the formats should be proposed 

by the Consultants since the same shall not be considered for the evaluation/award. 

Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support 

staff on man-moth wise. For calculating billing rates of remaining items of the 

financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, 

(iv) office supplies communication etc (v) reports &document printing and (vi) survey 

equipment etc. quoted amount of selected consultant will be converted to percentage 

of civil work cost quoted by civil contractor and payment will be made in 
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proportionate to the financial progress of the civil work. Beginning 13
th

months from 

the last date of submission of bid, billing rates shall be increased for all items of 

contract inter alia including vehicle hire, office rent, consumables, furniture @ 5% per 

year.However, for evaluation and award of the Bid proposals, the quoted initial rate 

(as applicable for first 12 months from last date of submission of bid) shall be 

multiplied by the total time input for each position on this contract, i.e. without 

considering the increase in the billing rates. All payments shall be made in Indian 

Rupees and shall be subjected to applicable Indian laws withholding taxes if any. 

3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes 

(including social security), duties, fees, levies and other charges imposed under the 

applicable law, on the consultants, the sub-consultants, and their personnel (other than 

nationals or permanent residents of the government‟s country);unless the Data Sheet 

specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8 Consultants may express the price of their services in the Indian Rupees only. 

3.9 Service tax as applicable shall be paid to the consultant while making payment for 

services rendered. The consultants shall then deposit the same with the tax authorities 

and provide a proof of having done so within next 90 days in line with policy 

circulars issued by Employer. Employer shall pay only the service tax. 

 

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 

 4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 

(i) Detailed RFP may be downloaded from E-tendering portal of NIC 

https://www.eprocure.gov.in and the Application must be submitted online 

following the instructions appearing on the screen.  

 (ii)  The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of NIC) 

https://www.eprocure.gov.in and INFRACON Portal 

https://www.infracon.nic.in 

   (a) Technical proposal as indicated in para -B below 

 (b) Financial proposal as per format prescribed in SECTION-5 OF RFP. Financial 

proposals are to be submitted online only and no hard copy of the financial proposal 

should be submitted 

 B. Only Electronic form to be uploaded on the E-tendering portal of Employer 

https://www.eprocure.gov.in and INFRACON https://www.infracon.nic.in 

(I) Technical Proposal including 

(a)  Appendix-IB 

(b)  Power of Attorney for signing the Application  

(c)  If applicable, the Power of Attorney for Lead Member of JV;  

(d) Copy of Memorandum of Understanding between JV partners, if applicable;  

(e)  Copy of Memorandum of Understanding with Associate, if applicable 

 (f)  INFRACON generated ID. 

(II)  Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand draft 

https://www.eprocure.gov.in/
https://www.eprocure.gov.in/
https://www.infracon.nic.in/
https://www.eprocure.gov.in/
https://www.infracon.nic.in/
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in favour of Managing Director, National Highways & Infrastructure Development 

Corporation Ltd.(NHIDCL) payable at New Delhi; 

(III) Bid Security (for the amount given in section 1 of this document) in the form of a 

Bank Guarantee and the format specified in this document and 

 

(IV) Application processing fee as applicable shall be paid to the Service provider of E-

tendering portal https://www.eprocure.gov.in. 

iii.  The Applicant shall submit the original documents specified above in point no.4.1 (ii) B 

together with their respective enclosures and seal it in an envelope and mark the envelope as 

“Technical Proposal” for the Project for which proposal is submitted and name and address 

of the Applicant. The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN THE 

PRESENCE OF THE EVALUATION COMMITTEE”. In addition, the Application due date 

should be indicated on the right hand corner of the envelope. The original documents should 

be submitted before the due date and time as mentioned in critical date sheet, at the 

below mentioned address in the manner and form as detailed in the RFP. A receipt thereof 

should be obtained from the below mentioned person.  

 

Address of Employer‟s Representative: 

 

ATTN. OF: Mr. Adil Singh 

DESIGNATION: General Manager (Tech) 

ADDRESS: 3rd Floor, PTI Building, 4, Parliament Street, New Delhi –110001. 

Mob.  No: 8527586333 

E-MAIL ADDRESS: adil.nhidcl@gmail.com 

 

iv.  The Applicant shall upload scanned copies of the Technical Proposal and Financial Proposal 

as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal and INFRACON 

portal of Employer before the due date and time as mentioned in critical date sheet.   

Hard copy of the documents as specified in point nos. 4.1 (ii) B above only is required to be 

submitted before the due date and time as mentioned in critical date sheet.  Financial 

Proposal is to be submitted On-line only and no hard copy submission is to be made. In the 

event of any discrepancy between the original and the copy (in electronic form), the original 

shall prevail. 

 

4.2 Modification / Substitution/ Withdrawal of bids: 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid 

shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to the 

Bid Due Date, unless the same has been expressly sought for by the Employer, shall be 

disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload 

/ resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 

https://www.eprocure.gov.in./
adil.nhidcl@gmail.com
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withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any 

reason, bidder cannot re-submit e-bid again. 

 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and on-line/offline 

for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney shall be 

the Digital Signatory. In case the authorized signatory holding Power of Attorney and Digital 

Signatory are not the same, the bid shall be considered non-responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in 

point nos. 4.1 (ii) B at the scheduled date and time as mentioned in critical date sheet. i.e. 

in the presence of the Applicants who choose to attend. The Employer will subsequently 

open the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the 

Applications in accordance with the provisions set out in the RFP.  

(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who qualify 

for financial opening as per RFP. The date of opening of Financial Proposal will be notified 

later on. 

5 PROPOSAL EVALUATION 

5.1 A two-stage procedure shall be adopted for evaluating the proposals. 

5.2 Mark for Employment with Firm 

(i) Permanent staff (those already employed with the firm prior to one year from the month 

during which this Tender Notice is issued) = 5 Marks 

(ii) Retainer/non-permanent staff = Zero Marks 

Technical Proposal  

5.3 The Evaluation Committee appointed by the Employer shall carry out its evaluation 

electronically applying the evaluation criteria and point system specified in the data sheet. 

Each responsive proposal shall be attributed a technical score (ST.) Only those Applicants 

whose Technical proposal score 75 marks or more out of 100 shall qualify for further 

consideration. However, if the number of such pre-qualified applications is less than two, the 

Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score is 

less than 75 marks. 

Financial Proposal 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is 

finalized, the Employer may notify those consultants whose proposals were not considered as 

per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 

indicating the date and time set for opening of the Financial Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants‟ 

representatives who choose to attend.  The name of the consultant, the technical scores, and 

the proposed prices shall be read aloud and recorded when the Financial Proposals are 

opened.  The Client shall prepare minutes of the public opening. 

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals are 

complete (i.e. whether they have included cost of all items of the corresponding proposals; if 
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not, then the cost towards such missing items will be considered as NIL, but the Consultant 

shall, however, be required to carry out such obligations  without any additional 

compensation.) and without computational error. In case under such circumstances, if Client 

feels that the work cannot be carried out within the overall cost as per the  submitted  

financial proposal, such proposals shall be considered non responsive. 

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 

financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) 

scores as follows: 

  S= ST x Tw + SF x Fw  

 Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal 

and Financial Proposal that shall be 0.80 and 0.20 respectively. 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest 

combined score). The second ranked applicant (H-2) shall be kept in reserve and may be 

invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the 

requirements specified in this document. In the event the proposals of two or more 

consultants have the same scores in the final ranking, the proposal with the highest technical 

score should be ranked first. 

 

6 NEGOTIATIONS 

6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the successful 

firm who submitted the highest scoring proposal in writing by registered letter or facsimile 

and may either issue LOA if negotiations are not required or may invite it to negotiate the 

contract.  In case two or more firms obtain same score, the firm achieving the highest 

Technical score shall be invited first for negotiations. 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, and 

initial a draft contract by the conclusion of negotiations 

6.3 In case of 1
st
 round of negotiation is not held within 180 days from the Bid Receipt Date due 

to reasons attributable to Employer, the selected consultant (H-1)  shall be permitted for 

replacement upto a maximum of 50% key personnel with key personnel of equivalent or 

better qualifications without considering the same as replacement and without any deduction.  

However, for avoidance of doubt, it is clarified that replacement of key personnel whose CV 

has scored less than 70% marks shall continue be considered as replacement as per para 

3.4.(iv) (f).Further, it is also clarified that any key personnel, if debarred during the period 

between receipt of bid and  award of the contract and  is required to be replaced as per the 

provisions of the RFP, then the replacement shall not be considered as part of replacement by  

the consultant and hence  no deduction in remuneration shall be affected. However, in this 

case the original CV will be considered for evaluation purpose. 

6.4 Negotiations shall commence with a discussion of your technical proposal, the proposed 

methodology (work plan), staffing. Agreement must then be reached on the staffing and bar 

charts, which shall indicate activities, staff, periods in the field and in the home office, staff 

months, logistics and reporting. Special attention shall be paid to optimize the required 
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outputs from the firm within the available budget and to define clearly the inputs required 

from the Employer to ensure satisfactory implementation of the assignment. 

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to contact the 

local tax authorities to determine the local tax amount to be paid by the Consultant under the 

Contract. The financial negotiations will include a clarification (if any) of the firm‟s tax 

liability in the Client‟s country, and the manner in which it will be reflected in the Contract; 

and will reflect the agreed technical modifications in the cost of the services.   

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 

professional staff, the Employer‟s  expects to negotiate, a contract on the basis of the staff 

named in the proposal and ,prior to contract negotiations, will require assurance that this staff 

shall be actually available. 

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no 

case more than two replacements of key personnel shall be permitted during negotiation and 

in such cases Consultant and such key personnel  shall have to submit affidavit to the effect 

that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer‟s works. Employer 

shall not further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall be 5% and 

10% for 1
st
 replacement and 2

nd
 replacement respectively within validity period of bid. In 

case during negotiations held within validity period of bid, more than two replacements are 

sought by the H1 consultant; his proposal shall be considered as Non-Responsive.  In such 

case the combined score of remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H1. In case during interaction with the key 

personnel at the time of negotiation it is found that the key personnel proposed is un-suitable 

for the assignment position, his replacement by equivalent or better shall be provided by the 

consultant.  The key personnel with such un-suitable CV shall not be considered in any future 

bids for that position for two years. No deduction for such replacement who are not found 

suitable during interaction shall be made. In the eventuality that a firm becomes non-

responsive, for the third time, due to the action of replacements of more than 2 key personnel 

during negotiation, the firm and its constituent JV partners and Associates shall be debarred 

up-to one year for Employer‟s consultancy projects. 

6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of 

negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be 

required to produce certificate regarding qualification and experience in support of their CVs 

for verification and return. However, the officials retired from MoRT&H/State/UT PWD 

may be exempted from producing the experience certificate. The negotiations shall be 

concluded with a review of the draft form of Contract. The Employer and the firm will 

finalize the contract to conclude negotiations. 

 

6.9 If any of the key personnel employed by NHIDCL in other project by virtue of which their 

claim as H1 bidder, maximum two replacements with equal or better qualifications can be 

considered by NHIDCL in addition to clause 6.7 above. However reduction in remuneration 

will apply as per clause 6.7 above. 
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7 AWARD OF CONTRACT 

7.1 After completion of negotiations with the consultants, the Client shall award the Contract to 

the selected Consultant. However, after signing of the Contract, the Client may return the 

unopened Financial Proposals to the unsuccessful Consultants. 

7.2 The successful firm with whom the contract is signed is expected to commence the 

assignment on the date and at the location specified in the data sheet. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

Sub clause No. in 

Letter of 

Invitation to 

Consultants 

 

1.1 Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 3
rd

Floor, Press Trust 

of India Building, 4-Parliament Street, New Delhi at 1500 hrs on ---------. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 

2.1 Clarification may be requested 7 days prior to Pre Proposal Conference. The address for 

requesting clarification is: 

Address of Employer‟s Representative: 

ATTN. OF:              Mr. Adil Singh 

DESIGNATION        General Manager (Tech) 

ADDRESS:                         3
rd

 Floor, PTI Building, 4, Parliament Street, New Delhi – 110001. 

E-MAIL ADDRESS         adil.nhidcl@gmail.com  

 

3.1 The Language of documents and correspondence will be English 

3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc 

shall be written in English. 

3.3 Employer shall pay only service tax.  Consultant has to assess all other taxes and should in 

build them in their financial proposal.  These taxes (other than service tax) should not be 

provided separately. Consultants are requested to consult Tax Consultants for details. 

3.4 The Consultants to state all cost in Indian Rupee only. 
 

4. The time and date of submission: 1100 hrs on ---------. 

5.1 The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 
Total 100 

 
 (i) Sub criteria for Relevant Experience of the firm for the assignment 
 

 Criteria Marks 
Year of establishment of the firm (in case of JV, year of establishment of lead member shall be 

considered). 

2 

Average Annual Turnover (last 3years) from consultancy business 2 

Experience  in Construction Supervision/Independent Engineer/Authority Engineer in Highway Projects 

of length equal to 40% of project length of similar category for which RFP invited of 2/4/6**-laning or 

more / bridge works in last 7 years* 

 

16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report for Number of 

Highway Projects (of length 40% of project length of similar category for which RFP invited of 

2/4/6**-laning or more/Bridge Works) in last 7 years * 

5 

Additional requirement in case of specialized projects*** 

 

*** 

Total 25 

 ** Similar project means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects, 

experience of 4/6 lane shall also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 
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considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 laning projects with 

a multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone project or 

as a part of road project) only be considered. 

 

 *** In case the project includes any specialized nature of work such as tunnels, specialized structures etc. in substantial 

quantum, this requirement/Marks may be included by suitably adjusting marks of other attributes. 

 

 In case of JV the turnover and experience details of Lead and JV partners will be added for 
evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 
evaluation. However consultant should submit details as per section 3, separately for Lead partner 
JV partner and associate. 

 
 Employer‟s certificate should be submitted substantiating the experience claimed by the firm. 

(ii) Deleted 
 (iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 
 

S. No. Staff  Position Marks in case of Single Project 

1 Team Leader cum Senior Bridge Engineer  15 

2 Resident Engineer  Cum Road Safety Expert 12 

3 Sr. Contract Specialist 9 

4 Senior Quantity Surveyor 9 

5 Highway Engineer  9 

6 Material Engineer 7 

7 Highway Design Specialist 7 

8 Bridge Design Specialist 7 

 Total 75 

 
 Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 
General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

 
 The technical proposal should score at least 75 marks to be considered responsive for financial 

evaluation. 
 

 5.2 Sub Criteria for Employment with firm 

 

Mark for Employment with Firm 

(ii) Permanent staff (those already employed with the firm prior to one year from the month 

during which this Tender Notice is issued) = 5 Marks 

(ii) Retainer/non-permanent staff = Zero Marks 

 

5.3 Evaluation criteria, self-evaluation and declaration of result of Technical Evaluation on 

website: 

(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is indicated 

below as Appendix-EC. 

(ii) The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-

EC. While submitting the self-evaluation along with bid, Consultant shall make references to the 

documents which have been relied upon in his self-evaluation. 
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(iii) Result of technical evaluation shall be made available on the website giving opportunity to 

the bidders to respond within 7 days in case they have any objection. 

 

6. Commencement of Assignment: The firm shall begin carrying out the services within one 

month of signing of the Consultancy Agreement. 
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Appendix-EC 
 

Evaluation Sub Criteria for Procurement of Authority Engineer 
(Minimum Eligibility criteria for applicant as per RFP document to be  

checked before carrying out detailed evaluation) 

 
Evaluation Criteria for Assessment of Relevant Experience of the Firm 

 
(Refer para 5.1 of Data Sheet of RFP) 

 

(i) Sub criteria for Relevant Experience of the firm for the assignment 

 

 

**2/4/6 lanes as applicable for the project for which RFP is invited. For 2-lanes, projects experience of 4/6 lane also to be considered 

with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 

lane will be considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in bridge 

work (either standalone project or as a part of road project) only be considered. 

 

In case of JV the turnover and experience details of Lead and JV partners will be added for 

evaluation. Credentials of associate firm except key personnel if any will not be considered for 

evaluation. However, consultant should submit details as per section 3, separately for Lead partner, 

JV partner and associate.  

 

 

  

Criteria Marks 

Year of establishment of the firm (in case of JV, year of establishment of lead member shall be 

considered). 
2 

Up to 5 years:   1.5 marks 

More than 5 years:  2 marks 

Average Annual Turnover (last three years) from consultancy business 

2 

< Rs 14.88 crore:  0 marks 

Rs 14.88 crore:  1.5 marks 

Add additional 0.25 (zero point two five) mark for every Turnover of Rs 7.44 crore subject to maximum 

0.5 marks. 

Experience in construction supervision/Independent Engineer/Authority‟s Engineer in Highway 

projects of aggregate length equal to 40% of project length or more/ bridge works of similar category 

(2/4/6-laning*) for which RFP is invited in last seven years. 16 

1 project:  12 marks 

Add 1 (one) mark extra for each completed project subject to maximum 4 marks. 

Experience in DPR preparation/Feasibility Study cum Preliminary Desing Report of Highway projects 

of aggregate length equal to 40% of project length or more/ bridge works of similar category (2/4/6-

laning*) for which RFP invited in last seven years. 5 

1 project:  4 marks 

Add 0.25 (zero point two five) marks extra for each additional project subject to maximum 1 mark. 

Total 25 
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1. Sub criteria for qualification of Team Leader cum Senior Bridge Engineer 

1 

 

 

General Qualification 25 marks (Max) 

(i) B.E./B.Tech. /A.M.I.E. /B.Sc. in Civil Engineering from a recognized University  20 marks 

(ii) Post Graduate Degree in Structural Engineering 5 marks 

2 Essential Experience  

(a) Total Professional Experience in handling Highway/ Bridge projects. 15 years (Min) 

Marks for “Total Professional Experience in handling Highway/ Bridge projects” 15 marks (Max) 

(i) Experience of 15 years  (80%) 

(ii) Experience of more than 15 years: 6.6% marks per year 20% (max) 

(b) Experience as Team Leader/Resident Engineer/ Bridge Engineer /Project Manager or similar 

capacity in Construction / Construction Supervision of bridge / interchange in Highway 

project. 

5 years (Min) 

Marks for “Experience as Team Leader/Resident Engineer/ Bridge Engineer /Project 

Manager or similar capacity in Construction / Construction Supervision of bridge / 

interchange in Highway project”  

15 marks (Max) 

(i) Experience of 5 years (80%)  

(ii) Experience of more than 5 years: 6.6% marks per year  20% (max) 

(c)* Should have handled as Team Leader/Resident Engineer/ Bridge Engineer /Project Manager 

or similar capacity in Construction Supervision of Highway Bridges on Pile/Well foundation. 

2 Projects (Min) 

Marks for “Should have handled as Team Leader/Resident Engineer/ Bridge Engineer 

/Project Manager or similar capacity in Construction Supervision of Highway Bridges on 

Pile/Well foundation.” 

20 marks (Max) 

(i) Experience of 2 Projects  (80%) 

(ii) Experience of more than 2 Projects: 6.6% marks per project 20% (max) 

(d)* Should have handled as Team Leader or similar capacity o f  at least two Projects of 

Rehabilitation and repair of Major Bridges. 

2 project (Min) 

Marks for “Should have handled as Team Leader or similar capacity o f  at least two Projects 

of Rehabilitation and repair of Major Bridges. 
10 marks (Max) 

(i) Experience of 2 Projects  (80%) 

(ii) Experience of more than 2 Projects: 6.6% marks per project 20% (max) 

(e)* Familiar with modern methods of construction of bridges/ROB/flyover involving RCC / pre-

stress concrete, design standards, technical specifications and statistical Quality 

Control/Assurance procedures for construction of different component of bridges. 

1 Project (min) 

 Marks for “Familiar with modern methods of construction of  bridges/ROB/ flyover 

involving RCC/pre-stress concrete, design standards, technical specifications and statistical 

Quality Control/Assurance procedures for construction of different component of bridges” 

5 marks (Max) 

 
(i) Marks for 1 Project  (80%) 

 
(ii) 6.66% increase of marks for every increase in no. of Projects over one project. 20%(max) 

3* Desirable Experience  

 Experience as a Bridge Engineer abroad 1 Project (Min) 

Marks for “Experience as a Bridge Engineer abroad” 5 marks (Max) 

(i) Marks for 1 Project  (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects above 1 project. 20% (max) 

4 Employment with the Firm  1 year (Min) 

Marks for “Employment with the Firm” 5 marks (Max) 

(i) Marks for 1 year  (80%)  

(ii) 6.66 % increase of marks for every increase in no. of years of employment with firm  20% (max) 

  Total Score 100 

*Only those projects will be considered for 2(c), 2(d) and 3 above where input of the personal is at least one year. 
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2. Sub criteria for qualification of Resident Engineer cum road safety expert 

1 

 

 

General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University  20 marks 

(ii) Post Graduate Degree in Transport /Highway/Pavement Engineering 5 marks 

2 Essential Experience  

(a) Total Professional Experience in handling Highway projects.  12 years (Min) 

Marks for “Total Professional Experience in handling Highway projects” 15 marks (Max) 

(i) Experience of 12 years  80% 

(ii) Experience of more than 12 years: 06.66% marks per year over 12 years 20% (max) 

(b) Experience as Resident Engineer/Assistant Resident Engineer/Project Director/ Project 

Manager/Superintending Engineer or equivalent /Executive Engineer or equivalent on 

similar construction work/Independent Engineer project in Highway Design. 

8 years (Min) 

Marks for “Experience as Resident Engineer/Assistant Resident Engineer/Project 

Director/Project Manager/Superintending Engineer or equivalent /Executive Engineer or 

equivalent on similar construction work/Independent Engineer project in Highway Design.” 

25 marks (Max) 

(i) Experience of 8 years  80% 

(ii) Experience of more than 8 years: 6.66% marks per year 20% (max) 

(c) Preparation design drawings using AutoCAD/MX Road or similar types of software for 

2/4/6 laning of minimum 100 km 

2 Projects (Min) 

 Marks for “Preparation design drawings using AutoCAD/MX Road or similar types of 

software for 2/4/6 laning of minimum 100 km” 

25 marks (Max) 

 (i) Marks for threshold  (80%) 

 (ii) 6.66% % increase of marks for every increase in no. of Projects   20%(max) 

3. Desirable Experience  

 Experience as Highway design Specialist abroad 1 Project (Min) 

 Marks for “Experience as Highway design Specialist abroad” 5 marks (Max) 

 (i) Marks for 1 Project  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of Projects above threshold.  20%(max) 

4 

  

Employment with the Firm         1 year (Min) 

Marks for “Employment with the Firm” 5 marks (Max) 

(i) Marks for 1 year  (80%)  

(ii) 6.66 % increase of marks for every increase in no. of years of employment with firm  20% (max) 

Total Score 100 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 2(c) and 3 above where at 

least 12 months input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. 
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3. Sub criteria for qualification of Sr. Contract Specialist 

1 

 

 

General Qualification 25 marks (Max) 

(i) B.E./B.Tech. /A.M.I.E. /B.Sc. in Civil Engineering from a recognized University  20 marks 

(ii) Degree in Law/PG in management/certificate course in management/ certificate course 

in construction/ contract management 

5 marks 

2 Essential Experience  

(a) Total Professional Experience of Contract Management.  15 years (Min) 

Marks for “Total Professional Experience of Contract Management” 15 marks (Max) 

(i) Experience of 15 years  80% 

(ii) Experience of more than 15 years: 6.66% marks per year over 15 years 20% (max) 

(b) Experience as Contract Specialist on any National/State Highway project. 4 years (Min) 

 Marks for “Experience as Contract Specialist on any National/State Highway project” 25 marks (Max) 

 (i) Experience of 4 years  80% 

 (ii) Experience of more than 4 years: 6.66% marks per year over 4 years  20% (max) 

(c) Contract Management of a large Highway contract say over Rs.150 crore including 

experience of handling variation orders, claims of the contractor and there appropriate 

disposal. 

2 Projects (Min) 

 Marks for “Contract Management of a large Highway contract say over Rs.150 crore 

including experience of handling variation orders, claims of the contractor and there 

appropriate disposal” 

25 marks (Max) 

 (i) Experience of 2 Projects  80% 

 (ii) Experience of more than 2 Projects: 6.66% marks per project over 2 Projects  20% (max) 

( d) Experience of Handling Arbitration cases in respect of any Highway project of minimum 25 

km length of 4-lane/6-lane or equivalent 2 Lane   

1 Project (min) 

 Marks for “Experience of Handling Arbitration cases in respect of any Highway project of 

minimum 25 Km length of 4-lane/6-lane or equivalent 2 Lane” 
5 marks (Max) 

 (i) Marks for 1 Project  (80%) 

 (ii) 6.66% % increase of marks for every increase in no. of Projects.  20% (max) 

3 Employment with the Firm  1 year (Min) 

 Marks for “Employment with the Firm”  5 marks (Max) 

 (i) Marks for 1 year (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of employment with firm    20% (max) 

  Total Score 100 

 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 2(c), 2(d) above where at least 

3 months input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. 
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4. Sub criteria for qualification of Senior Quantity Surveyor 

1. General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University 20 marks 

(ii) Post Graduate Degree in Construction Management/Engineering/ certificate course in 

management/ certificate course in construction management/certificate course in contract 

management 

5 marks 

2. Essential Experience  

(a) Professional Experience in handling Highway Contracts 15 years (Min) 

 Marks for “Professional Experience in handling Highway Contracts” 20 marks (Max) 

 (i) Experience of 15 years (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of experience    20%(max) 

(b) Experience as Quantity Surveyor in Highway project 10 years (Min) 

 Marks for “Experience as Quantity Surveyor in Highway project” 25 marks (Max) 

 (i) Experience of 10 years (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of experience    20% (max) 

(c) Experience as Quantity Surveyor in atleast two projects in Construction Supervision of 2/4 

Laning Highways 

2 Projects (Min) 

 Marks for “Experience as Quantity Surveyor in at least two projects in Construction 

Supervision of 2/4 Laning Highways” 
25 marks (Max) 

 (i) Experience of 2 Projects (80%) 

 (ii) 6.66% increase of marks for every increase in no. of Projects    20% (max) 

3. Employment with the Firm  1 year (Min) 

 Marks for “Employment with the Firm” 5 marks (Max) 

 (i) Marks for 1 year  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of employment with firm    20% (max) 

  Total Score   100 

 

Note:  

(i)  Only those projects will be considered for evaluation at S. No. 2(c) above where at least 3 months 

input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued.  
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5. Sub criteria for qualification of Highway Engineer 

1. General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 marks 

(ii) Post Graduate Degree in Transportation/ Highway Engineering/ Geotechnical 

Engineering 

5 marks 

2. Essential Experience  

(a) Total Professional Experience in handling Highway projects. 12 years (Min) 

Marks for “Total Professional Experience in handling Highway projects” 20 marks (Max) 

(i) Experience of 12 years (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience   20% (max) 

(b) Experience as Highway Engineer/Executive Engineer or equivalent on similar 

construction work/Independent Engineering project. 

5 years (Min) 

Marks for “Experience as Highway Engineer/Executive Engineer or equivalent on 

similar construction work/Independent Engineering project” 
20 marks (Max) 

(i) Experience of 5 years (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience   20% (max) 

(c) Experience in similar capacity in supervision of Highway. 2 Project (Min) 

Marks for “Highway projects of similar nature” 25 marks (Max) 

(i) Marks for 2 Projects  (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects   20% (max) 

( d) Experience in supervision of Highway Project on EPC mode. 1 Project (Min) 

Marks for “Highway Project on EPC mode” 5 marks (Max) 

(i) Marks for 1 Project  (80%) 

(ii) 6.66 % increase of marks for every increase in no. of Projects. 20% (max) 

4. Employment with the Firm  1 years (Min) 

Marks for “Employment with the Firm” 5 marks (Max) 

(i) Marks for 1 year (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of employment with firm   20% (max) 

  Total Score 100 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 2(c), 2(d) above where at least 

12 months input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. 
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6. Sub criteria for qualification of Material Engineer 

1. General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University 20 marks 

(ii) Post Graduate Degree in Geo-Technical Engineering/ Soil Mechanics and Foundation 

Engineering 
5 marks 

2. Essential Experience  

(a)  Professional Experience in construction of  Highways / Roads / Airfield Runways 12 years (Min) 

 Marks for “Professional Experience in construction of  Highways / Roads / Airfield 

Runways” 
15 marks (Max) 

 (i) Experience of 12 years (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of experience    20% (max) 

(b) Experience in similar capacity in Construction / Construction Supervision of Highway 

projects 
5 years (Min) 

 Marks for “Experience in similar capacity in Construction / Construction Supervision 

of Highway projects” 
20 marks (Max) 

 (i) Experience of 5 years (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of experience    20% (max) 

(c) Experience as Material / Geotechnical Engineer in Construction/Construction 

Supervision of Highway projects(4-Lane/6-lane or 2-Lane equivalent) 
2 Projects (Min) 

 Marks for “Experience as Material/Geotechnical Engineer in Construction/ 

Construction Supervision of Highway projects(4-Lane/6-lane or 2-Lane equivalent)” 
25 marks (Max) 

 (i) Marks for 2 Projects  (80%) 

 (ii) 6.66% increase of marks for every increase in no. of Projects    20% (max) 

( d) Familiar with material property of road construction material, technical specifications 

and procedures of material tests and testing equipments. 
1 Project (min) 

 Marks for “Familiar with material property of road construction material, technical 

specifications and procedure of material tests and testing equipments” 
5 marks (Max) 

 (i) Marks for 1 Project (80%) 

 (ii) 6.66% increase of marks for every increase in no. of Projects.  20% (max) 

3. Desirable Experience  

 Experience as a Material  Engineer abroad  1 Project (min) 

 Marks for “Experience as a Material  Engineer abroad” 5 marks (Max) 

 (i) Marks for 1 Project (80%) 

 (ii) 6.66% increase of marks for every increase in no. of Projects.  20% (max) 

4. Employment with the Firm  1 years (Min) 

 Marks for “Employment with the Firm” 5 marks (Max) 

 

(i) Marks for 1 year (80%) 

 (ii) 6.66% increase of marks for every increase in no. of years of employment with firm    20% (max) 

  Total Score 100 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 2(d), 3 above where at least 12 

months input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. 
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7. Sub criteria for qualification of Bridge Design Specialist 

1. General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University 20 

(ii) Post Graduate Degree in Structural Engineering 5 

2. Essential Experience  

(a) Total Professional Experience in designing of bridge structures for highway. - 15 years (Min) 

Marks for “Total Professional Experience designing of bridge structures” 15 marks (Max) 

(i) Experience of 15 years (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience   20% (max) 

(b) Experience in Design/Design of bridge / interchange / any other structures 10 years (Min) 

Marks for “Experience in Design/Design of bridge / interchange / any other structures” 15 marks (Max) 

(i) Experience of 10 years (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience   20% (max) 

(c) Experience of designing of at least 4 major Highway Bridges of similar configuration 2 Project (Min) 

Marks for “Experience of designing of at least 4 major Highway Bridges of similar 

configuration” 
20 marks (Max) 

(i) Marks for 2 Projects (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects   20% (max) 

( d) Design experience of major highway bridge of length 200 m or more (excluding 

approaches). 

2 Project (min) 

Marks for “Design experience of major highway bridge of length 200 m or more (excluding 

approaches)” 

10 marks (Max) 

(i) Marks for 2 Projects (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects. 20% (max) 

(e) Experience in similar capacity in innovative and specialised major Bridge Design (Pre-cast 

Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension bridges etc.). 

1 Project (min) 

Marks for “Experience in similar capacity in innovative and specialised major Bridge 

Design (Pre-cast Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension 

bridges etc.)” 

5 marks (Max) 

(i) Marks for 1 Project (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects. 20% (max) 

3. Desirable Experience  

Experience as a Bridge Design Specialist abroad 1 Project (mini) 

Marks for “Experience as a Bridge Design Specialist abroad” 5 marks (Max) 

(i) Marks for 1 Project (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects. 20% (max) 

4. Employment with the Firm  1 years (Min) 

Marks for “Employment with the Firm” 5 marks (Max) 

(i) Marks for 1 year (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of employment with firm   20% (max) 

  Total Score 100 

 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 2(c), 2(d), 2(e) & 3 above 

where at least 3 months input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. 
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8. Sub criteria for qualification of Highway Design Specialist  

1. General Qualification 25 marks (Max) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering from a recognized University 20 marks 

(ii) Post Graduate Degree in Highway Engineering/Pavement engineering 5 marks 

2. Essential Experience  

(a) Total Professional Experience in highway works.  15 years (Min) 

Marks for “Total Professional Experience in highway works” 15 marks (Max) 

(i) Experience of 15 years (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience   20% (max) 

(b) Experience in Design of highway works  5 years (Min) 

Marks for “Experience in Design of highway works” 20 marks (Max) 

(i) Experience of 5 years (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of experience   20% (max) 

(c) Experience in similar capacity in Design of flexible Pavement 2 Project (Min) 

Marks for “Experience in similar capacity in Design of flexible Pavement” 20 marks (Max) 

(i) Experience of 2 Projects (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects   20% (max) 

( d) Experience in use of Computer Software Programmes for Design of Highways 2 Project (min) 

Marks for “Experience in use of Computer Software Programmes for Design of Highways” 10 marks (Max) 

(i) Experience of 2 Projects (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects. 20% (max) 

(e) Experience in innovative / non traditional technology and design 1 Project (min) 

Marks for “Experience in innovative / non traditional technology and design” 5 marks (Max) 

(i) Experience of 1 Project (80%) 

(ii) 6.66% increase of marks for every increase in no. of Projects. 20% (max) 

3. Employment with the Firm  1 years (Min) 

Marks for “Employment with the Firm” 5 marks (Max) 

(i) Marks for 1 year (80%) 

(ii) 6.66% increase of marks for every increase in no. of years of employment with firm   20% (max) 

  Total Score 100 

 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 2(c), 2(d) & 2(e) above where 

at least 3 months input has been claimed. 

(ii)      The permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. 

 

The technical proposal should score at least 75 marks to be considered responsive for financial 

evaluation. 

 

6. Commencement of Assignment:  

The firm shall begin carrying out the services within one month of signing of the 

Consultancy Agreement.  
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

 

 

 

 

 

 

 

 

 

 

 

 

As per the INPUT Format of INFRACON PORTAL 
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SECTION 4: FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 
Appendix B-2 Firm‟s comments and suggestions on the Terms of Reference and on data, services, 

and facilities to be provided by the Employer. 

Appendix B-3 Approach paper on methodology and work plan for performing the assignment. 
Appendix B-4 Composition of the Team and Task(s) of each Team member 
Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience claimed by the firm. 
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APPENDIX B-1 

Technical proposal submission form 

 

FROM (Name of Firm)  To:  (Name and Address of Client) 

 

 

 

 

 

Ladies/Gentlemen: 

 

Subject: Submission of Technical and Financial Proposal for engagement of Authority‟s Engineer 

for the EPC work of “Four laning of Dolabari to Jamuguri section from km 17.300 of 

NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A”.– 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with your 

Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our Proposal, which 

includes this Technical Proposal and a Financial Proposal for the above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at 

bidding stage, in public domain and the same may be uploaded by Employer on website of NIC i.e 

eprocure.gov.in.  We undertake that we shall have no objection if Employer uploads/hosts the 

information pertaining to credentials of our firm as well as of our key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to 

negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. 

 

We understand you are not bound to accept any Proposal you receive. 

My/Our registration No. on INFRACON is …………. 

The details of our submission through the INFRACON Portal of NHIDCL are available under the 

following Ids: 

1. Tender ID No.----------------------------- 

2. Our Firm ID No.------------------------------- 

3. Our Team ID No.----------------------------------- 

4. Our proposed Key Personnel ID No.  

 

This is to confirm that information submitted in INFRACON is true and correct to the best of 

my knowledge and I would be personally responsible for any misrepresentation in this regard.  

 

We remain, 
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Yours sincerely, 

 

Managing Director/Head of the firm/Authorised 

Representative of the firm *  

Name of the firm  

Address 

*Lead Member in case of JV 
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APPENDIX B-2:  

COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF REFERENCE AND 

ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER (To be submitted by 

the Selected Bidder at the time of Contract Negotiations) 

 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 : 

APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING THE 

ASSIGNMENT  

 

 

 

(Not more than six pages) 
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APPENDIX B-4:  

COMPOSITION OF THE TEAM PERSONNEL AND TASK (S) OF EACH TEAM MEMBER  

 

1. Technical/Managerial Staff 

 

Sl. 

N

o

. 

Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 

   

 

 

2. Support Staff 

 

Sl. 

N

o

. 

Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 
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APPENDIX B-5 : 

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF 

(Snap Shot of CV as per the detail on INFRACON Portal). However Preferred Bidder shall be 

required to submit the CVs of Key Personnel as per clause 3.4 (iv) (d) of Section-1 

1. Basic details 

 
2. Company experience 
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3. Qualifications details 

 
4. Company Experience 

 
 

For Key Personnel having intermittent inputs, add the following: (Upload the following 

certificate on INFRACON portal). 

I further certify that I am associated with the following assignments as on date (as on 7 days 

prior to due date for submission of proposal) including those for which LOA has been received 

by the firm and the inputs in these assignments shall not affect the work of the current 

assignment. 

 

Name of 

Assignment 

Client Date 

of 

LOA 

Likely 

start(Month 

/ Year) 

Likely end 

(Month/Year) 

Total input of the 

person (man-

months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the 

assignments on hand as on 7 days before due date of proposal including those for 

which LOA has been received from the Client or for which Consultant has been 

declared as H1 do not exceed3 (three) for Senior Contract Specialist, and Sr. Quantity 

Surveyor.  
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…………………………………………………………..                      Date (Day/Month/Year) 

 

(Signature of Key Personnel) 

 

Certification by the firm (Upload the following Certificate on INFRACON portal) 

 

The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification 

and experience details of Shri ------ (name of the proposed personnel  and  address) as 

described in the CV has been checked and found to be correct.  It is also certified that Shri-----

--- (name of proposed personnel) to  the  best  of  our  knowledge  has  neither been debarred 

by MoRTH,  NHAI/NHIDCL or any other Central/State Government organization nor  left 

 his assignment with any other consulting firm engaged by the Employer/Contracting 

firm(firm to be supervised  now)  for  the  ongoing  projects.  We  understand  that  if  the 

 information  about leaving  the  past  assignment  is  known  to  the Employer,  Employer  would 

 be  at  liberty  to  remove  the personnel from the present assignment and debar him for an 

appropriate period to be decided by the Employer. 

 

 

 

…………………………………………………………..       Date:……………(Day/Month/Ye

ar) 

 

[Signature of authorized representative of the Firm] 

 

Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. (Deleted) 

b)     Complete address and phone number of the Personnel is to be provided. (Deleted) 

c)     Document for proof of age is to be enclosed. (Upload on INFRACON portal) 

d)     Document for proof of qualification is to be enclosed. (Upload on INFRACON portal) 

e)     Age of the personnel shall not be more than as specified. (Deleted) 

f)      Experience Certificates from Employers to be attached. (Upload on INFRACON portal) 
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APPENDIXB-6: 

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the 

Selected Bidder at the time of Contract Negotiations) 

 

A. Activity Schedule 

 

S. 

No.. 

Name Position Month wise Program (in form of Bar Chart) 

[1
st
, 2

nd
, etc. are months from the start of assignment] 

1
st
  2

nd
  3

rd
  4

th
  5

th
  6

th
  7

th
  8

th
  9

th
  10

th
  11

th
  12

th
 and 

subsequen

t year 

Number of 

Months 

1 
              

Subtotal

(1) 

2 
              

Subtotal

(2) 

3 
              

Subtotal

(3) 

4 
              

Subtotal

(4) 

- 
              

- 

- 
              

- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Page 44 of 127 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 

 

APPENDIXB-7: ACTIVITY (WORKS) SCHEDULE (To be submitted by the Selected 

Bidder at the time of Contract Negotiations) 

 

 

 

A. Activity Schedule 

  Monthwise Program (in form of Bar Chart) 
[1

st,
 2
nd, etc. Are months from the start of assignment] 

S. No. Item of Activity(Works) 1
st
  2

nd
  3

rd
  4

th
  5

th
  6

th
  7

th
  8

th
  9

th
  10

th
  11

th
  12

th
  

1 ............................................

.... 
            

2 ............................................

.... 
            

3 ............................................

.... 
            

4 ............................................

.... 
            

- ............................................

.... 
            

- ............................................

.... 
            

 

B. Completion and Submission of Reports 

S. No Reports : Programme: (Date) 

1 Monthly reports 

(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Contract Agreement such 

as completion report 
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APPENDIX B-8:  

AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND 

EXPERIENCE CLAIMED BY THE FIRMS  

(To be submitted by the Selected Bidder at the time of Contract Negotiations) 

 

(To be submitted on non-judicial Stamp Paper) 

 

 

 

I, the undersigned, on behalf of _______________________ (name of the Consultant 

submitting the proposal), do hereby certify that the details furnished in this proposal 

including CV of key personnel and experience claimed by the firm/firms are true and 

correct to the best of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/ Authorized Representative of 

The firm* 

Address 

*Lead Member in case of JV 
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SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL 

Appendix C-1 Financial proposal submission form 

Appendix C-2 Summary of costs 

Appendix C-3 Breakdown of costs  
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APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM 

 

 

 

FROM:  TO: 

________________________ Mr. Adil Singh 

General Manager (Tech) 

3
rd

 Floor, PTI Building, 4 , Parliament Street, 

New Delhi-110001 

adil.nhidcl@gmail.com 

________________________ 

________________________ 

 

 

Sub: Consultancy Services for Authority‟s Engineer for Supervision of “Four laning 

of Dolabari to Jamuguri section from km 17.300 of NH-37A to km 182.000 of NH-52 in 

the State of Assam under SARDP- NE, Phase A”––- Regarding Price Proposal 

 

 

 

I–/We____________________________________ Consultant/consultancy firm herewith 

enclose *Price Proposal for selection of my/our firm/organization as Consultant for the 

Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of 

Dolabari to Jamuguri section from km 17.300 of NH-37A to km 182.000 of NH-52 in the 

State of Assam under SARDP- NE, Phase A”–  

 

Yours faithfully, 

 

Signature________________ 

 

Full Name_______________ 

 

Designation______________ 

 

Address_________________ 

 

(Authorized Representative) 

 

*The Financial proposal is to be filled strictly as per the format given in RFP to be uploaded 

on E-Portal 
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APPENDIX C-2:  SUMMARY OF COSTS 

 

 

No. 

Description Amount 

(Rs.) 

I Remuneration for Local Professional Staff 
 II Supporting Staff 
 III Transportation 
 IV Duty Travel to Site 
 V Office Rent 
 VI Office Supplies, Utilities and Communication 
 VII Office Furniture and Equipment 
 VIII Reports and Document Printing 
 IX Survey Equipment with Survey Party and Vehicle 
 

X Contingencies 
 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 

Note: Payments will be made as per stipulations of the Conditions of Contract. 



Page 49 of 127 

 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 
 

 

 

 

 

APPENDIXC-3 : BREAKDOWN OF COSTS 

 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF  

  

S. 

No.  
Key Personnel 

Man-month in 

Construction 

period of 30 

months 

Man-month in 

Maintenance/ Defect 

Liability period of 

48 months 

Billing 

Rate (Rs) 

Amount (Rs) 

A: Key Personnel    

1. 1 Team Leader Cum Senior Bridge 

Engineer 

30 6   

2. 2 3. Resident Engineer cum road 

safety expert 

30 48   

4. 3 Sr. Contract Specialist  10 4   

5. 4 Senior Quantity Surveyor  30 4   

6. 5 Highway Engineer 30 0   

7. 6 Material Engineer 30 4   

8. 7 Bridge Design Specialist 4 0   

9. 8 Highway Design Specialist 4 0   

7 Sub Total 168 66   

B (i): Sub Professional Staff 

1 Quantity Surveyor- 1 nos  30 6   

2 Survey Engineer-1 nos  30 6   

3 Lab Technician 1 nos  30 6   

 Sub Total 90 18   

 

II. Support Staff  

 

Sr. No. Position Name Staff Months Rate/ month (Rs) Amount(Rs) 

1 Office Manager (1no) TBN (30+48)  
  

2 Accountant cum 

cashier (1 no) 

TBN (30+48)  
  

3 Photocopy Machine 

Operator (1no) 

TBN (30+48)  
  

4 Computer Operator 

cum steno (1 no) 

TBN (30+48)  
  

5 Office Boy (1 no) TBN (30+48)    

    Total: 
 

 

TBN: To be named  
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III. Transportation (Fixed rate on rental basis) 

The vehicles provided by the Consultants shall include the cost for rental, drivers, 

Operation, maintenance, repairs, insurance, etc. for all complete approx. 3000 

km/month run 

S. No. Description of 

Vehicles 

Qty.(No. of vehicle-month) Total Rate/Vehicle- 

Month 

Amount (Rs) 

During 

Construction 

Period 

During 

Maintenance 

/ DLP Period 

   

1 Innova / Scorpio 

or equivalent 

(not more than 3 

years old) 

1xconstruction 

period in months 

1X48    

2 Ambassador / 

Indica or 

equivalent (not 

more than 3 

years old)  

1xconstruction 

period in months 

nil    

 Total 
     

 

IV. Duty Travel to Site (Fixed Costs) :Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer‟s Site offices 

/Regional office. The quoted amount against remuneration should include travel fare 

for 20 round trip to Employer‟s Head Office and 20 round trip to Employer‟s 

regional office (including Hotel charges, travel costs etc. Complete). 

V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented. 

Minimum 400 sqm area of office shall be rented for construction period and 150 

sqm for Defect Liability Period. The rent cost includes electricity and water charges, 

maintenance, cleaning, repairs, etc. complete. 

Period Nos of Months Rate/month Amount 

Construction 30 
 

 

Defect Liability 48 
 

 

Total:    

 

VI. Office Supplies, Utilities and Communication (Fixed Costs) 

  

Sr. No. Item Months Monthly Rate Amount in Rs. 

1 

 

 

Office Supplies 

 

 

30 +48  

   2 Drafting Supplies 

 

30 +48  

   3 Computer Running Costs 

 

30 +48  

 

  

4 Domestic and International 

Communication 

30 +48 
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VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services 

as per the list given below. The rental rate per month shall be quoted for the total list of Office 

Furniture and Equipment) 

No Description 
Unit 

Qty. Rate/Month/unit(Rs.) 
Period in 

Months 

Amount 

(Rs.) 
 Office Furniture (Rental/Hire)      

1 
Executive Table (Godrej make, model 

No.T-108 or equivalent) 

each 
6 

 
30+48=78  

 

2 
Executive Chairs (Godrej make, model 

No.PCH-701 or equivalent) 

each 
6 

 
30+48=78  

 

3 
Tables (Godrej make, model No.T-104 

or equivalent) 

each 
4 

 
30+12=42  

 

4 
Ordinary Chairs Type-1(Godrej make, Model 

NoT-CHR–6 or equivalent) 

each 
15 

 

30+12=42  

 

5 
Tables (for all other staff) (Godrej make, model 

No.T-101or equivalent) 

each 
4 

 

30+12=42  

 

6 
Ordinary Chairs–Type II (for all other staff) 

(Godrej make, model No.CHR-6 or equivalent 

each 
10 

 
30+12=42  

 

7 
Steel Almirah1270 mmx765 mm x 440 mm 

(Godrej make, model minor plain or equivalent) 

each 
6 

 

30+48=78  

 

8 

Visitors chairs/Conference room chairs 

(Godrej make, model No.DCH7004 or 

equivalent) 

each 

6 
 

30+12=42  

 

9 

Tables for computers with 3 drawers, keyboard/ 

mouse pull out trays size 1664mm x 900 

(Godrej make or equivalent as per Engineer‟s 

design) 

each 

4 
 

30+12=42  

 

10 Printer desks (Godrej make or equivalent) each 2 
 

30+12=42  
 11 Side tables (Godrej make or equivalent) each 4 

 
30+12=42 

  
12 

Conference Table (Godrej make, model No.T-

12 or equivalent) 

each 
1 

 

30+12=42  

 

13 
Revolving Chairs for Computer Room/ 

Drawing room 

each 
3 

 

30+12=42 

  

 Office Equipment (Rental/Hire)   
 

 
 

1 
Telephone with PABX facilities (2 External 

lines &10 internal lines) 

each 
2 

 
30+48=78  

 

2 Photocopier each 1 
 

30+48=78  
 

3 Fax each 1 
 

30+48=78  
 

4 Air-Conditioner (1.5 Ton) each 3 
 

30+48=78  
 

5 Computer PC (state of the art) each 4 
 

30+48=78  
 

6 LaserJet Printers each 3 
 

30+48=78  
 

7 Diesel Generator (20KVA)with running Cost each 1 
 

30+48=78  
 8 Binding Machine each 1 

 
30+48=78  
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9 

Air Cooler(of 24” size fan with suitable Pump 

and shall be of either GEC, Katina or Cool 

Home make or equivalent) 

each 

2 
 

30+48=78  

 

10 Water Coolers (Voltas or equivalent) each 1 
 

30+48=78  
 

11 Software each LS 
 

30+48=78  
 

 
Total 

     
 

VIII. Reports and Document Printing 

All reports such as Monthly reports, Inspection reports, Quarterly reports and 

various others reports as provided in the Agreement such as Completion Report shall 

be submitted in 6 copies. The cost shall be included in office supplies and 

communication and no separate payment on this account shall be made. 

 

IX.   Survey Equipment with Survey Party and Vehicle etc complete 

 

Description No. of Months Rate/ month Amount 

Rental cost towards Survey 

Equipment(GPS/Total station /Auto 

Level/LIDAR) with semiskilled survey 

Party (4 persons) and one dedicated  

vehicle for Survey Party (inclusive of 

vehicle rental driver‟s salary, fuel 

operation and maintenance etc 

complete) with rods, flags and other 

sundries 

30 
  

 

X. Contingencies 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 

Proposal. The provisions of Contingency shall be operated with the specific approval 

from the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY‟S ENGINEER 

 

Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of 

Dolabari to Jamuguri section from km 17.300 of NH-37A to km 182.000 of NH-52 in 

the State of Assam under SARDP- NE, Phase A” 

  

1.  Scope 

1.1 These Terms of Reference (the “TOR”) for the Authority‟s Engineer are being 

specified pursuant to the EPC/Item Rate Agreement dated ........... (the 

“Agreement”),  which has been entered into between the Authority and ............. (the 

“Contractor”) for “Four laning of Dolabari to Jamuguri section from km 17.300 

of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, 

Phase A” on Engineering, Procurement, Construction (EPC)/Item Rate basis, and a 

copy of which is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

 

2. Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein 

but defined in the Agreement shall have, unless repugnant to the context, the 

meaning respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the 

context otherwise requires, be deemed to be reference to the Articles, Clauses and 

Schedules of the Agreement, and references to Paragraphs shall be deemed to be 

references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall 

apply, mutatis mutandis, to this TOR. 

 

3 General 

3.1 The Authority‟s Engineer shall discharge its duties in a fair, impartial and efficient 

manner, consistent with the highest standards of professional integrity and Good 

Industry Practice. 

3.2 The Authority‟s Engineer shall perform the duties and exercise the authority in 

accordance with the provisions of this Agreement, but subject to obtaining prior 

written approval of the Authority before determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contractor; 

(c) The Termination Payment; or  

(d)  Any other matter which is not specified in (a), (b) or (c) above and which creates 

an obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. 

Fifty lakh.) 

3.3 The Authority‟s Engineer shall submit regular periodic reports, at least once every 
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month, to the Authority in respect of its duties and functions under this Agreement. 

Such reports shall be submitted by the Authority‟s Engineer within 10 (ten) days of 

the beginning of every month. 

3.4 The Authority‟s Engineer shall inform the Contractor of any delegation of its duties 

and responsibilities to its suitably qualified and experienced personnel; provided, 

however, that it shall not delegate the authority to refer any matter for the 

Authority‟s prior approval in accordance with the provisions of Clause 18.2 Model 

EPC Agreement. 

3.5 The Authority‟s Engineer shall aid and advise the Authority on any proposal for 

Change of Scope under Article 13. 

3.6 In the event of any disagreement between the Parties regarding the meaning, scope 

and nature of Good Industry Practice, as set forth in any provision of the Agreement, 

the Authority‟s Engineer shall specify such meaning, scope and nature by issuing a 

reasoned written statement relying on good industry practice and authentic literature. 

 

4. Construction Period 

4.1  During the Construction Period, the Authority‟s Engineer shall review the Drawings 

furnished by the Contractor along with supporting data, including the geo-technical 

and hydrological investigations, characteristics of materials from borrow areas and 

quarry sites, topographical surveys, and the recommendations of the Safety 

Consultant in accordance with the provisions of Clause 10.1.6 of Model EPC 

Agreement. The Authority‟s Engineer shall complete such review and send its 

observations to the Authority and the Contractor within 15 (fifteen) days of receipt 

of such Drawings; provided, however that in case of a Major Bridge or Structure, the 

aforesaid period of 15 (fifteen) days may be extended up to 30 (thirty) days. In 

particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

4.2  The Authority‟s Engineer shall review any revised Drawings sent to it by the 

Contractor and furnish its comments within 10 (ten) days of receiving such 

Drawings. The review of drawing should be authenticated by Authority‟s Engineer. 

4.3 The Authority‟s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 

(twenty-one) days stating the modifications, if any, required thereto. 

4.4 The Authority‟s Engineer shall complete the review of the methodology proposed to 

be adopted by the Contractor for executing the Works, and convey its comments to 

the Contractor within a period of 10 (ten) days from the date of receipt of the 

proposed methodology from the Contractor. 

4.5 The Authority‟s Engineer shall grant written approval to the Contractor, where 

necessary, for interruption and diversion of the flow of traffic in the existing lane(s) 

of the Project Highway for purposes of maintenance during the Construction Period 

in accordance with the provisions of Clause 10.4 Model EPC Agreement. 

4.6  The Authority‟s Engineer shall review the monthly progress report furnished by the 
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Contractor and send its comments thereon to the Authority and the contractor within 

7 (seven) days of receipt of such report. 

4.7 The Authority‟s Engineer shall inspect the Construction Works and the Project 

Highway and shall submit a monthly Inspection Report bringing out the results of 

inspections and the remedial action taken by the Contractor in respect of Defects or 

deficiencies. In particular, the Authority‟s Engineer shall include in its Inspection 

Report, the compliance of the recommendations made by the Safety Consultant. 

4.8 The Authority‟s Engineer shall conduct the pre-construction review of 

manufacturer‟s reports and standard samples of manufactured Materials, and such 

other Materials as the Authority‟s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the 

Authority‟s Engineer shall require the Contractor to carry out, or cause to be carried 

out, tests at such time and frequency and in such manner as specified in the 

Agreement and in accordance with Good Industry Practice for quality assurance. For 

purposes of this Paragraph 4.9, the tests specified in the IRC Special Publication-11 

(Handbook of Quality Control for Construction of Roads and Runways) and the 

Specifications for Road and Bridge Works issued by MORT&H (the “Quality 

Control Manuals”) or any modifications/substitution thereof shall be deemed to be 

tests conforming to Good Industry Practice for quality assurance. 

4.10 The Authority‟s Engineer shall test check at least 20 (twenty) percent of the quantity 

or number of tests prescribed for each category or type of test for quality control by 

the Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for 

acceptance/rejection of their results shall be determined by the Authority‟s Engineer 

in accordance with the Quality Control Manuals. The tests shall be undertaken on a 

random sample basis and shall be in addition to, and independent of, the tests that 

may be carried out by the Contractor for its own quality assurance in accordance 

with Good Industry Practice. 

4.12. In the event that results of any tests conducted under Clause 11.10 establish any 

Defects or deficiencies in the Works, the Authority‟s Engineer shall require the 

Contractor to carry out remedial measures. 

4.13  The Authority‟s Engineer may instruct the Contractor to execute any work which is 

urgently required for the safety of the Project Highway, whether because of an 

accident, unforeseeable event or otherwise; provided that in case of any work 

required on account of a Force Majeure Event, the provisions of Clause 21.6 of 

Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the 

Authority‟s Engineer shall undertake a review of the progress of construction and 

identify potential delays, if any. If the Authority‟s Engineer shall determine that 

completion of the Project Highway is not feasible within the time specified in the 

Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the 

steps proposed to be take to expedite progress, and the period within which the 
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Project Completion Date shall be achieved.  Upon receipt of a report from the 

Contractor, the Authority‟s Engineer shall review the same and send its comments to 

the Authority and the Contractor forthwith. 

4.15 The Authority‟s Engineer shall obtain from the Contractor a copy of all the 

Contractor‟s quality control records and documents before the Completion 

Certificate is issued pursuant to Clause 12.4 of Model EPC Agreement. 

4.16 Authority‟s Engineer may recommend to the Authority suspension of the whole or 

part of the Works if the work threatens the safety of the Users and pedestrians.  After 

the Contractor has carried out remedial measure, the Authority‟s Engineer shall 

inspect such remedial measures forthwith and make a report to the Authority 

recommending whether or not the suspension hereunder may be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the 

safety of suspended works and users, and requires the Authority‟s Engineer to 

inspect such works, the Authority‟s Engineer shall inspect the suspended works 

within 3 (three) days of receiving such notice, and make a report to the Authority 

forthwith, recommending whether or not such suspension may be revoked by the 

Authority. 

4.18 The Authority‟s Engineer shall carry out, or cause to be carried out, all the Tests 

specified in Schedule-K and issue a Completion Certificate or Provisional Certificate 

as the case may be.  For carrying out is functions under this Paragraph 4.18 and all 

matters incidental thereto, the Authority‟s Engineer shall act under and in 

accordance with the provisions of Article 12 and Schedule-K. 

 

5 Maintenance Period 

5.1. The Authority‟s Engineer shall aid and advise the Contractor in the preparation of its 

monthly Maintenance Programme and for this purpose carry out a joint monthly 

inspection with Contractor. 

5.2  The Authority‟s Engineer shall undertake regular inspections, at least once every 

month to evaluate compliance with the Maintenance Requirements and submit a 

Maintenance Inspection Report to the Authority and the Contractor. 

5.3. The Authority‟s Engineer shall specify the tests, if any, that the Contractor shall 

carry out, or cause to be carried out, for the purpose of determining that the Project 

Highway is in conformity with the Maintenance Requirements.  It shall monitor and 

review the results of such tests and remedial measures, if any, taken by the 

Contractor in this behalf. 

5.4. In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 

Authority‟s Engineer shall, in conformity with Good Industry Practice, specify the 

permissible limit of deviation or deterioration with reference to the Specifications 

and Standards and shall also specify the time limit for repair or rectification of any 

deviation or deterioration beyond the permissible limit. 

5.5 The Authority‟s Engineer shall examine the request of the Contractor for closure of 

any lane (s) of the Project Highway for undertakings maintenance/repair thereof, and 
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shall grant permission with such modifications, as it may deem necessary, within 5 

(five) days of receiving a request from the Contractor.  Upon expiry of the permitted 

period of closure, the Authority‟s Engineer shall monitor the reopening of such lane 

(s), and in case of delay, determine the Damages payable by the Contractor to the 

Authority under Clause 14.5 of Model EPC Agreement. 

 

6. Determination of costs and time 

6.1.  The Authority‟s Engineer shall determine the costs, and/or their reasonableness, that 

are required to be determined by it under the Agreement. 

6.2. The Authority‟s Engineer shall determine the period of Time Extension that is 

required to be determined by it under the Agreement. 

6.3.  The Authority‟s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 

 

7. Payments 

7.1.  The Authority‟s Engineer shall withhold payments for the affected works for which 

the Contractor fails to revise and resubmit the Drawings to the Authority‟s Engineer 

in accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2  Authority‟s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the 

Contractor pursuant to Clause 19.4, determine the amount due to the Contractor 

and recommend the release of 90 (ninety) percent of the amount so determined 

as part payment, pending issue of the Interim Payment Certificate; and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred 

to in Clause 19.4, deliver to the Authority and the Contractor an Interim 

Payment Certificate certifying the amount due and payable to the Contractor, 

after adjustments in accordance with the provisions of Clause 19.10 of Model 

EPC Agreement. 

7.3 The Authority‟s Engineer shall, within 15 (fifteen) days of receipt of the Monthly 

Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC 

Agreement, verify the Contractor‟s monthly statement and certify the amount to be 

paid to the Contractor in accordance with the provisions of the Agreement. 

7.4 The Authority‟s Engineer shall certify final payment with 30 (thirty) days of the 

receipt of the final payment statement of Maintenance in accordance with the 

provisions of Clause 19.16 of Model EPC Agreement. 

 

8. Other duties and functions 

 The Authority‟s Engineer shall perform all other duties and functions as specified in 

the Agreement. 

 

9 Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent 



Page 58 of 127 

 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 
 

 

 

by the Authority‟s Engineer to the Contractor pursuant to this TOR, and a copy of all 

the test results with comments of the Authority‟s Engineer thereon, shall be 

furnished by the Authority‟s Engineer to the Authority forthwith. 

9.2. The Authority‟s Engineer shall retain at least one copy each of all Drawings and 

Documents received by it, including „as – built‟ Drawings and keep them in its safe 

custody. 

9.3. Within 90 (ninety) days of the Project Completion Date, the Authority‟s Engineer 

shall obtain a complete set of as built Drawings in 2 (two) hard copies and in micro 

film form or in such other medium as may be acceptable to the Authority, reflecting 

the Project Highway as actually designed, engineered and constructed, including an 

as-built survey illustrating the layout of the Project Highway and setback lines, if 

any, of the buildings and structures forming part of project Facilities; and shall hand 

them over to the Authority against receipt thereof. 

9.4  The Authority‟s Engineer, if called upon by the Authority or the Contractor or both, 

shall mediate and assist the Parties in arriving at an amicable settlement of any 

Dispute between the Parties. 

9.5 The Authority‟s Engineer shall inform the Authority and the Contractor of any event 

of Contractor‟s Default within one week of its occurrence. 

 

10. PERFORMANCE CLAUSE 

Authority‟s  Engineer shall be expected to fully comply with all the provisions of the 

„Terms of Reference‟, and shall be fully responsible for supervising the Designs, 

Construction and maintenance and operation of the facility takes place in accordance 

with the provisions of the EPC Agreement and other schedules. Any  failure  of  the  

Authority  Engineer  in  notifying to  Employer and  the Contractor  on  non-

compliance  of  the  provisions  of  the  EPC Contract Agreement and other 

schedules by the EPC Contractor, non-adherence to the provision of ToR and non-

adherence to the time schedule prescribed under ToR shall amount to non-

performance. 

The Authority Engineer shall appoint its authorized representative, who shall issue  

on  behalf  of  the  AE,  the  Provisional  Completion  Certification  and Completion 

Certificate along with the Team Leader and shall carryout any such task as may be 

decided by Employer. The AE shall take prior approval of Employer before issuing 

Provisional Completion Certification and Completion Certificate. The  proposal  

submitted  shall  also  include  the  name  of  the  authorized representative along 

with the authorization letter and power of attorney. 

 

11. CONSULTANT‟S PROPOSAL 

11.1 List of key personnel to be filled by the Consultants shall be as below: 

 

Team Leader cum Senior Bridge Engineer 

Resident Engineer cum Road safety Expert 
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Sr. Contract Specialist 

Senior Quantity Surveyor 

Highway Engineer 

Material Engineer 

Bridge Design Specialist 

Highway Design Specialist 

 

11.2  Broad job-description and minimum qualification for key personnel mentioned 

above is enclosed as Enclosure–B. However, higher marks shall be accorded to the 

Candidate with higher relevant qualification and experience. All the CV‟s of the 

personals mentioned in Para 5.3(iii) of Data Sheet shall be evaluated at the time of 

evaluation of technical proposal. The age of the Key Personnel should not be more 

than 65 years on the date of submission of proposal. Consultants are advised in their 

own interest to frame the technical proposal in an objective manner as far as possible 

so that these could be properly assessed in respect of points to be given as part of 

evaluation criteria. The bio-data of the key personnel should be signed on every 

sheet by the personnel concerned and the last sheet of each bio-data should also be 

signed by the authorized signatory for the Consultant. The key personnel shall also 

certify at the end of their bio-data Performa that they have not left any of the 

Employer works without completing of their assignment and have not accepted any 

other offer at the time of signing of the bio-data and as such shall be available to 

work with the Authority Engineer, if the Project is awarded. In case the key 

personnel leave the assignment without approval of Employer, Employer would be 

at liberty to take any appropriate action against that key personnel including 

debarment. The CV submitted by selected firm/JV shall be hoisted on official 

website of Employer. 

11.3 In addition to above, consultants are required to propose other key personnel, sub- 

professional staff and other field engineers as detailed in Enclosure-A and the 

minimum qualification requirements for the same is enclosed in Enclosure–B.  

 The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority‟s Engineer will be in phases as per Contract 

Agreement. 

The appointment of the Authority‟s Engineer shall initially be as per details given 

below: 

Period of service (in 

months) 

Construction period (in 

months) 

Maintenance/DLP Period (in 

months) 

Construction Period + 

48 Months 

30 48 
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The proposed manpower deployment for this period shall be matching the activities 

to be performed during the said period. The time frame for services during the 

deployment of key personnel during this period shall be as shown in Enclosure A. 

 

13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 

amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG 

shall be valid for a period of 2 months beyond the expiry of the Contract period. The 

BG shall be in the format specified in Appendix I of draft contract form and 

furnished from a Nationalized Bank, IDBI or ICICI/Foreign Bank/EXIM Bank / Any 

Scheduled Commercial Bank approved by RBI having a net worth of not less than 

500 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank 

(issued by a Branch in India) the net worth in respect of Indian operations shall only 

be taken into account.  In case of Foreign Bank, the BG issued by Foreign Bank 

should be counter guaranteed by any Nationalized Bank in India. In case of JV, the 

BG shall be furnished on behalf of the JV and not individually by the members. 

                          

             The bank details of NHIDCL are as under if required for BG preparation by issuing 

bank:- 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure Development Corporation Limited 

2 Beneficiary Bank Account No. 90621010002659 

3 Beneficiary Bank Branch IFSC SYNB0009062 

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi 

5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 

1st  Parliament Street, New Delhi-110001 

 

The Guarantor shall also send information about the issuance of this Guarantee 

through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 

001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  

 

14. Schedule of Bidding Process 

The Authority shall endeavor to adhere to the following schedule: 

Bid Document /NIT Publishing Date : 15.03.2017 (1700 hrs) 

Bid Document Download / Start Date : 15.03.2017 (1700 hrs) 

Clarification Start Date (Pre bid queries) : 15.03.2017 (1700 hrs) 

Clarification End Date( Last date for receipt of pre bid query) : 22.03.2017 (1500 hrs) 

Pre bid meeting : 22.03.2017 (1500 hrs) 

Bid Submission start Date : 29.03.2017 (1100 hrs) 

Bid submission End Date (online & physical Copy) : 02.05.2017 (1100 hrs) 

Opening Date of Technical Bid : 03.05.2017 (1130 hrs) 

Date of uploading of list of Technically Qualified Applicants : To be intimated later 

Date of Opening of Financial Bids of Qualified Applicants : To be intimated later 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER 

 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation.   However, Consultant shall have to get their CVs approved from Employer 

before mobilization.  The other inputs like support staff shall also be provided by the 

Consultant of an acceptable type commensuration with the roles and responsibilities of each 

position.  

S. No. Key Personnel 

Man-month in 

Construction period 

of 30 months* 

Man-month in 

Maintenance/Defect 

Liability period of 48 

months 

1 Team Leader Cum Senior Bridge Engineer 30 6 

2 Resident Engineer cum Road Safety Expert 30 48 

3 Sr. Contract Specialist  10 4 

4 Senior Quantity Surveyor  30 4 

5 Highway Engineer  30 0 

6 Material Engineer  30 4 

7 Bridge Design Specialist 4 0 

8 Highway Design Specialist 4 0 

 Sub Total 168 66 

B: Sub Professional Staff team  

9 Quantity Surveyor  30 6 

10 Survey Engineer  30 6 

11 Lab Technician  30 6 

 Sub Total 90 18 
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Enclosure-B 

 

QUALIFICATION OF KEY PERSONNEL 

 

1. TEAM LEADER CUM SENIOR BRIDGE ENGINEER (Full Time) 

Duties: The Team Leader will reside at project site on a full time basis throughout the period of 

the construction supervision services.  He will be overall in-charge of the project supervision of the 

construction package.  He shall act as Representative of the consulting firm appointed by the 

Authority.  His duties will involve overall superintendence over the Resident Engineers and other 

experts of the construction package.  He will guide, monitor, supervise and control all the activities 

related to supervision for the construction package.  He will interact with the Project Director and 

the other officials of the Authority. 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway/ Bridge Projects. 

(c) At least 5 years experience as Team Leader/Resident Engineer/ Bridge Engineer /Project 

Manager or similar capacity in Construction / Construction Supervision of bridge / interchange in 

Highway project.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving 

RCC/pre-stress concrete, design standards, technical specifications and statistical Quality 

Control/Assurance procedures for construction of different component of bridges. 

(e) He should have handled as Team Leader or similar capacity in supervision of 2 Major Highway 

Bridges on Pile/Well foundation. 

(f) ) Experience in supervision of Rehabilitation and repair of 2 nos Major Bridges. 

(g) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Structural Engineering.  

 (b) Experience as a Bridge Engineer abroad. 

Note: (1) Similar Capacity includes the following positions 

(i) On behalf of Consultant: Team Leader / Resident Engineer / Bridge & Structural 

Engineer (Construction Supervision/IE/AE). 

(ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 

(iii) In Government Organizations : Superintending Engineer (or equivalent) and above. 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, 

where the input of the personnel is at least one year. 
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2. RESIDENT ENGINEER CUM ROAD SAFETY EXPERT (Full Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and shall 

coordinate with all other experts of the construction projects and shall report to the Team Leader 

and officers of PIU as per the delegation established. He shall be directly responsible for regulating 

the construction process i.e. various activities like earth work, Sub-base/base courses, bituminous 

pavement, bridge/culvert works proposed for being carried out under Stipulated 

specifications/manuals etc.  For this purpose, he shall be assisted by other support 

engineers/personnel.  He shall deal directly with the Highway Engineer and other support staff 

attached to ensure that the construction process is well controlled as per established specification 

controls to avoid later quality control stage problems.  In respect of other experts like Material 

Engineer, Quantity Surveyor, etc., he shall be coordinating and regulating their activities to ensure 

smooth functioning of the Construction Package concerned. He should have adequate experience 

in large quantity of earthwork.  He will be required to be fielded throughout the Currency of the 

project.  The candidate is expected to be thoroughly familiar with various standards/specifications, 

contract procedures, design and quality control etc. In addition he will be responsible for ensuring 

road safety during construction and maintenance period of the project,  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in handling Highway Projects. 

(c) At least 8 years experience as Resident Engineer/ Project Director/ Project Manager/ 

Superintending Engineer or equivalent/ Executive Engineer or equivalent on similar construction 

work/ Independent Engineer project. 

(d) Should have experience of at least 2 projects for preparation of design/ drawings using 

AutoCAD/MX Road or similar types of software for 2/4/6 laning of minimum 100 km.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Transportation/Highway Engineering/Structural Engineering/ 

Geotechnical Engineering. 

(b)  Experience of Construction Supervision on Highway Project on EPC mode. 

 

3.  SENIOR CONTRACT SPECIALIST 

Duties: He will be deployed in working season in stages for cumulative duration of period 

mentioned in Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key 

responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract 

management in proper implementation of contract provisions including controlling the project cost 

of the construction package.  He will also be required to offer his advice on contractual 

complications arising during the implementation as per the request of the employer.  He will be 

required to prepare manuals/schedules for the consultants team/employer based on the provisions of 

the contract document.  He will be responsible for giving appropriate suggestions in handling claims 

of the contractors and any dispute arising thereof. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of 
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handling Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Degree in Law/PG in management/certificate course in management/ certificate course in 

construction management/certificate course in contract management. 

   4.  SENIOR QUANTITY SURVEYOR 

Duties: He will be reporting to the Team Leader and give input as and when required during the 

work. He will provide necessary guidance to the Quantity Surveyor, and shall issue 

directions/procedures/formats of reporting to the Quantity Surveyor. He will act as a contract 

specialist also for the construction package, even though the thrust of his responsibilities will be in 

the areas of quantity surveying/ processing of the invoices etc. He will be responsible for taking all 

measures required to control the project cost and time over-runs.  He will examine the claims of the 

contractor, variation orders, if any, and will approve the progress reports as per the project 

requirements. He will approve the measurement of all items of works executed in different stages for 

payment purpose prepared by Quantity Surveyor.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 10 years experience as Quantity Surveyor in Highway project.  

(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision 

of Two/four of laning Highways.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in 

management/ certificate course in construction management/certificate course in contract 

management. 

 

5. HIGHWAY ENGINEER 

Duties: He shall be directly responsible for regulating the construction process i.e. various activities 

like earth work, Sub-base/base courses, and bituminous pavement works proposed for being carried 

out under Stipulated specifications/manuals etc. For this purpose, he shall be assisted by other 

support engineers/personnel.  He shall deal directly with the other support staff attached to ensure 

that the construction process is well controlled as per established specification controls to avoid later 

quality control stage problems. He should have adequate experience in large quantity of earthwork.  

He will be required to be fielded throughout the Currency of the project.  The candidate is expected 

to be thoroughly familiar with various standards/specifications, contract procedures, design and 

quality control etc. In addition he will be responsible for ensuring road safety during construction 

and maintenance period of the project,  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in supervision of Highway Projects. 

(c) At least 5 years experience as Highway Engineer/Executive Engineer or equivalent on similar 

construction work/Independent Engineering project. 
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(d) Should have handled at least 2 Highway projects of similar nature.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Transportation/Highway Engineering/ Geotechnical Engineering. 

(b)  Experience of Construction Supervision on Highway Project on EPC mode. 

 

6. MATERIAL ENGINEER 

Duties: He will be responsible for supervising all the tests to be done in different stages of 

construction, besides ensuring that specified tests are done as per codal stipulations and as per the 

specifications laid down in the contract for all the different stages of construction.  He will be 

coordinating and controlling the support personnel placed with him and will report to the Resident 

Engineer and to the Team Leader/Employer‟s representative as and when required. 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  

(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 

projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at 

least 2 Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications 

and procedures of material tests and testing equipments. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation 

Engineering. 

(b) Abroad experience as Material Engineer in Highway Construction projects. 

 

 

7. BRIDGE DESIGN SPECIALIST 

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers 

and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent 

mistakes in respect of them, checking and controlling the proper mix designs, Checking the 

adequacy of proper form-work, laying/compacting of concrete including curing operations.  For this 

purpose, he will work in close coordination with the Material Engineer and the Contractor‟s Expert 

to effectively Control the quality of execution.  He will be responsible for minor modifications in 

design of bridges/culverts, whenever required during execution. 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 
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(b) Professional Experience of 15 years in designing of bridge structures for highway. 

(c) 10 years experience in in similar capacity for design / design of bridge / interchange / any other 

structures.  

(d) Experience of designing of at least 4 major Highway Bridges of similar configuration.  

(e) Not more than 65 years of age. 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Structural Engineering/CAD.  

(b)  Design experience of major highway bridge of length 200 m or more (excluding approaches). 

(c) Experience in similar capacity in innovative and specialised major Bridge Design (Pre-cast 

Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension bridges etc.)  

Note: (1) Similar Capacity includes the following positions 

i) On behalf of Consultant: Sr. Bridge Design Engineer/Sr. Bridge Engineer (Design only) 

ii) In Government Organizations:  Executive Engineer (or equivalent) and above. 

 

8. HIGHWAY DESIGN SPECIALIST  

The Highway Specialist shall be responsible for the review of highway designs and drawings using 

sophisticated computer software and also construction and O&M works. Should be a graduate in 

Civil Engineering from a recognized University (higher qualifications will be preferable); His 

expertise shall include computer aided design methods for Civil/Highway Engineering with 

particular reference to CAD application to the geometric design for highway rehabilitation and/or 

upgrading projects.  

He should have the following qualification/experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in highway works. 

(c) Experience of at least 5 years (out of total 15 years) in Highway Designing works 

(d) He should have handled as Highway/ pavement Design Engineer at least 2 Projects of similar 

configuration. 

(e) Exposure of Computer Software Programmes for Design of Highways 

 

(2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Highway Engineering/Pavement engineering. 

(b)  Experience in Highway Projects in innovative / non traditional technology and design. 

 

 

SUB PROFESSIONAL STAFF TEAM (To be evaluated for their suitability by Employer‟s 

Representative, before deployment) 

A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He will also 

work under the guidance of the Sr. Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.  

He will act as a contract specialist also for the construction package, even though the thrust of 

his responsibilities will be in the areas of quantity surveying/ processing of the invoices etc.  
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He will be responsible for reporting all measures required controlling the project cost and 

time over-runs.  He will examine the claims of the contractor, variation orders, if any, and 

will prepare the progress reports as per the project requirements.  For the purpose, he will be 

required to get the levels and quantity measurements checked in all items of works executed 

in different stages for calculations required for payment purpose.  He will be required 

throughout the currency of the project. 

Qualification and experience:  The candidate should be a graduate in Civil Engineering with 

relevant experience in the field of estimating, preparation and processing of the invoices, 

analyzing rates, checking survey details etc. of the projects.  He should have about 8 years of 

relevant professional experience involving resource planning and scheduling, quantity survey, 

cost control, contract management etc.  Diploma holders with longer relevant experience of 

about 12 years could also be considered.  He must have worked as Quantity Surveyors for at 

least 4 years in any National/State Highway Projects.  He should not be more than 60 years of 

age. 

B. Survey Engineer 

Duties: Checking layout of center line, layout of curves, levels and profiles, etc. will be his 

main responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation 

of invoices. He shall also be responsible for modifying survey data in case any modification 

is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE 

Civil & 6 years for Diploma holder. Survey Engineer should be conversant with modem 

survey equipment, total stations, auto level, digital level etc. He should have worked in at 

least one major highway project. He should not be more than 60 years of age.  

C. Lab Technicians: 

They should be at least Diploma-holders with about 5 to 6 years of experience in handling the 

quality control tests laboratories for road/bridge works or Graduates in Science with about 1 

to 2 years of relevant experience in the field of testing of road/bridge projects. 
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic document and shall be modified based on particulars of the 

Project. 
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CONTRACT FOR CONSULTANT‟S SERVICES 

 

 

 

 

 

Between 

 

 

 

 

 

 

 

 

 

(Name of Client) 

 

 

 

And 

 

 

 

 

 

 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated: 
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1. FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the “Contract”) is made the  ________day of the 

 

Month of  , 2017 , between, on the one hand NHIDCL (hereinafter Called the “Authority) and, 

on the other hand,  (hereinafter called the “Consultants”). 

 

[Note* : If the Consultants consist of more than one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting of the 

following entities, each of which will be jointly severally liable to the Client for all the 

Consultants „obligations under this Contract, namely,  and 

 (herein after called “Consultants”)] 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as defined  in  the  

General  Conditions  of  Contract  attached  to  this  Contract (hereinafter called the 

“Services”); 

(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  required processional 

skills, and personnel and technical resources, have agreed to provide the Services on the 

terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)‟ (b) The Special Conditions of 

Contract (hereinafter called “SC”); 

(c) The following Appendices: 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below next 

to the title of the Appendix on the sheet attached hereto carrying the title of that Appendix ]. 
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Appendix A : Description of the Services …………….. 

 

Appendix B : Reporting Requirements …………………  

Appendix C : Key Personnel and Sub-consultants …….  

Appendix D : Medical Certificate ……………………….  

Appendix E : Hours of Work for Key Personnel ……….  

Appendix F : Duties of the Client ………………………  

Appendix G : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

Appendix J : Letter of invitation 

Appendix K : Letter of Award 

Appendix-L : Minutes of pre-Bid Meeting 

Appendix-M   : Memorandum of Understanding (in case of JV) 

Appendix-N:  Form of Bank Guarantee for Bid Security 

Appendix -O : INTEGRITY PACT 

Appendix-P : Minutes of Contract Negotiation 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 

Contract; in particular 

 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

            FOR AND ON BEHALF OF 

[NAMEOFTHE CLIENT] 

 

 

By 

 

(Authorized Representative) 



Page 76 of 127 

 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 
 

 

 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CONSULTANTS] 

 

 

By 

(Authorized Representative) 

 

 

 

[Note: If the Consultants consist of more than one entity, all of these entities should appear as 

signatures, e.g. in the following manner ] 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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GENERALCONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless the context otherwise requires, the following terms whenever used in this Contract 

have the following meanings: 

 

(a)  “Applicable Law” means the laws and any other instruments having the force of law in 

the Government‟s country[or in such other country as may be specified in the Special 

Conditions of Contract(SC)],as they may be issued and in force from time to time. 

 

(b) “Contract means the Contract signed by the Parties, to which these General Conditions 

of Contract are attached, together with all the documents listed in Clause 1 of such 

signed Contract; 

 

(c)  “Effective Date‟ means the date on which this Contract comes into force and effect     

pursuant to Clause GC 2.1; 

 

(d) „foreign currency‟  means  any  currency  other  than  the  currency  of  the   

  Government; 

 

(e)  „GC means these General Conditions of Contract; 

 

(f)   “Government” means the Government of Client‟s Country; (g)„Local currency‟ 

means the Indian Rupees; 

 

(h) “Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  the 

“Authority Engineer(AE)” and includes sub-consultants or Associates engaged by the 

primary consultant. 

 

(i)  “Member”, in case the Consultants consist of a joint venture of more than one entity, 

means any of these entities, and “Members” means all of these entities; 

 

(j)  “Party‟ means the Client or the Consultants, as the case may be, and Parties means 

both of them; 

 

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and or 

Associates as Employees and assigned to the performance of the Services or any part 

thereof;“Foreign Personnel” means such persons who at the time of being so hired had 

their domicile outside the Government‟s Country, “Local Personnel” means such 
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persons who at the time of being so hired had their domicile inside the Government‟s 

Country; and „key personnel‟ means the personnel referred to in Clause GC 4.2 (a). 

 

(l)  "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General 

Conditions of Contract may be amended or supplemented; 

 

(m) "Services" means the work to be performed by the Consultants pursuant to his 

contract, as described in Appendix A  hereto.  The scope of work will be strictly as 

given in various Clauses in TOR. The approach and methodology to be adopted by 

the Consultant for carrying out the assignment as Authority Engineer  may  be  

modified  depending  on  the  site  requirements  and  work programme of the EPC 

Contractor after mutual discussions with Employer, the EPC Contractor and the 

Authority Engineer. The work plan as indicated by the Consultant may be modified 

accordingly to the site requirements. 

 

(n) "Sub-consultant and or Associates " means any entity to which the Consultants 

subcontract any part of the Services in accordance with the provisions of Clause GC 

3.7; and 

(o) "Third Party" means any person or entity other than the Government, the Client, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant 

Or of principal and agent as between the Client and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personnel and Sub-consultants, if any , performing 

the Services and shall be fully responsible for the Services performed by them or on their 

behalf hereunder. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation, and the relation between the Parties shall be 

governed by the Applicable Law. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be the 

binding and controlling language for all matters relating to the meaning or interpretation of 

this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have 

been given or made when delivered in person to an authorized representative of the Party to 

whom the communication is addressed, or when sent by registered mail, telegram or facsimile 

to such Party at the address specified in the SC. 
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1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice here under by giving the other Party notice of such 

change pursuant to the provisions listed in the SC with respect to ClauseGC1.6.2. 

1.7 Location 

The Services shall be performed at such locations as are specified in Appendix A hereto and, 

where the location of a particular task is not so specified, at such locations whether in 

Government's Country or elsewhere, as the Client may approve. 

1.8 Authority of Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, the Members hereby 

authorize the entity specified in the SC to act on their behalf in exercising all the Consultants 

„rights and obligations towards the Client under this Contract, including without limitation the 

receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted 

To be executed, under this Contract by the Client or the Consultants may be taken or executed 

by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall 

pay such taxes, duties, fees and other impositions as may be levied under the Applicable Law. 

Service tax as applicable shall be paid to the consultant while making payment for services 

rendered. The consultants shall then deposit the same with the tax authorities and provide a 

proof of having done so within next 90 days in line with policy circulars issued by Employer.  

. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out the 

Services. This notice shall confirm that the effectiveness conditions, if any, listed in the SC 

have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the Contract 

signed by the Parties as shall be specified in the SC, either Party may, by not less than 

four(4)weeks „written notice to the other Party, declare this Contract to be null and void, and 

in the event of such a declaration by either Party, neither Party shall have any claim against 

the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period after the 

Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire when 

services have been completed and all payments have been made at the end of such time 

period after the Effective Date as shall be specified in the SC. 
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2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No 

agent or representative of either Party has authority to make, and the Parties shall not be 

bound by or be liable for, any statement, representation, promise or agreement not set forth 

herein. 

 

2.6 Modification 

 

Modification of the terms and conditions of this Contract, including any modification of the 

scope of the Services, may only be made by written agreement between the Parties as the case 

may be, has been obtained. Pursuant to Clause GC 7.2 hereof, however, each Party shall give 

due consideration to any proposals for modification made by the other Party. 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract ,"Force Majeure "means an event which is beyond  the  

reasonable  control  of  a  Party,  and  which  makes  a  Party's performance of its 

obligations hereunder impossible or so impractical as reasonably to be considered 

impossible in the circumstances, and includes ,but is not limited to, war, riots, civil  

disorder, earthquake, fire, explosion storm, flood or other adverse weather conditions, 

strikes, lockouts or other industrial action ( except where such strikes, lockouts or other 

industrial action are within the power of the Party invoking Force Majeure to prevent), 

confiscation or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor agents  or  

employees,  nor  (ii)  any  event  which  a  diligent  Party  could reasonably have been 

expected to both (A) take into account at the time of the conclusion of this Contract 

and(B)avoid or overcome in the carrying out of its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment 

required hereunder. 

 

2.7.2 No Breach of Contract 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a 

breach of, or default under, this Contract insofar as such inability arises from an event of 

Force Majeure, provided that the Party affected by such an event has taken all reasonable 

precautions, due care “and reasonable alternative measures, all with the objective of carrying 

out the terms and conditions of this Contract. 

 

2.7.3 Measures to be taken 

(a) A Party affected by an event of Force Majeure shall take all reasonable measures  to  

remove  such  Party's  inability  to  fulfill its  obligations hereunder with a minimum of 

delay. 

(b)A Party affected by an event of Force Majeure shall notify the other Party Of such event as 
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soon as possible, and in any event not later than fourteen (14) days following the 

occurrence of such event ,providing evidence of the nature and cause of such event, and 

shall similarly give notice of the restoration of normal conditions as soon as possible. 

(c) The Parties shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 

shall be extended for a period equal to the time during which such Party was unable to 

perform such action as a result of Force Majeure. 

 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event of Force 

Majeure, the Consultants shall be entitled to be reimbursed for additional costs reasonably 

and necessarily incurred by them during such period for the purposes of the Services and in 

reactivating the Services after the end of such period. 

 

2.7.6 Consultation 

Not later than thirty(30)days after the Consultants ,as the result of an event of Force Majeure, 

have become unable to perform a material portion of the Services, the Parties shall consult 

with each other with a view to agreeing on appropriate measures to be taken in the 

circumstances. 

 

2.8. Suspension 

The Client may, by written notice of suspension to the Consultants, suspend all payments to 

the Consultants hereunder if the Consultants fail to perform any of their obligations under this 

Contract, including the carrying out of the Services, provided that such notice of suspension 

(i) shall specify the nature of the failure, and(ii)shall request the Consultants to remedy such 

failure within a period not exceeding thirty (30) days after receipt by the Consultants of such 

notice of suspension. 

 

2.9 Termination 

2.9.1 by the Client 

The Client may, by not less than thirty(30) days „written notice of termination to the 

Consultants (except in the event listed in paragraph(f)below, for which there shall be A 

written notice of not less than sixty(60)days),such notice to be given after the occurrence of 

any of the events specified in paragraphs(a)through(h)of this Clause GC 2.9.1, terminate this  

Contract. 

 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein above, 

within thirty (30) days of receipt of such notice of suspension or within such further 
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period as the Client may have subsequently approved in writing; 

 

(b) if the Consultants become (or, if the Consultants consist of more than one entity,if any of 

their Members becomes)insolvent or bankrupt or enter into any agreements with their 

creditors for relief of debt or take advantage of any law for the benefit of debtors or go 

into liquidation or receivership whether compulsory or voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 

proceedings pursuant to Clause GC 8 hereof; 

 

(d) if the Consultants submit to the Client a statement which has a material effect on the 

rights, obligations or interests of the Client and which the Consultants know to be false; 

 

(e) if,as the result of Force Majeure, the Consultants are unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; or 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 

(g) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. For the purpose of this clause: 

"corrupt  practice “means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the selection process or in contract execution. 

"fraudulent practice" means a misrepresentation of facts in order to influence a selection 

process or the execution of a contract to the detriment of the Borrower, and includes 

collusive practice among consultants(prior to or after submission of proposals)designed to 

establish prices at artificial non-competitive levels and to deprive the Borrower of the 

benefits of free and open competition. 

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his 

duties in a fair, efficient and diligent manner and if the dispute remains unresolved, 

Employer may terminate this contract. 

 

2.9.2 By the Consultants 

 

The Consultants may, by not less than thirty (30) days' written notice to the Client, such 

notice to be given after the occurrence of any of the events specified in paragraphs (a) 

through (d) of this Clause GC2.9.2, terminate this Contract: 

(a) if the Client  fails to pay any money due to the Consultants pursuant to this Contract and 

not subject to dispute pursuant to Clause8 here of within forty-five (45)days after receiving 

written notice from the Consultants that such payment is overdue; 

(b)if the Client is in material breach of its obligations pursuant to this Contract and has not 

remedied the same within forty-five(45)days(or such longer period as the Consultants may 

have subsequently approved in writing)following the receipt by the Client of the 

Consultants' notice specifying such breach; 
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(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; 

(d)if the Client fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause GC 8 hereof. 

  

2.9.3.   Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause GC2.4 hereof, all rights and obligations of the 

Parties hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 

expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii) the Consultants' obligation to permit inspection, copying and auditing of their 

accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv) any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 

GC2.9.1orGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a prompt and orderly manner 

and shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

With respect to documents prepared by the Consultants and equipment and materials 

furnished by the Client, the Consultants shall proceed as provided, respectively, by Clauses 

GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the 

Client shall make the following payments to the Consultants (after offsetting against these 

payments any amount that may be due from the Consultant to the Client}: 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior 

to the effective date of termination; 

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually 

incurred prior to the effective date of termination; and 

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause 

GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and orderly 

termination of the Contract including the cost of the return travel of the Consultants' 

personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) through(e)of Clause 

GC2.9.1or in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days 



Page 84 of 127 

 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 
 

 

 

after receipt of notice of termination from the other Party, refer the matter to arbitration 

pursuant to Clause GC8 hereof, and this Contract shall not be terminated on account of such 

event except in accordance with the terms of any resulting arbitral award. 

 

3. Obligation of the Consultants 

3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder with all 

due diligence ,efficiency and economy, in accordance with generally accepted professional 

techniques and practices, and shall observe sound management practices, and employ 

appropriate advanced technology and safe and effective equipment, machinery, materials and 

methods "The Consultants shall always "act, in respect of any matter relating to this Contract 

or to the Services, as faithful advisers to the Client, and shall at all times support and 

safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third 

Parties. 

 

3.1.2 Law Governing Services 

The Consultants shall perform the Services in accordance with the Applicable Law and shall 

take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the 

Personnel of the Consultants and any Sub-consultants and Or Associates, comply with the 

Applicable Law. The Client shall advise the Consultants in writing of relevant local customs 

and the Consultants shall, after such notifications, respect such customs. 

 

3.2 Conflict of Interests 

 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute the 

Consultants' sole remuneration in connection with this Contract or the Services and, subject to 

Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit any trade 

commission, discount or similar payment in connection with activities pursuant to this 

Contract or to the Services or in the discharge of their obligations hereunder, and the 

Consultants shall use their best efforts to ensure that any Sub-consultants and or Associates, 

as well as the Personnel and agents of either of them, similarly shall not receive any such 

additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client on the 

procurement of goods, works or services, the Consultants shall comply with any applicable 

procurement guidelines of the Client (Employer) and or Associates Bank or of the 

Association, as the case may be, and other funding agencies and shall at all times exercise 

such responsibility in the best interest of the Client. Any discounts or commissions obtained 

by the Consultants in the exercise of such procurement responsibility shall be for the account 

of the Client. 
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3.2.3 Consultants and Affiliates not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, the 

Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and 

or Associates and any entity affiliated with such Sub-consultant and or Associates, shall be

 disqualified from providing goods works or services (other than the Services and any 

continuation thereof) for any project resulting from or closely related to the Services. 

 

3.2.4 Prohibition of Conflicting Activities 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-

Consultants and or Associates and their Personnel not to engage, either directly or indirectly, 

in any of the following activities: 

(a) During the term of this Contract, any business or professional activities in the  

Government's  country  which  would  conflict  with  the  activities assigned to them under 

this Contract; and 

(b)after  the  termination  of this  Contract,  such other  activities  as  may  be specified in the 

SC. 

 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either 

during the term or within two (2) years after the expiration of this Contract, disclose any 

proprietary or confidential information relating to the Project, the Services, this Contract or 

the Client's business or operations without the prior written consent of the Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultant‟s liability under 

this Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be taken out by the Consultants 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

To take out and maintain, at their (or the Sub-consultants', as the case may be) own cost but 

on terms and conditions approved by the Client, insurance against their risks, and for the 

coverage‟s, as shall be specified in the SC, and (ii) at the Client's request, shall provide 

evidence to the Client showing that such insurance has been taken out and maintained and 

that the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

The Consultants (i) shall keep accurate and systematic accounts and records in respectof the 

Services, hereunder, in accordance with internationally accepted accounting principles and in 

such form and detail as will clearly identify all relevant time charges and cost, and the bases 

there of (including such bases as may be specifically referred to in the SC; (ii) shall permit the 

Client or its designate representative periodically, and upto one year from the expiration or 

termination of this Contract, to inspect the same and make copies there of as well as to have 
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them audited by auditors appointed by the Client; and (iii) shall permit the client to inspect 

the Consultant's accounts and records relating to the performance of the Consultant and to 

have them audited by auditors appointed by the client. 

 

3.7 Consultants' Actions Requiring Client's Prior Approval 

The Consultants shall obtain the Client's prior approval in writing before taking any of the 

following actions: 

(a) appointing such  members  of  the  Personnel  as  are  listed  in  Appendix  C("Consultant's 

Sub-consultant's Key Personnel") merely by title but not by name; 

  (b) entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the Sub-consultant and the terms and conditions of the 

subcontract shall have been approved in writing by the Client prior to the execution of the 

subcontract, and (ii) that the Consultants shall remain fully liable for the performance of 

the Services by the Sub- consultant and its Personnel pursuant to this Contract; and 

(c)  any other action that may be specified in the SC 

 

3.8 Reporting Obligations 

The Consultants shall submit to the Client the reports and documents specified in Appendix B 

here to, in the form, in the numbers and within the time periods set forth in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

All plans, drawings, specifications, designs, reports, other documents and software prepared 

by the Consultants for the Client under this Contract shall become and remain the property of 

the Client, and the Consultants shall, not later than upon termination or expiration of this 

Contract, deliver all such documents to the Client, together with a detailed inventory there of. 

The Consultants may retain a copy of such documents and software. Restrictions about the 

future use of these documents and software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 

Equipment and materials made available to the Consultants by the Client, or purchased by the 

Consultants with funds provided by the Client, shall be the property Of the Client and shall be 

marked accordingly. Upon termination or expiration of this Contract, the Consultants shall 

make available to the Client an inventory of such equipment and materials and shall dispose 

of- such equipment and materials in accordance with the Client's instructions. While in 

possession of such equipment and materials, the Consultants, unless otherwise instructed by 

the Client in writing, shall insure the mat the expense of the Client in an amount equal to their 

full replacement value. 

 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel and Sub-

consultants as are required to carry out the Services. 
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4.2 Description of Personnel 

(a) The titles, agreed job descriptions, minimum qualification and estimated periods of 

engagement in the carrying out of the Services of each of the Consultant's Key Personnel 

are described in Appendix C. If any of the Key Personnel has already been approved by 

the clients his/her name is listed as well. 

(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, adjustments 

with respect to the estimated periods "of engagement of Key Personnel set forth in 

Appendix C may be made by the Consultants by written notice to the Client, provided (i) 

that such adjustments shall not alter the originally estimated period of engagement of any 

individual by more than 10% or one week, whichever is larger, and (ii) that the aggregate 

of such adjustments shall not cause payments under this Contract to exceed the ceilings 

set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be 

made with the Client's written approval. 

(c) If additional work is required beyond the scope of the Services specified in Appendix A, 

the estimated periods of engagement of Key Personnel set forth in Appendix C may be 

increased by agreement in writing between the Client and the Consultants, provided that 

any such increase shall not, except as otherwise agreed, cause payments under this 

Contract to exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract. 

 

4.3 Approval of Personnel 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as By 

name in Appendix C are hereby approved by the Client. In respect of other Key Personnel 

which the Consultants propose, to use in the carrying out of the Services, the Consultants 

shall submit to the client for review and approval a copy of their biographical data and (in the 

case of Key personnel to be used within the country of the Government) a copy of a 

satisfactory medical certificate in the form attached here to as Appendix D. If the Client does 

not object in writing (stating the reasons for the objection) within thirty (30) calendar days 

from the date of receipt of such biographical data and (if applicable) such certificate, such 

Key Personnel shall be deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

(a)  Working hours and holidays for Key Personnel are set forth in Appendix E here to. To 

account for travel time, foreign Personnel carrying out Services inside the Government's 

country shall be deemed to have commenced (or finished) work in respect of the Services 

such number of days before their arrival in(or after their departure from) the 

Government's country as is specified in Appendix E hereto. 

(b) The Personnel of all types engaged by Consultant to provide Services on this Contract 

shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave 

except as specified in Appendix E here to, and except as specified. In such Appendix, 

the Consultants' remuneration shall be deemed to cover these items. All leave to be 

allowed to the personnel is included in the staff-months of service set for in Appendix 

C.Any taking of leave by Personnel shall be subject to the prior approval by the Client 
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and the Consultants shall ensure that absence for leave purposes will not delay the 

progress and adequate supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 

Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes 

necessary to replace any of the Personnel, the Consultants shall forthwith  provide  as  a  

replacement  a  person  of  equivalent  or  better qualifications. 

(b) If the Client (i) finds that any of the Personnel has committed serious misconduct or has 

been charged with having committed a criminal action, or (ii) has reasonable cause to be 

dissatisfied with the performance of any of the Personnel, then the Consultants shall, at 

the Client's written request specifying the grounds therefore, forthwith provide as a 

replacement a person with qualifications and experience acceptable to the Client. 

(c)Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the rate 

of remuneration applicable to such person as well as any reimbursable expenditures 

(including expenditures due to the number of eligible dependents) the Consultants may 

wish to claim as a result of such replacement, shall be subject to the prior written 

approval by the Client. Except as the Client may otherwise agree, (i) the Consultants 

shall bear all additional travel and other costs arising out of or incidental to any removal 

and/or replacement, and (ii) the remuneration to be paid to any of the Key Personnel 

provided as are placement shall be 90% of the remuneration which would have been 

payable to the Key Personnel replaced. However,  for  the  reason  other than 

death/extreme medical ground,(i) for total replacement upto 33% of key personnel, 

remuneration shall be reduced by 20% (ii) for total replacement upto between 33% to 

50%, remuneration shall be reduced by 25% and (iii) for total  replacement upto between 

50% to 66%, remuneration shall be reduced by 30%  (iv) For total replacements beyond 

66% of the key personnel the client shall initiate action of higher 

penalty/termination/debarment upto 2 years as considered appropriate. 

(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect 

and inflated CV, they should sign every page of CV before submission in order to 

authenticate that CV furnished by them is correct. The consulting firm and the personnel 

through consulting firm should be informed by Employer while accepting CV of the new 

personnel that if CV is found in correct and inflated at a later date, the personnel accepted 

would be removed from his assignment and debarred from further Employer‟s works for 

an appropriate period to be decided by Employer and the new proposed personnel in 

place of removed personnel would be paid 15% less salary than the original personnel. 

15% reduction in the salary will be imposed as a penalty for submitting the incorrect 

information. This penalty will be imposted only once. If the same consulting firm 

submits incorrect information again second time, necessary action will be taken by 

Employer to black-list that firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 
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performance of the Services in the Government's country a resident project manager, 

acceptable to the Client, shall take charge of the performance of such Services. 

 

5. Obligations of the Client 

5.1 Assistance and Exemptions 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the 

Government shall: 

(a) Provide the Consultants, Sub- consultants and Personnel with work permits and such other 

documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel to 

perform the Services; 

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly 

with all necessary entry and exit visas, residence permits, exchange  permits  and  any  other  

documents  required  for  their  stay  in Government's country; 

(c)  Facilitate prompt clearance through customs of any property required for the Services and of 

the personal effects of the Personnel and their -eligible dependents; 

(d) Issue to officials, agents and representatives of the Government all such instructions as may 

be necessary or appropriate for the prompt and effective implementation of the Services; 

(e) assist the Consultants and the Personnel and any Sub-consultants and or Associates  

employed  by  the  Consultants  for  the  Services  from  any requirement to register or obtain 

any permit to practice their profession or to establish themselves either individually or as a 

corporate entity according to the Applicable Law; 

(f) grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either of 

them the privilege, pursuant to the Applicable Law, of bringing into Government's country 

reasonable amounts of foreign currency for the purposes of the Services or for the personal 

use of the Personnel and their dependents and of withdrawing any such amounts as may be 

earned therein by the Personnel in the execution of the Services: and 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any such other 

assistance as may be specified in the SC. 

 

5.2 Access to Land 

The Client warrants that the Consultants shall have, free of charge, unimpeded access To all 

land in the Government's country in respect of which access is required for the performance 

of the Services. The Client will be responsible for any damage to such land or any property 

thereon resulting from such access and will indemnify the Consultants and each of the 

Personnel in respect of liability for any such damage, unless such damage is caused by the 

default to negligence of the Consultants or any Sub-consultant or the Personnel of either of 

them. 

 

5.3 Change in the Applicable Law 

If, after the date of this Contract, there is any change in the Applicable Law with respect to 

taxes and duties which increases or decreases the cost or reimbursable expenses  incurred  by  

the  Consultants  in  performing  the  Services,  then  the remuneration and reimbursable 
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expenses otherwise payable to the Consultants under this Contract shall be increased or 

decreased accordingly by agreement between the Parties hereto, and corresponding 

adjustments shall be made to the ceiling amounts specified in Clause GC 6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

The Client shall make available to the Consultants and the Personnel, for the purposes of the 

services and free of any charge, the services, facilities and property described in Appendix F 

at the times and in the manner specified in said Appendix F, provided that If such services, 

facilities and property shall not be made available to the Consultants As and when so 

specified, the Parties shall agree on (i) any time extension that it may be appropriate to grant 

to the Consultants for the performance of the Services, (ii)the manner in which the 

Consultants shall procure any such services, facilities and property from other sources, and 

(iii) the additional payments, if any, to be made to the Consultants as a result there of 

pursuant to Clause GC 6.l(c) here in after. 

 

5.5 Payment 

In consideration of the Services performed by the Consultants under this Contract, the Client 

shall make to the Consultants such payments and in such manner as is provided by Clause GC 

6 of this Contract. 

 

5.6 Counterpart Personnel 

(a)  If so provided in Appendix F hereto, the Client shall make available to the Consultants, as 

and when provided in such Appendix F, and free of charge, such counterpart personnel to be 

selected by the Client, with the Consultants' advice, as shall be specified in such Appendix F. 

Counterpart personnel shall work under the exclusive direction of the Consultants. If any 

member of the counterpart personnel  fails  to  perform  adequately  any  work  assigned  to  

him  by  the Consultants which is consistent with the position occupied by such- member, the 

Consultants may request there placement of such member, and the Clients hall not 

unreasonably refuse to act upon such request. 

(b)  If counterpart personnel are not provided by the Client to the Consultants as and when 

specified in Appendix F, the Client and the Consultants shall agree on (i) how the affected 

part of the Services shall be carried out, and (ii) the additional payments, if any, to be made 

by the Client to the Consultants as are sult there of pursuant to Clause GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

6.1 Cost Estimates; Ceiling Amount 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause GC 6.1(c), 

payments under this Contract shall not exceed the ceilings specified in the SC. The 

Consultants shall notify the Client as so on accumulative charges incurred for the Services 

have reached 80% of these ceilings. 
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(c) Not withstanding Clause GC6.l (b)hereof, if pursuant to clauses GC5.3,5.4 or  5.6 hereof, the 

Parties shall agree that additional payments shall be made to the Consultants in order to cover 

any necessary additional expenditures not envisaged in the cost estimates referred to in 

Clause GC6.1 (a)above, the ceiling or ceilings, as the case maybe, set forth in Clause 

GC6.1(b) above shall be increased by the amount or amounts, as the case may be, of any such 

additional payments. 

 

6.2 Remuneration and Reimbursable Expenditures 

(a)  Subject to the ceilings specified in Clause GC6.1(b)hereof, the Client shall pay to the 

Consultants (i) remuneration as set forth in Clause GC6.2(b),and(ii) reimbursable 

expenditures as set forth in Clause GC6.2(c).If specified in the SC, said remuneration shall be 

subject to price adjustment as specified in the SC. 

(b) Remuneration for the Personnel shall be determined on the basis of time actually spent by 

such Personnel in the performance of the Services after the date determined in accordance 

with Clause GC2.3 and Clause SC2.3 (or such other date as the Parties shall agree in writing) 

(including time for necessary travel via the most direct route) at the rates referred to, and 

subject to such additional provisions as are set forth, in the SC. 

(c) Reimbursable expenditures actually  and reasonably incurred by the Consultants in the 

performance of the Services, as specified in Clause SC 6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws 

withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

  Billing and payments in respect of the Services shall be made as follows: 

(a) The Client shall cause to be paid to the Consultants an interest bearing advance payment as 

specified in the SC, and as otherwise set forth below. The advance payment will be due after 

provision by the Consultants to the Client of a bank guarantee by a bank acceptable to the 

Client in an amount (or amounts) and in a currency (or currencies) specified in the SC, such 

bank guarantee (I) to remain effective until the advance payment as been fully set off as 

provided in the SC, and (ii) to be in the form set forth in Appendix I hereto or in such other 

form as the Client shall have approved in writing. 

(b) As soon as practicable and not later than fifteen (15days) after the end of each calendar month 

during the period of the Services, the Consultants shall submit to the Client, in duplicate, 

itemized statements, accompanied by copies of receipted invoices, vouchers and other 

appropriate supporting materials, of the amounts payable pursuant to Clauses GC6.3 and 6.4 

for such month. Each monthly statement shall distinguish that portion of the total eligible 

costs which pertains to remuneration from that portion which pertains to reimbursable 

expenditures. 

(c) The Client shall cause the payment of the Consultants periodically as given in schedule of 

payment above within sixty (60) days after the receipt by the Client of bills with supporting 



Page 92 of 127 

 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 
 

 

 

documents. Only such portion of a monthly statement that is not satisfactorily supported may 

be with held from payment. Should any discrepancy be found to exist between actual 

payment and costs authorized to be incurred by the Consultants, the Client may add or 

subtract the difference from any subsequent payments. Interest at the rate specified in the SC 

shall become payable as from the above due date on any amount due by, but not paid on such 

due date. 

(d) The final payment under this Clause shall be made only after the final report and a final 

statement, identified as such, shall have been submitted by the Consultants and approved as 

satisfactory by the Client. The Services shall be deemed completed and finally accepted by 

the Client and the final report and final statement shall be deemed approved by the Client as 

satisfactory ninety (90) calendar days after receipt of the final report and final statement by 

the Client unless the Client, within such ninety (90)-day period, gives written notice to the 

Consultants specifying in detail deficiencies in the Services, the final report or final 

statement. The Consultants shall there upon promptly make any necessary corrections, and 

upon completion of such corrections, the foregoing process shall be repeated. Any amount 

which the Client has paid or caused to be paid in accordance with this Clause in excess of the 

amounts actually payable in accordance with the provisions of this Contract shall be 

reimbursed by the Consultants to the Client within thirty, (30)  days after receipt by the 

Consultants of notice thereof. Any such claim by the Client for reimbursement must be made 

within twelve (12) calendar months after receipt by the Client of a final report and a final 

statement approved by the Client in accordance with the above. 

(e) All payments under this Contract shall be made to the account of the Consultants specified in 

the SC. 

 

7. Fairness and Good Faith 

7.1 Good Faith 

The Parties undertake to acting good faith with respect to each other's rights under this 

Contract and to adopt all reasonable measures to ensure the realization of the objectives of 

this Contract. 

 

7.2 Operation of the Contract 

The Parties recognize that it is impractical in this Contract to provide for every contingency 

which may arise during the life of the Contract, and the Parties here by agree that it is their 

intention that this Contract shall operate fairly as between them, and without detriment to the 

interest of either of them, and that, if during the term of this Contract either Party believes that 

this Contract is operating unfairly, the Parties will use their best efforts to agree on such 

action as may be necessary to remove the cause or causes of such unfairness, but no failure to 

agree on any action pursuant to this Clause shall give rise to a dispute subject to arbitration in 

accordance with Clause GC 8 hereof. 

 

8. Settlement of Disputes 

8.1 Amicable Settlement 
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The Parties shall use their best efforts to settle amicably all disputes arising out of or in 

connection with this Contractor the interpretation thereof. 

 

8.2 Dispute Settlement 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot 

be settled amicably within thirty (30) days after receipt by one Party of the other Party's 

request for such amicable settlement may be submitted by either Party for settlement in 

accordance with the provisions specified in the SC. 
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SPECIAL CONDITIONS OF CONTRACT. 

  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

 

1.1(a) The words “in the Government‟s country” are amended to read „in INDIA” 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

Address of Employer: 

 

ATTN. OF:     Mr. Adil Singh 

DESIGNATION     General Manager (Tech) 

ADDRESS: 3
rd

 Floor, PTI Building, 4, Parliament 

Street,New Delhi – 110001. 

 Mob.  NO:     8527586333 

E-MAIL ADDRESS:    adil.nhidcl@gmail.com 

Consultant:     Address of Consultant 

Attention:         

 

Cable address:  

 

Telex :   

 

Facsimile :   

 

[Note‟: Fill in the Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail, on delivery; 

 

(b)in the case of telexes, 24 hours following confirmed transmission; 

 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 
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(d)in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is:  

(Note: If the Consultants consist of a joint venture of more than one entity, the name of the 

entity whose address is specified in SC1.6.1 should be inserted here. If the 

Consultants consist of one entity, this Clause 1.8 should be deleted from the SC) 

1.9 The Authorised Representative are: For the Client: 

 

Address of Employer: 

 

ATTN. OF:     Mr. Adil Singh 

DESIGNATION     General Manager (Tech) 

ADDRESS: 3
rd

 Floor, PTI Building, 4, Parliament 

Street,New Delhi – 110001. 

 Mob.  NO:     8527586333 

E-MAIL ADDRESS:    adil.nhidcl@gmail.com 

  

For the Consultants:   

 

 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees, 

levies and other impositions levied under the existing, amended or enacted laws 

during life of this contract and the client shall perform such duties in regard to the 

deduction of such tax as may be lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the parties may 

agree in writing. 

 

2.3 The time period shall be one month or such other time period as the Parties may 

agree in writing. 

 

2.4 The time period shall be 78 months (30 month for construction period and 48 

months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 
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(a) Except in case of gross negligence or willful is conduct on the part of the 

Consultants or on the part of any person or firm acting on behalf of the Consultants in 

carrying out the Services, the Consultants, with respect to damage caused by the 

Consultants to the Client's property, shall not be liable to the Client For any indirect 

or consequential loss or damage; and Consultant will maintain at its expenses; 

Professional Liability Insurance including  coverage  for  errors  and  omissions  

caused  by  Consultant‟s negligence in the performance of its duties under this 

agreement,(A) For the amount not exceeding total payments for Professional Fees 

and Reimbursable Expenditures made or expected to be made to the Consultants here 

under OR (B) the proceeds, the Consultants may be entitled to receive from any 

insurance maintained by the Consultants to cover such a liability, whichever of (A) or 

(B) is higher. 

 The policy should be issued only from an Insurance Company operating in India.  

The policy must clearly indicate the limit of indemnity in terms of “Any One 

Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no case 

should be for an amount less than stated in the contract. 

v) If the Consultant enters in to an agreement with Employer in a joint venture or „in 

association‟, the policy must be procured and provided to Employer by the joint 

venture/in association entity and not by the individual partners of the joint 

venture/association. 

vi) The contract may include a provision thereby the Consultant does not cancel the 

policy midterm without the consent of the Employer. The insurance company may 

provide an undertaking in this regard. 

(b)  This limitation of liability shall not affect the Consultants' liability, if any, for 

damage to Third Parties caused by the Consultants or any person or firm acting on 

behalf of the Consultants in carrying out the Services. 

(c)  Professional Liability Insurance may be accepted for initially one year which shall 

be extended annually for five years. PLI shall be uniformly taken for a period of 

five years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 

1988 in respect of motor vehicles operated in India by the Consultants or their 

Personnel or any Sub-consultants or their Personnel for the period of consultancy. 

 

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the 

period of consultancy. 

 

(c)  Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a 

minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's liability and workers' compensation insurance in respect of the 
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Personnel of the Consultants and of any Sub-consultant, in accordance with the 

relevant provisions of the Applicable Law, as well as, with respect to such 

Personnel, any such life, health, accident, travel or other insurance as may be 

appropriate; and 

 

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in part 

with funds provided under this Contract, (ii) the Consultants' property used in the 

performance of the Services, and (iii) any documents prepared by the Consultants in 

the performance of the Services. 

 

3.7(c) The other actions are 

 

(i)  taking any action under a civil works contract designating the Consultants as 

"Authority‟s Engineer", for which action, pursuant to such civil works contract, the 

written approval of the Client as "Employer" is required". 

 

 

3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client. 

 

4.5(b) The Authority‟s Engineer (AE) shall provide suitable replacement of the key 

personnel, not later than 45 (Forty Five) days from the date of issue of such request 

by the Authority. In the event of failure to provide suitable replacement by the AE 

within the period of 45 days, the AE shall pay damages to the Authority/Client, of a 

sum calculated @0.02% (Zero Point Zero Two percent) of Contract Price for delay 

of each day. These damages shall be over and above the penalty as per clause 4.5 

(c) of the General Conditions of the Contract. For the avoidance of doubt, the 

parties expressly agree that the damages specified herein shall be restricted to 10% 

of the Contract Price.   

4.6 "The person designated as Team Leader cum Sr. Bridge Engineer in Appendix C 

shall serve in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)  The amount payable Indian Rupee is :  

 

6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 

shall be adjusted as follows : 

 

Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) 

Support staff on man-moth wise. For calculating billing rates of remaining items of 

the financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office 

Rent, (iv) office supplies communication etc (v) reports & document printing and 
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(vi) survey equipment etc. quoted amount of selected consultant will be converted 

to percentage of civil work cost quoted by civil contractor and payment will be 

made in proportionate to the financial progress of the civil work. Beginning 13
th 

months from the last date of submission of bid, billing rates shall be increased for 

all items of contract inter alia including vehicle hire, office rent, consumables, 

furniture @ 5% per year.However, for evaluation and award of the Bid proposals, 

the quoted initial rate (as applicable for first 12 months from last date of submission 

of bid) shall be multiplied by the total time input for each position on this contract, 

i.e. without considering the increase in the billing rates. All payments shall be made 

in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes 

if any. 

Remuneration paid  pursuant to the rates set forth in Appendix G shall be adjusted 

every eighteen (12) months (and, the first time, with effect for the remuneration 

earned in the 13
th

 calendar month after the last date of submission of bid) by 5% 

every 12month for personnel. 

 

Notwithstanding any other provisions in the agreement in this regard, this provision 

will prevail and override any other provision to the contrary in this agreement. 

 

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries 

and allowances as the Consultants shall have agreed to pay to the Personnel 

as well as factors for social charges and overhead, and (B) the cost of backstopping 

by home office staff not included in the Personnel listed in Appendix C, and(C) the 

Consultant's fee; (ii) that bonuses or other means of profit-sharing shall not be 

allowed as an element of over head, and(iii)that any rates specified for persons not 

yet appointed shall be provisional and shall be subject to revision, with the written 

approval of the Client, once the applicable salaries and allowances are known. 

(2) Remuneration for periods of less than one month shall be calculated on an hourly 

basis for actual time spent in the Consultants' home office and directly attributable 

to the Services (one hour being equivalent to 1/240th of a month) and on a 

calendar-day basis for time spent away from home office (one day being equivalent 

to 1/30th of a month). 

 

6.2(b) (ii) The rates for foreign and local Personnel are set forth in Appendix G.  

 

6.4(a)  The following provisions shall apply to the interest bearing advance payment and 

the advance payment guarantee: 

1)   An advance payment of 10% of the contract price in proportion to the quoted Indian 

currency (INR) in the bid shall be made within 60 days after receipt and verification 

of advance payment bank guarantee. The advance payment along with interest will 

be set off by the Client in equal installments against the statements for the first 12 

months of the Service until the advance payment has been fully set off. The 
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advance payment shall be in Indian Rupee. 

2)  The bank guarantee shall be in the amount and in the currency of the advance 

payment.  

3) Interest rate shall be 10% per annum (on outstanding amount). 

 

6.4 (c) The interest rate is 10% per annum. 

6.4(e) The accounts are: 

  .......................... 

[Note: Insert account number, type of account and name and address of the Bank] 

 

8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following 

provisions: 

 

8.2.1 Selection of Arbitrators 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator 

or  an  arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the 

following provisions: 

(a) Where the Parties agree that the dispute concerns a technical matter, they may agree 

to appoint a sole arbitrator or, failing agreement on the identity of such sole 

arbitrator or within thirty (30) days after receipt by the other Party of the proposal 

of a name for such an appointment by the Party who initiated the proceedings, 

either Party may apply to the President, Indian Roads Congress, New Delhi, for a 

list of not fewer than five nominees and, on receipt of such list, the Parties shall 

alternately strike names there from, and the last remaining nominee on the list shall 

be the sole arbitrator for the matter in dispute. If the last remaining nominee has not 

been determined in this manner within sixty (60) days of the date of the list, the 

President, Indian Roads Congress, New Delhi, shall appoint, upon the request of 

either Party and from such list or otherwise, a sole arbitrator for the matter in 

dispute. 

(b) Where the Parties do not agree that the dispute concerns a technical matter, the 

Client and the Consultants shall each appoint one arbitrator, and these two 

arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration 

panel. If the arbitrators named by the Parties do not succeed in appointing a third 

arbitrator within thirty (30) days after the latter of the two arbitrators named by the 

Parties has been appointed, the third arbitrator shall, at the request of either Party, 

be appointed by Secretary, the Indian Council of Arbitration, New Delhi. 

(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its arbitrator  

within  thirty  (30)  days  after  the  other  Party  has  appointed  its arbitrator, the 

Party which has named an arbitrator may apply to the Secretary, Indian Council of 

Arbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and the 

arbitrator appointed pursuant to such application shall be the sole arbitrator for that 

dispute. 
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8.2.2 Rules of Procedure 

Arbitration proceedings shall be conducted in accordance with procedures of the 

Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 

national/ firm, where arbitration proceedings shall be conducted in accordance with 

the rules of procedure for arbitration of the United Nations Commission on 

International Trade Law (UNCITRAL) as in force on the date of this Contract. 

 

8.2.3 Substitute Arbitrators 

If for any reason an arbitrator is unable to perform his function, a substitute shall be 

appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) 

through (c) of Clause 8.2.1 hereof shall be an internationally/nationally recognized 

legal or technical expert with extensive experience in relation to the matter in 

dispute. 

 

8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

(b) The English language shall be the official language for all purposes; and 

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive 

any objections to or claims of immunity in respect of such enforcement. 

(d) Fee structure shall be as indicated below: 

S. No. Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 

Or 

Rs2.5lacs (lump sum) subject to publishing the 

award within 12 months. 

2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance and 

Incidental charges 

(Telephone, fax, postage 

etc.) 

Rs 20,000/- 

5 Charges for Publishing 

/declaration of the Award 

Maximum of Rs. 20,000/- 
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6 Other expenses (as per 

actual against bills subject to 

the prescribed ceiling) 

Travelling Expenses 

Lodging and Boarding 

Maximum ceiling 

Economy class (by air), First class AC (by train) 

and AC car (by road) 

1. Rs 15,000/- per day (in metro cities) 

2. Rs 7,000/- per day (in other cities) 

3. Rs3,000/-per day, if any Arbitrator makes 

their own arrangements. 

 

 

7 Local Travel Rs. 1500/- per day 

8. Extra charges for days other 

than hearing/meeting days 

(maximum for 2 days) 

Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those 

members who are residing 100 kms. away from place of meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered 

as Metro Cities. 

 

* May be suitably modified, as per market rate
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IV. APPENDICES 

 

Appendix A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, 

place of performance for different tasks; specific tasks to be approved by Client, etc.] 

 

 

 

 

 

 

 

 

Details as per TOR 
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Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; 

dates of submission, etc. If no reports are to be submitted, state here "Not applicable".] 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

 

[List under:  C-l Titles [and names, if already available}, detailed job descriptions and 

minimum qualifications. Experience of Personnel to be assigned to work in India  and staff- 

months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India. 

 

C-4 List  of  approved  Sub-consultants  [if  already  available];  same information with  

respect to their Personnel as in C-l through C-4) 

 

 

 

 

 

Please refer TOR 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in India. If 

there is no need for a medical certificate, state here: "Not applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 

 

 

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff/Sub-

Consultancy personnel shall work 6 days (Mondays through Saturday) every week and observe the 

Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per the work 

program of the EPC Contractor. In this context in case the work plan of the Consultant needs suitable 

modifications, the same shall be carried out and submitted to the client for consideration. The 

Consultants hours of work normally shall match with that of Contractor‟s activities on the site. No 

extra remuneration shall be claimed or paid for extra hours of work required in the interest of Project 

completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed. 
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Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

F-1 Services, facilities and property to be made available to the Consultants by the Client. 

 

 

F-2 Counterpart personnel to be made available to the Consultants by the Client.] 

 

 

 

Please refer TOR 
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Appendix G:  

Cost Estimates  

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

To 

Address of Employer: 

 

WHEREAS   

[Name and address of Consultants]
1 

(hereinafter called “the consultants”)has undertaken, in 

pursuance of Contract No. dated to provide the services on terms and conditions set forth 

in this Contract of Consultancy Services for Authority‟s Engineer for Supervision of 

“Four laning of Dolabari to Jamuguri section from km 17.300 of NH-37A to km 182.000 of 

NH-52 in the State of Assam under SARDP- NE, Phase A” 

(hereinafter called the “the Contract”). 

   

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as 

security for compliance with his obligations in accordance with the Contract; 

   

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee; 

 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  and responsible  to  you,  

on  behalf  of  the  Consultants  up  to  a  total  of---------------------------------[Amount of 

Guarantee]  [In words], such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay 

you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of [amount of Guarantee] as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the services to be performed thereunder or of any of the Contract documents 

which may be made between you and the Consultants shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 

constitution of the consultants or of the Bank. 
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Notwithstanding anything contained herein before, our liability under this guarantee is 

restricted to Rs. (Rs. ) and the guarantee shall remain valid till______. Unless a 

claim or a demand in writing is made upon us on or before   all our liability under this 

guarantee shall cease. 

This guarantee shall be valid for a period of 80 months i.e. up to 2 months beyond the expiry 

of contract of 78 months. 

 

This guarantee shall also be operable at our New Delhi Branch located at ………….., 

from whom, confirmation regarding the issue of this guarantee or extension / renewal 

thereof shall be made available on demand. In the contingency of this guarantee being 

invoked and payment there under claimed, the said branch shall accept such invocation 

letter and make payment of amounts so demanded under the said invocation. 

 

 

Signature and Seal of the Guarantor  _________________In presence of 

 

 

Name and Designation    

1. 

 

 

(Name, Signature & 

Occupation) 

 

Name of the Bank   

 

 

 

Address 2. 

 

 

 

(Name &Occupation) 

 

Date  

 

 

 

1Give names of all partners if the Consultants is a Joint Venture. 
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Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS 

gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110001 (SYNB09062) to aid 

in the process of confirmation of Bank Guarantee.  
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 

 

Ref: Bank Guarantee 

 

Date:   

 

Dear Sir, 

 

In consideration of M/s.   (Hereinafter referred as the "Client", which 

expression shall, unless repugnant to the context or meaning thereof include it successors, 

administrators and assigns) having awarded to M/s. ___________ (Hereinafter referred to 

as the "Consultant" which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns),a contract by issue of 

client's Contract Agreement  No.   Dated and  the  same  having  been unequivocally 

accepted by the Consultant, resulting in a Contract valued at             for                   

Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of 

Dolabari to Jamuguri section from km 17.300 of NH-37A to km 182.000 of NH-52 in the 

State of Assam under SARDP- NE, Phase A” (hereinafter called the "Contract") 

 

and the Client having agreed to make an advance payment to the Consultant for 

performance of the above Contract amounting to (in words and figures)as an advance 

against Bank Guarantee to be furnished by the Consultant. 

 

We  (Name of the Bank) having its Head Office at (herein after referred to as the 

Bank),which expression shall, unless repugnant to the context or meaning there of, include 

its successors, administrators, executors and assigns) do here by guarantee and undertake to 

pay the client immediately on demand any or, all monies payable by the Consultant to the 

extent of ______ - as afore said at any time upto @  without any demur, 

reservation, contest, recourse or protest and/or without any reference to the consultant. Any 

such demand made by the client on the Bank shall be conclusive and binding 

notwithstanding any difference between the Client and the Consultant or any dispute 

pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the 

Guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 

Client discharges this guarantee. 
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The Client shall have the fullest liberty without affecting in any way the liability of 

the Bank under this Guarantee, from time to time to vary the advance or to extend 

the time for performance of the contract by the Consultant. The Client shall have the 

fullest liberty without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in the more of any right which they might have 

against the Client and to exercise the same at any time in any manner, and either to 

enforce or to forebear to enforce any covenants, contained or implied, in the 

Contract between the Client and the Consultant any other course or remedy or 

security available to the Client. The bank shall not be relieved of its obligations 

under these presents by any exercise by the Client of its liberty with reference to the 

matters aforesaid or any of them or by reason of any other actor forbearance or 

other acts of omission or commission on the part of the Client or any other. 

Indulgence shown by the Client or by any other matter or thing whatsoever which 

under law would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without 

proceeding against the Consultant and notwithstanding any security or other 

guarantee that the Client may have in relation to the Consultant's liabilities. 

Notwithstanding anything contained herein above our liability under this guarantee 

is limited to  and it shall remain in force upto and including and shall be 

extended from time to time for such period (not exceeding one year), as may be 

desired by M/s.  on whose behalf this guarantee has been given. 

This guarantee shall also be operatable at our New Delhi Branch located at 

………….., from whom, confirmation regarding the issue of this guarantee or 

extension / renewal thereof shall be made available on demand. In the 

contingency of this guarantee being invoked and payment there under claimed, 

the said branch shall accept such invocation letter and make payment of 

amounts so demanded under the said invocation 

   

Dated this  day of 

 200 at  

 

WITNESS 

 

 

  (Signature) 

(Signature) 
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(Name) 

(Name) 

 

 

 

 

(Official Address) Designation(with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 

 

 

Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note1:The stamp papers of appropriate value shall be purchased in the name of bank who 

issues the "Bank Guarantee”. 

 

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 

commercial Bank acceptable to client for Foreign Consultant with counter 

guarantee from Nationalized Bank. Bank guarantee furnished by Foreign 

consultant shall be confirmed by any Nationalized Bank in India. 

 

Note3:The Guarantor shall also send information about the issuance of this Guarantee 

through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 

001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  
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Appendix J 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of invitation 
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Appendix K 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of Award 
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Appendix L 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding 

Between 

_____________________ 

And 

__________________________  

  Whereas National Highways & Infrastructure corporation Ltd. (NHIDCL) (the 

„Employer‟) has invited proposal for appointment of Authority‟s Engineer for Supervision of “Four 

laning of Dolabari to Jamuguri section from km 17.300 of NH-37A to km 182.000 of NH-52 in the 

State of Assam under SARDP- NE, Phase A” hereinafter called the Project. 

 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s have 

agreed to form a Joint Venture to provide the said services to  the Employer as Authority‟s Engineer;  

and 

 

Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 

___________ will be the lead partner and ____________ will be the other JV partner/s. 

 

______________ (lead partner) shall be the in charge of overall administration of contract and shall 

be authorised representative of all JV partners for conducting all business for and on behalf of the JV 

during the bidding process and subsequently, represent the joint venture for and on behalf of the JV 

for all contractual matters for dealing with the Employer/EPC Contractor if Consultancy work is 

awarded to JV. 

All JV partners do hereby undertake to be jointly and severely responsible for all the obligation and 

liabilities relating to the consultancy work and in accordance with the Terms of Reference of the 

Request for Proposal for the Consultancy Services. 

Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU 

indicating the specific project inputs and role of each partner/s along with percentage sharing of cost 

of services shall be submitted to  the Employer (Consultant may submit the detailed MOU along with 

percentage sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of JV partner/s) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of Associate Partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 

Ref.:  Tender No. _________, dated ________   

 

Bank Guarantee:  

 

Date:  

 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 

submitted his bid dated ______________________ (date) for the Tender No. _________, dated 

_________ (hereinafter called “the Bid”). 

 

 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 

___________________________________ [Name of Country] having our registered office at 

________________________ (hereinafter called “the Bank”) are bound unto  

____________________________________________________ [Name of Employer] (hereinafter 

called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment 

will and truly to be made to the said Employer the Bank binds himself, his successors and assigns by 

these presents. 

 

SEALED with the Common Seal of the said Bank this _______day of _________ 2017. 

 

THE CONDITIONS of this obligation are: 

 

If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 

If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 

If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 

fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 

fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders, 

we undertake to pay the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days 

after the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as 

it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  
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Any demand in respect of this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 

Rs.__________ (Rs._________________________) and the guarantee shall remain valid till 

________.  Unless a claim or a demand in writing is made upon us on or before ____________ all 

our liability under this guarantee shall cease. 

This guarantee shall also be operatable at our New Delhi Branch located at ………….., from 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall 

be made available on demand. In the contingency of this guarantee being invoked and 

payment there under claimed, the said branch shall accept such invocation letter and make 

payment of amounts so demanded under the said invocation 

 

DATE _______________ 

 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________ 

 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  

 

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS 

gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110001 (SYNB09062) to aid 

in the process of confirmation of Bank Guarantee.  

 

 

 

 

DISCLAIMER 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 
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Appendix-O 

INTEGRITY AGREEMENT 

 

 

This Integrity Agreement is made at National Highways & Infrastructure Development Corporation 

Limited (NHIDCL), New Delhi on this __ day of ____ 2017. 

BETWEEN 

National Highways & Infrastructure Development Corporation Limited (NHIDCL) represented 

through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4, 

Parliament Street New Delhi-110001, (hereinafter referred to as the "Principal/Owner
” 

which 

expression shall, unless repugnant to the meaning or context hereof, include its successors and 

permitted assigns) 

AND 

{_______________________________________________ through                                 (Hereinafter 

referred to as the “Bidder/Contractor" and which expression shall unless repugnant to the meaning 

or context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS, the Principal/ Owner has floated the Tender {NIT No_______________ 
dated_________} (Hereinafter referred to as "Tender/Bid") and intends to award, under laid down 
organizational procedure, contract for Consultancy Services for Authority‟s Engineer for 
Supervision of “Four laning of Dolabari to Jamuguri section from km 17.300 of NH-37A to km 
182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” (hereinafter referred to as the 
"Contract"). 
 

AND WHEREAS the Principal/ Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/ transparency in its relation with its 

Bidder(s) and/ or Contractor(s). 

 

AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this 

Integrity Agreement (hereafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of 

which shall also be read as integral part and parcel of the Tender/ Bid documents and Contract 

between the parties. 

 

AND WHEREAS in order to achieve the above goals, the Principal has appointed an Independent 

External Monitor (IEM) who will monitor the Tender process and the execution of the contract for 

compliance with the principles mentioned herein. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under: 
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Article 1: Commitments of the Principal/ Owner 

(1)  The Principal/ Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: 

 

(a) No employee of the Principal/ Owner, personally or through any of his/ her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

 

(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/ Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential/ additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/ Owner will endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 

(2) If the Principal/ Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal Code (IPC)/ Prevention of Corruption Act, 1988 (PC 

Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 

in this regard, the Principal/ Owner will inform the Chief Vigilance Officer and in addition 

can also initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s) 

 

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the Government/ 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the negotiation or 

award of a contract. 

 

(2) The Bidder(s)/ Contractor(s)/ Consultant(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following 

principles during his participation in the Tender process and during the Contract execution. 

 

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/ Owner's employees involved in the Tender 

process or execution of the Contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the Tender process or during the execution of the Contract. 



Page 123 of 127 

 

                Consultancy Services for Authority‟s Engineer for Supervision of “Four laning of Dolabari to Jamuguri section from km 

17.300 of NH-37A to km 182.000 of NH-52 in the State of Assam under SARDP- NE, Phase A” 
 

. 

 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contract, submission or non-submission of 

bids or any other action to restrict competitiveness or to cartelize the bidding process. 

 

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contractor(s) will not use improperly for the purpose of competition 

or personal gain, or pass on to the others, any information or documents provided by the 

Principal/ Owner as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained or transmitted electronically. 

 

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/ representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/ representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent participate in a tender 

on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent/ parallel tender for the 

same item. 

 

(e) The Bidder(s)/ Contractor(s) shall, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract. 

 

(f) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

(g) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice which means a willful misrepresentation or omission of facts or 

submission of fake/ forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

 

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may be fall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 
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Article 3: Consequences of Breach 

 

 Without prejudice to any rights that may be available to the Principal/ Owner under law or 

the Contract or its established policies and laid down procedures the Principal/Owner shall 

have the following rights in case of breach of this Integrity Pact by the Bidder(s) /Contractor 

accepts and undertakes to respect and uphold the Principal/Owner‟s absolute right: 

 

(1) If the Bidder(s)/Contractor(s), either before award  or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other from, such as 

too put his reliability or credibility in question, the Principal/Owner after giving 14 days 

notice to the contractor shall have powers to disqualify the Bidder(s) contractor(s) from the 

tender process terminate/determine the contract, if already executed or executed or exlude the 

Bidder/Contractor form future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract 

according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may 

have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount 

of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other company in any country confirming to the anti corruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/Owner. 

(3) If the Bidder/Contractor can prove that he has resorted/ recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, as its 

own discretion, revoke the exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

(1) The Bidder(s) Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 

its Subcontractors/sub-vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders, 

Contractors and Subcontractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its provisions at 

any state of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pact as specified above, unless it is discharged/determined by 

the Competent Authority. 

 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian law, place of performance and jurisdiction is the Head 

Quarters of the Division of the Principal /Owner, who has floated the tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolutions. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement/Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/Pact or interpretation thereof 

shall not be subject to arbitration. 
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Article 8- Independent External Monitor  

 

(1) The Principal appoints a competent and credible Independent External Monitor for this 

Pact. The task of the Monitor is to review independently and objectively, whether and to 

what extent the parties comply with the obligations. 

(2) The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. It will be obligatory for him to treat 

the information and documents of the Bidders/Contractors as confidential/ He reports to 

the MD, NHIDCL. 

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 

Contractor. The Contractor will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Sub-contractors. The Monitor is under 

contractual obligation to treat the information and documents of the 

Bidder(s)/Contractor(s)/Sub-contractor(s) with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the Principal and the Contractor. The parties offer to the 

Monitor the option to participate in such meetings. 

(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or 

take corrective action, or to take other relevant action. The Monitor can submit non-

binding recommendations in this regard. Beyond this, the Monitor has no right to demand 

from the parties that they act in a specific manner, refrain from action or tolerate action. 

(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks from 

the date of reference or intimation to him by the Principal and should the occasion arise, 

submit proposals for correcting problematic situations. 

(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an offence 

under relevant IPC/PC Act and the MD, NHIDCL does not within the reasonable time, 

takes visible action to proceed against such offence or report it to the Chief Vigilance 

Officer, the Monitor may also transmit this information directly to the Central Vigilance 

Commissioner. 

(8) The word „Monitor‟ would include both singular and plural. 

 

Article 9- Legal and Prior Rights 

 

All right and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to the cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
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the Tender/Contract documents with regard any of the provisions covered under this Integrity 

Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

……………………… 

……………………… 

 

(For and on behalf of 

 Principal/Owner) 

 

 

……………………… 

……………………… 

(For and on behalf of 

 Bidder/Contractor) 

 

WITNESSES: 

 

1. …………………………………... 

(Signature, name and address) 

 

2. …………………………………… 

(Signature, name and address) 

 

 

Place: 

Dated: 

 


