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National Highways & Infrastructure Development Corporation Ltd.  
(Ministry of Road Transport & Highways)  

Government of India  
NOTICE INVITING TENDER (NIT) 
  

NHIDCL has been assigned the work by the Ministry of Road Transport & Highways, 
Govt. of India for Consultancy Services for carrying out Feasibility Study, Preparation of 
Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to 
Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 80.97, total 
length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, 
Procurement and Construction mode in the state of Arunachal Pradesh. 
 
2.  Proposals are hereby invited from eligible Consultants for “Consultancy Services 
for carrying out Feasibility Study, Preparation of Detailed Project Report and providing 
pre-construction services in respect of Two Laning with paved shoulder NH configuration 
of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-
Hayuliang section from Km. 44.02 to Km 80.97, total length for both is 56.17 Km of 
Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction 
mode in the state of Arunachal Pradesh” in Annexure – I (hereinafter called as 
‘Assignment’). The Letter of Invitation (LOI) and Terms of Reference (TOR) including 
Request for Proposal (RFP) is available online on e-tender portal of NHIDCL 
,https://NHIDCL.eproc.in http://infracon.nic.in and https://eprocure.gov.in .The 
document can also be downloaded from NHIDCL website https://www.nhidcl.com. The 
cost of the bid document in the form of a non- refundable document fee of Rs. 5,000 
(Rupees Five Thousand only) in the form of Demand Draft favouring ‘National Highways 

& Infrastructure Development Corporation Ltd.’ and payable at New Delhi must be 
furnished in a separate envelop while submitting the proposal. 
 
Bid must be submitted online at e-tender portal of NHIDCL https://NHIDCL.eproc.in and 

http://infracon.nic.in and https://eprocure.gov.in on or before 21.04.2016 upto 15:00 hrs 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://nhidcl.eproc.in/
http://infracon.nic.in/
https://eprocure.gov.in/
https://nhidcl.eproc.in/
http://infracon.nic.in/
https://eprocure.gov.in/
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3. The following schedule is to be followed for this assignment: 

Bid Document Publishing Date : 07.03.2016 (1000 hrs) 

Bid Document Download / Start Date : 07.03.2016 (1200 hrs) 

Clarification Start Date : 08.03.2016 (1000 hrs) 

Clarification End Date : 25.03.2016 (1700 hrs) 

Pre bid meeting : 25.03.2016 (1400 hrs) 

Bid Submission start Date : 26.03.2016 (0900 hrs) 

Bid submission End Date : 21.04.2016 (1600 hrs) 

Opening Date of Technical Bid : 21.04.2016 (1730 hrs) 

Opening Date of Financial Bid : To be intimated after final 

evaluation of Technical bids 

   
 
 
 
 
 

Yours sincerely, 
 
 

(Yogesh Srivastava) 
General Manager (Technical) 

National Highway & Infrastructure 
 Development Corporation Ltd. 
 PTI Building, 3rd Floor,  

4, Parliament Street,  
New Delhi-110001 

Ph. 011-23711101 
Email: yogenao5bro@gmail.com 

mailto:yogenao5bro@gmail.com
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Letter of Invitation (LOI) 
 
Package No. NHIDCL/DPR/Demwe-Hawai/2016 Dated:  
 
Dear Sir, 
 
Sub:  Consultancy Services for carrying out Feasibility Study, Preparation of Detailed 

Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of  Demwe-Brahmkund Section from 
Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to 
Km 80.97, total length of 56.17 Km of Demwe-Hawai Road under SARDP-NE on 
Engineering, Procurement and Construction mode in the state of Arunachal 
Pradesh 

  
1. Introduction  

The National Highways & Infrastructure Development Corporation Ltd.  (NHIDCL) 
has been entrusted for Consultancy Services for carrying out Feasibility Study, 
Preparation of Detailed Project Report and providing pre-construction services in 
respect of Two Laning with paved shoulder NH configuration of  Demwe-
Brahmkund Section from Km. 0.00 to Km. 19.22, total length of 19.22 km (ii) 
Arrowa-Khupa-Hayuliang Road from Km. 44.02 to Km 80.97, total length of 36.95 
Km, under SARDP-NE on Engineering, Procurement and Construction mode in the 
state of Arunachal Pradesh detailed in Annexure – I for proper structuring and 
implementation of projects on EPC mode until declaration of Appointed Date of 
projects. 

1.1 A brief description of the assignment with its objectives is given in the Appendix-I, 
“Terms of Reference”.  

1.2 The NHIDCL invites proposals through e-tender (on-line bid submission) and by 
using the INFRACON* and CPPP portal. 

*In order to make the evaluation process more objective, user friendly and 
transparent, NHIDCL has developed INFRACON portal (www.infracon.nic.in) 
which is a comprehensive National Portal for Infrastructure Consultancy firms & 
Key Personnel. The Portal has facility to host Consulting Firms’& Personnel 
Credentials online with linkage to Aadhar & Digilocker for data storage, validation 
& purity. The Information available on the portal would also be made available in 
Public Domain.  

Based on the above stated objective, it has been decided that while calling RFPs for 
preparation of DPR, NHIDCL would receive technical proposals through 
INFRACON by making it mandatory for firms & personnel to register on the portal. 
This would lead to reduction in paper work during bid submission & evaluation 
and shall bring transparency & accountability to the submission process. The 
applicants (hereinafter called as the Consultants) are hereby invited to submit 
proposals in the manner prescribed in the RFP. 

1.4 The Consultants can submit the proposal either in sole capacity or in JV or with 
associates. The number of JV partners / associates should not exceed three firms 
apart from the lead firm. 

  For avoidance of doubt it is clarified that Consultant while submitting the 
proposal in JV capacity or with Associates has liberty to choose JV Partners or 
Associates however, in any case the number of JV Partners / Associates should not 

http://www.infracon.nic.in/
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exceed three nos. excluding the lead firm (For example Consultant can have 
composition of firm such as a lead partner + (X) JV Partner + (Y) Associates. 
However in any case sum of X & Y should not exceed three. 

1.5 To obtain first hand information on the assignment and on the local conditions, the 
Consultants are encouraged to pay a visit to the client, local State PWDs and the 
project site before submitting the proposal and attend a pre-proposal (bid) 
conference. They must fully inform themselves of local and site conditions and take 
them into account while preparing the proposal.  

1.6 Financial Proposals will be opened only for the firms found to be eligible and 
scoring qualifying marks in accordance with Para 5 hereof.  

1.7 Please note that (i) costs of preparing the proposal and of negotiating the contract, 
including visits to the Client, etc., are not reimbursable as a direct cost of the 
assignment; and (ii) Client is not bound to accept any of the proposals submitted 
and reserve the right to reject any or all proposals without assigning any reasons.  

1.8 The proposals must be properly signed as detailed below:  

1.8.1 i.  by the proprietor in case of a proprietary firm  

ii. by the partner holding the Power of Attorney in case of a firm in partnership (A 
certified copy of the Power of Attorney on a stamp paper of Rs. 100 and duly 
notarized shall accompany the Proposal).  

iii. by a duly authorized person holding the Power of Attorney in case of a Limited 
Company or a Corporation (A certified copy of the Power of Attorney on a stamp 
paper of Rs. 100 and duly notarized shall accompany the proposal).  

iv. by the authorized representative of lead member in case of Joint Venture.  

v. The Power of Attorney shall be proposal specific. General Power of Attorney shall 
not be accepted and such proposals shall be termed non-responsive. 

1.8.2 In case a Joint Venture/Association of firms, the proposal shall be accompanied by 
a certified copy of legally binding Memorandum of Understanding (MOU) on a 
stamp paper of Rs.100, signed by all firms to the joint venture confirming the 
following therein:  

i. Date and place of signing;  

ii. Purpose of Joint Venture/Association (must include the details of contract works for 
which the joint venture has been invited to bid) 

iii. A clear and definite description of the proposed administrative arrangements for the 
management and execution of the assignment. Name of Lead Firm and other partner 
of JV should be clearly defined in the MOU.  

iv. Delineation of duties/ responsibilities and scope of work to be undertaken by each 
firm along with resources committed by each partner of the JV/Association for the 
proposed services;  

v. An undertaking that the JV firms are jointly and severally liable to the Employer for 
the performance of the services;, 

vi. The authorized representative of the joint venture/Association  

The Association firm shall give a Letter of Association, MOU as in i) to vi above except v, 
letter of Authorization, copies of GPA/SPA for the person signing the documents and a 
certificate of incorporation. 

1.8.3 In case of Joint Venture, one of the firms which preferably have relatively higher 
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experience will act as the lead firm representing the Joint Venture. The duties, 
responsibilities and powers of such lead firm shall be specifically included in the 
MOU /agreement. It is expected that the lead partner would be authorized to incur 
liabilities and to receive instructions and payments for and on behalf of the Joint 
Venture. Payment to be made to the JV can also be made to the account of the JV. 
For a JV to be eligible for bidding, the experience of lead partner and other partner 
should be as indicated in data sheet.  

1.8.4 A firm can bid for a project either as a sole Consultant or in the form of joint 
venture with other Consultant or in association with any other Consultant. 
However, alternative proposals i.e. one as sole or in JV with other Consultant and 
another in association / JV with any other Consultant for the same package will be 
summarily rejected. In such cases, all the involved proposals shall be rejected.  

1.9 Pre-proposal conference shall be held on the date, time and venue given in Data 
Sheet.  

1.10 Bid Security  

1.10.1 The applicant shall furnish as part of its proposal, a Bid Security of Rs 2,00,000 ( 

Rupees two lakhs only) in the form of Demand Draft in favour of “National 
Highways and Infrastructure Development  Corporation Ltd. payable at New 
Delhi(the “Bid Security”) .  

1.10.2 This Bid Security is returnable not later than 30 (thirty) days from the date of 
Opening of the   financial proposals except in case of the two highest ranked 
Applicants. Bid Security of the selected Consultant and the second ranked 
Consultant shall be returned upon the selected Consultant signing the Agreement. 

1.10.1 Any Bid not accompanied by the Bid Security of the required value and minimum 
required validity shall be rejected by the Client as non responsive. 

1.10.3 The NHIDCL shall not be liable to pay any interest on the Bid Security and the same 
shall be interest free.  

1.10.4 The Consultant by submitting its proposal pursuant to this RFP, shall be deemed to 
have acknowledged that without prejudice to the NHIDCL’s any other right or 
remedy hereunder or in law or otherwise, the Bid Security shall be forfeited and 
appropriated by NHIDCL as the mutually agreed pre-estimated compensation and 
damage payable to NHIDCL for, inter alia the time, cost and effort of the NHIDCL 
in regard to RFP including the consideration and evaluation of the Proposal under 
the following conditions: 

(a) If a Consultant withdraws its proposal during the period of its validity as 
specified in this RFP and as extended by the Client from time to time;  

(b) In the case of the selected Consultant, if the Consultant fails to reconfirm its 
commitments during negotiations as required vide Para 6;  

(c) In the case of a selected Consultant, if the Consultant fails to sign the 
Agreement.  

 
2 Documents 

2.1 To enable you to prepare a proposal, please find and use the attached Documents 
listed in the Data Sheet.  

 Consultants requiring a clarification of the Documents must notify the Client, in 
writing, by 25.03.2016 at 15:00 hrs. Any request for clarification in writing or by /e-
mail must be sent to the Client’s address indicated in the Data Sheet. The Client will 
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upload replies to pre-bid queries on its website i.e. https://www.nhidcl.com. 

2.2 At any time before the submission of proposals, the Client may, for any reason, 
whether at its own initiative or in response to a clarification requested by a 
Consulting firm, modify the Documents by amendment or corrigendum. The 
amendment will be uploaded on NHIDCL website. The Client may at its discretion 
extend the deadline for the submission of proposals and the same shall also be 
uploaded on NHIDCL website.  

3. Preparation of Proposal  
 

The proposal must be prepared in three parts viz.  
Part 1: Proof of eligibility  
Part 2: Technical Proposal  
Part 3: Financial Proposal  

 
3.1 Document in support of proof of eligibility  

3.1.1  The minimum essential requirement in respect of eligibility has been indicated in 
the Data Sheet. The proposal found deficient in respect of any of these requirements 
will not be considered for further evaluation. The following documents must be 
furnished in support of proof of eligibility as per Formats given in Appendix-II: 

(i) Forwarding letter for Proof of Eligibility in the Form-E1.  

(ii) Firm’s relevant experience and performance for the last 7 years: As 
derived through INFRACON in support of experience as specified in Data 
Sheet. The uploaded experience certificates should indicate clearly the firms’ 
Design/DPR experience, in 2/4/6- lane of highway, structures like bridges, 
Viaducts, tunnels, hill slope stabilization, rock bolting, ground improvement, 
etc. Also the scope of services rendered by the firm should be clearly 
indicated in the certificate obtained from the client. The information given in 
INFRACON shall also be considered as part of Technical Proposal and shall 
be evaluated accordingly. The Consultants are therefore advised to see the 
evaluation criteria carefully for Technical Proposal and select the Projects 
based on their experience. 

(iii) Firm’s turnover for the last 5 years: The information in this regard shall be 
obtained through INFRACON in regard to the turnover of the applicant 
firm(s) for the last five years beginning with the last financial year 

(iv) Document fee: The fee for the document amounting to Rs.5,000 (Rupees Five 
Thousand only) in the form of Demand Draft favoring “National Highways 
& Infrastructure Development Corporation Ltd. ” payable at New Delhi 
must be furnished in a separate envelope while submitting the proposal.  

(v) Bid Security: Demand Draft in support of bid security for an amount 
specified in Data Sheet made before the last date for submission of 
proposals. 

(vi) Power of Attorney on a stamp paper of Rs.100 and duly notarized 
authorizing to submit the proposal. 

(vii) In case of a Joint Venture/Association of firms, the proposal shall be 
accompanied by a certified copy of legally binding Memorandum of 
Understanding (MOU) on a stamp paper of Rs.100, signed by all firms to the 
joint venture/Association as detailed at para 1.8.2 above. 
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3.1.2 The minimum essential requirement in respect of eligibility has been indicated in 
the data sheet, the proposal found deficient in respect of these requirements will not 
be considered for further evaluation.  

 
3.2 Technical Proposal  

3.2.1 The Consultants are expected to examine all terms and instructions included in the 
Documents. Failure to provide the requested information will be at their own risk 
and may result in rejection of their proposal.  

3.2.2 During preparation of the technical proposal, Consultants must give particular 
attention to the following:  

Total assignment period is as indicated in the enclosed TOR. A manning schedule in 
respect of requirement of key personnel is also furnished in the TOR which shall be 
the basis of the Financial Proposal. The Consultant shall make their own assessment of 
support personnel both technical and administrative to undertake the assignment. 
Additional support and administrative staff need to be provided for timely completion of 
the project within the total estimated cost. It is emphasized that the time period for the 
assignment indicated in the TOR should be strictly adhered to. 

3.2.3 The technical proposal shall be submitted strictly in the Formats given in Appendix- 
III and shall comprise of following documents:  

i) Forwarding letter for Technical proposal duly signed by the authorized person 
on behalf of the bidder, as in Form E-1 &T-1.  

ii) Deleted 

iii) Firm’s references - Relevant Services carried out in the last seven years to be 
submitted through INFRACON. 

iv) Site Appreciation: limited to four A4 size pages in 1.5 space and 12 font 
including photographs, if any (Form-T-4).  

v) Deleted 

vi) The composition of the proposed Team to be submitted through INFRACON or 
cppp portal.  

vii) Deleted 

viii) The proposal should clearly identify and mention the details of Material Testing LAB 
FACILITIES to be used by the Consultants for the project (Form-T-8). In this 
connection, the proposals of the Consultants to use in-house LAB FACILITIES up to a 
distance of maximum 400 km. from the project site being feasible would be accepted. For 
all other cases, suitable nearby material Testing Laboratory shall be proposed before 
Contract Agreement is executed.  

ix) The proposal shall indicate as to whether the firm is having the facilities for carrying out 
the following field activities or these are proposed to be outsourced to specialized agencies 
in the Form- T-9.  

a) Topographic Survey  
b) Pavement Investigation  
c) Geo-technical Investigation  

In case the Consultant envisages to outsource any or all of the above services to the 
expert agencies, the details of the same indicating the arrangement made with the 
agencies need to be furnished. These agencies would however, be subject to approval of 
the client to ensure quality input by such agencies during technical negotiation before 
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award of the work. For out-sourced services, proposed firms/Consultants should have 
such experience on similar projects 

x) Details of office equipment and software owned by the firm in Form-T10  

xi) CVs of Key Personnel to be submitted through INFRACON.  
 
3.2.4 CVs of Key Personnel:  
 

(i) The CVs of the Key Personnel would have to be submitted through INFRACON. It may 
please be ensured that information is correct. If at any stage information is found incorrect 
action including termination and debarment of the personnel and the Firm from future 
NHIDCL/ Ministry projects upto3 years may be taken by NHIDCL.  Such submissions 
would also make the concerned key personnel liable for criminal action, as deemed fit.  

(ii) No alternative to key personnel may be proposed. The minimum requirements of 
Qualification and Experience of all key personnel are listed in Enclosure-II of TOR. CV of a 
person who does not meet the minimum experience requirement as given at enclosure-II of 
TOR shall be evaluated and the marks obtained shall be taken into consideration during 
evaluation of Technical Proposal (except Team leader). However if a firm with such key 
personnel is declared the “most preferred bidder” for a particular package , such key 
personnel should be replaced at the time of Contract Negotiations with a person meeting 
requirements of Qualification and Experience as given at enclosure-II of TOR and whose 
CV secures 75 % marks and above. If a proposed key personnel does not possess the 
minimum (essential) educational qualification as given at enclosure-II of TOR, Zero marks 
shall be assigned to such CV and such CV shall not be evaluated further. The CV of the 
proposed Team Leader should score at least 75 % marks otherwise the entire 
proposal shall be considered to have failed in the evaluation of Technical 
Proposals and shall not be considered for opening of Financial Proposals. 

(iii) Team Leader, Highway cum Pavement Engineer, Bridge Engineer, Geo-technical cum 
material Engineer and Senior Survey Engineer should be available from beginning of the 
project. 3 Key Personnel namely Environmental Specialist, Quantity Surveyor / 
Documentation expert and Traffic and Safety Expert are allowed to be deployed/proposed in 
2 teams at a time. If same CV is submitted by two or more firms, zero marks shall be 
given for such CV for all the firms. The availability of key personnel must be ensured for 
the duration of the project as per proposed work programme.  

(iv) The age limit for key personnel is 70years for Central Team and 60 years for Sub-Team as on 
the date of bid submission. 

(v) Age limit for supporting staff to be deployed on project is 65 years as on the date of bid 
submission.  

(vi) An undertaking from the Consultant and all the Key Personnel must be furnished in the 
FormT-11 that the Key Personnel will be available for entire duration of the project 
assignment and will not engage himself/herself in any other assignment during the currency 
of his/her assignment on the project. After the award of work, in case of non availability of 
key personnel in spite of his/her declaration, he/she shall be debarred for a period of three 
years for all projects of NHIDCL and  MORTH 

(vii) A good working knowledge of English Language is essential for key professional staff on this 
assignment.  

(viii) Deleted 
(ix) Availability of few key personnel engaged for preparation of Detailed Project Report for the 

envisaged project may be ensured during first 3 to 4 months after start of the civil work at 
site during the period of survey and review of DPR by the Supervision 
Consultant/Authority Engineer. For this purpose, payment shall be made as per actual site 
deployment of the key personnel at the man month rates quoted by the firm in their financial 
proposal.  
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(x) It may please be noted that in case the requirement of the ‘Experience’ of the 
firm/consortium as mentioned in the “Proof of Eligibility’ is met by any foreign company, 
their real involvement for the intended project shall be mandatory. This can be achieved 
either by including certain man-months input of key experts belonging to the parent foreign 
company, or by submitting at least the draft feasibility report and draft DPR duly reviewed 
by the parent firm (WITHOUT EXTRA COST TO NHIDCL) and their paying visit to the 
site and interacting with NHIDCL .In case of key personnel proposed by the foreign 
company, they should be on its pay roll for at least last six months (from the date of 
submission).  

(xi) In case a firm is proposing key personnel from educational/research institutions, a ‘No 
Objection Certificate’ from the concerned institution should be enclosed. 

(xii) Deleted  
 
3.2.5 The technical proposal must not include any financial information.  
 
3.3 Financial Proposal (only through CPPP Portal) 
 
3.3.1 The Financial proposal should include the costs associated with the assignment. 

These shall normally cover: remuneration for staff (foreign and local, in the field, 
office etc), accommodation, transportation, equipment, printing of documents, 
surveys, geotechnical investigations etc. This cost should be broken down into 
foreign and local costs. The financial proposal should be prepared strictly using, the 
formats attached in Appendix –IV 

3.3.2 The financial proposal should clearly indicate the consulting fee without any 
assumptions of conditions attached to such fee. Conditional offer or the proposal 
not furnished in the format attached in Appendix-IV shall be considered non-
responsive and is liable to be rejected. The financial proposal shall take into account 
all types of the tax liabilities and cost of insurance specified in the Data Sheet 

3.3.3 Costs shall be expressed in Indian Rupees in case of domestic Consultant and in 
Indian Rupees and US Dollars in case of foreign Consultant. The payments shall 
be made in Indian Rupees by the National Highways & Infrastructure Development 
Corporation Ltd. and the Consultant themselves would be required to obtain 
foreign currency to the extent quoted and accepted by NHIDCL. The Rate for 
foreign exchange for payment shall be the rate established by RBI applicable at the 
time of making each payment installment on items involving actual transaction in 
foreign currency. No compensation due to fluctuation of currency exchange rate 
shall be paid. 

3.3.4 Consultants are required to charge only rental of equipments/ software(s) usage so 
as to economize in their financial bid.  
 

 
4 Submission of Proposals 
 

(i) Detailed RFP may be downloaded from E-tendering portal of Employer 

https://www.eprocure.gov.in and the Application must be submitted online 

following the instructions appearing on the screen.  

(ii)     The following shall be the form of various documents in the Application: 
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A. Only Electronic Form (to be uploaded on the E-tendering portal of 

Employer) https://www.eprocure.gov.in and INFRACON Portal 

https://www.infracon.nic.in 

 (a)Technical proposal as indicated below 

(b)Financial proposal as per format prescribed in RFP. Financial proposals 

are to be submitted online only and no hard copy of the financial 

proposal should be submitted 

B. Only Electronic form to be uploaded on the E-tendering portal of 

Employer https://www.eprocure.gov.in after generating team ID on 

INFRACON https://www.infracon.nic.in 

 

4.1 The bidder is required to submit following documents in original at the time of 
submission of their bid. 

(a) Copy of Acknowledgement for  

(i) Tender Submission and Bid Security  
(ii) Bid Document Fee  
(iii) Tender Processing Fee  

(b) Written proposal specific Power of Attorney of the signatory (whose digital 
signature certificate is used during e-tender submission) of the bidder to commit the 
bid  

(c) Affidavit duly notarized (as per the format provided in Section III)  

(d) Power of Attorney shall be on a stamp paper of Rs. 100 and duly notarized 
authorizing to submit the proposal.  

(e) In case of a Joint Venture / Association of Firms, the proposal shall be accompanied 
by a certified copy of legally binding Memorandum of Understanding (MoU) on a 
stamp paper of Rs. 100, signed by all firms to the Joint Venture / Association as 
detailed at para 1.8.2 above.   

 
Envelope containing above mentioned documents shall be submitted to NHIDCL 
on or before the deadline for submission of bids. The envelope must be clearly 
marked:  

 
Consultancy Package No.: NHIDCL/DPR/Demwe-Hawai/2016 

 
 
Project Name:   As per Annexure - I 

 
Do not open, except in presence of the evaluation committee 
 

4.2.1 Envelope containing originals will contain two separate envelopes. The first 
envelope containing a demand draft of Rs. 5,000/- (cost of bid document).Second 
envelope containing Bid Security of Rs. 2,00,000/- with validity as mentioned in 
the bid document. Bidder should also submit Proof of Payment of application 
processing fees amounting to Rs. 1295/- to M/s. C-1 India Pvt. Ltd. Only one Bid 
Security and one DD of Rs 5000/- (as cost of Document) may be submitted by a 
Consultant applying with a particular team for one assignment. 

https://www.infracon.nic.in/
https://www.infracon.nic.in/
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4.2.2 Deleted 

4.3 The proposal must contain no interlineations or overwriting except as necessary to 
correct errors made by the Consultants themselves, in which cases such corrections 
must be initialed by the person or persons signing the proposal.  

4.4 Deleted 

4.5 The proposal must be valid for the number of days stated in the Data Sheet from the 
closing date of submission of proposal.  

 
5 Proposal Evaluation 

5.1 The proposals would be evaluated by a Committee constituted by Managing 
Director, NHIDCL. A three-stage procedure will be adopted in evaluating the 
proposal. In the first stage- Proof of Eligibility, it will be examined as to whether:  

a) The proposal is accompanied by Bid Document fee; 
b) The proposal is accompanied by Bid Security of required value and of validity 

equal or more than the minimum required validity; 
c) The consultant has required experience; 
d) The Consultant has required turnover; 
e) The documents are properly signed by the authorized signatories and whether 

the proposal contains proper POA as mentioned at para 1.8.1 above; 
f) The proposal is received on or before the dead line of submission; 
g) In case of a Joint Venture/Association of firms, the proposal shall be 

accompanied by a certified copy of legally binding Memorandum of 
Understanding (MOU) on a stamp paper of Rs.100, signed by all firms to the 
joint venture/Association as detailed at para 1.8.2 above. 

In case answers to any of the above items is ‘No’ the bid shall be declared as non-
responsive and shall not be evaluated further. 

A Consultant satisfying the minimum Eligibility Criteria as mentioned in the Data 
sheet and who had submitted the above mentioned documents shall be declared 
“Passed” in Proof of Eligibility and the Technical Proposals of only those 
Consultants shall be evaluated further. 

5.2 In the second stage, the Technical proposal shall be evaluated as per the detailed 
evaluation criteria given in Data Sheet.  

A proposal securing 75 points shall be declared “passed” in the evaluation of 
Technical Proposal. The technical proposal should score at least 75 points out of 

100 to be considered for financial evaluation. The CV of the proposed Team 
Leader should score at least 75 % marks otherwise the entire proposal shall be 
considered to have failed in the evaluation of Technical Proposals and shall not be 
considered for opening of Financial Proposals.  

 
5.3 Evaluation of Financial Proposal  

5.3.1 In case for a particular package, if only one firm is eligible for opening of Financial 
Proposals, the Financial Proposal shall not be opened, the bids for that package shall 
be cancelled and NHIDCL shall invite fresh bids for this package.  

5.3.2 For financial evaluation, total cost of financial proposal excluding Service Tax shall 
be considered. Service Tax shall be payable extra as applicable from time to time.  

5.3.3 The evaluation committee will determine whether the financial proposals are 
complete(i.e. whether they have included cost of all items of the corresponding 
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proposals ; if not, then their cost will be considered as NIL but the Consultant 
would however be required to carry out such obligations without any 
compensation. In case, the client feels that the work cannot be carried out within 
overall cost of financial proposal, the proposal can be rejected. The client shall 
correct any computational errors and correct prices in various currencies to the 
single currency specified in Data Sheet. The evaluation shall exclude those taxes, 
duties, fees, levies and other charges imposed under the applicable law &thus 
applied to foreign components/ resident Consultants.  

5.3.4 Proposals declared as technically qualified shall be considered for opening of 
Financial Bids. Average of all the opened Financial Proposals for each package shall 
be determined. A Financial Proposal for a particular package shall be considered 
“reasonable” if its variation from the average of all opened financial proposal is 
within (+) / (-) 20% of the average. Only bidders with a “reasonable Financial 
Proposal” would be considered for determining the “most preferred bidder (H-1 
bidder)” based QCBS (80 % weightage on technical proposal and 20 % weightage on 
Financial Proposal) among the reasonable Financial proposals.. In other terms, H-1 
bidder falling within the range of (+)/(-) 20% of average cost quoted by the 
technically qualified  Consultants whose financial bids were opened i.e. H-1 shall be 
one amongst the reasonable financial proposals after applying QCBS (80:20) on their 
technical and financial Scores . For the sake of clarity, it is mentioned that if for a 
particular package (say Package – A), Financial proposals of 5 Consultants are 
opened and suppose the values of Financial Proposals quoted by 5 Consultants are 
as follows- Consultant X-1 quotes Rs 200 Lakhs, Consultant X-2 quotes Rs 120 lakhs 
, Consultant X-3 quotes Rs 180 lakhs, Consultant X-4 quotes Rs 190 lakhs and 
Consultant X-5 quotes Rs 250 lakhs. Average Quote= Rs( 200+ 120+180+190+250)/5 
= Rs 188 lakhs . So all quotes lying within (+) /( -) 20% of Rs 188 lakhs i.e. quotes 
which lie in the range of Rs 225.6 Lakhs to Rs 150.4 lakhs shall be considered as 
“reasonable Financial Proposals”. So out of 5 firms whose Financial Proposals were 
opened, Financial Proposal submitted by only 3 firms namely X-1(Financial Quote 
of Rs 200 lakhs), X-3 ( Financial Quote of Rs 180 lakhs) and X-4 (Financial Quote of 
Rs 190 lakhs) shall be considered as “reasonable Financial Proposals” and they shall 
only be considered for determining the “most preferred bidder H-1 bidder)” for that 
particular package after applying QCBS (80:20)on their technical and financial 
Scores. Financial Proposals submitted by X-2 (Financial Quote of Rs 120 lakhs) and 
X-5 (Financial Quote of Rs 250 lakhs) shall not be considered further. 

Thereafter , the most preferred bidder (H-1 bidder) for that particular package shall 
be determined using the procedure given  as under: 

(i)The lowest financial proposal (FM) amongst the reasonable financial proposal will 
be given a financial score (SF) of 100 points. The financial scores of other proposals 
will be computed as follows:  

SF = 100xFM/F  

(ii) (SF = Financial Score, FM= Amount of lowest bid, F= Amount of financial 
proposal converted in the common currency)  

(iii) Combined evaluation of Technical and Financial Proposals. Proposals will 
finally be ranked according to their combined technical (ST) and Financial (SF) 
scores using the weights indicated in the Data Sheet:  

S= STxT + SFxf Where,  

S= Combined Score, ST=Technical Score out of 100 SF= Financial Score out of 100  
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T and f are values of weightage for technical and financial proposals respectively as 
given in the Data Sheet.  

(iv) For a particular package, a Consultant with a “particular Team” having a reasonable 
financial proposal and scoring the maximum combined score (S) shall be declared as the 
most preferred bidder (H-1).  

5.3.5 While determining “reasonable Financial Proposals” for a particular package, if the 

Financial Proposal of only one Firm comes out as a “reasonable Financial Proposal” 

and all other Financial Proposals do not turn out to be “reasonable Financial 

Proposals”, the Firm Quoting the “reasonable Financial Proposal” shall be declared 

as the most preferred bidder (H-1) for that particular package. 

5.3.6 While determining “reasonable Financial Proposals” for a particular package, if the 
Financial Proposal of none of the firms is found to be within the range of (+)/(-) 
20%of the average Financial quote, bids for that particular package shall be 
cancelled and NHIDCL shall invite fresh bids for this package  

5.4 A firm can propose one /same team for more than one package/assignment but in case of 
being selected for one package they will not be considered subsequently for other package 
with the same team. Package shall be opened in the sequence of invitation of RFPs i.e. 

sequentially as per the Date of Invitation..  
6 Negotiations 

6.1 Prior to the expiration period of proposal validity, the Client will notify the most 
preferred Consultant/Bidder in writing by registered letter, e-mail, or facsimile and 
invite him to negotiate the Contract.  

6.2 Before the start of negotiations, the most preferred Consultant/Bidder (H-1) shall be asked 

to give justification for the cost quoted by them to the full satisfaction of NHIDCL.Each key 
personnel of the preferred Consultant shall be called for interview at the time of 
negotiation at the cost of Consultant before the award of work.  

6.3 Negotiations normally take two to three days. The aim is to reach agreement on all 
points and initial a draft contract by the conclusion of Negotiations.  

6.4 Negotiations will commence with discussion on technical proposal, the proposed 
methodology (work plan), staffing and any suggestions made to improve the TOR, 
the staffing and bar charts, which will indicate activities, periods in the field and in 
the home office, staff months, logistics and reporting. The financial proposal is 
subject to rationalization. Special attention will be paid to optimize the required 
outputs from the Consultants within the available budget and to define clearly the 
inputs required from the Client to ensure satisfactory implementation of the 
Assignment. 

6.5 Changes agreed upon will then be reflected in the financial proposal using 
proposed unit rates.  

6.6 Having selected Consultants, among other things, on the basis of an evaluation of 
proposed key professional staff, the Client expects to negotiate, within the proposal 
validity period, a contract on the basis of the staff named in the proposal and, prior 
to contract negotiations, will require assurances that the staff will be actually 
available. The Client may ask to give a replacement for the key professional who 

has scored less than 75% marks by a person of at least 75% score. No reduction in 
remuneration would be made on account of above change.  

The Client will not consider substitutions during contract negotiations except in 
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cases of incapacity of key personnel for reasons of health. Similarly, after award of 
contract the Client expects all of the proposed key personnel to be available during 
implementation of the contract. The client will not consider substitutions during 
contract negotiations/ contract implementation except under exceptional 
circumstances. For the reason other than death/ extreme medical ground, where 
replacement is proposed by the Consultant due to non availability of the originally 
proposed key personnel or in cases where replacement has become necessary as a 
key personnel proposed by the Consultant has been found to be unsuitable for the 
project by NHIDCL during contract negotiations / contract implementation , the 
following shall apply (i) for total replacement upto 33% of key personnel, 
remuneration shall be reduced by 5% (ii) for total replacement between 33% to 50%, 
remuneration shall be reduced by 10% (iii) for total replacement beyond 50% and 
66% remuneration shall be reduced by 15% (iv) for total replacement beyond 66% of 
the total key personnel, the Client may initiate action for debarment of such 
Consultant for future projects of MORT&H/NHIDCL for a period of 6 months to 24 
months.  

If for any reason beyond the reasonable control of the Consultants, it becomes 
necessary to replace any of the personnel, the Consultants shall forthwith provide 
as a replacement a person of equivalent or better qualification and experience. 

6.7 The negotiations will be concluded with a review of the draft Contract Agreement 
attached at Appendix-V. The Client and the Consultants will finalize the contract to 
conclude negotiations.  

6.8 If a Consultant fails to conclude the negotiations with NHIDCL or in case a 
Consultant withdraws without starting / completing the negotiations with 
NHIDCL, it shall attract penalty by encashment of Bid Security submitted by the 
Consultant  

 
7 Performance Security  

The Successful Consultant will furnish within 10 days of the issue of Letter of 
Acceptance (LOA), an unconditional Bank Guarantee of 10% of the total contract 
value valid for a period of three years beyond the date of completion of services 
from any Scheduled Bank approved by RBI having a net worth of not less than      
500 Crore as per latest Annual Report of the Bank. In case of JV, the BG shall be 
furnished on behalf of the JV or by the lead member of the JVs. The Performance 
Guarantee will be released by NHIDCL upon expiry of 3 years beyond the date of 
completion of services provided, rectification of errors if any, found during 
implementation of the contract for civil work and satisfactory report by NHIDCL 
in this regard is issued. If a Consultant fails to submit the Performance Security (as 
specified above), it shall attract penalty of encashment of Bid Security submitted by 
the Consultant. 

8. Penalty  

The Consultant will indemnify for any direct loss or damage that may accrue due to 
deficiency in services in carrying out Feasibility Study, Detailed Project Reportor 
providing pre-construction services. Penalty shall be imposed on the Consultants 
for poor performance/deficiency in service as expected from the Consultant and as 
stated in General Conditions of Contract. 

9. Award of Contract  

After successful Negotiations with the selected Consultant, the Client shall issue 
letter of award and ask the Consultant to provide Performance Security as in Para 7 
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above. If negotiations (as per para 6 above) fail or the selected Consultant fail to 
provide performance security within the prescribed time or the Consultant fail to 
sign the Contract Agreement within prescribed time the Client may invite the 2nd 
ranking bidder Consultant for Contract negotiations and follow the procedure 
outlined in Para 6, 9 and 10 of this Letter of Invitation.  

10. Signing of Contract Agreement  

After having received the performance security and verified it, the Client shall 
invite the selected bidder for signing of Contract Agreement on a date and time 
convenient to both parties within 15 days of receipt of valid Performance Security.  

11. The Client shall keep the bidders informed during the entire bidding process and 
shall host the following information on its website:  

 
i) Notice Inviting Tender (NIT)  

ii) Request For Proposal (RFP)  
iii) Replies to pre-bid queries, if any  
iv) Amendments/corrigendum to RFP  
 
12. Confirmation  
 

We would appreciate you informing us by facsimile/e-mail . 
 
Thanking you. 
 

Yours sincerely, 
 
 

(Y.C. Srivastava) 
General Manager (Technical) 

National Highway & Infrastructure 
 Development Corporation Ltd. 
 PTI Building, 3rd Floor, 

4, Parliament Street,  
New Delhi-110001 

Encl. as above 
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Annexure -I 
 

Details of the stretch proposed for Feasibility Study/DPR preparation in the State of 
_______ 

 

 
 
 

Note: - The lengths mentioned are indicative in nature with the assumption that in each 

Stretch/ Package, 100 % of road stretch included in the proposal shall be 2 lane with 

paved shoulders only and any variation in length / configuration shall be dealt as 

Change of Scope (beyond + 10%) on pro-rata basis for 2 lane + paved shoulder and 

with enhancement factor of 1.25 for 4 lane/6 lane/8 lane configuration. There 

would be no change in variations in length upto +/-10% of indicative length as per 

Clause 10, GCC of RFP. 

 
 
 
 
 
 
 
 
 
 
 
 
 

S. 
No. 

State Identified Corridor 
Tentative 

Length    
(In Km) 

Package No. 

1 
Arunachal 

Pradesh 

Demwe-Brahmkund Section 
from Km. 0.00 to Km. 19.22 
and  Arrowa-Khupa-
Hayuliang Section from Km. 
44.02 to Km 80.97 of Demwe- 
Hawai Road 

56.17 

NHIDCL/DPR/De
mwe-

Hayuliang/2016 
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Annex-II 
 

Procedure of Awarding Work based on least cost basis under Special Circumstances 
i.e. When a Consultant with a particular team becomes L-1 bidder in more than one 
package 
 
 

 
A firm can propose one /same team for more than one package/assignment but in case of 

being selected for one package they will not be considered subsequently for other package 

with the same team. Package shall be opened in the sequence of invitation of RFPs i.e. 

sequentially as per the Date of Invitation. 
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DATA SHEET 
 

(References to corresponding paragraphs of LOI are mentioned alongside) 

 
1. The Name of the Assignment and description of Project- Consultancy Services 

for carrying out Feasibility Study, Preparation of Detailed Project Report and 

providing pre-construction services in respect of Two Laning with paved shoulder NH 

configuration of  Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22, total 

length of 19.22 km (ii) Arrowa-Khupa-Hayuliang Road from Km. 44.02 to Km 80.97, 

total length of 36.95 Km, under SARDP-NE on Engineering, Procurement and 

Construction mode in the state of Arunachal Pradesh 

(The Name of project and Package No. should be indicated in the format given in 

the technical proposal)  
 
2. The name of the Client is : Managing Director,  

National Highways & Infrastructure Development 
Corporation Ltd.,  
PTI Building, 3rd Floor, 
4, Parliament Street,  
New Delhi-110001 

 
3.        Duration of the Project) 365 days from date of commencement as mentioned 

in Enclosure – III followed by pre-construction services 

upto Appointed Date. 

4. Date, Time and Venue of Pre-Proposal Conference  
Date:  25.03.2016  
Time: 15:00 hrs. 

 
Venue: National Highways & Infrastructure Development Corporation Ltd.  
(NHIDCL),  
PTI Building, 3rd Floor, 
4, Parliament Street,  
New Delhi-110001 
Ph. 011-23711101 

  (Ref. Para 1.9)  
5. The Documents are:  

 i Appendix-I 
ii. Appendix-II  
iii. Appendix-III:  
iv. Appendix-IV:  
v. Appendix -V  

 
Terms of Reference (TOR), Formats for Proof of Eligibility, Formats for Technical Proposal, 

Formats for Financial Proposal, Draft Contract Agreement.  
(Ref. Para 2.1) 

 
6. Bid Security: Rs 2.0 (Two)Lakh (Ref Para 1.10) 
 
7. Tax and Insurance (Ref. Para 3.3.2) 

(i)     The Consultants and their personnel shall pay all taxes (including service tax), 
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custom duties, fees, levies and other impositions levied under the laws prevailing 
seven days before the last date of submission of the bids. The effects of any increase 
/ decrease of any type of taxes levied by the Government shall be borne by the 
Client / Consultant, as appropriate.  

(ii)  Limitations of the Consultant’s Liability towards the Client shall be as per Clause3.4 
of Draft Contract Agreement  

(iii)    The risk and coverage shall be as per Clause 3.5 of Draft Contract Agreement. 
 
8. The number of copies of the proposal required to be submitted: 1 no. (ref. para 4.1) 

9. The address of authorized representative in NHIDCL is  
 
Mr. Y.C.Srivastava 
General Manager (Technical) 
National Highway & Infrastructure Development Corporation Ltd. 

 PTI Building, 3rd Floor ,  
4, Parliament Street,  
New Delhi-110001 
Ph. 011-23711101 
Email: yogena05bro@gmail.com 

 
The envelopes must be clearly marked:  

i. ORIGINAL PROPOSAL;   
ii. DOCUMENTS IN PROOF OF ELIGIBILITY & TECHNICAL PROPOSAL as 

Appropriate; and,   
iii. DO NOT OPEN, EXCEPT IN PRESENCE OF THE EVALUATIONCOMMITTEE on 

the outer envelope.   
iv. Consultancy Package No. :-------------   
v. Project Name :------------   

vi. Name and Address of Consultant  
 
10. The date, time and Address of proposal submission are:  

Date 21.04.2016   
Time: 15:00 hrs  
 

Address  
Mr. Y.C.Srivastava 
General Manager (Technical) 
National Highway & Infrastructure Development Corporation Ltd. 

 PTI Building, 3rd Floor , 4, Parliament Street, New Delhi-110001 
Ph. 011-23711101 
Email: yogena05bro@gmail.com 

  (Ref. Para 4.4) 

11. Proposal Validity period (Number of days): 120 days (Ref. Para 4.5) 

12. Evaluation criteria: (Ref. Para 3 & 5) 

12.1 First stage evaluation – eligibility requirement. (Ref. Para 3.1 & 5.1) 
 

 
 
 

mailto:yogena05bro@gmail.com
mailto:yogena05bro@gmail.com
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Table-1: Minimum Eligibility Requirements 
 

S. 
No. 

  

 

Minimum experience and performance of preparation of 
DPR of Highways / Bridges in the last 7 years 
(NH/SH/Equivalent) (for past performance attach 
undertaking for any litigation history/ and arbitration). 

Annual average turnover 

 

A Firm applying for a package should have experience 
of preparation of Detailed Project Report of 
two/four/six lane/Feasibility of Two/ four/ six lane 
projects of aggregate length equal to the indicative length 
of the package (i.e. 100km if the indicative length of the 
package is 100 km). Firm should have also prepared DPR 
for at least one project of 2/4/6laning of minimum 40% of 
the indicative length of the package (i.e. 40 km if the 
indicative length of the package is 100 km) or Feasibility 
Study of two/four/six laning of minimum 60% of the 
indicative length of the package (i.e. 60 km if the 
indicative length of the package is 100 km).  The 
experience of hill roads DPR will be given due 
weightage. 

Annual average turnover   
for last 3 years of the firm 
should be equal to or 
more than Rs. 5.00 Crore 

Note: The experience of a firm in preparation of DPR for a private concessionaire/contractor 
shall not be considered 

i) The sole applicant shall fulfill all the requirements given in Table-1.  

ii) In case of JV, the Lead Partner should fulfil at least 75% of all eligibility requirements and 

the other partner shall fulfil at least 50% of all eligibility requirements. . 

iii) If the applicant firm has / have prepared the DPR/FS projects solely on its own, 
100%weightage shall be given. If the applicant firm have prepared the DPR/FS 
projects as a lead partner in a JV, 75% weightage shall be given. If the applicant firm 
have prepared the DPR projects as the other partner (not lead partner) in a JV 50% 
weightage shall be given. If the applicant firm have prepared the DPR/FS projects as 
an associate, 25% weightage shall be given.  

 
12.2 Second stage technical evaluation (Refer 5.2) 

Table-2: Evaluation Criteria for Technical Proposal 
S.  

No. 

Description Points 

Break up 

details in 

Para12.2.1 (ii) 

1. 
Firms Relevant Experience in last 7 years 

Material testing, Survey & Investigation, 
20 

2. 

Material testing, survey and 

investigation equipment and software 

proposed to be used. 

5 

3. 
Qualifications and Relevant Experiences 

of the Proposed Key Personnel 
75 

 Total 100  
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The weightage points given to evaluation sub-criteria for qualifications and competence of 

key staff are as under: 

Table-3: Weightage Points for Key Professionals 

Description Weight (%) 
Break up 
details in 
Para12.2.2 

General Qualification 25  

Relevant Experience and Adequacy for the Project 70  

Employment with the Firm 5  

Total 100  
 

12.2.1 The number of points to be given under each of the evaluation criteria is: 

S.no Description Points 

(i) Firms relevant experience in last 7 years (2008-09 onwards) 20 

 (a) Specific experience of the DPR consultancy related to the 
Assignment for eligibility 

12 

 (a)(i) Aggregate Length of DPR / Feasibility study of 2/4/ 6 
lane projects 6(Maximum) 

 Indicative Length of a package applied for 4 

 2 times Indicative Length of a package applied for 5 

 3times or more Indicative Length of a package applied for 6 

 (a)(ii) DPR for 2/4/6 laning projects each equal to or more 
than 40 % of indicative length of a package applied for (or 
Feasibility Study for 2/4/6 laning projects each equal to or 
more than 60 % of indicative length of a package applied for)           6(Maximum) 

 1 project 4 
 2 projects 5 

 3 projects 6 

 b) DPR of Bridge having length more than 200 m 4 (maximum) 

 One bridge 1 

 Two bridges 2 

 Three bridges 3 
 Four bridges 4 

 c) Specific experience of firms in terms of turnover 4 (Maximum) 

 
Firm’s Average Turnover of last 5 years >= 10 crore 

     
4 

 Firm Average Turnover of last 5years>= 5 crore but < 10 
crore 3 

 Firm Average Turnover of last 5 years< 5 crore 0 

 
Note: 1. In case Feasibility Study is part of DPR services, the experience shall be counted in 

DPR only. In case Bridge is included as part of DPR of Highway the experience will be 

counted both in (a) and in (b).  
(ii)  Material testing, Survey and investigation equipment and software proposed to be 

used (Outsourcing of Services/equipment shall be through Empanelled 

Consultants with MORTH wherever applicable) 5 (Maximum) 

a) Availability of in-house material testing 
facility 

1 

 Available 1  

 Not available/outsourced 0.5  
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b) Field investigation facilities 2 

 Available 2  

 Not available/outsourced 1  

c) Office Equipment and software 2 

 Available 2  

 Not available/outsourced 1  

Total  5  
(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 

points  

The weight-age for Central Team and Sub Team along with Key Personnel are as 
under: 

S. 
No. 

Key Personnel 
% 

Weightage 

Central Team[Weightage, W: (100-w)%] 
[w=weightage assigned to all the sub teams in total)]  

1 Team Leader 20 

2 Geo-Technical and Pavement Expert 15 

3 Environment Specialist 10 

4 Traffic cum Safety Expert 10 

5 Hill Road / Tunnel Expert  15 

6 Revenue / Survey Expert 10 

7 Bridge Design Engineer 15 

8 Contract Specialist  5 

 Total 100 

Sub Team [Weightage, w = (10*N)%] 

(N= number of sub teams under the assignment = 4 i.e. 1 for each 

corridor)  

9  Highway Engineer  0 

10 Bridge Engineer 0 

11 Quantity Surveyor cum Documentation Expert 0 

 Total 0 

In case the number of sub teams are more than 1, the weightage to each key personnel 
shall be divided by number of sub teams 

(v) The technical proposal should score at least 75 points out of 100 to be considered for 
financial evaluation. 

 
The number of points assigned during the evaluation of qualification and competence of 
key staff are as given below: 

The number of points assigned to Technical Evaluation criteria are Given in supplement 
III (Enclosure II): 

 

 

 

 



National Highways & Infrastructure Development Corporation Ltd.            Request for Proposal 
                Volume - I 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 
80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal 

Pradesh..                                                                                                                                                                                          Page 25 of 163 

 

 

 

 
12.3 Third stage – Evaluation of Financial proposal  

Financial Proposal of all Technically Qualified Consultants in accordance with Clause 5.2 of 

Letter of Invitation shall be opened. 

The consultancy services will be awarded to the consultant scoring highest marks in 

combined evaluation of Technical and Financial Proposals in accordance with Clause 1.3 & 5 

amongst the reasonable financial proposals 

The factors are: 

The weightage given to Technical Proposal (T)=0.80  

The weightage given to Financial Proposal (f)= 0.20 
 
13. The common currency is “Indian Rupee”. (Ref. Para 3.3.3) 
 

Fixed Exchange rate for conversion (for bid evaluation purpose only): 
 

1 US $=Rs. 65.00. 
 
14. Commencement of Assignment (Date, Location): The Consultants shall commence 

the services within fifteen days of the date of effectiveness of the contract at 
locations as required for the project stretch stated in TOR. (Ref. Para 1.2 of LOI and 
2.3 of GCC/SC)  
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APPENDIX I 
 

 
TERMS OF REFERENCE (TOR) 

 
1. Consultancy Services for carrying out Feasibility Study, Preparation of 

Detailed Project Report and providing pre-construction services in respect of 

Two Laning with paved shoulder NH configuration of  Demwe-Brahmkund 

Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section 

from Km. 44.02 to Km 80.97, total length of 56.17 Km of Demwe – Hawai Road 

under SARDP-NE on Engineering, Procurement and Construction mode in the 

state of Arunachal Pradesh  

2. General  

 
2.1. The National Highways & Infrastructure Development Corporation Ltd.  

(NHIDCL) has been entrusted for Consultancy Services for carrying out Feasibility 
Study, Preparation of Detailed Project Report and providing pre-construction 
services in respect of Two Laning with paved shoulder NH configuration of  
Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22  and Arrowa-Khupa-
Hayuliang Section from Km. 44.02 to Km 80.97, total length of 56.17 Km of 
Demwe – Hawai Road under SARDP-NE on Engineering, Procurement and 
Construction mode in the state of Arunachal Pradesh, detailed in Annexure – I for 
proper structuring and implementation of projects on EPC mode until declaration 
of Appointed Date of projects. 

2.2. NHIDCL will be the employer and executing agency for the Consultancy Services 
sought and the standard of output required from the appointed Consultants are 
expected to be of international level both in terms of quality and adherence to the 
agreed time schedules.  

 

3. Objective  

2.1 The main objective of the consultancy service is to establish the technical, 
economical and financial viability of the project and prepare detailed project reports 
for rehabilitation/upgrading/construction of the existing/missing road to 2 lane 
NH with paved shoulder configuration. So the selected Consultant would also have 
to interact with other agencies of State & Central government.  

2.2 The viability of the project shall be established taking into account the requirements 
with regard to rehabilitation, upgrading and improvement based on highway 
design, pavement design, provision of service roads wherever necessary, types of 
intersections, rehabilitation and widening of existing and/or construction of new 
bridges and structures, road safety features, quantities of various items of works 
and cost estimates and economic analysis.  

2.3 The Detailed Project Report would, inter-alia, include detailed highway design, 
design of pavement and overlay with options for flexible or rigid pavements, design 
of bridges and cross drainage structures and grade separated structures, design of 
service roads, quantities of various items, detailed working drawings, detailed cost 
estimates, economic and financial viability analyses, environmental and social 
feasibility, social and environmental action plans as appropriate and documents 
required for tendering the project on commercial basis for international / local 
competitive bidding.  
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2.4 The Consultant should ensure detailed project preparation incorporating aspects of 
value engineering, quality audit and safety audit requirement in design and 
implementation. Consultant should also ensure to include additional points for hill 
roads (wherever required) also supplementary points for Safety Audit and Signs. 
Consultant should also provide technology options with respective costs in their 
report.  

2.5 The Consultant should, along with Feasibility Report, clearly bring out through 
financial analysis the preferred mode of implementation on which the Civil 
Works for the stretches are to be taken up. The Consultant should also give cost 
estimates and tender documents along with Feasibility Report/ Detailed Project 
Report.  

2.6 If at feasibility stage, employer desires to terminate the contract, the contract will be 
terminated after payment upto that stage. 

3. Scope of Services  

3.1 As far as possible, the widening/improvement work to 2 lanes with paved 
shoulders shall be within the existing right of way avoiding land acquisition, except 
for locations having inadequate width and where provisions of short bypasses, 
service roads, alignment corrections, improvement of intersections are considered 
necessary and practicable and cost effective. However bypass proposals should also 
be considered, wherever in urban areas, improvement to 2 lane of the existing road 
is not possible. The Consultant shall furnish land acquisition details as per revenue 
records/maps for further processing of land acquisition. Consultant shall also 
submit 3a, 3A and 3D draft notification for acquisition of land. Scope of services 
includes all activities up to completion of the Land Acquisition process till 3G 
Notification as per LA Act of acquisition of land either under NH Act or State Act, 
as applicable.  

3.2 The Consultant shall study the possible locations and design of toll plaza. Wayside 
amenities required on tolled highway shall also be planned. The local and slow 
traffic may need segregation from the main traffic and provision of service roads 
and fencing may be considered, wherever necessary to improve efficiency and 
safety.  

3.3 The general scope of services is given in the sections that follow. However, the 
entire scope of services would, inter-alia, include the items mentioned in the Letter 
of Invitation and the TOR. The Consultant will also make suitable proposals for 
widening/improvement of the existing road to 2 lane with/without paved shoulder 
etc. and strengthening of the carriageways, as required at the appropriate time to 
maintain the level of service over the design period. The Consultants shall prepare 
documents for EPC contracts for each DPR assignment. 

3.4 All ready to implement ‘good for tender drawings and designs’ shall be prepared.  

3.5 Environmental Impact Assessment, Environmental Management Plan and 
Rehabilitation and Resettlement Studies shall be carried out by the Consultant 
meeting the requirements of the lending agencies like ADB/ World Bank/JICA, etc.  

3.6 a. As regards Railway ROB/RUB, the Consultant will liaise with concerned 
authorities, wherever required and arrange all clarifications. Approval of all drawings 
including GAD and detailed engineering drawings will be obtained from the Railways by 
the Consultant. However, if Railways require proof checking of the drawings prepared by the 
Consultants, the same will be got done by NHIDCL and payment to the proof Consultant 
shall be made by NHIDCL directly. 

b. Consultant will also obtain ‘NO Objection Certificate’ from Ministry of 
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Environment and Forest and also facilitate to obtain the estimates for shifting of utilities of 
all types involved from concerned local authorities in the DPR. Consultant will also be 
required to prepare all Land Acquisition papers (i.e. all necessary schedule and draft 3a, 3A, 
and 3D, 3G notification as per L.A. act) for acquisition of land either under NH Act or State 
Act(as applicable).  

3.7 Preparation of the Bid Documents, based on the feasibility report, due to exigency 
of the project for execution if desired by NHIDCL.  

3.8 Consultant shall obtain all types of necessary clearances required for 
implementation of the project on the ground from the concerned agencies. The 
client shall provide the necessary supporting letters and any official fees as per the 
demand note issued by such concerned agencies from whom the clearances are 
being sought to enable implementation.  

3.9 The Consultant shall prepare documents for the chosen mode of implementation on 
EPC after studying various options like BOT, Annuity and EPC. 

 
3.10 The Consultant shall prepare the bid documents including required schedules as 

per EPC mode. For that, it is suggested that Consultant should also go through the 
EPC documents of ministry before bidding the project. The Consultant shall assist 
the NHIDCL and its Financial Consultant and the Legal Adviser by furnishing 
clarifications as required for the financial appraisal and legal scrutiny of the project 
highway and bid documents. 

3.11 The Consultant shall be guided in its assignment by the Model Agreement for 
               Engineering, Procurement and Constructions (EPC) and the Manual of 

Specifications and Standards for two lane of highways through Engineering, 
Procurement and Constructions (EPC) published by IRC (IRC:SP:73) (the 
“Manual”) along with relevant IRC codes for design of long bridges. 

 
4. General  
 
4.1 Primary Tasks  
 

General Scope of Services shall cover but be not limited to the following major tasks 
(additional requirements for Preparation of Detailed Project Report for Hill Roads 
and Major Bridges are given in Supplement I and II respectively):  
i. Review of all available reports and published information about the project road and 

the project influence area;  
ii. Environmental and social impact assessment, including such as related to cultural 

properties, natural habitats, involuntary resettlement etc. 
ii (a).  public consultation, including consultation with Communities located along 

the road, NGOs working in the area, other stake-holders and relevant Govt. 
department at different stages of assignment (such as inception stage, 
feasibility stage, preliminary design stage and final design stage). 

iii. detailed reconnaissance;  
iv. identification of possible improvements in the existing alignment and bypassing 

congested locations with alternatives, evaluation of different alternatives comparison 
on techno-economic and other considerations and recommendations regarding most 
appropriate option;  

v. traffic studies including traffic surveys and Axle load survey and demand 
forecasting for next thirty years;  

vi. inventory and condition surveys for road;  
vii. inventory and condition surveys for bridges, cross-drainage structures, other 
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Structures, river Bank training/Protection works and drainage provisions;  
viii. Detailed topographic surveys using Total Stations, GPS and LIDAR /any 

other equivalent technology.;  
ix. pavement investigations;  
x. sub-grade characteristics and strength: investigation of required sub-grade and sub-

soil characteristics and strength for road and embankment design and sub soil 
investigation; including scope for slope protection (wherever required) and remedial 
measures.  

xi. identification of sources of construction materials;  
xii. detailed design of road, its x-sections, horizontal and vertical alignment and design 

of embankment of height more than 6m and in poor soil conditions  where 
density consideration requires, even lesser height embankment. Detailed 
design of structures preparation of GAD and construction drawings and 
cross-drainage structures and underpasses etc. 

xiii. identification of the type and the design of intersections;  
xiv. design of complete drainage system and disposal point for storm water; 
xv. value analysis / value engineering and project costing;  
xvi. economic and financial analyses;  
xvii. contract packaging and implementation schedule; 
xviii strip plan indicating the scheme for carriageway widening, location of all existing 

utility services (both over- and underground) and the scheme for their relocation, 
trees to be felled, transplanted and planted and land acquisition requirements 
including schedule for LA: reports documents and drawings arrangement of 
estimates for cutting/ transplanting of trees and shifting of utilities from the 
concerned department;  

xix to find out financial viability of project for implementation and suggest 
the preferred mode on which the project is to be taken up; 

xx. preparation of detailed project report, cost estimate, good for tender 
drawings and designs, rate analysis, detailed bill of quantities, bid documents for 
execution of civil works through budgeting resources; 

xxi. design of toll plaza and identification of their numbers and location and office cum 
residential complex including working drawings; 

xxii. design of weighing stations, parking areas and rest areas; 
xxiii. any other user oriented facility, enroute toll facility; 
xxiv. Tie-in of on-going/sanctioned works of MORT&H/ NHIDCL/ other agencies; 
xxv. preparation of social plans for the project affected people as per policy of the lending 

agencies/ Govt. of India R & R Policy; 
xxvi. safety Audit and signage; 
xxvii. technology options with respective costs. 

4.2 While carrying out the field studies, investigations and design, the development 
plans being implemented or proposed for future implementation by the local 
bodies, should be taken into account. Such aspect should be clearly brought out in 
the reports and drawings.  

4.3 The Consultant shall study the possible locations and design of toll plaza, wayside 
amenities required and plan for arboriculture along the highway.  

4.4 The local and slow traffic may need segregation from the main traffic and provision 
of service roads and physical barrier including fencing may be considered, 
wherever necessary to improve efficiency and safety.  

4.5 Standards and Codes of Practices  

1. All activities related to field studies, design and documentation shall be 
done as per the latest guidelines/ circulars of MORTH and relevant 
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publications of the Indian Roads Congress (IRC) and Bureau of Indian 
Standards (BIS). For aspects not covered by IRC and BIS, international 
standards practices may be adopted. The Consultants, upon award of the 
Contract, may finalise this in consultation with NHIDCL and reflect the 
same in the inception report.  

2. All notations, abbreviations and symbols used in the reports, documents and 
drawings shall be as per IRC:71.  

 
4.6 Quality Assurance Plan (QAP)  

1. The Consultants should have detailed Quality Assurance Plan (QAP) for all 
field studies including topographic surveys, traffic surveys, engineering 
surveys and investigations, design and documentation activities. The quality 
assurance plans/procedures for different field studies, engineering surveys 
and investigation, design and documentation activities should be presented 
as separate sections like engineering surveys and investigations, traffic 
surveys, material geo-technical and sub-soil investigations, road and 
pavement investigations, investigation and design of bridges & structures, 
environment and R&R assessment, economic & financial analysis, drawings 
and documentation, preparation, checking, approval and filing of 
calculations, identification and tractability of project documents etc. Further, 
additional information as per format shall be furnished regarding the details 
of personal who shall be responsible for carrying out/preparing and 
checking/verifying various activities forming part of feasibility study and 
project preparation, since inception to the completion of work. The detailed 
Draft QAP Document must be discussed and finalised with the concerned 
NHIDCL officers immediately upon the award of the Contract and 
submitted as part of the inception report.  

2. It is imperative that the QAP is approved by NHIDCL before the 
Consultants start the field work.  

 
4.7 Review of Data and Documents  
 

1. The Consultants shall collect the available data and information relevant for 
the Study. The data and documents of major interest shall include, but not be 
limited to, the following:  

 
i. climate;  
ii. road inventory; 
iii road condition, year of original construction, year and type of major 

maintenance/rehabilitation works;  
iv. condition of bridges and cross-drainage structures;  
v. sub-surface and geo-technical data for existing bridges*;  
vi. hydrological data, drawings and details of existing bridges;  
vii existing geological maps, catchment area maps, contour plans etc. 

for the project area; 
viii condition of existing river bank / protection works, if any; 
ix. details of sanctioned / on-going works on the stretch sanctioned by 

MORTH/other agencies for Tie-in purposes; 
x. survey and evaluation of locally available construction materials;  
xi. historical data on classified traffic volume (preferably for 5 years or more);  
xii. origin-destination and commodity movement characteristics; if available;  
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xiii. speed and delay characteristics; if available;  
xiv. commodity-wise traffic volume; if available;  
xv. accident statistics;  
xvi. Vehicle loading behaviour (axle load spectrum), if available; 
xvii) Type and location of existing utility services (e.g. Fibre Optical Cable, O/H and 

U/G Electric, Telephone line, Water mains, Sewer, Trees etc.) 
 

xvi) Environmental setting and social baseline of the project.  
Note:  
* Geo – Technical Studies can be outsourced through empanelled 
specialist whose name is appearing in the list of empanelled 
specialists of MoRTH.  

 
4.8. Social Analysis  

The social analysis study shall be carried out in accordance with the 
MORT&H/World Bank/ADB Guidelines. The social analysis report will, among 
other things, provide a socio-economic profile of the project area and address in 
particular, indigenous people, communicable diseases particularly HIV/AIDS 
poverty alleviation, gender, local population, industry, agriculture, employment, 
health, education, health, child labour, land acquisition and resettlement.  

 
4.9 Traffic Surveys  

All traffic surveys and studies will be completed in feasibility studies.  
 
4.9.1 Number and Location of Survey Stations  
 

1. The type of traffic surveys and the minimum number of survey stations shall 
normally be as under, unless otherwise specifically mentioned.  

 
S. 

No. 
Description Number of Survey Stations 

1. Classified Traffic Volume Count 3 

2. 
Origin-Destination and Commodity 
Movement Characteristics Minimum 2 

3. Axle Loading Characteristics 2 
4. Intersection Volume Count All Major Intersections 
5. Speed-Delay Characteristics Project Road Section 

6. Pedestrian/animal cross traffic count 
All major habitations along 

the highway 

 

2. The number of survey locations indicated in the table above are indicative 
only. The Consultants shall, immediately upon award of the work, submit to 
NHIDCL proposal regarding the total number as well as the locations of the 
traffic survey stations as part of inception report. Suitable maps and charts 
should accompany the proposal clearly indicating the rationale for selecting 
the location of survey stations.  

3. The methodology of collection and analysis of data, number and location of 
traffic survey stations shall be finalised in consultation with NHIDCL.  

 

4.9.2. Classified Traffic Volume Count Survey  
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1. The classified traffic volume count surveys shall be carried out for 7 days 

(continuous, direction-wise) at the selected survey stations. The vehicle 
classification system as given in relevant IRC code may be followed. 
However, the following generalised classification system is suggested in 
view of the requirement of traffic demand estimates and economic analysis:  

 

  Motorised Traffic Non-Motorised Traffic 

  2-Wheeler Bi-Cycle 

  3-Wheeler Cycle-Rickshaw 

  Passenger Car Animal Drawn Vehicle (ADV) 

 Utility Vehicle (Jeep, Van etc.) Hand Cart 

     Other Non-Motorised Vehicle 

Bus  Mini Bus   

  Standard Bus   

LCV  LCV-Passenger  

  LCV-Freight   
     

Truck  MCV : 2-Axle Rigid Chassis  

  HCV : 3-Axle Rigid Chassis  

  MAV  Semi Articulated  

    Articulated  

2. All results shall be presented in tabular and graphical form. The survey data 
shall be analyzed to bring out the hourly and daily variations. The traffic 
volume count per day shall be averaged to show a weekly Average Daily 
Traffic (ADT) by vehicle type. The Annual Average Daily Traffic (AADT) 
shall be worked out by applying seasonal factors.  

3. The Consultants shall compile the relevant traffic volume data from 
secondary sources also. The salient features of traffic volume characteristics 
shall be brought out and variations if any, from the traffic census carried out 
by the State PWD shall be suitably explained.  

 
4.9.3. Origin-Destination and Commodity Movements Surveys  

1. The Consultant shall carry out 1-day (24 hour, both directions) O-D and 
Commodity Movement Surveys at locations finalised in consultation with 
NHIDCL. These will be essentially required around congested towns to 
delineate ‘through traffic’. The roadside interviews shall be on random 
sample basis and cover all four-wheeled vehicles. The locations of the O-D 
survey and Commodity Movement surveys shall normally be same as for the 
classified traffic count stations.  

2. The location of origin and destination zones shall be determined in relation 
to each individual station and the possibility of traffic diversion to the 
Project Road from/to other road routes including bypasses.  

3. The trip matrices shall be worked out for each vehicle type information and 
weight for trucks should be summed up by commodity type and the results 
tabulated, giving total weight and average weight per truck for the various 
commodity types. The sample size for each vehicle type shall be indicated in 
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a table and also in the graphical representations.  

4. The data derived from surveys shall also be analysed to bring out the lead 
and load characteristics and desire line diagrams. The data analysis should 
also bring out the requirement for the construction of bypasses.  

5. The distribution of lead and load obtained from the surveys should be 
compared with those derived from the axle load studies.  

6. The commodity movement data should be duly taken into consideration 
while making the traffic demand estimates.  

 
4.9.4. Turning Movement Surveys  

1. The turning movement surveys for estimation of peak hour traffic for the 
design of major and minor intersections shall be carried out for the Study. 
The details regarding composition and directional movement of traffic shall 
be furnished by the Consultant.  

2. The methodology for the surveys shall be as per IRC: SP: 41-1994. The details 
including location and duration of surveys shall be finalized in consultation 
with NHIDCL officials. The proposal in response to this TOR shall clearly 
indicate the number of locations where the Consultant wishes to conduct 
turning movement surveys and the rationale for the same.  

3. The data derived from the survey should be analysed to identify 
requirements of suitable remedial measures, such as construction of 
underpasses, fly-overs, interchanges, grade-separated intersections along the 
project road alignment. Intersections with high traffic volume requiring 
special treatments either presently or in future shall be identified.  

 
4.9.5. Axle Load Surveys  

1. Axle load surveys in both directions shall be carried out at suitable 
location(s) in the project road stretch on a random sample basis normally for 
trucks only (both empty and loaded trucks) for 2 normal days - (24 hours) at 
special count stations to be finalised in consultation with NHIDCL. 
However, a few buses may be weighed in order to get an idea about their 
loading behaviour. While selecting the location(s) of axle load survey 
station(s), the locations of existing bridges with load restrictions, if any, 
should be taken into account and such sites should be avoided.  

2. The axle load surveys shall normally be done using axle load pads or other 
sophisticated instruments. The location(s) of count station(s) and the survey 
methodology including the data formats and the instrument type to be used 
shall be finalised before taking up the axle load surveys.  

3. The axle load data should be collected axle configuration-wise. The number 
of equivalent standard axles per truck shall be calculated on the basis of 
results obtained. The results of the survey should bring out the VDF for each 
truck type (axle configuration, if the calculated VDF is found to be below the 
national average, then national average shall be used. Furthermore, the data 
from axle load surveys should be analysed to bring out the Gross Vehicle 
Weight (GVW) and Single Axle Load (SAL) Distributions by truck type (axle 
configuration). 

4.  The Consultant shall ascertain from local enquiries about the exceptional live 
loads that have used the highway in the past in order to assess the suitability 
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of existing bridges to carry such loads. 
 
4.9.6. Speed-Delay Surveys  
 

The Consultants shall carry out appropriate field studies such as moving car 
survey to determine running speed and journey speed. The data should be 
analysed to identify sections with typical traffic flow problems and 
congestion. The objective of the survey would be to recommend suitable 
measures for segregation of local traffic, smooth flow of through traffic and 
traffic safety. These measures would include the provision of bypasses, 
under-passes, fly-overs, interchanges, grade-separated intersections and 
service roads.  

 
4.9.7 Pedestrian / animal cross traffic surveys  
 

These may be conducted to determine if provision of viaduct for 
pedestrians/animals is necessary to improve the traffic safety. 

 
4.9.8 Truck Terminal Surveys  
 

The data derived from the O-D, speed-delay, other surveys and also 
supplementary surveys should be analysed to assess requirements for 
present and future development of truck terminals at suitable locations 
enroute.  

 
4.10. Traffic Demand Estimates  

1. The Consultants shall make traffic demand estimates and establish possible 
traffic growth rates in respect of all categories of vehicles, taking into account 
the past trends, annual population and real per capita growth rate, elasticity 
of transport demand in relation to income and estimated annual production 
increase. The other aspects including socio-economic development plans and 
the land use patterns of the region having impact on the traffic growth, the 
projections of vehicle manufacturing industry in the country, development 
plans for the other modes of transport, O-D and commodity movement 
behaviour should also be taken into account while working out the traffic 
demand estimates.  

2. The values of elasticity of transport demand shall be based on the prevailing 
practices in the country. The Consultants shall give complete background 
including references for selecting the value of transport demand elasticity.  

3. It is envisaged that the 2/4-laning of the project road sections covered under 
this TOR would be completed and opened to traffic after 3 years. The traffic 
demand estimates shall be done for a further period of 30 years from 
completion of two lane. The demand estimates shall be done assuming three 
scenarios, namely, optimistic, pessimistic and most likely traffic growth. The 
growth factors shall be worked out for five-yearly intervals.  

4. Traffic projections should be based on sound and proven forecasting 
techniques. In case traffic demand is estimated to be made on the basis of a 
model, the application of the model in the similar situation with the 
validation of the results should be established. The traffic projections should 
also bring out the possible impact of implementation of any competing 
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facility in the near future. The demand estimates should also take into 
account the freight and passenger traffic along the major corridors that may 
interconnect with the project. Impact of toll charges on the traffic estimates 
should be estimated. 

5. The methodology for traffic demand estimates described in the preceding 
paragraphs is for normal traffic only. In addition to the estimates for normal 
traffic, the Consultants shall also work out the estimates for generated, 
induced and diverted traffic.  

6. The traffic forecasts shall also be made for both diverted and generated 
traffic.  

7. Overall traffic forecast thus made shall form the basis for the design of each 
pavement type and other facilities/ancillary works.  

 
4.11. Engineering Surveys and Investigations  
 
4.11.1. Reconnaissance and Alignment 

1. The Consultants should make an in-depth study of the available land width (ROW) 
topographic maps, satellite imageries and aerial photographs of the project area, 
geological maps, catchment area maps, contour plans, flood flow data and 
seismological data and other available relevant information collected by them 
concerning the existing alignment. Consultant has to arrange the required maps and 
the information needed by them from the potential sources on their own. 
Consultant should make efforts for minimizing land acquisition.  

2. The detailed ground reconnaissance may be taken up immediately after the study 
of maps and other data. The primary tasks to be accomplished during the 
reconnaissance surveys include;  
i topographical features of the area; 
ii. typical physical features along the existing alignment within and outside ROW 

i.e. land use pattern;  
iii. possible alignment alternatives, vis-a-vis, scheme for the construction of additional 

lanes parallel to the existing road;  
iv. realignment requirements including the provision of bypasses, ROBs / Flyovers and 

via-duct for pedestrian crossings with possible alignment alternatives;  
v. preliminary identification of improvement requirements including treatments and 

measures needed for the cross-roads;  
vi. traffic pattern and preliminary identification of traffic homogenous links;  
vii. sections through congested areas;  

inventory of major aspects including land width, terrain, pavement type, 
carriageway type, bridges and structures (type, size and location), 
intersections(type, cross-road category, location) urban areas (location, extent), 
geologically sensitive areas, environmental features; 

ix. critical areas requiring detailed investigations;  
x. requirements for carrying out supplementary investigations; 
xi. soil (textural classifications) and drainage conditions; 
xii. type and extent of existing utility services along the alignment (within ROW).  
xiii. Typical physical features along the approach roads. 
xiv. Possible bridge locations, land acquisition problems, nature of crossings, 

likely length of approaches and bridge, firmness of banks, suitability of 
alignment of approach roads. 

3. The data derived from the reconnaissance surveys are normally utilised for 
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planning and programming the detailed surveys and investigations. All field 
studies including the traffic surveys should be taken up on the basis of 
information derived from the reconnaissance surveys.  

4. The data and information obtained from the reconnaissance surveys should 
be documented. The data analysis and the recommendations concerning 
alignment and the field studies should be included in the Inception Report. 
The data obtained from the reconnaissance surveys should form the core of 
the database which would be supplemented and augmented using the data 
obtained from detailed field studies and investigations.  

5. The data obtained from the reconnaissance surveys should be compiled in 
the tabular as well as graphical (chart) form indicating the major physical 
features and the proposed widening scheme for NHIDCL’s comments. The 
data and the charts should also accompany the rationale for the selection of 
traffic survey stations.  

 
4.11.2. Topographic Surveys  
 

1. The basic objective of the topographic survey would be to capture the 

essential ground features along the alignment in order to consider 

improvements and for working out improvements, rehabilitation and 

upgrading costs. The detailed topographic surveys should normally be taken 

up after the completion of reconnaissance surveys.  
 

2. The carrying out of topographic surveys will be one of the most important 
and crucial field tasks under the project. The detailed field surveys shall be 
carried out using high precision instruments i.e. Total stations. The data 
from the topographic surveys shall be available in (x, y, z) format for use in a 
sophisticated digital terrain model (DTM). The Consultants would be fully 
responsible for any inaccuracy in surveys.  

3. The detailed field surveys would essentially include the following activities:  

i. Topographic Surveys along the Existing Right of Way (ROW): Running a 
continuous open Traverse along the existing road and realignments, wherever 
required, and fixation of all cardinal points such as horizontal intersection points 
(HIPs), centre points and transit points etc. and properly referencing the same with 
a pair of reference pillars fixed on either side of the centre-line at safe places within 
the ROW. 

ii. The detailed field surveys would essentially include the topographic 
surveys along the proposed location of bridge and alignment of approach 
road.  

iii. The detailed topographic surveys should be carried out along the approach 
roads alignment and location of bridges approved by NHIDCL.  

vi.. Collection of details for all features such as structures (bridges, culverts etc.) 
utilities, existing roads, electric and telephone installations (both O/H as well as 
underground), huts, buildings, fencing and trees (with girth greater than 0.3metre) 
oil and gas lines etc. falling within the extent of survey.  

 
4. The width of survey corridor will generally be as given under:  

i. The width of the survey corridor should take into account the layout of the existing 
alignment including the extent of embankment and cut slopes and the general 
ground profile. While carrying out the field surveys, the widening scheme (i.e. right, 
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left or symmetrical to the centre line of the existing carriageway) should be taken 
into consideration so that the topographic surveys cover sufficient width beyond the 
centre line of the proposed divided carriageway. Normally the surveys should extend 
a minimum of 30 m beyond either side of the centre line of the proposed divided 
carriageway or land boundary, whichever is more.  

ii. In case the reconnaissance survey reveals the need for bypassing the congested 
locations, the traverse lines would be run along the possible alignments in order to 
identify and select the most suitable alignment for the bypass. The detailed 
topographic surveys should be carried out along the bypass alignment approved by 
NHIDCL. At locations where grade separated intersections could be the obvious 
choice, the survey area will be suitably increased. Field notes of the survey should be 
maintained which would also provide information about traffic, soil, drainage etc.  

iii. The width of the surveyed corridor will be widened appropriately where 
developments and / or encroachments have resulted in a requirement for adjustment 
in the alignment, or where it is felt that the existing alignment can be improved 
upon through minor adjustments.  

iv Where existing roads cross the alignments, the survey will extend to a minimum 
of100 m either side of the road centre line and will be of sufficient width to allow 
improvements, including at grade intersection to be designed.  

 
5. The surveyed alignment shall be transferred on to the ground as under:  
 

i. Reference Pillar and Bench Mark / Reference pillar of size 15 cm X 15 cm X 45cm 
shall be cast in RCC of grade M 15 with a nail fixed in the centre of the top surface. 
The reference pillar shall be embedded in concrete upto a depth of 30cm with CC 
M10 (5 cm wide all around). The balance 15 cm above ground shall be painted 
yellow. The spacing shall be 250m apart, incase Benchmark Pillar coincides with 
Reference Pillar, only one of the two need be provided. 

a. Establishing Benchmarks at site connected to GTS Bench marks at a interval 
of 250 metres on Bench mark pillar made of RCC as mentioned above with 
RL and BM No. marked on it with red paint.  

b. Boundary Pillars- Wherever there is a proposal of realignment of the 
existing Highway and/or construction of New Bypasses, Consultant shall fix 
boundary pillars along the proposed alignment on the extreme boundary on 
either side of the project Highway at 50 m interval.  

 
4.11.2.1 Longitudinal and Cross-Sections  
 

The topographic surveys for longitudinal and cross-sections shall cover the 

following:  
 

i. Longitudinal section levels along final centre line at every 25 m interval, at the 
locations of curve points, small streams, and intersections and at the locations of 
change in elevation.  

ii. Cross sections at every 50 m interval in full extent of survey covering sufficient 
number of spot levels on existing carriageway and adjacent ground for profile 
correction course and earth work calculations. Cross sections shall be taken at closer 
interval at curves.  

iii. Longitudinal section for cross roads for length adequate for design and quantity 
estimation purposes.  



National Highways & Infrastructure Development Corporation Ltd.            Request for Proposal 
                Volume - I 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 
80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal 

Pradesh..                                                                                                                                                                                          Page 38 of 163 

 

iv. Longitudinal and cross sections for major and minor streams shall cover Cross 
section of the channel at the site of proposed crossing and few cross sections 
at suitable distance both upstream and downstream, bed level up to top of 
banks and ground levels to a sufficient distance beyond the edges of 
channel, nature of existing surface soil in bed, banks & approaches, 
longitudinal section of channel showing site of bridge etc. These shall be as 
per recommendations contained in IRC Special Publication No. 13 (Guidelines for 
the Design of Small Bridges and Culverts) and provisions of IRC:5 (“Standard 
Specifications & Code of Practice for Road Bridges, Section 1 – General Features of 
Design”).  

At feasibility study stage, cross sections at 200m interval may be taken. 
 
4.11.2.2 Details of Utility Services and Other Physical Features  
 

1. The Consultants shall collect details of all important physical features along 
the alignment. These features affect the project proposals and should 
normally include buildings and structures, monuments, burial grounds, 
cremation grounds, places of worship, railway lines, stream / river / canal, 
water mains, severs, gas/oil pipes, crossings, trees, plantations, utility 
services such as electric, and telephone lines (O/H & U/G) and poles, optical 
fiber cables (OFC) etc. The survey would cover the entire right-of-way of the 
road on the adequate allowance for possible shifting of the central lines at 
some of the intersections locations.  

2. The information collected during reconnaissance and field surveys shall be 
shown on a strip plan so that the proposed improvements can be appreciated 
and the extent of land acquisition with L.A schedule, utility removals of each 
type etc. assessed and suitable actions can be initiated. Separate strip plan for 
each of the services involved shall be prepared for submission to the 
concerned agency.  
 

4.11.3. Road and Pavement Investigations  
 

The Consultants shall carry out detailed field studies in respect of road and 
pavement including slope protection. The data collected through road 
inventory and pavement investigations should be sufficient to meet the input 
requirements of HDM-IV.  

 
4.11.3.1 Road Inventory Surveys  
 

1. Detailed road inventory surveys shall be carried out to collect details of all 
existing road and pavement features along the existing road sections. The 
inventory data shall include but not limited to the following:   
i. terrain (flat, rolling, mountainous);  

 
ii. land-use (agricultural, commercial, forest, residential etc ) @ every 

kilometer;  
 

iii. carriageway width, surfacing type @ every 500m and every change of feature 

whichever is earlier;  
 

iv. shoulder surfacing type and width @ every 500m and every change of feature 

whichever is earlier;  
 

v. sub-grade / local soil type (textural classification) @ every 500m and every 

change of feature whichever is earlier;  
 

vi. horizontal curve; vertical curve  
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vii. road intersection type and details, at every occurrence;  

 
viii. retaining structures and details, at every occurrence;  

 
ix. location of water bodies (lakes and reservoirs), at every occurrence;  

 
x. height of embankment or depth of cut @ every 200m and every change of 

feature whichever is earlier; 
 

xi. land width i.e. ROW; 
 

xii. culverts, bridges and other structures (type, size, span arrangement and 

location); 
 

xiii. Roadside arboriculture; 
 

xiv. Existing utility services on either side within ROW; 
 

xv. General drainage conditions; 
 

xvi. Design speed of existing road.  
 

2. The data should be collected in sufficient detail. The data should be 
compiled and presented in tabular as well as graphical form. The inventory 
data would be stored in computer files using simple utility packages, such as 
EXCEL.  

 
4.11.3.2 Pavement Investigation  
 

1. Pavement Composition  
 

i. The data concerning the pavement composition may be already available 

with the PWD. However, the Consultants shall make trial pits to ascertain 

the pavement composition. The test pit interval will be as per Para 4 below.  
 

ii. For each test pit, the following information shall be recorded:  
 

• test pit reference (Identification number, location):  
 

• pavement composition (material type and thickness); and  
 

• subgrade type (textural classification) and condition (dry, wet). 
 

2. Road and Pavement Condition Surveys  
 

i. Detailed field studies shall be carried out to collect road and pavement 

surface conditions. The data should generally cover:  
 

• pavement condition (surface distress type and extent);   
• shoulder condition;   
• embankment condition; and  
• drainage condition   

Pavement Condition  
cracking (narrow and wide cracking), % of pavement area affected;   
raveling, % of pavement area affected; potholing, % of pavement area 

affected; edge break, length (m); and,   
rut depth, mm   

Shoulder Condition  
Paved: Same as for pavement   

Unpaved: material loss, rut depth and corrugation,   
Edge drop, mm.   

Embankment Condition   
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General condition; and extent of slope erosion  
 

ii. The objective of the road and pavement condition surveys shall be to identify 
defects and sections with similar characteristics. All defects shall be 
systematically referenced, recorded and quantified for the purpose of 
determining the mode of rehabilitation.   

iii. The pavement condition surveys shall be carried out using visual means. 
Supplemented by actual measurements and in accordance with the widely 
accepted methodology (AASHTO, IRC, OECD, TRL and World Bank 
Publications) adapted to meet the study requirements. The measurement of 
rut depth would be made using standard straight edges 

 
iv. The shoulder and embankment conditions shall be evaluated by visual means and the 

existence of distress modes (cuts, erosion marks, failure, drops) and extent (none, 
moderate, frequent and very frequent) of such distress manifestations would be 
recorded.  

v. For sections with severe distresses, additional investigations as appropriate shall be 
carried out to determine the cause of such distresses.  

vi. Middle 200m could be considered as representative sample for each one km. of road 
and incase all other things are considered similar.  

 
Drainage Condition 

General condition  
Connectivity of drainage turnouts into the natural topography 
condition in cut sections  

 
Condition at high embankments  

 
The data obtained from the condition surveys should be analysed and the road 
segments of more or less equal performance may be identified using the criteria 
given in IRC: 81-1997. 

 
3. Pavement Roughness  
 

i. The roughness surveys shall be carried out using Bump Integrator or similar 
instrument. The methodology for the surveys shall be as per the widely used 
standard practices. The calibration of the instrument shall be done as per the 
procedure given in the World Bank’s Technical Publications and duly got 
authenticated by established laboratory/institution acceptable to the client.  

 
ii. The surveys shall be carried out along the outer wheel paths. The surveys shall cover 

a minimum of two runs along the wheel paths for each direction.  
 

iii. The results of the survey shall be expressed in terms of BI and IRI and shall be 
presented in tabular and graphical forms. The processed data shall be analysed using 
the cumulative difference approach to identify road segments homogenous with 
respect to surface roughness.  

 
4. Pavement Structural Strength  

i. The Consultants shall carry out structural strength surveys for existing pavements 
using Benkelman Beam Deflection technique in accordance with the CGRA 
procedure given in IRC:81-1997 (“Guidelines for Strengthening of Flexible Road 
Pavements Using Benkelman Beam Deflection Technique”).  
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ii. It is suggested that the deflection surveys may be carried out as per the 
scheme given below:  

Mainline testing; and, control section testing.  

iii. The deflection tests for the mainline shall be carried out at every 500 m along 
the road sections covered under the study. The control section testing shall 
involve carrying out deflection testing for each 100 m long homogenous road 
segment along the road sections. The selection of homogenous segment shall 
be based on the data derived from pavement condition surveys. The total 
length of such homogenous segments shall not be less than 100 m per 
kilometre. The deflection measurements for the control section testing should 
be at an interval of not more than 10 m.  

iv. Test pits shall be dug at every 500 m and also along each homogeneous road 
segment to obtain pavement composition details (pavement course, material 
type and thickness) so as to be able to study if a correlation exists between 
deflection and composition. If so, the relationship may be used while working 
out the overlay thickness for the existing pavement.  

v. Benkelman Beam Deflection surveys may not be carried out for severely 
distressed sections of the road warranting reconstruction. The Consultants, 
immediately upon the award of the contract, shall submit to NHIDCL the 
scheme describing the testing schedule including the interval. The testing 
scheme shall be supported by data from detailed reconnaissance surveys.  

vi. In case, the Consultants wish to use any acceptable method(s) other than 
Benkelman Beam deflection technique for the evaluation of pavement 
strength, viz. Falling weight deflectometer method etc details of such 
methods or innovative features for deflection testing using Benkelman Beam 
technique along with the methodology for data analysis, interpretation and 
the use of such data for pavement overlay design purposes using IRC or any 
other widely used practices, such as AASHTO guidelines, should be got 
approved by NHIDCL. The sources of such methods should be properly 
referenced.  

 
4.11.3.3 Subgrade Characteristics and Strength  
 

1. Based on the data derived from condition (surface condition, roughness) and 
structural strength surveys, the project road section should be divided into 
segments homogenous with respect to pavement condition and strength. The 
delineation of segments homogenous with respect to roughness and strength 
should be done using the cumulative difference approach (AASHTO, 1993).  

2. The data on soil classification and mechanical characteristics for soils along 
the existing alignments may already be available with the PWD. The testing 
scheme is, therefore, proposed as given under:  

i. For the widening (2- Laning) of existing road within the ROW, the 
Consultants shall test at least three sub-grade soil samples for each 
homogenous road segment or three samples for each soil type encountered, 
whichever is more.  

ii. For the roads along new alignments, the test pits for sub grade soil shall be 
@5km or for each soil type, whichever is more. A minimum of three samples 
should be tested corresponding to each homogenous segment.   

3. The testing for subgrade soil shall include:  
 

i. in-situ density and moisture content at each test pit   



National Highways & Infrastructure Development Corporation Ltd.            Request for Proposal 
                Volume - I 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 
80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal 

Pradesh..                                                                                                                                                                                          Page 42 of 163 

 

ii. field CBR using DCP at each test pit  
iii. characterisation (grain size and Atterberg limits) at each test pit and,   
iv. laboratory moisture-density characteristics (modified AASHTO 

compaction);   
v. laboratory CBR (unsoaked and 4-day soak compacted at three energy 

levels)and swell.  
 

4. For problematic soils, the testing shall be more rigorous. The characteristics 

with regard to permeability and consolidation shall also be determined for 

these soils. The frequency of sampling and testing of these soils shall be 

finalised in consultation with the NHIDCL officers after the problematic soil 

types are identified along the road sections.  
 

5. The laboratory for testing of material should be got approved from NHIDCL 

before start of work.  

 
4.11.4 Investigations for Bridges and Structure  

 
4.11.4.1 Inventory of Bridges, Culverts and Structures  
 

The Consultants shall make an inventory of all the structures (bridges, 

viaducts, ROBs, /RUB and other grade separated structures, culverts, etc.) 

along the road under the project. The inventory for the bridges, viaducts and 

ROBs shall include the parameters required as per the guidelines of IRC-SP: 

35. The inventory of culverts shall be presented in a tabular form covering 

relevant physical and hydraulic parameters.  
 
4.11.4.2 Hydraulic and Hydrological Investigations  
 

1. The hydrological and hydraulic studies shall be carried out in accordance 
with IRC Special Publication No. 13 (“Guidelines for the Design of Small 
Bridges and Culverts”) and IRC:5 (“Standard Specifications & Code of 
Practice for Road Bridges, Section I General Feature of Design”). These 
investigations shall be carried out for all existing drainage structures along 
the road sections under the study.  

2. The Consultant shall also collect information on observed maximum depth 
of scour.  

3. In respect of major bridges, history of hydraulic functioning of existing 
bridge, if any, under flood situation, general direction of river course 
through structure, afflux, extent and magnitude of flood, effect of backwater, 
if any, aggradations/degradation of bed, evidence of scour etc. shall be used 
to augment the available hydrological data. The presence of flood 
control/irrigation structures, if affecting the hydraulic characteristics like 
causing obliquity, concentration of flow, scour, silting of bed, change in flow 
levels, bed levels etc. shall be studied and considered in design of bridges. 
The details of any future planned work that may affect the river hydraulics 
shall be studied and considered.   

4. The Consultants shall make a desk study of available data on 
topography(topographic maps, stereoscopic aerial photography), storm 
duration, rainfall statistics, top soil characteristics, vegetation cover etc. so as 
to assess the catchment areas and hydraulic parameters for all existing and 
proposed drainage provisions. The findings of the desk study would be 
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further supplemented and augmented by a reconnaissance along the area. 
All important hydrological features shall be noted during this field 
reconnaissance.   

5. The Consultants shall collect information on high flood level (HFL),low 
water levels (LWL), high tide level (HTL),low tide level (LTL) where 
applicable, discharge velocity etc. from available past records, local inquiries 
and visible signs, if any, on the structural components and embankments. 
Local inquiries shall also be made with regard to the road sections getting 
overtopped during heavy rains.  

6. Conducting Model studies for bridges is not covered in the scope of 
consultancy services. If Model study is envisaged for any bridge, 
requirement of the same shall be spelt out in the RPF documents separately 
indicating scope and time frame of such study. Salient features of the scope 
of services to be included for model study are given in the supplement- II 
Terms of Reference.  

 
4.11.4.3 Condition Surveys for Bridges, Culverts and Structures  
 

1. The Consultants shall thoroughly inspect the existing structures and shall 
prepare a report about their condition including all the parameters given in 
the Inspection pro-forma of IRC-SP:35. The condition and structural 
assessment survey of the bridges / culverts / structures shall be carried out 
by senior experts of the Consultants.  

 
2. For the bridges identified to be in a distressed condition based upon the 

visual condition survey, supplementary testing shall be carried out as per 
IRC-SP:35 and IRC-SP:40. Selection of tests may be made based on the 
specific requirement of the structure.  

3. The assessment of the load carrying capacity or rating of existing bridges 
shall be carried out under one or more of the following scenarios:  

 
i. when the design live load is less than that of the statutory commercial 

vehicle plying or likely to ply on bridge;  
 

ii. if during the condition assessment survey and supplementary testing the 

bridge is found to indicate distress of serious nature leading to doubt about 

structural and / or functional adequacy, and  
 

iii. design live load is not known nor are the records and drawings available.  
 

4. The evaluation of the load carrying capacity of the bridge shall be carried 
out as per IRC-SP:37 (“Guidelines for Evaluation of Load Carrying Capacity 
of Bridges”). The analytical and correlation method shall be used for the 
evaluation of the load carrying capacity as far as possible. When it is not 
possible to determine the load carrying capacity of the bridge using 
analytical and correlation method, the same shall be carried out using load 
testing. The Consultant has to exhaust all other methods of evaluation of 
strength of bridges before recommending to take up load testing of bridges. 
Road closure for testing if unavoidable shall be arranged by NHIDCL for 
limited duration say 12 hrs. or so.   

5. Consultant shall carryout necessary surveys and investigations to establish 

the remaining service life of each retainable bridge or structure with and 

without the proposed strengthening and rehabilitation according to 

acceptable international practice in this regard.  
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4.11.4.4 Geo-technical Investigations and Sub-Soil Exploration  
 

1. The Consultants shall carry out geo-technical investigations and sub-surface 
explorations for the proposed Bridges / Road over bridges/ tunnels/ 
viaducts/ interchanges etc., along high embankments and any other 
location as necessary for proper design of the works and conduct all 
relevant laboratory and field tests on soil and rock samples. The minimum 
scope of geo-technical investigations for bridge and structures shall be as 
under:  

 

S.N. Description Location of Boring 

1 Overall length = 6 – 30 m One  abutment  location  and  One  abutment 
location and at least one intermediate location 
between abutments for structures having more 
than one span. 

2 Overall length = 30 – 60 m One  abutment  location  and  at  least  one 
intermediate  location  between  abutments  for 
structures having more than one span. 

3 Overall length >60 m Each abutment and each pier locations. 

2. The deviation(s), if any, by the Consultants from the scheme presented above 
should be got approved from NHIDCL.  

3. However, where a study of geo-technical reports and information available 
from adjacent crossings over the same waterway (existing highway and 
railway bridges) indicates that subsurface variability is such that boring at 
the suggested spacing will be insufficient to adequately define the conditions 
for design purposes, the Consultants shall review and finalise the bore hole 
locations in consultation with the NHIDCL officers. 

4. Geotechnical Investigations and Sub soil Exploration shall be carried out to 
determine the nature and properties of existing strata in bed, banks and 
approaches with trial pits and bore hole sections showing the levels, nature 
and properties of various strata to a sufficient depth below the level suitable 
for foundations, safe intensity of pressure on the foundation strata, 
proneness of site to artesian conditions, seismic disturbance and other 
engineering properties of soil etc. Geotechnical investigation and Sub-soil 
Exploration will be done as per IRC 78-.  

5. The scheme for the borings locations and the depth of boring shall be 
prepared by the Consultants and submitted to NHIDCL for approval. These 
may be finalised in consultation with NHIDCL.  

6. The sub-soil exploration and testing should be carried out through the 
Geotechnical Consultants empanelled by MORT&H.  The soil testing reports 
shall be in the format prescribed in relevant IRC Codes.  

7. For the approach road pavement, bore holes at each major change in 
pavement condition or in deflection readings or at 2 km intervals whichever 
is less shall be carried out to a depth of at least 2 m below embankment base 
or to rock level and are to be fully logged. Appropriate tests to be carried out 
on samples collected from these bore holes to determine the suitability of 
various materials for use in widening of embankments or in parts of new 
pavement structure.  
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4.11.5. Material Investigations  
 

1. The Consultants shall identify sources (including use of fly-ash/ slag), 
quarry sites and borrow areas, undertake field and laboratory testing of the 
materials to determine their suitability for various components of the work 
and establish quality and quantity of various construction materials and 
recommend their use on the basis of techno-economic principles. The 
Consultants shall prepare mass haul diagram for haulage purposes giving 
quarry charts indicating the location of selected borrow areas, quarries and 
the respective estimated quantities.  

“Environment friendly materials”  

“As per MORTH circular No. RW /NH-33044/53/2013-S&R(R) dated 
20thNovember, 2013, alternative pavement materials and technologies for 
road construction shall be assessed and compared in the design stage. The 
alternative resulting in substantial reduction in GHG emission and with least 
life cycle cost shall be recommended for implementation.  

Technical and economic feasibility of using industrial byproducts, recyclable 
and waste materials shall be assessed depending on their availability in the 
concerned region. 

2. It is to be ensured that no material shall be used from the right-of-way except 
by way of leveling the ground as required from the construction point of 
view or for landscaping and planting of trees etc. or from the cutting of 
existing ground for obtaining the required formation levels.  

3. Environmental restrictions, if any, and feasibility of availability of these sites 
to prospective civil works contractors, should be duly taken into account 
while selecting new quarry locations.  

4. The Consultants shall make suitable recommendations regarding making 
good filling of the borrow and quarry areas after the exploitation of materials 
for construction of works.  

5. The Material Investigation aspect shall include preparation and testing of 
bituminous mixes for various layers and concrete mixes of different design 
mix grades using suitable materials (binders, aggregates, sand filler etc.) as 
identified during Material Investigation to conform to latest  MORTH 
specification.  

 
4.12 Detailed Design of Road and Pavements, Bridges, Structures  
 
4.12.1. General  
 

1. The Consultants are to carry out ‘good for tender’ designs and drawings for 

the following:  
 

i. high speed highway with divided carriageway configuration complete in all 

respects with service roads at appropriate locations;   
ii. design of pavement for the additional lanes and overlay for the existing road, 

paved shoulders, medians, verges;   
iii. bridges, viaduct/subways and other grade separated structures including 

ROBs/RUBs etc.;   
iv. at-grade and grade-separated intersections, interchanges (if required);   
v. ROB for railway crossings as per the requirement and the standards of the 

Indian Railways; and,   
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vi. prepare alignment plans, longitudinal sections and cross-sections @ 
50mintervals;   

vii. designs for road furniture and road safety/traffic control features;   
viii. designs and drawings for service road/under passes/overpass / cattle passes 

tree planting/fencing at locations where necessary / required; 

ix..  toll plazas and office-cum-residential complex for PIU (one for each civil 
contract package);  

x short bypasses at congested locations;  
xi. drainage design showing location of turnouts, out falling structures, 

separate drawings sheet for each 5 km. stretch. 
xii. bridges and structures rehabilitation plan with design and drawings;  
xiii. traffic amenities (Parking Areas, Weighing Station and Rest Areas, etc.); 
xiv Design of pavement for approach road  
xv Design of river bank protection / training works -Innovative type of 

structures with minimum joints, aesthetically, pleasing and 

appropriate to the topography of the region shall be designed 

wherever feasible.  
 
4.12.2. Design Standards  
 

1. The Consultants shall evolve Design Standards and material specifications 
for the Study primarily based on IRC publications, MORTH Circulars and 
relevant recommendations of the international standards for approval by 
NHIDCL.  

2. The Design Standards evolved for the project shall cover all aspects of 
detailed design including the design of geometric elements, pavement 
design, bridges and structures, traffic safety and materials.  

 
4.12.3. Geometric Design  

1. The design of geometric elements shall, therefore, take into account the 
essential requirements of such facilities.  

2. Based on the data collected from reconnaissance and topographic surveys, 
the sections with geometric deficiencies, if any, should be identified and 
suitable measures for improvement should be suggested for 
implementation.  

3. The data on accident statistics should be compiled and reported showing 
accident type and frequency so that black spots are identified along the 
project road section. The possible causes (such as poor geometric features, 
pavement condition etc.) of accidents should be investigated into and 
suitable cost-effective remedial measures suggested for implementation.  

4. The detailed design for geometric elements shall cover, but not be limited to 
the following major aspects:  
i. horizontal alignment;  
ii. longitudinal profile;  
iii. cross-sectional elements, including refuge lane (50m) at every 2kms.  
iv. junctions, intersections and interchanges;  
v. bypasses; and,  
vi. service roads as and when require i.e. built up area..  

 
5. The alignment design shall be verified for available sight distances as per the 

standard norms. The provision of appropriate markings and signs shall be 
made wherever the existing site conditions do not permit the adherence to 
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the sight distance requirements as per the standard norms.  

6. The Consultants shall make detailed analysis of traffic flow and level of 
service for the existing road and workout the traffic flow capacity for the 
improved project road. The analysis should clearly establish the widening 
(2/4-laning) requirements with respect to the different horizon periods 
taking into account special problems such as road segments with isolated 
steep gradients. 

7. In the case of closely spaced cross roads, the Consultant shall examine 
different options such as, providing grade separated structure for some of 
them with a view to reduce number of at-grade crossings, services roads 
connecting the cross-roads and closing access from some of the intersections 
and prepare and furnish appropriate proposals for this purpose keeping in 
view the cost of improvement, impact on traffic movement and accessibility 
to cross roads. The detailed drawings and cost estimate should include the 
provisions for realignments of the existing cross roads to allow such 
arrangements.  

8. The Consultant shall also prepare design of grade separated pedestrian 
crossings (viaducts) for large cross traffic of pedestrians and / or animals.  

9. The Consultant shall also prepare details for at-grade junctions, which may 
be adopted as alternative to the grade separated structures. The geometric 
design of interchanges shall take into account the site conditions, turning 
movement characteristics, level of service, overall economy and operational 
safety.  

10. The Consultants shall prepare design and other details in respect of the 
parallel service roads in urbanized locations and other locations to cater to 
the local traffic, their effect of the viability of the project on commercial basis 
if service roads are constructed as part of the project and the implications of 
not providing the service roads.  

11. The Consultant shall prepare complete road and pavement design including 
drainage for new bypass option identified around congested town enroute.  

 
4.12.4. Pavement Design  
 

1. The detailed design of pavement shall involve:  
 

i. strengthening of existing road pavement and design of the new pavement if 
any, if the findings of the traffic studies and life-cycle costing analysis 

confirm the requirement for widening of the road beyond 2lane undivided 
carriageway standard;   

ii. pavement design for bypasses; and,   
iii. design of shoulders.  

 
2. The design of pavement shall primarily be based on IRC publications.  

 
3. The design of pavement shall be rigorous and shall make use of the latest 

Indian and International practices. The design alternatives shall include 
both rigid and flexible design options. The most appropriate design, 
option shall be established on life-cycle costing and techno-economic 
consideration.   

4. For the design of pavement, each set of design input shall be decided on the 
basis of rigorous testing and evaluation of its suitability and relevance in 
respect of in service performance of the pavement. The design methodology 
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shall accompany the design proposals and shall clearly bring out the basic 
assumptions, values of the various design inputs, rationale behind the 
selection of the design inputs and the criteria for checking and control 
during the implementation of works. In other words, the design of pavement 
structure should take due account of the type, characteristics of materials 
used in the respective courses, variability of their properties and also the 
reliability of traffic predictions. Furthermore, the methodology adopted for 
the design of pavement shall be complete with flowcharts indicating the 
various steps in the design process, their interaction with one another and 
the input parameter required at each step.  

5. For the design of overlays for the existing 2-lane pavement, the 
strengthening requirement shall duly take into account the strength of the 
existing pavement vis-à-vis the remaining life. The overlay thickness 
requirements shall be worked out for each road segment homogenous with 
respect to condition, strength and sub-grade characteristics. The 
rehabilitation provisions should also include the provision of regulating 
layer. For existing pavement with acceptable levels of cracking, provision of 
a crack inhibiting layer should also be included.  

6. Latest techniques of pavement strengthening like provision of geo-synthetics 
and cold/hot pavement recycling should be duly considered by the 
Consultant for achieving economy.  

7. The paved shoulders shall be designed as integral part of the pavement for 
the main carriageway. The design requirements for the carriageway 
pavement shall, therefore, be applicable for the design of shoulder 
pavements. The design of granular shoulder should take into account the 
drainage considerations besides the structural requirements.  

8. The pavement design task shall also cover working out the maintenance and 
strengthening requirements and periodicity and timing of such treatments.   

4.12.5. Design of Embankments  
 

1. The embankments design should provide for maximum utilization of locally 
available materials consistent with economy. Use of fly ash wherever 
available within economical leads must be considered. In accordance with 
Government instructions, use of flyash within 100 km from Thermal Power 
Stations is mandatory.  

2. The Consultants shall carry out detailed analysis and design for all 
embankments of height greater that 6 m based on relevant IRC publications.  

3. The design of embankments should include the requirements for protection works 
and traffic safety features.  

 
4.12.6. Design of Bridges and Structures  
 

1. The data collected and investigation results shall be analysed to determine 
the following : 

i. HFL  
ii. LWL  
iii. LBL  
iv. Erodible bed/scour level  
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v. Design discharge  
vi. Linear waterway and effective linear waterway  

vii. Likely foundation depth  
viii. Safe bearing capacity  
ix. Engineering properties of sub soil  
x. Artesian conditions  
xi. Settlement characteristics  
xii. Vertical clearance  
xiii. Horizontal clearance  
xiv. Free board for approach road  
xv. Severity of environment with reference to corrosion  
xvi. Data pertaining to seismic and wind load  

xvii. Requirement of model study etc.  
 
2. The Consultant shall prepare General Arrangement Drawing (GAD) and Alignment 

Plan showing the salient features of the bridges and structures proposed to be 
constructed / reconstructed along the road sections covered under the Study. These 
salient features such as alignment, overall length, span arrangement, cross section, 
deck level, founding level, type of bridge components (superstructure, substructure, 
foundations, bearings, expansion joint, return walls etc.) shall be finalized based 
upon hydraulic and geo-technical studies, cost effectiveness and ease of 
construction. The GAD shall be supplemented by Preliminary designs. In respect of 
span arrangement and type of bridge a few alternatives with cost-benefit 
implications should be submitted to enable NHIDCL to approve the best 
alternative. After approval of alignment and GAD the Consultant shall prepare 
detailed design as per IRC codes /guidelines and working drawings for all 
components of bridges and structures.   

3. The location of all at-grade level crossings shall be identified falling across the 
existing level crossings for providing ROB at these locations. The Consultants shall 
prepare preliminary GAD for necessary construction separately to the Client. The 
Consultant shall pursue the Indian Railways Authorities or/and any statutory 
authority of State/Central Government for approval of the GAD from concerned 
Authorities.  

 

4. GAD for bridges/structures across irrigation/water way channels shall be got 
approved from the concerned Irrigation/Water way Authorities. Subsequent to 
approval of GAD and alignment plan by NHIDCL the Consultants shall prepare 
detailed design as per IRC codes/guidelines for all components of the bridges and 
structures.  

5. Subsequent to the approval of the GAD and Alignment Plan by NHIDCL and 
Railways, the Consultant shall prepare detailed design as per IRC and Railways 
guidelines and working drawings for all components of the bridges and structures. 
The Consultant shall furnish the design and working drawings for suitable 
protection works and/or river training works wherever required.  

6. Dismantling/ reconstruction of existing structures shall be avoided as far as 
possible except where considered essential in view of their poor structural 
conditions/ inadequacy of the provisions etc.  

7. The existing structures having inadequate carriageway width shall be 
widened/reconstructed in part or fully as per the latest MORTH guidelines. The 
Consultant shall furnish the detailed design and working drawings for carrying out 
the above improvements.  



National Highways & Infrastructure Development Corporation Ltd.            Request for Proposal 
                Volume - I 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 
80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal 

Pradesh..                                                                                                                                                                                          Page 50 of 163 

 

8. Suitable repair / rehabilitation measures shall be suggested in respect of the existing 
structures as per IRC-SP: 40 along with their specifications, drawings and cost 
estimate in the form of a report. The rehabilitation or reconstruction of the 
structures shall be suggested based on broad guidelines for rehabilitation and 
strengthening of existing bridges contained in IRC-SP:35 and IRC-SP:40.  

9. Subsequent to the approval of the GAD and the alignment plan by NHIDCL, 
detailed design shall also be carried out for the proposed underpasses, overpasses 
and interchanges.  

10. The Consultants shall also carry out the design and make suitable recommendations 
for protection works for bridges and drainage structures.  

11. In case land available is not adequate for embankment slope, suitable design for 
RCC retaining wall shall be furnished. However, RES wall may also be considered 
depending upon techno-economic suitability to be approved by NHIDCL.   

4.12.7. Drainage System  
 

1. The requirement of roadside drainage system and the integration of the same 
with proposed cross-drainage system shall be worked out for the entire 
length of the project road section.   

2. In addition to the roadside drainage system, the Consultants shall design the 
special drainage provisions for sections with super-elevated carriageways, 
high embankments and for road segments passing through cuts. The 
drainage provisions shall also be worked out for road segments passing 
through urban areas.  

 
3. The designed drainage system should show locations of turnouts/outfall 

points with details of outfall structures fitting into natural contours. A 
separate drawing sheet covering every 5 km. stretch of road shall be 
prepared.  

 
4.12.8. Traffic Safety Features, Road Furniture and Road Markings  
 

The Consultants shall design suitable traffic safety features and road 
furniture including traffic signals, signs, markings, overhead sign boards, 
crash barriers, delineators etc. The locations of these features shall be given 
in the reports and also shown in the drawings. 
  

4.12.9. Arboriculture and Landscaping  
 

The Consultants shall work out appropriate plan for planting of trees 
(specifying type of plantation), horticulture, floriculture on the surplus land 
of the right-of way with a view to beautify the highway and making the 
environment along the highway pleasing. The existing trees / plants shall be 
retained to the extent possible. The Transplantation of trees shall also be 
proposed wherever feasible.   

4.12.10. Toll Plaza  
 

1. The Consultants shall identify the possible toll plaza location(s) based on the 

data and information derived from the traffic studies and a study of the 

existing physical features including the availability of land. The location of 

the plaza should keep in view that the project road is to be developed as a 

partially access controlled highway facility and it is required to collect toll on 

rational basis from as much of the vehicular traffic as possible consistent 

with economy of collection and operations. The location of the toll plaza 
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should be finalised in consultation with NHIDCL.  
 

2. Toll Plaza shall be designed as per IRC 84. . 
 
4.12.11. Weighing Station, Parking Areas and Rest Areas  
 

The Consultant shall select suitable sites for weighing stations, parking areas 
and rest areas and prepare suitable separate designs in this regard. The 
common facilities like petrol pump, first-aid medical facilities, police office, 
restaurant, vehicle parking etc. should be included in the general layout for 
planning. For petrol pump, the guidelines issued by OISD of Ministry of 
Petroleum shall be followed. The facilities should be planned to be at 
approximately 50 km interval. At least each facility (1 no.) is envisaged to be 
provided for this project stretch. Weighing stations can be located near toll 
plazas so that overloaded vehicles can be easily identified and suitably 
penalized and unloaded before being allowed to proceed further. The type of 
weighing system suitable for the project shall be brought out in the report 
giving merits of each type of the state-of-the art and basis of 
recommendations for the chosen system.  

 
4.12.12  Miscellaneous Works  

1. The Consultants shall make suitable designs and layout for miscellaneous 
works including rest areas, bus bays, vehicle parking areas, 
telecommunication facilities etc. wherever appropriate.  

2. The Consultants shall prepare the detailed scheme and lay out plan for the 
works mentioned in Para 1.  

3. The Consultants shall prepare detailed plan for the traffic management and 
safety during the construction period.  

 
4.13 Environment and Social Impact Assessment  
 

The Consultant shall under take the detailed environmental and social impact 
assessment in accordance with the standard set by the Government of India for 
projects proposed tobe funded by NHIDCL. In respect of projects proposed to be 
funded by ADB loan assistance, Environmental Assessment Requirements, 
Environmental Guidelines for selected infrastructure projects, 1993 of Asian 
Development Bank shall be followed. Similarly, for projects proposed to be funded 
by World Bank loan assistance, World Bank Guidelines shall be followed.  

 
 
4.13.1 Environmental Impact Assessment  
 

Environment impact assessment or initial environment examination be carried out 

in accordance with ADB’s Environmental Assessment Requirements of ADB 

1998guidelines for selected infrastructure projects 1993 as amended from time to 

time /World Bank Guidelines / Government of India Guidelines, as applicable  
 

1. The Consultant should carry out the preliminary environmental screening to 

assess the direct and induced impacts due to the project.  
 

2. The Consultant shall ensure to document baseline conditions relevant to the 

project with the objective to establish the benchmarks.  
 

3. The Consultant shall assess the potential significant impacts and identify the 

mitigation measures to address these impacts adequately.  
 

4. The Consultant shall do the analysis of alternatives incorporating 
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environmental concerns. This should include with and without scenario and 

modification incorporated in the proposed project due to environment 

considerations.  
 

5. The Consultant shall give special attention to the environmental 

enhancement measures in the project for the following:  
 

(a) Cultural property enhancement along the highways,  
(b) Bus bays and bus shelters including a review of their location,  
(c) Highway side landscape and enhancement of the road junctions,   
(d) Enhancement of highway side water bodies, and  
(e) Redevelopment of the borrow areas located on public land.  

 

6. The Consultant shall prepare the bill-of-quantities (BOQ) and technical 
specifications for all items of work in such a way that these may be readily 
integrated to the construction contracts.  

7. The Consultant shall establish a suitable monitoring network with regard to 
air, water and noise pollution. The Consultant will also provide additional 
inputs in the areas of performance indicators and monitoring mechanisms 
for environmental components during construction and operational phase of 
the project.  

8. The Consultant shall provide the cost of mitigation measures and ensure 
that environmental related staffing, training and institutional requirements 
are budgeted in project cost.  

9. The Consultant shall prepare the application forms and obtain forestry and 
environmental clearances from the respective authorities including the 
SPCBs and the MOEF on behalf of NHIDCL/MORT&H. The Consultants 
will make presentation, if required, in defending the project to the MOEF 
Infrastructure Committee.  

10. The Consultant shall identify and plan for plantation and Transplantation of 
the suitable trees along the existing highway in accordance with IRC 
guidelines.  

 
11. The Consultant shall assist in providing appropriate input in preparation of 

relevant environment and social sections of BPIP.  

4.13.2 Social Assessment  
 

1 The Consultant would conduct base line socio-economic and census survey 
to assess the impacts on the people, properties and loss of livelihood. The 
socioeconomic survey will establish the benchmark for monitoring of R&R 
activities. A social assessment is conducted for the entire project to identify 
mechanisms to improve project designs to meet the needs of different 
stakeholders. A summary of stake holders discussions, issue raised and how 
the project design was developed to meet stakeholders need would be 
prepared.  

 
2 The Consultant shall prepare Land Acquisition Plan and assist 

NHIDCL/MORT&H in acquisition of land under various Acts.  
 
4.13.2.3 The Consultant would prepare Resettlement and Rehabilitation Plan –assess 

feasibility and effectiveness of income restoration strategies and suitability 
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and availability to relocation sites. The resettlement plan which accounts for 
land acquisition and resettlement impacts would be based on a 25% socio-
economic survey and 100 % census survey of project affected people which 
provide the complete assessment of the number of affected households and 
persons, including common property resources. All untitled occupants are 
recorded at the initial stages and identify cards will be issued to ensure there 
is no further influx of people in to the project area. All consultations with 
affected persons (to include list of participants) should be fully documented 
and records made available to NHIDCL.  

 
• Assessment on the impact of the project on the poor and vulnerable 

groups along the project road corridor.   
• Based on the identified impacts, developing entitlement matrix for 

the project affected people.   
• Assessment on social issues such as indigenous people, gender, 

HIV/AIDS, labourers including child labour.   
• Implementation budgets, sources and timing of funding and 

schedule of tasks.   
• Responsibility of tasks, institutional arrangements and personnel for 

delivering entitlement and plans to build institutional capacity.   
• Internal and external Monitoring plans, key monitoring indicators 

and grievance redress mechanism.  
• Incorporating any other suggestions of the ADB/ World 

Bank/MORT&H / NHIDCL, till the acceptance of the reports by the 

ADB/ World Bank/ NHIDCL, as applicable.  
 
4.13.3 Reporting Requirements of EIA  
 

The Consultant would prepare the stand-alone reports as per the requirement of the 

ADB/World Bank / NHIDCL, as applicable, with contents as per the following:  
 

• Executive Summary   
• Description of the Project  
• Environmental setting of the project.   
• Identification and categorization of the potential impacts (during pre-

construction, construction and operation periods).   
• Analysis of alternatives (this would include correlation amongst the finally 

selected alternative alignment/routing and designs with the avoidance and 
environmental management solutions).   

• The public consultation process.   
• Policy, legal and administrative framework. This would include mechanisms 

at the states and national level for operational policies. This would also 
include a description of the organizational and implementation mechanism 
recommended for this project.   

• Typical plan or specific designs for all additional environmental items as 
described in the scope of work.   

• Incorporating any other as per the suggestions of the ADB/ World Bank / 
NHIDCL, till the acceptance of the reports by the ADB/ World Bank 
/NHIDCL, as applicable.   

• EMP Reports for Contract Package based on uniform methodology and 

processes. The Consultant will also ensure that the EMP has all the elements 

for it to be a legal document. The EMP reports would include the following:  

- Brief description of the project, purpose of the EMP, commitments on 
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incorporating environmental considerations in the design, construction 
and operations phases of the project and institutional arrangements for 
implementing the EMP.  

- A detailed EMP for construction and operational phases with recourse 
to the mitigation measures for all adverse impacts.   

- Detailed plans for highway-side tree plantation (as part of the 
compensatory aforestation component).  

- Environmental enhancement measures would be incorporated. 

Enhancement measures would include items described in the scope of 
work and shall be complete with plans, designs, BOQ and technical 
specifications.  

- Environmental monitoring plans during and after construction 
including scaling and measurement techniques for the performance 
indicators selected for monitoring.  

- The EMP should be amendable to be included in the contract 
documents for the works.  

- Incorporating any other as per the suggestions of the ADB/ World 

Bank NHIDCL, till the acceptance of the reports by the ADB/ World 

Bank / MORT&H/NHIDCL as applicable. 

 
4.13.4 Reporting requirements of RAP  
 

Analysis on the resettlement plan be conducted based on ADBs Hand Book on 

Resettlement, A Guide to Good practice 1998 as amended time to time/ World Bank 

Guidelines / Government of India Guidelines, as applicable.  
 

• Executive Summary   
• Description of Project   
• Objectives of the project.   
• The need for Resettlement in the Project and evaluation of measures to 

minimize resettlement.   
• Description and results of public consultation and plans for continued 

participation of PAPs.   
• Definition of PAPs and the eligibility criteria.   
• Census and survey results-number affected, how are they affected and what 

impacts will they experience.   
• Legal and entitlement policy framework-support principles for different 

categories of impact.   
• Arrangements for monitoring and evaluation (internal and external)   
• Implementation schedule for resettlement which is linked to the civil 

works contract   
• A matrix of scheduled activities linked to land acquisition procedures to 

indicate clearly what steps and actions will be taken at different stages and 

the time frame  

• The payment of compensation and resettlement during the acquisition 
process   

• An itemized budget (replacement value for all assets) and unit costs for 

different assets  
 
5. Estimation of Quantities and Project Costs  
 

1. The Consultants shall prepare detailed estimates for quantities (considering 
designs and mass haul diagram) and project cost for the entire project (civil 
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packages wise), including the cost of environmental and social safeguards 
proposed based on MORTH’s Standard Data Book and market rate for the 
inputs. The estimation of quantities shall be based on detailed design of 
various components of the projects. The estimation of quantities and costs 
would have to be worked out separately for civil work Package as defined in 
this TOR.   

2. The Consultants shall make detailed analysis for computing the unit rates for 
the different items of works. The unit rate analysis shall duly take into 
account the various inputs and their basic rates, suggested location of plants 
and respective lead distances for mechanized construction. The unit rate for 
each item of works shall be worked out in terms of manpower, machinery 
and materials.   

3. The project cost estimates so prepared for MORT&H/NHIDCL/ADB/WB 
projects are to be checked against rates for similar on-going works in India 
under MORT&H/ World Bank/ ADB financed road sector projects.   

 
6. Viability and Financing Options  
 

1. The Project Road should be divided into the traffic homogenous links based 
on the findings of the traffic studies. The homogenous links of the Project 
Road should be further subdivided into sections based on physical features 
of road and pavement, sub-grade and drainage characteristics etc. The 
economic and commercial analysis shall be carried out separately for each 
traffic homogenous link as well as for the Project Road.  

 
2. The values of input parameters and the rationale for their selection for the 

economic and commercial analyses shall be clearly brought out and got 
approved by NHIDCL.   

3. For models to be used for the economic and the commercial analyses, the 
calibration methodology and the basic parameters adapted to the local 
conditions shall be clearly brought out and got approved by NHIDCL.   

4. The economic and commercial analyses should bring out the priority of the 
different homogenous links in terms of project implementation.  
 

6.1. Economic Analysis  
 

1. The Consultants shall carry out economic analysis for the project. The 

analysis should be for each of the sections covered under this TOR. The 

benefit and cost streams should be worked out for the project using HDM-IV 

or other internationally recognized life-cycle costing model.  
 

2. The economic analysis shall cover but be not limited to be following aspects:  
 

i. assess the capacity of existing roads and the effects of capacity constraints on 

vehicle operating costs (VOC);   
ii. calculate VOCs for the existing road situation and those for the project;   
iii. quantify all economic benefits, including those from reduced congestion, 

travel distance, road maintenance cost savings and reduced incidence of road 
accidents; and,   

iv. estimate the economic internal rate of return (EIRR) for the project over a 
30-year period. In calculating the EIRRs, identify the tradable and non-
tradable components of projects costs and the border price value of the 

tradable components.  
v. Saving in time value.  
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3. Economic Internal Rate of Return (EIRR) and Net Present Value (NPV), 

“with” and “without time and accident savings” should be worked out 

based on these cost-benefit stream. Furthermore, sensitivity of EIRR and 

NPV worked out for the different scenarios as given under:  
 

Scenario – I Base Costs and Base Benefits  
Scenario - II Base Costs plus 15% and Base Benefits  
Scenario - III Base Costs and Base Benefits minus 15%  
Scenario - IV Base Costs plus 15% and Base Benefits minus 15% 

 
The sensitivity scenarios given above are only indicative. The Consultants 
shall select the sensitivity scenarios taking into account possible construction 
delays, construction costs overrun, traffic volume, revenue shortfalls, 
operating costs, exchange rate variations, convertibility of foreign exchange, 
interest rate volatility, non-compliance or default by contractors, political 
risks and force majeure. 

 
4. The economic analysis shall take into account all on-going and future road 

and transport infrastructure projects and future development plans in the 
project area.  

6.2. Financial Analysis  
 

1. It is envisaged that the project stretch should be implemented on EPC/BOT 
basis, therefore, the Consultant shall study the financial viability of the 
project under a commercial format and under different user fee scenarios 
and funding options. The Consultants shall submit and finalise in 
consultation with the NHIDCL officers the format for the analysis and the 
primary parameters and scenarios that should be taken into account while 
carrying out the commercial analysis. The financial model so developed shall 
be the property of NHIDCL.   

2. The Financial analysis for the project should cover financial internal rate of 
return, projected income statements, balance sheets and fund flow 
statements and should bring out all relevant assumptions. The sensitivity 
analysis should be carried out for a number of probabilistic scenarios.  

 
3. The financial analysis should cover identification, assessment, and 

mitigating measures for all risks associated with the project. The analysis 
shall cover, but be not limited to, risks related to construction delays, 
construction costs overrun, traffic volume, revenue shortfalls, operating 
costs, exchange rate variations, convertibility of foreign exchange, interest 
rate volatility, non-compliance or default by contractors, political risks and 
force majeure.  

 
4. The Consultant shall suggest positive ways of enhancing the project 

Viability and furnish different financial models for implementing on BOT 

format.  

 
7. Time period for the service  
 

1. Time period envisaged for the study of the project is indicated in Annex-I to 

LOI. The final reports, drawings and documentation shall be completed 
within this time schedule.   

2. NHIDCL shall arrange to give approval on all sketches, drawings, reports 
and recommendations and other matters and proposals submitted for 
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decision by the Consultant in such reasonable time so as not to delay or 
disrupt the performance of the Consultant’s services.  

 

8. Project Team and Project Office of the Consultant  
 

1. The Consultants shall be required to form a multi-disciplinary team for this 
assignment. The Consultants Team shall be manned by adequate number of  
experts with relevant experience in the execution of similar detailed design 
assignments. 

2. List of suggested key personnel to be fielded by the Consultant with 
appropriate man-month of consultancy services is given in Enclosure I as per 
clients assessment.  

3. A Manning Schedule for key personnel mentioned above is enclosed as 
Enclosure I along with broad job- description and qualification as Enclosure 
II.  

The information furnished in Enclosures I & II are to assist the 
Consultants to understand the client’s perception about these 
requirements and shall be taken by the Consultants for the purpose of 
Financial Proposal and deployment schedule etc. in technical proposal to 
be submitted by them. Any deviation proposed may be recorded in the 
comments on TOR. All the key personnel mentioned will be evaluated at the 
time of evaluation of technical proposal. Consultants are advised in their 
own interest to frame the technical proposal in an objective manner as far as 
possible so that these could be properly assessed in respect of points to be 
given as part of evaluation criteria as mentioned in Data sheet. The bio-data 
of the key personnel should be signed on every sheet by the personnel 
concerned and the last sheet of each bio-data should also be signed by the 
authorised signatory of the Consultants.  

4. The Consultants shall establish an office at the project site manned by senior 

personnel during the course of the surveys and investigations. All the project 

related office work shall be carried out by the Consultant in their site office 

unless there are special reasons for carrying out part of the office work 

elsewhere for which prior approval of NHIDCL shall be obtained. The 

address of the site office including the personnel manning it including their 

Telephone and FAX numbers will be intimated by the Consultant to 

NHIDCL before commencement of the services.  
 

5. The Consultant shall maintain an Attendance Register to be signed by each 

individual key personnel at site as well as at Head Office. The Consultant 

shall furnish certificate that all the key personnel as envisaged in the 

Contract Agreement have been actually deployed in the Projects at the time 

of submission of their bills to the NHIDCL from time to time.  
 
9. Reports to be submitted by the Consultant to NHIDCL 
 
9.1 All reports, documents and drawings are to be submitted separately for each of the 

traffic homogenous link of the Project Road. The analysis of data and the design 
proposals shall be based on the data derived from the primary surveys and 
investigations carried out during the period of assignment. The sources of data and 
model relationships used in the reports shall be indicated with complete details for 
easy reference.   

9.2 Project preparation activities will be split into three stages as brought out below. 
Preliminary design work should commence without waiting for feasibility study to 
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be completed.   
Stage 1: Inception Report 

 
Stage 2: Feasibility Report 

 
Stage 3: Detailed Project Report (DPR) 

 
9.3 Time schedule in respect of all such stages has been indicated in the next para. 

Consultant shall be required to complete, to the satisfaction of the client, all the 

different stages of study within the time frame indicated in the schedule of 

submission in para 10 pertaining to Reports and Documents for becoming eligible 

for payment for any part of the next stage.  

 
10 Reports and Documents to be submitted by the Consultant to NHIDCL 
 

1. The Consultant shall submit to the client the reports and documents in 
bound volumes (and not spiral binding form) after completion of each stage 
of work as per the schedule and in the number of copies as given in 
Enclosure III. Further, the reports shall also be submitted in floppy diskettes 
/ CD’s in addition to the hardcopies as mentioned in Enclosure-III. 
Consultant shall submit all other reports mentioned specifically in the 
preceding paras of the TOR.  

2. The time schedule for various submissions prescribed at s.l.no.1 above shall 
be strictly adhered to. No time-over-run in respect of these submissions will 
normally be permitted. Consultant is advised to go through the entire terms 
of reference carefully and plan his work method in such a manner that 
various activities followed by respective submissions as brought out at 
Sl.No.1 above are completed as stipulated. Consultant is, therefore, advised 
to deploy sufficient number of supporting personnel, both technical and 
administrative, to undertake the project preparation activities in construction 
package (Section) simultaneously. As far as possible, the proposal should 
include complete information such as number of such persons, name, 
position, period of engagement, remuneration rate etc. The Consultant is also 
advised to start necessary survey works from the beginning so as to gain 
time in respect of various other activities in that stage.   

STAGE 1 
 
10.1 Quality Assurance Plan (QAP) Document  
 

1. Immediately upon the award, the Consultants shall submit four copies of the 
QAP document covering all aspects of field studies, investigations design 
and economic financial analysis. The quality assurance plans/procedures for 
different field studies, engineering surveys and investigation, design and 
documentation activities should be presented as separate sections like 
engineering surveys and investigations, traffic surveys, material geo-
technical and sub-soil investigations, road and pavement investigations, 
investigation and design of bridges &structures, environment and R&R 
assessment, economic & financial analysis, drawings and documentation; 
preparation, checking, approval and filing of calculations, identification and 
traceability of project documents etc. Further, additional information as per 
format shall be furnished regarding the details of personnel who shall be 
responsible for carrying out/preparing and checking/verifying various 
activities forming part of feasibility study and project preparation, since 
inception to the completion of work. The field and design activities shall 
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start after the QAP is approved by NHIDCL.   

2. The data formats proposed by the Consultants for use in field studies and 
investigations shall be submitted within 14 days after the commencement of 
services and got approved by NHIDCL.   

10.2 Inception Report (IR)  
 

1. The report shall cover the following major aspects:  
 

i. Project appreciation;   
ii.  Detailed methodology to meet the requirements of the TOR finalised in 

consultation with the NHIDCL officers; including scheduling of various sub 
activities to be carried out for completion of various stages of the work; 
stating out clearly their approach & methodology for project preparation 
after due inspection of the entire project stretch and collection/ collation of 
necessary information;  

iii. Task Assignment and Manning Schedule;   
iv. Work programme;   
v. Proforma for data collection;   
vi. Design standards and proposed cross-sections;   
vii. Key plan and Linear Plan;   
viii. Development plans being implemented and / or proposed for implementation 

in the near future by the local bodies and the possible impact of such 
development plans on the overall scheme for field work and design for the 
study;   

ix. Quality Assurance Plan (QAP) finalised in consultation with NHIDCL;   
x. Draft design standards; and  

 
2. The requirements, if any, for the construction of bypasses should be 

identified on the basis of data derived from reconnaissance and traffic 

studies. The available alignment options should be worked out on the basis 

of available maps. The most appropriate alignment option for bypasses 

should be identified on the basis of site conditions and techno-economic 

considerations. Inception Report should include the details regarding these 

aspects concerning the construction of bypasses for approval by NHIDCL.  
 
 
STAGE 2: 
 
10.3 Feasibility Report  
 

1. The Consultant shall commence the Feasibility Study of the project in 

accordance with the accepted IR and the report shall contain the following:  
 

• Executive summary   
• Overview of MORT&H/NHIDCL organization and activities, , and project 

financing and cost recovery mechanisms   
• Project description including possible alternative alignments/bypasses and 

technical/engineering alternatives   
• Methodology adopted for the feasibility study   
• Socioeconomic profile of the project areas   
• Indicative design standards, methodologies and specifications   
• Traffic surveys and analysis   
• Environmental screening and preliminary environmental assessment   
• Initial social assessment and preliminary land acquisition/resettlement 

plan   
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• Cost estimates   
• Economic and financial analysis  
• Conclusions and recommendations  

 
2. In view of para 1 above the Consultant has to submit the following 

documents in six sets : 
 

i. Technical Specifications: The MORTH’s Technical Specifications for 

Road and Bridge works shall be followed for this study. However, Volume - 
IV: Technical Specifications shall contain the special technical specifications 
which are not covered by  MORTH Specifications for Roads and Bridges 
(latest edition / revision)and also specific quality control norms for the 
construction of works.   

ii. Rate Analysis: This volume will present the analysis of rates for all items of 

works. The details of unit rate of materials at source, carriage charges, any 

other applicable charges, labour rates, machine charges as considered in 

arriving at unit rates will be included in this volume.  

iii. Cost Estimates: This volume will present the each item of work as well as a 
summary of total cost.   

iv. Bill of Quantities :This volume shall contain the detailed Bill of Quantities 
for all items of works   

v. Civil Work Contract Agreement: A civil works contract agreement shall 
be submitted.  

 
3. The basic data obtained from the field studies and investigations shall be 

submitted in a separate volume as an Appendix to Feasibility Report.  

4. The Final Feasibility Study Report incorporating comments, revisions and 
modifications suggested by NHIDCL shall be submitted within 15 days of 
receipt of comments from NHIDCL on draft feasibility study report.  

 
10.4 Strip Plan and Clearances  
 

1. The Consultants shall submit the following documents:  
 

i. Details of the centre line of the proposed widened of road along with the 
existing and proposed right-of-way limits to appreciate the requirements of 
land acquisition;   

ii. The information concerning the area including ownership of land to be 
acquired for the implementation of the project shall be collected from the 
revenue and other concerned authorities and presented along with the strip 
plans;   

iii. Strip plans showing the position of existing utilities and services indicating 
clearly the position of their relocation;   

iv. Details for various clearances such as environment and forest clearances;   
v. Separate strip plan showing shifting / relocation of each utility services in 

consultation with the concerned local authorities;   
vi. The utility relocation plans should clearly show existing right-of-way and 

pertinent topographic details including buildings, major trees, fences and  

other installations such as water-mains, telephone, telegraph and electricity 

poles, and suggest relocation of the services along with their crossings the 

highway at designated locations as required and prepare necessary details for 

submission to the Service Departments;  
vii. Detail schedules for acquisition of additional land and additional properties 
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in consultation with the revenue authorities; and   
viii. Land Acquisition Plan.  

 
2. The strip plans and land acquisition plan shall be prepared on the basis of 

data from reconnaissance and detailed topographic surveys.  

3. The Report accompanying the strip plans should cover the essential aspects 
as given under:  

i. Kilometre-wise Land Acquisition Plan (LAP) and schedule of ownership 
thereof and Costs as per Revenue Authorities and also based on realistic 
rates.  

ii. Details of properties, such as buildings and structures falling within the 
right-of-way and costs of acquisition based on realistic rates.  

iii. Kilometre-wise Utility Relocation Plan (URP) and costs for relocation per 
civil construction package as per concerned authorities.  

iv. Kilometre-wise account in regard to felling of trees of different type and girth 
and value estimate of such trees based on realistic rates obtainable from 
concerned District forest office.  

4. The strip plans shall clearly indicate the scheme for widening. The views and 
suggestions of the concerned State PWDs should be duly taken into account 
while working out the widening scheme (left, right or symmetrical). The 
widening scheme shall be finalised in consultation with NHIDCL.  

5. Kilometre-wise Strip Plans for section (Package) shall be prepared separately 
for each concerned agency and suggested by NHIDCL.  

 
10.5 Land Acquisition Report  
 

1. The Land acquisition report shall be prepared and submitted for the entire 

stretches under the Assignment. The report shall include detailed schedules 

about acquisition of landholdings as per revenue records and their locations 

in a strip plan and also the costs as per district authorities. Details shall be 

submitted in land acquisition proforma to be supplied by NHIDCL. The land 

acquisition report shall be submitted in both Hindi and English languages.  
 

2. The land acquisition report should be prepared in consultation with affected 

persons, non-governmental organisations and concerned government 

agencies and should cover land acquisition and resettlement plans and costs 

of resettlement and rehabilitation of such affected persons. It should also 

include plans of compensatory afforestation, its land requirements with 

specific locations and cost involved for undertaking all such activities in this 

regard. The Land Acquisition report shall cover all submissions as required 

for issuance of Notification u/s 3(a), 3(A), 3(D) & 3 (G) alongwith all details 

as necessary for Forest / Environmental / Wild Life clearances.  
 
 
STAGE: 3 
 
10.7 Draft Detailed Project Report (DPR)  
 

1. The draft DPR Submission shall consist of construction package-wise Main 
Report, Design Report, Materials Report, Engineering Report, Drainage 
Design Report, Economic and Financial Analysis Report, Environmental 
Assessment Report including Resettlement Action Plan (RAP), Package-wise 
bid Documents and Drawings.  
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2. The Report volumes shall be submitted as tabulated in para 10 above.  
 

3. The Documents and Drawings shall be submitted for the Package and shall 
be in the following format:  

 
Reports 

 
i. Volume-I, Main Report: This report will present the project background, social 

analysis of the project, details of surveys and investigations carried out, analysis and 
interpretation of survey and investigation data, traffic studies and demand forecasts 
designs, cost estimation, environmental aspects, economic and commercial analyses 
and conclusions. The report shall include Executive Summary giving brief accounts 
of the findings of the study and recommendations.  

The Report shall also include maps, charts and diagrams showing locations and 
details of existing features and the essential features of improvement and upgrading.  

The Environmental Impact Assessment (EIA) Report for contract package shall be 
submitted as a part of the main report.  

The basic data obtained from the field studies and investigations and input data used 
for the preliminary design shall be submitted in a separate volume as an Appendix to 
Main Report.  

 
ii. Volume - II, Design Report: This volume shall contain design calculations, 

supported by computer printout of calculations wherever applicable. The Report 
shall clearly bring out the various features of design standards adopted for the study. 
The design report will be in two parts. Part-I shall primarily deal with the design of 
road features and pavement composition while Part-II shall deal with the design of 
bridges, tunnels and cross-drainage structures. The sub-soil exploration report 
including the complete details of boring done, analyses and interpretation of data 
and the selection of design parameters shall be included as an Appendix to the 
Design Report.  

 
The detailed design for all features should be carried out as per the requirements of 

the Design Standards for the project. However, there may be situations wherein it 

has not been possible to strictly adhere to the design standards due to the existing 

site conditions, restrictions and other considerations. The report should clearly bring 

out the details of these aspect and the standards adopted.  

 
iii. Volume - III, Materials Report: The Materials Report shall contain details concerning the 

proposed borrow areas and quarries for construction materials and possible sources of water 
for construction purposes. The report shall include details on locations of borrow areas and 
quarries shown on maps and charts and also the estimated quantities with mass haul 
diagram including possible end use with leads involved, the details of sampling and testing 
carried out and results in the form of important index values with possible end use thereof.  

 
The materials Report shall also include details of sampling, testing and test results obtained 
in respect physical properties of sub grade soils. The information shall be presented in 
tabular as well as in graphical representations and schematic diagrams. The Report shall 
present soil profiles along the alignment.  

 
The material Report should also clearly indicate the locations of areas with problematic soils. 
Recommendations concerning the improvement of such soils for use in the proposed 
construction works, such as stabilisation (cement, lime, mechanical) should be included in 
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the Report.   
iv. Volume - IV, Environmental Assessment Report including Environmental 

Management Plan (EMP) & Resettlement Action Plan (RAP): The Report shall be 

prepared conforming to the Guidelines of the Government of India, State 

Government and World Bank / ADB as appropriate for construction package. 
 
v. Volume - V, Technical Specifications: The MoRT&H’s Technical Specifications for Road 

and Bridge works shall be followed for this study. However, Volume - IV: Technical 

Specifications shall contain the special technical specifications which are not covered by 

MOST Specifications for Roads and Bridges (latest edition / revision) and also specific 

quality control norms for the construction of works.  
 
vi. Volume - VI, Rate Analysis: This volume will present the analysis of rates for all items of 

works. The details of unit rate of materials at source, carriage charges, any other applicable 

charges, labour rates, machine charges as considered in arriving at unit rates will be 

included in this volume.  
 
vii. Volume - VII, Cost Estimates: This volume will present the contract package wise cost of 

each item of work as well as a summary of total cost.  
 
viii. Volume - VIII, Bill of Quantities: This volume shall contain the package-wise detailed 

Bill of Quantities for all items of works.  

x. Volume - IX, Drawing Volume: All drawings forming part of this volume shall be ‘good 

for tender’ drawings. All plan and profile drawings will be prepared in scale of 1:250V and 

1:2500H to cover one km in one sheet. In addition this volume will contain ‘good for 

construction’ drawings for the following:  
 

a. Horizontal Alignment and Longitudinal Profile.   
b. Cross-section @ 50m interval along the alignment within ROW  
c. Typical Cross-Sections with details of pavement structure.   
d. Detailed Working Drawings for individual Culverts and Cross-Drainage 

Structures.   
e. Detailed Working Drawings for individual Bridges, tunnels and Structures.   
f. Detailed Drawings for Improvement of At-Grade and Grade-Separated Intersections 

and Interchanges.   
g. Drawings for Road Sign, Markings, Toll Plazas, and other Facilities.  
h. Schematic Diagrams (linear chart) indicating but be not limited to be 

following:   
• Widening scheme;   
• Locations of median openings, intersections, interchanges, 

underpasses, overpasses, bypasses;   
• Locations of service roads;   
• location of traffic signals, traffic signs, road markings, safety 

features; and,   
• Locations of toll plaza, parking areas, weighing stations, bus bays, 

rest areas, if any.  
 

i. Drawings for toll plaza, Bus Bays, Parking areas, Rest areas, weighing stations etc.  
 
All drawings will be prepared in A2 size sheets. The format for plan, cross section 

and profile drawings shall be finalised in consultation with the concerned NHIDCL 

officers. The drawings shall also include details of all BM and reference pillars, HIP 

and VIP. The co-ordinates of all points should be referenced to a common datum, 

preferably, GTS referencing system. The drawings shall also include the locations of 

all traffic safety features including traffic signals, signs, markings, crash barriers 
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delineators and rest areas, bus-bays, parking areas etc. 
 

j The typical cross-section drawings should indicate the scheme for future widening 

of the carriageway. The proposed cross-sections of road segment passing through 

urban areas should indicate the provisions for pedestrian movements and suitable 

measures for surface and sub-surface drainage and lighting, as required.  
 

x. Volume - X, Civil Work Contract Agreement: A civil works contract agreement 

shall be submitted.  
 

xi. Volume-XI, Project Clearances – All the necessary(project related) clearances 

(such as from MOEF, Railways in respect of ROB/ RUBs, Irrigation Deptt. and any 

other concerned agencies) shall be obtained by the Consultant and submitted to 

NHIDCL so that project implementation can straight away proceed without any 

hold up.  
 

10.8. Final Detailed Project Report, Documents and Drawings (6 Sets)  
 

The Final package-wise DPR consisting of Main Report, Design Report, 
Drainage Design Report and Materials Report, incorporating all revisions 
deemed relevant following receipt of the comments from NHIDCL on the 
draft DPR shall be submitted as per the schedule given in Enclosure-III 
alongwith the Land Acquisition Report as mentioned under para 10.5. 

 
11. Interaction with NHIDCL 
 

1. During entire period of services, the Consultant shall interact continuously 
with NHIDCL and provide any clarification as regards methods being 
followed and carryout modification as suggested by NHIDCL. A programme 
of various activities shall be provided to NHIDCL and prior intimation shall 
be given to NHIDCL regarding start of key activities such as boring, survey 
etc. so that inspections of NHIDCL officials could be arranged in time.  

2. The NHIDCL officers and other Government officers may visit the site at any 
time, individually or collectively to acquaint/ supervise the field 
investigation and survey works. NHIDCL may also appoint a Proof 
Consultant to supervise the work of the DPR Consultant including inter-
alia field investigation, survey work, Design work and preconstruction 
activities. 

3. The Consultant shall be required to send 3 copies of concise monthly 
Progress Report by the 5th day of the following month to the designated 
officer at his Head Quarter so that progress could be monitored by the 
NHIDCL. These reports will indicate the dates of induction and de-induction 
of various key personnel and the activities performed by them. Frequent 
meetings with the Consultant at site office or in Delhi are foreseen during the 
currency of project preparation.  

4. All equipment, software and books etc. required for satisfactory services for 
this project shall be obtained by the Consultant at their own cost and shall be 
their property.  

 
12. Payment Schedule  
 

The Consultant will be paid consultancy fee as a percentage of the contract values as 

per the schedule given in the Draft Contract Agreement. 
 
13. Data and Software  
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1. The floppy diskettes/CD’s/hard Disk containing all basic as well as the 

processed data from all field studies and investigations, report, appendices, 

annexure, documents and drawings shall be submitted to NHIDCL at the 

time of the submission of the Final Report. The data can be classified as 

follows:  

i. Engineering Investigations and Traffic Studies : Road Inventory, Condition, 

Roughness, Test Pit (Pavement composition), Benkelman Beam Deflection, Material 

Investigation including test results for sub grade soils, Traffic Studies(traffic 

surveys), axle load surveys, Sub-soil Exploration, Drainage Inventory, Inventory 

data for bridge and culverts indicating rehabilitation, new construction requirement 

etc. in MS EXCEL or any other format which could be imported to widely used 

utility packages.  

ii. Topographic Surveys and Drawings: All topographic data would besuppliedin (x, 

y, z) format along with complete reference so that the data could be imported into 

any standard highway design software. The drawing files would be submitted in dxf 

or dwg format.  
 

iii. Rate Analysis: The Consultant shall submit the rate analysis for various works 

items including the data developed on computer in this relation so that it could be 

used by the Authority later for the purpose of updating the cost of the project.  
 

iv. Economic and Financial Analysis. 
 
2. Software: The Consultant shall also hand-over to NHIDCL floppies/CD’s/hard 

Disks containing any general software including the financial model which has been 

specifically developed for the project.  
 
3. The floppy diskettes/CD’s/hard Disk should be properly indexed and a catalogue 

giving contents of all floppies/CD’s/Hard Disk and print-outs of the contents (data 

from field studies topographic data and drawings) should be handed over to 

NHIDCL at the time of submission of the Final Report.  
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SUPPLEMENT I 

 
ADDITIONAL POINTS TO BE CONSIDERED FOR HILL ROADS IN ADDITION 

TO POINTS COVERED IN MAIN TOR 

S. No. 
Clause 

No.of TOR Additional points 

1. 2.2 a)  Provisions of tunnels if required. 

2. 2.3 a) Design of tunnels, if required 

  

b) Design of protective works, slope stabilization measures, erosion control 
measures,  land  slide  control/protection  measures  snow  drift 
control/snow clearance measures, avalanche protection measures, if 
required 

3. 3 

Feasibility study and preparation of detailed project report for hill roads 
shall be done in accordance with best international practices and wherever 
practicable/feasible steep gradients and hair pin bends may be avoided by 
realignments by provision of structures and provision of tunnels if required 

4. 4.1 

a) Inventory and condition survey for tunnels, if required. 
b) Identification of faults in rock strata and impact of faults in design of 
tunnels, if required 
c) Detailed design of road considering and incorporating specific aspects 
related to hill region like terrain, topographic conditions, extreme 
weather conditions, altitude effects etc. 
d) Design of protective works, slope stabilization measures, erosion control 
measures, land  slide  control/protection  measures,  snow  drift 
control/snow clearance measures, avalanche protection measures, if 
required 
e) Design of scenic overlooks/watering points etc. 

5. 4.5 (1) 

All activities related to field studies, design and documentation shall be 
done as per the latest guidelines/circulars of MORT&H and relevant 
publications of the Indian Roads Congress (IRC)/Bureau of Indian 
Standards (BIS) for hill roads. For aspects not covered by IRC and BIS, 
international standard practices, such as, British and American Standards 
may be adopted. 

6. 4.7 Review of data and documents pertaining to 
a) Terrain and soil condition 
b) Condition of tunnels, if required. 
c) Sub-surface and geo-technical data for existing tunnels, if required. 
d) Drawing and details of existing tunnels, if required. 
e)  Existing protective works,  erosion  control  and  land  slide 
control/protection works, slope stabilization measures, snow drift 
control measures, avalanche protection measures 
f) Existing land slide and snow clearance facilities 
g) Geological details of rock strata in the area in case of tunnels 

7. 4.11(1) The Consultant should make an in depth study of available geological and 
meteorological maps of the area. 

8. 4.11 (2) The primary tasks to be accomplished during the reconnaissance survey 
shall also include: 
a)details of terrain (steep or mountainous ), cliffs and gorges, general 
elevation of the road including maximum heights negotiated by main 
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ascents and descents, total number of ascents and descents, hair pin 
bends, vegetation etc. 
b) Climatic conditions i.e. temperature, rain fall data, snow fall data, fog 
conditions, unusual weather conditions etc. 
c) Realignment requirements including provision of tunnels, if required. 
d) Inventory of tunnels and geologically sensitive areas like slip prone 
areas, areas subject to land slides, rock fall, snow drifts, erosion, 
avalanche activity etc. 

9. 4.11.2.1 (ii) Cross sections shall be taken at every 25 m. in case of hill roads and at 
points of appreciable changes in soil conditions. While taking cross 
sections, soil conditions shall also be recorded. 

10. 4.11.3.1 (1) The inventory data shall also include:  
a) General elevation of road indicating maximum & minimum heights 

negotiated by main ascents & descents and total no. of ascents & 
descents. 

b) Details of road gradients, lengths of gentle & steep slops, lengths & 
location of stretches in unstable areas, areas with cliffs, areas with 
loose rocks, land slide prone areas, snow drift prone areas, no. & 
location of hairpin bends etc.  

c) Details of tunnels  
d) Details & types of protective structures, erosion & land slide 

control/protection measures, snow drift control measures, avalanche 
protection/control measures etc.  

11 4.11.3.2 (2)   Pavement:  
a) Location of crust failures along with their causes Conditions of 
camber/cross falls/super elevations etc., whether affected by subsidence  
b) Embankment: 
Extent of slope erosion on hill and valley side 
 

12  Condition Surveys & Investigation for Slope Stabilization, Erosion 
Control, Landslide Correction/Protection & Avalanche Protection 
Measures: 
a) Inventory & Condition Surveys of Existing Protective/Control 
Measures:  
The Consultant shall make an inventory of all the structures related to 
Slope Stabilization, Erosion Control, Landslide Control/protection, 
Avalanche Protection etc. This shall include details of effectiveness of 
control measures already done and condition of protective/control 
structures. 
Landslide Investigation 
This shall be carried out to identify landslide prone areas, to suggest 
preventive measures or alternate routes that are less susceptible to 
landslide hazard. Further in existing slide areas this shall help to identify 
factors responsible for instability and to determine appropriate control 
measures needed to prevent or minimize recurring of instability 
problems. 
Initial preliminary studies shall be carried out using available contour 
maps, topographical maps, geological/geo-morphological maps, aerial 
photographs etc. for general understanding of existing slide area and to 
Identify potential slide areas.  This shall be followed by further 
investigations like geological/geotechnical/hydrological investigation 
to determine specific site conditions prevailing in the slide area as per 
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relevant IRC specifications/publications, MORT&H circulars and relevant 
recommendations of the international standards for hill roads. The result of 
the investigations shall provide basis for engineering analysis and the 
design of protection/remedial measures. 

 4.11.4.4 a)   For tunnels if required, geotechnical and subsurface investigation 
shall be done as per IRC:SP: 91. 
Geotechnical and subsurface investigation and testing for tunnels shall 
be carried out through the geotechnical Consultants who have the 
experience of geotechnical and subsurface investigation in similar 
project. 

13 4.12.1(1) The ‘good for tender’ designs and drawings shall be prepared. 

 
14. The Consultant shall also carry out ‘good for tender’ designs and drawings for the 

following: 

a) cross sections at every 25 m intervals  
b) Slope stabilization and erosion control measures  
c) Design of protection/control structures in areas subject to subsidence, landslides, 

rock fall, rock slide, snow drifts, icing, scour, avalanche activity etc.  

d) Design of protective structures in slip prone and unstable areas  
e) Design of scenic overlooks, watering points etc.  
f) Safety features specific to hill roads  

 
15. 4.12.2 (1)   The Consultant shall evolve Design Standards and material 

specifications for the Study primarily based on IRC publications, MORT&H 
Circulars and relevant recommendations of the international standards for hill 
roads for approval by NHIDCL  

16. 4.12.2(2)        The Design Standards evolved for the project shall cover all aspects of  
detailed design including the design of geometric elements, pavement design, 
bridges and structures, tunnels if required, traffic safety and materials. 

 

16. 4.12.3 

Wherever practicable/feasible hairpin bends and steep gradients shall be 
avoided by realignments, provision of structures or any other suitable 
provisions. 

17. 4.12.4 

While designing pavement for hill roads specific aspects relevant to hill 
regions like terrain & topographic conditions, weather conditions, altitude 
effects etc. shall be duly considered and suitably incorporated in design so 
that pavement is able to perform well for the design traffic and service life. 
Effects of factors like heavy rainfall, frost action, intensive snow and 
avalanche activity, thermal stresses due to temperature difference in day 
and night, damage by tracked vehicles during snow clearance operations 
etc. must also be considered along with traffic intensity, its growth, axle 
loads and design life. 

18. 4.12.5(3) 
The design of embankments should include the requirements for protection 
works and traffic safety features including features specific to hill roads. 

19. -- Design and Drawing of Tunnels: 

  

The Consultant shall prepare design and drawings for tunnels, if required 
as per the results of feasibility study, as per the relevant specifications of 
IRC:SP:91/MORT&H and other international specifications. 

20. 4.12.7 a) Topography of hills generates numerous water courses and this coupled 
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with continuous gradients of roads in hills and high intensity of rainfall 
calls for effective drainage of roads. The drainage system shall be 
designed to ensure that the water flowing towards the road surface may be 
diverted and guided to follow a definite path by suitable provision of road 
side drains, catch water drains, interceptors etc. and flow on valley side is 
controlled so that stability is not affected. 

  

b) Further, adequate provision shall be made for sub-surface/subgrade 
drainage to take care of seepage through the adjacent hill face of the road& 
underground water flows. 

21. 4.12.8 

The Consultant shall design suitable traffic safety features and road 
furniture including traffic signals, signs, markings, overhead sign boards, 
crash barriers, delineators etc. including any feature specific to hill roads. 
The locations of these features shall be given in the reports and also shown in 
the drawings. 

22. 4.12.3 (1) 

The Consultant shall make suitable designs and layout for miscellaneous 
works  including  rest  areas,  bus  bays,  vehicle  parking  areas, 
telecommunication  facilities,  scenic  overlooks,  watering  points  etc. 
wherever appropriate. 

23. 10.6 (1) 

Volume II: Design Report :  
a) Inventory of protection measures and other structures 
b) Inventory of tunnels, if required.  
c) Proposed preliminary designs for tunnels, if required.  

Volume III: Drawings 
a) Drawings for protection/control measures and other structures 
b) Drawings for tunnels, if required. 

24. 10.7 (3) Volume II: Design Report (Part II) 

  Part II of Design Report shall also deal with design of tunnels, if required 

  And design of other protection/control structures. 

  Volume IX: Drawing Volume 

  This shall also include : 

  a) Detailed working drawings for tunnels, if required. 

  b) Detailed working drawings for protection/control structures 
 
 
 
 
 
 
 
 
 
 
 
 
 

SUPPLEMENT II 
 
 

S. 
No. 

Clause No. of 
TOR 

Additional points 

1 4.1 For standalone bridge projects the scope of work shall include 
detailed design of approach road extending at least up to 2 km on 
either side of the bridge 

 4.11.4.2(6) Model Studies for Bridges 

 1. Objective 
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  Physical/ Mathematical Model study for detailed Hydraulic / 
Hydrologic investigations regarding the proposed bridge for 
hydraulic design of the bridge and assessment and hydraulic 
design of required river training works. 

 2. Methodology 

  Physical/Mathematical Model study shall be carried out at 
areputed/recognized institution. The Consultant will be 
responsible for identifying the institution, supplying Information 
/Documents /Data required for modal studies as indicated in 
para 4 below and coordinating the model study with the 
institution concerned 

 
3. Scope of Work   
3.1 Physical Model study  
 

Physical modeling with appropriate model scale for Hydraulic and Hydrologic 
Investigations to: 
 

i) Finalize span arrangement causing uniformity in flow distribution, and work out 
the alignment and orientation of river training works and bridge axis.  
 

ii) Provide information on estimated/observed maximum depth of scour.  
 

iii) Provide information on required river training works for proposed bridge  
iv) Provide hydraulic design for the bridge and the required river training  works. 
v) Quantify the general direction of river course through bridge, afflux, extent and 

magnitude of flood, effect of backwater, if any, aggradation/degradation of bed, 
evidence of scour etc. shall be used to augment the available hydrological data. The 
presence of flood control/irrigation structures, if affecting the hydraulic 
characteristics like causing obliquity, concentration of flow, scour, silting of bed, 
change in flow levels, bed levels etc. shall be studied and considered in Hydraulic 
design of proposed bridge. The details of any planned work in the immediate 
future that may affect the river hydraulics shall be studied and considered  

 
3.2 Mathematical Model study  

Mathematical modeling for detailed Hydraulic / Hydrologic investigations 
regarding the proposed new bridge to:  

i) Finalize the site/location of the proposed new bridge based on 
mathematical modeling.  

ii) Provide information on estimated/observed maximum depth of scour. 
iii) Provide information on required river training works for proposed bridge   
iv) Provide hydraulic design for the bridge and the required river training 

works.  
v) Quantify the general direction of river course through bridge, afflux, extent 

and magnitude of flood, effect of backwater, if any, aggradation 
/degradation of bed, evidence of scour etc. shall be used to augment the 
available hydrological data. The presence of flood control/irrigation 
structures, if affecting the hydraulic characteristics like causing obliquity, 
concentration of flow, scour, silting of bed, change in flow levels, bed levels 
etc. shall be studied and considered in Hydraulic design of proposed bridge. 
The details of any planned work in the immediate future that may affect the 
river hydraulics shall be studied and considered. 
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4. Information /Documents /Data required for Physical/Mathematical Model study 
 

i) Plan layouts showing the locations of the proposed bridge as well as the 
existing bridges / barrages etc., in the vicinity of the proposed bridge with 
the chainages with respect to a standard reference marked on it.  

ii) High flood discharges and corresponding flood levels at the locations of the 
existing bridges in the vicinity of the proposed bridge.  

iii) General arrangement drawing (GAD) of the existing bridges showing 
number of spans, pier and well dimensions, founding levels, maximum 
scour level, the design discharge and the HFL, guide bund details. On this, 
the plan form of the river course with the bridge alignment may also be 
shown as far as possible.  

iv) General arrangement drawing (GAD) of the proposed new bridge showing 
number of spans, pier and foundation dimensions. On this, the plan form of 
the river course with the bridge alignment may also be shown as for as 
possible.  

v) River cross sections at 500m longitudinal spacing (maximum) up to a 
distance of 2 times the bridge total length on the upstream side and up to a 
distance equal to the bridge total length on the downstream with right bank 
and left bank clearly marked on it. At least one cross section to be provided 
at the location of the proposed bridge. At each cross section, the bed levels to 
be taken at a maximum lateral distance of 8 m in flow section and at 25 m in 
none flow section respectively. The abrupt variations in the bed levels to be 
captured by taking measurements at closer locations both in longitudinal as 
well as lateral directions. 

vi) The cross sections, as for as possible, from high bank to high bank.  

vii) The longitudinal profile of the river along the length of the proposed 
alignment.  

viii) Size distribution of the river bed material and the bore log data at different 
locations at the site of the proposed bridge.  

ix) The series of annual peak flood of the river for at least 15 years period.  
 
 

SUPPLEMENT-III 
 

ADDITIONAL REQUIREMENT FOR SAFETY AUDIT 
 
Checklists 

 
The use of checklists is highly recommended as they provide a useful “aide memoire” for 
the audit team to check that no important safety aspects are being overlooked. They also 
give to the project manager and the design engineer a sense of understanding of the place 
of safety audit in the design process. The following lists have been drawn up based on 
the experience of undertaking systematic safety audit procedures overseas. This 
experience indicates that extensive lists of technical details has encouraged their use as 
“tick” sheets without sufficient thought being given to the processes behind the actions. 
Accordingly, the checklists provide guidelines on the principal issues that need to be 
examined during the course of the safety audits. 

 
Stage F-During Feasibility Study 
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1. The audit team should review the proposed design from a road safety perspective 
and check the following aspects  

 

CONTENTS  ITEMS 
   

Aspects to be checked 

A. Safety and operational implications of proposed 
alignment and junction strategy with particular references 
to expected road users and vehicle types likely to use the 
road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 

 E. Safety implications of the scheme beyond its physical 

  
limits  i.e. how the scheme fits into its environs and 
road 

  Hierarchy 

A1 : General  Departures from standards 

  Cross-sectional variation 

  Drainage 

  Climatic conditions 

  Landscaping 

  Services apparatus 

  Lay-byes 

  Footpath 

  Pedestrian crossings 

  Access (minimize number of private accesses) 
 
 

   Emergency vehicles 

   Public Transport 

   Future widening 

   Staging of contracts 

  Adjacent development 

A2 : Local Alignment Visibility 

  New/Existing road interface 

  Safety Aids on steep hills 

A3 : Junctions Minimise potential conflicts 

   Layout 

  Visibility 

A4 :  Non-Motorised Adjacent land 

Road users Provision  Pedestrians 

  Cyclists 

  Non-motorised vehicles 

A5 : Signs and Lighting Lighting 

  Signs/Markings 

A6 : Construction and Buildability 



National Highways & Infrastructure Development Corporation Ltd.            Request for Proposal 
                Volume - I 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 
80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal 

Pradesh..                                                                                                                                                                                          Page 73 of 163 

 

Operation Operational 

  Network Management 
 
Stage 1 – Completion of Preliminary Design 

 
1. The audit team should review the proposed check the following aspects design from 
a road safety perspective and check the following aspects 

 

CONTENTS ITEMS 
  

Aspects to be checked A. Safety and operational implications of proposed alignment 
and junction strategy with particular references to expected road 
users and vehicle types likely to use the road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 

 E. Safety implications of the scheme beyond its physical limits 
i.e. how the scheme fits into its environs and road hierarchy 

B1 : General Departures from standards 
Cross-sectional variation 
Drainage 
Climatic conditions 
Landscaping 
Services apparatus 
Lay-byes 
Footpaths 
Pedestrian crossings 
Access (minimize number of private accesses) 
Emergency vehicles 
Public Transport 
Future widening 
Staging of contracts 
Adjacent development 

B2 : Local Alignment Visibility 
New/Existing road interface 
Safety Aids on steep hills 

B3 : Junctions Minimise potential conflicts 
    Layout 

Visibility 

B4  :  Non-Motorised  road 
users Provision 

Adjacent land 
   Pedestrians 

Cyclists 
Non-motorised vehicles 

B5 : Signs and Lighting Lighting 
Signs/Markings 

B6   :   Construction   and 
Operation 

Buildability 
Operational 
Network Management 
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Stage 2 – Completion of Detailed Design 

 
 
 

1. The audit team should satisfy itself that all issues raised at Stage 1 have been 
resolved. Items may require further consideration where significant design 
changes have occurred.  

2.      If a scheme has not been subject to a stage 1 audit, the items listed in Checklists B1 
to B6 should be considered together with the items listed below.   

CONTENTS  ITEMS 
  

Aspects to be checked A.  Any design changes since Stage 1. 

 
B.  The detailed design from a road safety viewpoint, including 
the 

 
road safety implications of future maintenance (speed limits; 
road 

 
signs and markings; visibility; maintenance of street lighting 
and 

 central reserves). 
  

C1 : General Departures from standards 
 Drainage 

 Climatic conditions 

 Landscaping 

 Services apparatus 

 Lay-byes 

 Access 

 Skid-resistance 

 Agriculture 

 Safety Fences 

 Adjacent development 
  

C2 : Local Alignment Visibility 

 New/Existing road interface 
  

C3 : Junctions Layout 

 Visibility 

 Signing 

  Lighting 

 Road Marking 

 T,X,Y-junctions 

 All roundabouts 

 Traffic signals 
  

C4  :  Non-Motorised  road Adjacent land 

users Provision  Pedestrians 
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 Cyclists 
   
 
 

 Non-motorised vehicles 
  

C5 : Signs and Lighting Advanced direction signs 

 Local traffic signs 

 Variable message signs 

 Other traffic signs 

 Lighting 
  

C6  :  Construction  and Buildability 

Operation Operational 

 Network Management 
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Enclosure-I 

MANNING SCHEDULE 
 

Package no.NHIDCL/DPR/Demwe-Hawai/2016 
 

S. 

No. 
Key Personnel 

Total Time 

Period 

(Man Months) 

Central Team 

1 Team Leader 9 

2 Geo-Technical and Pavement Expert 4 

3 Environment Specialist 3 

4 Traffic cum Safety Expert 3 

5 Hill Road / Tunnel Expert (if required) 3 

6 Revenue / Survey Expert 6 

7 Bridge Design Engineer 6 

Input of 2 

months for 

each stretch 

(Max. 6man 

months) 

8 Contract Specialist  1 

Sub Team(s) (one sub team for each project stretch under the 

Assignment) 

9 Highway Engineer 0 

10 Bridge Engineer 0 

11 Quantity Survey cum Documentation Expert 0 

 
Note:  

1. Consultants have to provide a certificate that all the key personnel as envisaged 
in the Contract Agreement have been actually deployed in the projects. They 
have to furnish the certificate at the time of submission of their bills to NHIDCL 
from time to time. 

2. In case Tunnels are to be constructed, necessary input of Tunnel Experts shall be 
provided in addition to above-mentioned Manpower requirement. 

3. The Consultant shall appoint a Project Coordinator for effective Coordination of 
its services for the entire duration of the Project Assignment including pre 
construction activities until completion of the entire assignment. 

4. The Revenue / Survey Expert shall be deployed either intermittently or 
continuously (depending upon the site conditions and other exigencies as per the 
convenience of NHIDCL) to liaise with the local authorities and complete the 
pre-construction activities including LA and Forest Clearances.  However a 
period of 9 months have been projected in the manning schedule for this 
resource. 
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Enclosure II 
 
 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 
Team Leader 

 
    

S.No  Description Maximum Points 

i) Educational Qualification 25(Maximum)  

   

 

Essential: Graduate in Civil 

Engineering or equivalent 20 

   

 

Desirable: Post graduate in Civil 

Engineering  

 (highways/structures/traffic and   

 transportation/soil mechanics and 5 

 Foundation engineering/ Construction  

 Management /Transportation)   

    

ii) Essential Experience 70 (maximum)  

    

 

a)Total Professional Experience 

>20 years 15  

 

b) Experience in Highway projects: 

Min.  15  years  in  Planning,  project  

preparation and design of Highway 

projects, including   2/4/6   laning   of   

NH/SH/ expressways. For hill roads, 

respective hill roads experience is 

required 25 

   

 c) Experience in similar capacity  

 (Either  as  Team  Leader  or  in  

 

Similar capacity ) In Feasibility of 

2/4/6 laning works amd 

DPR/IC/Construction supervision of 

2/4/6 laning of major higway projects 

(NH/SH/Expressways)/feasibility  

cum detailed project report of 

two/four laning project report of 2/4/6 

laning of minimum aggregate length 

of 80km. For Hill road experience is 

required.  30  

   

iii) 

Age Limit: <70 Years on the date of 

submission of proposal 5 (Max) 
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Enclosure-II(contd.) 
 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Geo-Technical and Pavement Expert 
  

 

i) Educational Qualification  

   25 (max) 

 
Essential: Graduate in Civil 
Engineering 20 

 

Desirable: Transportation 
Engineering/Foundation 
Engineering / Soil Mechanics / 
Geotech Engineering or MSc in 
Geology 5 

   
   

ii) Experience 70 (Max) 

 a)Total Professional Experience 15 

  >15 years  

 b) Experience in Highway projects 
Minimum Experience of 10 years in 
pavement Design of Higways 

 

 25 
  

 c) Experience in similar capacity : 
Pavement design for major 
highway projects 
(2/4/6  lane  NH/SH/  
Expressways)  of 
minimum aggregate length of 80 
km. The Experience of hill road 
geology / engineering will be 
given due weightage 

  30 

 

 
   

iii) Age Limit : 70 years on the date 
of submission of 
Proposal 

5 (max)  
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Enclosure-II (contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Environment Specialist 

 
 

i) Educational Qualification  25 (Max) 

   

 Essential : Graduate in Civil 
Engineering / Environment 
Engineering / Masters in 
Environment 
Science 

20 

 

 

 

 Desirable : Post Graduate in 
Environmental 
Engineering 

5  
 

ii) Essential Experience 70 

 
a) Total Professional Experience : 
Min. 10 years 15 

 b) Experience in Highway Projects: 
Min. 5 years in environment impact 
assessment of highway projects 
(2/4/6 
laning) 

25 

 

 

 

 c) Experience in similar capacity : 
Environmental Specialist in at 
least two 
highway projects (2/4/6 laning) 
The Experience of hill roads DPR 
will be given due weightage. 

30 
 

   

iii) Age Limit: 70 years on the date of 
submission of 
Proposal 

5 (Max) 
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Enclosure-II (contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Traffic cum safety Expert 
 
     

i) 

Educational Qualification 

   

  25 (Max)  

 Essential: Graduate in Civil 
Engineering 20  

 Desirable: Masters in Traffic 
Engineering / 
Transportation Engineering / 
Transport 
Planning 

5 

 

 

 

ii) Essential Experience 70 (Max)   

 
a) Total Professional Experience : 
Min. 10 years 15   

 
b) Experience in Highway projects : 
Min. 5 years on similar projects. 25  

 c) Experience in similar capacity: 
Traffic  Engineer  in  highway  
Projects 
(NH/SH/Expressways) involving 
2/4/6 
Laning of minimum aggregate 
length of 80 
km. The Experience of hill roads 
DPR will be given due weightage 30 

 

 

 
  

iii) Age Limit: 70 years on the date of 
submission of 
Proposal 

5 (Max)  
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Enclosure-II(contd.) 

 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 
Hill Road / Tunnel Expert  

 

i) Educational Qualification  25 ( Max) 

   

 
Essential : Degree in Civil 
Engineering 20 

 Desirable : Masters in highway 
engineering/ 
Transportation Engineering 

5  
 

ii) Experience 70 (Max) 

 a)Total Professional Experience  
> 15 Years 15  

 b) Experience in Highway projects : 
Minimum 10 years experience in 
construction and supervision of 
2/4/6 lane highways projects 25 

 

 

 

c) Experience in similar capacity 30 

 

 
 

iii) Age Limit: 70 years on the date of 
submission of 
Proposal 

5 ( Max) 
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Enclosure-II(contd.) 
 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 
Revenue / Survey Experts 

 

i) Educational Qualification  25 ( Max) 

 Essential : Graduation in any 
discipline 20 

 Desirable : Post Graduation in 
any discipline 5 

ii) Experience  70 ( Max) 

 a) Total Professional Experience  
b) > 20 Years in dealing with 

Revenue Matters 

30  

 c) Experience in similar capacity: 
Min 5 year experience in Land 
Acquisition as Dy. Collector/ 
CALA retired from State 
Government dealing with Land 
Acquisition and Revenue 
matters.     40 

iii) Age Limit : 70 years on the date 
of submission of Proposal 5 ( Max) 
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Enclosure-II(contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Bridge Design Engineer 
 
 
   

i) Educational Qualification  25 ( Max) 

   

 Essential : Graduate in Civil 
Engineering or equivalent 20  

 Desirable : Masters in Bridge 
Engineering / 
Structural Engineering 

5  
 

ii) Essential Experience  70 ( Max) 

 a)Total Professional Experience 
Min. 15 years 15  

 b) Experience in Bridge projects : 
Min. 10 years in project 
preparation and 
design of bridge projects. 

25 
 

 

 c) Experience in similar capacity : 
Bridge   Engineer   in   highway   
design 
consultancy  projects  (2/4/6  lane  
NH/SH/ 
Expressways)involving design of 
minimum 
twomajor bridges(length more 
than 200 m 
)  The Experience of hill roads 
DPR will be given due weightage. 

30 

 

 

 

 

 

iii)  Age Limit : 70years on the date 
of submission of 
Proposal 5 ( Max) 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Contract Specialist 
 
   

i) Educational Qualification  25 ( max) 

   

 
Essential : Graduate in Civil 
Engineering 20 

 
Desirable :  Diploma / Degree in 
Law 5 

ii) Essential Experience 70 ( Max) 

 
a) Total Professional Experience : 
Min. 15 years 15 

 

b) Experience in Highway projects: 
Min. 5 years as Contract Specialist 
on National / State Highway 
Projects 20 

 

c) Experience in similar capacity: 
Contract Management of a 
Highway Project Costing over Rs. 
150 Cr. 20 

 

d) Experience in Arbitration : 
Handled atleast two Arbitration  
cases pertaining to Highway 
Projects. 15 

iii) Age Limit : 70 years on the date of 
submission of 
Proposal 

5 ( Max)  
 



National Highways & Infrastructure Development Corporation Ltd.            Request for Proposal 
                Volume - I 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning 
with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 
80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal 

Pradesh..                                                                                                                                                                                          Page 85 of 163 

 

 
Enclosure-II(contd.) 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

Highway Engineer 
 
   

i) Educational Qualification  25 ( max) 

   

 
Essential : Graduate in Civil 
Engineering 20 

 Desirable : Masters in highway 
engineering/ 
Transportation Engineering.  5 

 

 
 

ii) Essential Experience  70 ( Max) 

 
a) Total Professional Experience : 
Min. 15 years 15 

 b) Experience in Highway projects : 
Minimum 10 years experience in 
construction of highways 20  

 c) Experience in similar capacity: 
Major highway projects(2/4/6  
lane  NH/SH/  Expressways)  of 
minimum aggregate length of 80 
km. 30  

iii) 
Age Limit : 60 years on the date 
of submission of  

 Proposal 5 ( Max) 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 
Bridge Engineer 

i) Educational Qualification 25 ( max) 

   

 
Essential : Graduate in Civil 
Engineering 20 

 
Desirable : Masters in Bridge / 
Structural Engineering 5 

ii) Essential Experience 70 (Max) 

 
a) Total Professional Experience : 
Min. 15 years 15 

 b) Experience in bridge projects : 
Min. 10 years in construction of 
bridge projects 25  

 c) Experience in similar capacity : 
Atleast two major bridge 
projects(2/4/6  lane  NH/SH/  
Expressways)  ofminimum span 
length 100m. 30  

iii) Age Limit : 60 years on the date 
of submission of 
Proposal 

5 ( Max)  
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Enclosure-II(contd.) 

 

 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 
Quantity Surveyor/Documentation Expert  

 

i) Educational Qualification 25 ( Max)    

   

 

Essential : Graduate or equivalent 
in Civil Engineering / 
Certificate course from ‘Institution 
of 
Quantity Surveying’ 

25 

 Desirable     

ii) Essential Experience 70 ( Max)    

 
a) Total Professional Experience: 
Min. 15 years 15 

 b) Experience in Highway Projects : 
Min.  5  years  in  Preparation  of  
Bill  of 
Quantities, Contract documents 
and 
documentation for major highway 
projects 
involving two/ four laning 

25 

 

 

 

 

 c) Experience in similar capacity: 
Quantity Surveyor / 
Documentation Expert 
in highway projects 
(NH/SH/Expressways)involving 
two/four/six 
laning of minimum aggregate 
length of 80 
km. The Experience of hill roads 
DPR will be given due weightage. 

30 

 

 

 

 

 

iii) Age Limit : 60 years on the date of 
submission of 
proposal 

5 ( Max)  
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Enclosure-III 
 
Stage 
No. 

Activity No. of copies Time Period in days from 
date of Commencement 

1 Monthly Reports 3 by 10th day of 

    every month 

2 Inception Report   

 (i) 

Draft Inception 
Report including 
QAP document 

3 21 

 (ii) 

Inception Report 
including QAP 
document 

3 30 

3 F.S. REPORT   

 

i) Draft Feasibility Study 
Report including option 
stud report 

4 120 

 ii) Comments of client 1 150 

 

iii) Final Feasibility 
Study Report 
incorporating compliance 
of comments of Client. 

4 180 

4 
Technical Schedules for 
EPC projects 

4 240 

    

5 Detailed Project Report   

 i) Draft DPR 4 240 

 ii) Comments of client 4 270 

 iii) Final DPR 
6 300 

 
incorporating 
compliance 

  

 of comments of Client   

6 

Project clearances from 
concerned agencies e.g. 
from MOEF; Rly for 
approval of GAD and 
detail engineering 
drawing of ROB/RUB; 
Irrigation Dept., Land 
Acquisitions-3(a) ,3(A), 
3(D)& 3G Notifications 

Original letters from the 
concerned agencies and 5 
photocopies of each. 3 
copies each 

365 
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APPENDIX-II 

Proof of Eligibility 

Form-E1 

Letter of Proposal (On Applicant’s letter head) 
 
(Date and Reference)  
To, ********** 
********* 
 
Sub: Appointment of Consultancy Services for carrying out Feasibility Study, 

Preparation of Detailed Project Report and providing pre-construction services in 
respect of Two Laning with paved shoulder NH configuration of  Demwe-
Brahmkund Section from Km. 0.00 to Km. 19.22, total length of 19.22 km (ii) 
Arrowa-Khupa-Hayuliang Road from Km. 44.02 to Km 80.97, total length of 36.95 
Km, under SARDP-NE on Engineering, Procurement and Construction mode in 
the state of Arunachal Pradesh. Project Report for ……………... 

 
Dear Sir, 

With reference to your RFP Document dated ………, I/we, having examined all 
relevant documents and understood their contents, hereby submit our Proposal for 
selection as Consultant for [2 lane with paved shoulders]. The proposal is 
unconditional and unqualified. 

2. All information provided in the Proposal, INFRACON and Appendices is true and 
correct and all documents accompanying such Proposal and submitted on 
INFRACON (Digilocker) are true copies of their respective originals.  

3. This statement is made for the express purpose of appointment as the Consultant for 
the aforesaid Assignment.  

4. I/We shall make available to the Client any additional information which may be 
deemed necessary or required for supplementing or authenticating the Proposal.  

5. I/We acknowledge the right of the Client to reject our application without assigning 
any reason or otherwise and hereby waive our right to challenge the same on any 
account whatsoever.  

6. I/We certify that in the last three years, we or any of our Associates have neither 
failed to perform on any contract, as evidenced by imposition of a penalty by an 
arbitral or judicial authority or a judicial pronouncement or arbitration award against 
the Applicant, nor been expelled from any project or contract by any public authority 
nor have had any contract terminated by any public authority for breach on our part.  

7. I/We understand that you may cancel the Selection Process at any time and that you 
are neither bound to accept any Proposal that you may receive nor to select the 
Consultant, without incurring any liability to the Applicants in accordance with 
Clause 1.7 of the RFP document.  

8. I/We declare that we/any member of the consortium, are/is not a Member of any 
other Consortium applying for Selection as a Consultant.  

9. I/We certify that in regard to matters other than security and integrity of the country, 
we or any of our Associates have not been convicted by a Court of Law or indicted or  
any adverse orders have been passed by a regulatory authority which would cast a 
doubt on our ability to undertake the Consultancy for the Assignment or which 
relates to a grave offence that outrages the moral sense of the community.  

 
10. I/We further certify that in regard to matters relating to security and integrity of the 

country, we have not been charge-sheeted by any agency of the Government or 
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convicted by a Court of Law for any offence committed by us or by any of our 
Associates.  

11. I/We further certify that no investigation by a regulatory authority is pending either 
against us or against our Associates or against our CEO or any of our 
Directors/Managers/employees.  

12. I/We hereby irrevocably waive any right or remedy which we may have at any stage 
at law or howsoever otherwise arising to challenge or question any decision taken by 
the Authority [and/ or the Government of India] in connection with the selection of 
Consultant or in connection with the Selection Process itself in respect of the above 
mentioned Assignment.  

13. The Bid Security of Rs. ***** (Rupees *****) in the form of a Bank Draft is attached, in 
accordance with the RFP document.  

14. I/We agree and understand that the proposal is subject to the provisions of the RFP 
document. In no case, shall I/we have any claim or right of whatsoever nature if the 
Consultancy for the Project is not awarded to me/us or our proposal is not opened or 
rejected.  

15. I/We agree to keep this valid for 120 (One hundred and twenty) days from the 
Proposal Due Date specified in the RFP.  

16. A Power of Attorney in favour of the authorized signatory to sign and submit this 
Proposal and documents is attached herewith.  

17. In the event of my/our firm/consortium being selected as the Consultant, I/we agree 
to enter into any Agreement in accordance with the form Appendix V of the RFP. We 
agree not to seek any changes in the aforesaid form and agree to abide by the same.  

18. I/We have studied RFP and all other documents carefully and also surveyed the 
Project site. We understand that except to the extent as expressly set forth in the 
Agreement, we shall have no claim, right or title arising out of and documents or 
information provided to us by the Client or in respect of any matter arising out of or 
concerning or relating to the Selection Process including the award of Consultancy.  

19. The Proof of Eligibility and Technical proposal are being submitted in separate covers 
in hard copy and they are being submitted online also through INFRACON. Financial 
Proposal is being submitted online only. This Proof of Eligibility read with Technical 
Proposal and Financial Proposal shall constitute the Application which shall be 
binding on us.  I also allow the Client to access the information/credentials uploaded 
by me on INFRACON and Digilocker. 

20. I/We agree and undertake to abide by all the terms and conditions of the RFP 
Document. In witness thereof, I/we submit this Proposal under and in accordance 
with the terms of the RFP Document.  

 
Yours faithfully,  

(Signature, name and designation of the authorized signatory) 
(Name and seal of the Applicant/Lead Member) 
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Appendix- II  
 
 

Form-E2/T3 
 

 
 
 

Deleted 
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APPENDIX-II 
 

Form- E3 
 

 
 

Deleted 
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APPENDIX-II 
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Appendix III 
(Form-T1) 

 
TECHNICAL PROPOSAL 
 
FROM: TO: 
_______________________________ ______________________________ 
 
______________________________ ______________________________ 
 
_______________________________ ______________________________ 
 
_______________________________ ______________________________ 

 
Sir: 
 
Subject Consultancy Service for 

 
____________________________ 

 
____________________________ 

 
 
Regarding Technical Proposal 
 
I/We _____________________________ Consultant enclose herewith Technical Proposal for 

selection of my/our firm/organization as Consultant for 

 
(_______________________________).  
 
The detail of our submission through the INFRACON Portal of NHIDCL are available 
under the following IDs: 
 

1. Tender ID No. _____________ 
 

2. Our Firm ID No. ___________ 
 

3. Our Team ID No 
 

4. Our proposed Key Personnel Team ID Nos.1. 
 

2. 
 
3. 
 

This is to confirm that the information submitted in INFRACON is true and correct to the 
best of my knowledge and I would be personally responsible for any mis-representation in 
this regard. 

 
Yours faithfully, 

 
Signature ___________________ 

 
Full Name __________________ 

 
 

Form-T-2 
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Form-E2/T3 
 

   
Deleted 
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Form- T4 
 
 

 
SITE APPRECIATION 

 
Shall give details of site as per actual site visit and data provided in RFP and collected 
from site supported by photographs to demonstrate that responsible personnel of the 
Consultant have actually visited the site and familiarized with the salient 
details/complexities and scope of services. 
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Form- T5 
 
 

Deleted 
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Form- T6 
 
Composition of the Team Personnel and the task which would be assigned to each Key 
Personnel 
 
 
Team ID from INFRACON - no (                            ) 

 
I. Key Personnel  

 

 S. No. 

Name& 
INFRACON 
ID nos Position Task Assignment 

     

1.    

2.    

3.    

4.    

 ….    

 ….    

 ….    
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Form- T7 
 

Deleted 
. 
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Form- T8 
 

Details of Material Testing Facility 
 
1.  State whether the Applicant has in-house Material Testing Facility? Yes/No 

 

2. In case answer to 1 is Yes, attach a list of Lab equipment and facility for testing of 

materials and location of laboratory? 

 
3. In case laboratory is located at a distance of more than 400 km from the project site, 

state arrangements made/proposed to be made for testing of materials? 

 
4. In case answer to 1 is No, State arrangements made/proposed to be made for testing of 

materials? 
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Form- T9  
Facility for Field investigation and Testing 

 
 

 

1. State whether the Applicant has in-house Facility for 

a) Geo-technical investigation Yes/No 

b) Pavement investigation Yes/No 

c) Topographic Survey Yes/No 

 
2. In case answer to 1 is Yes, Attach a list of field investigation and testing equipments 

available in-house ? 

 
3. In case answer to 1 is No, State arrangements made/proposed to be made for each of 

above Field investigation and testing ? 
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Form- T10  
Office Equipment and Software 

 
Attach a list of office equipment and software owned by the Applicant 
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Form- T11 
 

UNDERTAKING FROM THE KEY PERSONNEL 
 

I, …………………. (Name and Address) have not left any assignment with the 
Consultants engaged by MORT&H/ contracting firm (firm to be supervised now) for any 
continuing works of MORT&H without completing my assignment. I will be available for 
the entire duration of the current project (named…………..). If I leave this assignment in 
the middle of the completion of the work, I may be debarred for an appropriate period to 
be decided by NHIDCL. I have also no objection if my services are extended by NHIDCL 
for this work in future. 
 

I, the undersigned, certify that to the best of my knowledge and belief, my biodata, 
information and credentials uploaded through INFRACON portal and digilocker correctly 
describes myself, my qualification and my experience. I am liable for any action, as deemed 
fit, in case there is any mis-representation in this regard. 

 
 
Signature of the Key Personnel___________ 
 
Position under the assignment__________  

Place:____________ 
 

Date:_____________ 
 
 
Signature of Authorised Representative of the Consultant______________ 
 
 

Place:____________ 
 

Date:_____________ 
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Appendix IV  
(Form-I) 

 
FINANCIAL PROPOSAL 
 
FROM:  TO: 
________________________ ________________________ 
________________________ ________________________ 

________________________ ________________________ 

Sir:   

Subject: Consultants’ Services for 
 ____________________________ 

 ____________________________ 
 
Regarding Price Proposal 

 
I/We____________________________________ Consultant/consultancy firm herewith 

enclose *Price Proposal for selection of my/our firm/organization as Consultant for 

________________ 

 
 
 

Yours faithfully,  
Signature________________ 

 
Full Name_______________ 

 
Designation______________ 

 
Address_________________ 

 
(Authorized Representative) 

 

 
*The Financial proposal is to be filled strictly as per the format given in RFP. 
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(Form-II) 
 

Format of Financial Proposal  
Summary of Cost in Local and Foreign Currency ( US $ ) 

 

No.  Description  Amount Amount 
    (LC)* (FC)* 

    (INR)  

 Local Consultants    

I Remuneration for Local Staff (inclusive of per   

 Diem allowance)    
    

II Support Staff (inclusive of per diem allowance)   

III Transportation*    

IV Duty Travel to Site*    

V Office Rent*    

VI Office Supplies, Utilities and Communication*   

VII Office Furniture and Equipment (Rental)*   

VIII Reports and Document Printing    
     

IX Surveys & Investigations    

A Topographical Survey    

B Investigations    
     

X 
 Contingency Expenses for pre-
Construction phase    

 Subtotal Local Consultants :    

 Foreign Consultants    

F-I 
Remuneration for Expatriate Staff(inclusive of per 
Diem allowance)   

F-II Mobilization and Demobilization   

 Total Cost Net of Tax :   

Taxes I. Income Tax (Expatriate)    
and II. Import duties    

Duties III. Value added tax    
     

 Total cost net of service tax**    

 Service Tax    

 TOTAL COSTS (Including Service Tax)   

* - The Consultant should bear in mind that the expenses under this category would be 
admissible for 12 months only during the DPR preparation phase.  A minimum 
infrastructure would be permitted during the pre-construction phase (LA& Clearances)for 
which a separate quote may be given as stipulated above. 
LC* Local Currency  
FC* Foreign Currency US $  
** Total Cost Net of Service Tax shall be considered for financial evaluation 

 
Note: No escalation will be payable during the services  
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Insurances shall not be allowed separately .These will be incidental to main items.  
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Form -III 
Package no. NHIDCL/DPR/Demwe-Hawai/2016         

I Remuneration for Local Staff (inclusive of per Diem allowance) 

S. 
No. 

Key Personnel 
Total time 

period(MM) 
Name SM Amt.(INR) 

 Central Team     

1 Team Leader 1x9    

2 Geo-Technical and Pavement 
Expert 

1x4    

3 Environment Specialist 1x3    

4 Traffic cum Safety Expert 1x3    

5 Hill Road / Tunnel Expert  1x3    

6 Revenue / Survey Expert 1x6    

7 Bridge Design Engineer 1x2    

8 Contract Specialist 1x1    

 Sub-Team     

9 Highway Engineer 0    

10 Bridge Engineer 0    

11 Quantity Surveyor cum 
Documentation Expert 

0    

 Sub-Total: 0    

 Sub-Professional Staff 
 

(To be assessed by Consultant as per 
requirement of assignment) 

1      

2      

3      

4      

5      

 Sub-Total:     

 Total      

 

II Support Staff (inclusive of per diem allowance) 

S. 

No. 

Position Name Staff Months Billing Rate 

(INR) 

Amount 

(INR) 

1 Office 

Manager 

    

2 Typist     

3 Office Boy     

4 Night 

Watchman 

    

    Total:  
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III. Transportation (Fixed costs)  

 

S. 
No Description Qty.  Nos. of Rate Amount 

1 

The vehicles hired by the 
Consultants shall include the cost 
For rental, drivers, operation, 
maintenance, repairs, insurance, etc. Months 

Month 
(INR) (INR) 

 
Total 

    

 

IV. Duty Travel to Site (Fixed Costs)   

      

 Trips 

NO  Rate (INR) Amount (INR) 

    

 
V. Office Rent (Fixed Costs)  

The rent cost includes maintenance, cleaning, repairs, etc. __ months x 
Total 

VI.  Office Supplies, Utilities and Communication (Fixed Costs) 
 

No. Item Months Monthly Rate 
(INR) 

Amount in INR. 

1 Office Supplies    

2 Drafting Supplies    

3 Computer Running Costs    

4 Domestic and International    

 Communication    

 TOTAL : ----------   

 
VII. Office Furniture and Equipment (Rental) 
 

No. Description Quantity(Months) Rate( 
INR) 

Amount(INR 
) 

1 Office 
Furniture and 
Equipment 

12   

   Total  
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VIII Reports and Document Printing 
 

No. Description 
No. of 
Copies 

Rate per 
Copy (INR) 

Amount 
(INR) 

1 Monthly Report( 3 per month) 27   

2 Inception Report & QAP 3   

3 Environment and Social Impact Screening 
Report 

4   

4 Draft Feasibility Report 4   

5 Final Feasibility Report 6   

6 Strip Plan with L.A. Reports 6   

7 Draft Environmental Assessment report& 
RAP 

4   

8 Final Environmental Assessment report& 
RAP 

6   

9 Draft Detailed Design Report & Drawings 
etc. Draft EMP 

4 
 

  

10 Draft Bidding Documents 6   

11 Final Detailed Project Report with Bill of 
Quantities, Cost Estimates, Updated 
Drawings etc. Final EMP 

6 
 
 

  

12 Final Bidding Documents 6   

13 Draft 3(a) ,3(A) and 3(D)& 3G notification 
for land acquisition  (3 copies each) 

9   

   Total  

 
IX Survey and Investigation 

A Topographical Survey (Fixed Rate)  
 

Item Km. Rate per Km Amount (INR) 

Topographic Survey including hire 
charges for equipment (GPS, Total 
Station, Auto Level etc.) and supply of 
survey Teams comprising of project 
survey filed staff etc. inclusive of cost of 
materials, labourer and construction of 
BM,(satellite imaginary, aerial 
photogrammetry if considered 
necessary) etc. complete 

56.17   

 
B Investigation (Fixed cost) 
 
 

No. Description Quantity  Amount (INR) 
1 Road and Bridge Inventory LS   
2 BBD Test and Pavement 

Evaluation 
LS   

3 Roughness Survey LS   

4 Axle Load Survey LS   

5 Material Survey and Investigation LS   
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6 Sub-grade Investigation    
7 Traffic Survey    
8 Socio-economic & Census 

Survey/Studies 
   

9 Land Acquisition Studies    
10 Any other investigations/surveys    
11 * Sub-Soil Investigation (Boring) Rate Qty Amount (Rs) 
 a) Boring in all type of soils                   

 
b)Boring in hard rock 

 2400m 

        800m 

 

 Total    

 
 
Note: *Quantities of borings shall be taken from Financial Proposal Form No. V. For 

Financial Evaluation, these quantities and rates quoted by the Consultant will be 

considered. However, Payment shall be made on the actual quantity of boring at 

rates quoted above by the Consultant which may be substantially more or less than 

the estimated quantities. 
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Form-IV) 
 

Estimate of Costs for Expatriate Consultants 
 

I. Remuneration of Expatriate Staff including per diem allowances  

 

No. Positions Name 
Rate (in US 
$ ) 

Man 
Months Amount ( ) 

      

      

      

      

      

   Total :   

 
II. Mobilization and Demobilization  

 
1. International Airfares (Fixed costs)  

 

 

Position  Round Trips Rate Amount 

     

     

     

     

     

   Total  

II.2 Inland Travel in Home Country (Fixed Costs)  

 Lump Sum ………….   
 

2. Other Miscellaneous expenses ( like DA, internal 

travel expenses other incidentals)(fixed cost)  
 
 

Lump Sum ………. 
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TENTATIVE QUANTITIES FOR SUB-SOIL INVESTIGATIONS (BORING) 
 
 

(Form –V) 
  

S.  Stretch       NH Approxi Package State 
Cumulative 
Tentative 

No  Proposed for DPR   No. mate No.  Quantities ( in m ) 

          Length   In Soils In hard 
          (in Km.)   other than rock 
             hard rock  
1 

Package no. 
NHIDCL/DPR/Demwe-

Hawai/2016 
 

As per As per List As per As per 2400 800 
 List at at Annex-1 List at List at   
 Annex-  Annex-1 Annex-   
 1   1   
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Appendix V 
 
 
 
 
 

DRAFT  
CONTRACT AGREEMENT 

 
Between 

 
National Highways & Infrastructure 

Development Corporation Ltd.  

(Ministry of, Road Transport and 

Highways) PTI Building, New Delhi-01 
 
 
 
 

And 
 
M/s ………………………..in JV / Association with M/s……………………………………. 
 

For 
 

Consultancy Services for carrying out Feasibility Study, Preparation of 

Detailed Project Report and providing pre-construction services in respect 

of Two Laning with paved shoulder NH configuration of  Demwe-

Brahmkund Section from Km. 0.00 to Km. 19.22, total length of 19.22 km 

(ii) Arrowa-Khupa-Hayuliang Road from Km. 44.02 to Km 80.97, total 

length of 36.95 Km, under SARDP-NE on Engineering, Procurement and 

Construction mode in the state of Arunachal Pradesh. 
 

 

 

 

 

(From location_____________to location__________ & Location----------------------- to 

Locationin the state of _______) 
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CONTENTS 
 
Sl.  No. Description Page No. 
 
I CONTRACT FORCONSULTANT’S SERVICES 
 
II GENERAL CONDITIONS OF CONTRACT 
 
1. General Provisions   

1.1 Definitions   
1.2 Relation between the Parties   
1.3 Law Governing the Contract   
1.4 Language   
1.5 Headings   
1.6 Notices   
1.7 Location   
1.8 Authority of Member in Charge   
1.9 Authorized Representatives   
1.10 Taxes and Duties  

 
2. Commencement, Completion, Modification and Termination of Contract  
 

2.1 Effectiveness of Contract   
2.2 Termination of Contract for Failure to Become Effective   
2.3 Commencement of Services   
2.4 Expiration of Contract   
2.5 Entire Agreement   
2.6 Modification   
2.7 Force Majeure   

2.7.1 Definition   
2.7.2 No Breach of Contract   
2.7.3 Measures to be Taken   
2.7.4 Extension of Time   
2.7.5 Payments   
2.7.6 Consultation   

2.8 Suspension   
2.9 Termination   

2.9.1 By the Client   
2.9.2 By the Consultants   
2.9.3 Cessation of Rights and Obligations   
2.9.4 Cessation of Services   
2.9.5 Payment upon Termination   
2.9.6 Disputes about Events of Termination  

 
3. Obligations of the Consultants   

3.1 General  
3.1.1 Standard of Performance   
3.1.2 Law Governing Services   

3.2 Conflict of Interests   
3.2.1 Consultants not to Benefit from Commissions, discounts etc.  

 
3.2.2 Consultants and Affiliates not to be otherwise interested in 

Project   
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3.2.3 Prohibition of Conflicting Activities   
3.3 Confidentiality   
3.4 Liability of the Consultants   
3.5 Insurance to be taken out by the Consultants   
3.6 Accounting, Inspection and Auditing   
3.7 Consultants’ Actions requiring Client’s prior Approval   
3.8 Reporting Obligations   
3.9 Documents prepared by the Consultants to be the Property of the Client   
3.10 Equipment and Materials furnished by the Client  

 
4. Consultants ‘Personnel  

4.1 General  
4.2 Description of Personnel   
4.3 Approval of Personnel   
4.4 Working Hours, Overtime, Leave etc.   
4.5 Removal and/or Replacement of Personnel   
4.6 Resident Project Manager  

 
5. Obligations of the Client   

5.1 Assistance and Exemptions   
5.2 Access to Land   
5.3 Change in the Applicable Law   
5.4 Services, Facilities and Property of the Client   
5.5 Payment  

 
6. Payment to the Consultants   

6.1 Cost Estimates; Ceiling Amount  
6.2 Currency of Payment   
6.3 Mode of Billing and Payment  

 
7. Responsibility for accuracy of the project document   

7.1 General   
7.2 Retention money   
7.3 Penalty   
7.4 Action for deficiency in services  

 
8. Fairness and Good Faith   

8.1 Good Faith  
8.2 Operation of the Contract  

 
9. SETTLEMENT OF DISPUTES   

9.1 Amicable Settlement  
9.2 Dispute Settlement  

 
 
III. SPECIAL CONDITIONS OF CONTRACT 
 
IV. APPENDICES 
 

Appendix A:  Terms of reference containing, inter-alia, the  
Description of the Services and Reporting  
Requirements 
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Appendix B:   Consultants’ Sub Consultants, Key Personnel and Sub Professional  

Personnel, Task assignment, work programme, manning schedule,  
qualification requirements of key personnel, schedule for submission 
of  
various report.  

Appendix C:  Hours of work for Consultants’ Personnel  
Appendix D:  Duties of the Client  
Appendix E:  Cost Estimate  
Appendix F:  Minutes of Financial/ Contract Negotiations with the Consultant  
Appendix G:  Copy of letter of invitation  
Appendix H:  Copy of letter of acceptance  
Appendix I(1): Format for Bank Guarantee for Performance Security for individual 
work  
Appendix I(2): Format for Bank Guarantee for Performance Security for a number of 
works  
Appendix J :  Minutes of the Pre-bid meeting 
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DRAFT CONTRACT FOR CONSULTANT’S SERVICEINDIACONTRACT FOR 
CONSULTANTS’ SERVICES 
 

Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project 

Report and providing pre-construction services in respect of Two Laning with paved 

shoulder NH configuration of  Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22, 

total length of 19.22 km (ii) Arrowa-Khupa-Hayuliang Road from Km. 44.02 to Km 80.97, 

total length of 36.95 Km, under SARDP-NE on Engineering, Procurement and 

Construction mode in the state of Arunachal Pradesh. 
This CONTRACT (hereinafter called the “Contract”) is made on the ---------- day of the 

month of ----------------- 
2015 , between, on the one hand, National Highways & Infrastructure 
Development Corporation Ltd.  

(NHIDCL), New Delhi (hereinafter called the “Client”) and,  
on the other hand, 
M/s ------------------------------------------ in JV with ----------------------------------  
and in Association with ……………………………………………. 

(hereinafter called the “Consultants”). 
 
WHEREAS 
 
(A) the Client has requested the Consultants to provide certain consulting services 

as defined in the General Conditions attached to this Contract (hereinafter 

called the “Services”);  
 
(B) the Consultants, having represented to the Client that they have the required 

professional skills, personnel and technical resources, have agreed to provide the 

Services on the terms and conditions set forth in this Contract;  
 
NOW THEREFORE the parties hereto hereby agree as follows: 
 
1 The following documents attached hereto shall be deemed to form an 

integral part of this Contract:  
 

(a) The General Conditions of Contract (hereinafter called “GC”);  
 

(b) The Special Conditions of contract (hereinafter called “SC”);  
 

(c) The following Appendices:  
 

 
Appendix A: Terms of reference containing, inter-alia, the Description of the 

Services and Reporting Requirements  
Appendix B: Consultants’ Sub Consultants, Key Personnel and Sub Professional 

Personnel, Task assignment, work programme, manning schedule, 
qualification requirements of key personnel, schedule for submission 
of various report.  

Appendix C:  Hours of work for Consultants’ Personnel  
Appendix D:  Duties of the Client 

 
Appendix E:  Cost Estimate 
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Appendix F:  Minutes of Financial/ Contract Negotiations with the Consultant 

 
Appendix G:  Copy of letter of invitation 

 
Appendix H:  Copy of letter of acceptance 

 
Appendix I:   Copy of Bank Guarantee for Performance Security 

 
Appendix-J:   Minutes of the pre-bid meeting 

 
2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular:  
 

(a) The Consultants shall carry out the Services in accordance with the 

provisions of the Contract; and  
 

(b) Client shall make payments to the Consultants in accordance with 

the provisions of the Contract.  
 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in 

their respective names as of the day and year first above written. 
 
FOR AND ON BEHALF OF Witness  
(National Highways & Infrastructure 
Development Corporation Ltd. ) 

1 Signature 
 

  
  Name  

By 
 Address  
   

Authorised Representative 2. Signature  
  Name  
  Address  
FOR AND ON BEHALF OF Witness  
(Consultant) 1. Signature  
  Name  

  Address  
By  
Authorised Representative  
 
2. Signature Name Address 
 
_________________________________________________________________ 
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GENERAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 

 
1. GENERAL PROVISIONS 
 
1.1 Definitions   

Unless the context otherwise requires, the following terms whenever 
used in this Contract have the following meanings:   
(a) “Applicable Law means the laws and any other instruments having the force 

of lawin the Government’s country as they may be issued and in force from 

time to time;  
 

(b) “Contract” means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed 

in Clause 1 of such signed Contract;  
 

(c) “Effective Date” means the date on which this Contract comes into force 

and effect pursuant to Clause GC 2.1;  
 

(d) “foreign currency” means any currency other than the currency of the 
Government;  

 
(d) “GC” means these General Conditions of Contract;  

 
(f) “Government” means the Government of India;  

 
(g) “local currency” means the currency of the Government;  

 
(h) “Member”, in case the Consultants consist of a joint venture or consortium 

of more   
than one entity,   

means any of these entities, and “Members” means all of these entities;  
 

(i) “Personnel” means persons hired by the Consultants or by any Sub 
Consultant  

as employees and assigned to the performance of the Services or any part 
thereof; “foreign Personnel” means such persons who at the time of being 
so hired had their domicile outside India; and “local Personnel” means 

such persons who at the time of being so hired had their domicile inside 
India; 

 
(j) “Party” means the Client or the Consultants, as the case may be, and 

Parties means both of them;  
 

(k) “Services” means the work to be performed by the Consultants 

pursuant to this Contract for the purposes of the Project, as described 

in Appendix A hereto;  
 

(l) “SC” means the Special Conditions of Contract by which these 

General Conditions of Contract may be amended or 

supplemented;  
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(m) “Sub Consultant” means any entity to which the Consultants subcontract 

any part of the Services in accordance with the provisions of Clause GC 

3.7; and  
 

(n) “Third Party” means any person or entity other than the Government, the 

Client, the Consultants or a Sub Consultant.  
 
1.2 Relation between the Parties   

Nothing contained herein shall be construed as establishing a relation of master and 

servant or of agent and principal as between the Client and the Consultants. The 

Consultants, subject to this Contract, have complete charge of Personnel performing 

the Services and shall be fully responsible for the Services performed by them or on 
their behalf hereunder.  

 
1.3 Governing Law and Jurisdiction   

This Contract, its meaning and interpretation, and the relation between the Parties 

shallbe governed by the Applicable Laws of India and the Courts at …………shall 

have exclusive jurisdiction over matters arising out of or relating to this 

Agreement. 
 
1.4 Language  

This Contract has been executed in the language specified in the SC, which shall be 
the binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract. 
 
1.5 Table of Contents and Headings  

The table of contents, headings or sub-headings in this agreement is for convenience 
for reference only and shall not be used in, and shall not limit, alter or affect the 
construction and interpretation of this Contract.  

 
1.6 Notices   
1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have 

been given or made when delivered in person to an authorized representative of the Party to 

whom the communication is addressed, or when sent by registered mail, facsimile or e-mail 

to such Party at the address specified in the SC.  
 
1.6.2 Notice will be deemed to be effective as specified in the SC.   
1.6.3 A party may change its address for notice hereunder by giving the other Party 

notice of such change pursuant to the provisions listed in the SC with respect to 

Clause GC 1.6.2.  
 
1.7 Location   

The Services shall be performed at such locations as are specified in Letter of 

Acceptance (Appendix-I) hereto and, where the location of a particular task is not 

so specified, at such locations, whether in India or elsewhere, as the Client may 

approve.  
 
1.8 Authority of Member in Charge   

In case the Consultants consist of a joint venture of more than one entity, with or 
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without an Associate the Members hereby authorize the entity specified in the SC to 
act on their behalf in exercising all the Consultants’ rights and obligations towards 
the Client under this Contract, including without limitation the receiving of 
instructions and payments from the Client.  

 
1.9 Authorized Representatives   

Any action required or permitted to be taken, and any document required or 

permitted to be executed, under this Contract by the Client or the Consultants may 

be taken or executed by the officials specified in the SC. 

 
1.10 Taxes and Duties   

Unless otherwise specified in the SC, the Consultants shall pay all such taxes, 

duties, fees and other impositions as may be levied under the Applicable Law.  
 
2. COMMENCEMENT, COMPLETION, MODIFICATION AND 

TERMINATION OF CONTRACT  
 
2.1 Effectiveness of Contract   

This Contract shall come into force and effect on the date of the Client’s notice to 

the Consultants instructing the Consultants to begin carrying out the Services. This 

notice shall confirm that the effectiveness conditions, if any, listed in the SC have 

been met.  
 
2.2 Termination of Contract for Failure to Become Effective   

If this Contract has not become effective within such time period after the date of 

the Contract signed by the Parties as shall be specified in the SC, either Party may, 

by not less than four (4) weeks’ written notice to the other Party, declare this 

Contract to be null and void, and in the event of such a declaration by either Party, 

neither Party shall have any claim against the other Party with respect hereto.  
 
2.3 Commencement of Services   

The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC.  
 
2.4 Expiration of Contract   

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall 

expire when services have been completed and all payments have been made at the 

end of such time period after the Effective Date as shall be specified in the SC.  
 
2.5 Entire Agreement   

This Contract contains all covenants, stipulations and provisions agreed by the 

Parties. No agent or representative of either Party has authority to make, and the 

Parties shall not be bound by or be liable for, any statement, representation, 

promise or agreement not set forth herein.  
 
2.6 Modification   

Modification of the terms and conditions of this Contract, including any 

modification of the scope of the Services, may only be made by written agreement 

between the Parties. Pursuant to Clause GC 7.2 hereof, however, each party shall 

give due consideration to any proposals for modification made by the other Party.  
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2.7 Force Majeure  
 
2.7.1 Definition   

(a) For the purposes of this Contract, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, and which makes a Party’s 

performance of its obligations hereunder impossible or so impractical as 

reasonably to be considered impossible in the circumstances, and includes, 

but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, 

storm, flood or other adverse weather conditions, strikes, lockouts or other 

industrial action (except where such strikes, lockouts or other industrial 

action are within the power of the Party invoking Force Majeure to prevent), 

confiscation or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or such Party’s Sub Consultants or 

agents or employees, nor (ii) any event which a diligent Party could 

reasonably have been expected to both (A) take into account at the time of 

the conclusion of this Contract and (B) avoid or overcome in the carrying out 

of its obligations hereunder  

(c) Force Majuere shall not include insufficiency of funds or failure to make any 

payment required hereunder.  
 
2.7.2 No Breach of Contract   

The failure of a Party to fulfill any of its obligations hereunder shall not be 

considered to be a breach of, or default under, this Contract insofar as such inability 

arises from an event of Force Majeure, provided that the Party affected by such an 

event has taken all reasonable precautions, due care and reasonable alternative 

measures, all with the objective of carrying out the terms and conditions of this 

Contract.  
 
2.7.3 Measures to be Taken   
(a) A party affected by an event of Force Majeure shall take all reasonable measures   

to remove such Party’s inability to fulfill its obligations hereunder with a 
minimum of delay.  

(b) A party affected by an event of Force Majeure shall notify the other Party of such   
event as soon as possible, and in any event not later than fourteen (14) days 

following the occurrence of such event, providing evidence of the nature and cause 

of such event, and shall similarly give notice of the restoration of normal conditions 

as soon as possible.   
(c) The Parties shall take all reasonable measures to minimize the consequences of any 

event of Force Majeure.  
 
2.7.4 Extension of Time   

Any period within which a Party shall, pursuant to this Contract, complete any 
action or task, shall be extended for a period equal to the time during which such 
Party was unable to perform such action as a result of Force Majeure.  

 
2.7.5 Payments   
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During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 

reasonably and necessarily incurred by them during such period for the purposes of 

the Services and in reactivating the Services after the end of such period.  
 
2.7.6 Consultation   

Not later than thirty (30) days after the Consultants, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the 
Parties shall consult with each other with a view to agreeing on appropriate 
measures to be taken in the circumstances.  

 
2.8 Suspension   

The Client may, by written notice of suspension to the Consultants, suspend all 
payments to the Consultants hereunder if the Consultants fail to perform any of 
their obligations under this Contract, including the carrying out of the Services, 
provided that such notice of suspension (i) shall specify the nature of the failure, 
and (ii) shall request the Consultants to remedy such failure within a period not 
exceeding thirty (30) days after receipt by the Consultants of such notice of 
suspension. 

 
 
2.9 Termination  

  
2.9.1 By the Client   

The Client may, by not less than thirty (30) days’ written notice of termination to the 
Consultants (except in the event listed in paragraph (f) below, for which there shall 
be a written notice of not less than sixty (60) days), such notice to be given after the 
occurrence of any of the events specified in paragraphs (a) through (f) of this 
Clause2.9.1, terminate this Contract:  
(a) if the Consultants fail to remedy a failure in the performance of their 

obligations hereunder, as specified in a notice of suspension pursuant to 
Clause 2.8 hereinabove, within thirty (30) days of receipt of such notice of 
suspension or within such further period as the Client may have 

subsequently approved in writing;  
(b) if the Consultants become (or, if the Consultants consist of more than one 

entity,   
if any of their Members becomes) insolvent or bankrupt or enter into any 

agreements with their creditors for relief of debt or take advantage of any law 

for the benefit of debtors or go into liquidation or receivership whether 

compulsory  
or voluntary;  

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8 hereof;  
 

(d) if the Consultants submit to the Client a statement which has a material effect 

on the rights, obligations or interests of the Client and which the Consultants 

know to be false;  
 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) days; or  

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract.  
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2.9.2 By the Consultants   

The Consultants may, by not less than thirty (30) day’s written notice to the Client, 
such   
notice to be given after the occurrence of any of the events specified in paragraphs 
(a) through (d) of this Clause 2.9.2, terminate this Contract:  

(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract 
and not subject to dispute pursuant to Clause 8 hereof within forty-five(45) days 
after receiving written notice from the Consultants that such payment is overdue;   

(b) if the Client is in material breach of its obligations pursuant to this Contract and has 
not remedied the same within forty-five (45) days (or such longer period as the 
Consultants may have subsequently approved in writing) following the receipt by 
the Client of the Consultants’ notice specifying such breach;   

(c) if, as the result of Force Majeure, the Consultant are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or  

(d) if the Client fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause 8 hereof.  
 
2.9.3 Cessation of Rights and Obligations   

Upon termination of this Contract pursuant to Clauses 2.2 or 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause 2.4 hereof, all rights and obligations 

of the Parties hereunder shall cease, except (i) such rights and obligations as may 

have accrued on the date of termination or expiration, (ii) the obligation of 

confidentiality set forth in Clause 3.3 hereof, (iii) the Consultant’s obligation to 

permit inspection, copying and auditing of their accounts and records set forth in 

Clause 3.6 (ii) hereof, and (iv) any right which a Party may have under the 

Applicable Law. 

 

2.9.4 Cessation of Services   
Upon termination of this Contract by notice of either Party to the other pursuant to 
Clauses 2.9.1 or 2.9.2 hereof, the Consultants shall, immediately upon dispatch or 
receipt of such notice, take all necessary steps to bring the Services to a close in a 
prompt and orderly manner and shall make every reasonable effort to keep 
expenditures for this purpose to a minimum. With respect to documents prepared 
by the Consultants and equipment and materials furnished by the Client, the 
Consultants shall proceed as provided, respectively, by Clauses 3.9 or 3.10 hereof.  

 
2.9.5 Payment upon Termination   

Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the 

Client shall make the following payments to the Consultants (after offsetting against 

these payments any amount that may be due from the Consultant to the Client):  
 

(i) remuneration pursuant to Clause 6 hereof for Services satisfactorily 

performed prior to the effective date of termination.  

(ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures 
actually incurred prior to the effective date of termination; and   

(iii) except in the case of termination pursuant to paragraphs (a) through (d) of 
Clause 2.9.1 hereof, reimbursement of any reasonable cost incident to the 
prompt and orderly termination of the Contract including the cost of the 
return travel of the Consultants’ personnel and their eligible dependents.  
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2.9.6 Disputes about Events of Termination  
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of 

Clause 2.9.1 or in Clause 2.9.2 hereof has occurred, such Party may, within forty-five 

(45) days after receipt of notice of termination from the other Party, refer the matter 

to arbitration pursuant to Clause 8 hereof, and this Contract shall not be terminated 

on account of such event except in accordance with the terms of any resulting 

arbitral award.  
 
3. OBLIGATIONS OF THE CONSULTANTS  
 
3.1 General  
 
3.1.1 Standard of Performance   

The Consultants shall perform the Services and carry out their obligations here 
under with all due diligence, efficiency and economy, in accordance with generally 
accepted professional techniques and practices, and shall observe sound 
management practices, and employ appropriate advanced technology and safe and 
effective equipment, machinery, materials and methods. The Consultants shall 
always act, in respect of any matter relating to this Contract or to the Services, as 
faithful advisers to the Client, and shall at all times support and safeguard the 
Client's legitimate interests in any dealings with Sub-Consultants or Third Parties. 

 
 

3.1.2 Law Governing Services  
 

The Consultants shall perform the Services in accordance with the Applicable Law 

and shall take all practicable steps to ensure that any Sub Consultants, as well as the 

Personnel and agents of the Consultants and any Sub Consultants, comply with the 

Applicable Law. The Client shall advise the Consultants in writing of relevant local 

customs and the Consultants shall, after such notifications, respect such customs.  
 
3.2 Conflict of Interests  
 
3.2.1 Consultants not to Benefit from Commissions, Discounts, etc.  
 

The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute 
the Consultants' sole remuneration in connection with this Contract or the Services 
and the Consultants shall not accept for their own benefit any trade commission, 
discount or similar payment in connection with activities pursuant to this Contract 
or to the Services or in the Discharge of their obligations hereunder, and the 
Consultants shall use their best efforts to ensure that any Sub Consultants, as well 
as the Personnel and agents of either of them, similarly shall not receive any such 
additional remuneration. 

 
3.2.2 Consultants and Affiliates not to be otherwise interested in Project  
 

The Consultants agree that, during the term of this Contract and after its 
termination, the Consultants and any entity affiliated with the Consultants, as well 
as any Sub Consultant and any entity affiliated with such Sub Consultant, shall be 
disqualified from providing goods, works or services (other than the Services and 
any continuation thereof) for any project resulting from or closely related to the 
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Services.  
 
3.2.3 Prohibition of Conflicting Activities  
 
Neither the Consultants nor their Sub Consultants nor the Personnel of either of them shall 

engage, either directly or indirectly, in any of the following activities: 
 

(a) during the term of this Contract, any business or professional activities in the 

Government's country which would conflict with the activities assigned to them 

under this Contract; or  
 

(b) After the termination of this Contract, such other activities as may be specified in 

the SC.  
 
3.3 Confidentiality  
 

The Consultants, their Sub Consultants and the Personnel of either of them shall 
not, either during the term or within two (2) years after the expiration of this 
Contract, disclose any proprietary or confidential information relation to the Project, 
the Services, this Contract or the Client's business or operations without the prior 
written consent of the Client. 

 
3.4 Liability of the Consultants  

Subject to additional provisions, if any, set forth in the SC, the Consultants' liability 
under this Contract shall be as provided by the Applicable Law.  

3.5 Insurance to be taken out by the Consultants  
 

The Consultants (i) shall take out and maintain, and shall cause any Sub 
Consultants to take out and maintain, at their (or the Sub Consultants', as the case 
may be) own cost but on terms and conditions approved by the Client, insurance 
against the risks, and for the coverage, as shall be specified in the Special Conditions 
(SC), and (ii) at the Client's request, shall provide evidence to the Client showing 
that such insurance has been taken out and maintained and that the current 
premiums therefore have been paid. 

 
3.6  Accounting, Inspection and Auditing 

 
The Consultants (i) shall keep accurate and systematic accounts and records in 
respect of the Services hereunder, in accordance with internationally accepted 
accounting principles and in such form and detail as will clearly identify all 
relevant time charges and cost, and the bases thereof (including the bases of the 
Consultants' costs and charges), and (ii) shall permit the Client or its designated 
representative periodically, and up to one year from the expiration or termination 
of this Contact, to inspect the same and make copies thereof as well as to have them 
audited by auditors appointed by the Client. 

 
3.7 Consultants' Actions requiring Client's prior Approval 
 

The Consultants shall obtain the Client's prior approval in writing before 

taking any of the following actions: 
 

(a) appointing such members of the Personnel as are listed in Appendix B;   
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(b) entering into a subcontract for the performance of any part of the Services, it 
being understood (i)that the selection of the Sub-Consultant and the terms and 
conditions of the subcontract shall have been approved in writing by the Client 
prior to the execution of the subcontract, and (ii) that the Consultants shall 
remain fully liable for the performance of the Services by the Sub-Consultant 
and its Personnel pursuant to this Contract;  

 
(c) any other action that may be specified in the SC. 
 
3.8  Reporting Obligations 

 
The Consultants shall submit to the Client the reports and documents specified in 
Appendix A/E hereto, in the form, in the numbers and within the time periods set 
forthin the said Appendix. 

 
3.9  Documents prepared by the Consultants to be the Property of the Client 
 

All plans, drawings, specifications, designs, reports and other documents prepared 
by the Consultants in performing the Services shall become and remain the 
property of the Client, and the Consultants shall, not later than upon termination or 
expiration of this Contract, deliver all such documents to the Client, together with a 
detailed inventory thereof. The Consultants may retain a copy of such documents. 
Restrictions about the future use of these documents, shall be as specified in the SC. 

 
3.10 Equipment and Materials furnished by the Client  
 

Equipment and materials made available to the Consultants by the Client, or 
purchased by the Consultants with funds provided by the Client, shall be the 
property of the Client and shall be marked accordingly. Upon termination or 
expiration of this Contract, the Consultants shall make available to the Client an 
inventory of such equipment and materials and shall dispose of such equipment 
and materials in accordance with the Client's I instructions. While in possession of 
such equipment and materials, the Consultants, unless otherwise instructed by the 
Client in writing, shall insure them in an amount equal to their full replacement 
value.  

 
4. CONSULTANTS' PERSONNEL  
 
4.1 General  
 
The Consultants shall employ and provide such qualified and experienced 

Personnel as are required to carry out the Services. 
 
4.2 Description of Personnel  
 
(a) The titles, agreed job descriptions, minimum qualification and estimated periods of 

engagement in the carrying out of the Services of each of the Consultants' Key 

Professional / Sub Professional Personnel are described in Appendix B.  
 
(b) If required to comply with the provisions of Clause 3.1.1 of this Contract, 

adjustments with respect to the estimated periods of engagement of Key 
Professional / Sub Professional Personnel set forth in Appendix B may be made by 
the Consultants by written notice to the Client, provided  
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(i) that such adjustments shall not alter the originally estimated period of 
engagement of any individual by more than 10% or one week, whichever is 
larger, and  

(ii) that the aggregate of such adjustments shall not cause payments under this 
Contract to exceed the ceilings set forth in Clause 6.1 (b) of this Contract. Any 
other such adjustments shall only be made with the Client's written approval. 

 
(c)  If additional work is required beyond the scope of the Services specified in 

Appendix A, the estimated periods of engagement of Key Personnel set forth in 
Appendix B may be increased by agreement in writing between the Client and the 
Consultants. 

 
4.3 Approval of Personnel  
 

The Key Personnel and Sub Consultants listed by title as well as by name in 
Appendix B are hereby approved by the Client. In respect of other Key Personnel 
which the Consultants propose to use in the carrying out of the Services, the 
Consultants shall submit to the Client for review and approval a copy of their 
biographical data. If the Client does not object in writing (stating the reasons for the 
objection) within twenty-one (21) calendar days from the date of receipt of such 
biographical data, such Key Personnel shall be deemed to have been approved by 
the Client.  

 
 
4.4 Working Hours, Overtime, Leave, etc.  
 
(a) Working hours and holidays for Key Professional / Sub Professional Personnel are 

set forth in Appendix C hereto. To account for travel time, foreign Personnel 

carrying out Services inside the Government's country shall be deemed to have 

commenced (or finished) work in respect of the Services such number of days 

before their arrival in (or after their departure from) the Government's country as is 

specified in Appendix C hereto.  

(b) The Key Professional / Sub Professional Personnel shall not be entitled to be paid for 

overtime nor to take paid sick leave or vacation leave except as specified in 

Appendix C hereto, and except as specified in such Appendix, the Consultants' 

remuneration shall be deemed to cover these items. All leave to be allowed to the 

Personnel is included in the staff-months of service set for in Appendix B. Any 

taking of leave by Personnel shall be subject to the prior approval of the Client by 

the Consultants, who shall ensure that absence for leave purposes will not delay the 

progress and adequate supervision of the Services. 
 
4.5 Removal and/or Replacement of Personnel   

Removal and/or replacement of Personnel shall be regulated as under:  
 
4.5.1  In case notice to commence services pursuant to Clause 2.1 of this Contract is not 

ordered by Client within 120 days of negotiations the key personnel can excuse 
themselves on valid grounds, e.g., selection on some other assignment, health 
problem developed after contract negotiation, etc. In such a case no penalty shall be 
levied on the Firm or on the person concerned. The firm shall however be asked to 
give a replacement by an equal or better scoring person, whenever mobilization is 
ordered. 

 
4.5.2 In case notice to commence services is given within 120 days of negotiations there 
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placement shall be as below: 
 

a. Replacement up to 33%: Replacement shall be by an equal or better scoring person. 

Reduction in remunerations for the balance period shall be @ 5% of the monthly 

rate.   
b. Replacement of more than 33% and up to 50%: Replacement shall be by an equal or 

better scoring person. Reduction in remunerations for the balance period shall be @ 
10% of the monthly rate.   

c. Replacement beyond 50% and upto 66%. Replacement shall be by an equal or better 
scoring person. Reduction in remunerations for the balance period shall be @ 15% of 
the monthly rate.  

 
d. Replacement beyond 66 %shall normally not be considered. However in exceptional 

circumstances, where it becomes absolutely essential the remunerations of the 
substitute shall be reduced by 50 % of the original person replaced. Replacement 
shall be by an equal or better scoring person, The Department may initiate action for 
termination/debarment of such Consultant for future projects of NHIDCL/ 
MORTH for a period of 6 months to 24 months depending upon the severity of case.  

 
4.5.3 Replacement after original contract period is over: 
 

There shall be no limit on the replacements and no reduction in remunerations shall 
be made. The replacement shall however be of equal or better score. 

4.5.4  If the Employer (i) finds that any of the Personnel has committed serious 
misconduct or has been charged with having committed a criminal action or (ii) has 
reasonable ground to be dissatisfied with the performance of any of the Personnel, 
then the Consultant shall, at the Employer’s written request specifying the grounds 
therefore, forthwith provide are placement with qualifications and experience 
acceptable to him. 

4.5.5 If the team leader or any other key personnel/ specialist considered pivotal to the 
project is replaced, the substitute may be interviewed by NHIDCL to assess their 
merit and suitability.  

4.5.6 If any member of the approved team of a Consultant engaged by NHIDCL leaves 
that Consultant before completion of the job, he shall be barred for a period of 6 
months to 24 months from being engaged as a team member of any other 
Consultant working (or to be appointed) for any other NHIDCL/ MORT&H 
projects. 

4.5.7 In exceptional situations where the replacement with equivalent or better 
qualification is not available, replacement with lower qualifications than the 
originally approved may be accepted with reduction in remuneration as per the 
procedure prescribed below. This kind of relaxation shall however, be limited to 
replacement of 2 key personnel only in one consultancy contract package. 

i) The new proposed personnel as a replacement has to be evaluated as per the criteria 

fixed at the time of evaluation of original proposal and marks/rating and then:  

-If the original personnel (included in the original proposal based on which the 
contract was awarded) is to be replaced at the instruction of NHIDCL and the new 
proposed personnel is having less qualification/ experience i.e. marks/rating (but 
fulfilling the minimum requirement as per TOR), his remuneration would be 
reduced by 15% over and above the stipulated conditions in the contract because of 
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less qualified personnel. 

-If the original personnel (included in Contract Agreement) is to be replaced by the 

Consulting firm and the new proposed personnel is having less qualification/ 

experience (marks/rating), then his remuneration would be decreased 

proportionally in comparison to the marks of the original personnel. This will also 

take into account the contract condition and if the proposed reduction is less than 

that stipulated in contract condition, it would be as per the contract provision. 

It will be ensured that the new proposed personnel should score at least75% of the 

marks of the originally approved key personnel. Both the Consulting firm and the 

proposed personnel should give the undertaking in the format available in Form VII 

of Appendix II along with the replacement CV. 
 
ii) The CV should be signed by personnel and the consulting firm in every page. If the 

CV is found incorrect at later date, the personnel accepted would be removed from 
the assignment and debarred from further NHIDCL/ MORT&H works for an 
appropriate period to be decided by NHIDCL and the new proposed personnel in 
place of removed personnel would be paid 15% less salary than the original 
personnel. 15% reduction in the salary will be imposed as penalty for submitting 
the incorrect information. This penalty will be imposed only once. If the same 
consulting firm submits incorrect information again second time, necessary action 
will be taken by NHIDCL to black list the firm. 
  

4.6 Resident Project Manager  
 

If required by the SC, the Consultants shall ensure that at all times during the 
Consultants' performance of the Services in the Government's country a resident 
project manager, acceptable to the Client, shall take charge of the performance of 
such Services.  

 
5.  OBLIGATION OF THE CLIENT 
 
5.1 Assistance and Exemptions   

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 
that the Government shall:  

(a) provide the Consultants, Sub Consultants and Personnel with work permits and 
such other documents as shall be necessary to enable the Consultants, Sub 
Consultants or Personnel to perform the Services;  

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided 
promptly with all supporting papers for necessary entry and exit visas, residence 
permits, exchange permits and any other documents required for their stay in India;  

(c) facilitate prompt clearance through customs of any property required for the 
Services;  

(d) issue to officials, agents and representatives of the Government all such 
instructions as may be necessary or appropriate for the prompt and effective 
implementation of the Services;  
 

5.2 Access to Land  
 

The Client warrants that the Consultants shall have, free of charge, unimpeded 
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access to all land in the Government’s country in respect of which access is required 
for the performance of the Services. The Client will be responsible for any damage 
to such land or any property thereon resulting from such access and will indemnify 
the Consultants and each of the Personnel in respect of liability for any such 
damage, unless such damage is caused by the default or negligence of the 
Consultants or any Sub Consultants or the Personnel of either of them.  

 
5.3 Change in the Applicable Law  

If, after the date of this Contract, there is any change in the Applicable Law with 
respect to taxes and duties which increases or decreases the cost or reimbursable 
expenses incurred by the Consultants in performing the Services, then the 
remuneration and reimbursable expenses otherwise payable to the Consultants 
under this Contract shall be increased or decreased accordingly by agreement 
between the Parties hereto, and corresponding adjustments shall be made to the 
ceiling amounts specified in Clause 6.1(b),  

5.4 Services, Facilities and Property of the Client  

The client shall make available to the Consultants and the Personnel, for the 
purposes of the Services and free of any charge, the services, facilities and property 
described in Appendix D at the times and in the manner specified in said Appendix 
D, provided that if such services, facilities and property shall not be made available 
to the Consultants as and when so specified, the Parties shall agree on (i) any time 
extension that may be appropriate to grant to the Consultants for the performance 
of the Services, (ii) the manner in which the Consultants shall procure any such 
services, facilities and property from other sources, and (iii) the additional 
payments, if any, to be made to the Consultants as a result thereof pursuant to 
Clause 6.1(c) hereinafter.  

 
 
5.5 Payment  
 

In consideration of the Services performed by the Consultants under this Contract, 

the Client shall make to the Consultants such payments and in such manner as is 

provided by Clause 6 of this Contract.  
 
6. PAYMENT TO THE CONSULTANTS  
 
6.1 Cost Estimates ; Ceiling Amount  
 
(a) An abstract of the cost of the Services payable in local currency (Indian 

Rupees) is set forth in Appendix E. 
 
(b) Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1(c), 

the payments under this Contract shall not exceed the ceiling specified in the SC. 

The Consultants shall notify the Client as soon as cumulative charges incurred for 

the Services have reached 80% of the ceiling.  
 
(c) Notwithstanding Clause 6.1(b) hereof, if pursuant to Clauses 5.4 hereof, the Parties 

shall agree that additional payments shall be made to the Consultants in order to 

cover any necessary additional expenditures not envisaged in the cost estimates 

referred to in Clause 6.1(a) above, the ceiling set forth in Clause 6.1(b) above shall 

be increased by the amount or amounts, as the case may be, of any such additional 

payments.  
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6.2 Currency of Payment  
 
(a) The payment shall be made in Indian Rupees. 
 
6.3 Mode of Billing and Payment  
 
Billing and payments in respect of the Services shall be made as follows:- 
 
(a) The Client shall cause to be paid to the Consultants an advance payment as 

specified in the SC, and as otherwise set forth below. The advance payment will be 

due after provision by the Consultants to the Client of a bank guarantee by a bank 

acceptable to the Client in an amount (or amounts) and in a currency (or currencies) 

specified in the SC, such bank guarantee (i) to remain effective until the advance 

payment has been fully set off as provided in the SC, and ii) in such form as the 

Client shall have approved in writing.  
 
(b) Payment Schedule   

The Consultant will be paid stage-wise as a percentage of the contract value as per 
the schedule given below: 
 

S. No. Item 
Payment as % of 
Contract Value 

1 
On submission of Quality Assurance Plan 
and Inception Report 

5 % 

2 
On submission of Draft Feasibility Study 
Report including Option Study Report 

20 % 

3 
On Submission of Final Feasibility Study 
Report 

10 % 

4 
On submission  of  Technical  Schedules  
for EPC projects 

10 % 

5 On submission of Draft DPR 15 % 

6 On approval of DPR 10 % 

7 
On completion of Project Clearances (20 
%) 

 

 (i)Completion of 3a, 3A and 3D&3G 10 % 

 
(ii)Forest clearance and environmental 
Clearance 

5 % 

 (iii)Utility Shifting 5 % 

8 
On Appointed Date of civil contract of All 
Packages* 

10% 

 Total 100% 

 
 
 

  
Note: Consultants have to provide a certificate that all key personnel as envisaged in the 

Contract Agreement has been actually deployed in the project. They have to submit this 

certificate at the time of submission of bills to NHIDCL from time to time. Further approval 

of the various stages of the services rendered by the Consultant is mandatory to release the 

payment for that stage of the payment schedule.   
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* Since, the contract is for a combination of stretches mentioned at S. No. __on 

____the computation to the above could be computed pro rata length wise based on 

the completion of Mile Stone for various stretches 

No payment shall become eligible for the next stage till the Consultant completes to 

the satisfaction of the client the work pertaining to the preceding stage. The 

payment for the work of sub-soil investigation(Boring)will be as per plan approved 

by the client and will be paid as per actual at the rates quoted by the Consultants 

.The payment for the quantity given by the client for boring will be deemed to be 

included in the above mentioned payment schedule. Any adjustment in the 

payment to the Consultants will be made in the final payment only. 
 
(d) The Client shall cause the payment of the Consultants in Para 6.4 (b) above as given 

in schedule of payment within thirty (30) days after the receipt by the Client of bills. 

Interests at the rate specified in the SC shall become payable as from the above due 

date on any amount due by, but not paid on, such due date.  
 

The final payment under this Clause shall be made only after the final report and a 
final statement, identified as such, shall have been submitted by the Consultants 
and approved as satisfactory by the Client. The Services shall be deemed completed 
and finally accepted by the Client and the final report and final statement shall be 
deemed approved by the Client as satisfactory one hundred and eighty (180) 
calendar days after receipt of the final report and satisfactory one hundred and 
eighty (180) calendar days after receipt of the final report and final statement by the 
Client unless the Client, within ninety(90) day period, gives Consultants specifying 
in written notice to the detailed deficiencies in the Services, the final report or final 
statement. The Consultants shall thereupon promptly make any necessary 
corrections, and upon completion of such corrections, the foregoing process shall be 
repeated. Any amount which the Client as paid or caused to be paid in accordance 
with this Clause in excess of the amounts actually payable in accordance with the 
provisions of this Contract shall be reimbursed by the Consultants to the Client 
within thirty (30) days after receipt by the Consultants of notice thereof. Any such 
claim by the Client for reimbursement must be made within twelve (12) calendar 
months after receipt by the Client of a final report and a final statement approved 
by the Client in accordance with the above 

 
(f) All payments under this Contract shall be made to the account of the Consultants 

specified in the SC.  
 
7. Responsibility for Accuracy of Project Documents  
 
7.1 General  
 
7.1.1 The Consultant shall be responsible for accuracy of the data collected, by him 

directly or procured from other agencies/authorities, the designs, drawings, 

estimates and all other details prepared by him as part of these services. He shall 

indemnify the Authority against any inaccuracy in the work which might surface 

during implementation of the project. The Consultant will also be responsible for 

correcting, at his own cost and risk, the drawings including any re-survey / 

investigations and correcting layout etc. if required during the execution of the 

Services.  
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The Consultant shall be fully responsible for the accuracy of design and drawings of 
the bridges and structures. All the designs and drawings for bridges and structures 
including all their components shall be fully checked by a Senior Engineer after 
completion of the designs. All drawings for bridges and structures shall be duly 
signed by the (a) Designer, (b) Senior Checking Engineer, and (c) Senior Bridge / 
Structure Expert. The designs and drawings not signed by the three persons 
mentioned above shall not be accepted. The Consultant shall indemnify the Client 
against any inaccuracy / deficiency in the designs and drawings of the bridges and 
structures noticed during the construction and even thereafter and the Client shall 
bear no responsibility for the accuracy of the designs and drawings submitted by 
the Consultants. 

 
7.1.3 The survey control points established by the Consultant shall be 

protected by the Consultants till the completion of the Consultancy 

Services.  
 
7.2. Retention Money  

 
An amount equivalent to 5% of the contract value shall be retained at the end of the on 
tract for accuracy of design and quantities submitted and the same will be released after 
the completion of civil contract works or after 3 years from completion of consultancy 
services, whichever is earlier. The retention money will however be released by the Client 
on substitution by Bank Guarantee of the same amount valid up to the period as above.  
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7.3. Penalty  
 
7.3.1. Penalty for Error/Variation 
 

i) If variation in any of the main quantities of work like earth work including sub 

grade, GSB, WMM, Bituminous works (BM/DBM/AC/BC),drains, total concrete 

quantities and reinforcing steel in bridge works or overall project cost, found during 

execution is more than +/- 15%, the penalty equivalent to 5% of the contract value shall be 

imposed. For this purpose retention money equivalent to 5% of the contract value will be 

forfeited. This shall exclude any additional/deletion of items/works ordered during the 

execution.  
ii) For inaccuracies in survey/investigation/design work the penalties shall be 

imposed as per details given in Table below:  

Sl. 
Item 

Penalty (%age of  

No. contract value) 

 
  

 Topographic Surveys 0.5 to 1.0  

 a) The horizontal alignment does not match with ground   

1 

condition.   

b) The cross sections do not match with existing ground. 

  
   

 c) The co-ordinates are defective as instruments of   

 desired accuracy not used.   

 Geotechnical Surveys 0.5 to 1.0  

2 
a) Incomplete surveys   

b) Data not analysed properly   

 c) The substrata substantially different from the actual   

 strata found during construction.   

 Traffic data found to be varying by more than 25% on 0.2 to 0.5  
3 resurvey at a later date, unless there are justifiable   

 reasons.   

 Axle load data found to be varying by more than 25% on 0.20 to 0.5  
4 resurvey at a later date, unless there are justifiable   

 reasons.   

5 
Structural Designs found to be unsafe or grossly over 1.0 to 2.0  

safe. 
  

   

7.3.2 Penalty for delay  
 

In case of delay in completion of services, a penalty equal to 0.05% of the contract 
price per day subject to a maximum 10% of the contract value will be imposed 
and shall be recovered from payments due/performance security. However in 
case of delay due to reasons beyond the control of the Consultant, suitable 
extension of time will be granted. 
  

7.3.3 Total amount of recovery from all penalties shall be limited to20% of the 
Consultancy Fee.  
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7.4 ACTION FOR DEFICIENCY IN SERVICES  
 
7.4.1 Consultants liability towards the Client  
 

Consultant shall be liable to indemnify the client for any direct loss or damage 

accrued or likely to accrue due to deficiency in service rendered by him.  
 
7.4.2 Warning / Debarring  
 

In addition to the penalty as mentioned in para 7.3, warning may be issued to the 

erring Consultants for minor deficiencies. In the case of major deficiencies in the 

Detailed Project Report involving time and cost overrun and adverse effect on 

reputation of NHIDCL, other penal action including debarring for certain period 

may also be initiated as Per policy of NHIDCL. 
 
8. FAIRNESS AND GOOD FAITH  
 
8.1 Good Faith  
 

The Parties undertake to act in good faith with respect to each other’s rights under 

this Contract and to adopt all reasonable measures to ensure the realization of the 

objectives of this Contract.  
 
8.2 Operation of the Contract  
 

The Parties recognize that it is impractical in this Contract to provide for every 
contingency which may arise during the life of the Contract, and the Parties hereby 
agree that it is their intention that this Contract shall operate fairly as between them, 
and without detriment to the interest of either of them, and that, if during the term 
of this Contract either Party believes that this Contract is operating unfairly, the 
Parties will use their best efforts to agree on such action as may be necessary to 
remove the cause or causes of such unfairness, but no failure to agree on any action 
pursuant to this Clause shall give rise to a dispute subject to arbitration in 
accordance with Clause 9 hereof.  

 
9. SETTLEMENT OF DISPUTES  
 
9.1 Amicable Settlement  
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this Contract or the interpretation thereof. 

9.2 Dispute Settlement  
 

Any dispute between the Parties as to matters arising pursuant to this Contract 
which cannot be settled amicably within thirty (30) days after receipt by one Party 
of the other Party’s request for such amicable settlement may be submitted by either 
Party for settlement in accordance with the provisions specified in the SC.  
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10.  Change of Scope  
The change of Scope on account of variation of total length as well as 4 laned length 

of project Highway from the indicative length as given at Annex-1 of Letter of 
Invitation of the RFP shall be dealt as follows 

 
i) During the course of consultancy services in case it is considered necessary to 

increase/decrease the scope of services( of total length or 4 laned length as 

compared to indicative Length as given in the RFP) by the client the same shall 

be notified by Change of scope notice. Similarly, if the Consultant determines 

that change of scope is needed, he shall inform of the same to the Client. The 

Client will examine and shall either reject the proposal or issue change of scope 

notice.  
 

ii) The Consultancy fee shall be revised on account of change of scope as below:  
 
- In case the total length of project increase/ decrease up to more 10% of indicative 

length given in the RFP : No change in Consultancy Fees 
  
- In case the increase/ decrease  in total length of project is more than 10 % of the 

indicative length as given in the RFP: The consultancy fee shall be increased/ decreased 
in the same proportion in which the length of the project road is increased/ decreased 
beyond 10%.  

- In case the length of 4 lane road is increased up to 10% of the length as indicated in the 

RFP :No change in Consultancy Fees 

 
- In case the length of 4 lane road is increased by more than 10% of the length as 

indicated in the RFP : The consultancy fee shall be increased by 0.25 times the average 

quoted rate ( Rs per km ) for the increased length of 4 lane beyond 10%  
 

iii) Length of Bypass / realignment shall not be treated as additional to the existing 

length of the highway for the purpose of change / variation in length. 

Increase/decrease in length on account of bypasses/realignment shall not be 

considered as change of scope. However, the total length of the project highway 

(including bypasses and realignment ) along the finally approved alignment 

shall be compared with the indicative length in the RFP for the purpose of 

variation.  
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SPECIAL CONDITIONS OF CONTRACT 
 
Number of  
GC Clause 
 

A.  Amendments of, and Supplements to, Clauses in the General Conditions 
 
1.1(a)  The words “in the Government’s country” are amended to read “in INDIA” 
 
1.4 The language is: English 
 
1.6.1 The addresses are:  
 
For the Client: Managing Director 
   National Highway & Infrastructure Development Corporation Ltd. 
              PTI Building, 3rd Floor , 4, Parliament Street, New Delhi-110001 
 
Attention : General Manager (Technical) 
                    National Highway & Infrastructure Development Corporation Ltd. 
                    PTI Building, 3rd Floor , 4, Parliament Street,New Delhi-110001 

Ph. 011-23711101, Mobile-9810907150 
Email: gmt1nhidcl@gmail.com 

 
For the Consultants: 
 
Attention: Name  

Designation  
Address  
Tel: Fax: E-mail address 

 
 
1.6.2 Notice will be deemed to be effective as follows:  
 
(a) in the case of personal delivery or registered mail, on delivery;   
(b) In the case of facsimiles, 24 hours following confirmed transmission.   
(c) In case of E mail, 24 hours following confirmed transmission.  
 
1.8 Entity to Act as Member in charge (In case of Joint Venture of Consultants) with or 

without an Associate: 
 
- ………………………..  
1.9 The Authorized Representatives are: 
 
For the Client : ( -- )  
Managing Director ,NHIDCL ( -- ) 
 
For the Consultant:   Name  

Designation 
 
 
 
 

 
1.10 The Consultants and the personnel shall pay the taxes, duties, fees, levies and other 

mailto:gmt1nhidcl@gmail.com
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impositions levied under the existing, amended or enacted laws (prevailing 7 days 

before the last date of submission of bids) during life of this contract and the Client 

shall perform such duties in regard to the deduction of such tax as may be lawfully 

imposed.  
 
2.1 The effectiveness conditions are the following:  
 
a) The contract has been approved by NHIDCL.  
 
b) The Consultant will furnish within 15 days of the issue of letter of acceptance, an   

unconditional Bank Guarantee from a Nationalised Bank, IDBI or ICICI/ICICI 

Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by 

RBI having a networth of not less than 500 crore as per latest Annual Report of the 

Bank. In the case of a Foreign Bank (issued by a Branch in India) the net worth in 

respect of Indian operations shall only be taken into account. In case of Foreign 

Bank, the BG issued by Foreign Bank should be counter guaranteed by any 

Nationalised Bank in India. In case of JV, the BG shall be furnished on behalf of the 

JV or lead partner of JV for an amount equivalent to 10%of the total contract value 

to be received by him towards Performance Security valid for a period of three 

years beyond the date of completion of services. 

 
2.2 The time period shall be “four months” or such other time period as the 

parties may agree in writing.  
 
2.3 The time period shall be “fifteen days” or such other time period as the Parties 

may agree in writing.  
 
2.4 The time period shall be ------ months or such other time period as the parties 

may agree in writing.  
 
3.4 Limitation of the Consultants’ Liability towards the Client  
 

(a) Except in case of negligence or willful misconduct on the part of the Consultants or 

on the part of any person or firm acting on behalf of the Consultants in carrying out 

the Services, the Consultants, with respect to damage caused by the Consultants to 

the Client’s property, shall not be liable to the Client:  
 
(i) for any indirect or consequential loss or damage; and   
(ii) for any direct loss or damage that exceeds (A) the total payments for Professional  
 

Fees and Reimbursable Expenditure made or expected to be made to the 

Consultants hereunder, or (B) the proceeds the Consultants may be entitled to 

receive from any insurance maintained by the Consultants to cover such a liability, 

whichever of (A) or (B) is higher.  
 
(b) This limitation of liability shall not affect the Consultants’ liability, if any, for 

damage to Third Parties caused by the Consultants or any person or firm acting on 

behalf of the Consultants in carrying out the Services.  
 
3.5 The risks and the coverage shall be as follows:  
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(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 

1988 in respect of motor vehicles operated in India by the Consultants or their 

Personnel or any Sub Consultants or their Personnel for the period of consultancy.  
 
(b) Third Party liability insurance with a minimum coverage, for Rs. 1.00 million for 

the period of consultancy.  
 
(c) (i)  The Consultant shall provide to NHIDCL Professional Liability Insurance (PLI)  

for a   period of Five years beyond completion of Consultancy services or as per 
Applicable Law, whichever is higher.  

(ii) The Consultant will maintain at its expense PLI including coverage for errors and 

omissions caused by Consultant’s negligence in the performance of its duties under 

this agreement, (A) For the amount not exceeding total payments for Professional 

Fees and Reimbursable Expenditures made or expected to be made to the 

Consultants hereunder OR (B) the proceeds, the Consultants may be entitled to 

receive from any insurance maintained by the Consultants to cover such a liability, 

whichever of (A) or (B) is higher.  
 
iii) The policy should be issued only from an Insurance Company operating in India.  
 
iv) The policy must clearly indicate the limit of indemnity in terms of “Any One 

Accident” (AOA) and “Aggregate limit on the policy” (AOP) and in no case should 

be for an amount less than stated in the contract.  
 
v) If the Consultant enters into an agreement with NHIDCL in a joint venture or ‘in 

association’, the policy must be procured and provided to NHIDCL by the joint 

venture/in association entity and not by the individual partners of the joint 

venture/ association.  
 
vi) The contract may include a provision thereby the Consultant does not cancel the 

policy midterm without the consent of NHIDCL. The insurance company may 

provide an undertaking in this regard.  
 
(d) Employer’s liability and workers’ compensation insurance in respect of the 

Personnel of the Consultants and of any Sub Consultant, in accordance with the 
relevant provisions of the Applicable Law, as well as, with respect to such 
Personnel, any such life, health, accident, travel or other insurance as may be 
appropriate; and all insurances and policies should start from the date of 
commencement of services and   remain effective as per relevant requirements of 
contract agreement 
 

3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client.  
 
4.6 The person designated as Team Leader cum Senior Highway Engineer in Appendix 

B shall serve in that capacity, as specified in Clause 4.6 
 
6.1 (b) The ceiling amount in local currency is Rs……… Excluding Service Tax) 

 
6.3 (a) No advance payment will be per made. 6.3 (e) The interest rate is : @ 12% annum 6.3 

(f) The account is : 
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9.2 Disputes shall be settled by arbitration in accordance with the following provisions:  
 
9.2.1 Selection of Arbitrators   

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator 

or an arbitration panel composed of three arbitrators, in accordance with the 

following provisions:  

(a) Where the Parties agree that the dispute concerns a technical matter, they may 
agree to appoint a sole arbitrator or, failing agreement on the identity of such sole 
arbitrator within thirty (30) days after receipt by the other Party of the proposal of a 
name for such an appointment by the Party who initiated the proceedings, either 
Party may apply to the President, Indian Roads Congress, New Delhi, for a list of 
not fewer than five nominees and, on receipt of such list, the Parties shall alternately 
strike names there from, and the last remaining nominee on the list shall be the sole 
arbitrator for the matter in dispute. If the last remaining nominee has not been 
determined in this manner within sixty (60) days of the date of thelist, the president, 
Indian Roads Congress, New Delhi, shall appoint, upon the request of either Party 
and from such list or otherwise, a sole arbitrator for the matter in dispute. 

(b) Where the Parties do not agree that the dispute concerns a technical matter, the 
Client and the Consultants shall each appoint one arbitrator, and these two 
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration 
panel. If the arbitrators named by the Parties do not succeed in appointing a third 
arbitrator within thirty (30) days after the later of the two arbitrators named by the 
Parties has been appointed, the third arbitrator shall, at the request of either Party, 
be appointed by Secretary, the Indian Council of Arbitration, New Delhi. 

(c) If, in a dispute subject to Clause SC 9.2.1 (b), one Party fails to appoint its arbitrator 

within thirty (30) days after the other Party has appointed its arbitrator, the Party 

which has named an arbitrator may apply to the Secretary, Indian Council of 

Arbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and 

the arbitrator appointed pursuant to such application shall be the sole arbitrator for 

that dispute.  
 
9.2.2 Rules of Procedure  

Arbitration proceedings shall be conducted in accordance with procedure of the 
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 
national/firm, where arbitration proceedings shall be conducted in accordance with 
the rules of procedure for arbitration of the United Nations Commission on 
International Trade Law (UNCITRAL) as in force on the date of this Contract 

 
 
 
 
9.2.3 Substitute Arbitrators  

If for any reason an arbitrator is unable to perform his function, a substitute shall 

be appointed in the same manner as the original arbitrator.  
 
9.2.4 Qualifications of Arbitrators  

 
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs 

(a)through (c) of Clause 8.2.1 hereof shall be an internationally recognized legal or 

technical expert with extensive experience in relation to the matter in dispute.  
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9.2.5 Miscellaneous  
 

In any arbitration proceeding hereunder: 
 
(a) Proceedings shall, unless otherwise agreed by the Parties, be held in DELHI  

 
(b) the English language shall be the official language for all purposes; and [Note: 

English language may be changed to any other Language, with the agreement of 

both the Parties.]  
 
(c) the decision of the sole arbitrator or of a majority of the arbitrators (or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive 

any objections to or claims of immunity in respect of such enforcement.  
 
(d) The maximum amount payable per Arbitrator in Arbitration clauses shall be as 

under  

 

S.No Particulars Maximum amount payable per  

  Arbitrator/ per case  

 Arbitrator fee Rs 15,000/- per day subject to a maximum of Rs 4  
1  lacs  or  Rs  2.5  lacs  (lump  sum)  subject  to  

  publishing the award within 12months.  

2 Reading charges Rs 15,000/-  

3 
Secretarial Assistance and Incidental Rs 20,000/-  

charges(telephone, fax, postage etc) 
  

   

4 

Charges for publishing/ 
declaration of the award Rs 20,000/-  

 
  

   

 Other expenses (As per actual against bills subject to maximum of the prescribed ceiling  
 given below)   

5 
Traveling expenses Economy class (by air), First class AC  

 
(by train) and AC Car (by road) 

 
   
 Lodging and Boarding a) Rs 15,000/- per day (in metro cities)  

  b) Rs 7,000/- per day (in other cities)  

  
c) Rs 3,000/- per day if any Arbitrator makes 
their 

  own arrangements. 

6 Local travel Rs 1,500/- per day 
 Extra charges for days other Rs 3,500/- per day 
7 than hearing/ meeting days  

 (maximum for 2 days)  
Note:- 1. Lodging boarding and traveling expenses shall be allowed only for those members who 

 are residing 100 kms. away from place of meeting. 
 2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
 Metro Cities.  
 
In exceptional cases, such as cases involving major legal implications/ wider 
ramifications/ higher financial stakes etc., a special fee structure could be fixed in 
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consultation with the Contractor/ Supervision Consultants and with the specific approval 
of the Managing Director NHIDCL before appointment of the Arbitrator, 
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Appendix A 
 
 

 

Terms of reference containing, inter-alia, the Description of the Services and Reporting 

Requirements 
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Appendix B 
 

Consultants’ Sub Consultants, Key Personnel and Sub Professional Personnel 
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Appendix C 
 

Hours of work for Consultants’ Personnel 
 

 

The Consultant’s personnel shall normally work for 8 hours in a day and six days a week. 

Normally Sundays shall be closed for working. In addition they shall also be allowed to 

avail holidays as observed by the Client’s office in the relevant state without deduction of 

remunerations. In case any person is required to work on Sunday or Holiday due to 

exigency of work, he/she shall be given compensatory leave within the next 15 days. 
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Appendix D 
 

Duties of the Client 
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Appendix E 

 
Cost Estimate 
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Appendix F 
 

Minutes of Financial/ Contract Negotiations with the Consultant 
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Appendix G: 
 

Copy of letter of invitation 
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Appendix H:  
 

Copy of letter of acceptance 
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Appendix - I 
FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

 
To 

Managing Director, NHIDCL 
National Highway & Infrastructure Development Corporation Ltd. 
PTI Building, 3rd Floor, 
4, Parliament Street 
New Delhi-110001 
 
WHEREAS………………………………(name   and   address   of   contractor ) hereinafter 
called “the contractor” has undertaken,  in pursuance of LOA No. …………….  Dated  
………………..to  execute………………………..  (Name of Contract and brief description of 
Works) (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee by a Nationalized /Scheduled bank of India for the sum 
specified therein as security for compliance with his obligations in accordance with the 
Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total of Rs……… ……… (amount of guarantee) 
(Rupees……………………………………. (in words), such sum being payable in the 
 
types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any  
sum  or  sums  within  the  limits  of  ………………..  (amount of  guarantee)  as aforesaid 
without  your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein.  
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
This guarantee shall also be operable at our .........................., New Delhi office, from whom, 
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be 
made available on demand. In the contingency of this guarantee being invoked and 
payment there under claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation. 
The liability of Bank under this Guarantee shall not be affected by any change in the 
constitution of the contractor or of the Bank. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period. 
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Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. ________________ (Rs. _____________in words) and the guarantee shall 
remain valid till ___________________. Unless a claim or a demand in writing is served 
upon us on or before ____________ all our liability under this guarantee shall cease. 
 
Signature and  Seal  of  the  Guarantor  with  Name,  Designation,  Employee  Code 
Number.....................................................................................................................  
Name of the Issuing Bank/Branch………………………………………........................  
Address, Phone/Fax no. ……………………………Date……………………… 
Name Controlling  on  the Bank/Branch,  Full  Address of Telephone/Fax  No.   
 
 
presence of (if this is to be witnessed as per bank’s Policy) ______________________ 
 
 
2 _______________________________ (Name, Address, Occupation)  
 
3 _______________________________ (Name, Address, Occupation)  
 
 

(a) An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract including additional security for unbalance 
bids, if any and denominated in Indian Rupees. 

(b) The Guarantor shall also send information about the issuance of this Guarantee 
through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 
001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  
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FORM OF AGREEMENT 

 
This agreement made the ______________day of ____________________ 2015 

between the National Highway Infrastructure Development Corporation Ltd, New Delhi 
(hereinafter called “the Employer” of the one part and_________________ (here in after 
called “the Contractor”) of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 
works, viz “Consultancy Services for carrying out Feasibility Study, Preparation of 
Detailed Project Report and providing pre-construction services in respect of Two 
Laning with paved shoulder NH configuration of  Demwe-Brahmkund Section from 
Km. 0.00 to Km. 19.22, total length of 19.22 km (ii) Arrowa-Khupa-Hayuliang Road from 
Km. 44.02 to Km 80.97, total length of 36.95 Km, under SARDP-NE on Engineering, 
Procurement and Construction mode in the state of Arunachal Pradesh.”  

 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide 

____________ (here in after referred to as the “BID” or “ÖFFER”) for the execution of works, 
the Employer by his letter of acceptance dated ___________ accepted the offer submitted by 
the Contractor for the execution and completion of such works and the remedying of any 
defects thereon, on terms and conditions in accordance with the documents listed in para 2 
below. 
 

AND WHEREAS the Contractor by a deed of undertaking dated ________ has 
agreed to abide by all the terms of the bid, including but not limited to the amount quoted 
for the execution of Contract, as stated in the bid, and also to comply with such terms and 
conditions as may be required from time to time. 
 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  
___________________(hereinafter referred to as the “the Offer”), the employer has by his 
letter of acceptance no. _________- dated___________ accepted the offer submitted by the 
Contractor for the execution and completion of such works and the remedying of any 
defects therein, on terms and conditions in accordance in the conditions of particular 
application and condition included hereinafter;  

 
AND WHEREAS the contractor has agreed to undertake such works and has 

furnished a performance security pursuant to clause 7.1 of Section-3. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement works and expressions shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to;  

 
2. The following documents shall be deemed to form and be read and constructed as 

part of this agreement viz.  
a) The Contract Agreement,  
b) Letter of Acceptance,  
c) Contractor's Bid,  
d) Contract Data, if any  
e) Conditions of Contract 
f) Bill of Quantities  
g) Any other document  
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3. The foregoing documents shall be constructed as complementary and mutually 
explanatory one with another. Should any ambiguities or discrepancy be noted then 
the order of precedence of these documents shall subject to the condition of 
particular applications be as listed above.  

 
4. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respect with the provisions of the contract.  

 
5. the employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 
contract price or such other sum as may become payable under the provisions of the 
contract at the times and in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be 

executed the day and year first before written. 
 

Signed, sealed and delivered by the said Employer through his Authorized 
Representative and the said Contractor through his Power of Attorney holder in the 
presence of: 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of National Highway& Infrastructure Development Corporation Ltd, 
New Delhi – 110 001 
 
Binding Signature of Contractor __________________________________ 
 
In the presence of In the Presence of 
1. Name: 1. Name: 
 Address: Address: 

2. Name: 2.  Name: 
 Address: Address: 
___________________________________ 
 
For and on behalf of National Highway& Infrastructure Development Corporation Ltd, 
New Delhi – 110 001 
 
Binding Signature of Contractor __________________________________ 
 
In the presence of In the Presenceof 
1. Name: 1. Name: 
 Address: Address: 

2. Name: 2.  Name: 
 Address: Address: 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION 
LIMITED 
(NHIDCL) hereinafter referred to as "The Principal" (which expression,     
unless repugnant to the     context thereof, shall mean and     include     its legal 
representatives, heirs and assigns) 

AND 

................................................ hereinafter referred to as "The 
Bidder/Contractor" (which expression, unless repugnant to the context thereof, 
shall mean and include its legal representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, 
contract(s) for (Name of the contract) (hereinafter referred to as the     
'Project'). The Principal necessarily requires full compliance with all relevant 
laws of the land, rules, regulations, economic use of resources and of 
fairness/ transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent 
External Monitor (IEM), who will monitor the tender process and the execution 
of the contract for compliance with the Integrity Pact by all parties concerned, 
for all works covered in the Project. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: - 

a.  No employee of the Principal, personally or through family members 
or through any other channel, will in connection with the tender 
for or the execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit,
 which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all 
Contractor(s)/Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to all 
Contractor(s)/Bidder(s) the same information and will not provide to any 
Contractor( s )/Bidder( s), confidential/additional information through 
which the Contractor(s)/Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The 
Principal shall obtain bids from only those parties who have been 
short-listed or pre qualified or through a process of open 
advertisement/web publishing or any combination thereof. 

(2)  If the Principal obtains information on the conduct of any of its 
employees, Contractor(s) and/or Bidder(s), which is a criminal offence 
under the IPC/PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and subject to 
its discretion, can additionally initiate disciplinary actions. 

(3) The Principal will enter into agreements with identical conditions with all 
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Contractor(s)/Bidder(s) for the different Work Packages in the 
aforesaid Project.  

( 4) The Principal will disqualify from the tender process all 
Contractor(s)/Bidder(s) in the range of Rs 50 Crore and above, who do 
not sign this Pact or violate its provisions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all 
measures necessary to prevent corruption. He commits himself to 
observe the following principles during his participation in the tender 
process and during the contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other 
person or firm offer, promise or give to any of the Principal's 
employees involved in the tender process or the execution of the 
contract any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage, of any 
kind whatsoever, during the tender process or during the execution 
of the contract. 

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidders into 
any undisclosed agreement or understanding, whether formal or 
informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of 
bids or any other actions to restrict competitiveness or to introduce     
cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of 
competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the 
business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted                                                                      
electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name 
and address of the Agents/representatives in India, if any. 
Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on Indian 
Agents of Foreign Suppliers" shall be disclosed     by the     
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all 
the payments made to the Indian agent/representative have to 
be in Indian Rupees only. Copy of the "Guidelines on Indian Agents 
of Foreign Suppliers" is annexed and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, 
disclose any and all payments he has made, is committed to or 
intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/ or exclusion from

 future contracts. 
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(1)  If the Bidder(s)/ Contractor(s), before awarding the Project or 
during execution has committed a transgression by violating Section 2 
above or in any other form so as to put his reliability or credibility in 
question, the Principal, at its sole discretion, is entitled to disqualify 
the Bidder(s)/ Contractor(s) from the tender process or terminate the 
contract, if already awarded, for that reason, without prejudice to any 
other legal rights or remedies available to the Principal under      
the relevant clauses of GCC /SCC of      the tender/contract. 

(2)  If the Contractor(s)/Bidder(s) has committed a transgression 
through a violation of any of the terms under Section 2 above or in any 
other form such as to put his reliability or credibility into question,     
the Principal will also be entitled to exclude such 
Contractor(s)/Bidder(s) from future tenders/contract award processes. The 
imposition and duration of the exclusion will be determined by the 
Principal, keeping in view the severity of the transgression. The 
severity will be determined by the circumstances of the case, in 
particular, the number of transgressions and/or the amount of the 
damage. 

(3)  If it is observed after payment of final bill but before the expiry of 
validity of Integrity Pact that the contractor has committed a 
transgression, through a violation of any of the terms under Section 2 
above or any other term(s) of this Pact, during the execution of 
contract, the Principal will be entitled to exclude the contractor from 
further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) 
months and a maximum period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 
restored/recouped the damage to the Principal caused by him and has 
installed a suitable corruption prevention system, the Principal may, 
at its sole discretion, revoke or reduce the exclusion period before the 
expiry of the period of such exclusion. 

 
Section 4: Compensation for Damages 

( 1)  If the Principal has disqualified the Bidder(s)/Contractor(s) from the 
tender process prior to the awarding of the Project according to 
Section 3, the     Earnest Money Deposit (BID SECURITY)/Bid Security 
furnished, if any, along with the offer,    as per terms of the 
Invitation of Tender, shall also  be forfeited. The Bidder(s)/Contractor(s) 
understands and agrees that this will be in addition  to  the 
disqualification and exclusion of the Contractor (s)/Bidder(s) as may be 
imposed by the Principal, in terms of Section 3 above. 

(2)  If, at any time after the awarding of the Project, the Principal has 
terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Security     
Deposit/Performance Bank Guarantee furnished by the contractor, if 
any, as per the terms of the NIT/Contract shall be forfeited without 
prejudice to any other legal rights and remedies available to the 
Principal under the relevant clauses of General/ Special Conditions of 
Contract. 
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The Contractor(s)/Bidder(s) be in addition to the 
Bidder(s)/Contractor(s), as terms of Section 3 above. understands and 
agrees that this will disqualification and exclusion of the may be 
imposed by the Principal in 

 
Section 5:  Previous transgression 

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no 
transgressions in the last 3 years with any other Company in any 
country conforming to the anti corruption approach as detailed herein or 
with government/ any other Public Sector Enterprise in India that 
could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the 
awarding of the Contract, it is found that the Bidder(s)/Contractor(s) has 
made an incorrect statement on this subject, he can be disqualified from 
the tender process or if, as the case may be, that the Contract, is 
already awarded, it will be terminated for such reason and the 
Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above. 
 

Section 6: Independent External Monitor / Monitors 

(1) The Principal shall, in case where the Project Value is in excess 
of Rs 50 Crore and above, appoint competent and credible 
Independent External Monitor(s) with clearance from Central Vigilance
 Commission. The Monitor shall review independently, the cases 
referred to it to assess whether and to what extent the parties 
concerned comply with the obligations under this Integrity     Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, 
the complaint/non-compliance is to be lodged by the aggrieved 
party with      the Nodal Officer only, as shall be appointed by the MD, 
NHIDCL. The Nodal Officer shall refer the complaint/non-
compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the 
representatives of the parties and will perform its functions neutrally and 
independently. The Monitor shall report to the Managing Director, 
NHIDCL. 

(4)  The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to 
access, without restriction, all Project documentation of the Principal 
including that provided by the Contractor. The Contractor will also 
grant the Monitor, upon his/her request and demonstration of a valid
 interest, unrestricted and unconditional access to its project 
documentation. The Monitor is under contractual obligation to treat the 
information and documents of the Bidder (s) /Contractor(s) with 
confidentiality. 

(5) The Principal will provide to the Monitor, sufficient information 
about all meetings among the parties related to the Project, provided 
such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of 
this Pact, he will so inform the Principal and request the Principal to 
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discontinue and/or take corrective action, or to take other relevant 
action (s). The Monitor can in this regard submit non-binding 
recommendations. However, beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner and/or 
refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL 
within 4 to 6 weeks from the date of reference or intimation to it and, 
should the occasion arise, submit proposals for corrective actions for 
the violation or the breaches of the provisions of the agreement 
noticed by the Monitor. 

(8)  If the Monitor has reported to the MD, NHIDCL, of a substantiated 
suspicion of an offence under relevant IPC/PC Act, and the MD, NHIDCL, 
has not, within the reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, 
the Monitor may also transmit this information directly to the 
Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and 
includes both singular and plural forms. 

 
Section 7 Criminal Contractor(s)/charges against violating Bidder(s) / 

Subcontractor(s) 

If the Principal obtains knowledge of conduct of a 
Bidder/Contractor or any employee or a representative or an 
associate of a Bidder/Contractor, which constitutes a criminal 
offence under the IPC/PC Act, or if the Principal has substantive 
suspicion in this regard, the Principal will forthwith inform the 
same to the Chief Vigilance Officer, NHIDCL/MD. 

 
Section 8 - Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally 
signed it. The Pact shall expire, in case of the Contractor(s), 3 (three) 
months after the last payment under the Contract is made and 
in case of the unsuccessful Bidder(s), 2 (two) months after the 
contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be 
binding and continue to be valid despite the lapse of this pact as 
specified above, unless it is  discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that
 even upon the completion of the Project and/or the last payment under 
the Contract having been made, if any transgression/violation of the terms 
of this Pact comes/is brought to the notice of the Principal,  it may, subject to 
its discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as 
provided for in Section 3, without prejudice to any other legal right or 
remedy so available to the Principal. 

 
Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 
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(2) Changes and supplements as well as termination notices need to be 
made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this 
Agreement must be signed by all partners or consortium 
members. 

(4)  Should one or several provisions of this Agreement turn out 
to be invalid, the remainder     of this Agreement shall remain 
valid and binding. In such a case, the parties will strive to 
come to an Agreement in accordance to their original 
intentions. 

(5) Wherever he or his as indicated in the above sections, the same 
may be read as he/she or his/her, as the case may be. 

 
(For & On behalf of the Principal) (For & On behalf of Bidder/ 

Contractor) 
 

(Office Seal) (Office Seal) 
 

Place _ 
 

Date _ 
 

Witness 1: 
 

(Name & Address) 
 
 

Witness 2: 
 

(Name & Address) 

 


