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REQUEST FOR PROPOSAL (RFP) 

 

SECTION 1: INFORMATION TO CONSULTANTS 

 

 

 

Sub.:  CONSULTANCY SERVICES FOR AUTHORITY ENGINEER FOR PROJECT OF  2 
Laning of (i) Akajan-Likabali-Bame road from Km. 12.00 to km. 33.00 ( State 
Road )and (ii) 2 Laning of Akajan-Likabali-Bame road from Km. 33.00 to km. 
65.00 ( State Road )in  state of Arunachal Pradesh under SARDP on EPC basis 

 
GENERAL:- 

 

1.     The National Highways & Infrastructure corporation (NHIDCL) (the ‘Employer’)   

invites proposals for  engaging  Authority’s Engineer (AE) from Consultants for the 

following  contract package in the State of Arunachal Pradesh 

 

TABLE1: DETAILSOFPROJECT 

 

 

S 

N

o 

 

Consultancy 

Package 

 

NH 

No. 

 

State 

 

 

Project Stretch 

Project 

Length 

(Km) / 

Project 

Cost (Cr.) 

Assignme

nt 

period 

(months) 

 

1 

 

 

 229 Arunachal 

Pradesh 

(i)2 Laning of Akajan-Likabali-Bame road 

from Km. 12.00 to km. 33.00 ( State Road ) 

21 Km / Rs. 

151.93 Cr. 

84 

(ii)2 Laning of Akajan-Likabali-Bame road 

from Km. 33.00 to km. 65.00 ( State Road ) 

32 Km./ 

212.00 Cr. 

 

 

2. Selection of AE shall be as per selection procedures given in the Model Agreement 

for Engineering Procurement and Construction.   The selected AE shall be intimated 

to the Contractor.  

 

3. The proposal shall be submitted in English Language and all correspondence would           

be in the same language. 

  

4. National Highways & Infrastructure Development corporation Ltd (NHIDCL) intends 

to appoint a Consultant to act as Authority’s Engineer for implementation of this EPC 

project.  As per the Terms and Conditions of the EPC Agreement (s), the Authority’s 

Engineer shall perform all the duties as per TOR given in this RFP alongwith any 

amendment thereof. The selection of Authority’s Engineers hall follow the laid down 

procedures given in the Contract Agreement signed between Employer and 

Contractor. 

 

5. The interested consultancy firms may download the RFP document from the official 

website of the Employer w.e.f.21.05.2015 to 02.07.2015 up to 1700 hrs. The 

Consultant who download the RFP document from the website will be required to pay 

the non- refundable fee of Rs. 5,000/-at the time of the submission of the Bid 

proposal, in the form of Demand Draft. The RFP will be invited through e-tendering 

portal. 
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6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. (fifty 

thousand) in the form of a Bank Guarantee (as per the format specified in Appendix 

N of this RFP document) (the “Bid Security”), valid for 45 days beyond the validity of 

the bid. The Bid submitted without Bid Security will be summarily rejected. The Bid 

Security of the successful Bidder will be returned when the Bidder has signed the 

Contract Agreement with the Employer and has furnished the required Performance 

Guarantee as specified in the document within 15 days from the receipt of the Letter 

of Acceptance. The Bid Security will be forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity. Or 

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in 

the Bidder’s bid (if any), or 

(c) If the Successful Bidder fails to sign the contract agreement with the 

Employer within the prescribed period, or 

(d) If the Successful Bidder fails to furnish the Performance Security with in the 

stipulated time. 

Unqualified bidders would be informed regarding their non qualification, without any 
explanation and thereafter Bid Security would be returned unopened after the 
evaluation of the financial proposal and signing the contract agreement with the 

successful bidder. 
 

 7. The proposal should be submitted by consultancy firms in two parts.  The two parts 

of the proposal are Part1:Technical Proposal and Part2: Financial Proposal.  For 

a given EPC Project, Stage -1 of the Evaluation shall consider the evaluation of the 

Technical Proposal (i.e. Part 1).The firms scoring the qualifying marks (minimum 

75%) as mentioned in RFP shall only be considered for further evaluation.  Under 

stage 2, the financial proposal of such firms as selected above shall be opened and 

evaluated. Proposals will finally be ranked according to their combined technical and 

financial scores as specified in clause 5 of section 2. The first ranked Applicant shall 

be selected for negotiation (the “Selected Applicant”) while the second ranked 

Applicant will be kept in reserve. 

 

 8. The total time period for the assignment as Authority’s Engineer will be for 

Construction Period* +48 Months for Maintenance Period with reduced man power. 

  

 9. Consultants may apply either as a sole firm or forming Joint Venture with other 

consultants.  In case of Joint Venture, the maximum number of Joint Venture 

partners is limited to 2 (i.e. one lead + 1 JV partners). Formulation of more than one 

JV/association with different partners for the same work is not allowed and all such 

proposal involving the firms shall be treated as non-responsive.  If the consultant 

submits bids as sole applicant and also in JV/Association with another consultant, 

both bids shall be summarily rejected. No consultant shall submit more than one 

bid. 

 

  10. The Applicant whether a sole applicant or lead member with joint venture(s) may 

include an Associate company also.  The applicant shall submit a Memorandum of 

Understanding (MOU) with the Associate regarding the role and responsibilities of 

the Associate Company along with the proposal.  Maximum numbers of key 

personnel of the associate firm during the RFP Proposal and implementation of 

contract is limited to 3. 

  

  11. Consulting firms meeting the following criteria are only eligible for applying for this 
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assignment.  Firms not meeting these criteria or not empanelled by MoRT&H as 

supervision consultant, need not apply.  

 

* The construction period to be indicated in the RFP by concerned Technical Division inviting 

the RFP. 

  

 A). Eligibility criteria for sole applicant firm. 

 

S.No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a). The firm should have 

minimum experience 

of preparation of 

detailed Project 

Report/ Feasibility 

Studycum Preliminary 

Design Report of 

2/4/6**-laning/Bridge 

project of aggregate 

length equal to 2 

times or more of 

similar category for 

which RFP is invited.   

The firm should have 

minimum experience of 

Project 

Supervision/Independent 

Engineer/Authority’s 

Engineer of 2/4/6**-

laning/Bridge project of 

aggregate length equal 

to 3 times or more of 

similar category for 

which RFP is invited.  

Annual turnover (updated 

average of last 3 years) of 

the firm from consultancy 

business should be equal 

to or more than 2% of 

Estimated Project Cost. 

1 (b) Firm should also have 

prepared 

DPR/Feasibility Study 

cum Preliminary 

Design Report for at 

least one project of 

similar category of 

two/four/six** 

laning/bridge work  of 

40% of project 

length..   

Firm should also have 

experience of Project 

Supervision/Independent 

Engineer/Authority’ 

Engineer of at least one 

project of similar 

category of two/four/six** 

laning/bridge work of 

length equal to 40% of 

project length. 

 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 

4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 

laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in 

bridge work (either standalone project or as a part of road project) only be considered. 

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) 

shall be as under: 

The lead partner must fulfil atleast 50% of requirements at 1(a) of table in para (A) above 

and other JV partner should fulfil atleast 30% of eligibility criteria as indicated at 1(a) of table  

in para (A) above.  Also the lead partner and JV partner jointly should meet the eligibility 

criteria as mentioned at 1(a) of table in para (A) above.  Lead partner should meet the 

criteria 1 (b) of table in para (A) above.  
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Note:  The weight age given for experience of a firm would depend on the role of the firm in 
the respective assignments. The firm’s experience would get full credit if it was the sole firm 

in the respective assignment. If the applicant firm has completed projects as JV with some 

other firms, weightage shall be given as per the JV share***. However if the applicant firm 

has executed the project as associate with some other firms, 25% weightage shall be given to 

the applicant firm for the projects completed under such association. 
 

*** For weight age of experience in any past Consultancy assignment, experience certificate 

from the client shall be submitted. In absence of clear demarcation of JV share in client 

certificate, the weight age will be treated as 60 % for lead partner and 40% for minor partner. 

Annual turnover duly certified by Chartered Accountant shall be accepted.  In case of non-

availability of such documents no weight age of turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for the 

turnover from consultancy business to a common base value for works completed in India:  

 

 Year of completion 

of services / turnover 

Enhancement factor 

Financial year in which RFP 

invited 

1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign currency, the 

above enhancement factors will not be applied.  Instead, current market exchange rate 

(State Bank of India BC Selling rate as on last date of submission of the bid) will be applied 

for the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. Consultants (sole firm or lead firm and any of the JV partners) who have been debarred  by 

NHAI or any other  central/state government organization  and the debarment is in force as 

on last date of submission of proposal, need not apply as their RFP proposal will not be 

entertained.  

 

14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent 

by post/courier. Further, Employer shall not be responsible for any delay in receiving the 

proposal and reserves the right to accept/reject any or all applications without assigning 

any reason thereof. 

 

15. The two parts of the Proposal (Technical proposal and Financial proposal) must be 

submitted on-line with all pages numbered serially,along with an index of submission as per 

procedure under e-tendering. The technical proposal is also required to be 

submitted in a hard bound form exactly as per submission made online with all 

pages numbered serially along with an index of submission. (Hard bound 

implies binding between two covers through stitching or other wise whereby it 

may not be possible to replace any paper without disturbing the documents). 

Spiral bound form, loose form, etc. will be not accepted. The Financial proposal 
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is to be submitted online only. Submission in any other form shall not be acceptable. In 

the event, any of the instructions mentioned herein have not been adhered to, the Employer 

may reject the Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding 

stage, in public domain and the same may be uploaded by Employer on Employer’s web-site.  

Consultants should have no objection if Employer uploads the information pertaining to their 

credentials as well as of their key personnel. 

 

17. The individual key personnel proposed in the bid by the consultants or any replacement 

thereof should undertake that they shall have no objection in uploading/hoisting of their 

credentials by Employer in public domain.  

 

18.     RFP submission must be received not later than 1100 hrs on 02.07.2015.In the manner 

specified in the RFP document at the address given below. 

 

Address of Employer: 

 

ATTN:    Mr. Yogesh Chandra Srivastava 

DESIGNATION:   General Manager (Tech) 
ADDRESS:                                            3rd Floor, PTI Building, 4, Parliament Street, 

                                                           New Delhi – 110001. 

Mob.  NO:   9599022989 

E-MAIL ADDRESS:  yogena05bro@gmail.com 

SECTION  2.  LETTER OF INVITATION  TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing to act as AE to submit a proposal for providing consulting services 

required for the assignment named in the attached Letter of Invitation. Your proposal could 

form the basis for future negotiations and ultimately a contract between your firm and the 

Employer. 

1.2 A brief description of the assignment and its objectives are given in the Terms of Reference 

(TOR). 

1.3 The assignment shall be implemented in Construction Period (36 Months) and 

Maintenance Period(48 Months). 

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective 

Applicants or any other person.  The purpose of this RFP is to provide interested parties 

with information that may be useful to them in the formulation of their Proposals pursuant to 

this RFP.  This RFP includes statements and assumptions, which reflect various 

assessments arrived at by the Authority in relation to the Consultancy.  Such assessments 

and statements do not purport to contain all the information that each Applicant may 

require.  The information contained in this RFP, may not be complete, accurate, adequate 

or correct.  Each Applicant should, therefore, conduct its own investigations about the 

assignment and the local conditions before submitting the proposal by paying a visit to the 

Client and the project site, sending written queries to the client, before the date and time 

specified in the Data Sheet.  

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, 
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including a visit to site, are not reimbursable as a direct cost of assignment and (ii) 

Employer is not bound to accept any of the proposals received by it and reserves the right 

to annul the selection process at any time prior to contract award, without thereby 

incurring any liability to the Consultants. 

1.6 Deleted 

1.7 Deleted 

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Client, or than may reasonably be 

perceived as having this effect. Failure to disclose said situations may lead to the 

disqualification of the Consultant or the termination of its Contract and/or any other action 

as deemed fit by the Authority at any stage. 

1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics 

during these lection and execution of such contracts. In pursuance of this policy, the 

Employer: 

 (a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

 

(i) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the action of a public official 

in the selection process or in contract execution; 

 

(ii) “Fraudulent practice” means a misrepresentation or omission of facts in 

order to influence a selection process or the execution of a contract; 

 

(iii) “collusive practices” means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, designed to 

establish prices at artificial, non-competitive levels; 

 

(iv) “coercive practices” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in a 

procurement process, or affect the execution of a contract. 

 (b) will reject a proposal for award if it determines that the Consultant recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or 

coercive practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract if it at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for, or in executing, a contract; and 

 (d) will have the right to require that a provision be included requiring consultants to 

permit  the  Employer to  inspect  their  accounts  and  records  relating  to  the 

performance  of  the  contract  and  to  have  them  audited  by  authorized 

representatives of Employer. 

1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall not be 

under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, 

the Consultants shall be aware of the provisions on fraud and corruption stated in the 

specific clauses in the General Conditions of Contract. 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or to 

be paid to agents relating to this proposal and during execution of the assignment if 

the Consultant is awarded the Contract, in the Financial Proposal. 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of 

Professional staff nominated in the Proposal. The Client will make its best effort to 
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complete negotiations within this period. Should the need arise; however, the Client 

may request Consultants to extend the validity period of their proposals. Consultants 

who agree to such extension shall confirm that they maintain the availability of the 

Professional staff nominated in the Proposal, or in their confirmation of extension of 

validity of the Proposal, Consultants could submit new staff in replacement, who would 

be considered in the final evaluation for contract award. 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

2.1  The Consultants may request a clarification of any of the RFP documents up to the 

number of days indicated in the Data Sheet before the Proposal submission date.  Any 

request for clarification must be sent in writing by paper mail, facsimile, or electronic 

mail to the Client’s address indicated in the Data Sheet. The Client will respond by 

cable, facsimile, or electronic mail to such requests and will send copies of the 

response (including an explanation of the query but without identifying the source of 

inquiry) to all consultants who have purchased the RFP document. 

Clarification/amendment will also be hosted on Employer’s web-site.  

2.2 At any time before the submission of Proposals, the Client may for any reason, 

whether at its own initiative or in response to a clarification requested by a Consulting 

firm, modify the RFP documents by amendment.  Any amendment shall be issued in 

writing through addendum.  Addendum may be sent by mail, cable, telex, facsimile or 

electronic mail to consultants or/and will be hosted on Employer’s website which will 

be binding on them.  The Client may at its discretion extend the deadline for the 

submission of Proposals. 

3. PREPARATION OF PROPOSAL 

3.1 You are requested to submit your proposal in Two Parts strictly using the formats 

enclosed herewith (refer section 3,4and 5) in 2 separate envelopes/ packages and put 

together in one single outer envelope/package. The two parts shall be: 

Part 1: Technical Proposal and 

Part 2: Financial Proposal. 

The proposal shall be written in the English language as specified in the Data Sheet. 

All pages of the Proposal shall be signed by an authorized representative. The 

representative’s authorization shall be confirmed by written Power of Attorney duly 

notarized to be submitted with the proposal. In case of JV or inclusion of Associate 

company, a MoU indicating the specific Projects, input and role of each Partner etc. 

shall be submitted with the proposal. 

Part 1: Technical Proposal 

3.2  You are expected to examine all terms and conditions included in the documents. 

Failure to act or to provide all requested information will be at your own risk and may 

result in rejection of your proposal. 

3.3  During preparation of the Technical proposal you may give particular attention to the 

following: 

i. The man-months for the assignment shall be that stated in the Terms of 

Reference. The same shall be considered for the purpose of evaluation as well as 

award.  In case the man months of TOR are amended in view of Client’s own 

initiative or in response to clarification sought by any Consulting firm, the man 

months so amended and published shall be considered for the purpose of 

evaluation as well as award. 

ii. The Consultants should prefer to field as many of their permanent staff as 

possible. A retainer will be getting only 60% weightage.  The permanent staff 

would be considered those already employed with the firm prior to one year from 

the month during which this Tender Notice is issued. Applicant shall submit the 
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details of the period of employment of the proposed personnel with the firm.  

iii. No alternative to key professional staff may be proposed and only one 

Curriculum Vitae (CV) may be submitted for each position and 

iv. A good working knowledge of the language specified in the data sheet is essential 

for key professional staff on this assignment. Reports must be in the language (s) 

specified in the data sheet 

v. Deleted 

vi.  The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. A undertaking in this regard 

should be submitted by consultant that they will engage at least 5% of key key 

personnel / sub-professional /Support Staff from NE region only. 

3.4  Your Technical Proposal must provide the following information, using but not limited to 

the formats attached in the Section 3&4. 

i. A brief description of the firm’s organisation and an outline of recent experience of 

the Consultants and, in the case of Joint Venture, for each partner, on assignments 

of a similar nature. The information which you shall provide on each assignment 

should indicate, inter-alia, the profiles of the staff provided, duration, contract 

amount and firm’s involvement. The details of assignments on hand shall also 

be furnished by the consultant and their JV partner, separately. 

ii. Any  comments  or  suggestions  on  the  ToR and  a  description  of  the 

methodology (work plan) which the firm proposes to execute the services, 

illustrated with bar charts of activities. 

iii. The composition of the proposed staff team, the tasks which shall be assigned 

to each and their timing; 

 

 iv.  Requirement for submission of CVs.  

a. CVs strictly in the prescribed format and recently signed in blue ink on each 

page by both the proposed professional staff and the Managing 

Director/Head or the authorized representative of the firm. 

b. Key information should include years with the firm and degree of 

responsibility held in various assignments. In CV format, at summary, the 

individual shall declare his qualification & total experience (in years) against 

the requirements specified in TOR for the position (Ref. Enclosure-B of 

TOR). If any information is found incorrect, at any stage, action including 

termination and debarment from future projects upto 2 years may be taken 

by Employer on the personnel and the Firm. 

c. If same CV is submitted by two or more firms in an assignment, zero marks 

shall be given for such CV. Key personnel has to certify in their CV that he 

has  not consented to any consultant other than the applicant to propose 

their CV for any position for this assignment. In case the key personnel is 

found having given consent to more than one bidder, he shall be debarred 

by the Employer for 2 years.   

d. Deleted 

e. All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm.  

f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score of 

the firm.  However, if the   Key Personnel does not fulfill the minimum 

academic qualification (as mentioned at Enclosure-B of TOR of RFP), the 
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overall score of his CV will be evaluated as zero.  If the Key Personnel does 

not fulfill the minimum qualification related to experience (as mentioned at 

Enclosure-B of TOR of RFP), then zero marks will only be assigned for that 

sub criteria, but the marks obtained by the CV of the Key Personnel will be 

carried forward for maximum 3 nos key personnel for determining the total 

score of the firm.  In case, a firm is H-1, then all such Key Personnel (whose 

CV scores less than 75% or who does not fulfill the minimum qualification) 

will have to be replaced by the firm at the time of contract negotiations by 

persons scoring at least 75% marks.  The reduction in remuneration of such 

replacements shall be 5%, 10% and 15 % for 1st replacement, 2nd 

replacement and 3rd replacement respectively.  In case more than 3 CV 

scores less than 75% marks or Team leader cum Highway Engineer scores 

less than 75% marks, the proposal shall be considered non-

responsive.During negotiation, Key Personnel will be required to produce 

certificate regarding qualification and experience. However, the officials 

retired from MoRT&H/State/UT PWD may be exempted from producing the 

experience certificate. 

v. Deployment Schedule for each key personnel should be formulated and 

incorporated in the Technical Proposal which will be reviewed on quarterly basis.   

vi. Estimates of the total time effort (person x months) to be provided for the services, 

supported by bar chart diagrams showing the time proposed (person x months) for 

each professional staff and sub professional staff.  

  vii. A certification to the effect should be furnished by the Consultant that they have 

checked the qualifications and experiences details submitted by the key personnel 

in their CVs and found to be correct.  This certification should be made in CVs of all 

key personnel after the certification by the candidate.  The format of CV includes 

certification to this effect.    

viii. Each key personnel of the preferred Consultant shall be called for interview at the 

time of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key personnel shall be 

permitted during negotiation and in such cases Consultant and such key personnel  

shall have to submit affidavit to the effect that during the period of assignment 

specified in para 8 of Section:1, the replaced key personnel shall not be 

professionally employed anywhere in Employer’s works. Employer shall not further 

consider CV of such key personnel directly or indirectly for any of its projects for this 

period. The reduction in remuneration of such replacements shall be 5%and10% for 

1st replacement and 2nd replacement respectivelywithin validity period of bid.  In 

case during negotiations held within validity period of bid, more than two 

replacements are sought by the H-1 consultant; his proposal shall be considered as 

Non-Responsive.  In such case the combined score of remaining technically 

qualified firms, meeting the non-conflict condition shall be evaluated to arrive at new 

H-1.  In case during interaction with the key personnel at the time of negotiation it is 

found that the key personnel proposed is un-suitable for the assignment position, 

his replacement by equivalent or better shall be provided by the consultant.  The 

key personnel with such un-suitable CV shall not be considered in any future bids 

for that position for two years. No deduction for such replacement who are not found 

suitable during interaction shall be made.  

 In the eventuality that a firm becomes non-responsive, for the third time, due to the 

action of replacements of more than 2 key personnel during negotiation, the firm 



National Highways & Infrastructure Development Corporation Ltd.RFP for Authority’s Engineer (Arunachal Pradesh) 
 
 
 

9 

 

12 
 

and its constituent JV partners and Associates shall be debarred upto one years for 

Employer’s consultancy projects. 

x.  The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

3.5 The technical proposal must not include any financial information. 

Part 2: Financial Proposal 

(i) 3.6 Your Financial Proposal must be strictly using the formats attached in 

Section 5. No additional items/quantities other than that specified in the formats 

should be proposed by the Consultants since the same shall not be considered 

for the evaluation/award. Consultants shall be paid billing rates for services 

rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-

Professional personnel and (iii) Support staff on man-moth wise. For calculating 

billing rates of remaining items of the financial proposal, namely (i) 

transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office supplies 

communication etc (v) reports & document printing and (vi) survey equipment 

etc. quoted amount of selected consultant will be converted to percentage of  

civil work cost quoted by civil contractor and payment will be made in 

proportionate to the financial progress of the civil work. Beginning 13th months 

from the last date of submission of bid, billing rates shall be increased for all 

items of contract inter alia including vehicle hire, office rent, consumables, 

furniture @ 5% per year.However, for evaluation and award of the Bid 

proposals, the quoted initial rate (as applicable for first 12 months from last date 

of submission of bid) shall be multiplied by the total time input for each position 

on this contract, i.e. without considering the increase in the billing rates. All 

payments shall be made in Indian Rupees and shall be subjected to applicable 

Indian laws withholding taxes if any. 

. 

3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes 

(including social security), duties, fees, levies and other charges imposed under the 

applicable law, on the consultants, the sub-consultants, and their personnel (other than 

nationals or permanent residents of the government’s country);unless the Data Sheet 

specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8 Consultants may express the price of their services in the Indian Rupees only.  

3.9 Service tax as applicable shall be paid to the consultant while making payment for 

services rendered. The consultants shall then deposit the same with the tax authorities 

and provide a proof of having done so within next 90 days in line with policy circulars 

issued by Employer. Employer shall pay only the service tax. 

 4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 

i. Detailed RFP may be downloaded from E-tendering portal of 

Employerhttps://www.nhidcl.comand the Application may be submitted online following 

the instructions appearing on the screen.  

ii. The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of 

Employerhttps://nhidcl.eproc.in 

  (a) Technical proposal as indicated in para ‘B’ below 

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 
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B. Hard copy in Original ( identical to proposal sto be submitted in Sealed Envelop 

and also Electronic form to be uploaded on the E-tendering portal of 

Employerhttps://nhidcl.eproc.in 

(I) Technical Proposal in Hard Bound Form including 

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of JV;  

(c) Copy of Memorandum of Understanding between JV partners, if 

applicable;  

(d) Copy of Memorandum of Understanding with Associate, if                   

applicable 

(e) Firm’s credentials as per format prescribed in SECTION-3 OF 

RFP. 

 

(f) Technical proposal as per format prescribed in SECTION-4 OF 

RFP. 

(II) Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand 

draft in favour of Managing Director, National Highways & Infrastructure 

Development Corporation Ltd.(NHIDCL) payable at New Delhi; 

(III)  Bid Security (for the amount given in section 1 of this document) in the form of a 

Bank Guarantee and the format specified in this document and 

(IV) Application processing fee as applicable shall be paid to the Service provider of 

E-tendering portalhttps://nhidcl.eproc.in. 

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) 

B together with their respective enclosures and seal it in an envelope and mark the 

envelope as “Technical Proposal” for the Project for which proposal is submitted and 

name and address of the Applicant. The envelope must be clearly marked “DO NOT 

OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”.  In 

addition, the Application due date should be indicated on the right hand corner of the 

envelope. The original documents should be submitted before 11:00 hours Indian 

Standard Time on the Application due date i.e. on 02.07.2015, at the below 

mentioned address in the manner and form as detailed in the RFP. A receipt thereof 

should be obtained from the below mentioned person.  

Address of Employer: 

 

        ATTN. OF:     Mr. Yogesh Chandra Srivastava 

                         DESIGNATION :    General Manager (Tech) 
                         ADDRESS:               3rd

 Floor, PTI Building, 4, Parliament Street, 

                New Delhi – 110001. 

   Mob.  NO:     9599022989 
             E-MAIL ADDRESS:    yogena05bro@gmail.com 

The Applicant shall upload scanned copies of the Technical Proposal and 
Financial Proposal as specified in point nos. 4.1 (ii) A & B above on the E-
tendering portal of Employer before 11:00 hours Indian Standard Time on the 
Application due date i.e. on 02.07.2015.   Hard copy of the documents as 
specified in point nos. 4.1 (ii) B above only is required to be submitted.  
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Financial Proposal is to be submitted On-line only and no hard submission is 
to be made.  In the event of any discrepancy between the original and the 
copy (in electronic form), the original shall prevail.  

4.2 Modification / Substitution/ Withdrawal of bids: 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the 
Bid Due Date. No Bid shall be modified, substituted or withdrawn by the 
Bidder on or after the Bid Due Date. 
(ii)  Any alteration/ modification in the Bid or additional information supplied 
subsequent to the Bid Due Date, unless the same has been expressly sought 
for by the Employer, shall be disregarded. 
(iii)  For modification of e-bid, bidder has to detach its old bid from e-
tendering portal and upload / resubmit digitally signed modified bid. 
(iv)  For withdrawal of bid, bidder has to click on withdrawal icon at e-
tendering portal and can withdraw its e-bid. 
(v)  Before withdrawal of a bid, it may specifically be noted that after 
withdrawal of a bid for any reason, bidder cannot re-submit e-bid again. 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both on-

line and manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney 

shall be the Digital Signatory. In case the authorized signatory holding Power of 

Attorney and Digital Signatory are not the same, the bid shall be considered non-

responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in 

point nos. 4.1 (ii) B at 11:30 hours Indian Standard Time on the Application due date i.e. in 

the presence of the Applicants who choose to attend. The Employer will subsequently open 

the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the 

Applications in accordance with the provisions set out in the RFP.  

(iii)The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 

qualify for financial opening as per RFP. The date of opening of Financial Proposal will be 

notified later on. 

5 PROPOSAL EVALUATION 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

 5.2 Deleted    

Technical Proposal 

5.3 The Evaluation Committee appointed by the Employer shall carry out its evaluation 

applying the evaluation criteria and point system specified in the data sheet. Each 

responsive proposal shall be attributed a technical score (ST.) Only those Applicants 

whose Technical proposal score 75 marks or more out of 100 shall qualify for further 

consideration. However, if the number of such pre-qualified applications is less than two, 

the Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score 

is less than 75 marks. 

Financial Proposal 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is 

finalised, the Employer may notify those consultants whose proposals were not considered 

as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 

indicating the date and time set for opening of the Financial Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ 

representatives who choose to attend.  The name of the consultant, the technical scores, 

and the proposed prices shall be read aloud and recorded when the Financial Proposals 
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are opened.  The Client shall prepare minutes of the public opening. 

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals 

Are complete(i.e. whether they have included cost of all items of the corresponding 

proposals; if not, then the cost towards such missing items will be considered as NIL, but 

the Consultant shall, however, be required to carry out such obligations  without any 

additional compensation.) and without computational error. In case under such 

circumstances, if Client feels that the work cannot be carried out within the overall cost as 

per the  submitted  financial proposal, such proposals shall be considered non responsive.  

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 

financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial 

(SF) scores as follows: 

  S= STxTw+SF x Fw 

 Where S is the combined score, and Tw and Fw are weights assigned to Technical 

Proposal and Financial Proposal, that shall be 0.80 and 0.20 respectively. 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest 

combined score). The second ranked applicant (H-2) shall be kept in reserve and may be 

invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the 

requirements specified in this document. In the event the proposals of two or more 

consultants have the same scores in the final ranking, the proposal with the highest 

technical score should be ranked first. 

6 NEGOTIATIONS 

6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the successful 

firm who submitted the highest scoring proposal in writing by registered letter or facsimile 

and may either issue LOA if negotiations are not required or may invite it to negotiate the 

contract.  In case two or more firms obtain same score, the firm achieving the highest 

Technical score shall be invited first for negotiations. 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, 

and initial a draft contract by the conclusion of negotiations 

6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date 

due to reasons attributable to Employer, the lowest bidder shall be permitted for 

replacement upto a maximum of 50% key personnel with key personnel of equivalent or 

better qualifications without considering the same as replacement and without any 

deduction.  However, for avoidance of doubt, it is clarified that replacement of key 

personnel whose CV has scored less than 75% marks shall continue be considered as 

replacement as per para 3.4.(iv) (f). 

6.4 Negotiations shall commence with a discussion of your technical proposal, the proposed 

methodology (work plan), staffing. Agreement must then be reached on the staffing and 

bar charts, which shall indicate activities, staff, periods in the field and in the home office, 

staff months, logistics and reporting. Special attention shall be paid to optimise the 

required outputs from the firm within the available budget and to define clearly the inputs 

required from the Employer to ensure satisfactory implementation of the assignment. 

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to contact the 

local tax authorities to determine the local tax amount to be paid by the Consultant under 

the Contract. The financial negotiations will include a clarification (if any) of the firm’s tax 

liability in the Client’s country, and the manner in which it will be reflected in the Contract; 

and will reflect the agreed technical modifications in the cost of the services.   

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 

professional staff, the Employer ’s  expects to negotiate, a contract on the basis of the 
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staff named in the proposal and ,prior to contract negotiations, will require assurance that 

this staff shall be actually available. 

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no 

case more than two replacements of key personnel shall be permitted during negotiation 

and in such cases Consultant and such key personnel  shall have to submit affidavit to the 

effect that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s works. Employer 

shall not further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall be 

5%and10% for 1st replacement and 2nd replacement respectivelywithin validity period of bid. 

In case during negotiations held within validity period of bid, more than two replacements 

are sought by the H1 consultant; his proposal shall be considered as Non-Responsive.  In 

such case the combined score of remaining technically qualified firms, meeting the non-

conflict condition shall be evaluated to arrive at new H1. In case during interaction with the 

key personnel at the time of negotiation it is found that the key personnel proposed is un-

suitable for the assignment position, his replacement by equivalent or better shall be 

provided by the consultant.  The key personnel with such un-suitable CV shall not be 

considered in any future bids for that position for two years. No deduction for such 

replacement who are not found suitable during interaction shall be made. In the eventuality 

that a firm becomes non-responsive, for the third time, due to the action of replacements of 

more than 2 key personnel during negotiation, the firm and its constituent JV partners and 

Associates shall be debarred up-to one year for Employer’s consultancy projects. 

6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of 

negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be 

required to produce certificate regarding qualification and experience in support of their CVs 

for verification and return. However, the officials retired from MoRT&H/State/UT PWD may 

be exempted from producing the experience certificate. The negotiations shall be concluded 

with a review of the draft form of Contract. The Employer and the firm will finalise the 

contract to conclude negotiations. 

 

7 AWARD OF CONTRACT 

7.1 After completion of negotiations with the consultants, the Client shall award the Contract to 

the selected Consultant. However, after signing of the Contract, the Client may return the 

unopened Financial Proposals to the unsuccessful Consultants. 

7.2 The successful firm with whom the contract is signed is expected to commence the 

assignment on the date and at the location specified in the data sheet. 

 

  



National Highways & Infrastructure Development Corporation Ltd.RFP for Authority’s Engineer (Arunachal Pradesh) 
 
 
 

9 

 

17 
 

DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

 

1.1Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 3rdFloor, Press 

Trust of India Building, 4-Parliament Street, New Delhi on 10.06.2015 at 15.00 hrs. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 

2.1 Clarification may be requested 7 days prior to Pre Proposal Conference .The address for 

requesting clarification is: 

Address of Employer’s Representative: 

Address of Employer: 

 

ATTN. OF:     Mr. Yogesh Chandra Srivastava 

DESIGNATION     General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

     

 E-MAIL ADDRESS                yogena05bro@gmail.com  

 

3.1 The Language of documents and correspondence will be English 

3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc 

shall be written in English. 

3.3 Employer shall pay only service tax.  Consultant has to assess all other taxes and should 

in build them in their financial proposal.  These taxes (other than service tax) should  not  

be  provided  separately. Consultants are requested to consult Tax Consultants for 

details. 

3.4 The Consultants to state all cost in Indian Rupee only. 

4. The time and date of submission: 1100 hrs on 02.07.2014. 

5.1 The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 

(i) Sub criteria for Relevant Experience of the firm for the assignment 

Criteria Marks 

Year of Establishment of the Firm (In case of JV year of establishment of Lead 

Member shall be considered) 

2 

Average Annual Turnover (last 3 years) from consultancy business 2 

Experience  in Construction Supervision/Independent Engineer/Authority Engineer 

in  Highway Projects of length equal to 40% of project length of similar category for 

which RFP invited of 2/4/6**-laning or more / bridge works in last 7 years* 

 

16 

Experience in DPR preparation/ Feasibility Studycum Preliminary Design Report 

for Number of Highway Projects (of length 40% of project length of similar category 

for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 years * 

5 
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Total 25 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane, projects experience 

of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 

laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in 

bridge work (either standalone project or as a part of road project) only be considered. 

 

In case of JV the turnover and experience details of Lead and JV partners will be added for 

evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 

evaluation. However consultant should submit details as per section 3, separately for Lead partner 

JV partner and associate. 

 

Employer’s certificate should be submitted substantiating the experience claimed by the firm. 

(ii) Deleted 

(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 

 

S.No. Staff Position Marks  

1 Team Leader-cum-Highway Engineer 20 

2 Resident Engineer cum pavement specialist+  road safety expert 15 

3 Sr. Contract Specialist  10 

4 Senior Quantity Surveyor 10 

5 Bridge/Structural Engineer 2x5 

6 Material Engineer 2x5 

 Total 75 

 

Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

 

The technical proposal should score at least 75 marks to be considered responsive for financial 

evaluation. 

 

6. Commencement of Assignment: The firm shall begin carrying out the services within one 

month of signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

The proposal should contain the following information in enclosed format attached at 

Appendix A. 

 Year of Establishment of Firm 

 Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 

three years (FY 2012-2013, FY 2013-2014 and 2014-2015). For claiming experience of 

Highway projects, completion certificate from employer should be enclosed. The proposal 

should also contain the details of the key personnel viz. their name, qualification, expertise 

area, experience and years of association with the firm.  

Appendix A 

 

The following information related to the firm should be provided in the proposal. 

 

i. Name of the package applied for:-  

ii. Year of establishment of firm* 

 

Consultant Year of 

Establishment 

Country Type of Organization 

   Individual Partnership Corporation Other 
Individual / 

Lead Partner 

(of JV)/ Minor 

Partner of 

JV/Associate 

      

 

NOTE: - Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted.  

iii. Office/Business Address/Telephone nos./Cable Address. 

iv. Narrative description of firm (Not more than 2 sheets) 

v. Name of two (2) principals who may be contacted with title and telephone 

number/fax number/e-mail. 

vi. Financial Statement of the last three years. ** 

Sl. 

No. 

Particular 2014-15 2013-14 2012-13 

i. Annual turnover from 

Consulting business 
   

ii. Total Assets    
iii. Current Assets    

 

c)  Balance Sheet/ Auditor Certificate of last 3 years (FY 2012-2013, FY 2013-2014 and FY 

2014-2015) shall be submitted as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs.60/- and 1 Euro = 

Rs 80/-)(This will be the exchange rates as per Reserve Bank of India rounded off to 

nearest Rupee applicable at the time of RFP invitation).  

 

b)  The currency conversion rate for the respective years shall be   mentioned for other  

International currencies. 

vii. Experience as Independent Consultant/Construction supervision of Highway 
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projects, separately for PPP and non-PPP Projects during the last 7 years. *** 

  
S No   

P ro jects  

Name / Year  

 

Type of 

Services 

rendered  

 

Descr ip- 

t ion of 

H ighway 

Pro ject /  

Length  

( kms) 

 

C l ien t  

(wi th  

comple te

 a

dd ress ,  

c ontac t

 

person,  

Te lephone

 Nos .

and Fax 

Nos . )  

 

Tota l  

Fee fo r  

the 

Consu l ta

ncy 

Ass ignm

ent  

( INR)  

 

Fee received 

by Applicant 

( in case o f  

JV /Assoc ia t

ion)  

 

%age 

o f  to ta l  

fee 

rece i ve

d by 

the 

f i rm 

 

Approx. 

cost o f

 H ig

hway

 Pr

o jec t  

 

Period 

Sole  

Consu ltan t/ 

 

P r ime 

consu ltan t   o f 

JV / minor  

consultant of JV/    

/as associate 

consultant  

1 2 3 4 5 6 7 8 9  10 

  A .   Comple ted/  Subs tantial l y completed projects: 

1 .  

2 .  

3 .  

B .   P ro jec ts in progress :  

1 .  

2 .  

3 .  

 

viii. Experience  in  DPR/ Feasibility Study cum Preliminary Design Report preparation  

of   2/4/6  laning / Bridge Highway  Projects separately  for the PPP and non-PPP 

projects  during  the  last  7 years. *** 

 
S No  Projects   Name   / 

Year 

Type o f  

Services  

Rendered  

Length  

o f  

P ro ject 

( km s) 

Cl ien t  

(wi th  

comple te

 a

ddress ,  

c ontac t

 

person,  

te lephone

 Nos.  

andFax Nos . )  

Tota l  Fee 

for  the 

Consu l tan

cy 

Ass ignme

nt  ( INR)  

Fee 

received by 

Applicant 

( in case 

o f  

JV /Assoc i

a t ion)  case o f JV)  

%age o f  

to ta l  fee 

rece i ved 

by the 

f i rm 

Per iod  

Sole  

Consu ltan t/ 

 

P r ime 

consu ltan t   o f JV / minor  

consultant of JV/    /as

 associate 

consultant  

1 2 3 4 5 6 7 8 9 

 

***a)  2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-

lane projects experience of 4/6 lane also to be considered with a multiplication factor 

of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning 

projects. Experience of 2 lane will be considered for 4/6 laning projects with a 

multiplication factor of 0.75. For standalone bridge projects, experience in bridge 

work (either standalone project or as a part of road project) only be considered. 

 

 b)  Only those projects, to be included in the table which are Highways Projects and 

for which clients certificates from the concerned Government agencies are     

enclosed with the proposal. 

c) The details of bridges having length more than 200m (500m in case the 

project    consisting of bridges of length more than 500m)in the listed projects 
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is to be  specifically mentioned. 

d) The weightage given for experience of a firm would depend on the role of the 

firm in the respective assignments. The firm’s experience would get full credit 

if it was the sole firm in the respective assignment. If the applicant firm has 

completed projects as JV with some other firms, weightage shall be given as 

per the JV share***. However if the applicant firm has executed the project as 

associate with some other firms, 25% weightage shall be given to the applicant 

firm for the projects completed under such association  

 

e)  For weightage of experience in any past Consultancy assignment, experience 

certificate from the client shall be submitted. In absence of clear demarcation of JV 

share in client certificate, the weightage will be treated as 60 % for lead partner and 

40% for minor partner. Annual turnover duly certified by Chartered Accountant shall 

be accepted.  In case of non-availability of such documents no weightage of 

turnover/experience will be considered. 

 

 (ix)       Assignments on hand including those for which the Letter of Acceptance from the clients 

received as on 7 days prior to due date for submission of proposals:  The details shall be given in 

the following format. 

 
S. 

No 

Name of 

Assignment 

Client Role of the firm Date of letter of 

Acceptance  

Date of 

Agreement if 

signed 

Present status 

of Assignment 

Team Members provided by the 

firm  

Sole, Lead/ 

Other in JV or 

sub-consultant 
 

Name  DOB Position  

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 

Appendix B-2 

Firm’s comments and suggestions on the Terms of Reference and 

on data, services, and facilities to be provided by the Employer. 

 

Appendix B-3 

Approach paper on methodology and work plan for performing 

the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 

claimed by the firm. 

 

APPENDIXB-1 

Technical proposal submission form. 

 

FROM (Name of Firm) To: (Name and Address of Client) 

 

 

 

 

 

 

Ladies/Gentlemen: 

(i) Subject:  Submission of Technical and Financial Proposal for CONSULTANCY SERVICES 

FOR AUTHORITY ENGINEER FOR PROJECT OF(i)  2 Laning of Akajan-Likabali-Bame 

road from Km. 12.00 to km. 33.00 ( State Road )and (ii) 2 Laning of Akajan-Likabali-

Bame road from Km. 33.00 to km. 65.00 ( State Road )in  state of Arunachal Pradesh 

under SARDP on EPC basis 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with your 

Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our Proposal, which 

includes this Technical Proposal and a Financial Proposal sealed under a separate envelope for the 

above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at 

bidding stage, in public domain and the same may be uploaded by Employer on official website of 

Employer.  We undertake that we shall have no objection if Employer uploads/hosts the information 

pertaining to credentials of our firm as well as of our key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to 

negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. 

We understand you are not bound to accept any Proposal you receive 

 

We remain, 

Yours sincerely, 

 

Managing Director/Head of the firm/Authorised 
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Representative of the firm +*  

Name of the firm  

Address 

*Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF 

CONSULTANTSONTHETERMSOFREFERENCEANDON SERVICESAND FACILITIES TO BE 

PROVIDED BYTHE EMPLOYER 

 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 

PERFORMINGTHEASSIGNMENT 

 

 

 

(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OFTHETEAM PERSONNEL,ANDTASK(S) OF 

EACHTEAM MEMBER 

 

 

1. Technical/Managerial Staff 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 

   

 

 

2. Support Staff 

 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 
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APPENDIX B-5 : FORMATOF CURRICULUM VITAE (CV) FOR PROPOSED 

PROFESSIONALSTAFF 

 

Proposed Position : ………………………………………………                 Photograph 

 

 Name of Firm:........................................................................................  

Name of Staff:........................................................................................  

Profession:..............................................................................................  

Date of Birth: 

Years with Firm/Entity: ...........................................Nationality:.............................. Membership 

of Professional Societies:.........................................................................  

Detailed Task Assigned:.............................................................................................. 

S.No Name of 

Employer 
 

Post Held 

Projec

t 

Name 

Period Assignment 

in the 

Project 

Client 

of the 

Projec

t 

Remark 

    From To    

         

         

 

 

Education: 

[Summarize college/university and other specialized education of staff member, giving their 

names, dates attended, and degrees obtained. Use about one quarter of a page.] 

 

Key Qualifications: 

[Give  an  outline  of  staff  member’s  experience  and  training  most  pertinent  to  tasks 

 on assignment.  Describe  degree  of  responsibility  held  by  staff  member  on  relevant 

 previous assignments and give dates and locations. Use about half a page.] 

 

Employment Record: 

[Starting with present position, list in reverse order every employment held. List all positions 

held by staff member since graduation, giving dates, name of employing organizations, titles 

of positions  held,  and  locations  of  assignments.  For  experience  also  give types  of  

activities  performed  and  client  references,  where  appropriate.  Use about three-quarters 

of a page.] 

 

Languages: 

[For  English  language  indicate  proficiency  :  excellent,  good,  fair,  or  poor;  in  speaking, 

reading, and writing] 

 

Summary of Qualification & Experience vis-à-vis the requirements as per TOR 

Requirements 

as per TOR 

(Enclosure-B) 

Possessed by 

the Staff 

Member 

Break-up of experience 

Brief Description of Project Man-months provided 
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Certification by the Candidate 

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, 

my qualifications and my experience and Employer would be at liberty to debar me if any 

information given in the CV, in particular the Summary of Qualification & Experience vis-à-vis 

the requirements as per TOR is found incorrect.  I further undertake that I have neither 

been debarred by MoRTH, NHAI or any other central/stage government 

organizat ion nor left any assignment with the consultants  engaged  by  Employer / 

 contracting  firm  (firm  to  be  supervised  now)  for  any continuing  work  of 

 Employer without  completing  my  assignment.  I will be available for the entire duration of the 

current project (named…..). If I leave this assignment in the middle of the work, 

 Employer would  be  at  liberty  to  debar  me  from  taking  any assignment  in  any  of  the 

 Employer works  for  an  appropriate  period  of  time  to  be  decided  by the Employer. I have no 

objection if my services are extended by the Employer for this work in future.  

 

I further undertake that my CV is being proposed for this project by --------- (the applicant 

firm) and I have not given consent to any other consultant(s) to propose my CV for any 

position for this project.   

 

I further undertake that if due to my inability to work on this project due to unavoidable 

circumstances, due to which consultant’s firm is forced to seek replacement. In such 

unavoidable circumstances, I shall not undertake any employment in Employer projects 

during the period of assignment of this project and Employer shall consider my CV invalid till 

such time. 

 

I undertake that I have no objection in uploading/hosting of my credentials by Employer in 

public domain. 

 

 For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on date (as on 7 days 

prior to due date for submission of proposal) including those for which LOA has been received 

by the firm and the inputs in these assignments shall not effect the work of the current 

assignment. 

 

Name of 

Assignment 

Client Date of 

LOA 

Likely 

start 

(Month / 

Year) 

Likely 

end 

(Month / 

Year) 

Total input 

of the 

person 

(man-

months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the 

assignments on hand as on 7 days before due date of proposal including those for which LOA 

has been received from the Client or for which Consultant has been declared as H1 do not 

exceed3 (three) for Senior Contract Specialist, and Sr. Quantity Surveyor.  

 

 

…………………………………………………………..                      Date 

(Signature of Key Personnel) 

(Day/Month/Year) 
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Certification by the firm 

 

The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification 

and experience details of Shri ------ (name 

Of the proposed personnel  and  address) as described in the CV has been checked and 

found to be correct.  It is also certified that Shri-------- (name of proposed personnel) to  the 

 best  of  our  knowledge  has  neither been debarred by MoRTH,  NHAI or any other 

Central/State Government organization nor  left  his assignment with any other consulting firm 

engaged by the Employer /Contracting firm(firm to be supervised  now)  for  the  ongoing 

 projects.  We  understand  that  if  the  information  about leaving  the  past  assignment  is 

 known  to  the Employer,  Employer would  be  at  liberty  to  remove  the personnel from the 

present assignment and debar him for an appropriate period to be decided by the Employer. 

 

 

 

…………………………………………………………..                      Date: ……………… 

(Day/Month/Year) 

 

[Signature of authorized representative of the Firm] 

 

Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. 

b)     Complete address and phone number of the Personnel is to be provided. 

c)     Document for proof of ageis to be enclosed. 

d)     Document for proof of qualification is to be enclosed. 

e)     Age of the personnel shall not be more than as specified. 

f)      Experience Certificates from Employers to be attached.  
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APPENDIXB-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 

 

 

A. Activity Schedule 

 

 Sl.    

No. 

  Name    Position Month wise Program (inform of Bar Chart) 

[1
st

,2
nd

, etc. are months from the start of assignment] 

1
st 

2
nd

 
3
rd 

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th 

11
th 12

th
 and 

subseque

nt year
 

Number of 

Months 

1               Subtotal(1) 

2               Subtotal(2) 

3               Subtotal(3) 

4               Subtotal(4) 

-               - 

-               - 
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APPENDIXB-7: ACTIVITY (WORKS)SCHEDULE 

 

 

A. Activity Schedule 

  Monthwise Program (inform of Bar Chart) 

[1
st

,2
nd

, etc. Are months from the start of assignment] 

Sl.No. Item of Activity (Works) 1
st 

2
nd 

3
rd 

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th

 
11

th
 12th 

1 ................................................             

2 ................................................             

3 ................................................             

4 ................................................             

- ................................................             

- ................................................             

 

B. Completion and Submission of Reports 

S.No Reports : Programme: (Date) 

1 Monthly reports 

(Design and Construction) 
 

2 Quarterly Reports  

3 Various others reports as provided in the Contract Agreement such 

as completeion report 

CompletionReport 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL  

      AND EXPERIENCE CLAIMED BY THE FIRMS 

      (To be submitted on non-judicial Stamp Paper) 

 

 

 

 I, the undersigned, on behalf of _______________________ (name of the Consultant 

submitting the proposal), do hereby certify that the details furnished in this proposal including 

CV of key personnel and experience claimed by the firm/firms are true and correct to the best 

of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/ Authorized Representative of 

The firm* 

Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL. 

 

AppendixC-1 Financial proposal submission form 

 

AppendixC-2 Summary of costs 

 

AppendixC-3 Breakdown of costs 

 



National Highways & Infrastructure Development Corporation Ltd             RFP for Authority Engineer 

 

34 
 

 

 

APPENDIX C-1: FINANCIALPROPOSALSUBMISSION FORM 

 

 

FROM: (Name of Firm) TO: 

 

Address of Employer 

Subject: 

 

We, the undersigned, offer to provide the consulting services for the above in 

accordance with your Request for Proposal dated [Date], and our proposal. Our 

attached financial proposal is for the sum of [Amount in words and figures]. This 

amount is exclusive of the local taxes which we have estimated at (Amount in Words 

and Figures). 

 

Our financial proposal shall be binding upon us subject to the modifications resulting 

from contract negotiations, upto the expiration of the validity period of the proposal, 

i.e., [Date]. 

 

We undertake that, in competing for(and, if the award is made to us, in  executing) 

the above contract, we will strictly observe the laws against fraud and corruption in 

force in India namely “Prevention of Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating to this 

proposal and contract execution, if we are awarded the contract, are listed below: 

 

 

Name and Address Amount and Purpose of Commission 

of Agents Currency or Gratuity 

 

............................... ........................... ……..………………… 

 

............................... 

 

........................... 

 

………………………. 
 

We understand you are not bound to accept any proposal you receive. 

 

We remain, 

yours sincerely, 

 

 

 

Managing Director/Head of the 

firm/Authorised Representative of 

the firm* 

 Name of the firm 

Address 

*Lead Member in case of JV 
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APPENDIX C-2:  SUMMARY OF COSTS 

 

 

No. 

 

Descriptio

n 

Amount 

(Rs.) 

I Remuneration for Local Professional Staff  
II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 

Note: Payments will be made as per stipulations of the Conditions of Contract. 
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APPENDIXC-3 : BREAKDOWNOF  COSTS 

 

 

I. REMUNERATIONFOR LOCAL PROFESSIONAL STAFF  

  

S. No.  Key Personnel 
Man-month in 

Construction 

period of 36 

months*  

Man-month in 

Maintenance/De

fect Liability 

period of 48 

months 

Billing 

Rate 

(Rs) 

Amount 

(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 

Highway Engineer (Also to act 

as Resident Engineer for 

Package-1& Package-II) 

36 12   

2.  Resident Engineer cum 

Pavement Specialist+ Road 

safety Expert ( for 2nd 

package ) 

36 48   

3.  Sr. Contract Specialist 

(common for both packages) 

12 4   

4.  Senior Quantity Survey 

or(common for both packages) 

36 4   

5.  Bridge/Structural Engineer – 2 

Nos (1 for each package) 

72 0   

6.  Material Engineer  - 2Nos (1 

for each package) 

72 2x4=8   

 Sub Total 264 76   

B: Sub Professional Staff    

(a)  Quantity Surveyor – 2Nos (1 

for each package) 

72 2x6=12   

(b)  Survey Engineer – 2 Nos (1 

for each package) 

72 2x6=12   

(c)  Lab Technician – 2Nos (1 for 

each package) 

72 2x6=12   

 Sub Total 216 36   

 

 

TBN = To Be Named 

Support Staff  

  

 

No. Position Name Staff Months Rate/ 

month() 

Amount(Rs ) 

1. Office Manager(1no) TBN   2x (construction 

period + 48months) 
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2. Accountant cum cashier 

(2no) 

TBN   2x (construction 

period + 48months) 
  

3 Photocopy Machine 

Operator(2 no) 

TBN  2x (construction 

period + 48months) 
  

4. Computer Operator cum 

steno 

(2 no) 

TBN  2x (construction 

period + 48months) 
  

5. Office Boy (2no) TBN 2x (construction 

period + 48months) 
  

     Total:  
 

Note:  

 

III. Transportation (Fixed rate on rental basis) 

 

The vehicles provided by the Consultants shall include the cost for rental, drivers, 

Operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month 

run 
 

S.N

o 

Description 

of Vehicles 

Qty. 

(No. of vehicle-month) 

Total Rate/ 

Vehicle

- Month 

Amoun

t 

 During 

Construction 

Period 

During 

Maintenance / 

DLP Period 

1 Innova / 

Scorpio or 

equivalent 

(not more 

than 3 years 

old) 

 2xconstruction 

period in months 

1X48    

2 Ambassador / 

Indica or 

equivalent 

(not more than 

3 years old)  

 2xconstruction 

period in months 

1X48    

 Total       
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IV. Duty Travel to Site (Fixed Costs) : 

Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s Site/Regional office. The 

quoted amount against remuneration should include travel fare for 20 round trip to Employer’s 

Head Office and 20 round trip to Employer’s regional office (including Hotel charges, travel costs 

etc. Complete) and no separate payment on this account shall be made. 

 

V.Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented for construction 

period and 150 sqm for Defect Liability Period.The rent cost includes electricity and water charges, 

maintenance, cleaning, repairs, etc. complete. 

 

Period Nos of Months Rate/month Amount 

Construction 36 
 

 

Defect Liability 48 
 

 

Total:    
 

VI. Office Supplies, Utilities and Communication (Fixed Costs) 

  

No      Item Months Monthly 

Rate 

Amount in 

Rs. 

1. 

 

 

2. 

 

 

3. 

 

 

4. 

Office Supplies 

 

 

Drafting Supplies 

 

 

Computer Running Costs 

 

 

Domestic and International 

Communication 

Construction period + 

48 months 

 

Construction period + 48 

months 

 

Construction period + 48 

months 

 

Construction period + 

48 months 

  

 

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of 

services as per the list given below. The rental rate per month shall be quoted for the total 

list of Office Furniture and Equipment) 

 

No Description Unit Qty. Rate/ 

Month 

/unit 

(Rs.) 

Period in 

Months 

Amount 

(Rs.) 

 Office Furniture (Rental/ Hire)      
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1 Executive Table (Godrej make, model 

No.T-108orequivalent) 

 each 6(1 for 

each Key 

Personnel) 

 Construction 

period + 48 

months 

 

2 Executive Chairs(Godrej make, model 

No.PCH-701orequivalent) 

 each  6(1 for 

each  Key 

Personnel) 

 Construction 

period + 48 

months 

 

3 Tables(Godrej make, model No.T-104 

or equivalent) 

 each 4  Construction 

period + 

12months 

 

4 Ordinary Chairs Type-1(Godrej make, 

Model NoT-CHR–6 or equivalent) 

 each 15  Construction 

period + 

12months 

 

5 Tables(for all other staff)(Godrej 

make,modelNo.T-101orequivalent) 

each 4  Construction 

period +12 

months 

 

6 Ordinary Chairs–Type II(for all other 

staff) (Godrej make,modelNo.CHR-6  

or equivalent 

each    10  Construction 

period + 

12months 

 

7 Steel Almirah1270mmx765mmx 

440mm(Godrej make, model minor plain 

or equivalent) 

each 6  Construction 

period + 

48months 

 

8 Visitors chairs/Conference room chairs 

(Godrej make,modelNo.DCH7004or 

equivalent) 

each 6  Construction 

period +12 

months 

 

9 Tables for computers with 3 drawers, 

keyboard/mouse pull out trays size 

1664mmx900(Godrej make. Or 

equivalent as per Engineer’s design) 

each 4  Construction 

period + 

12months 

 

10 Printer desks(Godrej make or 

equivalent) 

each 2  Construction 

period +12 

months 

 

11 Side tables(Godrej make or equivalent) each 4  Construction 

period + 

12months 

 

12 Conference Table(Godrej make, model 

No.T-12orequivalent) 

each 1  Construction 

period + 

12months 

 

13 Revolving Chairs for Computer 

Room/Drawing room 

each 3  Construction 

period +12 

months 

 

 Office Equipment (Rental/Hire)      

1 Telephone with PABX facilities (2 

externallines&10internallines) 

each 2  Construction 

period + 48 

months 

 

2 Photocopier each 1  Construction 

period + 48 

months 

 

3 Fax each 1  Construction 

period + 48 

months 
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4 Air-Conditioner(1.5Ton) each 3  Construction 

period + 48 

months 

 

5 Computer PC (state of the art) each 4  Construction 

period + 48 

months 

 

6 LaserJet Printers each 3  Construction 

period + 48 

months 

 

7 Diesel Generator 20KVA)with running 

Cost 

each 1  Construction 

period + 48 

months 

 

8 Binding Machine each 1  Construction 

period + 48 

months 

 

9 Air Cooler(of24” size fan with suitable 

Pump and shall beofeither GEC, 

Katina or Cool Home make or 

equivalent) 

each 2  Construction 

period + 48 

months 

 

10 Water Coolers (Voltas or equivalent) each 1  Construction 

period + 48 

months 

 

11 Software LS LS  Construction 

period + 48 

months 

 

 Total      

 

VIII. Reports and Document Printing 

All reports such as Monthly reports, Inspection reports, Quarterly reports and various others reports as 

provided in the Agreement such as Completion Report shall be submitted in 6 copies. The cost shall 

be included in office supplies and communication and no separate payment on this account shall be 

made. 

 

IX.  Survey Equipment with Survey Party and Vehicle etc complete 

 

 

Description 

Nos. of Months 

 
Rate 

/month 

 

Amount 

Rental cost towards Survey Equipment 

(GPS/Total station /Auto Level) with 

semiskilled survey Party (4 persons) 

and one dedicated  vehicle for Survey 

Party (inclusive  of vehicle rental 

driver’s salary, fuel operation and 

maintenance etc complete) with rods, 

flags and other sundries 

36   

 

X. Contingencies 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 
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Proposal. The provisions of Contingency shall be operated with the specific approval 

form the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 

 

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ 

entered between Authority and --------(the Contractor) for the work of .............. from km---- 

to ---- of NH No.------- in the State of -------------- on Engineering, Procurement and 

Construction (EPC) basis]. 

 

1. Scope 

 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified 

pursuant to the EPC Agreement dated ........... (the “Agreement”),  which has been entered 

into between the Authority and ............. (the “Contractor”) for [Two-Laning] of the **** 

section (km ** to km**) of National Highway No. ** in the State of *** on Engineering, 

Procurement, Construction (EPC) basis, and a copy of which is annexed hereto and marked 

as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein but 

defined in the Agreement shall have, unless repugnant to the context, the meaning 

respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context 

otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of 

the Agreement, and references to Paragraphs shall be deemed to be references to 

Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, 

mutatis mutandis, to this TOR. 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, 

consistent with the highest standards of professional integrity and Good Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance 

with the provisions of this Agreement, but subject to obtaining prior written approval of the 

Authority before determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contractor; 

(c) The Termination Payment; or  

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an 

obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to 

the Authority in respect of its duties and functions under this Agreement. Such reports shall 

be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every 

month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 

responsibilities to its suitably qualified and experienced personnel; provided, however, that it 

shall not delegate the authority to refer any matter for the Authority’s prior approval in 

accordance with the provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of 

Scope under Article 13. 
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3.6 In the event of any disagreement between the Parties regarding the meaning, scope and 

nature of Good Industry Practice, as set forth in any provision of the Agreement, the 

Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned 

written statement relying on good industry practice and authentic literature. 

4 Construction Period 

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished 

by the Contractor along with supporting data, including the geo-technical and hydrological 

investigations, characteristics of materials from borrow areas and quarry sites, topographical 

surveys, and the recommendations of the Safety Consultant in accordance with the 

provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer shall 

complete such review and send its observations to the Authority and the Contractor within 

15 (fifteen) days of receipt of such Drawings; provided, however that in case of a Major 

Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30 

(thirty) days. In particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and 

furnish its comments within 10 (ten) days of receiving such Drawings. The review of drawing 

should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-

one) days stating the modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be 

adopted by the Contractor for executing the Works, and convey its comments to the 

Contractor within a period of 10 (ten) days from  the date of receipt of the proposed 

methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 

interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway 

for purposes of maintenance during the Construction Period in accordance with the 

provisions of Clause 10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the 

Contractor and send its comments thereon to the Authority and the contractor within 7 

(seven) days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and 

shall submit a monthly Inspection Report bringing out the results of inspections and the 

remedial action taken by the Contractor in respect of Defects or deficiencies. In particular, 

the Authority’s Engineer shall include in its Inspection Report, the compliance of the 

recommendations made by the Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports 

and standard samples of manufactured Materials, and such other Materials as the 

Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s 

Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such 

time and frequency and in such manner as specified in the Agreement and in accordance 

with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the 

tests specified in the IRC Special Publication-11 (Handbook of Quality Control for 

Construction of Roads and Runways) and the Specifications for Road and Bridge Works 

issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution thereof 

shall be deemed to be tests conforming to Good Industry Practice for quality assurance. 
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4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or 

number of tests prescribed for each category or type of test for quality control by the 

Contractor. 

 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of 

their results shall be determined by the Authority’s Engineer in accordance with the Quality 

Control Manuals. The tests shall be undertaken on a random sample basis and shall be in 

addition to, and independent of, the tests that may be carried out by the Contractor for its 

own quality assurance in accordance with Good Industry Practice. 

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 

deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out 

remedial measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently 

required for the safety of the Project Highway, whether because of an accident, 

unforeseeable event or otherwise; provided that in case of any work required on account of 

a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 

Engineer shall undertake a review of the progress of construction and identify potential 

delays, if any. If the Authority’s Engineer shall determine that completion of the Project 

Highway is not feasible within the time specified in the Agreement, it shall require the 

Contractor to indicate within 15 (fifteen) days the steps proposed to be take to expedite 

progress, and the period within which the Project Completion Date shall be achieved.  Upon 

receipt of a report from the Contractor, the Authority’s Engineer shall review the same and 

send its comments to the Authority and the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s 

quality control records and documents before the Completion Certificate is issued pursuant 

to Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the 

Works if the work threatens the safety of the Users and pedestrians.  After the Contractor 

has carried out remedial measure, the Authority’s Engineer shall inspect such remedial 

measures forthwith and make a report to the Authority recommending whether or not the 

suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of 

suspended works and users, and requires the Authority’s Engineer to inspect such works, 

the Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving 

such notice, and make a report to the Authority forthwith, recommending whether or not 

such suspension may be revoked by the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 

Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may 

be.  For carrying out is functions under this Paragraph 4.18 and all matters incidental 

thereto, the Authority’s Engineer shall act under and in accordance with the provisions of 

Article 12 and Schedule-K. 

5 Maintenance Period 

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 

Maintenance Programme and for this purpose carry out a joint monthly inspection with 

Contractor. 

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to 

evaluate compliance with the Maintenance Requirements and submit a Maintenance 

Inspection Report to the Authority and the Contractor. 
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5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or 

cause to be carried out, for the purpose of determining that the Project Highway is in 

conformity with the Maintenance Requirements.  It shall monitor and review the results of 

such tests and remedial measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 

Authority’s Engineer shall, in conformity with Good Industry Practice, specify the permissible 

limit of deviation or deterioration with reference to the Specifications and Standards and 

shall also specify the time limit for repair or rectification of any deviation or deterioration 

beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane 

(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant 

permission with such modifications, as it may deem necessary, within 5 (five) days of 

receiving a request from the Contractor.  Upon expiry of the permitted period of closure, the 

Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay, 

determine the Damages payable by the Contractor to the Authority under Clause 14.5 of 

Model EPC Agreement 

6 Determination of costs and time 

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are 

required to be determined by it under the Agreement. 

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 

6.3 The Authority’s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 

7 Payments 

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the 

Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in 

accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor 

pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the 

release of 90 (ninety) percent of the amount so determined as part payment, pending issue 

of the Interim Payment Certificate; and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in 

Clause 19.4, deliver to the Authority and the Contractor an Interim Payment Certificate 

certifying the amount due and payable to the Contractor, after adjustments in accordance 

with the provisions of Clause 19.10 of Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 

Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the 

Contractor’s monthly statement and certify the amount to be paid to the Contractor in 

accordance with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the 

final payment statement of Maintenance in accordance with the provisions of Clause 19.16 

of Model EPC Agreement. 

8 Other duties and functions 

The Authority’s Engineer shall perform all other duties and functions as specified in the 

Agreement. 

9 Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 

Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test 
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results with comments of the Authority’s Engineer thereon, shall be furnished by the 

Authority’s Engineer to the Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents 

received by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain 

a complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such 

other medium as may be acceptable to the Authority, reflecting the Project Highway as 

actually designed, engineered and constructed, including an as-built survey illustrating the 

layout of the Project Highway and setback lines, if any, of the buildings and structures 

forming part of project Facilities; and shall hand them over to the Authority against receipt 

thereof. 

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall 

mediate and assist the Parties in arriving at an amicable settlement of any Dispute between 

the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of 

Contractor’s Default within one week of its occurrence. 

10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall bee expected to fully comply with all the provisions of the 

`Terms of Reference’, and shall be fully responsible for supervising the Designs, 

Construction and maintenance and operation of the facility takes place in accordance 

with the provisions of the EPC Agreement and other schedules. Any  failure  of  the  

Authority  Engineer  in  notifying to  Employer and  the Contractor  on  non-compliance  

of  the  provisions  of  the   EPC Contract Agreement and other schedules by the EPC 

Contractor, non-adherence to the provision of ToR and non-adherence to the time 

schedule prescribed underToR shall amount to non-performance. 

 

The Authority Engineer shall appoint its authorized representative, who shall issue  on  

behalf  of  the   AE,  the  Provisional  Completion  Certification  and Completion 

Certificate along with theTeam Leader and shall carryout any such task as may be 

decided by Employer. The AE shall take prior approval of Employer before issuing 

Provisional Completion Certification and Completion Certificate. The  proposal  

submitted  shall  also  include  the  name  of  the  authorized representative along with 

the authorization letter and power of attorney. 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel tobe fielded by the Consultants shall be as below: 

 

i. Team Leader Cum Senior Highway Engineer 

ii. Resident Engineer cum Pavement Specialist + Road safety Expert 

iii. Sr. Contract Specialist  

iv. Senior Quantity Surveyor 

v. Bridge/Structural Engineer 

vi. Material Engineer 

11.2  Broad job-description and minimum qualification for key personnel mentioned above is 

enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate 

with higher relevant qualification and experience. All the CV’s of the personals 

mentioned in Para 5.3(iii) of Data Sheet shall be evaluated at the time of evaluation of 

technical proposal. The age of the Key Personnel should not be more than 70 years 

on the date of submission of proposal. Consultants are advised in their own interest 

to frame  the  technical  proposal  in  an  objective manner as far as possible so that 

these could be properly assessed in respect of points to be given as part of evaluation 
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criteria. The bio-data of the key personnel should be signed o n every sheet by the 

personnel concerned and the last sheet of each bio-data should also be signed by the 

authorised signatory for the Consultant. The key personnel shall also certify at the end 

of their bio-data proforma that they have not left any of the Employer works without 

completing of their assignment and have not accepted any other offer at the time of 

signing of the bio-data and as such shall be available to work with the Authority 

Engineer, if the Project is awarded. In case the key personnel leaves the assignment 

without approval of Employer, Employer  would be at liberty to take any appropriate 

action against that key personnel including debarment. The CV submitted by selected 

firm/JV shall be hoisted on official website of Employer. 

11.3 In addition to above, consultants are required to propose other key personnel, 

sub- professional staff and other field engineers as detailed in Enclosure-A 

and the minimum qualification requirements for the same is enclosed in 

Enclosure–B.  

 The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract  

Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given 

below.  

 

Period of service 

(in months) 

Construction 

period  

(in months) 

Maintenance/DLP 

Period 

 (in months) 

Construction 

Period + 48 

Months 

36 48 

 

The proposed manpower deployment for this period shall be matching the activities 

to be performed during the said period. The time frame for services during the 

deployment of key personnel during this period shall be as shown in Enclosure A. 

 

13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 

amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG 

shall be valid for a period of 2 months beyond the expiry of the Contract period. The 

BG shall be in the format specified in Appendix I of draft contract form and furnished 

from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any 

Scheduled Commercial Bank approved by RBI having a net worth of not less than 

500 crore as per latest Annual Report of the Bank.  In the case of a Foreign Bank 

(issued by a Branch in India) the net worth in respect of Indian operations shall only 

be taken into account.  In case of Foreign Bank, the BG issued by Foreign Bank 

should be counter guaranteed by any Nationalised Bank in India. In case of JV, the 

BG shall be furnished on behalf of the JV and not individually by the members. 



National Highways& Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
 

48 
 

Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

 

 

S. No.  Key Personnel Man-month in 

Construction period of 

36 months** 

Man-month in 

Maintenance/Defect 

Liability period of 48 

months 
A: Key Personnel  

1.  Team Leader Cum Senior 

Highway Engineer (Also to act 

as Resident Engineer for 

Package-1) 

36 12 

2.  Resident Engineer cum 

pavement specialist+ Road 

safety Expert (For 2nd 

Package, Also to be 

designated as Team Leader 

for both the Packages after 

Team Leader-cum-Sr. 

Resident’s Engineer work is 

completed) 

36 48 

3.  Sr. Contract Specialist 

(common for both packages) 

12 4 

4.  Senior Quantity Surveyor 

(common for both packages) 

36 4 

5.  Bridge/Structural Engineer – 2 

Nos (1 for each package) 

72 0 

6.  Material Engineer  - 2Nos (1 

for each package) 

72 2x4=8 

 Sub Total 264 76 

B: Sub Professional Staff  

(a)  Quantity Surveyor – 2 Nos (1 

for each package) 

72 2x6=12 

(b)  Survey Engineer – 2 Nos (1 

for each package) 

72 2x6=12 

(c)  Lab Technician – 2Nos (1 for 

each package) 

72 2x6=12 

 Sub Total           216  

36 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation.   However, Consultant shall have to get their CVs approved from Employer before 

mobilization.  The other inputs like support staff shall also be provided by the Consultant of an 

acceptable type commensuration with the roles and responsibilities of each position. 
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EnclosureB 

 

QUALIFICATION OF KEY PERSONNEL 

 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

 

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 

construction supervision services.  He will be overall in-charge of the project supervision of the 

construction package.  He shall act as Representative of the consulting firm appointed by the 

Authority.  His duties will involve overall superintendence over the Resident Engineers and other 

experts of the construction package.  He will guide, monitor, supervise and control all the activities 

related to supervision for the construction package.  He will interact with the Project Director and the 

other officials of the Authority. 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar 

capacity in Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity 

of at least two projects in Construction Supervision of Highways.  

(e) He should have handled as Team Leader or similar capacity of  atleast one Projects of project  

Preparation of major highway Project of two/ four- laning. 

(f) Not more than 70 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Highway Engineering.  

 (b) Supervised Highway Construction projects with flexible pavements. 

 

Note: (1) Similar Capacity includes the following positions 

 

i) On behalf of Consultant : Team Leader / Resident Engineer (Construction 

Supervision/IE/AE). 

 

ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 

 

iii) In Government Organizations : Superintending Engineer (or equivalent) and above 

 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the  

input of the personnel is at least one year.  

 

 

RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT (Full Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and shall 

coordinate with all other experts of the construction projects and shall report to the Team Leader 

and officers of PIU as per the delegation established.  He shall be directly responsible for regulating 

the construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous 
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pavement, bridge/culvert works proposed for being carried out under Stipulated 

specifications/manuals etc.  For this purpose, he shall be assisted by Highway Engineer and other 

support engineers/personnel.  He shall deal directly with the Highway Engineer and other support 

staff attached with the Highway Engineer to ensure that the construction process is well controlled 

as per established specification controls to avoid later quality control stage problems.  In respect of 

other experts like Material Engineer, Quantity Surveyor, etc., he shall be coordinating and 

regulating their activities to ensure smooth functioning of the Construction Package concerned.He 

should have adequate experience in large quantity of earthwork.  He will be required to be fielded 

throughout the Currency of the project.  The candidate is expected to be thoroughly familiar with 

various standards/specifications, contract procedures, design and quality control etc.In addition he 

will be responsible for ensuring road safety during construction and maintenance period of the 

project, 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in supervision of Highway Projects. 

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project 

Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on 

similar construction work/Independent Engineering project. 

(d) Shouldhavehandledatleast2 Highway projects of about 20-25 km each.   

(e) Not more than 70 years of age. 

 

(2) Preferential Qualifications. 

(a)Post Graduate Degree in Transportation/Pavement Engineering. 

(b)  Experience of Construction Supervision on Highway Project.  

_______________________________________________________________________________________ 

 

SENIOR CONTRACT SPECIALIST 

 

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned 

in Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key 

responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract 

management in proper implementation of contract provisions including controlling the project cost of 

the construction package.  He will also be required to offer his advice on contractual complications 

arising during the implementation as per the request of the employer.  He will be required to prepare 

manuals/schedules for the consultants team/employer based on the provisions of the contract 

document.  He will be responsible for giving appropriate suggestions in handling claims of the 

contractors and any dispute arising thereof.  

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of 

handling 

Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 
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(e) Not more than 70 years of age. 

 

(2) Preferential Qualifications. 

 

(a) Degree in Law/PG in management/certificate course in management/ certificate course in 

construction management/certificate course in contract management. 

________________________________________________________________________________ 

 

 BRIDGE  &STRUCTURAL ENGINEER  

 

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers 

and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent 

mistakes in respect of them, checking and controlling the proper mix designs, Checking the 

adequacy of proper form-work, laying/compacting of concrete including curing operations.  For this 

purpose, he will work in close coordination with the Material Engineer and the Contractor’s Expert to 

effectively Control the quality of execution.  He will be responsible for minor modifications in design 

of bridges/culverts, whenever required during execution. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other  

structures.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-

stress concrete, 

design standards, technical specifications and statistical Quality Control/Assurance procedures for 

construction 

of different component of bridges. 

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation. 

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.  

(g) Not more than 70 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Structural Engineering.  

(b) Experience as a Bridge Engineer abroad. 

 

 

MATERIAL ENGINEER  

 

Duties: He will be responsible for supervising all the tests to be done in different stages of 

construction, besides 

ensuring that specified tests are done as per codal stipulations and as per the specifications laid down 

in the contract 
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for all the different stages of construction.  He will be coordinating and controlling the support 

personnel placed with 

him and will report to the Resident Engineer and to the Team Leader/Employer’s representative as 

and when 

required. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 

projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at 

least 2  

Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and 

procedures 

of material tests and testing equipments. 

(f) Not more than 70 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 

(b) Abroad experience as Material Engineer in Highway Construction projects. 

 

 

SENIOR QUANTITY SURVEYOR 

Duties: He will be reporting to the Team Leader and give input as and when required during the 

work. He will provide 

necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of 

reporting to the Quantity 

Surveyor. He will act as a contract specialist also for the construction package, even though the 

thrust of his 

responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be 

responsible for  

taking all measures required to control the project cost and time  over-runs.  He will examine the 

claims of the  

contractor, variation orders, if any, and will approved the progress reports as per the project 

requirements. He will 

approve the measurement of all items of works executed in different stages for payment purpose 

prepared by  

Quantity Surveyor.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 
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(c) At least 10 years experience as Quantity Surveyor in Highway project.  

(d) Heshouldhavehandledas Quantity Surveyor in atleast two projects in Construction Supervision of 

Two/four of 

laning Highways.  

(e) Not more than 70 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in 

management/ certificate course in construction management/certificate course in contract 

management. 

 

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s 

Representative, before deployment) 

A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He will 

also work under the guidance of the Sr. Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Sr. Quantity 

Surveyor.  He will act as a contract specialist also for the construction package, even 

though the thrust of his responsibilities will be in the areas of quantity 

surveying/processing of the invoices etc.  He will be responsible for reporting all 

measures required to control the project cost and time over-runs.  He will examine the 

claims of the contractor, variation orders, if any, and will prepare the progress reports 

as per the project requirements.  For the purpose, he will be required to get the levels 

and quantity measurements checked in all items of works executed in different stages 

for calculations required for payment purpose.  He will be required throughout the 

currency of the project. 

Qualification and experience:  The candidate should be a graduate in Civil 

Engineering with relevant experience in the field of estimating, preparation and 

processing of the invoices, analysing rates, checking survey details etc. of the projects.  

He should have about 8 years of relevant professional experience involving resource 

planning and scheduling, quantity survey, cost control, contract management etc.  

Diploma holders with longer relevant experience of about 12 years could also be 

considered.  He must have worked as Quantity Surveyors for at least 4 years in any 

National/State Highway Projects.  He should not be more than 60 years of age. 

B. Survey Engineer 

Duties: Checking layout of centerline,  layout of curves, levels and profiles, etc. will be 

his main responsibility. Apart from this, he shall also assist the Quantity Surveyor in 

preparation of invoices. He shall also be responsible for modifying survey data in case 

any modification is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years 

for BE Civil & 6 years for Diploma holder. Survey Engineer should be conversant with 

modemsurvey equipment, total stations, auto level, digital level etc. He should have 

worked in at least one major highway project. He should not be more than 60 years of 

age.  

C. Lab Technicians: 

They should be at least Diploma-holders with about 5 to 6 years of experience in 

handling the quality control tests laboratories for road/bridge works or Graduates in 

Science with about 1 to 2 years of relevant experience in the field of testing of 

road/bridge projects.  
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic document and shall be modified based on particulars 

of the Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

 

 

Between 

 

 

 

 

 

 

 

 

 

 

 

(Name of Client) 

 

 

 

 

 

 

 

And 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated: 
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1. FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the“Contract”) is made the  day of the 

 

Month of  , 2015 , between, on the one hand  (hereinafter 

 

Called the “Authority) and, on the other 

hand, 

 

“Consultants”). 

 

 (hereinafter called the 

 

 

[Note* : If the Consultants consist of morethan one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Äuthority”)and, on the other hand, a joint venture consisting of the 

following entities, each of which will be jointly severally liable to the Client for all the 

Consultants’obligations under this Contract, namely,  and 

 (herein after called “Consultants”)] 

 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as 

defined  in  the  General  Conditions  of  Contract  attached  to  this  Contract 

(hereinafter called the “Services”); 

 

 

(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  

required processional skills, and personnel and technical resources, have agreed 

to provide the Services on the terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

 

1. The following documents attached hereto shall be deemed to form an integral part of 

this Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)’ (b)

 The Special Conditions of Contract (hereinafter called “SC”); 

(c) The following Appendices : 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be 

inserted below next to the title of the Appendix on the sheet attached hereto 

carrying the title of that Appendix ]. 
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Appendix A : Descriptionof the Services …………….. 

 

Appendix B : Reporting Requirements ………………… 

Appendix C : Key Personnel and Sub-consultants ……. 

Appendix D : Medical Certificate ………………………. 

Appendix E : Hours of Work for Key Personnel ………. 

Appendix F : Duties of the Client ……………………… 

Appendix G  : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

 

Appendix J: Letter of invitation 

 

Appendix K : Letter of Award 

 

Appendix-L: Minutes of pre-Bid Meeting 

 

Appendix-M  : Memorandum of Understanding (in case of JV) 

Appendix-N:  Form of Bank Guarantee for Bid Security 

 

 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular 

 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHERE OF,the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CLIENT] 

 

 

By 
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(Authorized Representative) 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CONSULTANTS] 

 

 

 

By 

(Authorized Representative) 

 

 

 

[Note: If the Consultants consist of more than one entity, all of these entities should appear as 

signatures, e.g. in the following manner ] 

 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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GENERALCONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless the context otherwise requires, the following terms whenever used in this Contract 

have the following meanings: 

 

(a) “Applicable Law” means the laws and any other instruments having the force of 

law in the Government’s country[or in such other country as may be specified in 

the Special Conditions of Contract(SC)],as they may be issued and in force from 

time to time. 

 

(b)“Contract means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed in 

Clause 1 of such signed Contract; 

 

(c) “Effective Date’ means the date on which this Contract comes into force and effect 

pursuant to Clause GC 2.1; 

 

(d)‘foreign currency’  means  any  currency  other  than  the  currency  of  the 

Government; 

 

(e) ‘GC means these General Conditions of Contract; 

 

(f)  “Government” means the Government of Client’s Country; 

(g)‘Local currency’ means the Indian Rupees; 

(h)“Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  the 

“Authority Engineer (AE)” and includes sub-consultants or Associates engaged by 

the primary consultant. 

 

(i) “Member”, in case the Consultants consist of a joint venture of more than one entity, 

means any of these entities, and “Members” means all of these entities; 

 

(j) “Party’ means the Client or the Consultants, as the case may be, and Parties means 

both of them;  

 

(k)“Personnel” means persons hired by the Consultants or by any Sub-Consultants and 

or Associates as Employees and assigned to the performance of the Services 

Or any part thereof;“Foreign Personnel” means such persons who at the time of 

being so hired had their domicile outside the Government’s Country, “Local 

Personnel” means such persons who at the time of being so hired had their 

domicile inside the Government’s Country; and ‘key personnel’ means the 

personnel referred to in Clause GC 4.2 (a). 

 

(l) "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General 

Conditions of Contract may be amended or supplemented; 

 

(m)"Services" means the work to be performed by the Consultants pursuant to his 

contract, as described in Appendix A  hereto.  The scope of work will be strictly 
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as given in various Clauses in TOR. The approach and methodology to be 

adopted by the Consultant for carrying out the assignment as Authority Engineer  

may  be  modified  depending  on  the  site  requirements  and  work programme 

of the EPC Contractor after mutual discussions with Employer, the EPC Contract 

or and the Authority Engineer. The work plan as indicated by the 

Consultant may be modified accordingly to the site requirements. 

 

(n)"Sub-consultant and or Associates " means any entity to which the Consultants 

subcontract any part of the Services in accordance with the provisions of Clause 

GC 3.7; and 

(o)"Third Party"means any person or entity other than the Government, the Client, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained here in shall be construed as establishing a relation of master and servant 

Or of principal and agent as between the Client and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personnel and Sub-consultants, if any ,performing 

the Services and shall be fully responsible for the Services performed by them or on their behalf 

hereunder. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation ,and the relation between the Parties shall be 

governed by the Applicable Law. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be the 

binding and controlling language for all matters relating to the meaning or interpretation of 

this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or consent shall be deemed to 

have been given or made when delivered in person to an authorized representative 

of the Party to whom the communication is addressed, or when sent by registered mail, 

telegram or facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice here under  by giving the other Party notice 

Of such change pursuant to the provisions listed in the SC with respect to ClauseGC 

1.6.2. 

1.7 Location 

The Services shall be performed at such locations as are specified in Appendix A 

hereto and, where the location of a particular task is not so specified, at such 

locations. whether in Government's Country or elsewhere, as the Client may approve. 

1.8 Authority of Member in Charge 
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In case the Consultants consist of a joint venture of more than one entity, the Members 

hereby authorize the entity specified in the SC to act on their behalf in exercising all the 

Consultants ‘rights and obligations towards the Client under this Contract,including 

without limitation the receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted 

To be executed, under this Contract by the Client or the Consultants may be taken or 

executed by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel 

shall pay such taxes, duties, fees and other impositions as may be levied under the 

Applicable Law. Service tax as applicable shall be paid to the consultant while 

making payment for services rendered. The consultants shall then deposit the same 

with the tax authorities and provide a proof of having done so within next 90 days in 

line with policy circulars issued by Employer.  

. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the"Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out the 

Services. This notice shall confirm that the effectiveness conditions, if any ,listed in 

the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the 

Contract signed by the Parties as shall be specified in the SC, either Party may, by 

not less than four(4)weeks ‘written notice to the other Party, declare this Contract to 

be null and void, and in the event of such a declaration by either Party, neither Party 

shall have any claim against the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC2.9 here of,this Contract shall expire 

when services have been completed and all payments have been made at the end of 

such time period after the Effective Date as shall be specified in the SC. 

2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the 

Parties. No agent or representative of either Party has authority to make, and the 

Parties shall not be bound by or be liable for,any statement,representation,promise 

or agreement not set forth herein. 

 

 

2.6 Modification 

 

Modification of the terms and conditions of this Contract, including any modification 

of the scope of the Services, may only be made by written agreement between the 

Parties as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof, 

however, each Party shall give due consideration to any proposals for modification 
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made by the other Party. 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract ,"Force Majeure "means an event which is 

beyond  the  reasonable  control  of  a  Party,  and  which  makes  a  Party's 

performance of its obligations hereunder impossible or so impractical as 

reasonably to be considered impossible in the circumstances, and includes 

,but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, 

storm, flood or other adverse weather conditions ,strikes, lockouts or other 

industrial action ( except where such strikes, lockouts or other industrial action 

are within the power of the Party invoking Force Majeure to prevent), 

confiscation 

or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor agents  

or  employees,  nor  (ii)  any  event  which  a  diligent  Party  could reasonably 

have been expected to both (A) take into account at the.time of the conclusion 

of this Contract and(B)avoid or overcome in the carrying out of its obligations 

hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

2.7.2 No Breach of Contract 

 

The failure of a Party to fulfil any of its obligations hereunder shall not be considered 

to be a breach of, or default under, this Contract insofar as such inability arises from 

an event of Force Majeure, provided that the Party affected by such an event has 

taken all reasonable precautions, due care “and reasonable alternative measures, all 

with the objective of carrying out the terms and conditions of this Contract. 

 

2.7.3 Measures to be Taken 

 

(a) A Party affected by an event of Force Majeure shall take all reasonable 

measures  to  remove  such  Party's  inability  to  fulfillits  obligations 

hereunder with a minimum of delay. 

 

(b)A Party affected by an event of Force Majeure shall notify the other Party 

Of such event as soon as possible, and in any event not later than 

fourteen (14)days following the occurrence of such event ,providing 

evidence of the nature and cause of such event,and shall similarly give 

notice of the restoration of normal conditions as soon as possible. 

 

(c) The Parties  shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action 

or task, shall be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure. 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event of 
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Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 

reasonably and necessarily incurred by them during such period for the purposes of 

the Services and in reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty(30)days after the Consultants ,as the result of an event of Force 

Majeure, have become unable to perform a material portion of the Services,the 

Parties shall consult with each other with a view to agreeing on appropriate measures 

to be taken in the circumstances. 

2.8. Suspension 

The Client may, by written notice of suspension to the Consultants, suspend all 

payments to the Consultants hereunder if the Consultants fail to perform any of their 

obligations under this Contract, including the carrying out of the Services,provided 

that such notice of suspension(i)shall specify the nature of the failure,and(ii)shall 

request the Consultants to remedy such failure within a period not exceeding thirty 

(30) days after receipt by the Consultants of such notice of suspension. 

2.9 Termination 

2.9.1 By the Client 

The Client may,by not less than thirty(30) days' written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be 

A written notice of not less than sixty(60)days),such notice to be given after the 

occurrence of any of the events specified in paragraphs(a)through(h)of this Clause 

GC 2.9.1, terminate this  Contract. 

 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein 

above,within thirty (30) days of receipt of such notice of suspension or within such 

further period as the Client may have subsequently approved in writing; 

 

(b)if the Consultants become (or,if the Consultants consist of more than one entity, if any 

of their Members becomes)insolvent or bankrupt or enter into any agreements with 

their creditors for relief of debt or take advantage of any law for the benefit of debtors 

or go into liquidation or receivership whether compulsory or voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause GC 8 hereof; 

 

(d)if the Consultants submit to the Client a statement which has a material effect on the 

rights, obligations or interests of the Client and which the Consultants know to be 

false; 

 

(e) if,as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 

 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 

 

(g)if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. For the purpose of this 

clause: 
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"corrupt  practice"means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the selection process or in contract 

execution. 

 

"fraudulent practice" means a misrepresentation of facts in order to influence a 

selection process or the execution of a contract to the detriment of the Borrower,and 

includes collusive practice among consultants(prior to or after submission of 

proposals)designed to establish prices at artificial non-competitive levels and to 

deprive the Borrower of the benefits of free and open competition. 

 

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his 

duties in a fair,efficient and diligent manner and if the dispute remains unresolved, 

Employer may terminate this contract. 

 

2.9.2 By the Consultants 

 

The Consultants may, by not less than thirty (30) days' written notice to the Client, such 

notice to be given after the occurrence of any of the events specified in paragraphs (a) 

through (d) of this Clause GC2.9.2, terminate this Contract: 

(a) if the Client  fails to pay any money due to the Consultants pursuant to this 

Contract and no tsubject to dispute pursuant to Clause8 here of within forty-five 

(45)days after receiving written notice from the Consultants that such payment is 

overdue; 

(b)if the Client is in material breach of its obligations pursuant to this Contract and 

has not remedied the same within forty-five(45)days(or such longer period as the 

Consultants may have subsequently approved in writing)following the receipt 

by the Client of the Consultants' notice specifying such breach; 

(c) if,as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 

(d)if the Client fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause GC 8 hereof. 

  

 

 

2.9.3.   Cessation of Rights and Obligations 

 

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause GC2.4 hereof,all rights and obligations of the 

Parties hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 

expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)  the Consultants' obligation to permit inspection, copying and auditing of their 

accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)  any right which a Party may have under the Applicable Law 
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2.9.4 Cessation of Services 

 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 

GC2.9.1orGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of 

such notice, take all necessary steps to bring the Services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep expenditures for this purpose to a 

minimum. With respect to documents prepared by the Consultants and equipment and 

materials furnished by the Client, the Consultants shall proceed as provided, respectively, by 

Clauses GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 

 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the 

Client shall make the following payments to the Consultants (after offsetting against these 

payments any amount that may be due from the Consultant to the Client}: 

 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed 

prior to the effective date of termination; 

 

(b)reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually 

incurred prior to the effective date of termination; and 

 

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause 

GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and 

orderly termination of the Contract including the cost of the return travel of the 

Consultants' personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs(a) through(e)of Clause GC 

2.9.1or in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days 

after receipt of notice of termination from the other Party, refer the matter to arbitration 

pursuant to Clause GC8 hereof, and this Contract shall not be terminated on account of such 

event except in accordance with the terms of any resulting arbitral award. 

 

 

3. Obligation of the Consultants 

3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carryout their obligations hereunder 

with all due diligence ,efficiency and economy, in accordance with generally accepted 

professional techniques and practices, and shall observe sound management 

practices, and employ appropriate advanced technology and safe and effective 

equipment, machinery, materials and methods "The Consultants shall always "act, in 

respect of any matter relating to this Contract or to the Services, as faithful advisers 

to the Client, and shall at all times support and safeguard the Client's legitimate 

interests in any dealings with Sub-consultants or Third Parties. 

 

3.1.2 Law Governing Services 
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The Consultants shall perform the Services in accordance with the Applicable Law 

and shall take all practicable steps to ensure that any Sub- consultants and or 

Associates, as well as the Personnel of the Consultants and any Sub-consultants and 

Or Associates, comply with the Applicable Law. The Client shall advise the 

Consultants in writing of relevant local customs and the Consultants shall, after such 

notifications, respect such customs. 

 

3.2 Conflict of Interests 

 

3.2.1Consultants Not to Benefit from Commissions, Discounts, etc. 

 

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute 

the Consultants' sole remuneration in connection with this Contract or the Services and, 

subject to Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit 

any trade commission, discount or similar payment in connection with activities pursuant 

to this Contract or to the Services or in the discharge of their obligations hereunder, and 

the Consultants shall use their best efforts to ensure that any Sub-consultants and or 

Associates, as well as the Personnel and agents of either of them, similarly shall not 

receive any such additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client 

on the procurement of goods, works or services, the Consultants shall comply with any 

applicable procurement guidelines of the Client (Employer) and or Associates Bank or 

of the Association, as the case may be, and other funding agencies and shall at all 

times exercise such responsibility in the best interest of the Client. Any discounts or 

commissions obtained by the Consultants in the exercise of such procurement 

responsibility shall be for the account of the Client. 

3.2.3Consultants and Affiliates not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, 

the Consultants and any entity affiliated with the Consultants, as well as any Sub- 

consultant and or Associates and any entity affiliated with such Sub-consultant and or 

Associates, shall be disqualified from providing goods works or services (other 

than the Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 

3.2.4 Prohibition of Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub- 

Consultants and or Associates and their Personnel not to engage, either directly or 

indirectly, in any of the following activities: 

 

(a) During the term of this Contract, any business or professional activities in 

the  Government's  country  which  would  conflict  with  the  activities 

assigned to them under this Contract; and 

 

(b)after  the  termination  of this  Contract,  such other  activities  as  may  be 

specified in the SC. 

 

3.3 Confidentiality 
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The Consultants, their Sub-consultants and the Personnel of either of them shall not, 

either during the term or within two (2) years after the expiration of this Contract, 

disclose any proprietary or confidential information relating to the Project, the 

Services, this Contract or the Client's business or operations without the prior written 

consent of the Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability 

under this Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be Taken out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

To take out and maintain, at their (or the Sub-consultants', as the case may be) own 

cost but on terms and conditions approved by the Client, insurance against their 

risks, and for the coverage’s, as shall be specified in the SC, and (ii) at the Client's 

request, shall provide evidence to the Client showing that such insurance has been 

taken out and maintained and that the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and records in respect 

of the Services, hereunder, in accordance with internationally accepted accounting 

principles and in such form and detail as will clearly identify all relevant time charges 

and cost, and the bases there of (including such bases as may be specifically 

referred to in the SC; (ii) shall permit the Client or its designate representative 

periodically, and upto one year from the expiration or termination of this Contract, to 

inspect the same and make copies there of as well as to have them audited by 

auditors appointed by the Client; and (iii) shall permit the client to inspect the 

Consultant's accounts and records relating to the performance of the Consultant and 

to have them audited by auditors appointed by the client. 

3.7 Consultants' Actions Requiring Client's Prior Approval 

 

The Consultants shall obtain the Client's prior approval in writing before taking any of 

the following actions: 

 

(a) appointing such  members  of  the  Personnel  as  are  listed  in  Appendix  C 

("Consultant's Sub-consultant's Key Personnel") merely by title but not by name; 

(b) entering into a subcontract for the performance of any part of the Services, it 

being understood (i) that the selection of the Sub-consultant and the terms and 

conditions of the subcontract shall have been approved in writing by the Client 

prior to the execution of the subcontract, and (ii) that the Consultants shall remain 

fully liable for the performance of the Services by the Sub- consultant and its 

Personnel pursuant to this Contract; and 

(c)  any other action that may be specified in the SC 

3.8 Reporting Obligations 

The Consultants shall submit to the Client the reports and documents specified in 

Appendix B here to, in the form, in the numbers and within the time periods set forth in 
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the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All plans, drawings, specifications, designs, reports, other documents and software 

prepared by the Consultants for the Client under this Contract shall become and 

remain the property of the Client, and the Consultants shall, not later than upon 

termination or expiration of this Contract, deliver all such documents to the Client, 

together with a detailed inventory there of. The Consultants may retain a copy of such 

documents and software. Restrictions about the future use of these documents and 

software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 

 

Equipment and materials made available to the Consultants by the Client, or purchased 

by the Consultants with funds provided by the Client, shall be the property 

Of the Client and shall be marked accordingly. Upon termination or expiration of this 

Contract, the Consultants shall make available to the Client an inventory of such 

equipment and materials and shall dispose of- such equipment and materials in 

accordance with the Client's instructions. While in possession of such equipment and 

materials, the Consultants, unless otherwise instructed by the Client in writing, shall 

insure the mat the expense of the Client in an amount equal to their full replacement 

value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel 

and Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 

 

(a) The titles, agreed job descriptions, minimum qualification and estimated periods 

Of engagement in the carrying out of the Services of each of the Consultant's Key 

Personnel are described in Appendix C. If any of the Key Personnel has already 

been approved by the clients his/her name is listed as well. 

 

(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, 

adjustments with respect to the estimated periods "of engagement of Key 

Personnel set forth in Appendix C may be made by the Consultants by written 

notice to the Client, provided (i) that such adjustments shall not alter the 

originally estimated period of engagement of any individual by more than 10% 

or one week, whichever is larger, and (ii) that the aggregate of such 

adjustments shall not cause payments under this Contract to exceed the 

ceilings set forth in Clause GC 6.1(b) of this Contract. Any other such 

adjustments shall only be made with the Client's written approval. 

(c) If additional work is required beyond the scope of the Services specified in 

Appendix A, the estimated periods of engagement of Key Personnel set forth in 

Appendix C may be increased by agreement in writing between the Client and 

the Consultants, provided that any such increase shall not, except as otherwise 

agreed, cause payments under this Contract to exceed the ceilings set forth in 
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Clause GC 6.1 (b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as 

By name in Appendix C are hereby approved by the Client. In respect of other Key 

Personnel which the Consultants propose, to use in the carrying out of the Services, 

the Consultants shall submit to the client for review and approval a copy of their 

biographical data and (in the case of Key personnel to be used within the country of 

the Government) a copy of a satisfactory medical certificate in the form attached here 

to as Appendix D. If the Client does not object in writing (stating the reasons for the 

objection) within thirty (30) calendar days from the date of receipt of such biographical 

data and (if applicable) such certificate, such Key Personnel shall be deemed to have 

been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a)  Working hours and holidays for Key Personnel are set forth in Appendix E here 

to. To account for travel time, foreign Personnel carrying out Services inside the 

Government's country shall be deemed to have commenced (or finished) work in 

respect of the Services such number of days before their arrival in(or after their 

departure from) the Government's country as is specified in Appendix E hereto. 

 

(b)The Personnel of all types engaged by Consultant to provide Services on this 

Contract shall not be entitled to be paid for overtime nor to take paid sick leave or 

vacation leave except as specified in Appendix E here to, and except as 

specified. In suchAppendix, the Consultants' remuneration shall be deemed to 

cover these items. All leave to be allowed to the Personnel is included in the 

staff-months of service set for in Appendix C. Any taking of leave by Personnel 

shall be subject to the prior approval by the Client and the Consultants shall 

ensure that absence for leave purposes will not delay the progress and adequate 

supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the 

Key Personnel. If, for any reason beyond the reasonable control of the 

Consultants, it becomes necessary to replace any of the Personnel, the 

Consultants shall forthwith  provide  as  a  replacement  a  person  of  

equivalent  or  better qualifications. 

(b) If the Client (i) finds that any of the Personnel has committed serious 

misconduct or has been charged with having committed a criminal action, or 

(ii) has reasonable cause to be dissatisfied with the performance of any of 

the Personnel, then the Consultants shall, at the Client's written request 

specifying the grounds therefore, forthwith provide as a replacement a 

person with qualifications and experience acceptable to the Client. 

 

    (c) Any of the Personnel provided as a replacement under Clauses (a) and (b) 

above, the rate of remuneration applicable to such person as well as any 

reimbursable expenditures (including expenditures due to the number of 
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eligible dependents) the Consultants may wish to claim as a result of such 

replacement, shall be subject to the prior written approval by the Client. 

Except as the Client may otherwise agree, (i) the Consultants shall bear all 

additional travel and other costs arising out of or incidental to any removal 

and/or replacement, and (ii) the remuneration to be paid to any of the Key 

Personnel provided as are placement shall be 90% of the remuneration which 

would have been payable to the Key Personnel replaced. However,  for  the  

reason  other than death/ extreme medical ground,(i) for total replacement 

upto 33% of key personnel, remuneration shall be reduced by 20% (ii) for total 

replacement upto between 33% to 50%, remuneration shall be reduced by 

25% and (iii) for total  replacement upto between 50% to 66%, remuneration 

shall be reduced by 30%  (iv) For total replacements beyond 66% of the key 

personnel the client shall initiate action of higher penalty/ termination/ 

debarment upto 2 years as considered appropriate. 

 

(d) In order to prevent the tendency of the personnel and consulting firm to 

submit incorrect and inflated CV, they should sign every page of CV before 

submission in order to authenticate that CV furnished by them is correct. The 

consulting firm and the personnel through consulting firm should be informed 

by Employer while accepting CV of the new personnel that if CV is found in 

correct and inflated at a later date, the personnel accepted would be 

removed from his assignment and debarred from further Employer’s works 

for an appropriate period to be decided by Employer and the new proposed 

personnel in place of removed personnel would be paid 15% less salary than 

the original personnel. 15% reduction in the salary will be imposed as a 

penalty for submitting the incorrect information. This penalty will be imposted 

only once. If the same consulting firm submits incorrect information again 

second time, necessary action will be taken by Employer to black-list that 

firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the 

Consultants' performance of the Services in the Government's country a resident 

project manager, acceptable to the Client, shall take charge of the performance of 

such Services. 

 

5. Obligations of the Client 

 

5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 

that the Government shall: 

 

(a) Provide the Consultants, Sub- consultants and Personnel with work permits 

and such other documents as shall be necessary to enable the Consultants, 

Sub- consultants or Personnel to perform the Services; 

 

  (b) assist for the Personnel and, if appropriate, their eligible dependents to be 

provided promptly with all necessary entry and exit visas, residence permits, 

exchange  permits  and  any  other  documents  required  for  their  stay  in 
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Government's country; 

 

 

  (c)  Facilitate prompt clearance through customs of any property required for the 

Services and of the personal effects of the Personnel and their -eligible 

dependents; 

 

  (d) Issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and effective 

implementation of the Services; 

 

  (e) assist the Consultants and the Personnel and any Sub-consultants and or 

Associates  employed  by  the  Consultants  for  the  Services  from  any 

requirement to register or obtain any permit to practice their profession or to 

establish themselves either individually or as a corporate entity according to 

the Applicable Law; 

 

  (f) grant to the Consultants, any Sub-consultants and or Associates and the 

Personnel of either of them the privilege, pursuant to the Applicable Law, of 

bringing into Government's country reasonable amounts of foreign currency 

for the purposes of the Services or for the personal use of the Personnel and 

their dependents and of withdrawing any such amounts as may be earned 

therein by the Personnel in the execution of the Services: and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel 

any such other assistance as may be specified in the SC. 

 

5.2 Access to Land 

 

The Client warrants that the Consultants shall have, free of charge, unimpeded access 

To all land in the Government's country in respect of which access is required for the 

performance of the Services. The Client will be responsible for any damage to such 

land or any property thereon resulting from such access and will indemnify the 

Consultants and each of the Personnel in respect of liability for any such damage, 

unless such damage is caused by the default to negligence of the Consultants or any 

Sub-consultant or the Personnel of either of them. 

 

5.3 Change in the Applicable Law 

 

If, after the date of this Contract, there is any change in the Applicable Law with 

respect to taxes and duties which increases or decreases the cost or reimbursable 

expenses  incurred  by  the  Consultants  in  performing  the  Services,  then  the 

remuneration and reimbursable expenses otherwise payable to the Consultants 

under this Contract shall be increased or decreased accordingly by agreement 

between the Parties hereto, and corresponding adjustments shall be made to the 

ceiling amounts specified in Clause GC 6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for the purposes 
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of the services and free of any charge, the services, facilities and property described in 

Appendix F at the times and in the manner specified in said Appendix F, provided that 

If such services, facilities and property shall not be made available to the Consultants  

As and when so specified, the Parties shall agree on (i) any time extension that it may 

Be appropriate to grant to the Consultants for the performance of the Services, (ii) 

the manner in which the Consultants shall procure any such services, facilities and 

property from other sources, and (iii) the additional payments, if any, to be made to 

the Consultants as a result there of pursuant to Clause GC 6.l(c) here in after. 

 

5.5 Payment 

 

In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 

 

(a) If so provided in Appendix F hereto, the Client shall make available to the 

Consultants, as and when provided in such Appendix F, and free of charge, such 

counterpart personnel to be selected by the Client, with the Consultants' advice, 

as shall be specified in such Appendix F. Counterpart personnel shall work 

under the exclusive direction of the Consultants. If any member of the counterpart 

personnel  fails  to  perform  adequately  any  work  assigned  to  him  by  the 

Consultants which is consistent with the position occupied by such- member, the 

Consultants may request there placement of such member, and the Clients hall 

not unreasonably refuse to act upon such request. 

 

(b) If counterpart personnel are not provided by the Client to the Consultants as and 

when specified in Appendix F, the Client and the Consultants shall agree on (i) 

how the affected part of the Services shall be carried out, and (ii) the additional 

payments, if any, to be made by the Client to the Consultants as are sult there of 

pursuant to Clause GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

6.1 Cost Estimates; Ceiling Amount 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to 

Clause GC 6.1(c), payments under this Contract shall not exceed the ceilings 

specified in the SC. The Consultants shall notify the Client as so on 

accumulative charges incurred for the Services have reached 80% of these 

ceilings. 

 

(c) Not withstanding Clause GC6.l (b) hereof, if pursuant to clauses GC5.3,5.4 or 

5.6 hereof, the Parties shall agree that additional payments shall be made to the 

Consultants in order to cover any necessary additional expenditures not 

envisaged in the cost estimates referred to in Clause GC6.1(a) above, the 

ceiling or ceilings, as the case maybe, set forth in Clause GC6.1(b) above shall 

be increased by the amount or amounts, as the case may be, of any such 
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additional payments. 

 

6.2 Remuneration and Reimbursable Expenditures 

(a)  Subject to the ceilings specified in Clause GC6.1 (b) hereof, the Client shall 

pay to the Consultants (i) remuneration as set forth in Clause GC6.2 (b),and 

(ii) reimbursable expenditures as set forth in Clause GC6.2 (c).If specified in 

the SC, said remuneration shall be subject to price adjustment as specified in 

the SC. 

(b) Remuneration for the Personnel shall be determined on the basis of time 

actually spent by such Personnel in the performance of the Services after the 

date determined in accordance with Clause GC2.3 and Clause SC2.3 (or such 

other date as the Parties shall agree in writing) (including time for necessary 

travel via the most direct route) at the rates referred to, and subject to such 

additional provisions as are set forth, in the SC. 

 

(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants in the performance of the Services, as specified in Clause SC 6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable 

Indian laws withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

Billing and payments in respect of the Services shall be made as follows: 

(a) The Client shall cause to be paid to the Consultants an interest bearing 

advance payment as specified in the SC, and as otherwise set forth below. 

The advance payment will be due after provision by the Consultants to the 

Client of a bank guarantee by a bank acceptable to the Client in an amount 

(or amounts) and in a currency (or currencies) specified in the SC, such bank 

guarantee (I) to remain effective until the advance payment as been fully set 

off as provided in the SC, and (ii) to be in the form set forth in Appendix I 

hereto or in such other form as the Client shall have approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit to 

the Client, in duplicate, itemized statements, accompanied by copies of receipted 

invoices, vouchers and other appropriate supporting materials, of the amounts 

payable pursuant to Clauses GC6.3 and 6.4 for such month. Each monthly 

statement shall distinguish that portion of the total eligible costs which pertains to 

remuneration from that portion which pertains to reimbursable expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as given in 

schedule of payment above within sixty (60) days after the receipt by the 

Client of bills with supporting documents. Only such portion of a monthly 

statement that is not satisfactorily supported may be with held from payment. 

Should any discrepancy be found to exist between actual payment and costs 

authorized to be incurred by the Consultants, the Client may add or subtract 

the difference from any subsequent payments. Interest at the rate specified in 

the SC shall become payable as from the above due date on any amount due 
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by, but not paid on such due date. 

 

(d) The final payment under this Clause shall be made only after the final report 

and a final statement, identified as such, shall have been submitted by the 

Consultants and approved as satisfactory by the Client. The Services shall be 

deemed completed and finally accepted by the Client and the final report and 

final statement shall be deemed approved by the Client as satisfactory ninety 

(90) calendar days after receipt of the final report and final statement by the 

Client unless the Client, within such ninety (90)-day period, gives written 

notice to the Consultants specifying in detail deficiencies in the Services, the 

final report or final statement. The Consultants shall there upon promptly 

make any necessary corrections, and upon completion of such corrections, 

the foregoing process shall be repeated. Any amount which the Client has 

paid or caused to be paid in accordance with this Clause in excess of the 

amounts actually payable in accordance with the provisions of this Contract 

shall be reimbursed by the Consultants to the Client within thirty, (30)  days 

after receipt by the Consultants of notice thereof. Any such claim by the Client 

for reimbursement must be made within twelve (12) calendar months after 

receipt by the Client of a final report and a final statement approved by the 

Client in accordance with the above. 

 

(e) All payments under this Contract shall be made to the account of the 

Consultants specified in the SC. 

 

7. Fairness and Good Faith 

 

7.1 Good Faith 

 

The Parties undertake to acting good faith with respect to each other's rights under 

this Contract and to adopt all reasonable measures to ensure the realization of the 

objectives of this Contract. 

 

7.2 Operation of the Contract 

 

The Parties recognize that it is impractical in this Contract to provide for every 

contingency which may arise during the life of the Contract, and the Parties here by 

agree that it is their intention that this Contract shall operate fairly as between them, 

and without detriment to the interest of either of them, and that, if during the term of 

this Contract either Party believes that this Contract is operating unfairly, the Parties 

will use their best efforts to agree on such action as may be necessary to remove the 

cause or causes of such unfairness, but no failure to agree on any action pursuant to 

this Clause shall give rise to a dispute subject to arbitration in accordance with 

Clause GC 8 hereof. 

 

8. Settlement of Disputes 

 

8.1 Amicable Settlement 

 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
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connection with this Contractor the interpretation thereof. 

 

8.2 Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within thirty (30) days after receipt by one Party of the 

other Party's request for such amicable settlement may be submitted by either Party 

for settlement in accordance with the provisions specified in the SC. 



National Highways& Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

79 
 

 

  

 

 

 

GC Clause

II. SPECIAL CONDITIONS OF CONTRAC
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A. Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 

 

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA” 

 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

 

Address of Employer: 

 

ATTN. OF:     Mr. Yogesh Chandra Srivastava 

DESIGNATION     General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

 Mob.  NO:     9599022989 
E-MAIL ADDRESS:    yogena05bro@gmail.com 

Consultant:  Address of Consultant 

Attention:         

 

Cable address:  

 

Telex :   

 

Facsimile :   

 

[Note’: Fill in the 

Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail, on delivery; 

 

(b)in the case of telexes, 24 hours following confirmed transmission; 

 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 

 

(d)in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is:  

 

(Note: If the Consultants consist of a joint venture of more than one entity, the 

name of the entity whose address is specified in SC1.6.1 should be inserted here. 

If the Consultants consist of one entity, this Clause 1.8 should be deleted from the 

SC) 
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1.9 The Authorised 

Representative are: 

For the Client: 

 

Address of Employer: 

 

ATTN. OF:     Mr. Yogesh Chandra Srivastava 

DESIGNATION     General Manager (Tech) 
             ADDRESS:   3

rd
 Floor, PTI Building, 4, Parliament Street, 

   New Delhi – 110001. 

 Mob.  NO:     9599022989 
E-MAIL ADDRESS:    yogena05bro@gmail.com 

  

For the Consultants:   

 

 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, 

duties, fees, levies and other impositions levied under the existing, amended or 

enacted laws during life of this contract and the client shall perform such duties in 

regard to the deduction of such tax as may be lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the parties 

may agree in writing. 

 

2.3 The time period shall be one month or such other time period as the Parties 

may agree in writing. 

 

2.4 The time period shall be 84 months (36 month for construction period and 48 

months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 

 

(a) Except in case of gross negligence or wilful is conduct on the part of the 

Consultants or on the part of any person or firm acting on behalf of the 

Consultants in carrying out the Services, the Consultants, with respect to 

damage caused by the Consultants to the Client's property, shall not be 

liable to the Client: 

 

i) for any indirect or consequential loss or damage; and 

 

 

 

 

 

 

 

ii) Consultant will maintain at its expenses; Professional Liability Insurance  

I

n

s

u

r

a

n

c

including  coverage  for  errors  and  omissions  caused  by  Consultant’s 

negligence in the performance of its duties under this agreement,(A) For the 

amount not exceeding total payments for Professional Fees and 
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Reimbursable Expenditures made or expected to be made to the Consultants 

here under OR (B) the proceeds, the Consultants may be entitled to receive 

from any insurance maintained by the Consultants to cover such a liability, 

whichever of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in 

 India. 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any 

One Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no 

case should be for an amount less than stated in the contract. 

v) If the Consultant enters in to an agreement with Employer in a joint venture or ‘in 

association’, the policy must be procured and provided to Employer by the joint 

venture/in association entity and not by the individual partners of the joint 

venture/association. 

vi) The contract may include a provision thereby the Consultant does not cancel 

the policy midterm without the consent of the Employer. The insurance 

company may provide an undertaking in this regard. 

(b)  This limitation of liability shall not affect the Consultants' liability, if any, for 

damage to Third Parties caused by the Consultants or any person or firm acting 

on behalf of the Consultants in carrying out the Services. 

(c)  Professional Liability Insurance may be accepted for initially one year which shall be 

extended annually for five years. PLI shall be uniformly taken for a period of five years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles 

Act, 1988 in respect of motor vehicles operated in India by the Consultants or 

their Personnel or any Sub-consultants or their Personnel for the period of 

consultancy. 

 

(b)  Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the 

period of consultancy. 

 

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a 

minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's liability and workers' compensation insurance in respect of the 

Personnel of the Consultants and of any Sub-consultant, in accordance with 

the relevant provisions of the Applicable Law, as well as, with respect to such 

Personnel, any such life, health, accident, travel or other insurance as may be 

appropriate; and 

 

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in 

part with funds provided under this Contract, (ii) the Consultants' property 

used in the performance of the Services, and (iii) any documents prepared by 

the Consultants in the performance of the Services. 

 

3.7(c) The other actions are 

 

(i)  taking any action under a civil works contract designating the Consultants as 

"Authority’s Engineer", for which action, pursuant to such civil works contract, the 

written approval of the Client as "Employer" is required". 
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3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client. 

 

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C 

shall serve in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)  The amount payable Indian Rupee is :  

 

6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 

shall be adjusted as follows : 

 

(ii) Consultants shall be paid billing rates for services rendered by the 

personnel of all categories namely (i) key Personnel; (ii) sub-Professional 

personnel and (iii) Support staff on man-moth wise. For calculating billing 

rates of remaining items of the financial proposal, namely (i) transportation, 

(ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc 

(v) reports & document printing and (vi) survey equipment etc. quoted 

amount of selected consultant will be converted to percentage of civil work 

cost quoted by civil contractor and payment will be made in proportionate to 

the financial progress of the civil work. Beginning 13th months from the last 

date of submission of bid, billing rates shall be increased for all items of 

contract inter alia including vehicle hire, office rent, consumables, furniture 

@ 5% per year.However, for evaluation and award of the Bid proposals, the 

quoted initial rate (as applicable for first 12 months from last date of 

submission of bid) shall be multiplied by the total time input for each 

position on this contract, i.e. without considering the increase in the billing 

rates. All payments shall be made in Indian Rupees and shall be subjected 

to applicable Indian laws withholding taxes if any. 

(iii) Remuneration paid  pursuant to the rates set forth in Appendix G shall be 

adjusted every eighteen (12) months (and, the first time, with effect for the 

remuneration earned in the 13th calendar month after the last date of 

submission of bid) by 5% every 12month for personnel. 

 

Notwithstanding any other provisions in the agreement in this regard, this 

provision will prevail and override any other provision to the contrary in this 

agreement. 

 

 

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and 

allowances as the Consultants shall have agreed to pay to the Personnel 

as well as factors for social charges and overhead, and (B) the cost of 

backstopping by home office staff not included in the Personnel listed in 

Appendix C, and (C) the Consultant's fee; (ii) that bonuses or other means 

of profit-sharing shall not be allowed as an element of over head, and (iii) 

that any rates specified for persons not yet appointed shall be provisional 

and shall be subject to revision, with the written approval of the Client, once 

the applicable salaries and allowances are known. 
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(2) Remuneration for periods of less than one month shall be calculated on an 

hourly basis for actual time spent in the Consultants' home office and directly 

attributable to the Services (one hour being equivalent to 1/240th of a month) 

and on a calendar-day basis for time spent away from home office (one day 

being equivalent to 1/30th of a month). 

 

6.2(b) (ii)  The rates for foreign and local Personnel are set forth in Appendix G 

 .  

6.4(a)  The following provisions shall apply to the interest bearing advance payment 

and the advance payment guarantee: 

 

1)  An advance payment of 10% of the contract price in proportion to the quoted 

Indian currency (INR) in the bid shall be made within 60 days after receipt and 

verification of advance payment bank guarantee. The advance payment along 

with interest will be set off by the Client in equal instalments against the 

statements for the first 12 months of the Service until the advance payment 

has been fully set off. The advance payment shall be in Indian Rupee. 

 

2)  The bank guarantee shall be in the amount and in the currency of the advance 

payment. 

  

3)  Interest rate shall be 10% per annum (on outstanding amount). 

 

6.4 (c) The interest rate is 10 %per annum. 

6.4(e) The accounts are: 

  .......................... 

 [Note: Insert account number, type of account and name and address of the Bank] 

 

8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following 

provisions: 

 

8.2.1 Selection of Arbitrators 

 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  

an  arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the  

following provisions: 

 

(a) Where the Parties agree that the dispute concerns a technical matter, they 

may agree to appoint a sole arbitrator or, failing agreement on the identity of 

such sole arbitrator or within thirty (30) days after receipt by the other Party 

of the proposal of a name for such an appointment by the Party who 

initiated the proceedings, either Party may apply to the President, Indian 

Roads Congress, New Delhi, for a list of not fewer than five nominees and, 

on receipt of such list, the Parties shall alternately strike names therefrom, 

and the last remaining nominee on the list shall be the sole arbitrator for the 

matter in dispute. If the last remaining nominee has not been determined in 

this manner within sixty (60) days of the date of the list, the President, Indian 

Roads Congress, New Delhi, shall appoint, upon the request of either Party 
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and from such list or otherwise, a sole arbitrator for the matter in dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical matter, 

the Client and the Consultants shall each appoint one arbitrator, and these 

two arbitrators shall jointly appoint a third arbitrator, who shall chair the 

arbitration panel. If the arbitrators named by the Parties do not succeed in 

appointing a third arbitrator within thirty (30) days after the latter of the two 

arbitrators named by the Parties has been appointed, the third arbitrator 

shall, at the request of either Party, be appointed by Secretary, the Indian 

Council of Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its 

arbitrator  within  thirty  (30)  days  after  the  other  Party  has  appointed  its 

arbitrator, the Party which has named an arbitrator may apply to the 

Secretary, Indian Council of Arbitration, New Delhi, to appoint a sole 

arbitrator for the matter in dispute, and the arbitrator appointed pursuant to 

such application shall be the sole arbitrator for that dispute. 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures of the 

Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 

national/ firm, where arbitration proceedings shall be conducted in accordance 

with the rules of procedure for arbitration of the United Nations Commission on 

International Trade Law (UNCITRAL) as in force on the date of this Contract. 

 

8.2.3 Substitute Arbitrators 

 

If for any reason an arbitrator is unable to perform his function, a substitute shall be 

appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) 

through (c) of Clause 8.2.1 hereof shall be an internationally/nationally 

recognized legal or technical expert with extensive experience in relation to the 

matter in dispute. 

 

8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

 

 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 

 (b) The English language shall be the official language for all purposes; and 

 

 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive 

any objections to or claims of immunity in respect of such enforcement. 

 

(d) Fee structure shall be as indicated below: 
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Sl 

No. 

Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 

Or 

Rs2.5lacs (lump sum) subject to publishing the 

award within 12 months. 
2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance and 

Incidental charges 

(Telephone, fax, postage 

etc.) 

Rs 20,000/- 

5 Charges for Publishing 

/declaration of the Award 

Maximum of Rs. 20,000/- 

6 Other expenses (as per 

actual 

against bills subject to the 

prescribed ceiling) 

Travelling Expenses 

 

 

 

Lodging and Boarding 

Maximum ceiling 

 

 

 

Economy class (by air), First class AC (by train) 

and AC car (by road) 

 

1. Rs 15,000/- per day (in metro cities) 

  2. Rs 7,000/- per day (in other cities) 

3. Rs3, 000/-per day, if any Arbitrator 

makes their own arrangements. 

 

 

7 Local Travel Rs. 1500/- per day 

8.  Extra charges for days other 

than hearing/meeting days 

(maximum for 2 days) 

Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those 

members who are residing 100 kms. away from place of meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 

 

*May be suitably modified, as per market rates
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IV. APPENDICES 

 

Appendix A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, 

place of performance for different tasks; specific tasks to be approved by Client, etc.] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Details as per TOR 



National Highways& Infrastructure Development Corporation Ltd. RFP for Authority Engineer 
  

88 
 

 

 

 

Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; 

dates of submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

 

[List under:  C-l Titles [and names, if already available}, detailed job descriptions and 

minimum qualifications. Experience of Personnel to be assigned to 

work in India, and staff- months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside 

India. 

 

C-4 List  of  approved  Sub-consultants  [if  already  available];  same 

information with  respect to their Personnel as in C-l through C-4) 
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 Please refer TOR 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 

in India. If there is no need for a medical certificate, state here: "Not applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 

 

 

The Consultants Key personnel and all other Professional / Sub Professional / Support 

Staff/Sub-Consultancy personnel shall work 6 days (Mondays through Saturday)every 

week and observe the Gazetted Holidays of Government of India as Holidays. The 

Consultant shall work as per the work program of the EPC Contractor. In this context in 

case the work plan of the Consultant needs suitable modifications, the same shall be 

carried out and submitted to the client for consideration. The Consultants hours of work 

normally shall match with that of Contractor’s activities on the site. No extra remuneration 

shall be claimed or paid for extra hours of work required in the interest of Project 

completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed. 
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Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

 F-1 Services, facilities and property to be made available to the Consultants 

by the Client. 

 

 

 F-2 Counterpart personnel to be made available to the Consultants by the 

Client.] 

 

 

 

Please refer TOR 
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Appendix G:  

Cost Estimates  

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer: 

 

 

WHEREAS   

[Name and address of Consultants]
 1 

(hereinafter called “the consultants”) has undertaken, in 

pursuance of Contract No. dated to provide the services on terms and conditions set forth 

in this Contract __________ [Name of contract and brief description of works) 

(hereinafter called the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Consultants such a Bank 

Guarantee; 

 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  andresponsible  to  you,  

on  behalf  of  the  Consultants  up  to  a  total  of 

[Amount of Guarantee] 
2
 

  [In words], such sum 

being payable in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of [amount of Guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the services to be performed thereunder or of any of the Contract 

documents which may be made between you and the Consultants shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 

constitution of the consultants or of the Bank. 
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Notwithstanding anything contained herein before, our liability under this guarantee is 

restricted to Rs. (Rs. ) and the guarantee shall remain valid till . 

Unless a claim or a demand in writing is made upon us on or before   all 

our liability under this guarantee shall cease. 

 

 

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry of 

contract of 36 months. 

 Signature and Seal of the Guarantor  _________________In presence of 

 

 

Name and Designation   1. 

 

 

 

(Name, Signature & 

Occupation) 

 

Name of the Bank   

 

 

 

Address 2. 

 

 

 

(Name &Occupation) 

 

Date  

 

 

 

1
Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 

 

Ref: Bank Guarantee:  _________ 

 

Date:   

 

Dear Sir, 

 

In consideration of M/s.   (hereinafter referred as the "Client", which 

expression shall, unless repugnant to the context or meaning thereof include it successors, 

administrators and assigns)having awarded to M/s.  (hereinafter 

referred to as the "Consultant" which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns),a contract by 

issue of client's Contract Agreement  No.   dated and  the  same  having  been 

unequivocally accepted by the Consultant, resulting in a Contract valued at  for Contract 

(hereinafter called the "Contract") 

 

(scope of work) 

and the Client having agreed to make an advance payment to the Consultant for 

performance of the above Contract amounting to (in words and figures)as an advance 

against Bank Guarantee to be furnished by the Consultant. 

 

 

We   

 (Name of the Bank) having its Head Office at (herein after referred to as the Bank),which 

expression shall, unless repugnant to the context or meaning there of, include its successors, 

administrators, executors and assigns) do here by guarantee and undertake to pay the client 

immediately on demand any or, all monies payable by the Consultant to the extent of ______

 - as aforesaid at any time upto  @  without any demur, reservation, contest, 

recourse or protest and/or without any reference to the consultant. Any such demand made by 

the client on the Bank shall be conclusive and binding notwithstanding any difference between 

the Client and the Consultant or any dispute pending before any Court, Tribunal, Arbitratoror 

any other authority. We agree that the Guarantee herein contained shall be irrevocable and 

shall continue to be enforceable till the Client discharges this guarantee. 

 

The Client shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee, from time to time to vary the advance or to extend the time for 

performance of the contract by the Consultant. The Client shall have the fullest liberty without 

affecting this guarantee, to postpone from time to time the exercise of any powers vested in 

the more of any right which they might have against the Client and to exercise the same at 
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any time in any manner, and either to enforce or to forebear to enforce any covenants, 

contained or implied, in the Contract between the Client and the Consultant any other course 

or remedy or security available to the Client. The bank shall not be relieved of its obligations 

under these presents by any exercise by the Client of its liberty with reference to the matters 

aforesaid or any of them or by reason of any other actor forbearance or other acts of omission 

or commission on the part of the Client or any other. Indulgence shown by the Client or by any 

other matter or thing whatsoever which under law would but for this provision have the effect 

of relieving the Bank. 

 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Consultant and notwithstanding any security or other guarantee that the Client may have in 

relation to the Consultant's liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is limited to 

 and it shall remain in force upto and including 

 and 

shall be extended from time to time for such period (not exceeding one year), as may be 

desired by M/s.  on whose behalf this 

guarantee has been given. 

 

Dated this  day of 

 200 at  

 

WITNESS 

 

 

  (Signature) 

(Signature) 

 

 

 

 

 

(Name) 

(Name) 

 

 

 

 

(Official Address) Designation (with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 
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Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note1:The stamp papers of appropriate value shall be purchased in the name of bank who 

issues the "Bank Guarantee”. 

 

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 

commercial Bank acceptable to client for Foreign Consultant with counter guarantee from 

Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be confirmed by 

any Nationalized Bank in India. 
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Appendix J 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of invitation 
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Appendix K 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of Award 



 

National Highways& Infrastructure Development Corporation Ltd. RFP for Authority 
Engineer 
 

 

102 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Appendix L 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding  

 

Between 

_____________________ 

 

And 

__________________________  

 

  Whereas the National Highway Authority of India(NHAI)/ Ministry of Road 

Transport & Highways (MoRT&H)/ National Highways & Infrastructure corporation Ltd. 

(NHIDCL)...... State PWD (the ‘Employer’) has invited proposal for appointment of Authority’s 

Engineer for __________________ (Name of project) hereinafter called the Project. 

 

And Whereas  _________________ (Lead Partner) and  _______________  JV 

partner/s have agreed to form a Joint Venture to provide the said services to  the Employer as 

Authority’s Engineer;  and 

 

 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 

(i) ___________ will be the lead partner and ____________ will be the other JV 

partner/s. 

 

(ii) ______________ (lead partner) shall be the in charge of overall administration of 

contract and shall be authorised representative of all JV partners for conducting all 

business for and on behalf of the JV during the bidding process and subsequently, 

represent the joint venture for and on behalf of the JV for all contractual matters for 

dealing with the Employer/EPC Contractor if Consultancy work is awarded to JV. 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the 

obligation and liabilities relating to the consultancy work and in accordance with the 

Terms of Reference of the Request for Proposal for the Consultancy Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a 

detailed MOU indicating the specific project inputs and role of each partner/s along 

with percentage sharing of cost of services shall be submitted to  the Employer 

(Consultant may submit the detailed MOU along with percentage sharing of cost at 

the time of bidding also). 

For____________________ (Name of Lead partner) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of JV partner/s) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of Associate Partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 
Ref.:  Tender No. _________, dated ________   
 
Bank Guarantee:  
 
Date:  
 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated 
_________ (hereinafter called “the Bid”). 
 
 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto  
____________________________________________________ [Name of Employer] (hereinafter 
called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment will 
and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these 
presents. 
 
SEALED with the Common Seal of the said Bank this _______day of _________ 2011. 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, 
we undertake to pay the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
conditions, specifying the occurred condition or conditions. 
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after 
the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may 
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand 
in respect of this Guarantee should reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________ (Rs._________________________) and the guarantee shall remain valid till ________.  
Unless a claim or a demand in writing is made upon us on or before ____________ all our liability under 
this guarantee shall cease. 
 
DATE _______________ 
 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued by a bank (Nationalized/ Scheduled) located in India  
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DISCLAIMER 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 

 

 

 


