

Schedule - H

(See Clauses 10.1 (iv) and 19.3)

CONTRACT PRICE WEIGHTAGES

1. The Contract Price for this Agreement is Rs _____ Cr

Item	Weightage in percentage to the Contract Price	Location	Chainage Start	Chainage End	Plan Area in Sqm	Percentage weightage	Payment Procedure	
1	2	3	4		5	6	7	
Mitigation Measures of Landslide Zones	85.62%	A. LANDSLIDE ZONES						Unit of measurement is plan area in sqm. Payment of each stage shall be made on completion of a stage.
		Km. 388+030 to Km. 388+150	388+030	388+080	754	1.10%		
			388+080	388+090	441	0.65%		
			388+090	388+100	650	0.96%		
			388+100	388+110	963	1.42%		
			388+110	388+130	1343	1.98%		
		Km. 391+690 to Km. 391+770	388+130	388+150	1254	1.85%		
			391+690	391+730	1089	1.49%		
		Km. 393+910 to Km. 394+100	391+730	391+770	1223	1.66%		
			393+910	393+970	595	1.16%		
			393+970	394+010	592	1.16%		
			394+010	394+060	513	1.00%		
		Km. 400+480 to Km. 400+670	394+060	394+100	617	1.21%		
			400+480	400+500	1115	1.86%		
			400+500	400+520	1876	3.13%		
			400+520	400+540	1080	1.80%		
			400+540	400+560	1233	2.06%		
			400+560	400+580	1169	1.95%		
			400+580	400+600	1656	2.76%		
			400+600	400+620	1862	3.10%		
			400+620	400+640	1386	2.31%		
		Km.	400+640	400+670	926	1.54%		
			400+710	400+740	1405	2.87%		

400+710 to Km. 400+840	400+740	400+770	1454	2.97%
	400+770	400+800	1703	3.48%
	400+800	400+820	1383	2.83%
	400+820	400+840	1071	2.19%
Km. 411+380 to Km. 411+450	411+380	411+400	754	1.43%
	411+400	411+410	828	1.57%
	411+410	411+420	833	1.58%
	411+420	411+430	818	1.56%
	411+430	411+450	906	1.72%
Km. 411+870 to Km. 411+930	411+870	411+880	970	1.00%
	411+880	411+890	926	0.95%
	411+890	411+900	932	0.96%
	411+900	411+910	886	0.91%
	411+910	411+930	605	0.62%
Km. 413+490 to Km. 413+620	413+490	413+530	1059	1.17%
	413+530	413+570	1455	1.61%
	413+570	413+620	1470	1.62%
Km. 429+070 to Km. 429+460	429+070	429+100	1332	0.65%
	429+100	429+120	1580	0.76%
	429+120	429+140	2659	1.28%
	429+140	429+160	3479	1.67%
	429+160	429+180	3522	1.69%
	429+180	429+250	2959	1.42%
	429+250	429+280	3902	1.87%
	429+280	429+300	3461	1.66%
	429+300	429+320	2556	1.23%
	429+320	429+340	2489	1.20%
	429+340	429+360	3215	1.54%
	429+360	429+380	3977	1.91%
	429+380	429+400	3836	1.84%
	429+400	429+420	3955	1.90%
429+420	429+440	3833	1.84%	
429+440	429+460	2488	1.20%	
Km. 432+160 to Km. 432+270	432+160	432+180	518	1.18%
	432+180	432+200	738	1.67%
	432+200	432+220	1027	2.33%
	432+220	432+240	1033	2.34%

			432+240	432+270	720	1.63%		
Mitigation Measures of Sinking Zones	11.49%	B. SINKING ZONES						
			Chainage Start	Chainage End				
		Km. 386+110 to Km. 386+280	386+110	386+150	2654	20.36%	Unit of measurement is plan area in sqm. Payment of each stage shall be made on completion of a stage.	
			386+150	386+180	2204	16.90%		
			386+180	386+200	1878	14.40%		
			386+200	386+230	2646	20.29%		
			386+230	386+250	1473	11.30%		
386+230	386+280	2183	16.75%					
Minor Bridge	2.86%	C. Minor Bridge						
		New Minor Bridges (Length>6m and <60m)						
		(1) Foundation + Sub - structure: On completion of the foundation work including foundation for wing and return walls abutments including backfill etc., piers upto the abutments/ pier cap etc.	11.25%	(i) Foundation: Payment against Foundation shall be made on pro rata basis on completion of atleast two foundations. In case where load testing is required for foundation, the trigger of first payment shall include load testing also where specified. (ii) Substructure: Payment sub structure shall be made on pro-rata basis on completion of at least two substructure upto abutment / pier cap level of each bridge.				

		<p>(2) Super-structure: On completion of the super-structure in all respects including wearing coats bearings, expansion joints, handrails, crash barriers, approach slab, road signs and markings tests on completion etc. complete in all respect.</p>	85.40%	<p>(iii) Super structure: Payment shall be made on pro rata basis on completion of a stage i.e. completion of super structure of at least one span in all respect as specified in the column of " Stage of Payment" in this Sub-clause.</p>
		<p>3) Protection and Misc.</p>	3.35%	<p>(iii) Protection and</p>

			<p>works around and near abutments: On completion of Protection and Misc. works including, stone pitching, protection works, Back filling behind abutment and other works and all misc items required for proper completion of work & fit for use.</p>		<p>Misc. works around and near abutments: Payment shall be made on pro-rata basis on completion of a stage i.e. completion of protection and misc. works in all respect as specified in the column of "Stage of Payment" in this sub-clause.</p>
			<p>(4) Guide Bunds and River Training Works: On completion of Guide Bunds and river training works complete in all respects</p>	0.00%	<p>Guide bunds and river training works: Payment shall be made on pro rata basis on completion of a stage i.e. Completion of guide bunds and river training works in all respect as specified.</p>
Other works	0.03%		Utility Shifthing & Tree falling	100%	Payment shall be made after sucessful completion of Utility Shifting and Tree falling under this Contract

Detail plan area provided are indicative in nature.

2 Procedure for payment for Maintenance

2.1 The cost for maintenance shall be as stated in Clause 14.1.(i).

2.2 Payment for Maintenance shall be made in quarterly instalment in accordance with the provisions of Article 14 and Article 19.