Name of work:

Pre-Bid Query Reply

Rehabilitation of Km 0.00 to Km 12.00 section in Andaman Trunk Road

of NH-4 to Intermediate lane with hard shoulder in the Union Territory
of Andaman & Nicobar Islands (Total Length 12.00 km) on EPC Mode
(Package-V) - Reply to Pre-Bid Queries - Reg.

Sr. No. Clause no. as Query Reply
per RFP
As per NIT of bid document: Kindly refer
Aim of work in Andaman Trunk Road NH-4 is to | Corrigendum no. Il
Clause 1.1.3 of Intermediate Lane with I_-Iard Shoulder l?ut as
1 Section-l‘ ' per Clause 1.1.3 of Section-| Up gradation of
) the carriage way to two-lane with paved
shoulders with construction of new pavement.
2 Clause 1.2.1 of | Form of undertaking is not available. Kindly refer
! Section-I Corrigendum no. |l
3 Clause 1.2.3 of | Draft Agreement for the project feasibility | Kindly refer
) Section-I report/detailed project reports are missing. Corrigendum no. Il
Whether bidder is to maintain the proposed | Yes, bidder has to maintain the
4, General Hard Shoulder ONLY or he is to maintain the | proposed Hard Shoulder also.
existing Highway during DLP.
5 Clause 1.2.7 of | Required clarification As per RFP
i Section-I
6 General Definition of Eligible Projects is required. As per relevant clauses of RFP
) document i.e. 2.2.2.5 & 2.2.2.6.
I.T.B. Cl. Required Clarification As per RFP
p 2.2.2.5& CL.
2.2.2.6
8 [.T.B Clause Format at annex-Il of Appendix IA is missing. Kindly refer
’ 2.2.2.7 (ii) Corrigendum no. |l
Office memorandum No. RW/NH- | Appendix-Vl is available as
9 General 37010/4/2010/PIC-EAP (Printing) dt. 22.02.2016 | Integrity Pact with uploaded
) and its subsequent amendment if any issued by | RFP.
MoORTH (Appendix-Vl) is missing.
10 G Amount of E-tending processing fee is not clear | No fee is required.
. eneral ) :
Kindly refer Corrigendum no. Il
11. General Letter Comprising the Technical Bid is missing Kindly refer Corrigendum no. ||
12. CERERL E:J]rs::?; for Financial Capacity of bidder is | Kindly refer Corrigendum no. Il
In view of working season at Andaman & | As per RFP
3 e Nicobar and quantum of proposed work, it is

being requested to match the completion
period of all groups for 24 months.

Y C Srivastava
GM (Tech)
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