Pre-bid query reply

Name of Work: Four Laning of Imphal-Moreh Section of NH 39 (package-l) from Km
330.00 to Km 350.00 in the state of Manipur

Sl.
No.

Clause No.
as per RFP

Query

Reply

RFP
General

1. DPR has been uploaded on 13.09.2017, just two days
before the pre-bid

meeting, that also does not include the survey as well
as plan &amp; profile drawing

which are required essentially for estimation of road
works especially the

earth work quantity.

2. Hydrological report is not uploaded

3. Geotechnical details is not uploaded.

It is therefore requested to furnish the above data to
assess the project cost.

As per
Corrigendum
No. |

RFP
General

It is also requested to extended the bid due date for at
least 6 weeks

keeping in view the long vacation celebration in the
Eastern and North - Eastern

part of India.

You will kindly appreciate that adequate time is
required for thorough site survey including
topographical survey, material survey, preparation of
preliminary design and drawings etc. for which
proposal Alignment Plans and other drawings are
necessary.

In view of non- availability of Alignment Plans and
short time available for preparation and submission of
bid we request you to kindly extend the Date of Bid
Submission by One Month enabling us to prepare a
competitive and workable financial bid for submission
as per Invitation of Bid.

As per
Corrigendum
No. |

Clause
2.4.1
Contracts
of Similar
Size &
Nature

As per MoRTH Circular (Clause 2.2.2.2(i))

Provided that at least one similar work of 25% of
Estimates project Cost shall have been completed from
the Eligible projects in category 1 and/ or category 3
specified in Clause 2.2.2.5. for this purpose, a project
shall be considered to be completed, if more than 90%
of the values of work has been completed and such
completed value of work is equal to or more than 25%
of the estimated project cost.

From the above, it is evident that value of single
contract specified in the NIT is Rs. 289.72 Crores which
is 82.24% of the Estimated Project Cost (Rs. 352.28 Cr.)
as against 25% specified in the above referred MoRTH
Circular. This will restrict competitive bidding and
wider participation of bidders.

As per RFP,
ADB standard
Mandatory
requirement

Clause ITB
20.2 of Bid
data sheet

Please refer Clause ITB 20.2 of Bid data sheet which
indicates that bidder has to submit written

As per
Corrigendum
No. |
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Sl.
No.

Clause No.
as per RFP

Query Reply

confirmation of authorization to sign on behalf of the
Bidder (Power of Attorney as per the format given in
Section 4) and In Case of Bidder is a Joint Venture, the
Members of JV should furnish a Power of Attorney in
favor of the Lead Member in the format given in

Section 4.
In Conjunction of the same, The format of the same
has not given in Section-4. Please Share the said

Format of Power of Attorney.

Clause 11.4
of Section-1

Kindly refer Clause 11.4 of Section-1 which represents
that BID submitted by a Joint Venture shall include a
copy of the Joint Venture Agreement entered into by all
partners.

Inthis regards, the format of Joint bidding
agreement is not given in section-4. Please Share the
said Format of Joint Venture Agreement.

As per
Corrigendum
No. |

Bid Security

Please refer the format of BID security declaration
given in Bidding Forms which declares that the
Borrower/bidder will automatically be suspended for
the Period of time as mentioned in ITB 19.2 of the BDS
if they would not fulfill the obligations as written in bid
security declaration. But, while going through ITB 19.2,
we come to know that Ineligibility Period is "NOT
APPLICABLE",

Hence, Please clarify what should be taken as a Period
of Contract termination?

Bid Security
Declaration is
“Not
Applicable”,
Bidders need
to submit
Bank
Guarantee as
Bid Security.

RFP
General

All the Formats stated in Section- 4 indicates that
bidder has to furnish all the information in equivalent
US dollars. In this regards, please specify the
exchange rate of currency (eg. Conversion rate of
USD to INR) Or Accept all the values in INR

Please refer
Clause  15.1
and 15.4 of
Section-2 Bid
Data Sheet.

RFP
General

The site visit of the subject work is taking
considerably long time due to remoteness of the work
site and the type of terrain as it requires very
detailed and meticulous planning and assessment to
execute the EPC project in forest infested and
mountainous terrain with inadequate logistic support.
You will appreciate that in order to workout flawless
and a very competitive bid would require time to
assess and estimate the finer details.

We C&C Construction Ltd are very keen to participate
in the subject work and request you to kindly extend
the date of submission by at least 04 (four) weeks
from the present date of submission in order to
submit a very competitive bid.

As per
Corrigendum
No. |
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