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Final Detailed Project Report AOC

Sr No Detail Unit No Length Rate Cost

1

Site Clearance 759551.476

(a) Typical Cross Section Type- 1 Km 1 0.226 34,089,131 7687099.046

(b) Typical Cross Section Type- 2 Km 1 0.110 33,844,344 3722877.799

(c) Typical Cross Section Type- 3 Km 1 0.030 34,314,915 1012290.000

(d) Typical Cross Section Type- 4 Km 1 0.047 16,941,638 796256.998

(e) Typical Cross Section Type- 5 Km 1 0.309 16,928,095 5230781.278

(f) Typical Cross Section Type- 6 Km 1 0.030 34,936,460 1030625.570

(g) Typical Cross Section Type- 7 Km 1 0.972 19,320,612 18779634.621

(h) Typical Cross Section Type- 8 Km 1 0.305 20,033,250 6110161.146

(i) Typical Cross Section Type- 9 Km 1 0.593 19,479,807 11551525.255

(j) Typical Cross Section Type- 10 Km 1 0.445 19,305,544 8590967.191

(k) Cutting & Filling 376569224.425

(l) Extra Widening 2415190.568

2

(i) Construction of Culvert 15626931.210

459883116.582

3

(i) Construction of Bridges & Viaduct 1776631565.435

1776631565.435

4

(i) Construction of  Tunnel 7632900000.000

7632900000.000

5

(i) Protection Works including Drain 1202977030.918

(ii) Traffic Signs 6052832.690

(iii) Junction

a) Minor Junction 2328060.006

(iv) Miscellaneous 1076235.690

1212434159.305

11081848841.321
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