. <

National Higshways & Infrastructure Development Corporation Limited

2021_NHIDC_642768_1

10 .09.2021

Sub: Construction of a 4 lane flyover with paved shoulder configuration along with service road from 4 ™ Tawi bridge (D.Ch.
0.000) near Bhagwati chowk to Canal Head (D.Ch. 1.350) on Jammu-Akhnoor road section of NH-144A in UT of J&K on EPC

mode.(P-1)- replies of pre bid queries-reg.

Replies of Pre Bid queries

S.No Pre Bid Query Reply
In relation to the above mentloned tendear, following are the documents that are not found with tender documents: Drawings has already been upload on
e  GADof Structures ' NHIDCL website in DPR. However, same
a ¢ Plan and Profile has been extracted from upload DPR rar file
. TCS and Drawing has been uploaded separately
on NHIDCL website also.
5. [Ref. As per Tender Document Modifications Suggested/Clarifications[Remark
N. Required
TT[6chE  Sub |Location Chainage of S. No. 1 &2 (2 Lane| Unable to comelate In absence of Drawings  |Please provide Tender || 2. Drawings has already been upload en
Para (i) of [Up & Down Ramps) overlap with Chanage Drawings NHIDCL website in DPR . However, same
para2  page [of S.no 3ie. 4 Lane Flyover has been extracted frem DPR rar file
no.16 uploaded on NHIDCL website also.
2 |annexure 111 & [Alignment Plan & Profile Uility Shifting Plans| it is mentioned in the Document "Please referlPlease Provide related
Annexure  NlIA to tender drawings” whereas no drawings have[Drawings,
of Schedule-B been uploaded.
ga:ig; Nos. 31 . 3. As por RFP.
3 |Schedule-H [} Foundation: Cost of each ROB/RUB shallj {)) Foundation: Cost of each ROB/ RUB shall |This is required in
b Table1.3.3 be determined on pra rata basis with respeci| be datermined on pro rata basis with respect jorder o maintain cash
B-2 New |to the tofal linsar length{m) of the ROBs/ to the lotal linear length (m) of the ROBs/ [flow  for  smooth
Elevated RUBs. RUBs. execution of  work
Section /  [Payment shall be made on prorate basis on| Payment shali be made on prorae basis (during  constiuction
Flyover . completion of a stage i.e. not less than 25%| on completion of each foundation of the |stage.
of the scope of foundation of the ROB/RUB| ROB/RUB
subject to completion of at least two| In case where load testing is required for
foundations of the ROB/RUB. foundation, the trigger of first payment shall
In case where load testing is required for| include load testing also whare spacified.
foundation, the trigger of first payment shall
include load testing alsc where specified.
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(i)Sub-  Structure:  Payment  against
Substructure shall be made ‘on pro-rata
basis on completion of a stage i.e. not less
than 25% of the scope of

substructure of the ROB/RUB subject to
completion of at least two substructures of
abutments/piers up to abutment/pier cap
level of the ROB/RUB.

(iii) Super-structure:

Payment shall be made on pro-rata
basis on completion of a stage i.e.
completion of super structure including
bearing of at least one span in all
respects as specified.

(ipSub-  Structure: Payment  against
Substructure shall be made on pro- rata basis
on completion of each substructure of the
ROB/RUB.

(iii) Super-structure:

Payment shall be made on pro-rata basis on
completion of a stage i.e. completion of|
super structure including bearing of at least
one span as under:

-50% on pre-casting of Girders.

-20% on Erection of Girders.

-30% on casting of Deck Slab.

4 [Section 7 of RFP
Page No.43 of 93

S.No.3 Pre Bid Meeting
S.No.6 Bid Due date

The pre bid meeting be scheduled one week
after uploading the tender drawings and Bid
Due Date be scheduled 15 days after
uploading of Authority's Response of Pre bid
queries.

4, Please refer to Amendment no.ll.

(B.Shivprasad)
General Manager(T)
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