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NHIDCL/EPC/Mechi Bridge/2017

To,

All the prospective Bidders

Date: 07.09.2017

Subject- “Construction of Mechi Bridge and Approaches on India-Nepal border linking
Kakarvitta in Nepal and Panitanki in India under Engineering Procurement and Construction

(EPC) Mode”
Reply to Bidders Queries
Sr.No| Ref. Clause No. Pre-Bid QUERY Proposed Reply
1 | RFP Section 2 Considering the special nature of the bridge and | The bid due date has
ITB 22.1 quantum of work, you are requested kindly | been extended by 14
provide minimum 15 days extension of time and | days. Refer:
extend the bid due date please. Corrigendum |
2 | RFP Section - 3 Contracts of Similar Size and Nature, you are | As per RFP
Clause No asking for “The similarity of the Bidder's
241 participation shall be based on the physical size,
nature of works, complexity, methods, technology
or other characteristics as described in Section -
6 (Employer's Requirements) but there is no
description in Section — 6. Kindly clarify please.
3 | RFP section 3 In section 3 (Evaluation and qualification Criteria) | As per Corrigendum ||
clause no. | you have mentioned updation factor in clause
241 2.3.2( Average annual construction turnover) but
(Contracts of | the same is not mentioned in the clause no.
similar  size | 2.4.1( Contracts of similar size and nature) in
and nature) your bidding documents
4 | RFP Section - 3 Can we consider ROB / Flyover projects as | It will be considered,
Clause No similar nature works provided the span and
241 length of the completed
Flyover and span of the
ROB should be as per
the requirement of the
bid.
5 | Schedules | Schedule B, | Please refer the Schedule B clause 7.3.2 , it has | Works ~ Shall  be
clause 7.3.2 | given that, The superstructure shall be 3 Span | executed as required
Continuous PSC Box Girder having Fishbelley | under Schedule-B
shape (5 units of 3 x 45m) using Precast PSC
Segments with Circular Pier resting on Pile
Foundation. Please clarify, whether the contractor
is permitted to conduct value engineering and
change the span arrangement and design of ’ PTA
superstructure for a more economical structure. DEEP eV
MG g
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Schedules

Schedule H

Stage Payment for New Major Bridge as per
Schedule-H is given as “Payment shall be made
on completion of each stage of a Major Bridge as
per the weightage given in this table”. This
means that the contractor will become eligible for
payment only after completing the entire
foundation of the bridge which has a sub stage
weightage of 24.23%. Since the new bridge is the
major part of the work (84.96%), there will be a
major cash flow issue as the payment will
become due only after completing about 20% of
the entire work.

We propose that the sub stage payment of
Schedule H be made identical to other NHIDCL
bridge projects like the Construction of Humphrey
Bridge in Andaman and Nicobar islands. The
stage payment of this project is as under:

Payments shall be made
on prorate basis on the
numbers of foundations
executed monthly with
respect to the total no of
foundations

Payments shall be made
on prorate basis on the
numbers of abutment,
piers, wing wall, return
wall etc, executed monthly
with respect to the total
nos of abutments, piers,
wing walls, return walls,
etc.

Payments shall be made
on pro rata basis of linear
length executed monthly
with respect to the total
linear length.

This will ensure timely payment and smooth cash
flow in completing the work.

(i)Foundation

(ii)Sub-
Structure

(iil)Super-
Structure

Corrigendum- I

Drawing

ADB/MB/STR/
MJB/0+884+5/
DD/101

In GAD drawing no
ADB/MB/STR/MJB/0+884+5/DD/101, co-
ordinates for different bore holes has been given
whereas we haven't seen any bore hole details in
the document. Kindly provide the available bore
hole details and soil reports.

Bidders are expected fo
have their own

assessment on the soil
properties




General

Soil Data

Please provide us the soil investigation / bore log
details report to be consider for design.

Bidders are expected to
have their own
assessment on the soil
properties

General

Navigational
Span

Please clarify if there is a provision for
navigational span in the bridge.

No

10

General

General

If any project awarded to a JV company and the
JV company then awards the work, to be
executed by one of the JV partner, can the JV
partner be (who executed the work) claim
experience of the project for qualification purpose
in his name alone.

The
qualification/experience
of a JV partner shall be
as per the ratio of
participation as
mentioned in the JV
agreement.

1"

General

General

The tender have been invited on EPC mode, as
such Engineering is to be carried out by the
bidder. We presume that the bidder can modify
span arrangements, shape and type of
superstructure/substructure in order to prepare
most competitive bid

Works Shall be
executed as required
under schedule B

12

General

General

We presume that only taxes levied in India will be
applicable to entire contract and taxes & duties of
Nepal will not be applicable.

Bidders should not
consider tax in Nepal
territory in  preparing
their price proposal.

2

Encl: Main report, Design of Major Bridge, Geo Technical Report and Hydraulic Rep

Technical documents i.e. Main report, Design of Major Bridge, Geo Technical Report and Hydraulic
Report also uploaded for the reference of bidders.
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