

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION
CIN: U45400DL2014GOI269062

(A Government of India Enterprise)

NHIDCL/Ar.Pr./Civil Work/Joram-Koloriang (138-158)/2021/2724

Date: 12.01.2022

To

All Respective Bidders,

Subject: - Construction of 2 lane with Paved shoulder of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 138.000 to Km 158.00 [Design Km 122+353 to Km 138+389] (Package 8) (design length - 16.035 km in the state of Arunachal Pradesh under SARDP-NE:- Technical Evaluation Result-Regd.

Sir,

Refer Tender ID: 2021_NHIDC_651673_1


1. Please refer to your bid submitted for the subject project cited above. The following is the result of Technical Evaluation:

Sr. No.	Name of the Bidder	Status	Reason/Remarks
1	M/s Kenge Construction Co.	Technically non Responsive	Non-responsive as per RFP section 2 clause 2.6.3 . (Submission of false/fake experience certificate in the bidding)
2	M/s Ragia Ku Enterprises	Technically non Responsive	Non-responsive as per RFP section 3, 3.1.6 (Test of Responsiveness) clause 3.1.6.1 (h). (Non-submission of cost of Bid document as per RFP)
3	M/s RVM Construction India Pvt. Ltd.	Technically non Responsive	Non-responsive as per RFP section 2 clause 2.2.2.3 (i). (Net Worth calculated is 4.36 Cr which is less

			than requirement 4.61 Cr as per RFP)
4	M/s RTT Enterprises	Technically non Responsive	Non-responsive as per RFP section 2 clause 2.2.2.2 (ii). (Similar work from category 1 & 3 in a single completed project calculated is 0.0 Cr of requirement 13.83 Cr as per RFP)
5	M/s Suraj Construction Company	Technically non Responsive	Non-responsive as per section 2 clause 2.2.2.3 (i). (Net Worth calculated is 3.12 Cr which is less than requirement 4.61 Cr as per RFP)
6	M/s Modern Engineering Enterprises	Technically non Responsive	Non-responsive as per RFP section 2 clause 2.2.2.2 (ii) and clause 2.2.2.3 (ii). (Similar work from category 1 & 3 in a single completed project calculated is 0.0 Cr of requirement 13.83 Cr as per RFP and Turnover calculated is 9.62 Cr of requirement 13.83 Cr as per RFP)
7	M/s Jainco Enterprises Pvt. Ltd.	Technically non Responsive	Non-responsive as per RFP section 2 Clause 2.1.15. Bidder having two ongoing projects in NHIDCL.
8	M/s Puna Hinda	Technically Responsive	
9	M/s Matrika Energy Pvt. Ltd.	Technically non Responsive	Non-responsive as per RFP section 3, 3.1.6 (Test of Responsiveness). (Non-submission of required documents such as Appendix IA Annexure 1 (Details of

			Bidders), Appendix III (Power of Attorney for signing of bid), Appendix II (Bid Security Declaration), Appendix 1A Annexure IV etc.)
10	M/s Vivek Enterprises	Technically non Responsive	Non-responsive as per RFP section 7 section 2 clause 2.2.2.2 (i). (Minimum Technical Threshold capacity calculated is 41.16 Cr of requirement 46.10 Cr as per RFP)
11	M/s Dagmo Riba	Technically non Responsive	Non-responsive as per RFP section 2 clause 2.6.3 . (Submission of false/fake experience certificate in the bidding)

2. Financial bids of the technically responsive bidders shall be opened on 13.01.2022 at 1500 hrs in NHIDCL HQ, New Delhi



(A.K. Jha)
General Manager (T)
NHIDCL, HQ