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(SECTION-I)
NOTICE INVITING TENDER



SECTION-1
NOTICE INVITING TENDER

Availability of bid documents: from 21.07.2026 to 11.08.2026 (1600 Hrs)

Date of Pre-bid meeting: 28.07.2026 (1600 Hrs onwards)

Start for submission of original documents and bid: 01.08.2026 (1600 Hrs)

Deadline for submission of original documents and bid: 11.08.2026 (1600 Hrs)

Opening of technical bids: 12.08.2026 (1600 Hrs)

Opening of financial bids: To be intimated later

Validity of bids: 120 days from the deadline of submission of bid.




NOTICE INVITING TENDER

NHIDCL/PMU-Rhenock/NH-717B/PKG-lIA/Maintenancework Date: 21.08.2026

1.

The National Highways and Infrastructure Development Corporation Ltd.
(NHIDCL) hereby invites bids (Percentage Rate Basis) through “e- tendering
mode” from experienced firms/organizations (hereinafter referred to as the
“Bidders”) to bid for the works detailed in the table as mentioned below from
the eligible bidders, excluding those firms who have been declared as Non-
Performer by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black
listed/debarred for specified period by MoRTH/NHAI/NHIDCL/Any of State
PWD/BRO.

sl. _ Length (Rs.) Bid Security gﬁ?ﬂ?&f
No. Section (km) | (Excluding (Rs.)
GST) (months)

Estimated Cost

Short Term Maintenance
Contract (STMC) on NH-
717B for the section from
Km 20.340 (Rongli Bazaar)
to km 26.588 (Rongli
Bypass End) and
upgradation of existing
road at Km 20.600 & Km
26.400 for length of 0.520| 7.322 1,68,10,702/- | 03,36,500/- 12
km & 0.554 Km of
Rhenock-  Menla  spur
under jurisdiction of PMU-
Rhenock, NHIDCL  on
Percentage Rate Contract
Basis for FY 2026-27 in the
state of Sikkim.

Cost of Bid Documents (Non- Refundable): Rs.11,800/-
E-Tendering Processing Fee (Non-Refundable): NIL
The preliminary requirements (detailed requirements are given in the Bid

Document) of bidding firm/contractor for above packages are mentioned as under:

Average Turn-over during last 3 Work of similar nature during last 5
years years




Minimum Average Annual Turnover Rs.
1,68,10,702/- (estimated cost of work)

Single Work of Rs. 84,05,351/- (minimum
50% of estimated cost of work)

Or
Two similar  works each of Rs.
58,83,745/- (minimum 35% of estimated
cost of work)

Or

Three similar works each of Rs.42,02,675/-
(minimum 25% of estimated cost of work)

The Scope of Work is as per detailed BOQ.
2. To participate in the bidding, it is mandatory for the Bidders to get registered

their firm with e-procurement portal https//eprocure.qov.in/eprocure/app to
have user ID & password which has to be obtained free of cost. Following may
kindly be noted:

(a) Registration with e-procurement portal should be valid at least up to the
dateof submission of BLD.

(b) BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a
regular basis and apply to the tenders via the portal. Bidders are also required
to get registered their firm with Bidder information Management System (BIMS)
Portal.

. The complete BID document can be viewed / downloaded from official portal
of the CPPP website (eprocure.gov.in/eprocure/app) and BMIS portal
(bims.gov.in) from 21.07.2026 to 11.08.2026 (upto 16:00 Hrs. IST). The
amendments/ clarifications to the Bid Document, if any, will be hosted on the
above website.

The bidder is required to submit, along with its BID, the cost of BID/RFP
document, i.e. Rs. 11,800/- (Rupees Eleven Thousand Eight Hundred only), to
Employer’s account through RTGS/NEFT into bank a/c no “94113210000020”
with Canara Bank, Gangtok, Sikkim having IFSC code “CNRB0019411”.

. The Bid should be submitted online in the prescribed format given on the
website. No other mode of submission is acceptable (except as specified in RFP).

. The authorized signatory holding Power of Attorney shall only be the Digital
Signatory. In case authorized signatory holding Power of Attorney and Digital
Signatory are not the same, the bid shall be considered non-responsive.

. The last date for online submission of the Bid is 11.08.2026 upto 16:00 hrs (as
mentioned on the e-portal only) ("Bid Due Date"). Bidder must submit its
Financial Bid and Technical Bid on CPPP e-procurement portal within the above
deadline.

The bids would be opened on 12.08.2026 at 16:00 hrs. online at Regional Office
- Gangtok, NHIDCL, Sikkim, representatives of the bidders (maximum of two)



who choose to attend, may attend the online opening of the bids at Regional
Office - Gangtok, NHIDCL, Sikkim, on the date and time as mentioned above.
However, such representatives shall be allowed to attend the opening of the
bids only if theyproduce letter of authority on the letterhead of the bidder, at
the time of opening ofbids as mentioned above.

7. The amount of Bid Security is Rs. 03,36,500/- (Rupees Three lakhs Thirty-Six
Thousand Five Hundred Only).

8. The period of validity of bid is 120 days from the deadline of submission of bid.

For any clarification, the office of the undersigned may be contacted.

Executive Director (P),

RO - Gangtok (Sikkim),

National Highway & Infrastructure
DevelopmentCorporation Ltd.

Amdo Golai, Opp. State Veterinary
Polyclinic,Gangtok, Sikkim - 737102

Email : ro.sikkim@nhidcl.com
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SECTION - 2
INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CLAUSES
Clause |A. General Clause |D. Submission of Bids
1. Scope of Bid 20. Deadline for Submission of Bids
21. Late Submission of Documents in
Physical Form
2. Source of Funds 22. Modification and Withdrawal of]
Bids
3. Eligible Bidders E. Bid Opening, Clarification of
Bids and Evaluation
4, Qualification of the Bidder 23. Bid Opening, Clarification of Bids
and Evaluation
5. One Bid per Bidder 24, Process to be Confidential
6. Cost of Bidding 25, Contacting the Employer
7. Site Visit 26. Examination of Bids and
Determination of Responsiveness
B. Bidding Documents 27. Correction of Errors
8. Content of Bidding Documents 28. Evaluation and Comparison
ofFinancial Bids
9. Clarifications on Bidding Documents F. Award of Contract
10. Amendment of Bidding Documents | 29. Award Criteria
C. Preparation of Bids 30. Employer’s Right to Accept any
Bidand to Reject any or all Bids
11. Language of Bid 31. Notification of Award and Signing
of Agreement
12. Documents Comprising the Bid 32. Performance Security
13. Bid Prices 33. Advances
14. Currencies of Bid and Payment G. Corruptor Fraudulent Practices
15. Bid Validity 34, Corrupt or Fraudulent Practices
16. Earnest Money/Bid H. Labour Laws and Fundamental
Security/ Breach
Forfeiture/Debarment
17. Alternative Proposals by Bidders 35. Labour Laws and Regulations
18. Format and Signing of Bid 36. Fundamental Breach and
otherObligations
19. Marking of Bids Appendix to ITB




A. GENERAL

1. Scope of Bid

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate
bids through the process of e-tendering for works as described in these documents and
referred to as “the Works”. The name and identification number of the Works is defined in
the Appendix tolTB.

1.2 The successful Bidder will be expected to complete the Works by the intended
Completion Date specified in the Contract Data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2, Source of Funds

2.1 The expenditure under this contract will be met by National Highways &
InfrastructureDevelopment Corporation Limited (NHIDCL).

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification

requirements prescribed in Clause 4 of ITB.

3.2 Any entity which has been blacklisted or barred by the Central or any State
Government orany public sector undertaking, autonomous body or any authority under the
Central or State Government, from participating in any project, and the bar subsists as on
the date of Applicationshall not be eligible to submit the bid.

4. Qualification of the Bidder

4.1 All bidders shall furnish the following information and documents with their Bids in
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB.

a) Scanned copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; scanned copy of written
power of attorney of the signatory of the Bid to commit the Bidder; and original
copy of WrittenPower of Attorney to be submitted in the envelope of physical form.
(refer Clause 12.2 of ITB).

b) Scanned copy of total monetary value of civil engineering construction and
maintenance works performed for each of the last three years.
C) Scanned copy of experience certificate in works of a similar nature and size for each

of the last five years with certificates from the concerned officer of the rank of
ExecutiveEngineer or equivalent or higher.

d) Scanned copy of evidence of availability (either owned or leased or rented) of
items of construction and maintenance equipment named in Clause 4.3 B(b) (i).
e) Scanned copy of details of the technical personnel proposed to be employed for

theContract having the qualifications defined in Clause 4.3 B (b) (ii).



f) Scanned copy of reports on the financial standing of the Bidder, and a certificate
fromChartered Accountant as proof of turnover for the last three years.

Q) Scanned copy of information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status.

h) Undertaking that the bidder is not affiliated to the firm or entity that has been
hired or employed by the Employer for preparation of bid documents or to
supervise the contract.

4.2 Bids from joint ventures/consortiums are not allowed.
4.3A To qualify for award of the contract, each bidder in its name should have the following: -
a) achieved a minimum average annual financial turnover (in all classes of civil

engineering construction and maintenance works only) equal to the amount
indicated in NIT during last three years ending 315t March of the previous
financial year duly certified by Chartered Accountant.

b) satisfactorily completed (not less than 90% of contract value), as a prime
contractor or as a partner of JV for similar works in (National Highway/State
Highway) during last five years ending last day of month previous to the one in
which bids are invited, either of the following:

i.  three similar completed works costing not less than amount equal to
Rs. 42,02,675/- each.

ii. two similar completed works costing not less than amount equal to
Rs58,83,745/ each.

iii. one similar completed work costing not less than amount equal to
Rs 84,05,351/-

iv.  (the similar work constitutes construction/maintenance of roads)

The following escalation factors shall be used to bring the value of such completed works to
thelevel of current financial year:

Year Before Multiplying Factor
ONe . e 1.1
TWO. ettt eeees 1.21
Thre ... e 1.33
o 11 | SN 1.46
= P 1.61

4.3 B (a) Each bidder must upload the scanned copies of following documents along with
thesubmission of online bid:

i)  An affidavit on a Stamp Paper, duly attested from the Notary Public, that
theinformation furnished with the bid documents is correct in all respects;
and

ii)  Such other certificates as defined in Section-3.
Failure to submit the certificates/documents as specified above shall make the



bid non-responsive.Each bidder must demonstrate for this work:

i) evidence of availability (either owned or leased or rented) of the key
equipmentfor this work as stated in the Appendix to ITB.

i) availability of personnel with qualification and experience as stated in
the Appendix to ITB.

44 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total estimated value put to tender. The available bid
capacity will be calculatedas under:

Available Bid capacity = (A* N* 2.5 - B)
Where.

A = Maximum value of civil engineering works executed in any one year during
the last three years (escalation factor as specified in this section shall be used to
bring the maximum value of civil engineering works to the level of current
financial year i.e. 2026-27) taking into account the completed as well as works in
progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the
value to the level of current financial year i.e. 2026-27) of existing
commitments and on-going works to be completed during the next 12 months
(period of completion of the works for which bid is invited)

4.5 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

i)  made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements;
and/or

ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc. or debarring from work etc.

5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more
thanone Bid will cause such bids to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of
hisBid, and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
andfamiliarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates, availability of labour etc. and obtain all information that may be
necessary forpreparing the Bid and entering into a contract for undertaking the maintenance
Works. The costs



of visiting the site shall be at the Bidder’s own expense. For this purpose, he may contact the
person whose contact details are given in the Appendix to ITB.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda
(ifany) issued in accordance with Clause 10:

Section 1: Notice Inviting Tender

Section 2: Instructions to Bidders (ITB) and Appendix to ITB

Section 3: Qualification Information

Section 4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement

Section 5: General Conditions of Contract and Contract Data

Section 6: Addendum to General Conditions of Contract

Section 7: Road Maintenance Standards and Specifications for Road Maintenance
Work, Part-l and Part-Ii

Section 8: Drawings and Schedule of Drawings

Section 9: Financial Bid form and Bill of Quantities

8.2 The bidder is expected to examine carefully all instructions, conditions of

contract, contract data, forms, scope, road maintenance Standards and Specifications, bill

of quantities, etc. in the Bid Documents. Failure to comply with the requirements of Bid

Documents shall be atthe bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which are not
substantially responsiveto the requirements of the Bid Documents, shall be rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify
theEmployer in writing or through e-tender portal at the Employer’s address indicated in the
notice inviting Tender. The Employer will respond to any such request for clarification
received earlier than 10 days prior to the deadline for submission of Bids. Copies of the
Employer’s response will be hosted on website including a description of the queries but
without identifying its source.

9.2 Pre-Bid Meeting

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it
is indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify
issues andto answer questions on any matter that may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing so as to reach the
Employernot later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without
identifyingthe source of the enquiry) and the responses given will be posted without delay on
website. Anymodifications of the bid documents listed in Clause 8.1, which may become
necessary as a



result of the pre-bid meeting or which are required in the opinion of the Employer shall be
madeby the Employer exclusively through the issue of an Addendum pursuant to Clause 10
and not through the minutes of the pre-bid meeting.

9.24 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
10. Amendment of Bidding Documents
10.1 Before the deadline for submission of bids, the Employer may modify the Bidding

Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be
hosted on e-tendering portal. Bidders are advised to keep themselves updated of all the
addenda issued on e-tendering portal by daily checking the e-tendering portal and the
Employer does not assume any responsibility in case the bidder fails to do so and does not
take any action, if required, with respect to any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of
bids, in accordance with Clause 20.3.

C. PREPARATION OF BIDS

11. Language of Bid

11.1 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-1 and Part-

II. Part-1 shall be named Technical Bid and shall comprise of information submitted in Section-
3.Part-ll shall be named Financial Bid and shall comprise of Bill of Quantities.

12.2 Documents to be submitted in physical form must be delivered by 16:00 Hrs on Bid
Due Date i.e. 11.08.2026.

Though, the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal, as per Clause 12.1 above, however, following
original documents in physical form shall be submitted in a sealed envelope on or before the
Bid Due Date and before the time of submission as specified in NIT at the address indicated
in Clause 20, duly superscribed “Name of Work, Bid Due Date and time”. Name and address of
thebidder should also be indicated on the envelope.

i)  Copy of Acknowledgement for Tender Submission and EMD/Bid Security.

i)  Bid Document Fee

i) Deleted

iv)  Written Power of Attorney of the signatory (whose digital signature

certificate isused during e-tender submission) of the bidder to commit the
Bid.



v)  Affidavit duly notarized (as per the format provided in Section-3)

12.3 The following documents, which are not submitted with the bid, will be deemed
to bepart of the bid.

i) Notice Inviting Tender

i) Instructions to the Bidders and Appendix to ITB
iii)  General Conditions of Contract and Contract Data
iv)  Addendum to General Conditions of Contract

v)  Road Maintenance Standards and Specifications for Road Maintenance Works,
Part-l and Part-I

vi)  Drawings and Schedule of Drawings

13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 based on
theBill of Quantities submitted by the Bidder.

13.2 The Bidder shall quote single percentage rate above/below the BoQ/scheduled rates
on appropriate format enclosed as part of tender document on e-tender portal.

13.3 All duties, taxes (excluding GST), royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the rates, prices,
andtotal bid price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contractand shall not be subject to adjustment.

14. Currencies of Bid and Payment

All payments shall be made in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the Bidders may extend the period of validity for a specified
additional period.The request and the Bidders’ responses shall be made in writing. A Bidder
may refuse the request without forfeiting his bid security. A Bidder agreeing to the request
will not be required or permitted to modify his bid but will be required to extend the
validity of his bid security for a period of the extension, and in compliance with Clause 16 in
all respects.

16. Earnest Money/Bid Security/Forfeiture/Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the
amountas specified in the NIT. (E-Bank guarantee/ Bank guarantee must be in favor of the
Employer).



16.2 The Earnest Money shall be in the form of e-Bank Guarantee/ Bank Guarantee
only (the other forms will not be acceptable) of any scheduled commercial bank approved
by RBI having a net worth of not less than Rs. 500 crore &per the latest annual report of the
bank and must be in the name of Employer. It shall be valid for 45 days beyond the validity
of the bid. Any bid having bid security for lesser value and shorter validity period shall be
treated as non- responsive.

A. e-Bank Guarantee/ Bank Guarantee, in the name of the Employer, from following
banks would be accepted: -
i)  State Bank of India or its subsidiaries,
i)  Any Indian Nationalised Bank

i) IDBI/ICICI Bank

iv)  Any Scheduled Commercial Bank approved by RBI having a net worth of not
less than Rs. 500 crore as per the latest Annual Report of the Bank.

B. The acceptance of the guarantees shall also be subject to the conditions that the
capital adequacy of the Bank shall not be less than the latest norms prescribed by
RBI.

C. The bank guarantee issued by a Cooperative Bank shall not be accepted.

16.3 Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by

theEmployer as non-responsive.

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the
endof the Bid validity period specified in Sub-Clause 15.1.

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder
hassigned the Agreement and furnished the required Performance Security.

16.6 The Bid Security/Earnest Money will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity;
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to
i) sign the Agreement; and/or
i)  furnish the required Performance Security.

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from
participationin the works of MoRTH/NHAI/NHIDCL/Centrally Sponsored Scheme for a period
of one year from the bid due date of this work.

17. Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and such a bid will be declared non-responsive.

18. Format and Signing of Bid
18.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12
of the ITB.

18.2 The documents to be submitted in the physical form along with the demand draft



for fees/security shall be typed or written in ink and shall be signed by a person duly
authorized to sign on behalf of the Bidder. All the pages of the documents as mentioned here
shall be signed by the person/persons signing the Bid. Documents as mentioned here shall
contain no overwriting, alterations or additions, except those to comply with instructions,
issued by the Employer or as necessary to correct errors made by the Bidder, in which case
such corrections shall be made by scoring out the cancelled portion, writing the correction
and signing and dating it along with the stamp by the person or persons signing the Bid

D. SUBMISSION OF BIDS

19. Marking of Bids

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top
left corner.

In case of any discrepancy between documents submitted online and documents submitted
in the physical form, the documents submitted in physical form shall prevail over the
documents submitted through online process.

20. Deadline for Submission of Bids

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal
onor before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is
further required to submit Documents in Physical Form on or before the Bid Due Date and
before the time of submission as specified in NIT, at the following address:

Executive Director (P),

RO - Gangtok (Sikkim),

National Highway & Infrastructure
DevelopmentCorporation Ltd.

Amdo Golai, Opp. State Veterinary
Polyclinic,Gangtok, Sikkim - 737102

Email : ro.sikkim@nhidcl.com

In the event of the specified date for the submission of Documents in Physical Form being
declared a holiday for the Employer, the same will be received up to the specified time on
the next working day.

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids
throughthe Employer’s e-tendering portal on account of delay in submission at bidder’s end.
Bidders shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-
Submission”. The Employer shall not be responsible if bidder is not able to submit the bid on account
of failurein network/internet connection or any other reason whatsoever.

20.3 The Employer may extend the deadline for submission of bids by issuing an
amendmentin accordance with Clause 10, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will then be subject to
the new deadline.



21. Late Submission of Documents in Physical Form:

21.1 Any document in physical form if received by the Employer after the
deadlineprescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted bysuch Bidder shall not be considered.

22, Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering
portal, before the Bid Due Date and time as prescribed in Clause 20.

22.2 No bid may be modified after the deadline for online submission of bids.

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1 or as
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security pursuant
to Clause 16.

22.4 Bidders may modify the prices of their bids before deadline of online submission
of bid.
22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-

tendering portal System. Time being displayed on e-Tendering Portal shall be final and
binding on biddersand bids have to be submitted by bidders considering this time only and not
the time as per theirlocation/country.

E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION

23. Bid Opening, Clarification of Bids and Evaluation

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all
the Bidders received (except those received late) shall be opened on the date and time
mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose
technical bid has been determined to be substantially responsive shall be opened on a
subsequent date through online process of e-tendering, which will be notified to such
bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those received
late), in the presence of the Bidders/Bidders’ representatives who choose to attend at the
time, date and place specified in the NIT. In the event of the specified date for the
submission of bids beingdeclared a holiday for the Employer, the Bids will be opened at the
appointed time and locationon the next working day.

23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, will
announce the Bidders’ names and such other details. The Employer will prepare minutes of
the Bid opening, including the information disclosed to those present in accordance with this
Clause 23.

23.3 The bids accompanied with valid bid security, bid document fee, Tender processing



fee will be taken up for evaluation with respect to the Qualification Information and other
informationfurnished in Part | of the bid pursuant to Clause 12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders
whosefinancial bids are eligible for consideration. However, to assist in the examination,
evaluation of technical bids, the Employer may at his discretion, ask any bidder for
clarification of his bid, however, no additional documents in support of clarification will be
entertained.

23.4 The Employer shall inform the bidders about the result of technical evaluation by
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The
Employer shall finalise the evaluation of technical bids after due consideration of objections
received and intimate the bidders, whose Technical Bids are found responsive, of the date,
time and place of opening of the Financial Bids. The Bidders so informed, or their
representative, mayattend the event of opening of Financial Bids.

23.5 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose
bidswere found responsive in accordance with Clause 23.5 will be announced. The financial
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the
total amount of each bid, pursuant to Clause 22 and such other details as the Employer may
consider appropriate will be announced by the Employer at the time of bid opening.

23.6 The Employer shall prepare the minutes of the opening of the Financial Bids.
24, Process to be Confidential
24.1 Information relating to the examination, clarification, evaluation, and

comparison of bids and recommendations for the award of a contract shall not be disclosed
to bidders or any other person not officially concerned with such process until the award to
the successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer’s processing of bids oraward decisions may result in the rejection of his Bid

25. Contacting the Employer

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid
evaluation, bid comparison or contract award decisions may result in the rejection of the
Bidders’ bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whethereach Bid

(a) meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required
documentsin physical form and the documents uploaded by the bidder are in order; and (c) is
substantially responsive to the requirements of the Bidding Documents. During the detailed
evaluation of the“Financial Bids”, the responsiveness of the Bids will be further determined
with respect to the remaining bid conditions, i.e., bill of quantities, Specifications and
drawings etc.



27. Correction of Errors

27.1 Financial Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:

a) Where there is a discrepancy between the rates in figures and words, the rates in
words will govern; and

27.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and
shallbe binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid
shall berejected and the Bid Security shall be forfeited in accordance with Clause 16.6 (b).

28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be
substantiallyresponsive in accordance with Clause 26.

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the contract, the
Employer may requirethe Bidder to produce detailed price analyses for any or all items of
the Bill of Quantities, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. If, after evaluation of the price analyses, the
Employer determines that the bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Employer may reject the bid/proposal.

F.AWARD OF CONTRACT

29. Award Criteria

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose
Bidhas been determined to be substantially responsive according to the bidding documents
and who has offered the lowest evaluated Bid price.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the award
of Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligationto inform the affected Bidder or bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement.

31.1 The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by e-mail or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the
Contractor in consideration of the execution, completion and maintenance of the Works,



by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

31.2 The notification of award will constitute the formation of the Contract, subject
only tothe furnishing of a performance security in accordance with the provisions of Clause
32.

31.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

31.4 Upon furnishing of the Performance Security by the successful Bidder, the
Employerwill promptly notify the other Bidders that their Bids have been unsuccessful.

32. Performance Security

32.1 Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the
formset forth in Section 4 (Form of Bank Guarantee for Performance Security) for an amount
equal to 5% (five percent) of the Bid Price.

A. Bank Guarantee, in the name of the Employer, from following banks would be accepted: -
i) State Bank of India or its subsidiaries,

i) Any Indian Nationalised Bank

iii) IDBL/LCICl Bank

iv) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs.
500 crore as per the latest Annual Report of the Bank.

B. The acceptance of the guarantees shall also be subject to the conditions that the
capitaladequacy of the Bank shall not be less than the latest norms prescribed by RBL.

C. The bank guarantee issued by a Cooperative Bank shall not be accepted.

32.2 The performance security shall be valid until 60(Sixty) days after the Defect
Liability Period.

32.3 For avoidance of any doubt, in case of failure of submission of Performance
Security within the stipulated time period, the award shall be deemed to be cancelled/
withdrawn. Thereupon all rights, privileges, claims and entitlements of the Contractor under
or arising out of the Award shall be deemed to have been waived by, and to have ceased
with the concurrence of the Contractor, and the Award shall be deemed to have been
withdrawn by the Employer.

32.4 The agreement will be executed within 10 days of receipt of Performance Security.



32.5 Deleted

33. Advances
33.1 DELETED
G. CORRUPT OR FRAUDULENT PRACTICES
34. Corrupt or Fraudulent Practices
34.1 The bidders and their respective officers, employees, agents and advisers shall

observe the highest standard of ethics during the bidding process. Notwithstanding
anything tothe contrary contained herein, the Employer may reject any bid without being
liable in any manner whatsoever to the bidder if it determines that the bidder has,
directly or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice in the bidding
process.

34.2 Without prejudice to the rights of the Employer under Clause 34.1
hereinabove, if any bidder is found by the Employer to have directly or indirectly or
through an agent, engaged or indulged in any corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice during the bidding process,
such bidder shall not be eligible to participate in any tender issued by the Employer
during a period of 2 (two) years from the date suchbidder is found by the Employer to
have directly or indirectly or through an agent, engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice, as the case may be.

34.3 For the purposes of this Clause 34, the following terms shall have the meaning
hereinafter respectively assigned to them:

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected
with the biddingprocess (for avoidance of doubt, offering of employment to, or
employing, or engagingin any manner whatsoever, directly or indirectly, any
official of the Employer who is orhas been associated in any manner, directly or
indirectly, with the bidding process orhas dealt with matters concerning the
Contract or arising therefrom, before or after the execution thereof, at any
time prior to the expiry of one year from the date such official resigns or retires
from or otherwise ceases to be in the service of the Employer, shall be deemed
to constitute influencing the actions of a person connected with the bidding
process); engaging in any manner whatsoever, whether during the bidding
process or after the award or after the execution of the Contract, as the case
may be, any person in respect of any matter relating to the Works, who at any
time has beenor is a legal, financial or technical adviser of the Employer in
relation to any matter concerning the Works;

b) “fraudulent practice” means a misrepresentation or omission of facts or
suppressionof facts or disclosure of incomplete facts, in order to influence the
bidding process;

c) “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any person or property to influence any person’s
participation oraction in the bidding process;



d) “undesirable practice” means establishing contact with any person connected
with oremployed or engaged by the Employer with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the bidding process;
and

e) “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among bidders with the objective of restricting or manipulating
a full andfair competition in the bidding process.

The Employer requires the Bidder/Contractor to strictly observe the laws against
fraud and corruption enforced in India, namely Prevention of Corruption Act,

1988.
H. LABOUR LAWS AND FUNDAMENTAL BREACH
35. Labour Laws and Regulations
35.1 The Bidders shall be aware of the provisions of various Labour Laws,

Regulations and Welfare Measures applicable for Construction Workers in India, and other
obligations statedin the Conditions of Contract.

36. Fundamental Breach and other obligations

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other
obligations stated in the Conditions of Contract.

Appendix to ITB

Appendix to ITB

Instructions to

Bidders Clause
Reference

The Employer is Managing Director, NHIDCL Address: 379 Floor, PTI
(1.1) Building, 4-Parliament Street,New Delhi-110001

Short Term Maintenance Contract (STMC) on NH-717B for the
section from Km 20.340 (Rongli Bazaar) to km 26.588 (Rongli
(1.1) Bypass End) and upgradation of existing road at Km 20.600 & Km
26.400 for length of 0.520 km & 0.554 Km of Rhenock- Menla spur
under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate
Contract Basis for FY 2026-27 in the state of Sikkim.

Name of the Equipment Quantity
Tipper/Dumper Truck 2
Hydraulic Excavator with rock 1
breaker attachment
(4.3)

B) (b) (1)
Backhoe loader 1
Front end Loader 1 cum bucket| )
capacity
Tandem Roller (8-10 Ton) 1

Soil Compactor 1




Any other equipment required for carrying out work as per Ministry's
specification

Note:

The bidder must upload scanned copy of the documentary
evidence in support of his owning/ leased/rented of the above
equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent
agreement, attach the proof of ownership of this equipment with
the company/entity from whom the equipment are proposedto be
hired on lease/rent. Any conditional evidence of deployment of
above equipment or inadequate proof as required for any of the
equipment shall make the bid non-responsive and financial bid
shall not be opened.




[4.3 B (b) (ii)]

beas follows:

The Number of Technical Personnel, Qualifications and Experience will

S. Personnel Qualification Particular Experience | No. of
No. (minimum requirement) | Persons
1 | Project Manager B.E./ B. Tech /AMIE in|3 years on highway
Civil Engineering + 5 yrs. | constructions/
of exp. maintenance work of 1
NH/SH
2 | Site Engineer B.E./ B. Tech /AMIE in|3 years on highway
Civil Engineering + 3 yrs. | constructions/
of exp. maintenance work of 1
Or NH/SH
Diploma (Civil) + 5 yrs.
of exp.
Total 2

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or
non- furnishing of the CV as above or conditional deployment of any of the above
personnel or proposal to employ lesser number of personnel than above shall make the
bid non-responsive and financialbid shall not be opened.

[9.2.1] - Pre-bid meeting shall be held on 28.07.2026 (1600 Hrs onwards)




SECTION-3

QUALIFICATION INFORMATION



SECTION-3
QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents submitted in
physicalform will be used for the purposes of post qualification as provided for in Clause 4 of
the Instructions to Bidders. This information will not be incorporated in the Contract.



QUALIFICATION INFORMATION

1. For Individual Bidders

1.1 a) Year of Constitution
b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of Attorney of signatory of Bid [Upload scanned copy and also supply Original
copy in envelope of physical form]]

1.3 Total value of Civil Engineering construction and/or maintenance works performed
inthe last three years (in Rs. Lakh).

Refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant and also supply
originalcertificate from Chartered Accountant)

Year Total value of work performed (Rs. Lac)

1.4 (a) Work performed as prime contractor/JV partner provided further that all other
qualification criteria are satisfied (in the same name) of a similar nature during the last five
yearsas per ITB Clause 4.3A(b).

Project| Name Description | Value of |Date of |Stipulated |Actual Remarks
Name | of the of work Contract |issue period of |date of explaining
Employer* (Rs. in |of work | completion |completion*|reasons

Lac) order for delay

in  work

Completed




*Upload certificate(s) from the Employer (to be given by an officer not below the rank
of Executive Engineer or equivalent or higher and also supply original or certified
copy in physical form envelope)

In case of sub-contractor-a certificate from the Executive Engineer or equivalent
of the Prime Employer should be obtained from whom an approval for
subcontractor has been obtained.
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted
and works which are yet to be completed) as on the date 7 days before the last date for bid
submission (as per Clause 4.4 of the ITB).

(i)

Note:

Existing commitments and on-going works (B)

Descripti | Place & Contra | Name | Value | Stipulat | Value of | Escalati | Anticipat | Escalated
on of| State| «ct & of ed works* on ed date| value of
work No. | Address | Contra | Period | remaini facto | of remaining
of ct (Rs o|ngtobe| r completi | work  during
Employ | Cr) f complet on completion
er Completi | ed period of
on (Rs Cr) work forwhich
bids are
invite
d
1 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive




Engineer orequivalent & also supply original or certified copy of certificate in physical
form envelope.

(i) Details of works for which bid submitted and accepted (i.e. where contract
signing ispending)

Descripti | Place & | Name &| Date  of | Value given| Stipulated Value of work

on of | State Address  of| issue  of inLOA period  for | during completion

works Employer Letter of completion | period of work for
Acceptan which  bids are
ce(LOA) * invited

1 2 3 4 5 6 7

* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose
thesupporting calculation)

A = Rs............ lakh (enclose the details)
N S ereeeeeeeaeas years
B = Rs....ccee.ns lakh (enclose the details)



1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.3(B)
(b) (i)]. The Bidder should list all the information requested below.

Item of | Requirement Availability Proposals Page No of the
Equipment proof attached
No. Capacity Owned/Leased | Age/
rented Condition

Note: The bidder must upload the documentary evidence in support of his
owning/leased/rentedof the above equipment. In case the bidder proposes to hire
or take the above equipment on lease, he should, along with the lease/rent
agreement, attach the proof of ownership of these equipments with the
company/entity from whom the equipment are proposed to be hired on
lease/rent. Any conditional evidence of deployment of above equipment or
inadequate proof as required for any of the equipment shall make the bid non-
responsiveand financial bid shall not be opened.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.3 (B) (b) (ii)]. Upload biographical data for
technicalpersonnel (Refer also to Clause. 4.1 (e) of Instructions to Bidders).

(Refer also to Sub Clause 9.1 of the General Conditions of Contract).

Position Name Qualification | Total Professional | Experience in the
Experience (Years) | proposed position
(Years)

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid.
Non- compliance of the above or non-furnishing of the CV as above or conditional
deploymentof any of the above personnel or proposal to employ lesser number of
personnel than above shall make the bid non-responsive and financial bid shall not

be opened.

1.7 Information on litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount involved | Remarks showing

Dispute (Rs lakh) Present Status

2, Bidders should upload the scanned copy of the following affidavits/undertakings
asper formats enclosed hereinafter and also send original copy of Affidavit/Undertakings: -
i) Affidavit (it should be on stamp paper attested by Notary Public)
ii) Undertaking regarding availability of minimum cash amounting to 25% of the value

ofwork during implementation of the Contract towards working capital.
iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.



AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s

have abandoned any work in India nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of
thisbid.

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Employer to verify this statement or regarding our competence and general reputation.

4, The undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the Employer and
withinthe prescribed time.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary



UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
shall maintain availability of minimum cash amounting
to25% of the value of the work during implementation of the Contract towards the working
capital.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date



UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period of days after the date fixed
forreceiving the same and it shall be binding on us and may be accepted at any time before
the expiration of that period.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT

FORM OF e-BANK GUARANTEE/ BANK GUARANTEE FOR
BID SECURITY

WHEREAS (Name  of
Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for “Short Term
Maintenance Contract (STMC) on NH-717B for the section from Km 20.340 (Rongli Bazaar) to km
26.588 (Rongli Bypass End) and upgradation of existing road at Km 20.600 & Km 26.400 for length
of 0.520 km & 0.554 Km of Rhenock- Menla spur under jurisdiction of PMU-Rhenock, NHIDCL on
Percentage Rate Contract Basis for FY 2026-27 in the state of Sikkim”.

” herein after called “the Tender” KNOW ALL MEN by these present that we_(Name of Bank) of
(Name of country) having our registered office at ()

(hereinafter called the ‘Bank’) are bound unto the --------------s-cceennae (hereinafter called
“the Employer”) in the sum of Rs. (Rupees ) *for  which
payment can truly be made to the said Employer. The Bank bind themselves, their successors
and assigns by these present with the common seal of the Bank this day of
and undertake to pay the amount of Rs (
Rs. in words ) to the Employer upon receipt of

his first written demand without the Employer having to substantiate his demand.

The conditions of this obligation are:

i) If the tenderer withdraws his tender during the period of Tender validity
specified inthe Form of Tender.
Or
ii) If the Tenderer having been notified of the acceptance of his Tender by the

Employerduring the period of tender validity.

a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first
written demand, without the employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him is due to him owing to
the occurrence of any one of the above conditions, specifying the occurred condition or
conditions.



This guarantee will remain in force upto and including the date 45 days beyond the validity
of the bid as stated in the Instructions to Bidders or as it may be extended by the Employer,
at anytime prior to the closing date for submission of the Tenders Notice of which extension to
the Bankis hereby waived. Any demand in respect of this guarantee should be made on the
Bank on or before the date of expiry of this guarantee.

This guarantee shall also be operatable at our ................... Branch at Gangtok, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be
made available on demand. In the contingency of this guarantee being invoked and payment
there under claimed, the said branch shall accept such invocation letter and make payment
of amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is
restrictedto Rs. (Rs. in words) and the guarantee shall remain valid
till

. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the
details below:-

Particulars Details
Name of the Beneficiary National Highways and Infra Dev Corp
Ltd.

Beneficiary Bank Account No. 94113210000020

Beneficiary Bank Branch IFSC CNRBO019411
Beneficiary Bank Branch Name Canara Bank,

Beneficiary Bank Address M G Marg, Gangtok

Entity Id NCTGC2502P

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION EMPLOYEE CODE NUMBER

SEAL OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY)

NAME OF THE WITNESS

ADDRESS OF THE WITNESS




FORM OF e-BANK GUARANTEE/ BANK GUARANTEE FOR

PERFORMANCESECURITY
To
[Address of Employer]
WHEREAS......eoeeeeeeeeeecteereneeeseseeseenene (name and address of contractor) hereinafter called
“the Contractor” has undertaken, in pursuance of Letter of Acceptance No.
............................ Dated ................... to execute “Short Term Maintenance Contract (STMC) on NH-

717B for the section from Km 20.340 (Rongli Bazaar) to km 26.588 (Rongli Bypass End) and
upgradation of existing road at Km 20.600 & Km 26.400 for length of 0.520 km & 0.554 Km of
Rhenock- Menla spur under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract
Basis for FY 2026-27 in the state of Sikkim” (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance

withhis obligations in accordance with the Contract;
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on

behalf of the Contractor, up to a total amount of Rs.................. (amount of guarantee)
(RUPEES .. e eeiiiiii i, (in words) and we undertake to pay you, upon your
first

written demand and without cavil or argument, any sum or sums within the limits of ................... .
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contractor of the works to be performed there under or of any of the contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period.

This guarantee shall also be operatable at our ................... Branch at Gangtok, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be
made available on demand. In the contingency of this guarantee being invoked and payment
there under claimed, the said branch shall accept such invocation letter and make payment
of amounts so demanded under the said invocation.



Notwithstanding anything contained herein before, our liability under this guarantee is
restrictedto Rs. (Rs. in words) and the guarantee shall remain valid
till

. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

E-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the
details below:-

Particulars Details
Name of the Beneficiary National Highways and Infra Dev Corp
Ltd.

Beneficiary Bank Account No. 94113210000020

Beneficiary Bank Branch IFSC CNRBO019411
Beneficiary Bank Branch Name Canara Bank,

Beneficiary Bank Address M G Marg, Gangtok

Entity Id NCTGC2502P

Signature and seal of the Guarantor with Name, Designation, Employee Code Number
andTelephone NUMDET........orvereereereereerenrenreeeeseeseeseesessessessens

Name of the Issuing Name of the Controlling
Bank/Branch------------------- Branch/Bank----------------somooonna-
Address and Telephone Number Address and Telephone Number.............
Date.....ccevevverrerrencnnenes

In the presence of (if this is to be witnessed as per bank’s poliCy) ......cceveveververrerrenrencennen.

erereesteeererereese e ses et ese e aeseseste e s bebese st e e et ese e e R et eresaebes et eresaeteran (Name, Address and
Occupation)
Lttt sttt sasas e sssns s ssas s s st ssasasass e aessasa e sereas seaeaeensneaes (Name, Address and
Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract
Pricespecified in the Contract and denominated in Indian Rupees.



FORM OF LETTER OF APPLICATION

To,
[Address of Employer]

DESCRIPTION OF WORKS: BID FOR “Short Term Maintenance Contract (STMC) on NH-717B for the
section from Km 20.340 (Rongli Bazaar) to km 26.588 (Rongli Bypass End) and upgradation of
existing road at Km 20.600 & Km 26.400 for length of 0.520 km & 0.554 Km of Rhenock- Menla
spur under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY 2026-
27 in the state of Sikkim”.

Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope
ofworks, etc. for the subject work we hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The
proposal isunconditional and unqualified. We undersigned accept that the Employer reserves
the right to reject any or all applications without assigning any reason.

Thanking you,
Yours faithfully,

(Authorized Signatory)
For and on behalf of M/s




FORM OF LETTER OF ACCEPTANCE

Sub.: “Short Term Maintenance Contract (STMC) on NH-717B for the section from Km 20.340
(Rongli Bazaar) to km 26.588 (Rongli Bypass End) and upgradation of existing road at Km 20.600
& Km 26.400 for length of 0.520 km & 0.554 Km of Rhenock- Menla spur under jurisdiction of
PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY 2026-27 in the state of Sikkim”.

Sir,

Based on your bid submitted on ............ in compliance of bidding document of [the Employer]
for execution of the works of “Short Term Maintenance Contract (STMC) on NH-717B for the
section from Km 20.340 (Rongli Bazaar) to km 26.588 (Rongli Bypass End) and upgradation of
existing road at Km 20.600 & Km 26.400 for length of 0.520 km & 0.554 Km of Rhenock- Menla
spur under jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY
2026-27 in the state of Sikkim”, it is hereby notified that your bid for a Contract Price of
RS..cveerennen. (Rupees in words... ) has beenaccepted for and on behalf of National Highways &
Infrastructure Development Corporation Limited (NHIDCL).

You are hereby requested to furnish Performance Security plus additional security in the
form detailed in Clause 32.2 of ITB for an amount equivalent to Rs............... (Rupees in
words... ) within 10 days as per provisions of Clause 32.1 of ITB of the bid document
andsign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB
shall be taken.

Thanking you,
Yours faithfully,

(cerererernererenes .) Employer



FORM OF AGREEMENT

AGREEMENT

This agreement made the day of between the
--------------------- (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of

“Short Term Maintenance Contract (STMC) on NH-717B for the section from Km 20.340
(Rongli Bazaar) to km 26.588 (Rongli Bypass End) and upgradation of existing road at Km
20.600 & Km 26.400 for length of 0.520 km & 0.554 Km of Rhenock- Menla spur under
jurisdiction of PMU-Rhenock, NHIDCL on Percentage Rate Contract Basis for FY 2026-27 in the
state of Sikkim”

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred
to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of
acceptancedated accepted the offer submitted by the Contractor for the execution and
completion of such works and remedying of any defects thereon, on terms and conditions in
accordance with the documents listed in Para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide
by all the terms of the bid, including but not limited to the amount quoted for the execution
of Contract, as stated in the bid, and also to comply with such terms and conditions as may
be required from time to time.

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a
Performance Security pursuant to Clause 32 of ITB (Section-2).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred
to;

2. The following documents shall be deemed to form and be read and construed as

partof this agreement viz.

a) Agreement;

b) Letter of Acceptance;

c) Contractor’s Bid;

d) Contract Data;

e) General Conditions of Contract;

f)  Addendum to General Conditions of Contract;
g) Road Maintenance Standards and Specifications for Road Maintenance Works;
h)  Drawings, if any;

i) Bill of Quantities; and

j)  Any other document listed in the Contract Data.



The foregoing documents shall be construed as complementary and mutually
explanatory one with another. Should any ambiguity or discrepancy be noted,
then the order of precedence of these documents shall be subject to the order as
listed above and interpreted in the above order of priority.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executeand complete the works and remedy any defects therein in conformity in
all respectswith the provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and remedying of defects therein, the
Contract Price orsuch other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer Binding Signature of Contractor
For and on behalf of For and on behalf of M/s -----=--====-=ccnumm--
In the presence of In the Presence of
1. Name : 1. Name:
Address: Address:
2. Name : 2. Name:

Address: Address:



SECTION -5

GENERAL CONDITIONS OF CONTRACT (GCC) AND CONTRACT DATA
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SECTION 5
GENERAL CONDITIONS OF CONTRACT (GCC)
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A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but not defined in the Conditions
ofContract keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Contractor’s Bid.

Certificate of Completion is the Certificate issued by the Engineer upon completion of works
orparts thereof as applicable in accordance with Clause 47.

Compensation Events are those defined in Clause 40.

Contract is the Contract between the Employer and the Contractor to maintain the road
assetsand to execute, complete, and maintain the Works. It consists of the documents listed
in Clause 2.3.

Contract Data defines the documents and other information, which comprise the Contract.

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works
and Activities has been accepted by the Employer.

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the
Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in accordance
with the Contract Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects
LiabilityPeriod has ended and upon correction of Defects by the Contractor.

Defects Liability Period means the period so stipulated in the Contract Data, calculated
from the Completion Date, during which the Contractor remains responsible for the
rectification of anydefect in the Works he has undertaken.

Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions.

Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and administering the
Contract on behalfof the Employer.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
executethe Maintenance Works and Activities.



Intended Completion Date is the date, as given in contract data, on which it is intended that
the Contractor shall complete the Works as per scope under the contract. The intended
CompletionDate may be revised only by the Engineer by issuing an Extension of Time after
approval from the Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which remedial
actionmust be completed prior to a defect exceeding the permissible tolerance. Maximum
Response Time commences from the time of earliest detection of the defect by (i)
observation of the defectby the Contractor, or (ii) notification of the defect by the Engineer,
or (iii) intimation of the defectby a road user.

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed
with the work after signing of the contract pursuant to Clause 32.1 of ITB.

Permissible Tolerance means the maximum permissible amount or quantity of a defect in
road-asset condition that will not be exceeded at any time. If any defect exceeds the
permissible tolerance, it shall be treated as “non-compliance” and the Contractor shall be
paid in accordancewith the relevant provisions in this contract.

Project Manager is a person appointed by the Contractor who is in charge of managing all
activities of the Contractor under the Contract. He is also the Contractor’s Representative for
thepurpose of this Contract.

Road means the Road or package of roads in network or scattered for which the
Maintenance Works and Activities are to be carried out under the Contract.

“Road Assets” include the following:

i)  Main carriageway with shoulders (paved and/or earthen), medians, slip
roads,service roads;

i)  Road embankment including slopes, protection works, kerbs and chute drains;
iii)  Roadway in cutting including slopes protection works, drains;

iv)  Culverts, Bridges, Over/Underpasses, retaining walls, Guide bunds,
Floorprotection works;

v) Road signs, road markings, road delineators, guard rails, safety barriers,
railings, fencings, parapets, kilometre stones, 200 m stones, road boundary
stones;

vi)  All types of drains, trees, plantations and erosion control measures;

vii) Road land;

viii) Any other project facility or asset forming integral part of the road(s).
Road Maintenance Standards is the collective term for parameters which define the

conditionin which the road is required to be maintained and other requirements regarding
safety and quality of works to be complied with by the Contractor.



Road Maintenance Works and Activities to be carried out by Contractor shall include:

Maintenance of the road specified in the BOQ and executingother items of road maintenance
works as ordered by the Engineer.

Rectification Standard

The Contractor shall maintain specific parts of the Road aspects as specified in BOQ or as
ordered by Engineer in charge and ensure road user safety and comfort. The maintenance
activities shall be so planned that the defects are repaired well before they reach maximum
condition as per the permissible tolerance

Site is the area defined as such in the Contract Data, where maintenance works are to be
executed.

Specifications means the Specifications of the Maintenance Works including the Road
Maintenance Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works.

Service Level means the defined condition in which the road assets are to be maintained by
theContractor.

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to
carryout a work under the Contract, which includes part of the agreed scope of works at the
Site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor that are needed for Works and Activities.

Time for Completion means the duration for completing the execution of maintenance
works and passing the tests on completion of the Works or any Section or part thereof as
stated in the Contract Data or as extended by the Engineer by issuing an Extension of Time
after the approvalfrom the Employer.

Variation is an instruction given by the Engineer in writing which varies the scope of
MaintenanceWorks.

Work Order is an order issued by the Engineer to the Contractor for execution of certain
works, specifying the time limits which may be in variance with the approved programme or
in variationto the scope of work depending upon the site requirement.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract Unless specifically
defined. The Engineer will provide instructions clarifying queries about these Conditions of
Contract.

2.2 If part completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion Date and the Intended Completion Date apply to
any part of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of Works).



23 The following documents shall be deemed to form and be read and construed as
part of the Contract. In case any ambiguity or discrepancy is noted, then the Contract shall
be interpreted in the following order of priority:

i)  Agreement;

i)  Notice to Proceed with the Work;

iii) Letter of Acceptance;

iv)  Contractor’s Bid;

v)  Contract Data;

vi)  General Conditions of Contract;

vii) Road Maintenance Standards and Specifications for Road Maintenance Works,
Part | and Part I;

viii) Priced Bill of Quantities; and
ix)  Any other documents listed in the Contract Data.

3. Language and Law

31 The language of the Contract shall be in English and the law governing the
Contractas given in Contract Data.

4, Engineer’s Decisions

4.1 The Employer shall designate and notify the Contractor in writing the name of the
Engineer.

4.2 Except where otherwise specifically stated, the Engineer will decide contractual

matters between the Employer and the Contractor in the role representing the Employer.
The Engineer shall have no authority to relieve the Contractor of any of his obligations under
the Contract.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor and may cancel any
delegation under intimation to the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only in writing. A notice shall be effective only when it is delivered as per Indian
Law.

7. Subcontracting




8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
andservices for them as described in the Schedule. The Employer may modify the Schedule
of Other Contractors and shall notify the Contractor of any such modification. The
Contractor shallcooperate in such situations as well.

8.2 The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure that there is least hindrance to the smooth flow of traffic including
movementof vehicles and equipment of other Contractors till the completion of Works.

9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel named in the Contract Data
or other technical persons approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant qualifications and abilities
are substantiallyequal to or better than those of the personnel stated in the Contract Data. If
the personnel statedin the Contract Data are not deployed on site by the Contractor within
15 days of issue of noticeto proceed with the work, a penalty of 5000/- per day per person
shall be levied for next 30 days, beyond which it shall be treated as a breach of Contract and
action will be taken as per Clause 51.



9.2 The Contractor shall use the equipment identified in the bid along with
competent operators and adequate stock of spares for smooth operations.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the
personleaves the Site within seven days and has no further connection with the Works under
the Contract.

9.4 The Contractor shall establish, within his own organizational structure, a planning
unit, staffed with suitably qualified personnel. The team will be headed by a Site Manager
The taskof this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor
with the specified Road Maintenance Standards and report the same to the Engineer in the
format acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.
9.4.3 To assist the Engineer in verification of the compliance.
9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the

level of compliance with the required Service Levels in the standard formats acceptable to
the Engineer.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and
the Contractor carries the risks which this Contract states are Contractor’s risks.

1. Employer’s Risks

111 The Employer is responsible for the expected risks which are (a) in so far as they
directly affect the execution of the Maintenance Works and Activities included in the
Contract, the risks of war, hostilities, invasion, act of foreign enemies, rebellion,
revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder
(unless restricted to the Contractor’s employees), natural calamities and contamination
from any nuclear fuel or nuclearwaste or radioactive toxic, explosive.

12. Contractor’s Risks

121 All risks of loss of or damage to physical property and of personal injury and
death, which arise during and in consequence of the performance of the Contract other than
the excepted risks, referred to in Clause 11.1, are the risks of the Contractor.

13. Insurance

131 The Contractor at his cost shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the completion of defect liability
period, in thatamounts and deductibles stated in the Contract Data for the following events
which are due to the Contractor’s risks:



a) Loss of or damage to the Works and Materials

b) Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment)

inconnection with the Contract

d) Third Party Liability Insurance

e) Automobile Liability Insurance

f)  Workers’ Compensation

g) Employer’s Liability

h)  Other Insurances
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor
tothe Engineer for the Engineer’s approval before the Start Date. All such insurance shall

provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

133 If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer had paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due from
the Contractor.

134 Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

135 Both parties shall comply with any conditions of the insurance policies. The
Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and
maintain in effectadequate insurance policies for their personnel and vehicles and for works
executed by them under the Contract unless such Sub-Contractor(s) is/are covered by the
policies taken out by theContractor.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any
Site Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him.

15. Queries about the Contract Data

15.1 The authorized representative of the Employer as stated in the Contract data will
clarify queries on the Contract Data.

16. Contractor to Construct the Works

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works
and Activities as defined in the Contract for keeping the roads in accordance with the Road
Maintenance Standards.

The Contractor shall construct, install and maintain the Works in accordance with the
Specificationsand Drawings.



17. The Works to be completed by the Intended Completion Date

171 The Contractor may commence execution of the Maintenance Works and Activities
on the Start Date and shall carry out the Works in accordance with the Programme
submitted by the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant
applicable Standards and Specifications and existing policies/guidelines/practices and get
the same approved from the Engineer/Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
Specifications and drawings.

18.3 The Contractor shall be responsible for design of Temporary Works.

184 The Engineer’s approval shall not alter the Contractor’s responsibility for design
of the Temporary Works.

18.5 The Contractor shall obtain approval of third parties to the design of Temporary
Worksby Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary or
permanentWorks, are subject to prior approval by the Engineer before their use.

19. Site Regulations and Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site,
including arrangements for smooth flow of traffic at his own cost as per guidelines of the
IRC/Ministry of Road Transport & Highways. He shall provide proper barricading, diversion
boards, etc. He shall be fully responsible for the safety of workers and staff at site and
provide safety helmets, reflective jackets and other PPE to the workers, inspecting officers
and supervisors.

20. Discoveries

201 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer’s instructions for dealing with them.

21. Possession of the Site

211 The Employer shall give possession of all parts of the Site to the Contractor on or
before the start date of the Contract.

22. Access to the Site

221 The Contractor shall allow access to the Site and to any place where work in
connectionwith the Contract is being carried out, or is intended to be carried out to the
Engineer and any



person/persons/agency authorized by:

23.

231

a) The Engineer
b) The Employer

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to the

maintenance works which comply with the applicable laws where the Site is located.

23.2

The Contractor shall permit the Engineer/Employer to inspect the Contractor’s

contemporary records in respect of invoice of bitumen, cement, aggregates and steel, if so
desired by the Engineer.

24,

241

Procedure for Dispute Resolution

Arbitration

The procedure for arbitration will be as follows:

i)

ii)

In case of Dispute or difference arising between the Employer and the Contractor
relating to any matter arising out of or connected with this contract, such
disputes or differences shall be settled in accordance with the Arbitration and
Conciliation Act, 1996 as amended vide Act of 2015. The Arbitral Tribunal shall
consist of sole Arbitrator from the panel of three Arbitrators proposed by the
Employer and choice of selecting one given to the Contractor. Contractor shall
select one out of the three names of Arbitrators given to him within 30 days
failing which the Employer shall nominate the Arbitrator out of the panel of three
Arbitrators. In case the Contractor objects to the Arbitrator selected by the
Employer, the Employer shall refer selection of Arbitrator to the Indian Roads
Congress for nominating the Arbitrator for the disputeand both parties agree that
the Arbitrator so selected by IRC shall decide the dispute. Indian Roads Congress
shall try to appoint Arbitrator preferably from the state where the project is
located or otherwise from adjoining States.

Arbitration proceedings shall be held at Gangtok, India, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be English.

The decision of the Arbitrator shall be final and binding upon both parties. The cost
and expenses of Arbitration proceedings will be paid as determined by the Arbitral
Tribunal However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its proceedings shall be borne by each party
itself. The fees andexpenses of the Arbitrator shall be shared equally by both the
parties.

Performance under the contract shall continue during the Arbitration proceedings

andpayments due to the Contractor by the Employer shall not be withheld, unless
they are the subject matter of arbitration proceedings.



B. TIME CONTROL

25. Programme

251 The Contractor shall submit to the Engineer for approval a programme within
period specified in the contract data showing the general methods, arrangements, order, and
timing forall the maintenance works and activities.

252 The Engineer may issue the work order in stages specifying the time limit for the
same as and when required except the performance-based maintenance items.

253 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of progress achieved on the timing of the remaining
Works, including any changes to the sequence of activities.

254 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date on
which the overdueProgramme has been submitted.

255 The Engineer’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer again at
any time. A revised Programme shall show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

261 The Engineer shall extend the Intended Completion Date only after approval of
the Employer if a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date without the
Contractor taking stepsto accelerate the remaining Works, which would cause the Contractor
to incur additional cost.

26.2 The Engineer, within 14 days of receiving full justification from the Contractor
for extension of Intended Completion Date, will refer to the Employer his recommendation.
The Employer shall, in not more than 21 days from the date of receipt of Engineer’s
recommendation, communicate to the Engineer the acceptance or otherwise. The Engineer
shall convey the decision of the Employer to the Contractor.

27. Delays Ordered by the Engineer

271 The Engineer may instruct the Contractor to delay the start or progress of any
activitywithin the Works. Delay/delays totaling more than 30 days will require prior written
approval of the Employer.

28. Management Meetings

281 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans and progress for the
MaintenanceWorks.



28.2 The Engineer shall record the business of management meetings and provide copies
of the record to those attending the meeting. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either during the management meeting or after
the management meeting and to be intimated in writing to all those who attended the
meeting.

C. QUALITY CONTROL

29. Identifying Defects

291 The Engineer shall check the Contractor’s work and notify the Contractor of any
Defects those are found. Such checking shall not affect the Contractor’s responsibilities. The
Engineer may instruct the Contractor to uncover and test any work that the Engineer
considersmay have a Defect.

30. Tests

301 The Contractor shall set up a field laboratory within period stated in contract data
and be solely responsible for:

(a) Carrying out the mandatory tests prescribed in Technical Specifications and
(b) For the correctness of test/procedures, whether preformed in his laboratory or elsewhere.

30.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specifications to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the testing charges and for any number of samples. Otherwise, the
Employer shall pay for the testing charges.

M. Correction of Defects noticed during the Defects Liability Period
31.1 The works carried out shall be of very high standard, requiring no major repairs on the
road for at least, during defects liability period, after the date of completion of works.

31.2 If any defects including shrinkage, cracks, other faults appear in the works within the
period specified hereunder after issue of “Taking over” certificate, the Engineer shall give
notice to the Contractor of any defects before the end of the Defects Liability Period. The
Defects Liability Period shall be extended for as long as the defects remain to be corrected.

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at
his own cost within the length of time specified in the Engineer’s notice.

31.4 The Defects Liability Period is not applicable for works of routine maintenance such as

pot holes/ patch repairs/ruts repairs/ cleaning and clearing etc. under performance based BOQ
item.

However, for other specific items of works(if any), got executed as ordered by Engineer(if
any), the Defect Liability Period shall be 36 months, counted from the Date of Completion
stated in the Certificate of Completion issued in pursuance of Clause 47.

31.5 If during the Defects Liability Period any defect is found in the design, engineering,
materials and workmanship of the Works and Services executed by the Contractor, then the
Contractor shall promptly, in consultation and agreement with the Engineer, appropriately
remedy such defects at its cost, or repair, replace or otherwise make good (as the Contractor



shall, at its discretion, determine) such defects as well as any damage to the Road caused by
such defects.

31.6 The Contractor’s obligations under this Clause 31 shall not apply to:
a) any material that is supplied by the Employer, and normally consumed in maintenance, or
have a normal life shorter than the Defects Liability Period stated herein;

b) any design, Specification or other data, supplied or specified by or on behalf of the
Employer or any matter for which the Contractor has disclaimed responsibility herein;

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the
defect(s) Noticed, as well as provide all necessary access to the Facilities and the Site to
enable him to perform his obligations under this Clause 31.

The Contractor may remove from the Site any Plant and Equipment or any part of the
Facilities that are defective, if the nature of the defect, and/or any damage to the Facilities
caused by the defect, is such that repairs cannot be expeditiously carried out at the Site.

32. Uncorrected Defects

321 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer,
within the time specified in the Engineer’s notice, the Engineer will assess the cost of having
the Defect corrected. The Contractor will pay to the Employer this amount or the Engineer
may deduct such amount from any sums due to the Contractor, on correction of the Defect
together with 20 percent additional costs as the damages.

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance
Standards Part - I.

D. COST CONTROL

33. Bill of Quantities
331 The Bill of Quantities shall contain the description of items, units, rates and amount.
33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid

for the quantity of the work done at the rates given in the Bill of Quantities with
accepted/awarded tender premium for each item for the work executed.

The accepted/awarded tender premium above/below the grand total of Project cost as per
BOQshall be applicable for individual item of work to determine payable amount to Contractor
subjectto contractual provisions.

34. Changes in the Quantities

341 The final quantity of the work done may differ from the quantity given in the Bill
of Quantities. The payment shall be made for the quantities executed. Provided that the
items for



which lump sum rates have been quoted shall not be measured and the payments for such
itemsnot exceeding the quoted lump sum amount shall be made to the Contractor subject
to meeting the specified maintenance requirements by the Contractor in accordance with
the Agreement. It is agreed, beyond doubt, by the Contractor that no claims shall be
entertained by the Engineer/ Employer on account of reduction to any extent, due to
budgetary constraints,in quantities of measurable items.

35. Variations

35.1 The Engineer may order Variations, with the prior approval of the Employer, he
considers necessary or advisable during the progress of the Works. Such Variations shall form
part of the Contract and the Contractor shall execute the varied works. Oral orders of the
Engineer for Variations, unless followed by written confirmation, shall not be taken into
account.

36. Payments for Variations

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer
shall derive the rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified
inClause 36.1 or 36.2, the Contractor shall, within 14 days of the issue of order of Variation
work,inform the Engineer the rate which he proposes to claim, supported by analysis of the
rates. The Engineer shall assess the quotation and determine the rate based on prevailing
market rates within one month of the submission of the claim by the Contractor and
approval from the Employer shall be taken. As far as possible, the rate analysis shall be
based on the Standard Data Book and the current Schedule of Rates of the district public
works division. The decision of the Employer on the rate so determined shall be final and
binding on the Contractor.

37. Cash Flow Forecasts
371 When the Programme is updated, the Contractor shall provide the Engineer with
anupdated cash flow forecast.

38. Payment Certificates
38.1 The Contractor shall submit to the Engineer monthly statements of the value of the

work executed less the cumulative amount certified previously, supported with detailed
measurementof the items of work executed.

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or debit
for the



month in question.

38.3 The value of work executed shall be determined, based on measurements by the
Engineer.
384 The value of work executed shall comprise the value of the quantities of the items

inthe Bill of Quantities completed.

38.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

38.6 The Engineer/Employer may exclude any item certified in a previous
certificateor reduce the proportion of any item previously certified in any certificate in the
light of latest information.

38.7 The final bill shall be submitted by the Contractor within one month of the actual
dateof completion of the work; otherwise the Engineer’s certificate of the measurement and
of the total amount payable for work accordingly shall be final and payment made
accordingly within aperiod of sixty days as far as possible.

39. Payments

391 Payments shall be adjusted for deductions for advance payments, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under
the law. The Employer shall pay the Contractor the amounts the Engineer had certified,
within 28 days of thedate of each certificate.

39.2 The authorized representative of the Employer shall make the payment certified
by the Engineer.

39.3 Iltems of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be covered by other
rates and pricesin the Contract.

40. Compensation Events
401 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days;
b) The effects on the Contractor of any of the Employer’s Risks.
40.2 If a Compensation Event would prevent the Works being completed before the

Intended Completion Date, the Intended Completion Date shall be extended. The Engineer
shall decide whether and by how much the Intended Completion Date shall be extended
after approval of the Employer.

40.3 The Contractor shall not be entitled to compensation to the extent that the
Employer’sinterests are adversely affected by the Contractor not having given early warning
or not having cooperated with the Engineer/Employer.

4. Taxes and Currencies for Payments

411 The rates quoted by the Contractor shall be deemed to be exclusive of the GST,
but, inclusive of other levies, duties, royalties, cess, toll, and other taxes of
Central and State Governments, local bodies and authorities that the Contractor



will have to pay for the performance of this Contract. The Employer will perform
such duties in regard to the deduction of such taxes at source as per applicable
law. The GST shall be reimbursed (if applicable) subject to production of proof of
such payment by the contractor (proof should contain name of work).

41.2 All payments shall be made in Indian Rupees.
42. Security Deposit/Retention Money
421 The Employer shall retain security deposit of five percent of the amount from

each payment due to the Contractor until Completion of the whole of the Works.

422 The security deposit/retention money and the performance security will be
released to the Contractor when the Defects Liability Period is over, and the Engineer has
certified that the Defects, if any, notified by the Engineer to the Contractor before the end
of this period havebeen corrected.

423 If the Contractor so desires, then the Security Deposit/retention money can

bereleased on submission of unconditional Bank Guarantee at the following two stages:-

a) At a point after the progress of work in financial term (gross value of work done)
hasreached 50% of the contract amount

b) After the retention money has been deducted to the full value (5% of the
contractamount).

43. Liquidated Damages
431 The Contractor shall pay liquidated damages to the Employer at the rate or part

thereof stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not exceed the
amount definedin the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the Contractor are
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to
be suffered and incurred by the Employer and the Employer is entitled to receive the same
and arenot by way of penalty.

43.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor
by adjusting in the next payment certificate. The contractor shall not be paid interest on
the over payment of liquidated damages.

44, Advance Payment
DELETED
45. Performance Security
451 Subject to further condition in Contract Data, the Performance Security equal to

five percent of the Contract Price shall be provided to the Employer no later than the date
specified



in the Letter of Acceptance and shall be issued in the form given in the Contract Data and by
a prescribed bank. The Performance Security shall be valid until a date 60 days after the
expiry of Defects Liability Period. The validity shall account for additional 3 months time to
account for BGverification, signing of contract and start date

46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/rectified by the Contractor at his cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

47. Completion

471 The Contractor shall request the Engineer to issue a certificate of Completion of
theWorks, and the Engineer will do so upon deciding that the Works are completed.

48. Taking Over
481 The Employer shall take over the Site and the Works within seven days of the
Engineer’s issuing a certificate of Completion.

49. Final Account
491 The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 28 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Engineer shall issue within 28 days a
schedule that states the scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate within 28 days of receiving
the Contractor’s revised account.

50. Operation and Maintenance Manual.

50.1 If “as built” Drawings and/or operation and maintenance manuals are required
relating to construction work carried out, the Contractor shall supply them within 28 days
from the date of issue of certificate of completion.

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated
date or they do not receive the Engineer approval, the Engineer shall withhold the amount
equal to Rs. 5 lakh from payments due to the Contractor.

51. Termination

511 The Employer or the Contractor may terminate the Contract if the other party
causesa fundamental breach of the Contract.

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following:



A) Fundamental Breaches by the Contractor

a) the Contractor stops work or grossly neglects Routine Maintenance Works
and Services for 28 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
remedy the defectand correct it within the period of time determined by the
Engineer;

d) the Contractor does not maintain a Security Deposit as per clause;

e) the Contractor has delayed the completion of Works by the number of days
for which the maximum amount of liquidated damages can be paid, as
defined in Clause 43;

f)  the aggregate liability of the Contractor to the Employer, exceeds the total
amount specified in the Contract Data, provided that this limitation shall not
apply to the cost of repairing or replacing defective works and equipment;

g) the Contractor fails to provide insurance cover as required under Clause 13;

h) if the Contractor, in the judgement of the Employer, has engaged in the
corruptor fraudulent practices as defined in Clause 34 of the Instructions to
Bidders incompeting for or in executing the Contract;

i) if the Contractor fails to set up a field laboratory with the prescribed
equipment,within the period specified in the Contract Data;

j)  if the Contractor does not deploy any of the personnel stated in Contract
Data within 45 days of issue of notice to proceed;

k) The Contractor violates the provisions of Child Labour (Prohibition &
Regulation)Act, 1986;

I)  Any other fundamental breaches as specified in the contract data.

513 Without prejudice to any other right or remedies which the Employer may
haveunder this contract upon occurrence of a Contractor’s fundamental breach of contract,
the Employer shall be entitled to terminate this contract by issuing a Termination Notice to
the Contractor provided that before issuing the Termination Notice, the Employer shall by a
Notice inform the Contractor of its intention to issue such Termination Notice and grant 15
days to the Contractor to make a representation and may after the expiry of such 15 days,
whether or not itis in receipt of such representation issue the Termination Notice.

514 Notwithstanding the above, the Employer may terminate the Contract for convenience.
515 The Employer may foreclose the contract as per clause 34.2.

51.6 If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

52. Payment upon Termination

521 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for the value of work done and Materials
ordered less advance payments received up to the date of issue of the certificate and less



the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the Contractor, the differenceshall
be a debt payable to the Employer and Employer may recover the same from PerformanceBank
Guarantee.

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall
issuea certificate for the value of work done, and a pre-determined amount specified in the
contract data to cover the reasonable cost of removal of Equipment and repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of
protecting and securingthe Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the Contract, and less taxes due to be
deducted at source as per applicable law.

53. Property

531 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be
deemed to be the property of the Employer for use for completing balance work if the
Contract is terminated because of the Contractor’s default.

54. Release from Performance

541 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify that the
Contracthas been frustrated. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all work carried out before
receiving it and forany work carried out afterwards to which a commitment was made.



F. OTHER CONDITIONS OF CONTRACT

55. Labour

551 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport; and for compliance of various labour
laws/regulations.

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the numbers of the several classes of labour from time to time employed by the
Contractor on Site and such other information as the Engineer may require.

55.3 The Contractor’s personnel including equipment operators shall be appropriately
qualified, skilled and experienced in their respective trades or occupations. The Engineer
may require the Contractor to remove or cause to be removed any person employed on the
site or the works, including the Contractor’s representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

C) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of

theenvironment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable
replacementperson

56. Compliance with Labour Regulations

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the localauthority. (Salient features of some of the major labour laws that
are applicable to construction industry are given in Addendum to General Conditions of
Contract.) The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse,such amounts as may be necessary
to cause or observe, or for non-observance of the provisionsstipulated in the notifications/bye
taws/Acts/Rules/regulations including amendments, if any, onthe part of the Contractor,
the Employer shall have the right to deduct any money due to the Contractor including his
amount of performance security. The Employer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the
employees of the Employer at any point of time.



57. Drawings and Photographs of the Works

571 The Contractor shall do photography/video photography of the site firstly before
the start of work, secondly mid-way in the execution of different stages of work and lastly
after the completion of each item of work. No separate payment will be made to the
contractor for this.

57.2 The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No photograph
of the works or any part thereof or plant employed thereon, except those permitted under
Clause 57.1, shall be taken or permitted by the Contractor to be taken by any of his
employees or any employees of his sub-Contractors without the prior approval of the
Engineer in writing. No photographs/video photography shall be published or otherwise
circulated without the approvalof the Engineer in writing.

58. The Apprentices Act, 1961

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961
(ILlof 1961), the rules made there under and the orders that may be issued from time to time
under the said Act and the said Rules and on his failure or neglect to do so, he shall be
subject to all liabilities and penalties provided by the said Act and said Rules.



CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

S. | Description Clause
No. Referenc
e
1. | The Employer is [CL.1.1
of ITB]
Managing Director, NHIDCL
Address: 3rd Floor, PTI Building, 4-Parliament Street,New Delhi-
110001
Name of authorized Representative of Employer:
Executive Director (P), R.O. Gangtok (Sikkim),
National Highway & Infrastructure Development Corporation
Ltd.,Amdo Golai, Opp. State Veterinary Clinic, Gangtok,
Sikkim- 737102
2. | The Engineer is [fCl.1.1
General Manager (Projects) of GCC]
Project Monitoring Unit-Rhenock, Sikkim
The Authority Engineer is
M/s AECOM Asia Company Limited in Association with M/s Krivan Consultant|
Private Limited
3. | The Intended Completion Date for whole of the work in: 12 months from [CL.1.1,
startdate 17 &
26]
4. | The Site is located at NH-717B [Sr. No.
1 of NIT]
5. | The Start Date shall be within 15 days after the date of issue of the Notice | [Cl.1.1
toproceed of GCC]]
6. |(@) The name and identification number of the Contract is given in the [ClL.1.1
table ofbid notice (SECTION-I) of ITB]
7 (a) The law which applies to the Contract is the law of Union of India. [CL.3.1
" | (b) The language of the Contract documents is English of G'C'C]
8. | The limit of subcontracting is Nil of initial contract price. Subcontracting [CL.7.1
notallowed. of GC(C]
9. | Schedule of Other Contractor - NIL [CL 8.1
of GC(C]
10.| The Technical Personnel are - [CL 9.1




Personnel

Qualification

Particular
Experience
(minimum
requirement

)

No. of
Persons

of GCC]




1. |Project Manager|B.E./  B. 3 years on highway 1

Tech /AMIE constructions/

in Civil maintenance work of|
. . NH/SH

Engineering

+ 5 yrs. of

exp.

2. |Site Engineer [B.E./ B. Tech|3 Years on highway 7
JAMIE in  Civil | constructions/

Engineering + 3 maintenance work of|

yrs. of exp. NH/SH

Or

Diploma

(Civil) + 5

yrs. of exp.
Total 3

Amount for insurance are: [CL.13.1 of

a) Rupees equivalent to Contract Price. GCCl

b) Rupees equivalent to 5% of Contract Price.
c) Rupees equivalent to 5% of Contract Price
d) Rupees 20 lakhs for multiple incidents.

The said insurance shall include all liabilities as per Clause
13.1 and shall be deductible as per premium rate.

Site Investigation Report - NIL [Cl 14.1 of
GCC]

.[The period for submission of the programme for approval of Engineer ([Cl.25.1 of
shall be 30 days from the issue of Letter of Commencement. GCC]

.|[Amount to be withheld for delays in submission of updated programme: |[Cl. 25.4 of]
1%of value of work corresponding to the updated programme GCC]

.|The period for setting up a field laboratory with the prescribed equipment [Cl. 30.1 of]
relevant to items of work in BOQ is 30 days from the days from the date of |GCC]
notice to start work.

The Defect Liability Period will be 36 months for periodic renewal |[Cl. 31 of

and other improvement works executed (if any). GCC]
a. Amount of 0.1 percent of the remaining value of
liqguidated damages contract to be executed, rounded off to the
for delay in nearest thousand, per day with the
completion of works minimum of Rs.

10000/ - per day
b. Maximum limit of 10 per cent of the Initial Contract Price
liquidated damages |[rounded off to the nearest thousand

for delay in |[Clause.43 of GCC]
completion of work.




18.[The standard form of Performance Security acceptable to the Employer [CL.
shallbe an unconditional e-Bank Guarantee of the type as specified in the 45 .1
Bidding Documents of

GCC]

19.[The percentage to apply to the value of work not completed representing [Cl.52.1
theEmployer’s additional cost for completing the work shall be 20 percent. of GCC]
The Performance Security shall also be forfeited if the Contract is
terminated because of a fundamental breach of Contract by the
Contractor

20 [The reasonable cost of removal of equipment and repatriation of the [CL.
Contractor’s personnel employed solely on the works in the event of 52.2
termination of the contract at the Employer’s convenience or because of a of

fundamental breach of contract by the Employer is to be treated as NIL.

GCC]
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ADDENDUM TO GENERAL CONDITIONS OF CONTRACT



SALIENT

SECTION 6
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS.

a)

b)

d)

Workmen Compensation Act, 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act
on satisfaction of certain conditions if an employee has completed the prescribed
minimum years (five years) of service or more or on death the rate of prescribed
minimum days’ (15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (10)
or more employees.

Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for
monthly contributions by the Employer plus workers at the prescribed rate (10
percentor 8.33 percent). The benefits payable under the Act are:

i) Pension or family pension on retirement or death as the case may be.
i)  Deposit linked insurance on the death in harness of the worker.
iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act, 1961: The Act provides for leave and some other benefits
towomen employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in
casethe Contractor fails to provide, the same are required to be provided, by the
PrincipalEmployer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ minimum prescribed (20 or more) numbers of contract
labour.

Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employmentis a scheduled employment. Construction of buildings, roads, runways
are scheduledemployment.

Payment of Wages Act, 1936: It lays down as to by what date the wages are
tobe paid, when it will be paid and what deductions can be made from the wages
of workers.

Equal Remuneration Act, 1979: The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act, 1965: The Act is applicable to all establishments
employing minimum prescribed (say, 20 or more) number of workmen. The Act
provides for payments of annual bonus within the prescribed range of
percentage of wagesto employees drawing up to the prescribed amount of
wages, calculated in the



j)

prescribed manner. The Act does not apply to certain establishments. The newly
set- up establishments are exempted for five years in certain circumstances.
States mayhave different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure
forresolution of industrial disputes, in what situations a strike or lock-out becomes
illegaland what are the requirements for laying off or retrenching the employees
or closingdown the establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all
establishments employing the minimum prescribed number of persons (say, 100,
or 50). The Act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get these
certified by the designatedAuthority.

Trade Unions Act, 1926: The Act lays down the procedure for registration of
trade unions of workmen and employees. The Trade Unions registered under the
Act havebeen given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits
employmentof children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations
and processes. Employment of child labour is prohibited in the building and
construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditionsof
Service) Act, 1979: The Act is applicable to an establishment which employs
minimum prescribed number of labour (say, five or more) inter-state migrant
workmenthrough an intermediary (who has recruited workmen in one state for
employment in an establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up tothe establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments
who carry on any building or other construction work and employ the minimum
prescribed (say, 10 or more) number of workers are covered under this Act. All
suchestablishments are required to pay cess at the rate not exceeding 2 percent of
the cost of construction as may be notified by the Government. As per current
notification, onepercent of the cost of construction is payable by the Employer of
the establishment. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures,
such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near to the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act, 1948: The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours,annual earned leave and rendering information regarding accidents
or dangerous occurrences to designated authorities. It is applicable to premises
employing the minimum prescribed number of persons (say, 10 persons or more)
with aid of poweror another minimum prescribed number of persons (say, 20 or
more persons) withoutthe aid of power engaged in manufacturing process.
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SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR
ROAD MAINTENANCE WORKS, PART-1 AND PART-II

PREAMBLE

The Road Maintenance Standards and Specifications shall be read in conjunction with all
other documents constituting the Contract viz. Notice Inviting Tender, Instructions to
Bidders; Conditions of Contract, Bill of Quantities and other related documents mentioned in
the Bid Documents.

General

The Standards and Specifications for the Road Maintenance Works and Activities as described
hereinafter shall comprise of the following:

PART-I : Road Maintenance Standards

PART-Il : Specifications for Road Maintenance Works

Carbon foot prints shall be evaluated during the execution of project. If approved by the
Employer, the environment friendly machinery like Infrared Recycling Road Maintenance as
approved by CRRI/IRC/MoRTH shall be got deployed.



PART-I
ROAD MAINTENANCE STANDARDS

1 Inspections

1.1 The Contractor shall carry out weekly Inspection of project road and submit
report tothe Engineer on the maintenance works carried out during the week and also identify
other itemsof works with location requiring attention for maintenance.

1.2 Any maintenance which involves works of emergent nature and/or replacement
shall be immediately reported to the Engineer for joint assessment and issue of the work
order. Suchrepairs shall be carried out on authorization by the Engineer except in emergency
situations where it needs to be attended to urgently for safety reasons. In such situations,
temporary arrangements shall be made immediately and further directions sought from the
Engineer.

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly
Inspection of the project road to verify that the Contractor is maintaining maintenance
standardsas per Contract and to make note of non-compliances of Performance based items of
BOQ, otheritems of work and work orders issued for other works. Non-compliance/delayed
compliance of maintenance work shall be dealt with as per provisions of GCC Clause 32.1
and maintenance standards hereinbelow.

2 Maintenance Standards for short term based items

21 The following maintenance standards shall be achieved by the Contractor to be
eligible for full payment:

Item Permissible Measurement and Maximum Rectification

Tolerance/Service Detection Response Standard
Level Time

As per BOQ |Not more than 5] Visual inspection. | Within two days| As per Clause

(Filling pot- |isolated potholes/ | Area of pot hole 3004 of

holes and | edge cuts in a stretch | shall be measured MoRTH

patch of 1 km. Maximum |by the area of Specification

repairs with | size of pot hole/edge | rectangle S

bituminous cut not more than | enclosing the

concrete) 300 sq cm x 4 cm | pothole. Rutting to

depth. Max rutting - | be measured in
2.5% in the sub-|isolated locations
section. Rutting not
to exceed 20 mm.
Patches not more
than 5% of the
surface area in a
stretch of 1 km.

(*)Note: This is an optional item to be included by the Employer based on need and
depending on category of road, traffic volume, accident history and trauma



facilities required to be provided.



3

3.1

3.2

3.3

3.4

Maintenance Standards for Other BOQ Items

Maintenance standards for cleaning, clearing and repairing roadside open/
unlined/lined/covered drains and cross drainage works

The work shall consist of cleaning, clearing, deepening and reshaping of roadside
drains and making shallow lateral drains on shoulders to drain out the rain water/
surface water effectively from bituminous surface as well as from roadside berms.

Disposal of sediments, extraneous debris or vegetation growth, blocking flow.

Safety devices and signs shall be placed as per MoRTH Specifications for Road and
Bridge Works (Sth Revision) Clause No. 112,

The excavated material shall be disposed off as directed by Engineer-in-charge
withall leads and lifts.

Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from
carriageway.

i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW,
it includes;

a) Total width of carriageway (LHS + RHS) including median width.

b) Width of service roads (LHS + RHS) wherever service roads are in existence.

c) Width of all structures such as flyovers, major bridges, minor bridges, culverts,
subways, etc.

ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with
tractor. Contractor shall maintain log book of this mechanical broomer and submit the
Xerox of this along with statement of work done.

Maintenance standards for “Removal of rank vegetation/weeds from shoulders and
embankment slopes.

i)

i)

The contractor shall keep the shoulders, embankment slopes upto right of
way (RoW) on both sides complete in all respects.

The work shall include breaking of clods, rough dressing and disposal of waste
and vegetation outside RoW as per directions of the Engineer.

The contractor shall maintain separate signed muster rolls of deployed
labours & supervisors and log books of tractors. The muster rolls and log
books shall be made available for inspection. Xerox copy of log books and
muster rolls shall be submitted along with statement of work done by the
contractor.

If a contractor fails to keep the specified area without weeds, unwanted
vegetation, debris (as per provision of BOQ), a penalty of Rs.
500/km/incidence shall be imposed. The Engineer’s decision in this context is
binding on the Contractor.

Maintenance standards for routine maintenance of road signs and delineators

The work shall consist of washing of signs, delineators, removal of posters
etc. and repair to supporting structures with repainting.



The road signs and delineators should be thoroughly washed using a detergent
solution followed by a lean rinse and whole face of the sign shall be dried.
Defects in supporting structures like bullet holes, surface marks or bent posts
shall be repaired with appropriate tools.

Damaged area shall be cleaned and loose/flaking paint shall be removed.
Bullet holes shall be filled with filler and supporting structures shall be
painted with first quality enamel paint in two or more coats.



PART-II
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS

1. General

1.1 All materials, works and construction operations shall conform to the

requirements laid down in the “Specifications for Road and Bridge Works” (5th Revision),
Ministry of Road Transport and Highways, Published by Indian Roads Congress (IRC), New
Delhi; IRC:82 “Code of Practice for Maintenance of Bituminous Surfaces on Highways” and
IRC:SP:83 Guidelines for Maintenance, Repairs and Rehabilitation of Cement Concrete
Pavements” wherever applicable. Where the Specification for a work is not given, sound
engineering practice shall be adopted tothe satisfaction of the Engineer.

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways”
(5th Revision) is hereinafter referred to as MORTH Specifications.

2 Arrangement for Traffic during Construction

21 The Contractor shall take all necessary measures and make arrangements for
the safety during construction in accordance with the requirements of Clause 112 of MoRTH
Specifications. He shall provide, erect and maintain all such barricades, signs, markings,
flags, lights as required or directed by the Engineer for safety of traffic passing through the
section under repairs/improvement.

2.2 All maintenance works on the road shall be carried out in a manner which would
cause least interference to the traffic. In stretches where resurfacing or riding quality
improvement worksare to be taken up, the Contractor during execution of work shall provide
and maintain proper passage for traffic. Where it is not possible or safe to allow traffic on part
width of the carriageway, a temporary diversion of proper Specifications shall be constructed
by the Contractor at his cost. The Contractor shall take prior approval of the Engineer
regarding traffic arrangements during construction.

23 All arrangements for traffic during construction shall be considered as incidental
to the work and shall be Contractor’s responsibility. The Engineer shall determine the penalty
to beimposed on the Contractor for deficiency in compliance to the requirement.

3 Quality Control

31 Quality control on materials and workmanship is the primary responsibility of the
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved
by the Engineer. The Engineer may, during and after construction test the quality of
materials andwork in order to verify conformance with the prescribed Specifications.



4 Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements
made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of
this Section

Preparation of the surface prior to application of any treatment, shall be carried out in
accordancewith the relevant Clauses of MORTH Specifications.

After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material
shallbe left on the road.

5 Repair and Maintenance works related to Rigid Pavements

All repair and maintenance works related to Rigid Pavements shall be carried out following
IRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete
Pavements).
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SECTION-9

FINANCIAL BID FORM AND BILL OF QUANTITIES
FINANCIAL BID FORM

To
(Authorized Representative of Employer)

DESCRIPTION OF WORKS: BID FOR “Short Term Maintenance Contract (STMC) on NH-717B
for the section from Km 20.340 (Rongli Bazaar) to km 26.588 (Rongli Bypass End) and
upgradation of existing road at Km 20.600 & Km 26.400 for length of 0.520 km & 0.554
Km of Rhenock- Menla spur under jurisdiction of PMU-Rhenock, NHIDCL on Percentage
Rate Contract Basis for FY 2026-27 in the state of Sikkim”

Reference letter No. .....................
Dear Sir,

Having examined the site of works and Bid Documents, comprising Instructions to Bidders,
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and
schedules for the execution of the above named works, we, the undersigned offer
to execute and complete such works and remedy any defects therein in conformity
with thesaid bid documents at tender premium as quoted in the Financial Bid.

2. We undertake, if our Bid is accepted, to commence the work within fifteen (15)
days of receipt of the order to commence, and to complete and deliver the sections
and whole ofthe works comprised in the contract within the period stated in the bid
hereto.

3. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a
Bank Guarantee to be jointly and severally bound on us, in accordance with the
Conditions of Contract.

4, We agree to abide by this Bid for a period of 120 days from the last date fixed for
Bid Submission and it shall remain binding upon us and may be accepted at any
time before the expiry of that period.

5. We confirm our agreement to treat the Bid document and other records connected
with the works as secret and confidential documents and shall not communicate
information contained therein to any person other than the person authorized by the
Employer or usesuch information in any manner prejudicial to the safety and integrity
of the works.

6. Unless and until an agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us, but
without prejudice to your right to withdraw such acceptance without assigning any
reasons thereof.

7. We understand that you are not bound to accept the lowest or any bid you may receive.
Dated this day of 2025
Signature in the capacity of duly

authorized**To Sign Bid for and on behalf of

(in block capital letters)
Address:
Signature of Witness
Name of witness
Address of witness




DESCRIPTION OF WORKS:
FINANCIAL BID

S. No. Description Amount
1 Grand Total of BOQ Rs. 1,68,10,702/- (Rupees One Crore
Sixty-Eight Lakh Ten Thousand Seven
Hundred & Two Only)- Excluding GST
2. |I/We agree to execute the above works on| (In words)  ---meeeeeee- percent

the tender premium of an percentage
rate, the Grand Total of the project cost

as given above.

Above/Below




ii)

BILL OF QUANTITIES
Preamble

The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications
forRoad Maintenance Works.

The quantities given in the Bill of Quantities are estimated quantities. The basis
of payment will be actual quantities of items of work carried out and valued at
the rates tendered in the BOQ along with accepted/awarded tender premium.
The accepted/ awarded tender premium, the grand total of the project cost shall
be applicable for individual items of work to determine payable amount to
Contractor for work done subject to other contractual provisions. Any variation
shall be dealt with asper contract provisions.

The rates and prices tendered in the BOQ shall include all equipment, tools,
spares, labour, supervision, overheads, consumables, materials, erection,
maintenance, testing of input material delivered, profit, taxes (excl GST) and
duties together with general risks, liabilities and obligations set out and implied in
the contract and other incidentals to comply with the requirements of Standards
and Specification.

Payment for performance based activities like maintenance—of median—and
e;esﬁ-ng—ptant—s—(—ltem—ne—y-)— treatment and repair of pot holes/ruts (Ltem—ner

eranes—and—ambutanee—semees—(—ltem—ne%—})—shall be mdexed on performance

scale of 100 marks as given in Table below:

BOQ
Item
No.

Brief Weightages Remarks
Description

As
per
BOQ

Filling pot- To be assessed km Performance

holes and patch wise during bi-monthly measurement to  be
repairs with inspection as per road assessed based on road
bituminous Maintenance Standards maintained as per
concrete indicated in Clause 2.1 standards as a proportion
of total project length

Vi)

vii)

viii)

Performance assessment for performance based items of work, shall be done
through inspection by the Engineer at least two times during the month and
overall rating can be done on the basis of average of assessments made during the
inspection.

The Contractor shall submit at least once in two months video recording of
condition of the Project Highway with special emphasis on performance based
items.

For performance based items of work, the Contractor shall be entitled for
receiving payment proportionate to the average percentage performance assessed
for achievement between 80% to 100%.

The Contractor shall not be entitled for payment of performance based items of
work if the average performance is rated less than 80%.

A rate or price shall be entered as a single rate as Tender Premium %
above/below on the rate/amount in the BOQ.




BILL OF QUANTITIES

Name of the Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to
enter the Bidder Name and Values only )

NUMBER #

TEXT #

NUMBER
#

TEXT
#

NUMBER

NUMBER #

TEXT #

Sl.
No.

Item Description

Quantity

Units

Estimate
d Rate in
Rs. P

TOTAL AMOUNT
Without Taxes

in
Rs. P

TOTAL
AMOUNT
In Words

2

1.1

Part_A 60 Days from
Monsoon Season

1.01

Tipper - 5 cum

480.000

HOUR

478.38

229622.40

INR Two
Lakh
Twenty
Nine
Thousan
d Six
Hundred
&
Twenty
Two

and
Paise
Forty
Only

1.02

Hydraulic Excavator of 1
Cum bucket and rock
breaker attachment

480.000

HOUR

1438.31

690388.80

INR Six
Lakh
Ninety
Thousan
d Three
Hundred
& Eighty
Eight
and
Paise
Eighty
Only

1.03

Fron end Loader 1 cum
bucket capacity

480.000

HOUR

931.22

446985.60

INR
Four
Lakh




Forty Six
Thousan
d Nine
Hundred
& Eighty
Five and
Paise
Sixty
Only

1.04

Mazdoor (for clreance of
choked drains, culverts &
other ancillary work)

480.000

Days

436.00

209280.00

INR Two
Lakh
Nine
Thousan
d Two
Hundred
& Eighty
Only

2.1

Part_B 120 Days

2.01

Tipper - 5 cum

960.000

HOUR

478.38

459244.80

INR
Four
Lakh
Fifty
Nine
Thousan
d Two
Hundred
& Forty
Four
and
Paise
Eighty
Only

2.02

Fron end Loader 1 cum
bucket capacity

960.000

HOUR

931.22

893971.20

INR
Eight
Lakh
Ninety
Three
Thousan
d Nine
Hundred
&
Seventy
One and
Paise
Twenty
Only

2.03

Mazdoor (for clreance of
choked drains, culverts &
other ancillary work)

960.000

Days

436.00

418560.00

INR

Four
Lakh
Eighteen
Thousan
d Five
Hundred
& Sixty




Only

3.1 Pavement Work (Part_A)
Pavement Work for (Km
0+000 to Km 0+554 = 554
RM Osty Point) and (Km
0+375 to Km 0+520 = 145
RM Rongali Bazer) Total
699 RM.
3.01 Wet Mix Macadam 576.675 | CUM 2519.00 1452644.33 | INR
(Providing, laying, Fourteen
speeding and compacting Lakh
graded stone aggregate to Fifty
Wet mix macadam Two
specification including Thousan
providing the Material d Six
with water at OMC in Hundred
mechanical mix plant & Forty
carriage of mixed Material Four
by tipper to site, laying n and
uniform layers with paver Paise
in sub base/ base course Thirty
on well prepared surface Three
and compacting with Only
vibratory roller to
achieved the desired
density. (Thickness 250
mm)
3.02 Prime coat (Providing and | 3844.500 | SQM 59.00 226825.50 | INR Two
applying primer coat with Lakh
bitumen emulsion on Twenty
prepared surface of Six
granular Base including Thousan
clearing of road surface d Eight
and spraying primer at Hundred
the rate shown in 500-1 &
using Twenty
mechanical means.) Five and
Paise
Fifty
Only
3.2 Tack coat (Providing and

applying tack coat with

bitumen emulsion using

emulsion pressure

distributor at required

rate on the prepared

bituminous/granularsurfac

e cleaned with

mechanical broom.)

3.21 (i) Normal Bituminous 3844.500 | SQM 15.00 57667.50 | INR
Surface Fifty

Seven

Thousan




d Six

Hundred
& Sixty
Seven
and
Paise
Fifty
Only
3.22 (ii) Granular Surface 3844.500 | SQM 20.00 76890.00 | INR
Treated with Primer Seventy
Six
Thousan
d Eight
Hundred
& Ninety
Only
3.03 Bituminous Macadam 288.338 | CUM 8349.00 2407333.96 | INR
(Providing and laying Twenty
bituminous macadam with Four
100-120 TPH hot mix Lakh
plant producing an Seven
average output of 75 Thousan
tonnes per hour using d Three
crushed aggregates of Hundred
specified grading & Thirty
premixed with bituminous Three
binder, transported to and
site, laid over a Paise
previously prepared Ninety
surface with paver Six Only

finisher to the required
grade, level and
alignment and rolled as
per clauses 501.6 and
501.7 to achieve the
desired compaction)

(ii) for Grading Il (19 mm
nominal size)




3.04 Open - Graded Premix 3844.500 | CUM 167.00 642031.50 | INR Six
Surfacing (Providing, Lakh
laying and rolling of open Forty
- graded premix surfacing Two
of 20 mm thickness Thousan
composed of 13.2 mm to d
5.6 mm aggregates either &Thirty
using penetration grade One and
bitumen or cut-back or Paise
emulsion to required line, Fifty
grade and level to serve Only
as wearing course on a
previously prepared base,
including mixing in a
suitable plant, laying and
rolling with a smooth
wheeled roller 8-10 tonne
capacity, finished to
required level and
grades.)

(i)Case-l: Mechanical
method using Penetration
grade Bitumen and HMP of
appropriate capacity not
less than 75 tonnes/hour .

3.05 Seal Coat (Providing and 3844.500 | SQM 76.00 292182.00 | INR Two
laying seal coat sealing Lakh
the voids in a bituminous Ninety
surface laid to the Two
specified levels, grade Thousan
and cross fall using Type d One
A and B seal coats Hundred
A Using Bitumen 60/70 & Eighty
grade Two
() Case -1: Type A Only

4.1 Pavement Work (Part_B)

Pavement Work for
(20+400 to 20+750 = 350
RM) Total 350 RM.

4.01 Wet Mix Macadam 367.500 | CUM 2519.00 925732.50 | INR
(Providing, laying, Nine
speeding and compacting Lakh
graded stone aggregate to Twenty
Wet mix macadam Five
specification including Thousan
providing the Material d Seven
with water at OMC in Hundred
mechanical mix plant & Thirty
carriage of mixed Material Two
by tipper to site, laying n and
uniform layers with paver Paise
in sub base/ base course Fifty
on well prepared surface Only

and compacting with




vibratory roller to
achieved the desired
density. (Thickness 250
mm)

4.02 Prime coat (Providing and | 2450.000 | SQM 59.00 144550.00 | INR One
applying primer coat with Lakh
bitumen emulsion on Forty
prepared surface of Four
granular Base including Thousan
clearing of road surface d Five
and spraying primer at Hundred
the rate shown in 500-1 & Fifty
using Only
mechanical means.)

4.2 Tack coat (Providing and
applying tack coat with
bitumen emulsion using
emulsion pressure
distributor at required
rate on the prepared
bituminous/granularsurfac
e cleaned with
mechanical broom.)

4.21 (i) Normal Bituminous 2450.000 | SQM 15.00 36750.00 | INR
Surface Thirty

Six
Thousan
d Seven
Hundred
& Fifty
Only

4.22 (ii) Granular Surface 2450.000 | SQM 20.00 49000.00 | INR
Treated with Primer Forty

Nine
Thousan

d Only




4.03 Bituminous Macadam 183.750 | CUM 8349.00 1534128.75 | INR
(Providing and laying Fifteen
bituminous macadam with Lakh
100-120 TPH hot mix Thirty
plant producing an Four
average output of 75 Thousan
tonnes per hour using d One
crushed aggregates of Hundred
specified grading &
premixed with bituminous Twenty
binder, transported to Eight
site, laid over a and
previously prepared Paise
surface with paver Seventy
finisher to the required Five
grade, level and Only
alignment and rolled as
per clauses 501.6 and
501.7 to achieve the
desired compaction)

(ii) for Grading Il (19 mm
nominal size)

4.04 Open - Graded Premix 2450.000 | CUM 167.00 409150.00 | INR
Surfacing (Providing, Four
laying and rolling of open Lakh
- graded premix surfacing Nine
of 20 mm thickness Thousan
composed of 13.2 mm to d One
5.6 mm aggregates either Hundred
using penetration grade & Fifty
bitumen or cut-back or Only

emulsion to required line,
grade and level to serve
as wearing course on a
previously prepared base,
including mixing in a
suitable plant, laying and
rolling with a smooth
wheeled roller 8-10 tonne
capacity, finished to
required level and
grades.)

(i)Case-l: Mechanical
method using Penetration
grade Bitumen and HMP of
appropriate capacity not
less than 75 tonnes/hour .




4.05 Seal Coat (Providing and 2450.000 | SQM 76.00 186200.00 | INR One
laying seal coat sealing Lakh
the voids in a bituminous Eighty
surface laid to the Six
specified levels, grade Thousan
and cross fall using Type d Two
A and B seal coats Hundred
A Using Bitumen 60/70 Only
grade
(I) Case -1: Type A

5.1 Gabion Wall

5.01 Excavation for Structure 176.400 | CUM 124.00 21873.60 | INR
(earthwork in excavation Twenty
of foundation of One
structures as per drawing Thousan
and technical d Eight
specification, including Hundred
setting out, construction &
of horing and bracing, Seventy
removal of stumpsand Three
other deleterious matter, and
dressing of sides and Paise
bottom and Sixty
backfillingwith approved Only
material.)

(i) Ordinary soil Machnical
means (Depth Up to 3m)

5.02 Gabion Structure for 811.140 | CUM 3509.00 2846290.26 | INR
Retaining earth (Providing Twenty
and construction of a Eight
gabion structure for Lakh
retaining earth with Forty Six
segments of wire cerate Thousan
of Size 7mx3mx0.6m each d Two
divided into 1.5m Hundred
compartments by cross & Ninety
netting, made from 4mm and
galvanized steel wire @ Paise
32 kg per 10 Sgm having Twenty
tensile strength of 300 Six Only

MPA conforming to 1S:260
and galvanizing coating
conforming to 1S:4826,
woven into mesh with
double twist, Mesh size
not exceeding
100X100mm filled with
boulders with least
dimension of 200mm, all
loose ends to be tied with
4mm galvanized steel
wire up to minimum
height of 5 meter




including backfilling.

5.03

Geotextile

300.000

EACH

302.54

90762.00

INR
Ninety
Thousan
d Seven
Hundred
& Sixty
Two
Only

6.1

Hill Side Drain Clearance
(Removal of earth from
the choked hill side drain
and disposing it on the
valley side manually)

1000.000

METR

57.00

57000.00

INR
Fifty
Seven
Thousan
d Only

7.1

New Drain Work

66.120

Cum

7339.00

485254.68

INR
Four
Lakh
Eighty
Five
Thousan
d Two
Hundred
& Fifty
Four
and
Paise
Sixty
Eight
Only

8.1

M-15 Grade concrete
Parapet Wall (Plum)
complete as per drawing
and technical
specification

67.500

CUM

7339.00

495382.50

INR

Four
Lakh
Ninety
Five
Thousan
d Three
Hundred
& Eighty




Two
and
Paise
Fifty
Only

9.1

Land Slide Clearence in
Soil (Clearance of land
slides in soil and ordinary
rock by a bull-dozer D 80
A-12, 180 HP and disposal
of the same on the
designated place
including drain Clearence)

25000.00
0

CUM

41.00 1025000.00

INR Ten
Lakh
Twenty
Five
Thousan
d Only

Total in Figures

16810701.8
8

INR One
Crore
Sixty
Eight
Lakh Ten
Thousan
d Seven
Hundred
& One
and
Paise
Eighty
Eight
Only

Quoted Rate in Figure

w

Select

0.00

INR Zero
Only

Quoted Rate in
Words

INR Zero Only




