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(SECTION-I)
NOTICE INVITING E-TENDER

(E-TENDERING MODE ONLY



National Highways & Infrastructure Development Corporation Ltd.

Notice Inviting e-tender

Notice Inviting Tender (National Competitive Bidding)

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
of India (hereinafter called “the Employer”) hereby invites Percentage Rate and Work order
basis bids on
firms/organizations (hereinafter referred to as the “Bidders”) to bid for the works detailed in
the table as mentioned below from the eligible bidders, excluding those firms who have been
declared as non-performing by NHIDCL or the firms those are black listed/debarred for
specified period by NHIDCL.

two bid systems

through

“‘e-tendering mode”

from experienced

Average Time of S
Bid Annual Completion (:Erliltgelr?glgi
Estimated Security/ | turnover for completed
SL. Name of Work Name Civil Cost Earnest last 5 years work of similar
No. of NH (Rs. In Money (Rs. In nature durin
Lakh) Deposit Lakhs) 9
(Rs. In last 5 years
Lakh) (Rs. In Lakhs)
1 2 3 4 5 6 7 8
1 | Repair and 1. One
Maintenance Contract shall | similar
of  National be valid for one | completed work
Highway (NH year from date | not less than
52) between of signing of amount equal to
i Contract 80% of the
Bishwanath 52 1800.00 18.00 | Alleast 100% | »o ooment. | estimated cost.
Chariali to of the
. Each work (or)
Gohpur (Km. estimated d b 2 Two
ivil cost order to be .
208.000 to Civi : completed in similar each not
Km. 265.500) 20-30 days less than the
(Percentage based on value | equal to 50% of
Rate and of work order the estimated
Work  Order placed. civil cost.
Basis)

Cost of Bid documents

Non-Refundable for each contract package

Rs. 5000 /- (through DD in favour of National

Highways &

Infrastructure
Corporation Limited)

Development

2. The Scope of Work includes the Repair and Maintenance of carriageway of above mentioned
NH as required. Detailed information regarding the scope of work may be seen in the Bid
document.

3. The detailed tender document can be viewed from the website www.nhidcl.com &
https://eprocure.gov.in from 26.10.2017 (1800 Hrs) to 10.11.2017 upto 1200 Hrs.



http://www.nhidcl.com/
https://eprocure.gov.in/

4. The Complete Bid Document can be downloaded with effect from 27.10.2017 (1000 Hrs) and
will be open upto 10.11.2017 upto 1200 Hrs at the NHIDCL e-tendering portal free of cost. To
participate for bidding, bidders have to pay non-refundable document fee of Rs. 5000/- in the
form of DD or Banker’'s cheque drawn on any schedule bank in India in favour of “General
Manager (P), National Highways & Infrastructure Development Corporation Ltd. payable at
Guwahati. The amendments/clarifications to the bid document if any will be hosted on the
above website only.

5. The bid should be submitted online in the prescribed format given in the website. No other
mode of submission is acceptable. Also ho change in format is permissible.

6. The last date of online submission of the bid is 10.11.2017 upto 1200 Hrs (as mentioned on
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages
(A) Technical Bid and (B) Financial Bid. Technical Bid will be opened on 11.11.2017 at 1500
Hrs at National Highways & Infrastructures Development Corporation Limited. Branch Office:-
Saraf Tower, 1% floor, Mazgaon, Opp. — Don Bosco School, Tezpur — 784001, Assam. Date
of opening of Financial Bid will be intimated later. Representatives of the bidders (maximum
of two) who choose to attend may attend the online opening of the bids at NHIDCL, Branch
Office, Tezpur on the date & time as mentioned above. However, such representatives shall
be allowed to attend the opening of the bids only if they produce letter of authority on the
letter head of the bidder, at the time of opening of bids as mentioned above.

7. For any clarifications, the following office may be contacted:

General Manager (Projects)
National Highways & Infrastructure Development Corporation Limited
Branch Office:Saraf Tower, 1°' Floor, Mazgaon, Opp:- Don Bosco School, Tezpur —

784001, Assam Ph no. 03712- 255567
Email:- gmghynhidcl@gmail.com

8. Conditional bids would be rejected.

9. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons
thereof.

10. The following information is given for consideration by the prospective bidders:

As per the EPC Contract Agreement, it is the responsibility of the EPC contractors carrying out
the 4-Laning work to maintain existing lanes of the project highway in traffic worthy condition. It
is however noticed that the EPC contractors at times fail to perform their obligations as per the
provisions of the Contract Agreement. Notices have been given/are being given to the EPC
contractors to fulfill their obligations as per the Contract Agreement. The bids invited by NHIDCL
for Repair and Maintenance works (10 Nos) as per the advertisement published in The Assam
Tribune, Purbanchal Prahari and Pratidin on 18.10.2017, and NITs are to carry out the repair
and maintenance of the National Highways which are being 4 laned, in case the EPC
contractors fail to carry out the repair and maintenance of existing highway and take necessary
preventive action to ensure that the existing highway does not get damaged and remains in
traffic worthy condition at all times. The repair and maintenance works for which bids have been
invited shall accordingly be carried out on as required basis by placing of work order (s) as per
site condition.



Disclaimer:-

Work order will be issued based on as and when required basis. The work may be required to
be partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any
of the selected bidders on this account shall be entertained in this regard.
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Section Il
Instructions to Bidders (ITB)
A. General

1. Scope of Bid

11

1.2

1.3

14

15

The National Highways & Infrastructure Development Corporation Limited (NHIDCL)
herein after called “the Employer” invites bids for the work “Repair and Maintenance of
National Highway (NH 52) between Bishwanath Chariali to Gohpur (Km. 208.000
to Km. 265.500) (Percentage Rate and Work Order Basis)” as defined in this
document hereinafter referred to as “the  Works”. The name and identification
number of works is provided in the Notice Inviting Tender.

The successful Bidder will be expected to complete the works by the intended
completion date specified in the Contract Data (Part 1 General Conditions of Contract).

Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives(bidder/ tenderer,bid/tender,bidding/tendering, etc.) are synonymous.

The work will be indent/work order based which shall be placed upon the contractor
based on site requirement.

The quantities given in the BOQ are indicative and may not be required to be fully
executed.

2. Source of Funds

2.1

The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd (NHIDCL) at “Risk and Cost” of EPC Contractors.

3. Eligible Bidders

3.1

3.2

This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

4. Qualification of the Bidder

4.1

4.2

(@)

Deleted

All bidders shall furnish the following information and documents with their bids in
Section-lll, Qualification Information.

Scanned copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; scanned copy of written power of
attorney of the signatory of the Bid to commit the Bidder; &original copy of written



(b)

(€)

(d)

(e)

(f)

()]

(h)

()

(k)
()
4.3

4.4

(@)

(b)

power of attorney to be submitted in the envelop of physical form. (Pl refer clause
12.2 of ITB)

Scanned copy of total monetary value of civil engineering construction works
performed for each of the last five years;

Scanned copy of experience certificate in works of a similar nature and size for each of
the last five years with certificates from the concerned officer of the rank of
Executive Engineer or equivalent;

Scanned copy of evidence of availability (either owned or leased or rented) of
items of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).

Scanned copy of details of the technical personnel proposed to be employed for the
contract having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii).

Scanned copy of reports on the financial standing of the Bidder, and a certificate from
Chartered Accountant as a proof of turnover for the last five financial years.

Scanned copy of information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the disputed amount, and
the present status;

Scanned document in support of evidence of access to line(s) of credit and availability of
other financial resources facilities (10% of Civil Cost put to tender), certified by the
Bankers (Not more than 3 months old).

Deleted

Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of
contract value of work, during implementation of work.

Deleted
Deleted

Bids from joint ventures, consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.

A. To qualify for award of the contract, each bidder in its name should have the
following; -

Achieved an average annual financial turnover (in all classes of civil engineering
construction works only) equal to the amount indicated in NIT during last five years
ending 31* March of the previous financial year duly certified by Chartered Accountant.

Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or
as a nominated subcontractor, provided further that all other qualification criteria are
satisfied) similar works during last five years ending last day on month previous to the
one in which bids are invited, atleast one contract of Highway (Road/ or Bridge
Works)/Airport runway of Rs. 720 lacs (40% approx of the value of Contract)

10



4.5

4.6

[The “similar work” continues construction/maintenance of bituminuous road
work on National Highways/State Highways (The base year should be considered

as 2017-18)

(Following escalation factor shall be used to bring the value of such completed works at
the level of current financial year i.e.” 2017-18).

Year Multiplying Factor
2016-17 11
2015-16 1.21
2014-15 1.33
2013-14 1.46
2012-13 1.61

4.4 B (a) Each bidder must upload the scanned copies of following documents along
with the submission of online bidding:

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

(ii) Such other certificates as defined in Section- IIl.

(i) Failure to submit the certificates/documents as specified above shall make
the bid non-responsive.

(b) Each bidder must demonstrate:

() Evidence of availability (either owned or leased or rented) of the
key equipments for this work as stated in the Appendix to Instruction to Bidder.

(i) Availability for this work of personnel with qualification & experience as stated
in the Appendix to Instruction to Bidder.

Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria.

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid capacity = (A* N* 2 - B)

Where,

A = Maximum value of Civil Engineering works executed in any one year during
the last five years (escalation factor as specified in this section shall be used to
bring the maximum value of civil engineering works to the level of current
financial year i.e. 2017-18) taking into account the completed as well as works for
which bid is invited)

11



4.7

7.1

7.2

N = Number of years prescribed for completion of the works for which bid is
invited.

B = Value (escalation factor as specified in this section shall be used to bring the
value to the level of current financial year i.e., 2017-18) of existing commitments
and on-goinfq works to be completed during the next 01 vyear (period of
completion of the works for which bid is invited).

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

0] Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc or debarring from NHIDCL/NHAI/MORTH work etc.

(iii) Tempered the bid document in any manner.

One Bid per Bidder
Each Bidder shall submit only one Bid for a particular package. A Bidder who submits

more than one Bid for the same package will cause be disqualified.

Cost of Bidding
The Bidder shall bear all costs associated with the preparation and submission of his

Bid, and the Employer will, in no case, be responsible or liable for those costs.
Site Visit

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder's own expense. He may contact the General
Manager (Projects), Branch Office, Tezpur and Deputy General Manager (Projects) Site
Office, Sivasagar of NHIDCL in this regard.

The following information is given for consideration by the prospective
bidders:

As per the EPC Contract Agreement, it is the responsibility of the EPC contractors
carrying out the 4-Laning work to maintain existing lanes of the project highway in traffic
worthy condition. It is however noticed that the EPC contractors at times fail to perform
their obligations as per the provisions of the Contract Agreement. Notices have been
given/are being given to the EPC contractors to fulfill their obligations as per the
Contract Agreement. The bids invited by NHIDCL for Repair and Maintenance works (10
Nos) as per the advertisement published in The Assam Tribune, Purbanchal Prahari and
Pratidin on 18.10.2017, and NITs are to carry out the repair and maintenance of the
National Highways which are being 4 laned, in case the EPC contractors fail to carry out
12



the repair and maintenance of existing highway and take necessary preventive action to
ensure that the existing highway does not get damaged and remains in traffic worthy
condition at all times. The repair and maintenance works for which bids have been
invited shall accordingly be carried out on as required basis by placing of work order (s)
as per site condition.

Section |
Instructions to Bidders (ITB)

B. Bidding Documents (online)

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if any)
issued in accordance with Clause 10:

Volume- |:-

1.

© N A WN

Notice Inviting Tender

Instructions to Bidders & Appendix to Bid
Qualification Information

Forms Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data
Scope of Work

Technical Specifications

Additional Conditions

Volume - |l:-

8.2

8.3

9.1

9.

Bill of Quantities, Bidders will be required to quote a single percentage above/below the
overall estimated amount. This percentage would be applicable all the items of work in
the Contract for working out the rates for each item of work (Should be filed in the
prescribed format uploaded on e-portal)

DELETED

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder's own
risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

Clarifications on Bid Documents

A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at
the Employer's address indicated in the Notice Inviting Tender. The Employer will
respond to any request for clarification received earlier than 10 days prior to the deadline
for submission of bids. Copies of the Employer's response will be hosted on website or

13



9.2
9.21

9.2.2

9.2.3

9.24

9.25
10.

10.1

10.2

10.3

which are required in the opinion of the Employer including a description of the enquiry,
but without identifying its source.

Pre-bid meeting

The bidder or his official representative is invited to attend pre-bid meeting which
will take place at the address, venue, time and date as indicated in appendix.

The purpose of the meeting will be to clarify issues and to answer question on
any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by electronic malil
so as to reach the Employer not later than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without
identifying the source of the enquiry) and the responses given will be transmitted
without delay on website. Any modifications of the bid documents listed in Clause
8.1, which may become necessary as a result of the pre-bid meeting or which are
required in the opinion of the Employer shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting.

Deleted

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be hosted
on CPP Portal i.e. www.eprocure.gov.in & www.nhidcl.com . Bidders are advised to keep
them self-updated of all addendums issued on e-tendering portal by daily checking the
e-tendering portal and, NHIDCL does not assume any responsibility in case the bidder
fails to do so and does not take any action, if required, with respect any relevant
addendum.

To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for
submission of bids, in accordance with Clause 20.2.

14
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Section |l

Instruction to Bidders (ITB)

C. Preparation of Bids
11. Language of Bid
11.1  All documents relating to the Bid shall be in English.
12. Documents Comprising the Bid
12.1 The e-bid submitted by the Bidder shall be in two separate parts:

Part | - This shall be named Technical Bid and shall comprise of information submitted in
Section-Ill.
Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities.

12.2 Document to be submitted in physical form must reach the Branch Office, NHIDCL by
Date of Submission of Bid.

Though the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause
12.1 above, however, following original document in physical form shall be submitted in
a sealed envelope as per schedule date and time mentioned in the critical data sheet on
the date of submission of bid and addressed to the addressee given in the NIT duly
super scribed “Name of Work, Bid due date and time.” Name and address of the bidder
should also be indicated on the envelope.

a) Copy of Acknowledgement for Tender Submission and EMD/Bid Security.

b) Bid Document Fee.

c) Tender processing fees as per CPP Portal guidelines.

d) Written Power of Attorney of the signatory (whose digital signature certificate is used
during e-tender submission) of the bidder to commit the bid.

e) Affidavit duly notarized (as per the format provided in Section IlI).

f) Original experience certificate or notarized copy of certificate duly signed by
authorized signatory.

g) Undertakings mentioned in Section Ill (Qualification Information) of this document
(duly notarized).

12.3 The following documents, which are not submitted with the bid, will be deemed to be part

of the bid
Section Particulars
1 Notice Inviting Tender

2 Instruction to the bidders
3. Conditions of Contract
4, Contract Data

5 Technical Specifications

15
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13. Bid Prices

13.1

13.2

13.3

13.4

14.

14.1

The Contract shall be for the Works as described in Clausel.1 based on the priced Bill
of Quantities submitted by the Bidder.

The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e. www.eprocure.gov.in . Bidders will be required to quote
a single percentage above/below the overall estimated amount. This percentage would
be applicable all the items of work in the contract for working out the rates for each item
of work.

All duties, taxes (except service tax), royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the rates,
prices, and total Bid price submitted by the Bidder. The service tax shall be reimbursed
(if applicable) subject to production of proof of such payment by the contractor specific to
the subject work.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

Currencies of Bid and Payment.

The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in
Indian Rupees.

15. Bid Validity

15.1

15.2

16.

16.1

Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders responses shall be made in writing or by
cable. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his bid security for a period of the extension, and in
compliance with Clause 16 in all respects.

Earnest Money / Bid Security/ Forfeiture/ Debarment

The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the
amount as specified in the NIT. (Bank guarantee/ demand draft must be in favour
of General Manager (P), National Highways & Infrastructure Development
Corporation Ltd. payable at Guwahati.

Bid Security and Cost of Bid Document can also be deposited in the form of
RTGS/NEFT in the account of GM (P), NHIDCL, Branch Office: Tezpur

16
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The details are as follows:

Name of Beneficiary:- GM (P), NHIDCL, B.O. Tezpur
Account No: 73361010001792

Bank Name : Syndicate Branch

IFSC Code : SYNB0O0O07365

16.2 The Earnest Money can at the Bidder’'s option, be in the form of Bank
Guarantee/Demand Draft of any scheduled commercial bank approved by RBI
having a net worth of not less than Rs. 500 crore as per the latest annual report
of the bank must be in the name of Employer. In case of foreign bank (issued by
a branch in India) the net worth in respect of the Indian operations shall only be
taken into account. It shall be valid for 45 days beyond the validity of the bid. Any
bid having bid security for lesser value and shorter validity period shall be
treated as non-responsive.

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from
following banks would be accepted:-

i. State Bank of India or its subsidiaries,

ii. Any Indian Nationalized Bank

iii. IDBI / ICICI Bank

iv. A Foreign Bank (issued by a branch outside India) with a counter
guarantee from SBI or its subsidiaries or any Indian Nationalised Bank.

v. Any Scheduled Commercial Bank approved by RBI having a net worth of
not less than Rs. 500 crores as per the latest Annual Report of the Bank.
In the case of a Foreign Bank (issued by a branch in India), the net worth
in respect of the Indian operations shall only be taken into account.

B. The acceptance of the guarantees shall also be subject to the following
conditions:-

I The capital adequacy of the Bank shall not be Iessi than the norms
prescribed by RBI (presently 9, with effect from 31° March, 2003).

il. The bank guarantee issued by a Cooperative Bank shall not be
accepted.

16.3 Any bid not accompanied by an acceptable Bid Security/Earnest Money, shall be
rejected by the Employer as non-responsive.

16.4 The Bid Security/Earnest Money of unsuccessful bidders will be returned within
28 days of the end of the Bid validity period specified in Sub-Clause 15.1.

16.5 The Bid Security/Earnest Money of the successful Bidder will be discharged at
the time of 365 days (one year) from date of signing of Contract Agreement.

16.6 The Bid Security/ Earnest Money will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of Bid
validity;

17



16.7

17.

17.1

18.

18.1

18.2

18.3
18.4

b) if the Bidder does not accept the correction of the bid price, pursuant to
Clause 27; or

c) in the case of a successful Bidder, if the Bidder fails within the specified
time limit to

i. Sign the Agreement; and/or
ii. Furnish the required Performance Security.
iii. Does not commence the work within reasonable time of placing of work order.

Deleted
Alternative Proposals by Bidders

Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

Format and Signing of Bid

The Bidder shall submit e-bid comprising of the document as described in clause 12 of
the ITB.

DELETED.
DELETED.

The document to be submitted in the physical form along with the Bank
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and shall be
signed by a person duly authorized to sign on behalf of the bidder. All the pages of the
documents as mentioned here shall be signed by the person/persons signing the bid.
Document as mentioned here shall contain no overwriting, alternation or additions
except those to comply with instructions, issued by the employer or as necessary to
correct errors made by the bidder, in which case such corrections shall be made by
scoring out the cancelled portion, writing the correction and signing and dating it along
with the stamp by the person or persons signing the Bid.

18



19.

19.1

19.2

19.3

19.4

19.5

20.

20.1

Section Il
Instruction to Bidders (ITB)

D. Submission of Bids
Marking of Bids

The document to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in physical Form” at the
top left corner. In case of any discrepancy between documents submitted online and
documents submitted in the physical form, the documents submitted in physical form
shall prevail over the document submitted through online process.

DELETED.

DELETED.
DELETED.
DELETED.

Deadline for Submission of Bids

Complete e-Bid to be uploaded on CPP portal before due date & time. The
Envelope containing “Documents in Physical Form” must also be received by the
Employer at any of the following addresses:

(a) HQ, NHIDCL, 3" Floor, PTI Building, 4 — Parliament Street, New Delhi - 110001
(b) Executive Director (Projects), National Highways & Infrastructure Development

Corporation Ltd. Regional Office :- 2" Floor, Agnishanti Business Park, Opp. AGP Office,
GNB Road, Ambari, Guwahati — 781001.

(c) General Manager (Projects), National Highways & Infrastructure Development

Corporation Ltd. Branch Office: Saraf Tower, 1% Floor, Mazgaon, Opp. — Don Bosco
School, Tezpur — 784001 Assam

(d) Deputy General Manager (Projects), NHIDCL, Site Office: 2/3 Padmawati Complex, LKB

Road, Amolapatty, Sivasagar — 785640, Assam.

not later than the date and time indicated in the NIT. In the event of the specified
date for the submission of documents in Physical form being declared a holiday
for the Employer, the same will be received up to the specified time on the next
working day.

20.2 The Employer may extend the deadline for submission of bids by issuing an

amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.
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20.2

21.

21.1

22.

221

22.2

22.3

22.4

22.5

22.6

NHIDCL assumes no responsibility for inability of a bidder to submit bids through
NHIDCL'’s e-tendering portal on account of delay in submission at bidder's end. Bidder
shall ensure that they submit the bid well before the "Due Date & Time of Bid-
Submission”. NHIDCL shall not be responsible if bidder is not able to submit the bid on
account of failure in network/internet connection or any other technical reason.

Late Submission of Document in physical Form.

Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

Modification and Withdrawal of Bids.

Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before
the Bid Due Date and time as prescribed in Clause 20.

DELETED.
No bid may be modified after the deadline for online submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security
pursuant to Clause 16.

Bidders may modify the prices of their bids before deadline of online submission of bid.
No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal
System. Time being displayed on our e-Tendering Portal shall be final and binding on

bidder and bids have to be submitted by bidders considering this time only and not the
time as per their location/country.
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Section Il
Instruction to Bidders

E. Bid Opening and Evaluation

23. Bid Opening

23.1

23.2

23.3

23.4

23.5

23.6

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time mentioned in
Notice Inviting Tender (NIT). 'Financial Bid" of those bidders whose technical bid has
been determined to be substantially responsible shall be opened on a subsequent date
through online process of e-tendering, which will be notified to such bidders.

The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidder’'s representatives who choose to
attend at the time, date and place specified in the NIT. In the event of the specified date
for the submission of bids being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, will
announce the bidders' names and such other details.

The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

(i) The bids accompanied with valid bid security, bid document fee, will be taken up for
evaluation with respect to the Information furnished in Part | of the Qualification
Information and other bid.

(i) Deleted
(iii) Deleted

(iv) As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in the
examination, evaluation of technical bids, the Employer may at his discretion, ask any
bidder for clarification of his bid, however, no additional documents in support of
clarification will be entertained.

The Employer shall inform the bidders whose technical bids are found responsive, of the
date, time and place of opening of the financial bids. The bidders so informed, or their
representative, may attend the meeting of opening of financial bids.

At the time of the opening of the Financial Bid, the names of the bidders whose bids
were found responsive in accordance with clause 23.5 will be announced. The financial
bids of only these bidders will be opened. The responsive bidders names, the Bid
prices, the total amount of each bid, pursuant to clause 22 and such other details as
the Employer may consider appropriate will be announced by the Employer at the time
of bid opening. Any Bid price, which is not read out and recorded, will not be taken into
account in Bid Evaluation.
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23.7

The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1

Information relating to the examination, clarification, evaluation, and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or
any other person not officially concerned with such process until the award to the
successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer's processing of bids or award decisions may result in the rejection of his Bid

25. Clarification of Bids and Contacting the Employer

25.1.

25.2

25.3

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but
no change in the price or substance of the Bid shall be sought, offered, or permitted

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection
of the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1

26.2

26.3

27.

During the detailed evaluation of “Technical Bids”, the Employer will determine whether

each Bid.

(@) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

(b) the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

(c) is substantially responsive to the requirements of the Bidding Documents.

During the detailed evaluation of the “Financial Bids”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions, i.e.,
priced bill of quantities, technical specifications etc.

DELETED.
DELETED.

DELETED.

28. Evaluation and Comparison of Financial Bids

28.1

28.2

28.3

The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

DELETED

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's/[Employer's estimate of the cost of work to be performed under the contract,
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28.4

the Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 33 be increased and an additional performance security of 05 (five)
percent may be obtained at the expense of the successful Bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful
Bidder under the Contract.

A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder,
may be rejected as non-responsive.

29. Price Preference

20.1

There will be no price preference to any bidder
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30.

30.1

31.

31.1

32.

32.1

32.2.

32.3.

324

33.

33.1

Section II
Instruction to Bidders (ITB)

F. Award of Contract
Award Criteria

Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid price, provided that such Bidder has been determined
to be:

a) Eligible in accordance with the provision of clause 3, and
b) Qualified in accordance with the provision of clause 4

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer's
action.

Notification of Award and Signing of Agreement.

The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part | General Conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the
Contractor in consideration of the execution, completion and maintenance of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the “Contract Price”).

The notification of award (LOA) will constitute the formation of the Contract, subject only
to the furnishing of a performance security in accordance with the provisions of
Clause

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.

Upon furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security
Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall

deliver to the Employer a Performance Security of Five percent of the value of work
order, valid for the period of 28 days after the expiry of defect liability period of 12
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33.2

33.3

33.4

34.

35.

(Twelve) months plus additional security for unbalanced Bids in accordance with Clause
28.3 of ITB and sign the contract.

The performance security shall be either in the form of a Bank Guarantee or fixed
deposit receipts in the name of the Employer, from a Bank as specified in case of bid
security in Appendix to ITB.

Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid
security.

The successful bidder to whom ‘LOA’ has been issued is required to sign the agreement
at Employer’s office within 7 days of issue of LOA.

Advances- Deleted
Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in computing for
the contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways & Infrastructure
Development Corporation Limited/ State PWD and any other agencies, if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in competing for
the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against fraud
and corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The
insertions should correspond to the information provided in the Invitation for Bids.

Instructions to

Bidders Clause

Reference

(1.2) The Employer is the “National Highways & Infrastructure Development
Corporation Ltd ” having its Corporate office at New Delhi and Regional
Office at Guwahati.

(1.1) Repair and Maintenance of National Highway (NH 52) between
Bishwanath Chariali to Gohpur (Km. 208.000 to Km. 265.500)
(Percentage Rate and Work Order Basis)

(4.4) Name of the Equipment per work Quantity

B) (b) (i) Hot mix plant with Electronic control
Minimum (40-60 TPH) 1 (One)
Paver finisher with Electronic
Controls 1 (One)
Smooth Wheeled Roller 2 (Two)
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Smooth Wheeled Tandem
Vibratory Roller (8-10t) 1 (One)

Bitumen/Emulsion Sprayer 1(One)

Any other equipment required for carrying out work as per Ministry’s
specification.

Note: The bidder must upload scanned copy of the Documentary evidence
in support of his owning/ leased/rented of the above equipment. In
case the bidder proposes to hire or take the above equipment on
lease, he should along with the lease/rent agreement, attach the
proof of ownership of these equipments with the Company/entity
from whom the equipments are proposed to be hired on lease/rent.
Any conditional evidence of deployment of above equipment or
inadequate proof as required for any of the equipment shall make
the bid non-responsive and financial bid shall not be opened.

(4.4) The Number of Technical personnel, Qualifications and Experience will
(B) (b) (ii) be as follows per part of work:
The technical Personnel are:
SI No Personnel Quialification Particular Experience | No of
(minimum requirement) Persons
Project B.E (Civil) or equivalent + 8 | 5 years on highway
1 Manager years Exp. construction/maintenance 1
work
Site B.E (Civil) + 3 years Exp. or |2 years on highway
2 Engineer Diploma + 6 years EXxp. construction/maintenance 2
work
3 years on highway
Quantity B.E Civil + 5 years Exp. or construction/maintenance
3. Surveyor Dip. Civil + 7 years Exp. work 1
Total 3
Note: The detailed signed and scanned CV’s of the Key Technical
Personnel at S No 1, signed by the key personnel himself, must be
uploaded along with the bid. The name and educational qualification of
other personnel should be given. Noncompliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above
personnel or proposal to employ lesser number of personnel than above
shall make the bid non responsive and financial bid shall not be opened.
The contact person is:
General Manager (Projects)
(7.1) National Highways & Infrastructure Development Corporation Ltd ”
' Branch Office: Saraf Tower, 1st Floor, Mazgaon,
Opp:- Don Bosco School, Tezpur — 784001, Assam
Email :- gmghynhidcl@gmail.com
Ph no. +91-3712-255567.
The amount of Bid Security for the package shall be as per package given
(16.1) in NIT and must be in favour of “National Highways &lInfrastructure
Development Corporation Ltd.”
(16.1 & 33.2) The bid security shall be in favour of the Employer and may be in one of the
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following forms:

a) RTGS/NEFT, details given above.
b) Demand Draft from any scheduled Indian Bank or a foreign Bank
located in India and approved by the Reserve Bank of India (RBI).
c) Fixed Deposit Receipt, a certificate cheque or an irrevocable letter of
credit, issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.
d) Bank Guarantee issued by the following banks
0] State Bank Of India or its subsidiaries
(i) Any Indian Nationalized Bank
(iii) IDBI/ICICI Bank
(iv) A foreign Bank (issued by a branch outside India) with a counter
guarantee from SBI or its subsidiaries or any Indian Nationalized
Banks
(v) Export Import Bank Of India
(vi) Any RBI approved scheduled commercial bank having net worth of
more than Rs 500 Crore as per latest Annual Report of the bank. In
the case of a foreign Bank (issued by a branch in India), the net
worth in respect of the Indian operation shall only be taken into
account and acceptable to Employer.

The acceptance of the Guarantee shall also be subject to the following
conditions
0] The capital adequacy of the Bank shall not be less than norms
prescribed by RBI (presently 9, with effect from 31% March
2003,10)
(i) The bank guarantee issued by a cooperative Bank shall not be
accepted.

(20.1)

Deleted

(12.2 & 20.1)

The deadline for submission of documents in physical form:
Date:10.11.2017
Time: upto1200Hrs

(20.1)

The deadline for online submission of e-bid:
Date:10.11.2017
Time: upto1200Hrs

(23.1)

The date, time and place for opening of the Technical Bids are:
(A) Technical Bid
Date:11.11.2017
Time: 1500Hrs,
Place: NHIDCL, Tezpur
(B) Financial Bid (For qualified bidder as)
To be intimated later
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SECTION I11

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in physical
form will be used for the purposes of post qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.
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Qualification Information
1. For Individual Bidders
1.1 (a) Year of Constitution
(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

(c) Place of registration:

(d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy
in envelop of physical form]

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs.
__ Lakhs) refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant & also supply original
certificate from Chartered Accountant)

2016-2017-------=-=---
2015-2016-------------
2014-2015-------------
2013-2014-------=-=---

2012-2013-------------

Total

Average per year
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1.4 (a) Work performed as prime contractor, work performed in the past as a
nominated sub- contractor provided further that all other qualification criteria are
satisfied (in the same name) of a similar nature during the last five years as per ITB

Clause 4.4A(b).
Project | Name of | Description | Contract | Value of | Date Stipulated | Actual date | Remarks
Name the of work No. Contract | of period of | of explaining
Employer* (Rs. issue | completion | completion* | reasons
Crore) of for delay &
work work
order Completed
* Upload certificate(s) from the Employer (to be given by an officer at the rank of

Executive Engineer or equivalent & also supply original or certified copy in physical form

envelop)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineer

or equivalent of the Prime Employer should be obtained from whom an approval for

subcontractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and
accepted and works which are yet to be completed) as on the date 7 days before the

last date for bid submission (as per Cl 4.6 of the ITB).

0] Existing commitments and on-going works (B)

Description| Place [Contract [Name & Value ofiStipulated [Value of[Escalation |Anticipated |Escalated
& No. Address | Contract [Period of |works factor date ofivalue of
State of (Rs Cr) |Completionfremaining to completion remaining

Employer be factor work

completed during
(Rs. Cr) completion
on period
of work of
which bids
are invited

2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer
or equivalent & also supply original or certified copy of certificate in physical form

envelop.

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
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Description | Place | Name & | Date of Value | Stipulated Value of
of works & | Address | issue of given period for work
State of Letter of in LOA | completion during
Employer | Acceptance completion
(LOA) * period of
work for
which bids
are invited
1 2 3 4 5 6 7

* Upload copy of LOA

(iif) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)

A = Rs. .ooo... lakh (enclose the details)
N = years
B = Rs. .ooo... lakh (enclose the details)
Assessed available bid capacity = AXNx2 — B
= Rs. .......... lakhs

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Page No
Equipment | No. Capacity Owned/Leased | Nos./Capacity | Age/Condition of the
rented proof

attached.

Note: The bidder must upload the documentary evidence in support of his owning/leased/
rented of the above equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipments with the company/ entity from whom the equipments are
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per Performa
Appendix 1.7 (ITB, Section -2) of the bid document.
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1.6  Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical
data for technical personnel (Refer also to Cl. 4.2 (e) of Instruction to
Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Position Name Qualification Total Professional Experience in the
Experience proposed position
(Years) (Years)

Project Manager

Site Engineer

Quantity Surveyor

Etc.

Note: The detailed and signed CV"s of the Key Technical Personnel at S. No. 1, signed by the
key personnel himself, must be uploaded along with the bid. The name and educational
gualification of other personnel should be given. Non compliance of the above or non furnishing
of the CV as above or conditional deployment of any of the above personnel or proposal to
employ lesser number of personnel than above shall make the bid non responsive and financial
bid shall not be opened.

1.7.  Information on litigation history in which the Bidder is involved.

Other Party Employer Cause of Dispute [Amount involved [Remarks showing
(ies) Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as
per formats enclosed hereinafter & also send original copy of Affidavit: -
(i) Affidavit (it should be on stamp paper attested by Notary Public)
(i) Undertaking regarding minimum investment of cash towards working capital.
(iif) Undertaking that the Bids shall remain valid for the period specified in Clause
15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT
FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company
with a good financial standing.

If the contractor for the work, namely is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.
to meet their working capital requirements for executing the above
contract during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

The undersigned also hereby certifies that neither our firm
M/s has
abandoned any work on National Highways in India nor any contract awarded to
us for such works have been rescinded, during last five years prior to the date of
this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
NHIDCL to verify this statement or regarding my (our) competence and general
reputation.

The undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

Date
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To be notarized by Notary

UNDERTAKING

I, the undersigned do hereby undertake  that our  firm M/s

would invest
minimum cash up to 25% of the value of the work during implementation of the Contract
towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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UNDERTAKING

, the undersigned do hereby undertake  that our  firm M/s
agree to abide by this bid for a period of

Days after the date fixed for receiving the same and it shall be binding on us
and may be accepted at any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE

(On the letter head of the bidder)
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Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertaking

I, the undersigned do hereby undertake that our firm
M S agree to provide and will deploy
required equipment as mentioned in the Appendix to ITB of the work
............................................................................................................... further it is

certified that the documents submitted as an evidence of availability of the key equipments for
this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the
details as submitted is found at any stage NHIDCL would be at liberty to debarred/blacklist my
firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-IV)

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF
APPLICATION (LOA) & AGREEMENT.
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FORM OF BANK GUARANTEE FOR BID SECURITY

WHEREAS (Name of Tenderer)
(hereinafter called the Tenderer) wishes to submit his tender for repair and maintenance work
of NH- (from Km. to km. ) in the state/s of
herein after called “he Tender” KNOW ALL MEN by these present that we
(Name of Bank) of (Name  of
country) having our registered office at ( ) (hereinafter
called the ,Bank) are bound unto the National Highways & Infrastructure Development
Corporation Ltd. (hereinafter called “the Employer”) in the sum of the Rs.

(Rupees ) *for which payment can truly be made to
the said Employer. The Bank bind themselves, their successors and assigns by these present
with the common seal of the Bank this day of and undertake to pay the
amount of Rs. to the employer upon receipt of his first written

demand without the employer having to substantiate his demand.
The conditions of this obligation are:

(@ If the tenderer withdraws his tender during the period of Tender validity specified in the
Form of Tender.

Or
(i) If the Tenderer having been notified of the acceptance of his Tender by the Employer

during the period of tender validity.

(@ fails or refuses to execute the Form of Agreement in accordance with the instructions to
bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to
Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first written
demand, without the employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the occurrence of
any one of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force upto and including the date 45 days beyond the validity of
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any
time prior to the closing date for submission of the Tenders Notice of which extension to the
Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank
on or before the date of expiry of this guarantee.

This guarantee shall also be operatable at our ................... Branch at Tezpur, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there
under claimed, the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation.
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Notwithstanding anything contained herein before, our liability under this guarantee is restricted
to Rs. (Rs. in words) and the guarantee shall remain valid till
. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION EMPLOYEE CODE NUMBER SEAL
OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK"S POLICY)

NAME OF THE WITNESS
ADDRESS OF THE WITNESS
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To

General Manager (Projects)

National Highways & Infrastructure Development Corporation Ltd ”
Branch Office: Saraf Tower, 1st Floor, Mazgaon,

Opp:- Don Bosco School, Tezpur — 784001, Assam

WHEREAS..........c (name and address of contractor) hereinafter called “the
contractor’ has undertaken, in pursuance of Letter of Acceptance No. ................
Dated.................... toexecute.............oinl (name of Contract and brief description of

Works) (Hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf
of the Contractor, up to a total of Rs.................. (amount of guarantee)
(RUPEES....eiviieiiie i (in words), , and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits
(o] F (amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period.

This guarantee shall also be operatable at our ................... branch at Tezpur, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there
under claimed, the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted

to Rs. (Rs. in words) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is served upon us on or
before all our liability under this guarantee shall cease.
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Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDbBer..... ..o

Name of the Issuing Bank/ Branch ........................... Name of the Controlling Branch/Bank.....
Address & Telephone Number..................ooooinnt. Address & Telephone Number.............
Date...covviiiiiii

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract
Price specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To

The General Manager (Projects),

National Highways & Infrastructure Development Corporation Ltd ”
Branch Office: Saraf Tower, 1st Floor, Mazgaon,

Opp:- Don Bosco School, Tezpur — 784001, Assam

DESCRIPTION OF WORKS: Repair and Maintenance of National Highway (NH 52)
between Bishwanath Chariali to Gohpur (Km. 208.000 to Km. 265.500) (Percentage
Rate and Work Order Basis)

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification, Information,
Scope of works, etc., for the subject work. We, hereby submit our bid for the subject
work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL
reserves the right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of
M/s
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NOTICE TO PROCEED WITH THE WORK UPON PLACEMENT OF

WORK ORDERS
NO. o Dated ...........
To
M/S..oiiiii e,
Sub.: i Name of Work .........coveiiiiiiiiiiiieeen
Sir,
Pursuant to signing of Agreementon ...................., it is intimated that work orders as

per site requirement shall be placed upon you by GM (P), NHIDCL.

You are requested to contact the General Manager (P), Branch Office: Tezpur for further
necessary action related to work.

You are hereby requested to furnish Performance Security plus additional security in the
form detailed in para. 33.2 of ITB for an amount equivalent to Rs............... (Rupees in
words......... ) within 7 days as per provisions of clause 33.1 of ITB of the bid document failing
which the actions as stipulated in clause 33.3 of ITB shall be taken.

Thanking you,
Yours faithfully,

Executive Director (Projects
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FORM OF AGREEMENT

AGREEMENT
This  agreement made on the day of
2017 between the National Highways & Infrastructure Development

Corporation Ltd., Guwahati (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain
WOTKS, ViZ. oo e

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here in
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter
of acceptance dated accepted the offer submitted by the Contractor for the
execution and completion of such works and remedying of any defects thereon, on terms and
conditions in accordance with the documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide
by all the terms of the bid, including but not limited to the amount quoted for the execution of
Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2. The following documents shall be deemed to form and be read and construed as part of
this agreement viz.

(a) Agreement,

(b) Letter of Acceptance

(c) Notice to proceed with the works
(d) Contractor's Bid,

(e) Contract Data,

(f) Conditions of Contract

(g) Technical Specifications,

(h) Drawings, if any

(i) Scope of Work

() Bill of Quantities, and

(k) Any other document listed in the Contract Data.
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3. The foregoing documents shall be construed as complementary and mutually
explanatory one with another. Should any ambiguity or discrepancy be noted then the
order of precedence of these documents shall be subject to the order as listed above
and interpreted in the above order of priority.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the works and remedy any defects therein in conformity in all respects with
the provisions of the contract.

5. the employer hereby covenants to pay the contractor in consideration of the execution
and completion of the works and remedying of defects therein, the contract price or such
other sum as may become payable under the provisions of the contract at the times and
in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signhature of Employer

For and on behalf of National Highways & Infrastructure Development Corporation, New Delhi —
110 001

Binding Signhature of Contractor
For and on behalf of M/s.

In the presence of In the Presence of

1. Name: 1. Name:
Address: Address:

2. Name : 2. Name:
Address: Address:
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(SECTION-V)
CONDITIONS OF CONTRACT
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Section V
Conditions of Contract

General
Definitions
.1 Terms which are defined in the Contract Data are not also defined in the

Conditions of Contract but keep their defined meanings. Capital initials are
used to identify defined terms.

D

Bill of Quantities means the priced and completed Bill of Quantities forming part
of the Bid.

The Completion Date is the date of completion of each work order as certified by
the Engineer.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause
2.2.

The Contract Data defines the documents and other information, which comprise
the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works
has been accepted by the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid and
subsequent submission of documents to be submitted in the physical form as
required under the ITB.

The Contract Price is the price stated in the Letter of Acceptance and thereafter
as adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the
Defect Liability Period has ended and upon correction of Defects by the Contractor.

Defect liability period for work shall be 1 Year from the date of completion
certificate issued by the Engineer.

The Employer is the party as defined in the Contract Data, who employs
the Contractor to carry out the Works. The Employer may delegate any or all of its
functions to a person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent
person appointed by the Employer and notified to the Contractor, to act in
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replacement of the Engineer) who is responsible for supervising the execution of
the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the
Site to construct the Works.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Work Order. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised only
by the Engineer by issuing an extension of time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical,
electrical, electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and
any modification or addition made or approved by the Engineer.

The Start Date is the date within 7 days after the date of issue of Work Order.

Temporary Works are works designed, constructed, installed and removed from
NHIDCL, which varies the works.

Validity is the period of one year from date of signing of contract agreement which
may be extended by the employer.

A Variation is an instruction given by the Engineer after the approval from
NHIDCL, which varies the Works.

The Works are what the Contract requires the Contractor to construct,
install, maintain, and handover to the Employer, as defined in the Contract Data.

Work Order is the order containing the detailed scope of work to be executed at
site indicated in the order when issued by the employer as and when required.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Engineer will provide instructions clarifying queries
about these Conditions of Contract.

2.2 The documents forming the Contract shall be interpreted in the following
order of priority.

(a) Agreement,
(b) Letter of Acceptance
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7.1

7.2

7.3

(c) Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract

(f) Technical Specifications,

(g) Drawings, if any

(h) Implementation Manual

(i) Scope of Work

() Bill of Quantities, and

(k) Any other document listed in the Contract Data.
Language and Law
The language of the Contract and the law governing the Contract are stated

in the Contract Data.
Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer, duly informing the Employer, may delegate any of his duties
and responsibilities to other people except to the Adjudicator, after notifying
the Contractor, and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall
be effective only when in writing. A notice shall be effective only when it is
delivered.

Subcontracting

The Contractor may not subcontract any portion of work, in Contract Data, with
the prior approval of the Employer in writing. Subcontracting shall not alter the
Contractor's obligations.

The Contractor shall not be required to obtain any consent from the Employer for:

the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

the provision of labour or labour component.

the purchase of Materials which are in accordance with the standards specified in
the Contract.

Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes
sub-contracting of any part of the work during execution of the Works, because of
some unforeseen circumstances to enable him to complete the Works as per
terms of the Contract, the Employer will consider the following before according
approval:
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a)

b)

7.4

b)

The Contractor shall not sub-contract the Works more than 50% of the work
order(s) issued.

The Contractor shall not sub-contract any part of the Work without prior consent
of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any of his sub-Contractor, his agents or workmen as
fully as if they were the acts, defaults or neglects of the Contractor, his agents
and workmen.

The Engineer should satisfy himself before recommending to the Employer
whether

the circumstances warrant such sub-contracting; and

the sub-Contractor so proposed for the Work possess the experience,
gualifications and equipment necessary for the job proposed to be entrusted to
him in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors

8.1

9.2

10.

10.1

11.

The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule
of Other Contractors, as referred to in the Contract Data. The Contractor shall
also provide facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification.

Personnel

The Contractor shall employ the technical personnel nhamed in the Contract
Data or other technical persons approved by the Engineer. The Engineer will
approve any proposed replacement of technical personnel only if their
relevant qualifications and experience are substantially equal to or better
than those of the personnel stated in the Contract Data. If the personnel
stated in the contract data are not deployed on site by the contractor, it will
be treated as a breach of contract and action will be taken as per clause 53.

If the Engineer asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the Works in the Contract.

Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's
risks, and the Contractor carries the risks which this Contract states are
Contractor's risks.

Employer's Risks
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11.1

12,

12.1

13.

13.1

13.2

13.3

13.4

13.5

The Employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works in India, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution,
insurrection or military or usurped power, civil war, riot commotion or
disorder (unless restricted to the Contractor’s employees), and
contamination from any nuclear fuel or nuclear waste or radioactive
toxic explosive, or (b) a cause due to solely to the design of the Works, other
than the Contractor’s design.

Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and
death, which arise during and in consequence of the performance of
the Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the
following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

d) Personal injury or death.

Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in Indian Rupees to rectify the
loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be debt due.

Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1

The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available
to him, before submitting the bid.
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15.

15.1

Queries about the Contract Data

The General Manager (P), NHIDCL, will clarify queries on contract data.

16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance with

the documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date indicated in each

work order

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date of each work order.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The
contractor shall make necessary arrangements for safety of traffic as the road.

19.2 All the construction activities are to be performed on the Highways with heavy traffic. For

the safety of road users, and that of labourer working at site, traffic management
installations are to be set up by the contractor in accordance with MORT&H clause no.
112. A schematic figure / arrangement showing various components of traffic
management installations should be submitted by the contractor to the engineer for his
approval.

20. Discoveries
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20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Engineer of such discoveries and carry out the Engineer's
instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on
the date of signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out
to the engineer and any person/persons/agency authorized by:

a. The Engineer
b. The Employer

23. Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with
the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts
and records relating to the performance of the Contractor and to have them
audited by Auditors appointed by the Employer if so required by the Employer.

24. Deleted
25. ARBITRATION

The procedure for arbitration will be as follows:

(@) In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days from the
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)
above within 30 days after receipt of the notice of the appointment of its arbitrator by the
other party, then the Secretary General of Indian Road Congress shall appoint the
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress
making such an appointment shall be furnished to each of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
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shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in
accordance with the following fee structure (the signing of the contract shall be the
acceptance of the fee structure given below by both the parties):

S. No. | Particulars of fee and other| Schedule Amount payable per
charges Arbitrator/ per case

1. Arbitrator fee Rs.15,000/- per day subject to a
publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.

2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental |Rs.20,000/-
Charges (telephone, fax, postage etc.)
4. Charges for Publishing/ declaration offMaximum of Rs.20,000/-
the Award
5. Other expenses (As per actual Economy class by air, first class AC by,
Against bills subject to maximum train, AC car by road.

of the prescribed ceiling given below)|
Traveling Expenses, Lodging and(i) Up to Rs.15,000/- per day (metro

Boarding cities)
(i) Up to Rs.7,000/- per day (other
cities)
(iiRs.3,000/- per day own
arrangement)
6. Local Travel Rs.1,500/- per day
Extra charges for days other than|Rs.3,500/- per day
7. hearing / meeting days (maximum for|
2 days

Note:- |Lodging, boarding and traveling expenses shall be allowed only for
those members who are residing 100kms. Away from place of meeting.
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

26 Deleted
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27.

27.1

27.2

27.3

27.4

27.5

28.

28.1

28.2

29.

290.1

30.
30.1

B. Time Control
Programme

The Employer shall issue the indent of work in stages specifying the time limit for the
same as and when required as per site condition.

Within time stated in the Contract data the contractor shall submit to the Engineer for
approval a Programme as per Clause 22.1 showing the general methods, arrangements,
order, and timing for all the activities in the works along with cash flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequences of the activities.

The contractor shall submit to the engineer, for approval, an updated programme at
intervals no longer than the period stated in the Contract Data. If the contractor does not
submit an updated programme within this period, the engineer may withhold the amount
stated in the contract data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractors obligations.
The contractor may revise the programme and submit it to the engineer again at any
time. A revised programme is to show the effect of variations and compensation events.

Extension of Completion Date

The Engineer shall extend the Completion Date in case full justification exists, only after
the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining Works, which would
cause the Contractor to incur additional cost. No price variation will be payable during
the extended period.

The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision
upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Indented
Completion Date.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totaling more than 30 days will require
prior written approval of the Employer.

Management Meetings
The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.
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30.2

The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the
parties for actions to be taken shall be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to
all those who attended the meeting.

C. Quality Control

Identifying Defects

31.1

32.

32.1

32.2

32.3

33.
33.1

33.2

33.3

The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a
Defect.

Tests

The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the documents forming
part of contract.

b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples.

Subiject to further condition in contract data

Correction of Defects noticed during the Defect Liability Period.

It is the terms of contract that Short Term Improvement and Maintenance of road
shall be of very high standard, requiring no major repairs for at least Twelve
(12) months after the date of completion of works.

If any defects including shrinkage, cracks and other faults appear in the work
within Twelve months of “Taking over” certificate, the Engineer shall give notice
to the Contractor of any defects before the end of the Defects Liability
Period, which begins at Completion, and is for Twelve months thereafter. The
Defects Liability shall be extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified
defect at his own cost within the length of time specified by the Engineer’s notice.
If the contractor is in default the Engineer shall cause the same to be made good
by other workmen and deduct the expenses from any sums that may be due to
the contractor.

34. Uncorrected Defects
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34.1

34.2

If the Contractor has not corrected a Defect/completed the work, to the
satisfaction of the Engineer, within the time specified in the Engineer's notice, the
Engineer will assess the cost of having the Defect corrected/completed, and the
Contractor will pay this amount.

If the Contractor has not completed the work to the satisfaction of the engineer,
within the time specified in the Employer’s notice/indent, in no case exceeding on
month, the engineer will assess the cost of having the work completed through
some agency and the contractor will pay this amount in addition to the damages
specified as per clause 45.

D. Cost Control

35. Bill of Quantities

35.1

35.2

35.3

The Bill of Quantities shall contain items for the construction, installation, testing,
and commissioning and maintaining works to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rates in the Bill of Quantities for each
item for the work executed.

Changes in the Quantities

35.3.1 Deleted

35.3.2 Deleted

35.3.3 Change of scope due to ongoing Four laning

The proposed section of National Highway in the contract is being made to Four
lane hence, the contractor shall not claim anything from NHIDCL on account of
earlier termination of the contract i.e. before the expiry of the scheduled contract
period on account of award of work for Four laning of the Highway.

Work order will be issued based on as and when required basis. The work may
be required to be partially executed or may not be executed at all by NHIDCL. No
claim whatsoever from any of the selected bidders on this account shall be
entertained in this regard.

36. Variations

36.1

The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order only after approval from NHIDCL / as per
NHIDCL guidelines, in writing, Variations within the scope of the Works he
considers necessary or advisable during the progress of the Works. Such
Variations shall form part of the Contract and the Contractor shall carry them out
and include them in updated Programmes produced by the Contractor. Oral
orders of the Engineer for Variations, unless followed by written confirmation,
shall not be taken into account.

60



37.

37.1

37.2

37.3

Payments for Variations

If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer
shall derive the rate from similar items in the Bill of Quantities

If the rate for Variation item cannot be determined in the manner specified in

Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of
Variation work, inform the Engineer the rate which he proposes to claim,
supported by analysis of the rates. The Engineer shall assess the quotation and
determine the rate based on prevailing market rates within one month of the
submission of the claim by the Contractor and approval from NHIDCL will be
taken. As far as possible, the rate analysis shall be based on the standard data
book and the current schedule of rates of the district public works division. The
decision of the Employer on the rate so determined shall be final and binding on
the Contractor

38. Cash Flow Forecasts

38.1

When the Programme is updated, the Contractor shall provide the Engineer with
an updated cash flow forecast.

39. Payment Certificates

39.1

39.2

39.3

39.4

39.5

39.6

39.7

The Contractor shall submit to the Engineer, statements on completion of 50% of
the value of the work executed less the cumulative amount certified previously
supported with detailed measurement of the items of work executed.

Deleted

The value of work executed shall be determined, based on measurements by the
Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

The Engineer / Employer may exclude any item certified in a previous certificate
or reduce the proportion of any item previously certified in any certificate in the
light of later information.

The final bill shall be submitted by the contractor within 30 days of the actual
date of completion of the work; otherwise the Engineers certificate of the
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40.

40.1

40.2

40.3

41.

41.1
a)

41.2

41.3

measurement and of the total amount payable for work accordingly shall be final
and payment made accordingly within a period of sixty days as far as possible.

Payments

Payments shall be adjusted for deductions for advance payments (if any),
security deposit, other recoveries in terms of the Contract and taxes at source, as
applicable under the law. The Employer shall pay the Contractor the amounts
Engineer had certified within 15 days of the date of each certificate.

The Authorized Representative of the Employer shall make the payment certified
by the Engineer.

Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be
covered by other rates and prices in the Contract.

Compensation Events

The following shall be Compensation Events unless they are caused by the Contractor:
The Engineer orders a delay or delays exceeding a total of 30 days.
The effects on the Contractor of any of the Employer's Risks.

If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall
decide whether and by how much the Intended Completion Date shall be extended after
the approval of the employer.

The contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1

42.2

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State
Governments, local bodies and authorities that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at source as per applicable law. The service tax shall be
reimbursed (if applicable) subject to production of proof of such payment by the
contractor (proof should contain name of work).

All payments will be made in Indian Rupees.

43. Price Adjustment - Deleted

43.1.

43.2.

Deleted

Deleted

44. Security Deposit / Retention Money

44.1

The Employer shall retain security deposit of five percent of the amount from each
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payment due to the Contractor until Completion of the whole of the Works.

44.2 The security deposit/retention money and the performance security will be released to
the Contractor when the Defect Liability period is over, and the Engineer has certified
that the Defects, if any, notified by the Engineer to the Contractor before the end of this
period have been corrected.

44.3 If the contractor so desires then the Security Deposit/retention money can be released
on submission of unconditional Bank Guarantee at the following two stages:-

(a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

(b) After the retention money has been deducted to the full value (5% of the Contract
Amount).

45. Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof
stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting in the next payment certificate. The contractor shall not be paid interest on the
over payment of liquidated damages.

46. Advance Payment: Deleted
47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal to
ten percent of the contract price and additional security for unbalanced bids shall
be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in the form given in the Contract Data and by a
prescribed bank. The Performance Security shall be valid until a date 28 days
after the expiry of Defect Liability Period and the additional performance security
for unbalanced bids shall be valid until a date 28 days from the date of issue of
the certificate of completion. The validity shall account for additional 3 months
time to account for BG verification, signing of contract and start date

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at their cost if the loss or damage arises
from the Contractor's acts or omissions.

E. Finishing the Contract

49. Completion
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49.1
50.
50.1

51.
51.1

The Contractor shall request the Engineer to issue a certificate of Completion of
each work order, and the Engineer will do so upon deciding that the Work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer's issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end
of the Defects Liability Period. The Engineer shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 56
days of receiving the Contractor's account if it is correct and complete. If it is not,
the Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate within 56 days
of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

52.1

52.2

If "as built" Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them within 28 days from date of issue of certificate of
completion.

If the Contractor does not supply the Drawings and/or manuals by the stipulated
date or they do not receive the Engineer's approval, the Engineer shall withhold
the amount equal to Rs. 5 lakhs from payments due to the Contractor.

53. Termination

53.1

53.2

a)

b)

The Employer may terminate the Contract if the Contractor causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the
following:
The Contractor stops work for 10 days when no stoppage of work is shown on
the current Programme and the stoppage has not been authorized by the
Engineer,;

The Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstitution or amalgamation;

The Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;
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d)
e)

f)

9)

h)

)

53.3

53.4

54.

54.1

54.2

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in
clause 45;

The Contractor fails to provide insurance cover as required under clause 13;

If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose
of this clause, “corrupt practice” means offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the procurement
process or in Contract execution. “Fraudulent Practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the Employer and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish
bid process at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

If the Contractor has not completed at least thirty percent of the value of Work
required to be completed after half of the completion period has elapsed;

If the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified; and

Any other fundamental breach as specified in the Contract Data.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible but
in no case later than 7 days.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the value of the work
not completed, as indicated in the Contract Data. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Employer.

Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done,
the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting
and securing the Works and less advance payments outstanding on the date of
the certificate, less other recoveries due in terms of the Contract, and less taxes
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55.

55.1

56.

56.1

due to be deducted at source as per applicable law.

In case of termination on account of award of 4 laning work stated in Cl. 35.3.3,
the Engineer shall issue a certificate for the value of work done till termination,
less advance payments outstanding, less other recoveries due in terms of
contract and less taxes due to be deducted at source as per applicable law.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer for use for completing balance
work if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe
and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

F. Other Conditions of Contract

57. Labour

57.1

57.2

The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing,
feeding and transport; and for compliance with various labour laws/ regulations.

The Contractor shall, as asked by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1

During the currency of the Contract, the Contractor and his sub Contractors shall
abide at all times by all existing labour enactments and rules made thereunder,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye laws
that may be notified already or that may be notified under any labour law in future
either by the State or the Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction
industry are given below. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made there
under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or

66



58.2

b)

d)

f)

observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Engineer/Employer shall have the right to deduct
any money due to the Contractor including from his performance security/
retention money. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the Employer
at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION
WORK.

Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or
on death the rate of prescribed minimum days" (say, 15 days) wages for every
completed year of service. The Act is applicable to all establishments employing
the prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.
Deposit linked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract
labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Constructions of buildings, roads,
runways are scheduled employment.
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g)

h)

)

k)

Payment of Wages Act 1936: - It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishment
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances.
States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching
the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act
provides for laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and get these certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in building
and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an establishment
which employs prescribed minimum (say, five) or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the
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P)

establishments who carry on any building or other construction work and
employs the prescribed minimum (say, 10) or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government.
The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens,
first-aid facilities, ambulance, housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid
of power or another prescribed minimum (say, 20) or more persons without the
aid of power engaged in manufacturing process.

59. Drawings and Photographs of the Works

59.1

59.2

The contractor shall do photography/videography of the site firstly before the start
of the work, secondly mid-way in the execution of different stages of work and
lastly after the completion of the work. No separate payment will be made to the
contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except
those permitted under clause 59.1, shall be taken or permitted to be taken by the
Contractor or by any of his employees or any employees of his sub-Contractors
without the prior approval of the Engineer in writing. No photographs/
Videography shall be published or otherwise circulated without the approval of
the Engineer in writing.

60. The Apprenticeship Act 1961

60.1

The Contractor shall duly comply with the provisions of the Apprenticeship Act
1961 (lll of 1961), the rules made there under and the orders that may be
issued from time to time under the said Act and the said Rules and on his failure
or neglect to do so he shall be subject to all liabilities and penalties provided by
the said Act and said Rules.
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT

S| No.

Items marked “N/A” do not apply in this Contract.

Clause Reference

The Employer is :-

Managing Director, NHIDCL

Address: 3™ Floor, PTI Building 4 - Parliament
Street, New Delhi

Name of Authorized Representative:-

General Manager (Projects)

NHIDCL, Tezpur

Branch Office: Saraf Tower, 1st Floor, Mazgaon,
Opp:- Don Bosco School,

Tezpur — 784001, Assam

Email :- gmghynhidcl@gmail.com

Website:- www.nhidcl.com

[Cl.1.1]

The Engineer is: To be intimated later

[Cl.1.1]

The Intended Completion Date for work under package will
be 20 to 30 days based on value of Work Order (s) issued.

[Cl1.1,13.1& 38]

The location of the site is given under Bid Notice (Section 1)

[Cl.1.1]

g (B W N

The Start Date shall be within 7 days after the date of issue
of the Notice to proceed with the work.

[Cl.1.1]

The name and identification number of the Contract is given
in the Table given in Bid Notice (Section I)

[Cl.1.1]

(a) The law which applies to the contract is the law of Union
of India

[Cl 3.1]

(b) The language of the Contract document is English

[Cl 3.1]

The Technical Personnel are as given in the ITB (Section II)

[Cl. 7.1]

Amount for insurance are:

a) Rupees equivalent to Contract price.

b) Rupees equivalent to 5% of Contract price.
¢) Rupees equivalent to 5% of contract price.
d) Rupees 20 lakhs for multiple incidents.

[Cl. 11.1]

10

(a)Amount of liquidated damages for
delay in completion of -
0.1 percent of the value of work order rounded off to the
nearest thousand, per day with the minimum of Rs. 1000/-
per day.

[Cl. 34.1]

(b) Maximum limit of liquidated damages for delay in
completion of work —
10 per cent of the value of each work order rounded off
to the nearest thousand.

[Cl. 34.1]

11

The following documents also form part of the contract:
Addendum/Corrigendum/any clarification to the Bid
documents.

[Cl. 2.2]

12

Fees and type of reimbursable expenses to be paid to the
Dispute Review Expert (To be Intimated later)

[Cl. 20.2]

13

Appointing Authority for the Dispute Review Expert —
Secretary General of Indian Roads Congress, New Delhi.

[Cl. 21.1]

14

Appointing Authority for the Arbitrator/Presiding Arbitrator —
Chairman of the Executive Committee of Indian Road
Congress, New Delhi

[Cl. 47.1]

70



mailto:gmghynhidcl@gmail.com

(SECTION = VI)
TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

7.1 PREAMBLE:
The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

7.2 GENERAL REQUIREMENTS
The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

7.2.1 PART —-1-GENERAL TECHNICAL SPECIFICATIONS
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry of Road
Transport & Highways, Government of India and published by the Indian Roads
Congress, hereinafter referred to as MORT&H Specifications.

PART — Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various

Amendments/Modifications/Additions to the ,SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART- | above and Additional Specifications for
particular item of works not already covered in Part — .

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE

WORKS” (FIFTH REVISION, April 2013), referred in Part-l above, where
Amended/Modified/Added upon and incorporated in Part-ll, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the
said Specifications, then any reference to the superseded clause shall be deemed to
refer to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with
any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC and
BIS in that order, Where even these are silent, the construction and completion of the
works shall conform to sound engineering practice as approved by the Engineer and, in
case of any dispute arising out of the interpretation of the above, the decision of the
Engineer shall be final and binding on the Contractor.
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PART - Il

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL
TECHNICAL SPECIFICATIONS (PART- ).

SECTION 100 - GENERAL

Clause 102

Clause 106

Clause 106 (a)

Clause 107
Clause 107.3

Clause 108.4

Clause 109

Clause 109.10

Definitions:

The following abbreviation shall be added in this Clause: “MOST”
— Ministry of Surface Transport, Govt. of India (Now Ministry of
Road Transport and Highways) “NHIDCL” — National Highways &
Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The ftrial run is to be carried out laying
the relevant pavement material and it is not to be part of the
permanent works. The trial is to be carried out on prior approval of
equipment by Engineer-in-Charge.”

Add Sr. No. (9)

“The Contractor shall furnish to the engineer the detailed technical
literature and other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase
or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry
sites and borrow areas identified by the Contractor and to be used
in Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work”.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall submit to
the Engineer for the approval a programme and methodology for
the calibration of all optical and electronic survey equipment to be
used on site during construction of the works. The Contractor will
maintain calibration records for all such equipment in his site office,
available at all times for inspection by the Engineer.

Clause 110 Public Utilities:
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Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

Clause 111.4

Clause 111.5

Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts
etc. owned by various authorities including Public Undertaking an Local
Authorities shall be checked and located by the Contractor prior to
commencement of work.

Revise the clause as under:

The Contractor’s programme must take into account the period of notice
and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations
upon the Works and for arranging regular meetings with the various bodies
at the commencement of the Contract and throughout the period of the
Works in order to maintain the required co-ordination.  During the
period of the Works, the contractor shall have no objection if the public
utility bodies and their decisions in the execution of their proposal in terms
of programme and construction. Provided that, in the opinion of the
Engineer, the Contractor has received reasonable notice thereof before
the relevant alterations are put in hand.

Precautions for Safeguarding the Environment:
General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation
that are to remain within or adjacent to the works and shall use every
precaution necessary to prevent damage or injury thereto. On  completion
of the Works, all areas disturbed by the Contractor’s construction
activities shall be restored in their original condition, or as may be
acceptable to the Engineer. The cost of this work shall be deemed to be
included in the rates generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in
urban/industrial areas, including water in old water bodies.”

Pollution from Hot Mix Plants.
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest
habitation. The H.M.P. shall be fitted with a dust extraction unit in order
that the exhaust gases comply with the requirements of the relevant
current emission control legislation. “All operations at plants shall be
undertaken in accordance with all current rules and regulations protecting
the environment.”
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Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

Clause 111.14

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall be
given at least 6 working days notice of the proposed use of any herbicide
or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall be kept and maintained up to date by the contractor. The register
shall include a name physical properties and characteristics, chemical
ingredients, health and safety hazard information, safe handling and
storage procedures, and emergency and first aid procedures for the
product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid
spillage of materials on public roads.

After the last sentence adds the following:

“The costs of compliance with Clause 111 shall be deemed to be included
in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project is
to be disposed of in a manner which is acceptable to the State

Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with
the relevant requirements of current pollution control legislation. During
routine servicing operations, the effectiveness of exhaust silencers must
be checked and if found to be defective must be replaced. Notwithstanding
this requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion
that spillage of fuels and lubricants do not contaminate the ground or
nearby watercourse. An “oil interceptor” shall be provided for wash down
and refueling areas. Fuel storage shall in proper bounded areas. All spilt
and collected petroleum products shall be disposed of in accordance with
the relevant legislation.

Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained in
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Clause 111.15

Clause 112

Clause 112.1

Clause 112.2

such a fashion that uncontaminated water is available for drinking,
cooking and washing. The sewage system for the camp must be properly
designed, built and operated so that no health hazard occurs and no
pollution to the air, ground or adjacent watercourses take place
compliance with relevant legislation must be strictly adhered to Garbage
bins must be provided in the camp and regularly emptied and the
garbage disposed of in a hygienic manner. Construction camps

are to be sited away from vulnerable people and adequate health care is
to be provided for the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or
disruption to the flora and fauna is reduced to a minimum wherever
possible. Trees or shrubs will only be felled or removed that impinge
directly on the permanent works or necessary temporary works, after
seeking approval of the Engineer.

Arrangement for Traffic during Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic Control
Plan 5 days prior to commencement of the temporary / permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with Clause
112.3

Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day.
Special consideration shall be given in the preparation of the Traffic
Control Plan to the safety of pedestrians and workers at night. Temporary
diversions will be constructed only with the approval of the Engineer.

Passage of Traffic along a part of the Existing Carriage way under
improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard holder
are not available then, treated shoulders shall be provided on the side on
which work is not in progress. If the existing shoulder width less than
1.5m the same shall be extended up to 1.5m for earth work duly
compacted. The top 15.0cm or as directed by the engineer including
extended shoulder of 1.5m width shall be filled up by granular sub
base material duly bounded with binding material and compacted. The
sub base material shall conform to MORT&H specification Clause 401,
the work of excavation and filling of granular sub-base material so carried
out shall be paid under relevant items of bill of quantities. The contractor
shall maintain the bypass/diversion during the period of construction
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Clause 112.6

Clause 112.7

Clause 112.8

Clause 113

Clause 113.2

by way of watering, compacting, and making good loss of sub-base
material after filling up of the rutting/depression etc. by additional
guantity of granular sub base material. The items operations like
maintenance, making good the loss of material, watering, compacting,
leveling and dressing along with additional quantity of sub -base
material shall be considered as incidental to the work and no extra
payment will be made for these operations. The continuous length in
which such works shall be carried out would be within a range of 200 to
500m at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of
shoulders for earth work and granular sub-base as per Clause 112.2
above.” At the end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage
for vehicles pedestrians and livestock to and from side roads and property
accesses connecting to the roadway. Work which affects the use of side
roads and existing accesses shall not be undertaken without providing
adequate prior provisions to the satisfaction of the Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to
traffic and having a projection beyond the normal width of the item, for
example, a grader blade shall have a fluorescent red marker attached to
the outer end of the projection. During poor light conditions an additional
traffic controller with an illuminated red marker shall direct traffic around
such plant and equipment. At night, all plant items and similar
obstructions shall be removed from the normal path of vehicles, to
provide a lateral clearance of at least 6m where practicable, with a
minimum clearance of 1.2m. Plant and equipment, within 6m of the
normal path of vehicles, shall be lit by not less than two yellow steady
lamps suspended vertically from the point of the obstruction nearest to a
traffic lane, and one yellow steady lamps at each end of the obstruction
on the side farthest away from the traffic lane.”

General Rules for the Measurement of Works for Payment:
Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs

of haulage from source of supply to the site for all materials
required for the Works.”
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Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

Clause 121.3

Clause 121.3.2

Clause 121.3.5

Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Methodology and Sequence of Work:

nd
Substitute “28 days” for “30 days” inthe 2 line.
Field Laboratory:

Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and
maintenance of a fully equipped laboratory.” The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item of
works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be
located at a site approved by the Engineer and must be of adequate size
to perform all the tests required under the contract including sufficient
light, electric and water supply. The Contractor shall provide working
drawings incorporating all the services based on the information given in
the changes for the approval of the Engineer prior to commencement of
construction. An office must be provided in the laboratory for the
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and
washing facilities must be provided. The contractor shall provide the field
laboratory within one month from the date of the commencement of the
work. Prior to this, contractor must make suitable alternative
arrangements for the testing of materials, which are acceptable to the
Engineer.

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

For soils and aggregates

Delete item no. (xi) and (xii)

Add New Sub-Clause:

For Control of Profile and Surface
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Steel Tape

Clause 121.3.6

Clause 121.6

Clause 121.7

Evenness

i) Theodolite 2 sets
i) Precision automatic level 2 sets
i) Precision staff 4 sets
iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
a) 3 m long 4 sets
b) 5 m long 4 sets
c) 10 mlong 4 sets
d) 20 m long 4 sets
e) 30 mlong 4 sets

Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in this
clause but which is necessary for the work for complying with the
provisions of the contract and Section 900 of MOST specifications or as
required by the engineer shall be provided by the contractor. No extra
payment shall be made to the contractor and it will be considered as
incidental to the work.

Delete this Sub-Clause.

Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for establishing and
maintenance of the laboratory and supply, erection maintenance of
equipment and also running cost of testing. The rates quoted by the
Contractor shall be deemed to cover the cost of all these items.”

Clause 126: Supply of Compact Discs

126.1 Description

The work consists of taking video films of important activities of the work as directed by the
Engineer during the currency of the project and editing them and converting them to a CD
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as
directed by the Engineer. It shall contain narration of the activities in English by competent
narrator. The editing of the film and the script for narration shall be as approved by the
Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour

pictures.

126.2 Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental.
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SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301

Clause 301.3.3

Clause 301.3.12

Clause 301.9

Clause 301.9.2

Clause 304

Excavation for Roadway and Drains

Excavation — General

Delete the last two sentences of last paragraph. And add, “The
earthwork shall be carried out as per the sequences stated in this
contract or as directed by engineer-in-charge”.

Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance with
Table 300-2” of MOST.

Rates
This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below,
breaking the clods, spreading the excavated soil layers, watering
where necessary and compacting to the requirements.”

Excavation for Structures:

80



Clause 304.3.7

Clause 305

Clause 305.2

Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Back filling
Add second paragraph as under:

“The working space between the structure and the excavation
shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material, provided
the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back fill material. The fill is to be
brought up in layers not greater than 150 mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
described above.”

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used
in construction of sub grade and embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
‘However, the Engineer may................. Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this
work. The arrangement for the source of supply of the material for
embankment and sub grade as well as compliance to the different
environmental requirements in respect of excavation and borrow areas
as stipulated, from time to time, by the Ministry of Environment and
Forest, Government of India and the local bodies, as applicable shall
be the sole responsibility of the

Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as
under:

“The contractor shall at least 7 working days before commencement of
compaction submit the following to the Engineer for approval:

The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material he
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Clause 305.3

Clause 305.3.4

Clause 305.3.5.2

Clause 305.3.6

Clause 305.4

Clause 305.4.1

Clause 305.4.7

Clause 306.4

Clause 306.5

ii)

intends to use.

The graphs showing values of density against moisture content from
which each of the values in (i) above of the maximum dry density and
optimum moisture content were determined.

The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the sub grade.”
Construction Operations

Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of the first
paragraph.

In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with
Plain or pad foot drum shall be used for compaction.”

Construction of Embankment and sub-grade under special
Condition.

Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of
earth work to the required height the triangular portion on the sloping
face of the layers shall be cut in such a manner that the specified slope is
achieved. This operation is incidental to work and no extra payment shall
be made for this.”

Earthwork for high Embankment

Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control

Measurement for Payment

Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work

and as such no separate payment shall be made for the same.”

Rate
This Clause is deleted.
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Clause 307

Clause 307.5
for

Clause 309

Clause 309.2

Clause 309.4

Clause 309.5

Clause 314

Clause 314.1

Clause 314.2

Turfing with sods.

Add “(iii) application of top soil” after (ii). Delete “the contract unit rate
application of top soil shall be as per clause 301.9.5”.
Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be
heavy

duty (trafficable by commercial vehicle) proprietary products with gaps
between bars no greater than 26mm. The Contractor shall
submit

proposals for grating to the Engineer for approval before commencing

construction of the sumps.”

Measurement for Payment
Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause — 301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and
metal grates where specified.”

Add Clause 314 as under:
Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal of all materials necessary for the area to be leveled and
dressed

in line, grades as directed by the Engineer. It shall include cutting and
filling the ground in all type of soil where variation of existing ground
level

is + 30 cm or less. It will also include the grubbing of the existing rank
vegetation and clearance of undergrowth completely.

Construction Operation
The engineer shall identify the area where leveling and dressing is to
be

carried out. The clearing and grubbing of rank vegetation and
undergrowth shall be carried out as per clause 201.1. If the stagnant
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Clause 314.3

Clause 314.4

3.
4.

water is existing on the side, the same shall be pumped / bailed out.
The

area shall be kept dry throughout the operation of leveling and
dressing.

The leveling and dressing shall be carried out by excavating the high
area

and filling the low area with the excavated material in proper slope.
This operation will be carried out manually/mechanically as per site
conditions.

Measurements

The measurement shall be made for the area to be leveled and
dressed in Sg.m.

Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:
Cost of all labour, materials, tool, equipment and incidentals to
complete the work.

Clearing and grubbing the rank vegetation and undergrowth and their
disposal within 12000m.

Pumping and bailing out of water and keeping the area dry during
construction.
In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved

Clause 401.4.2

by Engineer-In-charge.
Spreading and Compacting

The following shall be added to Paragraph 1.:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

‘Immediately thereafter, rolling shall start with the help of a vibratory
roller of minimum 80 to 100 KN static weight with plain drum or pad
foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN
weight having a minimum tyre pressure of 0.7 KN/m2 or adequate
capacity capable of achieving the required compaction. Rolling shall
commence at the lower edge and proceed towards the upper edge
longitudinally for portions having unidirectional cross fall and super-
elevation and shall commence at the edges and proceed towards the
crown for portions having cross falls on both sides.”
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Clause 401.7

Clause 404.2.1

Clause 404.2.3

Clause 404.2.4

Clause 404.3.4

Measurement for payment:

Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is requiredto be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:

Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Crushed Slag:

Delete this Clause

Over-burnt (Jhama) brick aggregates:

Delete this Clause.

Rolling:

Delete in first para “three wheeled -------------- rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Profile Corrective Course and its application:

Replace (ii)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction
procedures and using such equipment as may be appropriate to the
specified type of material and thickness of the course
manually/machine paid as approved by the engineer-in-charge. The
method of providing profile corrective course shall be approved by the
engineer-in-charge.
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Clause 501.8.3.1

Clause 501.8.3.4

Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid
shall be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or
blown of using compressed air except in places where technical
means cannot reach. A prime coat conforming to Clause 502 shall be
applied prior to laying profile corrective course.”

Laying the Profile Corrective Course.

Clause 501.8.3.4.1 This clause shall read as under:

Clause 502

Clause 502.2.3

Clause 503

Clause 503.2.1

Clause 504

Clause 504.2

Clause 504.2.1

Clause 507 & 509

Clause 507.9

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material
using mechanical broom and dust collected removed or blown off using
compressed air except in places where mechanical mans cannot
reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per Clause
501.8.2.3/501.8.2.4 shall be laid and compacted to the equirement of
particular Specification Clause.”

Prime Coat Over Granular Base :

The type of bitumen emulsion shall be slow setting.

Tack Coat

The type of bitumen emulsion shall be medium setting.

Bituminous Macadam:

Materials

Bitumen:

The penetration grade of bitumen shall be 60/70.

Bitumen

The penetration grade of bitumen shall be 60/70.

For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the
provision of bitumen in the mix as per job mix formula. No variation in

the rate for this item will be admissible on account of quantity of
bitumen used.
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Clause 801

801 TRAFFIC SIGNS
801.1 GENERAL
801.1 The colour, configuration, size and location of all traffic signs for highways

(other than Expressways for which the size of the signs, letters and their

placement shall be as specified in the drawings and relevant Specifications or

as directed by

the Engineer) and for other roads, shall be in accordance with the Code of
Practice for Road Signs, IRC: 67:2010, or as shown on the drawings. In the absence of any
details or for any missing details (for example, chevron signs etc.), the signs shall be
provided in accordance with international standards and/or as directed by the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the
drawings or as directed by the Engineer. They shall be of retro-refiectorised type and made
of micro-prismatic type reflective as per IRC: 67:2010.

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of
screen printing. In regard to informatory signs with inscriptions or cut letters of, coloured
retro-reflective sheeting comprising unmetalised micro-prismatic element material as per
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be
bonded well on the base sheeting, as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the
following requirements:

801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or
otherwise as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 1S:1786
unless otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas
precision bolts, nuts, etc., shall conform to 1S:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform
to 1S:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate: Sign panels may be fabricated on aluminium sheet, aluminium
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used
for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy conforming
to 1S:736-Material designation 24345 or 1900. Aluminium Composite Panel and other
materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding
600mm shall not be less than 1.5 mm thick with Aluminimum and 3 mm thick with
Aluminium Composite Material. All other signs shall be at least 2 mm thick with Aluminium
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and 4 mm thick with Aluminium Composite Material. The thickness of the sheet shall be
related to the size ofthe sign and its support and shall be such that it does not bend or
deform under prevailing wind and other loads. All overhead signs made with Aluminium
Composite Material shall be minimum 4 mm thick to withstand wind and other loads without
deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details
(thickness, etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist
of the white or coloured sheeting having a smooth outer-surface which has the property of
retro-reflection over its entire surface. It shall be weather-resistant and show colour fastness.
It shall be new and unused and shall show no evidence of cracking, scaling, pitting,
blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A
certificate of having tested the sheeting for co-efficient of retro-reflection, day/night time
colour luminous, shrinkage, flexibility, linear removal, adhesion, impact resistance, specular
gloss and fungus resistance 3 years outdoor weathering and its having passed these tests
shall be obtained from a Government Laboratory, by the manufacturer of the sheeting. The
retro- reflective sheeting shall be either of Engineering Grade material with enclosed lens,
High Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-reflective
element material as given in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type Xl) : Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting
made of micro prismatic retro reflective material. The retro reflective surface, after cleaning
with soap and water and in dry condition shall have the minimum co-efficient of retro
reflection (determined in accordance with ASTM D 4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI

Prismatic Grade Sheeting (Candelas per Lux per Square
Metre)

Observation Entrance white [Yellow [Orange [Green |Red [Blue [Brown [Florescen [Florescent [Florescent
Angle Angle t yellowlyellow |Orange
-Green

0.1° -4° | 830 | 620 290 83 |[125| 37 | 25 [ 660 | 500 250

0.10°° | +30° | 325 | 245 115 33 |50 | 15 | 10 [ 260 | 200 100

0.2° -4° | 580 | 435 200 58 |87 | 26 | 17 | 460 | 350 175

0.2° [ +30° | 220 | 165 77 22 |33 | 10 7 180 | 130 66

0.5° -4° [ 420 | 315 150 42 [ 63 [ 19 [ 13 | 340 | 250 125

0.5° [ +30° | 150 110 53 15 | 23 S 120 90 45

7
1.0° -4° | 120 90 42 12 |18 | 5 4 96 72 36
1.0° | +30° | 45 34 16 5 7 2 1 36 27 14

-1 -2
A Minimum Coefficient of Retro reflection (RA) (cd.Ix .m ).

o]
B Values for 0.1 observation angles are supplementary requirements that shall apply only
when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least
80 percent of its original retro-reflectance.
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801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders
shall either be screen-printed or of cut-outs from durable transparent overlay or cut-out from
same type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory
signs. Screen printing shall be processed and finished with materials and in a manner
specified by the sheeting manufacturer. For the information and other signs, the messages
(legends, letters, numerals etc.) and borders shall be cut-out from durable transparent
overlay film or cut out from same reflective sheeting only. Cut-outs shall be bonded with the
sheeting in the manner specified by the manufacturer. Both the screen printed areas and
cut-out messages sheetings and cut-out durable transparent overlay film shall be covered
under the warranty period of the sheeting type, issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient of
retro-reflection shall not be less than 50 per cent of the values of corresponding colour in
Tables 800 as applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-
reflective sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall
be of non-reflective sheeting.

801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties shall
be as stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable
hue when viewed in day light or under normal headlights at night and in inclement weather
conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth
clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum
applicator, in a manner recommended by the sheeting manufacturer. The adhesive shall be
protected by an easily removable liner (removable by peeling without soaking in water or
other solvent) and shall be suitable for the type of material of the base plate used for the
sign. The adhesive shall form a durable bond to smooth, corrosion and weather resistant
surface of the base plate such that it shall not be possible to remove the sheeting from the
sign "base in one piece by use of sharp instrument. In case of pressure-sensitive adhesive
sheeting, the sheeting shall be applied in accordance with the manufacturer's Specifications.
Sheeting with adhesives requiring use of solvents or other preparation for adhesive shall be
applied strictly in accordance with the manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting
shall have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre-coated
with aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for
the type of material used for the sign and should thoroughly bond with that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
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reflective sheeting. The sheeting of the material as per IRC: 67:2010 shall be de-greased
either by acid or hot alkaline etching and all scale/dust/ coating of any type removed/
scrubbed to obtain a smooth plain surface before the application of retro-reflective sheeting.
If the surface is rough, approved surface primer may be used. After cleaning, metal shall not
be handled, except by suitable device or clean canvas gloves, between all cleaning and
preparation operation and application of reflective sheeting/primer. There shall be no
opportunity for the substrate to come

in contact with grease, oil or other contaminants prior to the application of retro-reflective
sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not
less than 5 mm. Where screen printing with transparent colours is proposed, only butt
jointing shall be used. The material shall cover the sign surface evenly and shall be free from
twists, cracks and folds. Cut-outs to produce legends and borders shall be bonded with the
sheeting in the manner specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten
year warranty for satisfactory field performance including stipulated retro-reflectance of the
retro-reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity
grade and a five year warranty for the sheeting of engineering grade and submit the-same to
the Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-
field performance of the finished sign with retro-reflective sheeting of micro prismatic, high
intensity grade and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish
the LOT numbers and certification that the signs and materials supplied against the
assigned work meets all the stipulated requirements and carry the stipulated warranty and
that the contractor/supplier is the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting
manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective
efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro-
reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal,
adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor
weathering; the tests shall be carried out by a Government Laboratory in accordance with
various ASTM procedures and the results must show that the sheeting have passed the
requirements for all the above mentioned parameters. A copy of the test reports shall be
attached with the certificate.

801. Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes
conforming to 1S: 1239, Rectangular Hollow Section conforming to IS: 4923 or Square
Hollow Section conforming to IS: 3589. Sign posts, their foundations and sign mountings
shall be so constructed as to hold these in a proper and permanent position against the
normal storm wind loads or displacement by vandalism. Normally, signs with an area up to

90



0.9 sg.m shall be mounted on a single post, and for greater area two or more supports shall
be provided. Post-end(s) shall be firmly fixed to the ground by means of properly designed
foundation. The work of foundation shall conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the
reflective portion and G.l. posts shall be thoroughly de scaled, cleaned, primed and painted
with two coats of epoxy/ fiber glass/ powder coated paint, any part of support post below
ground shall be

painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts
shall be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, meters.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including
all materials, installing it at the site furnishing of necessary test certificates, warranty and
incidentals to complete the work in accordance with these Specifications.

Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it
must be deposited to the PD.

802 OVERHEAD SIGNS
802.1 General

802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs
where the situation so warrants for proper information and %mdance of the road users. The
following conditions may be considered while deciding about the provision of overhead
signs:

Traffic volume at or near capacity
Complex interchange design
Three or more lanes in each direction

Restricted sight distance
closely spaced interchanges

Multi.-lane exits

Large percentage of commercial vehicles
High speed traffic

804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General
The work cover the providing and mixing of reflective pavement marker (RPM) or

91



road stud, a device which is bonded to or anchored within the road surface for lane
marking and delineation for nighttime visibility. It reflects incident light in directions

close to the direction from which it came.

804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl
nitrite) or HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS) or

any other suitable material approved by the Engineer. The markers shall support a load
of 13635 kg tested in accordance with ASTM D 4280.

804.2.2 Reflective panels shall consist of humber of lenses containing single or dual
prismatic cubes capable of providing total internal reflection of the light entering
the lens face. Lenses shall be moulded of methyl merthcrylate conforming to
ASTMD 788 or equivalent.

804.3 Design

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and
the area of each retro-reflecting surface shall not be less than 13.0 sqcm.

804.4 Optical Performance
804.4.1Unidirectional and bi-directional

studs

Each reflector or combination of reflectors on each face of the stud shall have a
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12
or Table 800-13 as appropriate.

804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category ,,A" studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber Red
0'U5 L&R 0.3 220 110 44
0°U 10" L&R 0.5° 120 60 24

Table 800-13 Minimum C.I.L. Values for Category ,,B“ studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber | Red
0 U6 L&R 03 20 10 4
0°U 10" L&R 05" 15 7.5 3

0
Note: 1) The entrance angle or 0 U corresponds to the normal aspect of the reflectors
when the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be
considered to be included in category ,A". A stud that incorporates one or more
bi-convex reflectors shall be considered to be included in category ,B".

804.5 Tests
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804.5.1 Coefficient of luminance intensity can be measured by procedure described in
ASTM E
809 “Practice for Measuring Photometric Characteristics” or as recommended in
BS:
873 — Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less
than the values specified in Table 800-12 or 800-13 provided that
() the value is not less than 80% of the specified minimum, and

(i) the average of the left and right measurements for the specific angle is
greater than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall
be absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or
combination as directed by the Engineer. Its water resistance shall meet the requirements
of IP 65 in accordance with I1S: 12063:1987 Category 2 for protection against water ingress.
The dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall
have super bright LEDs so as to provide long visibility from a distance of more than 800m.
Its flashing rate shall not be less than 1 Hz. It should be able to give the prescribed
performance in

0 0
the temperature range of -40 Cto +55 C. Its life shall be not less than 3 years.
804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any
sharp edges in traffic. The reflective portions of the studs shall be free from crevice or
ledges where dirt might accumulate. All road studs shall be legibly market with the name,
trademark or other means of identification of the manufacturer. Marker height shall not
exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker shall be flat
within 1.3 mm. If the bottom of the marker is configured, the outermost faces of the
configurations shall not deviate more than 1.3 mm from a flat surface. All road studs shall
be legibly marked with the name, trade mark or other means of identification of the
manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the marker, as
nails are hazardous for the roads. Regardless of the type of adhesive used, the markers
shall not be fixed if the pavement is not surface dry and on new asphalt concrete surfacing
until the surfacing has been opened to traffic for al period of not less than 14 hours. The
portions of the highway surface, to which the marker is to be bonded by the adhesive, shall
be free of dirt, curing compound, grease, oil, moisture, loose or unsound layers, paint and
any other material which would adversely affect the bond of the adhesive. The adhesive
shall be placed uniformly on the cleaned pavement surface or on the bottom of the marker
in a quantity sufficient to result in complete coverage of the area of contact of the marker
with no voids present and with a slight excess after the marker has been lightly pressed in
place. For epoxy installations, excess adhesive around the edge of the marker, excess
adhesive on the pavement and adhesive on the exposed surfaces of the markers shall be
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immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the
same to the Engineer, In addition, a two year warranty for satisfactory infield performance of
the finished road marker shall also be given by the contractor who carried out the work of
fixing of reflective road markers. In case the markers are displaced, damages, get worn out
or lose their reflectivity compared to stipulated standards, the contractor would be required to
replace all such markers within 15 days of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of
markers supplied and fixed.

804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for
carrying out the work at site conforming to the specifications complete as per approved
drawings or as directed by the Engineer.

Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL
and it must be deposited to the BO.

SECTION 900 — QUALITY CONTROL FOR ROAD WORKS
Clause 901 General

Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar
material where essential tests are to be carried out at the
manufacture’s plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and
furnishing of the test certificates shall be borne by the
Contractor. The frequency of tests regarding bitumen, cutback
and emulsion in respect of its quality shall be as per the Table
900-4 of MOST Specification.

SECTION 1000 MATERIALS FOR STRUCTURES:
Clause 1014 Storage of Materials:
Clause 1014.3 Aggregates

The following shall be added at the end of the Clause:
“Aggregates shall be stockpiled in a manner that will avoid

segregation, contamination by foreign materials and intermixing of
various sizes of aggregates.”

SECTION 3002 RESTORATION OF RAIN CUTS:

Clause 3002.4 Amend this as under:

“The earth works for restoration of rain cuts shall be measured in cum.”
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