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NOTICE INVITING TENDER
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Regional Office - Port Blair

National Highways & Infrastructure Development Corporation Limited

NHIDCL/RO/A&N/2"d Call/FY 2020-21/01

1.

Notice Inviting e-Tender

(National Competitive bidding through e-Tendering mode only)

Date: 08.10.2020

National Highways and Infrastructure Development Corporation Ltd. (hereinafter
called “the Employer”) invites sealed bids in single stage two cover system i.e. the
Technical and Financial Bids on item rate basis for the following works from the
experienced Road/Bridge Contractors/firms/organizations excluding those firms
who have been declared as non-performing by MoRT&H/NHAI/NHIDCL or the firms
those are blacklisted/debarred for specified period by MoRT&H/NHAI/NHIDCL :-

Eligibility | EN9ibility
Estimated Criteria gg’;f"lz tzz
Name of Length | Civil Cost Bids , Average P
Sr. . Time of work of
work/Contract (km) Put to Security , annual .
No. Completion similar nature
Package Tender (Rs) turnover for duri
uring last 5
(Rs.) last 5 Years
(Rs) Years (Rs. In
’ Lakhs)
Slope Protection
work at km 71.720, o
in Jarwa area from One similar
km 59.40 to km Completed work
1| 107.00 of NH-223 ?r?t less ”‘?”
(New NH-4)inthe | 0047 |230,19,378.00 | 4,60,388.00 | 4Months | 2,30,19,378.00 | .'¢ &moun

Union Territory of
Andaman and
Nicobar Islands in
the year 2020-21-
2nd Call.

equal to 40% of
the total value
of contract. (Rs.
92.07 Lakhs)

Cost of Bid Documents:

Rs. 11,800.00 (Rs. 10,000.00 plus 18% GST on the
same) in the favour of The Executive Director
(Projects), NHIDCL, Port Blair payable at Port
Blair (Non-Refundable).
online payment of tender document fee, through
RTGS/NEFT in the Project Account of ED (P) details
as mentioned in RFP).

2. Date of Publishing is from 08.10.2020
3. The complete BID document can be viewed / downloaded from web portal

Page 4 of 100

(The bidder can make

www.eprocure.gov.in from 08.10.2020 to 19.10.2020 (up to 15.00 Hrs. IST).




10.

1.

12

13.

14.

15.

16.

17.

18.

. Bidder must submit its Financial bid at https://eprocure.gov.in and Technical Bid

at https://eprocure.gov.in on or before 19.10.2020 up to 15.00 Hrs. IST. Bids
received online shall be opened on 20.10.2020 (at 15.00 Hrs. IST).

. Bid documents can be seen at and downloaded from the website www.nhidcl.com

and https://eprocure.gov.in in Bid documents contain qualifying criteria for bidder,
specification, bill of quantities, conditions and other details.

. The site for the work is available.
. The original copy of payment proof of Bid security, hard copy of Power of Attorney

and Integrity pact etc. in original can be submitted at the time of signing of
Agreement as per MoRTH circular no. RW/NH-37010/4/2010-EAP (Printing) Vol IV
dated 30.04.2020.

. The interested bidder can download the NIT / bidding document from the website

https://eprocure.gov.in & www.nhidcl.com

. To participate in bidding process, bidders have to get (DSC) “Digital Signature

Certificate” as per Information Technology Act-2000, to participate in online
bidding. This certificate will be required for digitally signing the bid. Bidder can get
above mentioned digital certificate from any approved vendors. The Bidder, who
already possess valid (DSC) “Digital Signature Certificate” need not to procure new
Digital Signature Certificate.

The bidders have to submit their bids online in electronic format with Digital
Signature. The bid cannot be uploaded without Digital Signature. No proposal will
be accepted in physical form.

Bids will be opened online as per time schedule mentioned at Sr. No. 19.

.Before submission of online bids, bidder must ensure that scanned copy of all the

necessary documents have been attached with bid.

The department will not be responsible for delay in online submission of bids
whatsoever reasons may be.

All the required information for bid must be filled and submitted online.

Bidders should get ready with the scanned copies of cost of documents &Bid
Security as specified in the tender documents. The original instruments in respect
of cost of documents, Bid Security and relevant documents will be submitted to the
Tenders Inviting Authority by Registered post/courier/by hand as per time schedule
specified.

The details of cost of documents, Bid Security specified in the tender documents
should be the same, as submitted online (Scanned copies) otherwise bid will not be
accepted.

Bidders can contact the undersigned for any guidance for getting DSC or any other
relevant details in respect of e-tendering process.

The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com & https://eprocure.gov.in.
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19.Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:

Sr.
Description Period

No

1. | Date of issue of NIT 08.10.2020
Date of issue of Sale of Tender

2. 08.10.2020
Documents
Date of close of sale of Tender

3. 19.10.2020 (upto 15.00 Hrs)
Documents (through online)

4. | Last Date of receipt of pre-bid queries 12.10.2020 (till 14.00 Hrs.)

5. | Date of Pre-Bid meeting 13.10.2020 (at 16.00 Hrs.)
Date of uploading of reply to the pre-bid

6. . P : Py P 14.10.2020
queries
Date of submission of Tender/Bid (online

7. 19.10.2020 (upto 15.00 Hrs)
& hard copy)

8. | Opening of Technical BIDs at venue 20.10.2020 (at 15.00 Hrs. IST)
Date of Uploading of list of Technically

9. To be intimated later
Qualified Applicants
Date of Opening of Financial Bids of

10. To be intimated later
Qualified Applicants

11. | Date of issue of letter of award (LOA) To be intimated later

12. | Validity of Bid 120 Days

13. | Return of signed duplicate copy of LOA To be intimated later
Submission of Performance Security (PS)

14. | and Additional Performance Security (APS), Within 10 days of receipt of LOA.
if any

15. | Signing of Agreement Within 15 days of receipt of LOA.

20. Conditional bids would be rejected.
21.NHIDCL reserves the right to accept/reject any or all the bids without assigning any
reasons thereof.

Date: 08.10.2020

Executive Director (P)

National Highways & Infrastructure Development Corporation Limited
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INSTRUCTIONS TO BIDDERS
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Section Il: Instructions to Bidders
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1.

Section |l
Instructions to Bidders (ITB)
A. General

Scope of Bid

1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure
Development Corporation ltd.) invites bids for “as described in these
documents and referred to as “the works”. The name and identification
number of the works is provided in the Notice Inviting Tender.

1.2 The successful bidder will be expected to complete the works by the
intended completion date specified in the Contract data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are
synonymous.

Source of Funds

2.1 The expenditure on this project will be met by National Highways &
Infrastructure Development Corporation ltd (NHIDCL).

Eligible Bidders

3.1This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices by the Central Government, the State Government or any
public undertaking, autonomous body, authority by whatever name called
under the Central or the State Government.

Qualification of the Bidder
4.1 Deleted

4.2 All bidders shall furnish the following information and documents with their
bids in Section-Ill, Qualification Information.

a) Scanned copies of Original documents defining the constitution or legal
status, place of registration, and principal place of business; scanned copy
of written power of attorney of the signatory of the Bid to commit the
Bidder; & original copy of Written Power of Attorney to be submitted in
the envelop of physical form. (Pl. Refer clause 12.2 of ITB)

b) Scanned copy of total monetary value of civil engineering construction
works performed for each of the last five years; (2015-16, 2016-17, 2017-
2018, 2018-2019, 2019-20)

c) Scanned copy of experience certificate in works of a similar nature and
size for each of the last five financial years (commencing from year 2015-
16) with certificates from the concerned officer of the rank of Executive
Engineer or equivalent;
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y

Scanned copy of evidence of availability (either owned or leased or
rented) of items of construction equipment named in the Appendix to ITB.
[Clause 4.4 B(b) (i)]

Scanned copy of details of the technical personnel proposed to be
employed for the Contract having the qualifications defined in Appendix
to ITB. [Clause 4.4 B(b) (ii)]

Scanned copy of reports on the financial standing of the Bidder, and a
certificate from Chartered Accountant as a proof of turnover for the last
five years;(maintaining the UDIN in the certificate)

Scanned document in support of evidence access to line (s) of credit and
availability of other financial resource facilities (10 % of Contract value),
certified by bankers (not more than 3 months old).

Scanned undertaking that the bidder will be able to invest minimum cash
upto 25 % of contract value of work, during implementation of work.

Deleted

Scanned copy of information regarding any litigation or arbitration during
the last five years in which the Bidder is involved, the parties concerned,
the disputed amount, and the present status;

Deleted
Deleted.

4.3 Bids from joint ventures, consortiums, combination or any sort of
arrangement between two or more than two entities are not allowed.

4.4 A. To qualify for award of the contract, each bidder in its name should
have the following; -

a)

Achieved an average annual financial turnover (in all classes of civil
engineering construction works only) equal to the amount indicated in NIT
during last five years ending 315 March of the previous financial year, duly
certified by Chartered Accountant.

satisfactorily completed (not less than 90% of contract value), as a prime
contractor (or as a nominated subcontractor, provided further that all
other qualification criteria are satisfied) similar works during last five
years ending last day of month previous to the one in which bids are
invited, at least one contract of Highway (Road/ or Bridge works)/ Airport
runway/ other slope protection work of significant quantum of 40% of the
value of contract (i.e. Rs. 92.07 Lakhs).

[The “similar work” constitutes Construction of Reinforced Earth
Retaining Wall / Slope Protection work/ Slope Stabilization work on
National Highways/State Highways and other slope protection work of
significant quantum. (The base year should be considered as 2019-20)]

(Following escalation factor shall be used to bring the value of such completed
works at the level of current financial year i.e. 2019-20)
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Year Before Multiplying Factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

4.4 B.

a) Each bidder must upload the scanned copies of following documents along
with the submission of online bidding:

i. An affidavit on a Stamp Paper, duly attested from the Notary Public,
that the information furnished with the bid documents is correct in all
respects; and

ii. Such other certificates as defined in Section- Ill.

iii. Failure to submit the certificates/documents as specified above shall
make the bid non-responsive.

b) Each bidder must demonstrate:

i. Evidence of availability (either owned or leased or rented) of the key
equipment’s for this work as stated in the Appendix to ITB.

ii.  Availability for this work of personnel with qualification & experience
as stated in the Appendix to ITB.

c) Deleted
d) Deleted

4.4 C. Deleted

4.5 Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if
their available bid capacity is more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid capacity = (A* N* 2 - B)

Where,

A = Maximum value of civil engineering works executed in any one year during
the last five years (escalation factor as specified in this section shall be used to
bring the maximum value of civil engineering works to the level of current
financial year i.e., 2019-20) taking into account the completed as well as works
in progress.

N = Number of years prescribed for completion of the works for which bid is
invited.

B = Value (escalation factor as specified in this section shall be used to bring
the value to the level of current financial year i.e., 2019-20) of existing
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commitments and on-going works to be completed during the next 04 month
(period of completion of the works for which bid is invited)

4.7 Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

i. Made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification
requirements; and/or

iil.  Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures etc. or debarring from MoRT&H
/NHAI/NHIDCL/State PWD work etc.

iii. Tampered the bid document in any manner.
5 One Bid per Bidder

5.1Each Bidder shall submit only one Bid for a particular package. A Bidder who
submits more than one Bid for the same package will cause be disqualified.

6 Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission
of his Bid, and the Employer will, in no case, be responsible or liable for those
costs.

7 Site Visit

7.1The Bidder, at his own cost, responsibility and risk, is encouraged to visit,
examine and familiarize himself with the Site of Works and its surroundings
including source of earth, water, road aggregates etc. and obtain all
information that may be necessary for preparing the Bid and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the Bidder's own expense. He may contact the Regional Office, Port Blair of
NHIDCL in this regard.
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Section Il
Instructions to Bidders (ITB)

B. Bidding Documents (On line)

8 Content of Bidding Documents

8.1The set of bidding documents comprises the documents listed below and

addenda (if any) issued in accordance with Clause 10:

Volume- I: -

1. Notice Inviting Tender

Instructions to Bidders & Appendix to Bid
Qualification Information

Forms Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data

Scope of work

No v M w N

Technical Specifications

8. Implementation Manual & Maintenance Intervention Levels

Volume - lI: -

9. Bill of Quantities (Should be filled in the prescribed format given in the bid
document)

8.2Deleted

8.3The bidder is expected to examine carefully all instructions, conditions of

contract, contract data, forms, terms, specifications, bill of quantities, etc. in
the Bid Document. Failure to comply with the requirements of Bid Documents
shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, which are
not substantially responsive to the requirements of the Bid Documents, shall
be rejected.

9 Clarifications on Bid Documents

9.1A prospective Bidder requiring any clarification on the bid documents may

notify the Employer in writing or by cable ("cable” includes facsimile) or
through e-tender portal at the Employer's address indicated in the Notice
Inviting Tender. The Employer will respond to any request for clarification
received earlier than 10 days prior to the deadline for submission of bids.
Copies of the Employer’s response will be hosted on website or which are
required in the opinion of the Employer including a description of the enquiry,
but without identifying its source.

9.2Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid
meeting will take place at the address, venue, time and date as
indicated in appendix.

9.1.1 The purpose of the meeting will be to clarify issues and to answer
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10
10.1

question on any matter that may be raised at that stage.

9.1.2 The bidder is requested to submit any questions in writing or by
cable/email so as to reach the Employer not later than one week before
the meeting.

9.1.3 Minutes of the meeting, including the text of the questions rose
(without identifying the source of the enquiry) and the responses given
will be transmitted without delay on website. Any modifications of the
bid documents listed in Clause 8.1, which may become necessary as a
result of the pre-bid meeting or which are required in the opinion of the
Employer shall be made by the Employer exclusively through the issue of
an Addendum pursuant to Clause 10 and not through the minutes of the
pre-bid meeting.

9.1.4 Deleted

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the
Bidding Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall

be hosted on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and
www.nhidcl.com. Bidders are advised to keep them self-updated of all the

addendums issued on e-tendering portal by daily checking the e-tendering
portal and, NHIDCL does not assume any responsibility in case the bidder
fails to do so and does not take any action, if required, with respect any
relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into

account in preparing their bids, the Employer shall extend, as necessary, the
deadline for submission of bids, in accordance with Clause 20.2.
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Section |l
Instructions to Bidders (ITB)

C. Preparation of Bids

11 Language of Bid

1.1

All documents relating to the Bid shall be in English.

12 Documents Comprising the Bid

12.1

12.2

12.3

The e-bid submitted by the bidder shall be in two separate parts.

Part-l - This shall be named Technical Bid and shall comprise of
information submitted in section-Ill.

Part-Il - It shall be named Financial Bid and shall comprise of Priced bill
of quantities.

Documents to be submitted in physical form must reach the Executive
Director (P), National Highways & Infrastructure Development Corporation
Limited, Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel,
Bird Line, P.O.-Calicut, Port Blair, Andaman-744105 by 15.00 Hrs on
Bid Due Date.

Though, the scanned copies of following documents is required to be
uploaded during submission of e-bid on the e-tendering portal, As per
clause 12.1 above, however, following original documents in physical
form shall be submitted in a sealed envelope by 15.00 Hrs on the date
of submission of bid and addressed to the addressee given in the NIT
duly super scribed “Name of Work, Bid due date and time”. Name and
address of the bidder should also be indicated on the envelope.

a) Original copy of payment of proof of Bid Security
b) Original copy of proof of payment of Bid Document Fee
c) Deleted

d) Written Power of Attorney of the signatory (whose digital signature
certificate is used during e-tender submission) of the bidder to
commit the bid

e) Affidavit duly notarized

f) Original experience certificate or notarized copy of certificate duly
signed by authorized signatory.

The following documents, which are not submitted with the bid, will be
deemed to be part of the bid.

Section Particulars
1. Notice Inviting Tender
2. Instruction to the bidders
3. Conditions of Contract
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4, Contract Data

5. Technical Specifications

13 Bid Prices

13.1

13.2

13.3

13.4

The Contract shall be for the whole Works, as described in Clause 1.1
based on the priced Bill of Quantities submitted by the Bidder.

The bidder shall quote bid prices on appropriate format enclosed as
part of tender document on e-tender portal i.e. https://eprocure.gov.in
The items for which no rate or price is entered by the Bidder will be
required to be executed free of cost and shall be deemed covered under
the other rates and prices in the Bill of Quantities quoted.

All duties, taxes including GST, royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included
in the rates, prices, and total Bid price submitted by the Bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration
of the Contract and shall not be subject to adjustment.

14 Currencies of Bid and Payment

14.1

The unit rates and the prices shall be quoted by the bidder entirely in
Indian Rupees. All payments shall be made in Indian Rupees.

15 Bid Validity

15.1

15.2

Bids shall remain valid for a period of 120 days after the deadline date
for bid submission specified in Clause 20. A bid valid for a shorter period
shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit,
the Employer may request that the bidders may extend the period of
validity for a specified additional period. The request and the bidders’
responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be
required to extend the validity of his bid security for a period of the
extension, and in compliance with Clause 16 in all respects.

16 Earnest Money / Bid Security/ Forfeiture/ Debarment
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security,

in the amount as specified in the NIT. (Bank guarantee/ demand draft
must be in favour of The Executive Director (Projects), NHIDCL, Port
Blair payable at Port Blair.

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the

form of Bank Guarantee/Demand Draft only (any other form will not be
acceptable) of any scheduled commercial bank approved by RBI having
a net worth of not less than Rs. 500 crores as per the latest annual
report of the bank and must be in the name of Employer. In case of
foreign bank (issued by a branch in India) the net worth in respect of the
Indian operations shall only be taken into account. It shall be valid for
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45 days beyond the validity of the bid. Any bid having bid security for
lesser value and shorter validity period shall be treated as non-
responsive.

A.  Bank Guarantee or Demand Draft receipts, in the name of the Employer,
16.3 from following banks would be accepted: -
i. State Bank of India or its subsidiaries,
ii. Any Indian Nationalized Bank
iii. IDBI / ICICI Bank
iv. A Foreign Bank (issued by a branch outside India) with a counter
guarl'(antee from SBI or its subsidiaries or any Indian Nationalized
Bank.
v. Any Scheduled Commercial Bank approved by RBI having a net worth
of not less than Rs. 500 Crores as per the latest Annual Report of the
Bank. In the case of a Foreign Bank (issued by a branch in India), the
net worth in respect of the Indian operations shall only be taken into
account.
B. The acceptance of the guarantees shall also be subject to the following
conditions: -
i. The capital adequacy of the Bank shall not be less than the norms
prescribed by RBI (presently 9, with effect from 315t March, 2003).
ii. The bank guarantee issued by a Cooperative Bank shall not be
accepted.
16.3 Any bid not accompanied by an acceptable bid security shall be rejected
by the Employer as non -responsive.

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days
of the end of the Bid validity period specified in Sub-Clause 15.1 or
award of contract package, whichever is earlier.

16.5 The Bid Security of the successful Bidder will be discharged when the
Bidder has signed the Agreement and furnished the required
Performance Security.

16.6 The Bid Security/ Earnest Money will be forfeited:

i. if the Bidder withdraws the Bid after its submission during the
period of Bid validity;
ii. if the Bidder does not accept the correction of the bid price,
pursuant to Clause 27; or
iii. in the case of a successful Bidder, if the Bidder fails within the
specified time limit to
a) Sign the Agreement; and/or

b) Furnish the required Performance Security.
16.7 Deleted
17 Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the
Bidding Documents. Conditional offer or alternate offer will not be
considered further in the process of evaluation and the bid will be
declared non-responsive.
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18 Format and Signing of Bid

18.1

18.2
18.3
18.4

The Bidder shall submit e-bid comprising of the documents as described
in Clause 12 of the ITB.

Deleted
Deleted

The documents to be submitted in the physical form along with the
demand draft for fees/security shall be typed or written in ink and shall
be signed by a person duly authorized to sign on behalf of the bidder. All
the pages of the documents as mentioned here shall be signed by the
person/persons signing the bid. Documents as mentioned here shall
contain no overwriting, alterations or additions, except those to comply
with instructions, issued by the employer or as necessary to correct
errors made by the bidder, in which case such corrections shall be made
by scoring out the cancelled portion, writing the correction and signing
and dating it along with the stamp by the person or persons signing the
Bid.
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Section Il
Instructions to Bidders (ITB)

D. Submission of Bids

19 Marking of Bids

19.1 The documents to be submitted in physical form as per clause 12.2 of
ITB shall be submitted in a sealed Envelope super scribed as “Documents
in Physical Form” at the top left corner.

19.2 Deleted
19.3 Deleted
19.4 Deleted
19.5 Deleted

20 Deadline for Submission of Bids

21

Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date &
time. The Envelope containing “Documents in Physical Form” must also be
received by the Employer at the address Executive Director (P), National
Highways & Infrastructure Development Corporation Limited, Regional Office, J. J.
Bhawan, near Karpagam Dream Hotel, Bird Line, P.O.-Calicut, Port Blair, Andaman-
744105 not later than the date and time indicated in the NIT. In the event of
the specified date for the submission of documents in Physical form being
declared a holiday for the Employer, the same will be received up to the
specified time on the next working day.

20.1  The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

Late Submission of Document in Physical Form:

21.1 Any document in physical form if received by the Employer after the
deadline prescribed in Clause 20 will be returned unopened to the
Bidder and also the e-bid submitted by such bidder shall not be
considered.

22 Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in
Clause 20.

22.2 Deleted
22.3 No bid may be modified after the deadline for online submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission
of bids and the expiration of the original period of bid validity specified
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22.5

in Clause 15.1 above or as extended pursuant to Clause 15.2 shall result
in the forfeiture of the Bid security pursuant to Clause 16.

Bidders may modify the prices of their bids before deadline of online

submission of bid.
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Section Il
Instructions to Bidders (ITB)

E. Bid Opening and Evaluation

23 Bid Opening

Bid opening shall be carried out in two stages. Firstly, Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time
mentioned in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose
technical bid has been determined to be substantially responsive shall be opened
on a subsequent date through online process of e-tendering, which will be notified
to such bidders.

23.1

23.2

23.3

23.4

23.5

23.6

The Employer will open the "Technical Bid" of all the bids received (except
those received late), in the presence of the bidders/bidders’
representatives who choose to attend at the time, date and place specified
in the NIT. In the event of the specified date for the submission of bids
being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

23.1.1 Deleted
23.1.2 Deleted

In all cases, the amount of Bid Security, forms and validity shall be
announced. Thereafter, the Employer at the opening as the Employer may
consider appropriate, will announce the bidders' names and such other
details.

The Employer will prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with Clause 23.1.

(i) The bids accompanied with valid bid security and bid document fee will
be taken up for evaluation with respect to the information furnished in
Part | of the Qualification Information and other bid.

(i) As soon as possible, the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration.
However, to assist in the examination, evaluation of technical bids, the
Employer may at his discretion, ask any bidder for clarification of his
bid, however, no additional documents in support of clarification will be
entertained.

The Employer shall inform the bidders, whose technical bids are found
responsive, of the date, time and place of opening of the financial bids.
The bidders so informed, or their representative, may attend the meeting
of opening of financial bids.

At the time of the opening of the ‘Financial Bid’, the names of the bidders

whose bids were found responsive in accordance with clause 23.5 will be

announced. The financial bids of only these bidders will be opened. The
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23.7

responsive bidders’ names, the Bid prices, the total amount of each bid,
pursuant to clause 22 and such other details as the Employer may consider
appropriate will be announced by the Employer at the time of bid
opening. Any Bid price, which is not read out and recorded, will not be
taken into account in Bid Evaluation.

The Employer shall prepare the minutes of the opening of the Financial
Bids.

24 Process to be Confidential

24.1

Information relating to the examination, clarification, evaluation, and
comparison of bids and recommendations for the award of a contract shall
not be disclosed to bidders or any other person not officially concerned
with such process until the award to the successful Bidder has been
announced. Any attempt by a Bidder to influence the Employer’s
processing of bids or award decisions may result in the rejection of his Bid

25 Clarification of Bids and Contacting the Employer

25.1.

25.2.

25.3.

To assist in the examination, evaluation, and comparison of Bids, the
Employer may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or by cable, but no change in the price or
substance of the Bid shall be sought, offered, or permitted.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any
matter relating to his bid from the time of the bid opening to the time the
contract is awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidders' bid.

26 Examination of Bids and Determination of Responsiveness

26.1

26.2
26.3

27 Deleted

During the detailed evaluation of “Technical Bids”, the Employer will
determine whether each Bid

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

b) the required documents in physical form submitted by the bidder as
well as the documents uploaded by the bidder are in order; and

c) is substantially responsive to the requirements of the Bidding
Documents. During the detailed evaluation of the “Financial Bids”,
the responsiveness of the bids will be further determined with respect
to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications etc.

Deleted
Deleted

28 Evaluation and Comparison of Financial Bids

28.1

The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.
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28.2
28.3

28.4

Deleted

If the Bid of the successful Bidder is seriously unbalanced in relation to
the Engineer’s/Employer's estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security
set forth in Clause 33 be increased and an additional performance security
of 05 (five) percent may be obtained at the expense of the successful
Bidder to a level sufficient to protect the Employer against financial loss
in the event of default of the successful Bidder under the Contract.

A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily
by the bidder, may be rejected as non-responsive.

29 Price Preference

29.1

There will be no price preference to any bidder.
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Section Il
Instructions to Bidders (ITB)

F. Award of Contract

30 Award Criteria

30.1

Subject to Clause 32, the Employer will award the Contract to the Bidder
whose Bid has been determined to be substantially responsive to the
bidding documents and who has offered the lowest evaluated Bid Price.

31 Employer’s Right to Accept any Bid and to Reject any or all Bids

31.1

Notwithstanding Clause 30, the Employer reserves the right to accept or
reject any Bid, and to cancel the bidding process and reject all bids, at any
time prior to the award of Contract, without thereby incurring any liability
to the affected Bidder or bidders or any obligation to inform the affected
Bidder or bidders of the grounds for the Employer’s action.

32 Notification of Award and Signing of Agreement.

32.1

32.2

32.3

32.4

The bidder whose Bid has been accepted will be notified of the award by
the Employer prior to expiration of the Bid validity period by cable, telex
or facsimile confirmed by registered letter. This letter (hereinafter and in
the Part | General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay to the
Contractor in consideration of the execution, completion and maintenance
of the Works, by the Contractor as prescribed by the Contract (hereinafter
and in the Contract called the “Contract Price”).

The notification of award (LOA) will constitute the formation of the
Contract, subject only to the furnishing of a performance security in
accordance with the provisions of Clause 33.

The Agreement will incorporate all agreements between the Employer and
the successful Bidder. It will be signed by the Employer and the successful
Bidder after the performance security is furnished.

Upon furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

33 Performance Security

33.1

33.2

Within 10 (ten) days after receipt of the Letter of Acceptance, the
successful Bidder shall deliver to the Employer a Performance Security of 5
(five) percent of the Contract Price, valid for the period of 28 days after
the expiry of defect liability period of 12 (Twelve) months plus additional
security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign
the contract. The validity shall account for additional 3 months’ time to
account for BG verification, signing of contract and start date.

The performance security shall be in the form of a Bank Guarantee in the
name of the Employer, from a Bank as applicable in case of bid security
defined in Appendix to ITB.
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33.3 Failure of the successful bidder to comply with the requirement of sub-
clause 33.1 shall constitute sufficient ground for cancellation of the award
and forfeiture of the bid security and debarment for a period as specified

in clause 16.7.

34 Advances - Deleted

35 Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question and will declare the firm ineligible, either
indefinitely or for a stated period of time, to be awarded a contract with NHIDCL
and any other agencies, if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act,

1988.

Appendix to ITB

Instructions to Bidders Clause
Reference

(1.1)

The Employer is National Highways & Infrastructure Development
Corporation Limited, 31 Floor, PTI Building, 4-Parliament Street, New
Delhi-110001

Slope Protection work at 02 locations (km 72.00 and km 72.80), in
Jarwa area from km 59.40 to km 107.00 of NH-223 (New NH-4) in the
Union Territory of Andaman and Nicobar Islands in the year 2020-21.

Name of the Equipment Quantity

Tipper/Trucks 2

Hydraulic Excavator /JJCB

Motor Grader/ Crane

Excavator 1.0 cum bucket capacity

Dumpy Level

Small Smooth Wheeled Roller

NN A

Water Tanker

Hand Drilling Machine 1

Generator Set (63/100/250 KVA) 1

Any other equipment required for carrying out work as per Ministry's specification.

Note: The bidder must upload scanned copy of the documentary evidence in
support of his owning/leased/ rented of the above equipment’s. In case the bidder
proposes to hire or take the above equipment on lease, he should, along with the
lease/rent agreement, attach the proof of ownership of this equipment’s with the
company/ entity from which the equipment’s are proposed to be hired on lease/
rent.

Page 25 of 100




The Number of Technical personnel, Qualifications and Experience will be as

follows:
The Technical Personnel are:

Particular Experience

SL. No. Personnel Qualification - . No. of Persons
(minimum requirement)
B.E (Civil) + 3 Years Exp. 5 years on highway
1 Site Engineer or constructions / Bridge 1
Diploma + 5 Years Exp. maintenance work.
B.E. Civil+ 3 Years Exp. 2 years on highway
2 Quantity Engineer or constructions / maintenance 1
Dip. Civil+ 5 years Exp. work
Soil & Material B.E. Civil+ 2 Years Exp. 2 years on higlhway
3 Engineer oor constructions / maintenance 1
Dip. Civil+ 4 years Exp. work
B.E. Civil+ 2 Years Exp. 2 years on highway
4 Surveyor or constructions / maintenance 1
Dip. Civil+ 4-years Exp. work
Total 4

Note: The detailed signed and scanned CV's of the Key Technical Personnel at S.
No. 1 signed by the key personnel himself, must be uploaded along with the bid.
The name and educational qualification of other personnel should be given.
Noncompliance of the above or non-furnishing of the CV as above.
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SECTION Hli
QUALIFCATION INFORMATION

(To be Filled by Bidder)
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SECTION Il

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in
physical form will be used for the purposes of post qualification as provided for in

Clause 4 of the Instructions to Bidders. This information will not be incorporated in
the Contract.

1. For Individual Bidders
1.1
a) Year of Constitution

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply
Original copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five
years (in Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant & also supply
original certificate from Chartered Accountant)

2019-2020----=----===-
2018-2019---------=-=-
2017-2018-=-==----=x=
2016-2017----=----=-=
2015-2016-=--=----=-=-
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1.4 (a) Work performed as prime contractor; work performed in the past as a
nominated sub- contractor provided further that all other qualification criteria
are satisfied (in the same name) of a similar nature during the last five years
as per ITB Clause 4.4A(b).

- Date of . Rem?r!(s
Project Name of the Descripti Contract Value of issue Stlpu_lated Actual date of explaining
N on of Contract period . reasons for
Name Employer No. of work . completion
work (Rs. Crore) order completion delay &
work

* Upload certificate(s) from the Employer (to be given by an officer at the rank
of Executive Engineer or equivalent & also supply original or certified copy in
physical form in envelope)

Note: In case of nominated sub-contractor - a certificate from the Executive
Engineer or equivalent of the Prime Employer should be obtained from whom an
approval for subcontractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and
accepted and works which are yet to be completed) as on the date 7 days before the
last date for bid submission (as per Cl 4.6 of the ITB)

Existing commitments and on-going works (B)

(i)

Escalated
value of
Value of Anticinated remaining
Description Place & Contract Name & | Value of | Stipulated works Escalation dattfof work during
of Address of| Contract| Period of | remaining to . | completion
State No. ; factor | completion :
works Employer| (Rs Cr) |Completion | be completed on period of
factor
(Rs. Cr) work of
which bids
are invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive
Engineer or equivalent & also supply original or certified copy of certificate in
physical form envelop.

(i1) Details of works for which bid submitted and accepted (i.e. where contract
signing is pending)
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Place | Name &

Value of
Date of issue Work During

— Value | Stipulated | Completion
Ds:cvl;g):llgn & |Address of Z‘; ::': ttg; g; Given in | period for | period of
State | Employer (LCI)) A) * LOA | completion | work for
which bids
are invited
1 2 4 5 6 7

* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)

A = RS. eeeeeenne lakh (enclose the details)
N = years
B = RS. eeeeeenne lakh (enclose the details)
Assessed available bid capacity = AxNx2 - B
= Rs. ....... Lakhs

1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Equipment

Requirement

Availability Proposals Page no. of

the proof
0wn:a:lr<|t_:: sedl Nos./Capacity Age/Condition attached

Tipper/Trucks

Hydraulic Excavator
IJCB

Motor Grader/ Crane

Excavator 1.0 cum
bucket capacity

Dumpy Level

Small Smooth
Wheeled Roller

Water Tanker

Hand Drilling Machine

Generator Set
(63/100/250 KVA)

Note: The bidder must upload the documentary evidence in support of his
owning/leased/ rented of the above equipment’s. In case the bidder proposes
to hire or take the above equipment on lease, he should, along with the
lease/rent agreement, attach the proof of ownership of these equipment’s
with the company/ entity from whom the equipment’s are proposed to be
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hired on lease/ rent. The bidder shall submit an undertaking as per Performa
Appendix 1.7 (ITB, Section -2) of the bid document.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical
data for technical personnel (Refer also to Cl. 4.2 (e) of Instruction to
Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Total . .
. Experience in the
Sl i I Professional
N Position Name Qualification ; proposed
0. Experience "
(Years) position (Years)
1 Site Engineer
2 Quantity Engineer
3 Soil & Material Engineer
4 Surveyor

Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed

by the key personnel himself must be uploaded along with the bid. The name
and educational qualification of other personnel should be given.

1.7 Information on litigation history in which the Bidder is involved.

Remarks showing

Other Party (ies) Employer Cause of Dispute | Amount Involved Present Status

. Bidders should upload the scanned copy of the following affidavits/ undertakings

as per formats enclosed hereinafter & also send original copy of
Affidavit/Undertakings:

(i) Affidavit (it should be on stamp paper attested by Notary Public)

(i1) Undertaking regarding minimum investment of cash towards working capital.

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause
15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

(Clause 4.1(i) of ITB)

BANK CERTIFICATE

This is to certify that M/S.eececrcreerrerenne. is a reputed company with a good
financial standing.

If the contact for the work, namely .......coceveeveeeenennee. is awarded to the above firm, we
shall be able to provide overdraft/credit facilities to the extent of Rs................... to

meet their working capital requirements for executing the above contract during the
contract period.

(Signature)
Name of Bank Senior Bank Manager
Address of the Bank
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AFFIDAVIT

. |, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm
M/s has abandoned any work on
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have
been rescinded, during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our)
competence and general reputation.

. The undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
MoRTH/NHAI/PWD/NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake  that our firm  M/s
would invest minimum cash up
to 25% of the value of the work during implementation of the Contract towards the
working capital.

(Signed by an Authorized Representative of the
Firm)

Name of the
Representative

Name of Firm

DATE
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1

(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm

M/s. agree to abide by this bid for a period of

days after the date fixed for receiving the same and it shall be

binding on us and may be accepted at any time before the expiration of that

period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertakin

I, the undersigned do hereby undertake that our firm M/ S eeeececevenreneeneeseenenne
agree to provide and will deploy required equipment as mentioned in the Appendix to
ITB Of ThE WOIK.uireeeteeeeeeeectesteteecseeeseeseeeeseeessessessessessessessssessessessessessessssessensens further it is
certified that the documents submitted as an evidence of availability of the key
equipment’s for this work as stated in the Appendix to ITB, are genuine and correct.
If anything, contrary to the details as submitted is found at any stage NHIDCL would
be at liberty to debar/blacklist my firm for an appropriate period as decided by
NHIDCL.

(Sig_ned by an Authorized Representative of the
Firm)

"Name of the
Representative

~ Name of Firm
(Seal of the company)

Bate
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(SECTION-1V)

FORMS OF BANK GURANTEES,
LOA & AGREEMENT
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FORM OF BANK GUARANTEE FOR BID SECURITY

To
Executive Director (P),
National Highways and Infrastructure Development Corporation Ltd.

Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel,
Bird Line, P.O.-Calicut, Port Blair-744105
E-mail: edpportblair@gmail.com

WHEREAS (Name of Bidder)
(hereinafter called the Bidder) wishes to submit his Bid for herein after called “the
Bid” KNOW ALL MEN by these present that we (Name of
Bank) of (Name of country) having our registered office
at ( ) (hereinafter called the ,,Bank®) are bound unto
General Manager (P), National Highways & Infrastructure Development Corporation
Ltd. (hereinafter called “the Employer”) in the sum of the Rs.
(Rupees ) *for which payment can truly be
made to the said Employer. The Bank bind themselves, their successors and assigns by
these present with the common seal of the Bank this day of and
undertake to pay the amount of Rs. to the employer
upon receipt of his first written demand without the employer having to substantiate
his demand.

The conditions of this obligation are:

(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the
Form of Bid.

Or

(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer
during the period of Bid validity.

(@)  fails or refuses to execute the Form of Agreement in accordance with the
instructions to bidders, if required; or

(b)  fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first
written demand, without the employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him owing to the occurrence of any one of the above conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force upto and including the date 45 days beyond the
validity of the bid as stated in the Instructions to Bidders or as it may be extended by
the Employer, at any time prior to the closing date for submission of the Bidders
Notice of which extension to the Bank is hereby waived. Any demand in respect of
this guarantee should be made on the Bank on or before the date of expiry of this
guarantee.
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This guarantee shall also be operatable at our ................... Branch at Agartala, from
whom, confirmation regarding the issue of this guarantee or extension/ renewal
thereof shall be made available on demand. In the contingency of this guarantee
being invoked and payment thereunder claimed, the said branch shall accept such
invocation letter and make payment of amounts so demanded under the said
invocation.

Notwithstanding anything contained herein before, our liability under this guarantee

is restricted to Rs. (Rs. in words) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is
served upon us on or before all our liability under this guarantee shall
cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details
below:-

Sl. Particulars Details
No.
1 Name of Beneficiary Executive Director (P) NHIDCL,
PORT BLAIR
2 Beneficiary Bank Account No. 99003210000023
Beneficiary Bank Branch IFSC SYNB0009900
4 Beneficiary Bank Branch Name SYNDICATE BANK, PORT BLAIR
BARNCH
5 Beneficiary Bank Address Syndicate Bank, Port Blair Branch
(9900),
19-TAGORE ROAD, MOHANPURA
PORT,
ANDAMAN & NICOBAR ISLANDS-
744101.

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION
EMPLOYEE CODE NUMBER SEAL OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY)

NAME OF THE WITNESS
ADDRESS OF THE WITNESS
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

Contract Package No: NHIDCL/RO/A&N/2"d Call/FY 2020-21/01

To
Executive Director (P),
National Highways and Infrastructure Development Corporation Ltd.

Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel,
Bird Line, P.O.-Calicut, Port Blair-744105
E-mail: edpportblair@gmail.com

WHEREAS........ootrreeeerrecrenrenne (name and address of contractor) hereinafter called
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ................
Dated......cccceevrunee . to execute.......uevveeveeeenennnnes . (name of Contract and brief description

of Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor
shall furnish you with a Bank Guarantee for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total of Rs................ (amount of guarantee)
(RUPEES.....cvrereenenearnennennennesnnnnnnns (in words), and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the
limits Of ..cceveeveuennnnes (amount of guarantee) as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the contract or of the works to be performed there under or of any of the contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects
Liability Period.

This guarantee shall also be operatable at our ............. ... . branch at RO, Port Blair,
from whom, confirmation regarding the issue of this guarantee or extension/ renewal
thereof shall be made available on demand. In the contingency of this guarantee
being invoked and payment thereunder claimed, the said branch shall accept such
invocation letter and make payment of amounts so demanded under the said
invocation.

Notwithstanding anything contained herein before, our liability under this guarantee
is restricted to Rs. (Rs. in words) and the guarantee shall
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remain valid till . Unless a claim or a demand in writing is
served upon us on or before all our liability under this guarantee shall
cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details
below: -

S.No. | Particulars Details

1 Name of Beneficiary Executive Director (P) NHIDCL,
PORT BLAIR

2 Beneficiary Bank Account No. 99003210000023

3 Beneficiary Bank Branch IFSC SYNB0009900

4 Beneficiary Bank Branch Name SYNDICATE BANK, PORT BLAIR
BARNCH

5 Beneficiary Bank Address Syndicate Bank, Port Blair Branch
(9900),
19-TAGORE ROAD, MOHANPURA
PORT,
ANDAMAN & NICOBAR ISLANDS-
744101.

Signature and seal of the Guarantor with Name, Designation, Employee Code Number
& Telephone NUMDET........coieierrrnerreeercererereeseseesnesansnsennnes

Name of the Issuing Bank/ Branch ............ccceeeeuen..... Name of the Controlling
Branch/Bank....

Address & Telephone Number........c.cccoceueeurvenurennne Address & Telephone Number.............
Date.....cocevrvcecicccnnnnnn.

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the
Contract Price specified in the Contract including additional security for unbalance
bids, if any and denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,
Executive Director (P),
National Highways and Infrastructure Development Corporation Ltd.
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel,
Bird Line, P.O.-Calicut, Port Blair-744105
E-mail: edpportblair@gmail.com

Name of Work: Slope Protection work at km 71.720, in Jarwa area from km 59.40
to km 107.00 of NH-223 (New NH-4) in the Union Territory of
Andaman and Nicobar Islands in the year 2020-21-2"4 Call.
[Contract Package No.: NHIDCL/RO/A&N/2" Cell/FY 2020-21/01]

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification
Information, Scope of works, etc. for the subject work, we, hereby submit our bid for

the subject work.

It is certified that the information furnished in this document is true and
correct. The proposal is unconditional and unqualified. We undersigned accept that
NHIDCL reserves the right to reject any or all application without assigning any

reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s
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FORM OF LETTER OF ACCEPTANCE

NO. ceeeerrrereneeeceraenenes Dated .......... .
To
M/S.uiiiiiiieiicncinas
SUD.L: e Name of WOrk .........ccceeeeeeuneceeercnneencne
Sir,

Based on your bid submitted on ............. . in compliance of bidding document of NHIDCL
for execution of the WOrK Of ......cceveeeevevenrnerennnenrnesennenesesenens , it is hereby notified that your bid
for a contract price of Rs............... (Rupees in words......... ) has been accepted for and on

behalf of NHIDCL

You are hereby requested to furnish Performance Security plus additional security in
the form detailed in para. 33.2 of ITB for an amount equivalent to Rs............... (Rupees in
words......... ) within 10 days as per provisions of clause 33.1 of ITB of the bid document and
sign the contract agreement failing which the actions as stipulated in clause-.33.3 of ITB shall
be taken.

Thanking you,

Yours faithfully,

(covonereees eommnneeseses )

Executive Director (Project)
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FORM OF AGREEMENT
AGREEMENT

This agreement made the day of
2020 between the National Highways & Infrastructure Development
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of
certain works, viz “Slope Protection work at km 71.720, in Jarwa area from km
59.40 to km 107.00 of NH-223 (New NH-4) in the Union Territory of Andaman and
Nicobar Islands in the year 2020-21-2" Call” AND WHEREAS pursuant to the bid
submitted by the Contractor, vide letter dated -------------- (here in after referred to
as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of
acceptance dated ------------------ accepted the offer submitted by the Contractor for
the execution and completion of such works and the remedying of any defects
thereon, on terms and conditions in accordance with the documents listed in para 2
below.

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has
agreed to abide by all the terms of the bid, including but not limited to the amount
quoted for the execution of Contract, as stated in the bid, and also to comply with
such terms and conditions as may be required from time to time.

AND WHEREAS pursuant to the bid submitted by the Contractor vide
letter dated ----------------- (hereinafter referred to as the “the Offer”), the employer
has by his letter of acceptance NO.-----------mmmmmmmmmmmmmr e
accepted the offer submitted by the Contractor for the execution and completion of
such works and the remedying of any defects therein, on terms and conditions in
accordance in the conditions of particular application and condition included
hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has
furnished a performance security pursuant to clause 33 of the instructions to bidders
(Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this agreement works and expressions shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2 The following documents shall be deemed to form and be read and constructed as
part of this agreement viz.
a) The Contract Agreement,

Letter of Acceptance,

Notice to proceed with the works,

Contractor’s Bid,

Contract Data,

Conditions of Contract including Special Conditions of Contract

Technical Specifications,

Drawings, if any

Scope of work

Bill of Quantities

Any other document listed in the Contract Data.
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3 The foregoing documents shall be constructed as complementary and mutually
explanatory one with another. Should any ambiguities or discrepancy be noted
then the order of precedence of these documents shall subject to the condition of
particular applications be as listed above.

4 In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works and remedy any defects therein in conformity in
all respect with the provisions of the contract.

5 the employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and the remedying of defects therein the
contract price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be
executed the day and year first before written, signed, sealed and delivered by
the said Employer through his Authorized Representative and the said Contractor
through his Power of Attorney holder in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development Corporation Ltd.
34 Floor, PTI Building,

4-Parliament Street,

New Delhi-110001

Binding Signature of Contractor

For and on behalf of

In the presence of In the Presence of
1. Name: 1. Name:

Address: Address:
2. Name: 2. |Name:

Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT AND CONTRACT
DATA
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Section V

CONDITIONS OF CONTRACT
Part | General Conditions of Contract (GCC) and Contract Data
A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Engineer, in accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor
to the Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the
Defect Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 12 months calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the
Engineer for the execution of the Contract.
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The Employer is the party as defined in the Contract Data, who employs the
Contractor to carry out the Works. The Employer may delegate any or all of its
functions to a person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent
person appointed by the Employer and notified to the Contractor, to act in
replacement of the Engineer) who is responsible for supervising the execution of the
Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and
are factual interpretative reports about the surface and subsurface conditions at the
Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL,
which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
maintain, and handover to the Employer, as defined in the Contract Data.
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2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Engineer will provide instructions clarifying queries
about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following
order of priority.
(a) Agreement,
(b) Letter of Acceptance
(c) Contractor's Bid,
(d) Contract Data,
(e) Conditions of Contract
(f) Technical Specifications,
(g) Drawings, if any
(h) Implementation Manual
(i) Scope of Work
(j) Bill of Quantities, and
(k) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is delivered.
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7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in
Contract Data, with the prior approval of the Employer in writing. Subcontracting
shall not alter the Contractor's obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer
for:

a. the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified
in the Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes
sub-contracting of any part of the work during execution of the Works, because of
some unforeseen circumstances to enable him to complete the Works as per terms of
the Contract, the Employer will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified
in Contract Data.

b) The Contractor shall not sub-contract any part of the Work without prior
consent of the Employer. Any such consent shall not relieve the Contractor
from any liability or obligation under the Contract and he shall be responsible
for the acts, defaults and neglects of any of his sub-Contractor, his agents or
workmen as fully as if they were the acts, defaults or neglects of the
Contractor, his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer
whether

a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience,

qualifications and equipment necessary for the job proposed to be entrusted to
him in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
Other Contractors, as referred to in the Contract Data. The Contractor shall also
provide facilities and services for them as described in the Schedule. The Employer
may modify the Schedule of Other Contractors, and shall notify the Contractor of any
such modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract

Data or other technical persons approved by the Engineer. The Engineer will approve

any proposed replacement of technical personnel only if their relevant qualifications

and experience are substantially equal to or better than those of the personnel stated
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in the Contract Data. If the personnel stated in the contract data are not deployed on
site by the contractor, it will be treated as a breach of contract and action will be
taken as per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the
Works in the Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), natural calamities and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

12. Contractor’s Risks

12.1 Al risks of loss of or damage to physical property and of personal injury and
death, which arise during and in consequence of the performance of the Contract
other than the excepted risks, referred to in clause 11.1, are the responsibility of the
Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of defect liability
period for events (a) to (d), in the amounts and deductibles stated in the Contract
Data for the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in Indian Rupees to rectify the
loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required,
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the Employer may affect the insurance which the Contractor should have provided
and recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available to
him, before submitting the bid.

15. Queries about the Contract Data
15.1 Executing Director will clarify queries on the Contract Data.
16. Contractor to Construct the Works & do maintenance

16.1 The Contractor shall construct, install and maintain the Works in accordance
with the documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by the
Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design
of the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.
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20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer’s instructions for
dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on the
date of signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to
the engineer and any person/persons/agency authorized by:

a. The Engineer

b. The Employer

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply
with the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts
and records relating to the performance of the Contractor and to have them audited
by Auditors appointed by the Employer if so, required by the Employer.

24. Deleted

25. ARBITRATION

The procedure for arbitration will be as follows:

(@) In case of Dispute or difference arising between the Employer and a domestic
contractor relating to any matter arising out of or connected with this
agreement, such disputes or difference shall be settled in accordance with the
Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of 3
arbitrators one each to be appointed by the Employer and the Contractor. The
third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties
and shall act as presiding arbitrator. In case of failure of the two arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days
from the appointment of the arbitrator appointed subsequently, the Presiding
Arbitrator shall be appointed by the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a)
and (b) above within 30 days after receipt of the notice of the appointment of its
arbitrator by the other party, then the Secretary General of Indian Road Congress
shall appoint the arbitrator. A certified copy of the order of the Secretary
General of Indian Road Congress making such an appointment shall be furnished
to each of the parties.
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(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon both
parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both
parties in accordance with the following fee structure (the signing of the contract
shall be the acceptance of the fee structure given below by both the parties):

Sr. No.| Particulars of fee and other | Schedule Amount payable per
charges Arbitrator/ per case
1. |Arbitrator fee Rs.15,000/- per day subject to a
publishing the Award within
12 months. 12 months will be
reckoned from the date of first
meeting.
2. |Reading Charges Rs.15,000/ -
3. | Secretarial Assistance and Rs.20,000/ -
Incidental
Charges (telephone, fax, postage
etc.)
4. |Charges for Publishing/ Maximum of Rs.20,000/-
declaration of the Award
5. |Other expenses (As per actual Economy class by air, first class AC
Against bills subject to maximum |by train, AC car by road.
of the prescribed ceiling given
belov_v) Traveling Expenses, (i) Up to Rs.15,000/- per day
Lodging and Boarding (metro cities)
(i) Up to Rs.7,000/- per day
(other cities)
(iii)Rs.3,000/- per day own
arrangement)
6. |Local Travel Rs.1,500/- per day
7. | Extra charges for days other than | Rs.3,500/- per day
hearing / meeting days maximum
for 2 days

Note: -|Lodging, boarding and traveling expenses shall be allowed only for
those members who are residing 100kms. Away from place of|
meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its proceedings shall be borne by each party
itself.

(f) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the employer shall not be withheld, unless
they are the subject matter of the arbitration proceedings.
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26 Deleted
B. Time Control

27. Programme

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for
the same as and when required. The Contractor shall submit to the Engineer for
approval a programme within the time stipulated in the Contract Data showing the
general methods, arrangements, order, and timing for all the activities in the Works,
along with monthly cash flow forecasts.

27.2 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer for approval an updated
Programme at intervals. If the Contractor does not submit an updated Programme
within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Programme has been submitted.

27.4 The Engineer's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer
again at any time. A revised Programme shall show the effect of Variations and
Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the
approval of NHIDCL if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining Works, which would
cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the
Intended Completion Date within 21 days of the Contractor asking the Engineer for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new Indented
Completion Date.

29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totaling more than 30 days will require prior
written approval of the Employer.

30. Management Meetings
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30.1 The Engineer may require the Contractor to attend a management meeting.
The business of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the parties
for actions to be taken shall be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all those who
attended the meeting.

C. Quality Control

31. Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect and
to uncover and test any work that the Engineer considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the documents forming
part of contract.

b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples.

32.3 Subject to further condition in contract data

33. Correction of Defects noticed during the Defect Liability Period.

33.1 It is the terms of contract that Short Term Improvement and Maintenance of
road shall be of very high standard, requiring no major repairs for at least twelve (12)
months after the date of completion of works.

33.2 If any defects including shrinkage, cracks, and other faults appear in the work
within twelve (12) months of “Taking over” certificate, the Engineer shall give notice
to the Contractor of any defects before the end of the Defects Liability Period, which
begins at Completion, and is for twelve (12) months thereafter. The Defects Liability
shall be extended for as long as defects remain to be corrected.

33.3 Every time notice of a defect is given; the Contractor shall correct the notified
defect at his own cost within the length of time specified by the Engineer’s notice. If
the contractor is in default the Engineer shall cause the same to be made good by
other workmen and deduct the expenses from any sums that may be due to the
contractor.

34. Uncorrected Defects
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34.1 If the Contractor has not corrected a Defect/completed the work, to the
satisfaction of the Engineer, within the time specified in the Engineer's notice, the
Engineer will assess the cost of having the Defect corrected/completed, and the
Contractor will pay this amount.

D. Cost Control
35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation,
testing, and commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rates in the Bill of Quantities for each
item for the work executed.

35.3 Changes in the Quantities

35.3.1If the final quantity of the work-done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent provided the change
exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to allow for the
change. The Engineer shall follow the guidelines of the Employer to determine the
changed rate.

35.3.2The Engineer shall not adjust rates from changes in quantities if thereby the
Initial Contract Price is exceeded by more than 15 percent, except with the Prior
approval of the Employer. If requested by the Engineer, the Contractor shall provide
the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to six laning or OMT

Deleted

36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL
guidelines, in writing, Variations within the scope of the Works he considers necessary
or advisable during the progress of the Works. Such Variations shall form part of the
Contract and the Contractor shall carry them out and include them in updated
Programmes produced by the Contractor. Oral orders of the Engineer for Variations,
unless followed by written confirmation, shall not be taken into account.

37. Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the
Contractor shall carry out such work at the same rate. This shall apply for Variations
only up to the limit prescribed in the Clause 35. If the Variation exceeds this limit,
the rate shall be derived under the provisions of clause 37.2 and 37.3 for quantities
(higher) exceeding the deviation limit.
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37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public
Works Department are available shall be applicable for determination of costs. If the
rates for Variation are not specified in the SOR, the Engineer shall derive the rate
from similar items in the Bill of Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in
Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of
Variation work, inform the Engineer the rate which he proposes to claim, supported
by analysis of the rates. The Engineer shall assess the quotation and determine the
rate based on prevailing market rates within one month of the submission of the
claim by the Contractor and approval from NHIDCL will be taken. As far as possible,
the rate analysis shall be based on the standard data book and the current schedule
of rates of the PWD(NH) division. The decision of the Employer on the rate so
determined shall be final and binding on the Contractor.

38. Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer
with an updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously supported with
detailed measurement of the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking into account any
credit or debit for the month in question.

39.3 The value of work executed shall be determined, based on measurements by
the Engineer.

39.4 The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate
in the light of later information.

39.7 The final bill shall be submitted by the contractor within one month of the
actual date of completion of the work; otherwise the Engineers certificate of the
measurement and of the total amount payable for work accordingly shall be final and
payment made accordingly within a period of sixty days as far as possible.

40. Payments
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40.1 Payments shall be adjusted for deductions for advance payments, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts Engineer had
certified within 14 days of the date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment
certified by the Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be covered
by other rates and prices in the Contract.

41. Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the
Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 |If a Compensation Event would prevent the Works being completed before the
Intended Completion Date, the Intended Completion Date shall be extended. The
Engineer shall decide whether and by how much the Intended Completion Date shall
be extended after the approval of the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given early
warning or not having cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales
and other levies, duties, royalties, cess, toll, taxes of Central and State Governments,
local bodies and authorities that the Contractor will have to pay for the performance
of this Contract. The Employer will perform such duties in regard to the deduction of
such taxes at source as per applicable law.

42.2 All payments will be made in Indian Rupees.
43. Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted

44, Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount
from each payment due to the Contractor until Completion of the whole of the Works.

44.2 The security deposit/retention money and the performance security will be
released to the Contractor when the Defect Liability period is over, and the Engineer
has certified that the Defects, if any, notified by the Engineer to the Contractor
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before the end of this period have been corrected.

44.3 |If the contractor so desires then the Security Deposit/retention money can be
released on submission of unconditional Bank Guarantee at the following two stages: -
(@) At a point after the progress of work in financial term (gross value of
work done) has reached 50% of the contract amount
(b)  After the retention money has been deducted to the full value (5% of the
Contract Amount).

45, Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or
part thereof stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date. The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall
not affect the Contractor's other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting in the next payment certificate. The contractor shall not be
paid interest on the over payment of liquidated damages.

46. Advance Payment: Deleted
47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal
to Five percent of the contract price and additional security for unbalanced bids
shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in the form given in the Contract Data and by a
prescribed bank. The Performance Security shall be valid until a date 28 days after
the expiry of Defect Liability Period and the additional performance security for
unbalanced bids shall be valid until a date 28 days from the date of issue of the
certificate of completion. The validity shall account for additional 3 months’ time to
account for BG verification, signing of contract and start date

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at their cost if the loss or damage arises from
the Contractor's acts or omissions.

E. Finishing the Contract
49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of
the Works, and the Engineer will do so upon deciding that the Works is completed.

50. Taking Over
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50.1 The Employer shall take over the Site and the Works within seven days of the
Engineer’s issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 56 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Engineer shall decide on the amount payable to the Contractor and
issue a payment certificate within 56 days of receiving the Contractor’s revised
account.

52. Operating and Maintenance Manual
52.1 DELETED

52.2 DELETED

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a
fundamental breach of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to, the
following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on
the current Programme and the stoppage has not been authorized by the
Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined
in clause 45;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt
or fraudulent practice in competing for or in executing the Contract. For the
purpose of this clause, “corrupt practice” means offering, giving, receiving, or
soliciting of anything of value to influence the action of a public official in the
procurement process or in Contract execution. “Fraudulent Practice” means a
misrepresentation of facts in order to influence a procurement process or the
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execution of a contract to the detriment of the Employer and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish
bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.

if the Contractor has not completed at least thirty percent of the value of Work
required to be completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed
equipment, within the period specified; and

any other fundamental breach as specified in the Contract Data.

53.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably possible but
in no case later than 7 days.

54. Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of
the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. Additional Liquidated Damages shall
not apply. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing
the Works and less advance payments outstanding on the date of the certificate, less
other recoveries due in terms of the Contract, and less taxes due to be deducted at
source as per applicable law.

In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the
Engineer shall issue a certificate for the value of work done till termination, less
advance payments outstanding, less other recoveries due in terms of contract and less
taxes due to be deducted at source as per applicable law.

55. Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer for use for completing balance work if
the Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Contractor, the Engineer shall
certify that the Contract has been frustrated. The Contractor shall make the Site safe
and stop work as quickly as possible after receiving this certificate and shall be paid
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for all work carried out before receiving it and for any work carried out afterwards to
which a commitment was made.

F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing,
feeding and transport; and for compliance with various labour laws/ regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and the numbers of the several classes of labour from time to time employed
by the Contractor on the Site and such other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be notified already or that may be notified under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given below.
The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any
of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct any money due to the Contractor including from his performance
security/ retention money. The Employer/Engineer shall also have right to recover
from the Contractor any sum required or estimated to be required for making good
the loss or damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the Employer at
any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has completed
the prescribed minimum years (say, five years) of service or more or on death the
rate of prescribed minimum days® (say, 15 days) wages for every completed year of
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service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10%
or 8.33%). The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Constructions of buildings, roads, runways
are scheduled employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are
to be paid, when it will be paid and what deductions can be made from the wages of
the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

j) Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
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laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and get these certified by the designated Authority.

1) Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction
industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment in
the establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

o) The Building and Other Construction workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Act of 1996: -All the
establishments who carry on any building or other construction work and employs the
prescribed minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid of
power or another prescribed minimum (say, 20) or more persons without the aid
of power engaged in manufacturing process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work and
lastly after the completion of the work. No separate payment will be made to the
contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and
works on which he is engaged without the prior approval of the Engineer in writing.
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No photograph of the works or any part thereof or plant employed thereon, except
those permitted under clause 59.1, shall be taken or permitted to be taken by the
Contractor or by any of his employees or any employees of his sub-Contractors
without the prior approval of the Engineer in writing. No photographs/ Videography
shall be published or otherwise circulated without the approval of the Engineer in
writing.

60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship
Act1961 (lll of 1961), the rules made there under and the orders that may be issued
from time to time under the said Act and the said Rules and on his failure or neglect
to do so he shall be subject to all liabilities and penalties provided by the said Act
and said Rules.

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Clause Reference
Items marked “N/A” do not apply in this Contract. [CL.1.1]

The Employer is: -

National Highways and Infrastructure Development Corporation
Ltd.

3 Floor, PTI Building,

4-Parliament Street,

New Delhi-110001

Name of Authorized Representative: -
Executive Director (Projects)
Address: National Highways & Infrastructure Development
Corporation Ltd.
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel,
Bird Line, P.0O.-Calicut, Port Blair-744105

2. The Engineer is: [CL.1.1]
Designation: General Manager (Projects)
Address: National Highways & Infrastructure Development
Corporation Ltd.
B.O Port Blair, CE Office,
APWD Complex, Port Blair-744101

3. The intended Completion Date for the whole of the works is 6 [CL.1.1, 17&28]
months from start date.

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1]

5. The start date shall be reckoned within 15 days after the date [CL.1.1]
of issue of the notice to proceed with the work.

6. (a) The name and identification number of the contract is [CL.1.1]
given in the table given in Bid Notice (SECTION I[)

7. (a) The law which applies to the contract is the law of Union [CL.3.1]
of India.
(b) The language of the contract documents is English [CL.3.1]

8. The limit of subcontracting is NIL of initial contract price [CL.7.1]
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9. Schedule of other contractor -NIL
10. Technical Personnel are as given in the ITB (SECTION II)
11. Amount of Insurance are:

(a) Rupees equivalent to contract price

(b) Rupees equivalent to 5% of contract price

(c) Rupees equivalent to 5% of contract price

(d) Rupees 20 lakhs for multiple incidents

And deductible as per premium rate.

12.Site investigation report-NIL
13.(A) The period for submission of the programme for approval
of Engineer shall be 21 days from the issue of Letter of
Commencement.
(B) (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent and
Bi-annual Indent - 3 days before start of week; 7 days
before start of month; 15 days before start of quarter
and 28 days before bi-annual period concerned
(2) Emergent Indents - Within 24 hours

14. Amount to be withheld for delays in submission of updated
programme: 1% of value of work corresponding to the updated
programme.

15.The period for setting up a field laboratory with the
prescribed equipment relevant to items of work in BOQ is 30
days from the days from the date of notice to start work.

16.(a) Amount of liquidated damages for delay in completion

of works

For whole of work (1/2000)* of the Initial
Contract Price, rounded off to the nearest
Thousand, per day.

For Sectional Completion (wherever specified,
in item 6 of Contract Data (1/200)t" of initial
contract price for 5 km section, rounded off
to the nearest thousand per day.

(b) Maximum limit of liquidated damages for delay in
completion of work.
10 percent of the initial contract price
rounded off to the nearest thousand.
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17.The standard form of Performance Security acceptable to the
Employer shall be an shall be an unconditional Bank Guarantee
of the type as presented in the Bidding Documents.

18.Other fundamental breach is that the contractor has failed to
complete 75% of value of indented work in any 3 indents
issued by the Engineer.

19. The percentage to apply to the value of work not completed
representing the Employer's additional cost for completing the
work shall be 20%.
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(SECTION-VI)

TECHNICAL SPECIFICATIONS
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7.1

7.2

TECHNICAL SPECIFICATIONS

PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with
the other Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work
described hereinafter shall be executed and completed by the Contractor shall
comprise of the following:

7.2.1 PART - | - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR
ROAD AND BRIDGE WORKS” (FOURTH REVISION, August 2014) issued by
the Ministry of Road Transport & Highways, Government of India and
published by the Indian Roads Congress, hereinafter referred to as
MORT&H Specifications.

PART - Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise
of various Amendments/Modifications/Additions to the SPECIFICATIONS
FOR ROAD AND BRIDGE WORKS” referred to in PART-I above and
Additional Specifications for particular item of works not already
covered in Part - I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FIFTH REVISION, April 2013), referred in Part-l above,
where Amended/Modified/Added upon and incorporated in Part-ll,
referred to above, the Amendment/ Modification/ Addition supersedes
the relevant clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part
thereof in the said Specifications, then any reference to the superseded
clause shall be deemed to refer to the Amended/Modified/Added Clause
or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be
inconsistent with any of the provisions of the MOST Specifications under
reference, the Amended/Modified/Added clause and the additional
specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in
the aforesaid Specifications, reference may be made to the latest codes
and specifications of IRC and BIS in that order, Where even these are
silent, the construction and completion of the works shall conform to
sound engineering practice as approved by the Engineer and, in case of
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any dispute arising out of the interpretation of the above, the decision
of the Engineer shall be final and binding on the Contractor.

PART - Il

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL
TECHNICAL SPECIFICATIONS (PART- I).

SECTION 100 - GENERAL

Clause 102

Clause 106
Clause 106 (a)

Clause 107
Clause 107.3
Clause 108.4

Clause 109
Clause 109.10

Definitions:

The following abbreviation shall be added in this Clause:
“MOST”- Ministry of Surface Transport, Govt. of India (Now
Ministry of Road Transport and Highways) “NHIDCL” -
National Highways &  Infrastructure  Development
Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried
out laying the relevant pavement material and it is not to be
part of the permanent works. The trial is to be carried out
on prior approval of equipment by Engineer-in-Charge.”

Add Sr. No. (g)

“The Contractor shall furnish to the engineer the detailed
technical literature and other relevant  documents
regarding the performance of plant/equipment for
approval prior to its purchase

or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“ldentification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from
quarry sites and borrow areas identified by the Contractor
and to be used in Works must comply with the requirements
of quality as stipulated in the Technical Specifications for
particular item of work”.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall
submit to the Engineer for the approval a programme and
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methodology for the calibration of all optical and electronic
survey equipment to be used on site during construction of
the works. The Contractor will maintain calibration records
for all such equipment in his site office, available at all
times for inspection by the Engineer.

Clause 110  Public Utilities:
Clause 110.1 Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines,
cables, gas ducts etc. Owned by various authorities including
Public Undertaking a Local Authorities shall be checked and
located by the Contractor prior to commencement of work.

Clause 110.2 Revise the clause as under:

The Contractor’s programme must take into account the
period of notice and duration of diversionary works of each body as
existing at site. The Contractor must also allow for any effect of
these services and alterations upon the Works and for arranging
regular meetings with the various bodies at the commencement of
the Contract and throughout the period of the Works in order to
maintain the required co-ordination. During the period of the
Works, the contractor shall have no objection if the public utility
bodies and their decisions in the execution of their proposal in
terms of programme and construction. Provided that, in the
opinion of the Engineer, the Contractor has received reasonable
notice thereof before the relevant alterations are put in hand.

Clause 111 Precautions for Safeguarding the Environment:
Clause 111.1 General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other
vegetation that are to remain within or adjacent to the works and
shall use every precaution necessary to prevent damage or injury
thereto. On completion of the Works, all areas disturbed by the
Contractor’s construction activities shall be restored in their
original condition, or as may be acceptable to the Engineer.The
cost of this work shall be deemed to be included in the rates
generally.

Clause 111.4 Add the following sentence:

“The Contractor is to ensure that there is good drainage at
all construction areas, to avoid creation of stagnant water bodies
especially in urban/industrial areas, including water in old water
bodies.”
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Clause 111.5

Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

Pollution from Hot Mix Plants and Batching Plants
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest
habitation. The H.M.P. shall be fitted with a dust extraction unit
in order that the exhaust gases comply with the requirements of
the relevant current emission control legislation. “All operations
at plants shall be undertaken in accordance with all current rules
and regulations protecting the environment.”

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly
in accordance with the manufacturer’s instructions. The Engineer
shall be given at least 6 working days’ notice of the proposed use
of any herbicide or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to
the site, shall be kept and maintained up to date by the
contractor. The register shall include a name physical properties
and characteristics, chemical ingredients, health and safety hazard
information, safe handling and storage procedures, and
emergency and first aid procedures for the product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid
spillage of materials on public roads.

After the last sentence add the following:

“The costs of compliance with Clause 111 shall be deemed to be
included in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment
Protection Act, 1986 shall be adhered to strictly. All waste arising
from the project is to be disposed of in a manner which is
acceptable to the State Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works
shall be regularly maintained to ensure that pollutant emission
levels comply with the relevant requirements of current pollution
control legislation. During routine servicing operations, the
effectiveness of exhaust silencers must be checked and if found to
be defective must be replaced. Notwithstanding this requirement,
noise levels from any item of plant must comply with the relevant

Page 74 of 100




Clause 111.14

Clause 111.15

Clause 112

Clause 112.1

ii.

legislation for levels of sound emission. Non-compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a
fashion that spillage of fuels and lubricants do not contaminate the
ground or nearby watercourse. An “oil interceptor” shall be
provided for wash down and refueling areas. Fuel storage shall in
proper bounded areas. All spilt and collected petroleum products
shall be disposed of in accordance with the relevant legislation.

Add the following New Sub-Clause:

All temporary accommodation must be constructed and
maintained in such a fashion that uncontaminated water is
available for drinking, cooking and washing. The sewage system
for the camp must be properly designed, built and operated so
that no health hazard occurs and no pollution to the air, ground or
adjacent watercourses take place compliance with relevant
legislation must be strictly adhered to Garbage bins must be
provided in the camp and regularly emptied and the garbage
disposed of in a hygienic manner. Construction camps are to be
sited away from vulnerable people and adequate health care is to
be provided for the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage
or disruption to the flora and fauna is reduced to a minimum
wherever possible. Trees or shrubs will only be felled or removed
that impinge directly on the permanent works or necessary
temporary works, after seeking approval of the Engineer.

Arrangement for Traffic During Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic
Control Plan 5 days prior to commencement of the temporary /
permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with
Clause 112.3

Typical details of arrangements for construction under traffic
including details of traffic arrangement after the cessation of
work each day. Special consideration shall be given in the
preparation of the Traffic Control Plan to the safety of
pedestrians and workers at night. Temporary diversions will be
constructed only with the approval of the Engineer.
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Clause 112.2

Clause 112.6

Clause 112.7

Clause 112.8

Passage of Traffic along a part of the Existing Carriage way
under improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the
existing carriage way is proposed to be used for passage of traffic
& hard holder are not available then, treated shoulders shall be
provided on the side on which work is not in progress. If the
existing shoulder width less than 1.5m the same shall be extended
up to 1.5m for earth work duly compacted. The top 15.0cm or as
directed by the engineer including extended shoulder of 1.5m
width shall be filled up by granular sub base material duly
bounded with binding material and compacted. The sub base
material shall conform to MOST specification Clause 401, the work
of excavation and filling of granular sub-base material so carried
out shall be paid under relevant items of bill of quantities. The
contractor shall maintain the bypass/diversion during the period
of construction by way of watering, compacting, and making good
loss of sub-base material after filling up of the rutting/depression
etc. by additional quantity of granular sub base material. The
items operations like maintenance, making good the loss of
material, watering, compacting, leveling and dressing along with
additional quantity of sub-base material shall be considered as
incidental to the work and no extra payment will be made for
these operations. The continuous length in which such works shall
be carried out would be within a range of 200 to 500m

at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of
shoulders for earth work and granular sub-base as per Clause
112.2 above.” At the end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient
passage for vehicles pedestrians and livestock to and from side
roads and property accesses connecting to the roadway. Work
which affects the use of side roads and existing accesses shall not
be undertaken without providing adequate prior provisions to the
satisfaction of the Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in apposition
adjacent to traffic and having a projection beyond the normal
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Clause 113

Clause 113.2

Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

width of the item, for example, a grader blade shall have a
fluorescent red marker attached to the outer end of the
projection. During poor light conditions an additional traffic
controller with an illuminated red marker shall direct traffic
around such plant and equipment. At night, all plant items and
similar obstructions shall be removed from the normal path of
vehicles, to provide a lateral clearance of at least 6m where
practicable, with a minimum clearance of 1.2m. Plant and
equipment, within ém of the normal path of vehicles, shall be lit
by not less than two yellow steady lamps suspended vertically
from the point of the obstruction nearest to a traffic lane, and
one yellow steady lamps at each end of the obstruction on the
side farthest away from the traffic lane.”

General Rules for the Measurement of Works for Payment:
Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the
costs of haulage from source of supply to the site for all
materials required for the Works.”

Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs
etc.

Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2" line.
Field Laboratory:

Scope
Delete this Clause and replace with:

“The work wunder this Clause covers the provision and
maintenance of a fully equipped laboratory.” The equipment in
the laboratory shall be as decided by Engineer, keeping in view of
item of works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped
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Clause 121.3

Clause 121.3.2

Clause 121.3.5

Steel Tape

Clause 121.3.6

field laboratory to the satisfaction of the Engineer. The
laboratory will be located at a site approved by the Engineer and
must be of adequate size to perform all the tests required under
the contract including sufficient light, electric and water supply.
The Contractor shall provide working drawings incorporating all
the services based on the information given in the changes for the
approval of the Engineer prior to commencement of construction.
An office must be provided in the laboratory for the exclusive use
of the Engineer’s, Materials Engineer, adequate toilet and
washing facilities must be provided. The contractor shall provide
the field laboratory within one month from the date of the
commencement of the work. Prior to this, contractor must make
suitable alternative arrangements for the testing of materials,
which are acceptable to the Engineer.

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in

BOQ.

For soils and aggregates

Delete item no. (xi) and (xii)

Add New Sub-Clause:

For Control of Profile and Surface

Evenness

i) Theodolite 2 sets

ii) Precision automatic level 2 sets

iii) Precision staff 4 sets

iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
a) 3 m long 4 sets
b) 5 m long 4 sets
C) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in
this clause but which is necessary for the work for complying with
the provisions of the contract and Section 900 of MOST
specifications or as required by the engineer shall be provided by
the contractor. No extra payment shall be made to the
contractor
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and it will be considered as incidental to the work.

Clause 121.6 Delete this Sub-Clause.
Substitute this Sub-Clause by the
Clause 121.7 following:

“There is no separate item in the Bill of Quantities for
establishing

and maintenance of the laboratory and supply, erection
maintenance of equipment and also running cost of testing. The
rates quoted by the Contractor shall be deemed to cover the cost
of all these items.”

Clause 126: Supply of Video Cassettes

126.1 Description

The work consists of taking video films of important activities of the work as directed
by the Engineer during the currency of the project and editing them and converting
them to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and
upto 180 minutes as directed by the Engineer. It shall contain narration of the
activities in English by competent narrator. The editing of the film and the script for
narration shall be as approved by the Engineer. The CD shall be acceptable quality
and the film shall be capable of producing colour pictures.
126.2 Measurement for Payment & Rates
No separate payment shall be made and the work shall be treated as incidental.
SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE
Clause 301 Excavation for Roadway and Drains

Clause 301.3.3 Excavation - General

Delete the last two sentences of last paragraph. And add,
“The earthwork shall be carried out as per the sequences
stated in this contract or as directed by engineer-in-
charge”.

Clause 301.3.12 Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in
accordance with Table 300-2” of MOST.

Clause 301.9 Rates

Clause 301.9.2 This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at
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Clause 304
Clause 304.3.7

Clause 305
Clause 305.2
Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

sub- grade level shall include full compensation for
loosening to the specified depth, removing the loosened
soil outside the roadway wherever considered necessary,
rolling the surface below, breaking the clods, spreading
the excavated soil layers, watering where necessary and
compacting to the requirements.”

Excavation for Structures:
Back filling
Add second paragraph as under:

“The working space between the structure and the excavation
shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material,
provided

the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back-fill material. The fill is to
be

brought up in layers not greater than 150

mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
Described above.”

Embankment Construction:
Material and General Requirements

Physical Requirements
Amend the first sentence of this Clause as
under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding
50

per cent when tested as per IS 2720 - Part 40) shall not be used
in construction of sub grade and

embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may.............. .Compacted layer
thickness.”

Borrow Materials
Paragraph 1 of this clause shall read as
under:
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Clause 305.3
Clause 305.3.4

Clause 305.3.5.2

Clause 305.3.6

Clause 305.4

Clause 305.4.1

“No borrow area shall be made available by the Employer for this
work. The arrangement for the source of supply of the material
for embankment and sub grade as well as compliance to the
different environmental requirements in respect of excavation
and borrow areas as stipulated, from time to time, by the Ministry
of Environment and Forest, Government of India and the local
bodies, as applicable shall be the sole responsibility of the
Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as
under:

“The contractor shall at least 7 working days before
commencement of compaction submit the following to the
Engineer for approval:

i) The Values of maximum dry density and optimum moisture
content obtained in accordance with IS 2720 (Part 8) for each fill
material he intends to use.

ii) The graphs showing values of density against moisture content
from which each of the values in (i) above of the maximum dry
density and optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of the
fill materials be intends to use in the sub grade.”

Construction Operations
Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of the first
paragraph.

In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 - 10 ton static weight
with
plain or pad foot drum shall be used for compaction.”

Construction of Embankment and sub-grade under special
condition.

Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and
shoulders shall be carried out in layers duly compacted. On
completion of earth work to the required height the triangular
portion on the sloping face of the layers shall be cut in such a
manner that the specified slope is achieved. This operation is
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Clause 305.4.7

Clause 306.4

Clause 306.5

Clause 307
Clause 307.5

Clause 309
Clause 309.2

Clause 309.4

Clause 309.5

incidental to work and no extra payment shall be made for this.”
Earthwork for high Embankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the
material from the approved borrow area.”

Soil Erosion and Sedimentation Control
Measurement for Payment
Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work
and as such no separate payment shall be made for the same.”

Rate

This Clause is deleted.

Turfing with sods.

Add “(iii) application of top soil” after (ii). Delete “the contract
unit rate for application of top soil shall be as per clause

301.9.5”.

Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be
heavy duty (trafficable by commercial vehicle) proprietary
products with gaps between bars no greater than 26mm. The
Contractor shall submit proposals for grating to the Engineer for
approval before commencing construction of the sumps.”
Measurement for Payment

Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause - 301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete
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Clause 314

Clause 314.1

Clause 314.2

Clause 314.3

Clause 314.4

and jointing. The rate for lined surface drains shall include inlet
sumps and metal grates where specified.”

Add Clause 314 as under:
Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and
satisfactory disposal of all materials necessary for the area to be
leveled and dressed in line, grades as directed by the Engineer. It
shall include cutting and filling the ground in all type of soil
where variation of existing ground level is + 30 cm or less. It will
also include the grubbing of the existing rank vegetation and
clearance of undergrowth completely.

Construction Operation

The engineer shall identify the area where leveling and dressing is
to be carried out. The clearing and grubbing of rank vegetation
and undergrowth shall be carried out as per clause 201.1. If the
stagnant water is existing on the side, the same shall be pumped
/ bailed out. The area shall be kept dry throughout the operation
of leveling and dressing. The leveling and dressing shall be carried
out by excavating the high area and filling the low area with the
excavated material in proper slope. This operation will be carried
out manually/mechanically as per site conditions.

Measurements

The measurement shall be made for the area to be leveled and
dressed in Sgm.

Rates

The contract unit rates for the items for leveling and dressing
shall be payment in full for carrying out the required operations
including full compensation for:

. Cost of all labour, materials, tool, equipment and incidentals to

complete the work.

. Clearing and grubbing the rank vegetation and undergrowth and

their disposal within 1000m.

. Pumping and bailing out of water and keeping the area dry during

construction.

. In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS:

Clause 401.4.1

Substitute “Smooth wheeled roller” by “Vibratory Roller” or as
approved by Engineer-In-charge.
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Clause 401.4.2

Clause 401.7

Clause 404.2.1

Clause 404.2.3

Clause 404.2.4

Spreading and Compacting
The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a
vibratory roller of minimum 80 to 100 KN static weight with plain
drum or pad foot drum of heavy pneumatic tyre roller of minimum
200 to 300 KN weight having a minimum tyre pressure of 0.7
kN/m2 or adequate capacity capable of achieving the required
compaction. Rolling shall commence at the lower edge and
proceed towards the upper edge longitudinally for portions having
unidirectional cross fall and super-elevation and shall commence
at the edges and proceed towards the crown for portions having
cross falls on both sides.”

Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Crushed Slag:
Delete this Clause

Over-burnt (Jhama) brick aggregates:
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Delete this Clause.

Clause 404.3.4  Rolling:

Delete in first para “three wheeled rollers80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Clause 501.8.3.1

Clause 501.8.3.4
Clause 501.8.3.4.1

Clause 502
Clause 502.2.3
Clause 503

Profile Corrective Course and its application:
Replace (ii)) with

“The material for bituminous profile corrective course shall be
laid independently of all other courses, adopting such
construction procedures and using such equipment as may be
appropriate to the specified type of material and thickness of the
course manually/machine paid as approved by the engineer-in-
charge. The method of providing profile corrective course shall be
approved by the engineer-in-charge.

Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to
be laid shall be thoroughly swept clean of dust and any other
extraneous material using mechanical broom and dust collected
removed or blown of using compressed air except in places where
technical means cannot reach. A prime coat conforming to Clause
502 shall be applied prior to laying profile corrective course.”

Laying the Profile Corrective Course
This clause shall read as under:

“The surface on which profile corrective course is to be laid shall
be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or
blown off using compressed air except in places where
mechanical mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the
requirement of particular Specification Clause.”

Prime Coat Over Granular Base:
The type of bitumen emulsion shall be slow setting.

Tack Coat
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Clause 503.2.1 The type of bitumen emulsion shall be medium setting.
Clause 504 Bituminous Macadam:
Clause 504.2 Materials
Clause 504.2.1 Bitumen:
The penetration grade of bitumen shall be 60/70.
Clause 507 & 509 Bitumen
The penetration grade of bitumen shall be 60/70.
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC
These clauses stand amended to the extent that the rate shall cover the provision of

bitumen in the mix as per job mix formula. No variation in the rate for this item will
be admissible on account of quantity of bitumen used.

Clause 801
801 TRAFFIC SIGNS
801.1 GENERAL

801.1 The colour, configuration, size and location of all traffic signs for highways
(other than Expressways for which the size of the signs, letters and their placement
shall be as specified in the drawings and relevant Specifications or as directed by the
Engineer) and for other roads, shall be in accordance with the Code of Practice for
Road Signs, IRC:67:2010, or as shown on the drawings. In the absence of any details
or for any missing details (for example, chevron signs etc.), the signs shall be
provided in accordance with international standards and/or as directed by the
Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorized as shown on the
drawings or as directed by the Engineer. They shall be of retro-reflectorized type and
made of micro-prismatic type reflective as per IRC:67:2010.

801.1.3 In general, cautionary and mandatory signs shall be fabricated through
process of screen printing. In regard to informatory signs with inscriptions or cut
letters of, colored retroreflective sheeting comprising un metalized micro prismatic
element material as per IRC:67:2010 or durable transparent, colored overlay film
shall be used which must be bonded well on the base sheeting, as directed by the
Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the
following requirements:
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801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or
otherwise as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of
IS:1786unless otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas
precision bolts, nuts, etc., shall conform to IS:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall
conform to 15:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy
conforming to 1S:736-Material designation 24345 or 1900. Aluminium Composite Panel
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS
requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not
exceeding600mm shall not be less than 1.5 mm thick with Aluminium and 3 mm thick
with Aluminum Composite Material. All other signs shall be at least 2 mm thick with
Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of the
sheet shall be related to the size of the sign and its support and shall be such that it
does not bend or deform under prevailing wind and other loads. All overhead signs
made with Aluminium Composite Material shall be minimum 4 mm thick to withstand
wind and other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details
(thickness, etc.) shall be as per the approved drawings or as directed by the
Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall
consist of the white or coloured sheeting having a smooth outer-surface which has the
property of retro-reflection over its entire surface. It shall be weather-resistant and
show colour fastness. It shall be new and unused and shall show no evidence of
cracking, scaling, pitting, blistering, edge lifting or curling and shall have negligible
shrinkage or expansion. A certificate of having tested the sheeting for co-efficient of
retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear
removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years
outdoor weathering and its having passed these tests shall be obtained from a
Government Laboratory, by the manufacturer of the sheeting. The retro- reflective
sheeting shall be either of Engineering Grade material with enclosed lens, High
Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-reflective
element material as given in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type Xl): Retro reflective sheeting
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typically manufactured as a cube corner. The reflective sheeting shall be retro
reflective sheeting made of micro prismatic retro reflective material. The retro
reflective surface, after cleaning with soap and water and in dry condition shall have
the minimum co-efficient of retro reflection (determined in accordance with ASTM D
4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI
Prismatic Grade Sheeting” (Candelas per Lux per Square Metre)

Florescent|Florescen|Florescen
white | Yellow | Orange | Green | Red | Blue | Brown | yellow t t

-Green | yellow [ Orange
0.1°8 -4° 1830 | 620 290 83 125|137 | 25 660 500 250

0.1°B | +30° | 325 | 245 115 33 |50 | 15 | 10 260 200 100

Observation|Entrance
Angle Angle

0.2 -4 580 | 435 200 58 | 87 | 26 | 17 460 350 175
0.2° 30° | 220 | 165 77 22 133 /10| 7 180 130 66
0.5° -4° 1420 | 315 150 42 | 63 |19 | 13 340 250 125
0.5° 30° | 150 | 110 53 15 123 | 7 5 120 90 45
1.0° -4° 1120 90 42 12 |18 | 5 4 96 72 36
1.0° 30° | 45 34 16 5 7 | 2 1 36 27 14

AMinimum Coefficient of Retro reflection (R4) (cd.lx'.m2).
B Values for 0.1° observation angles are supplementary requirements that shall
apply only when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of
retro reflection indicated in above Table. At the end of 10 years, the sheeting shall
retain at least 80 percent of its original retro-reflectance.

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and
borders shall either be screen-printed or of cut-outs from durable transparent overlay
or cut-out from same type of reflective sheeting (excluding for black colour) for the
cautionary/ mandatory signs. Screen printing shall be processed and finished with
materials and in a manner specified by the sheeting manufacturer. For the
information and other signs, the messages (legends, letters, numerals etc.) and
borders shall be cut-out from durable transparent overlay film or cut out from same
reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner
specified by the manufacturer. Both the screen-printed areas and cut-out messages
sheetings and cut-out durable transparent overlay film shall be covered under the
warranty period of the sheeting type, issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the
coefficient of retro-reflection shall not be less than 50 per cent of the values of
corresponding colour in Tables 800 as applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-
reflective sheeting (as per Clauses 801.3.2 as applicable), except those in black which
shall be of non-reflective sheeting.
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801.3.5 Color: Unless otherwise specified, the general color scheme and
properties shall be as stipulated in ASTM 4956-09. The colors shall be durable and
uniform in acceptable hue when viewed in day light or under normal headlights at
night and in inclement weather conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive
of the aggressive-tack type requiring no heat, solvent or other preparation for
adhesion to a smooth clean surface, or a tack free adhesive activated by heat,
applied in a heat-vacuum applicator, in a manner recommended by the sheeting
manufacturer. The adhesive shall be protected by an easily removable liner
(removable by peeling without soaking in water or other solvent) and shall be suitable
for the type of material of the base plate used for the sign. The adhesive shall form a
durable bond to smooth, corrosion and weather resistant surface of the base plate
such that it shall not be possible to remove the sheeting from the sign "base in one
piece by use of sharp instrument. In case of pressure-sensitive adhesive sheeting, the
sheeting shall be applied in accordance with the manufacturer's Specifications.
Sheeting with adhesives requiring use of solvents or other preparation for adhesive
shall be applied strictly in accordance with the manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment,
the sheeting shall have a semi-rigid aluminum backing or materials as per Clause
801.2.5, pre-coated with aggressive-tack type pressure sensitive adhesive. The
adhesive shall be suitable for the type of material used for the sign and should
thoroughly bond with that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the
retro-reflective sheeting. The sheeting of the material as per IRC: 67:2010, shall be
de-greased either by acid or hot alkaline etching and all scale/dust/ coating of any
type removed/ scrubbed to obtain a smooth plain surface before the application of
retro-reflective sheeting. If the surface is rough, approved surface primer may be
used. After cleaning, metal shall not be handled, except by suitable device or clean
canvas gloves, between all cleaning and preparation operation and application of
reflective sheeting/primer. There shall be no opportunity for the substrate to come in
contact with grease, oil or other contaminants prior to the application of retro-
reflective sheeting.

801.3.8.2  Complete sheets of the material shall be used on the signs except where

it is unavoidable; at splices, sheeting with pressure sensitive adhesives shall be

overlapped not less than 5 mm. Where screen printing with transparent colours is

proposed, only butt jointing shall be used. The material shall cover the sign surface

evenly and shall be free from twists, cracks and folds. Cut-outs to produce legends

and borders shall be bonded with the sheeting in the manner specified by the
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manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture
a ten-year warranty for satisfactory field performance including stipulated retro-
reflectance of the retro-reflective sheeting of micro-prismatic sheeting, a seven-year
warranty for high intensity grade and a five-year warranty for the sheeting of
engineering grade and submit the-same to the Engineer. In addition, a ten-year,
seven year and a five-year warranty for satisfactory In-field performance of the
finished sign with retro-reflective sheeting of micro prismatic, high intensity grade
and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained
from the contractor/supplier and submitted to the Engineer. The Contractor/ supplier
shall also furnish the LOT numbers and certification that the signs and materials
supplied against the assigned work meets all the stipulated requirements and carry
the stipulated warranty and that the contractor/supplier is the authorized converter
of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start
of warranty. The warranty shall also cover the replacement obligation by the sheeting
manufacturer as well as contractor for replacement/repair/restoration of the retro-
reflective efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered
retro-reflective sheeting has been tested for various parameters such as co-efficient
of retro-reflection, day/night time colour and luminance, shrinkage, flexibility, linear
removal, adhesion, impact resistance, specular gloss and fungus resistance and 3 year
outdoor weathering; the tests shall be carried out by a Government Laboratory in
accordance with various ASTM procedures and the results must show that the
sheeting have passed the requirements for all the above mentioned parameters. A
copy of the test reports shall be attached with the certificate.

801.4 Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl
pipes conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or
Square Hollow Section conforming to 1S:3589. Sign posts, their foundations and sign
mountings shall be so constructed as to hold these in a proper and permanent position
against the normal storm wind loads or displacement by vandalism. Normally, signs
with an area up to 0.9 sgm shall be mounted on a single post, and for greater area
two or more supports shall be provided. Post-end(s) shall be firmly fixed to the
ground by means of properly designed foundation. The work of foundation shall
conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than
the reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed
and painted with two coats of epoxy/ fibre glass/ powder coated paint, Any part of
support post below ground shall be painted with protective paint.
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801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts
and by bolts and washers of suitable size. After the nuts have been tightened, the
tails of the bolts shall be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, meters.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign,
including all materials, installing it at the site furnishing of necessary test
certificates, warranty and incidentals to complete the work in accordance with these
Specifications.

Note: The warranty as specified in clause- 801.3.9 should be in the name of
NHIDCL and it must be deposited to the PD.

802 OVERHEAD SIGNS
802.1 General
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb

mounted signs where the situation so warrants for proper information and guidance of
the road users. The following conditions may be considered while deciding about the
provision of overhead signs:

Traffic volume at or near capacity
Complex interchange design

Three or more lanes in each direction
Restricted sight distance

Closely spaced interchanges
Multi-lane exits

Large percentage of commercial vehicles

[m]

u]

u]

[m]

u]

[m]

[m]

[m]

High speed traffic
804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General

The work covers the providing and mixing of reflective pavement marker
(RPM) or road stud, a device which is bonded to or anchored within the road
surface for lane marking and delineation for nighttime visibility. It reflects
incident light in directions close to the direction from which it came.

804.2 Material
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804.2.1 Plastic body of RPM/road stud shall be molded from ASA (Acrylic Styrene
Acrylonitrile) or HIPS (Hi-impact Polystyrene) or Acrylonitrile Butadiene
Styrene (ABS) or any other suitable material approved by the Engineer. The
markers shall support a load of 13635 kg tested in accordance with ASTM D
4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual
prismatic cubes capable of providing total internal reflection of the light
entering the lens face. Lenses shall be molded of methyl methacrylate
conforming to ASTMD 788 or equivalent.

804.3 Design
The slope or retro-reflecting surface shall preferably be 35+5 degree to base
and the area of each retro-reflecting surface shall not be less than 13.0 sq cm.
804.4 Optical Performance

804.4.1Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall
have a Coefficient of Luminous Intensity (C.I.L.) not less than that given in
Table 800-12 or Table 800-13 as appropriate.

804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx

Table 800-12 Minimum C.I.L. Values for Category ,,A" studs

Entrance Observation C.l.L. in mcd/Ix
angle angle White Amber Red
00U 50 L&R 0.3° 220 110 44
0% 100 L&R 0.59 120 60 24

Table 800-13 Minimum C.I.L. Values for Category ,,B“

studs

Entrance Observation C.l.L. in mcd/Ix
angle angle White Amber Red
0%U 60 L&R 0.3° 20 10 4
0% 100 L&R 0.59 15 7.5 3

Note: 1) The entrance angle or 0°U corresponds to the normal aspect of the
reflectors when the reflecting road stud is installed in horizontal road
surface.

2) A stud that incorporates one or more corner cube reflectors shall be
considered to be included in category , A“. A stud that incorporates one or
more bi-convex reflectors shall be considered to be included in category ,,B".

804.5 Tests

804.5.1 Coefficient of luminance intensity can be measured by procedure described
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in ASTM E

809 “Practice for Measuring Photometric Characteristics” or as
recommended in BS:

873 - Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is
less than the values specified in Table 800-12 or 800-13 provided that
(i) the value is not less than 80% of the specified minimum, and
(i) the average of the left and right measurements for the specific angle

is greater than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which
shall be absolutely weather resistance and strong enough to support a load of 13635
kg tested in accordance with ASTM D4280. Its colour may be white, red, yellow,
green or blue or combination as directed by the Engineer. Its water resistance shall
meet the requirements of IP 65 in accordance with IS: 12063:1987 Category 2 for
protection against water ingress. The dimensions of solar studs shall not be less than
100 mm x 100 mm x 10 mm. It shall have super bright LEDs so as to provide long
visibility from a distance of more than 800m. Its flashing rate shall not be less than 1
Hz. It should be able to give the prescribed performance in the temperature range of
-40°C to +55°C. Its life shall be not less than 3 years.

804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present
any sharp edges in traffic. The reflective portions of the studs shall be free from
crevice or ledges where dirt might accumulate. All road studs shall be legibly market
with the name, trademark or other means of identification of the manufacturer.
Marker height shall not exceed 20 mm. Marker width shall not exceed 130 mm. The
base of the marker shall be flat within 1.3 mm. If the bottom of the marker is
configured, the outermost faces of the configurations shall not deviate more than 1.3
mm from a flat surface. All road studs shall be legibly marked with the name, trade
mark or other means of identification of the manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the
marker, as nails are hazardous for the roads. Regardless of the type of adhesive used,
the markers shall not be fixed if the pavement is not surface dry and on new asphalt
concrete surfacing until the surfacing has been opened to traffic for al period of not
less than 14 hours. The portions of the highway surface, to which the marker is to be
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil,
moisture, loose or unsound layers, paint and any other material which would
adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on
the cleaned pavement surface or on the bottom of the marker in a quantity sufficient
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to result in complete coverage of the area of contact of the marker with no voids
present and with a slight excess after the marker has been lightly pressed in place.
For epoxy installations, excess adhesive around the edge of the marker, excess
adhesive on the pavement and adhesive on the exposed surfaces of the markers shall
be immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for
satisfactory field performance including stipulated retro-reflectance of the reflecting
panel and submit the same to the Engineer, In addition, a two year warranty for
satisfactory infield performance of the finished road marker shall also be given by the
contractor who carried out the work of fixing of reflective road markers. In case the
markers are displaced, damages, get worn out or lose their reflectivity compared to
stipulated standards, the contractor would be required to replace all such markers
within 15 days of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of
markers supplied and fixed.

804.9Rate

The contract unit rate for reflective road markers shall be payment in full
compensation for furnishing all labour, material, tools, equipment including
incidental costs necessary for carrying out the work at site conforming to the
specifications complete as per approved drawings or as directed by the Engineer.

Note: The warranty as specified in clause- 804.7.3 should be in the name of
NHIDCL and it must be deposited to the BO.
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SECTION 900 - QUALITY CONTROL FOR ROAD WORKS

Clause 901

Clause 901.10

General

Amend the clause 901.10 as under:

For bitumen, cutback, emulsion, mild steel, cement and
other similar material where essential tests are to be
carried out at the manufacture’s plant or at laboratories
other than the site laboratory, the cost of samples,
sampling, testing, and furnishing of the test certificates
shall be borne by the Contractor. The frequency of tests
regarding bitumen, cutback and emulsion in respect of its
quality shall be as per the Table 900-4 of MOST
Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause 1014

Clause 1014.3

Storage of Materials:

Aggregates

The following shall be added at the end of the Clause:
“Aggregates shall be stockpiled in a manner that will avoid
segregation, contamination by foreign materials and
intermixing of various sizes of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:

Clause 3002.4

Amend this as under:

“The earth works for restoration of rain cuts shall be
measured in cum.”
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INTEGRITY PACT

BETWEEN

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED (NHIDCL)
hereinafter referred to as "The  Principal” (which expression, unless repugnant to
the context thereof,shall mean and include its legal representatives, heirs and
assigns)
AND

................................................ hereinafter referred to as "The
Bidder/Contractor”(which expression, unless repugnant to the context thereof, shall
mean and include its legal representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for
(Name of the contract) (herein after referred to as the 'Project'). The Principal
necessarily requires full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for
compliance with the Integrity Pact by all parties concerned, for all works covered in the
Project.

Section 1: Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles: -

a. No employee of the Principal, personally or through family members or through
any other channel, will in connection with the tender for or the execution of a
contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit, which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s)
with equity and reason. The Principal will in particular, before and during
the tender process, provide to all Contractor(s)/Bidder(s) the same
information and will not provide to any Contractor(s)/Bidder(s),
confidential/additional information through which the
Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender
process or the contract execution.

C. The Principal willexclude from the process all known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-listed
or pre-qualified or through a process of open advertisement/web publishing or
any combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,
Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC
Act, or if there be a substantive suspicion in this regard, the Principal will inform the
Chief Vigilance Officer and subject to its discretion, can additionally initiate
disciplinary actions.

(3) The Principal will enter in to agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid
Project
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(4)

The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in
the range of Rs.50 Crore and above, who do not sign this Pact or violate its
provisions.

Section 2: Commitments of the Bidder(s)/Contractor(s)

(M

(2)

Section

(1

The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract
execution.

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm offer, promise or give to any of the Principal's employees involved in the
tender process or the execution of the contract any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any
advantage, of any kind whatsoever, during the tender process or during the
execution of the contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any
undisclosed agreement or understanding, whether formal or in formal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process.

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of
competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly, the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines al the
payments made to the Indian agent/representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-"A".

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

3: Disqualification from tender process and/or exclusion from future
contracts.

If the Bidder(s)/ Contractor(s),before awarding the Project or during execution
has committed a transgression by violating Section2 above or in any other form so
as to put his reliability or credibility in question, the Principal, at its sole
discretion, is entitled to disqualify the Bidder(s)/Contractor(s) from the tender
process or terminate the contract, if already awarded, for that reason, without
prejudice to any other legal rights or remedies available to the Principal under
the relevant clauses of GCC/SCC of the tender/contract.
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3)

If the Contractor(s)/Bidder(s) has committed a transgression through a
violation of any of the terms under Section2 above or in any other form such as to
put his reliability or credibility into question, the Principal will also be been
titled to exclude such Contractor(s)/Bidder(s) from future tenders/contract
award processes. The imposition and duration of the exclusion will be determined

by the Principal, keeping in view the severity of the transgression. The
severity will be determined by the circumstances of the case, in particular, the
number of transgressions and/or the amount of the damage.

Ifitisobservedafterpaymentoffinalbillbutbeforetheexpiryofvalidity of Integrity Pact
that the contractor has committed a transgression, through a violation of any of
the terms under Section 2 above or any other term(s) of this Pact, during the
execution of contract, the Principal will be entitled to exclude the contractor from
further tender/contract award processes.

The exclusion will be imposed for a minimum period of six (6) months and a
maximum period of three (3) years.

If the Contractor(s)/Bidder(s) can prove that he has
restored/recouped the damage to the Principal caused by him and has installed a
suitable corruption prevention system, the Principal may, at its sole discretion,
revoke or reduce the exclusion period before the expiry of the period of such
exclusion.

Section 4: Compensation for Damages

(1)

If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender
process prior to the awarding of the Project according to Section 3, the Earnest
Money Deposit (BID SECURITY)/ Bid Security furnished, if any, along with the
offer, as per terms of the Invitation of Tender, shall also be forfeited. The
Bidder(s)/Contractor(s)understands and agrees that this will be in addition to
the disqualification and exclusion of the Contractor (s)/Bidder(s) as may be
imposed by the Principal, in terms of Section 3above.

If, at any time after the awarding of the Project, the Principal has terminated
the contractaccordingtoSection3, or if the Principal is entitled to terminate the
contract according to Section3, the Security Deposit/Performance Bank
Guarantee furnished by the contractor, if any, as per the terms of the
NIT/Contract shall be forfeited without prejudice to any other legal rights and
remedies available to the Principal under the relevant clauses of General/
Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as
terms of Section3 above. Understands and agrees that this will disqualification
and exclusion of the maybe imposed by the Principal in

Section 5: Previous transgression

(1

(2)

The Bidder(s)/Contractor(s) here in declare that it has committed no
transgressions in the last 3 years with any other Company in any country
conforming to the anticorruption approach as detailed herein or with
government/any other Public Sector Enterprise in India that could justify its
exclusion from the tender process.

If at any point of time during the tender process or after the awarding of the
Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect
statement on this subject, he can be disqualified from the tender process or if,
as the case maybe, that the Contract, is already awarded, it will be terminated
for such reason and the Bidder(s)/Contractor(s) can be blacklisted in terms of
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Section 6:

(M

(2)

)

(6)

9

Section 7:

Section 3above.

Independent External Monitor/Monitors

The Principal shall, in case where the Project Value is in excess of Rs.50 Crore
and above, appoint competent and credible Independent External  Monitor(s)
with clearance from Central Vigilance Commission. The Monitor shall review
independently, the cases referred to it to assess whether and to what extent
the parties concerned comply with the obligations under this Integrity Pact.

In case of non-compliance of the provisions of the Integrity Pact, the
complaint/non-compliance is to be lodged by the aggrieved party with the
Nodal Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer
shall refer the complaint/non-compliance so received by him to the aforesaid
Monitor.

The Monitor will not be subject to any instructions by the representatives of
the parties and will perform its functions neutrally and independently. The
Monitor shall report to the Managing Director, NHIDCL.

The Bidder(s)/Contractor(s) accepts that the Monitor shall have the
right to access, without restriction, all Project documentation of the Principal
including that provided by the Contractor. The Contractor will also grant the
Monitor, upon his/her request and demonstration of a valid interest,
unrestricted and unconditional access to its project documentation. The
Monitor is under contractual obligation to treat the information and
documents of the Bidder (s) /Contractor(s) with confidentiality.

The Principal will provide to the Monitor, sufficient information about all
meetings among the parties related to the Project, provided such meetings
could have an impact on the contractual relations between the Principal and
the Contractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he
will so inform the Principal and request the Principal to discontinue and/or
take corrective action, or to take other relevant action (s). The Monitor can in
this regard submit non-binding recommendations. However, beyond this,
the Monitor has no right to demand from the parties that they act in a specific
manner and/or refrain from action and/or tolerate action.

The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks
from the date of reference or intimation to it and, should the occasion arise,
submit proposals for corrective actions for the violation or the breaches of
the provisions of the agreement noticed by the Monitor.

If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of
an offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the
reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Chief Vigilance Officer, NHIDCL / MD.

The word 'Monitor' means Independent External Monitor and includes both
singular and plural forms.

Criminal Contractor(s)/charges against violating
Bidder(s)/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any
employee or a representative or an associate of a Bidder/Contractor, which
constitutes a criminal offence under the IPC/PC Act, or if the Principal has
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Section 8:

Section 9:

1)
(2)
®)
4)

®)

substantive suspicion in this regard, the Principal will forth within form the
same to the Chief Vigilance Officer, NHIDCL/MD.

Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The
Pact shall expire, in case of the Contractor(s), 3(three) months after the last
payment under the Contract is made and in case of the unsuccessful
Bidder(s), 2 (two) months after the contract for the project has been
awarded.

If any claims are made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged/determined by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even
upon the completion of the Project and/or the last payment under the
Contract having been made, if any transgression/violation of the terms of this
Pact comes/is brought to the notice of the Principal, it may, subject to its
discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as provided
for in Section 3, without prejudice to any other legal right or remedy so
available to the Principal.

Other provisions

This Agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi.

Changes and supplements as well as termination notices need to be made in
writing.

If the Bidder/Contractor is a partnership or a consortium, this Agreement
must be signed by all partners or consortium members.

Should one or several provisions of this Agreement turn out to be invalid, the
remainder of this Agreement shall remain valid and binding. In such a case,
the parties will strive to come to an Agreement in accordance to their original
intentions.

Wherever he or his as indicated in the above sections, the same may be read
as he/she or his/her, as the case maybe.

(For & On behalf of the Principal) (For & On behalf of
Bidder/Contractor)

(Office Seal) (Office Seal)

Place- Place-

Date- Date-

Witness1:

(Name & Address)

Witness2:

(Name & Address)
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