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National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 

(National Competitive bidding through e-Tendering mode only) 
 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called 

“the Employer”) invites sealed bids in single stage two cover system i.e. the Technical and 

Financial Bids on item rate basis for the following works from the experienced 

Road/Bridge Contractors/firms/organizations excluding those firms who have been 

declared as non- performing by MoRT&H/NHAI or the firms those are 

blacklisted/debarred for specified period by MoRT&H/NHAI. :- 

Sl. 

No. 

Name of work Length 

(Km) 

 

Estimated 

Civil Cost 

Put to 

Tender 

(Rs. In 

Lacs) 

Bids 

Security 

(Rs. In 

Lacs) 

Average 

annual 

turnover 

for last 5 

Years 

(Rs. In 

Lacs) 

Period of 

Contract 

Eligibility Criteria 

as Completed 

work of similar 

nature during last 

5 Years 

 (Rs. In Lacs) 

1 Removal of loose 

strata/material 

lying on the hill 

slope by scaling 

at Km 83rd 

Drabshalla on 

Batote-Kishtwar 

road, NH-244 in 

District Kishtwar 

in the state of 

Jammu and 

Kashmir. 

0.300 62.367 1.25 24.947 06 Months One similar 

Completed work not 

less than the amount 

equal to 40% of the 

total value of 

contract. 

 

Cost of Bid Documents: Rs. 2000/- in the form of DD in favour of 

General Manager, NHIDCL payable at 

Jammu. (Non-Refundable)  

2. Date of Publishing is 06.03.2019 (1100 Hrs) 

3. The bidding documents can be downloaded from the website www.nhidcl.com & 

https://eprocure.gov.in  from 1100 Hrs on 06.03.2019 up to 05.04.2019 (1100 Hrs). 

4. The bid shall be deposited in electronic format on the website https://eprocure.gov.in and 

the hard copy of technical bid needs to be sent to the address of NHIDCL Branch Office, 

Jammu upto 1700 Hrs on 05.04.2019.  

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com, 

https://eprocure.gov.in. Bid documents contain qualifying criteria for bidder, specification, 

bill of quantities, conditions and other details. 

6. The site for the work is available.  

7. Bidder shall submit the following self certified documents with the technical bid. Following 

documents are indicative and bidders are requested to refer RFP for complete details. 

i) Copy of Registration Card duly renewed for the current financial year 

ii) Copy of PAN Card 

iii) Copy of GST registration 

iv) Copy of last 03 Years ITR 

v) DD/CDR/FDR/BG of bid security 

vi) Demand Draft of cost of documents 

http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://www.nhidcl.com/
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vii) Details of civil engineering construction works performed during last five years 

viii) Proof of average annual turnover of last 05 years 

ix) Copy of Proof of owned/leased/rented Machinery or equipments 

x) Copy of CV of Key Technical Personnel 

xi) Copy of Experience certificate duly certified by the concerned officer of the rank of 

Executive Engineer or equivalent 

xii) Copy of registration under Provident Fund 

xiii) Power of Attorney, if applicable 

xiv) Copy of line (s) of credit and availability of other financial resource facilities certified by 

bankers 

xv) Notarized affidavits as per RFP 

xvi) Undertaking as per RFP 

xvii) Calculation of available Bid Capacity  

xviii) Litigation/Arbitration details if any, 

xix) Any other documents as per RFP 

 

8. The interested bidder can download the NIT/ bidding document from the website 

https://eprocure.gov.in and www.nhidcl.com. 

9. To participate in bidding process, bidders have to get (DSC) “Digital Signature 

Certificate” as per Information Technology Act-2000, to participate in online bidding. 

This certificate will be required for digitally signing the bid. Bidder can get above 

mentioned digital certificate from any approved vendors. The Bidder, who already posses 

valid (DSC)”Digital Signature Certificate” need not to procure new Digital Signature 

Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. 

The bid cannot be uploaded without Digital Signature. No proposal will be accepted in 

physical form. 

11. Bids will be opened online as per time schedule mentioned at S. No. 19. 

12. Before submission of online bids, bidder must ensure that scanned copy of all the 

necessary documents have been attached with bid. 

13. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 

14. All the required information for bid must be filled and submitted online. 

15. Bidders should get ready with the scanned copies of cost of documents & EMD as 

specified in the tender documents. The original instruments in respect of cost of 

documents, EMD and relevant documents will be submitted to the Tenders Inviting 

Authority by Registered post/courier/by hand as per time schedule specified. 

16. The details of cost of documents, EMD specified in the tender documents should be the 

same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any other 

relevant details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 

www.nhidcl.com & https://eprocure.gov.in. 
  

http://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://www.nhidcl.com/
http://eprocure.gov.in/
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19. Schedule of Bidding Process 
The Company shall endeavor to adhere to the following schedule: 

 
S. 
No 

Description Period 

1. Date of issue of NIT 06.03.2019 
(1100 Hrs) 

2. Date of issue of Sale of Tender Documents 06.03.2019 
(1100 Hrs) 

3. Date of close of sale of Tender Documents 
(through online) 

05.04.2019 
(1100 Hrs) 

4. Date of receipt of pre-bid queries 18.03.2019 
5. Date of Pre-Bid meeting 19.03.2019 

(1100 Hrs) 
6. Date of uploading of reply to the pre-bid 

Queries 
20.03.2019 

7. Date of submission of Tender/Bid (online& 
hard copy) 

05.04.2019 
(1700 Hrs) 

8. Date of opening of Technical Bid 08.04.2019 
(1100 Hrs) 

9. Date of Uploading of list of Technically 
Qualified Applicants 

To be notified 
later 

10. Date of Opening of Financial Bids of 
Qualified Applicants 

11. Date of issue of letter of award (LOA) 
12. Validity of Bid 120 Days 

 

 

 For any clarification, the following office may be contacted: 

(M. G. Vijay Kumar)  

General Manager (Project) 
National Highways & Infrastructure Development Corporation Ltd. 

H. No. 11, Sector - 2,  

Trikuta Nagar, Jammu,  

Jammu & Kashmir-180020 

20. Conditional bids would be rejected. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any 

reasons thereof. 

Date: 06.03.2019 

 

 

General Manager (Project) 

National Highways & 

Infrastructure Development 

Corporation Ltd. 
H. No. 11, Sector - 2, Trikuta Nagar, 

Jammu, J&K-180020 
Landline: 0191-2472926 , Fax:0191-2476421 
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DISCLAIMER 

The information contained in this Request for Proposal document (the “RFP”) or 

subsequently provided to Bidder(s), whether verbally or in documentary or any other form 

by or on behalf of the Authority or any of its employees or advisors, is provided to 

Bidder(s) on the terms and conditions set out in this RFP and such other terms and 

conditions subject to which such information is provided. 

This RFP is not an Agreement and is neither an offer nor invitation by the 

Authority to the prospective Bidders or any other person. The purpose of this RFP is to 

provide interested parties with information that may be useful to them in making their 

financial offers (BIDs) pursuant to this RFP. This RFP includes statements, which reflect 

various assumptions and assessments arrived at by the Authority in relation to the Project. 

Such assumptions, assessments and statements do not purport to contain all the 

information that each Bidder may require. This RFP may not be appropriate for all 

persons, and it is not possible for the Authority, its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or 

uses this RFP. The assumptions, assessments, statements and information contained in the 

Bidding Documents, especially the [Feasibility Report], may not be complete, accurate, 

adequate or correct. Each Bidder should, therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in 

this RFP and obtain independent advice from appropriate sources. 

Information provided in this RFP to the Bidder(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be regarded 

as a complete or authoritative statement of law. The Authority accepts no responsibility for 

the accuracy or otherwise for any interpretation or opinion on law expressed herein. 

The Authority, its employees and advisors make no representation or warranty and 

shall have no liability to any person, including any Applicant or Bidder under any law, 

statute, rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be incurred or 

suffered on account of anything contained in this RFP or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the RFP and any 

assessment, assumption, statement or information contained therein or deemed to form 

part of this RFP or arising in any way for participation in this BID Stage. 

The Authority also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any Bidder upon the 

statements contained in this RFP. The Authority may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this RFP. 

The issue of this RFP does not imply that the Authority is bound to select a Bidder 

or to appoint the Selected Bidder JV or Contractor, as the case may be, for the Project and 

the Authority reserves the right to reject all or any of the Bidders or BIDs without 

assigning any reason whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its BID including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required 

by the Authority or any other costs incurred in connection with or relating to its BID. All 

such costs and expenses will remain with the Bidder and the Authority shall not be liable 

in any manner whatsoever for the same or for any other costs or other expenses incurred 
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by a Bidder in preparation or submission of the BID, regardless of the conduct or outcome 

of the Bidding Process. 

 
 

NHIDCL, 

Branch Office-Jammu. 
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Section II: Instructions to Bidders 

Table of Clauses 
Clause  Clause  

 A. General  D. Submission of Bids 

1 Scope of Bid 19 Sealing and marking of Bids 

2 Source of Funds 20 Deadline for submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 Qualification of Bidders 22 Modification & withdrawal of Bids 

5 One Bid per Bidder  E. Bid Opening & Evaluation 

6 Cost of Bidding 23 Bid Opening 

7 Site Visit 24 Process to be Confidential  

 B. Bidding Document 25 Clarification of Bids and Contacting 

the Employer 

8 Content of Bidding Document 26 Examination of Bids and 

Determination  of Responsive  

9 Clarification of Bidding Document 27 Correction of Errors 

10 Amendment of Bidding Document 28 Evaluation and Comparison of 

Financial Bids 

 C. Preparation of Bids 29 Price Preference 

11 Language of Bid  F. Award of Contract 

12 Documents Comprising the Bid 30 Award Criteria 

13 Bid Prices 31 Employer‟s Right to Accept any Bid 

and to reject any or all Bids 

14 Currencies of Bid and Payment 32 Notification of Award and signing of 

agreement   

15 Bid Validity  33 Performance of Security 

16 Earnest Money/ Bid Security / 

Forfeiture/ Debarment 

34 Advances 

17 Alternative Proposals by Bidders 35 Corrupt or Fraudulent Practices  

18 Format and Signing of Bid   
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Section II 

Instructions to Bidders (ITB) 

A. General 
 

1. Scope of Bid 

 

1.1 The Employer (i.e. General Manager, National Highways & Infrastructure Development 

Corporation ltd.) invites bids for “as described in these documents and referred to as “the works”. 

The name and identification number of the works is provided in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.  

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & Infrastructure Development 

Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in 

this document.  

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the State Government or any public undertaking, autonomous body, authority 

by whatever name called under the Central or the State Government.  

4 Qualification of the Bidder 

4.1 Deleted  

4.2 All bidders shall furnish the following information and documents with their bids in Section-III, 

Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written power of attorney of the 

signatory of the Bid to commit the  Bidder; & original copy of Written Power of Attorney to 

be submitted in the envelop of physical form.(Pl. Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works performed for 

each of the last five years; (2013-14, 2014-15, 2015-16, 2016-17, 2017-18)  

c) Scanned copy of experience certificate in works of a similar nature and size for each of the 

last five financial years (commencing from year 2013-14) with certificates from the concerned 

officer of the rank of Executive Engineer or equivalent;  

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 

construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract 

having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five years;  

g) Scanned document in support of evidence access to line (s) of credit and availability of other 

financial resource facilities (10 % of Contract value), certified by bankers (not more than 3 

months old). 
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h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25 % of 

contract value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during the last five years 

in which the Bidder is involved, the parties concerned, the disputed amount, and the present 

status;  

k) Deleted  

l) Deleted.  

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement between two 

or more than two entities are not allowed.  

4.4 A. To qualify for award of the contract, each bidder in its name should have the following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years ending 

31
st
 March of the previous financial year, duly certified by Chartered Accountant. 

b) Satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a 

nominated subcontractor, provided further that all other qualification criteria are satisfied) 

similar works during last five years ending last day of month previous to the one in which 

bids are invited, at least one contract of Highway (Road/ or Bridge works)/ Airport runway of 

40% of the value of contract.  

[The “similar work” constitutes construction/maintenance of bituminous road including 

scaling or excavation in hard rock face on steep slope of hill by controlled surface blasting on 

National Highways/State Highways/Other roads (The base year should be considered as 

2018-19)] 
 

(Following escalation factor shall be used to bring the value of such completed works at the level of 

current financial year i.e.2018-19) 

 

Year Multiplying Factor 

2017-18 1.10 

2016-17 1.21 

2015-16 1.33 

2014-15 1.46 

2013-14 1.61 

 

4.4  B. 

a) Each bidder must upload the scanned copies of following documents along with the submission 

of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.  

b) Each bidder must demonstrate:  

i. Evidence of availability (either owned or leased or rented) of the key equipments for this 

work as stated in the Appendix to ITB.  
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ii. Availability for this work of personnel with qualification & experience as stated in the 

Appendix to ITB.  

c) Deleted. 

d) Deleted. 

 

4.4 C.  Deleted  

4.5 Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under:  

Assessed Available Bid capacity = (A* N* 2 - B) 

Where, 
A = Maximum value of civil engineering works executed in any one year during the last five years 
(escalation factor as specified in this section shall be used to bring the maximum value of civil 
engineering works to the level of current financial year i.e., 2018-19) taking into account the 
completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to the level 
of current financial year i.e., 2018-19) of existing commitments and on-going works to be 
completed during the next 01 year (period of completion of the works for which bid is invited) 

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have:  

i. Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. or 

debarring from MoRT&H/NHAI/NHIDCL/State PWD work etc.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more than 

one Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs.  

 

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 
himself with the Site of Works and its surroundings including source of earth, water, road 
aggregates etc. and obtain all information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's 
own expense. He may contact the Branch Office of NHIDCL in this regard. 
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Section II 

Instructions to Bidders (ITB) 

 

B. Bidding Documents (On line) 

 

8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) issued in 

accordance with Clause 10:  

Volume- I:- 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II:- 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

8.2 DELETED.  

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder‟s own risk. Pursuant to clause 26 hereof, 

bids, which are not substantially responsive to the requirements of the Bid Documents, shall be 

rejected.  

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer in 

writing or by cable ("cable" includes facsimile) or through e-tender portal at the Employer's 

address indicated in the Notice Inviting Tender. The Employer will respond to any request for 

clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of 

the Employer‟s response will be hosted on website or which are required in the opinion of the 

Employer including a description of the enquiry, but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1    The bidder or his official representative is invited to attend pre-bid meeting which    will 

take place at the address, venue, time and date as indicated in appendix. 

9.1.1 The purpose of the meeting will be to clarify issues and to answer question on any 

matter that may be raised at that stage.  

9.1.2 The bidder is requested to submit any questions in writing or by cable/email so as to 

reach the Employer not later than one week before the meeting.  

9.1.3 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of the enquiry) and the responses given will be transmitted 

without delay on website. Any modifications of the bid documents listed in Clause 

8.1, which may become necessary as a result of the pre-bid meeting or which are 

required in the opinion of the Employer shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 10 and not through the 
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minutes of the pre-bid meeting.  

9.1.4  Deleted 

 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents by 

issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on 

NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com. Bidders are 

advised to keep them self updated of all the addendums issued on e-tendering portal by daily 

checking the e-tendering portal and, NHIDCL does not assume any responsibility in case the 

bidder fails to do so and does not take any action, if required, with respect any relevant 

addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing their 

bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 

with Clause 20.2. 

 

  

http://eprocure.gov.in/
http://www.nhidcl.com/
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Section II 

Instructions to Bidders (ITB) 
 

C. Preparation of Bids 

 

11 Language of Bid 

11.1  All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1  The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted in section-

III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

12.2  Documents to be submitted in physical form must reach the General Manager (Projects), H. No. 

11, Sector - 2, Trikuta Nagar, Jammu-180020 by [1100 Hrs] on Bid Due Date.  

Though, the scanned copies of following documents is required to be uploaded during submission of e-

bid on the e-tendering portal, As per clause 12.1 above, however, following original documents in 

physical form shall be submitted in a sealed envelope by 1100 Hrs on the date of submission of bid and 

addressed to the addressee given in the NIT duly super scribed “Name of Work, Bid due date and 

time”. Name and address of the bidder should also be indicated on the envelope.  

a) EMD/Bid Security 

b) Bid Document Fee  

c) Tender Processing fee as per CPP 

d) Written Power of Attorney of the signatory (whose digital signature certificate is used during 

e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by authorized 

signatory. 

12.3  The following documents, which are not submitted with the bid, will be deemed to be part of the 

bid.  

 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

 

13 Bid Prices 

13.1  The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2  The bidder shall quote bid prices on appropriate format enclosed as part of tender document on e-

tender portal i.e. https://eprocure.gov.in. The items for which no rate or price is entered by the 

Bidder will be required to be executed free of cost and shall be deemed covered under the other 

rates and prices in the Bill of Quantities quoted.  

http://eprocure.gov.in/
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13.3  All duties, taxes (including GST), royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid price submitted 

by the Bidder. The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

15 Bid Validity 

15.1  Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-

responsive.  

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and 

the bidders‟ responses shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as 

specified in the NIT. (Bank guarantee/ demand draft must be in favour of National Highways & 

Infrastructure Development Corporation Ltd., B/O-Jammu.  

16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Bank Guarantee/Demand 

Draft only (the other form will not be acceptable) of any scheduled commercial bank 

approved by RBI having a net worth of not less than Rs. 500 crore as per the latest annual 

report of the bank must be in the name of Employer. In case of foreign bank (issued by a branch 

in India) the net worth in respect of the Indian operations shall only be taken into account. It 

shall be valid for 45 days beyond the validity of the bid. Any bid having bid security for lesser 

value and shorter validity period shall be treated as non-responsive.  

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following banks 
would be accepted:-  16.3  

i. State Bank of India or its subsidiaries,  

ii. Any Indian Nationalized Bank  

iii. IDBI / ICICI Bank  
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 

subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 

Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a 

branch in India), the net worth in respect of the Indian operations shall only be taken into account. 

 
B. The acceptance of the guarantees shall also be subject to the following conditions:-  

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI (presently 9, 

with effect from 31
st
 March, 2003,).  

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.  

16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the Employer as non -

responsive. 

16.4  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the Bid 

validity period specified in Sub-Clause 15.1 or award of contract package, whichever is earlier.  

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security. 
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16.6 The Bid Security/ Earnest Money will be forfeited:  

i. if the Bidder withdraws the Bid after its submission during the period of Bid validity;  

ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

a) Sign the Agreement; and/or  

b) Furnish the required Performance Security.  

16.7  Deleted 

17 Alternative Proposals by Bidders  

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and 

the bid will be declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of the ITB. 

18.2  DELETED. 

18.3  DELETED. 

18.4 The documents to be submitted in the physical form along with the demand draft for fees/security shall 

be typed or written in ink and shall be signed by a person duly authorized to sign on behalf of the 

bidder. All the pages of the documents as mentioned here shall be signed by the person/persons 

signing the bid. Documents as mentioned here shall contain no overwriting, alterations or additions, 

except those to comply with instructions, issued by the employer or as necessary to correct errors made 

by the bidder, in which case such corrections shall be made by scoring out the cancelled portion, 

writing the correction and signing and dating it along with the stamp by the person or persons signing 

the Bid 
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Section II 

Instructions to Bidders (ITB) 

 

D. Submission of Bids 

 

19 Marking of Bids 

19.1  The documents to be submitted in physical form as per clause 12.2 of ITB shall be submitted in a 

sealed Envelope super scribed as “Documents in Physical Form” at the top left corner. 

19.2 DELETED. 

19.3  DELETED. 

19.4  DELETED. 

19.5 DELETED.  

20 Deadline for Submission of Bid 

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The Envelope 

containing “Documents in Physical Form” must also be received by the Employer at the address 

General Manager (Projects), National Highways & Infrastructure Development Corporation Ltd., 

H. No. 11 Sector - 2, Trikuta Nagar, Jammu-180020 not later than the date and time indicated in 

the NIT. In the event of the specified date for the submission of documents in Physical form being 

declared a holiday for the Employer, the same will be received up to the specified time on the next 

working day.  

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline.  

21 Late Submission of  Document in Physical Form: 

21.1  Any document in physical form if received by the Employer after the deadline prescribed in 

Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such bidder 

shall not be considered.  

22 Modification and Withdrawal of Bids  

22.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the Bid 

Due Date and time as prescribed in Clause 20. 

22.2  DELETED. 

22.3  No bid may be modified after the deadline for online submission of bids.  

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as extended 

pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to Clause 16. The 

firm may be blacklisted for the period of 03 years or more by the competent authority. The 

decision of NHIDCL will be final and binding.  

22.5  Bidders may modify the prices of their bids before deadline of online submission of bid. 
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Section II 

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 

 

23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received (except 

those received late) shall be opened on the date and time mentioned in Notice Inviting Tender (NIT). 

'Financial Bid' of those bidders whose technical bid has been determined to be substantially responsive 

shall be opened on a subsequent date through online process of e-tendering, which will be notified to 

such bidders. 

23.1  The Employer will open the "Technical Bid" of all the bids received (except those received late), 

in the presence of the bidders/bidders‟ representatives who choose to attend at the time, date and 

place specified in the NIT. In the event of the specified date for the submission of bids being 

declared a holiday for the Employer, the Bids will be opened at the appointed time and location on 

the next working day.  

23.1.1 DELETED  

23.1.2 DELETED  

23.2  In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, the 

Employer at the opening as the Employer may consider appropriate, will announce the bidders' 

names and such other details.  

23.3  The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security, bid document fee, Tender Processing fee will 

be taken up for evaluation with respect to the information furnished in Part I of the 

Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 

whose financial bids are eligible for consideration. However, to assist in the examination, 

evaluation of technical bids, the Employer may at his discretion, ask any bidder for 

clarification of his bid, however, no additional documents in support of clarification will be 

entertained.  

23.5  The Employer shall inform the bidders, whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids. The bidders so informed, or their representative, 

may attend the meeting of opening of financial bids.  

23.6  At the time of the opening of the „Financial Bid‟, the names o f the bidders whose bids were found 

responsive in accordance with clause 23.5 will be announced. The financial bids of only these 

bidders will be opened. The responsive bidders‟ names, the Bid prices, the total amount of each 

bid, pursuant to clause 22 and such other details as the Employer may consider appropriate will be 

announced by the Employer at the time of bid opening. Any Bid price, which is not read out and 

recorded, will not be taken into account in Bid Evaluation.  

23.7  The Employer shall prepare the minutes of the opening of the Financial Bids.  

24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other person 

not officially concerned with such process until the award to the successful Bidder has been 
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announced. Any attempt by a Bidder to influence the Employer‟s processing of bids or award 

decisions may result in the rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the price 

or substance of the Bid shall be sought, offered, or permitted.  

25.2.  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded.  

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders' bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the documents 

uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding Documents. During the detailed 

evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined 

with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications etc.  

26.2 DELETED.  

26.3 DELETED.  

27 DELETED.  

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 26.  

28.2 DELETED  

28.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer‟s/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analysis for any or all items of the Bill 

of Quantities, to demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analysis, the Employer may require that the 

amount of the performance security set forth in Clause 33 be increased and an additional 

performance security as per following details may be obtained at the expense of the successful 

Bidder to a level sufficient to protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract.  

%age Range of quoted amount lower than the 
estimated cost. 

%age of additional performance security 
required. 

0-5 5 

5-10 10 

10-15 15 

15-20 20 

20-25 30 

25-30 40 

>30 50 
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28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically priced low 

and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive.  

29 Price Preference  

29.1 There will be no price preference to any bidder.  
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Section II 

Instructions to Bidders (ITB) 
 

F. Award of Contract 

30 Award Criteria  

30.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the 

affected Bidder or bidders of the grounds for the Employer‟s action.  

32 Notification of Award and Signing of Agreement.  

32.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 

This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of 

the execution, completion and maintenance of the Works, by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract Price”). 

32.2 The  notification  of  award  (LOA)  will  constitute  the  formation  of  the  Contract,  subject only 

to the furnishing of a performance security in accordance with the provisions of Clause 33. 

32.3  The Agreement will incorporate all agreements between the Employer and the successful Bidder. 

It will be signed by the Employer and the successful Bidder after the performance security is 

furnished.  

32.4  Upon furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful.  

33 Performance Security  

33.1  Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver 

to the Employer a Performance Security of 5 (five) percent of the Contract Price, valid for the 

period of 28 days after the expiry of completion period plus additional security for unbalanced 

Bids in accordance with Clause 28.3 of ITB and sign the contract. The validity shall account for 

additional 3 months time to account for BG verification, signing of contract and start date.   

33.2  The performance security shall be in the form of a Bank Guarantee in the name of the Employer, 

from a Bank as applicable in case of bid security defined in Appendix to ITB. 

33.3  Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall constitute 

sufficient ground for cancellation of the award and forfeiture of the bid security and debarment for 

a period as specified in clause 16.7. 

34 Advances  - Deleted 

35 Corrupt or Fraudulent Practices  

The Employer will reject a proposal for award if it determines that the Bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question and will declare 

the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with 

NHIDCL / State PWD and any other agencies, if it at any time determines that the firm has engaged in 

corrupt or fraudulent practices in competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption 

enforced in India, namely, Prevention of Corruption Act, 1988. 
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Appendix to ITB 

Instructions to Bidders 

Clause Reference 

 

(1.1) The Employer is “General Manager, National Highways & 

Infrastructure Development Corporation Limited, B/O-

Jammu” 
(1.1) Removal of loose strata/material lying on the hill slope by scaling 

at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 
(4.4) 

B) (b) (i) 
Name of the Equipment Quantity 

Tipper/Trucks 4 

Dozer/Hydraulic Excavator (JCB etc.) 2 

Hydraulic Excavator  1cum bucket 

capacity  

1 

Air compressor 1 

Smooth 3 wheeled steel roller 1 

Any  other  equipment  required  for  carrying  out  work  as  per  

Ministry‟s specification. 

Note: The bidder must upload scanned copy of the documentary 

evidence in support of his owning/leased/ rented of the above 

equipments. In case the bidder proposes to hire or take the above 

equipment on lease, he should, along with the lease/rent agreement, 

attach the proof of ownership of these equipments with the 

company/ entity from whom the equipments are proposed to be 

hired on lease/ rent. Any conditional evidence of deployment of 

above equipment or inadequate proof as required for any of the 

equipment shall make the bid non-responsive and financial bid 

shall not be opened. 

(4.4) 

(B) (b) (ii) 
The Number of Technical personnel, Qualifications and 

Experience will be as follows :  

The Technical Personnel are : 

SL. No. Personnel Qualification Particular 

Experience 

(minimum 

requirement) 

No. of Person 

1 Project Manager 

cum Site Engineer 

cum Quantity 

Surveyor 

B.E (Civil) or 

equivalent + 5 Years 

Exp. 

3 years on highway 

construction / 

maintenance work 

including similar 

nature of work. 

1 

02 Persons is required to be deployed during the period of contract on each side of the road all the time 
for wait and watch for safety of the road users as well as the workers. Additional staff/technical personnel 
for carrying out the work will be deployed by the contractor if required. 

   Total 1 

 Note: The detailed signed and scanned CV‟s of the Key Technical 

Personnel at S. No. 1 signed by the key personnel himself, must be 

uploaded along with the bid. The name and educational 

qualification of other personnel should be given. Non compliance 

of the above or non furnishing of the CV as above or conditional 

deployment of any of the above personnel or proposal to employ 

lesser number of personnel than above shall make the bid non 

responsive and financial bid shall not be opened. 

 

 

 

 



25 Removal of loose strata/material lying on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION III 

QUALIFCATION INFORMATION 
 

(To be Filled by Bidder) 
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SECTION III 
 

QUALIFCATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical form will be 

used for the purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. This 

information will not be incorporated in the Contract. 

1. For Individual Bidders  

1.1  

a) Year of Constitution 

 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 

[Upload scanned copy of original] 

 

c) Place of registration:  

__________________________  

 

d) Principal place of business:  

 

__________________________   

1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy in 

envelop of physical form]  

 

 

1.3 Total value of Civil Engineering construction work performed in the last Five years (in Rs. 

_______ Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original certificate 

from Chartered Accountant)  

 

 

2017-2018------------- 

 

2016-2017------------- 

 

2015-2016------------- 

 

2014-2015------------- 

 

2013-2014------------- 

 

 

 

Total ---------------- 

 

Average per year--------------- 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same name) 

of a similar nature during the last five years as per ITB Clause 4.4A(b). 

Project 

Name 

Name of the 

Employer * 

Descrip

tion of 

work 

Contract 

No. 

Value of 

Contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period of 

completio

n 

Actual 

date of 

comple

tion 

Remarks 

explaining 

reasons for 

delay & 

work 

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive Engineer or 

equivalent & also supply original or certified copy in physical form in envelope) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or equivalent of the 
Prime Employer should be obtained from whom an approval for subcontractor has been obtained. 

 
 

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission 
(as per Cl 4.6 of the ITB). 

 

(i) Existing commitments and on-going works (B)  

 

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 
 

  

Descriptio
n 
of 

works 

Place 
&  

State 

Contract 
No. 

Name & 
Address  

of  
Employe

r 

Value 
of  

Contrac
t 

(Rs Cr) 

Stipulated  
Period of 

Completio
n 

Value of  
works  

remaining  
to be 

completed 
(Rs. Cr) 

Escalation  
factor 

Anticipate
d  date of  
completio
n factor 

Escalated  
value of 

remaining 
work 

during 
completio

n on 
period of 
work of 
which 

bids are 
invited 

1 2 3 4 5 6 7 8 9 10 
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Description Place Name & Date of Value Stipulated Value of 
of works & Address issue of given period for work 

 State of Letter of in LOA completion during 

  Employer Acceptance   completion 

   (LOA) *   period of 

      work for 

      which bids 

      are invited 
1 2 3 4 5 6 7 
       
       
       

 
* Upload copy of LOA 

 

 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakh (enclose the details) 

N = ………………years  

B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity  = AxNx2 – B 

  = Rs. ………. lakhs 

 

1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. 

The Bidder should list all the information requested below.  

 

Item of Equipment Requirement Availability Proposals Page no. of 

the proof 

attached Owned/Leased/

rented 

Nos./Capacity Age/Condition 

Tipper/Trucks      

Dozer/Hydraulic 

Excavator (JCB etc.) 

 

    

Hydraulic Excavator  

1cum bucket 

capacity  

 

    

Air compressor  

    

Smooth 3 wheeled 

steel roller 
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Note:  The bidder must upload the documentary evidence in support of his owning/leased/ rented 

of the above equipments. In case the bidder proposes to hire or take the above equipment on 

lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 

equipments with the company/ entity from whom the equipments are proposed to be hired 

on lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, 

Section -2) of the bid document. 

 

1.6 Qualification and Experience of Key Personnel required for administration and execution of 

the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical personnel 

(Refer also to Cl. 4.2 (e) of Instruction to Bidders).  
 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

 

Sl. 

No. 

Position Name Qualification Total 

Professional 

Experience 

(Years) 

Experience in 

the proposed 

position 

(Years) 

1. Project 

Manager cum 

Site Engineer 

cum Quantity 

Surveyor 

    

 

 

Note:  The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1 signed by the key 

personnel himself, must be uploaded along with the bid. The name and educational 

qualification of other personnel should be given. Non compliance of the above or non 

furnishing of the CV as above or conditional deployment of any of the above personnel or 

proposal to employ lesser number of personnel than above shall make the bid non 

responsive and financial bid shall not be opened. 

 

1.7 Information on litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing Present 

Status 

 

 

 

 

 

 

    

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats 

enclosed hereinafter & also send original copy of Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 
 

(Clause 4.1(i) of ITB) 

 

 

BANK CERTIFICATE 

This is to certify that M/s…………………………….. is a reputed company `with a good financial 

standing. 

 

If the contact for the work, namely …………………………..is awarded to the above firm, we shall be able 

to provide overdraft/credit facilities to the extent of Rs………………. to meet their working capital 

requirements for executing the above contract during the contract period.  

 

 

 

 

 

------------------------- 

 

 

(Signature)  

Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 

 I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are 

true and correct. 

1. The undersigned also hereby certifies that neither our firm 

M/s___________________________________________ has abandoned any work on PWD/NHIDCL 

nor any contract awarded to us for such works have been rescinded, during last five years prior to the 

date of this bid.  

2. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by PWD/NHIDCL to verify this statement or 

regarding my (our) competence and general reputation.  

3. The undersigned understands and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the PWD/NHIDCL and within the prescribed 

time.  

 

______________________________ 

 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 
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(To be notarized by Notary) 

 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s____________________ ____________________ 

____________________________ would invest minimum cash up to 25% of the value of the work during 

implementation of the Contract towards the working capital. 
 
 
 
 

 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_____________________  
Name of the Representative 

 

 

__________________________ 

Name of Firm 
 

 

______________________ 

DATE 
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(To be notarized by Notary) 

 

 

UNDERTAKING 

 

 

 I, the undersigned do hereby undertake that our firm M/s._____________________________ agree 

to abide by this bid for a period of ____________ days after the date fixed for receiving the same and it 

shall be binding on us and may be accepted at any time before the expiration of that period. 

 

______________________________ 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 
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(On the letter head of the bidder) 
 

 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 

Undertaking 
 

 

 I, the undersigned do hereby undertake that our firm M/s …………………………………………… 

agree to provide and will deploy required equipment as mentioned in the Appendix to ITB of the work 

…….. 

……………………………..further it is certified that the documents submitted as an evidence of 

availability of the key equipments for this work as stated in the Appendix to ITB, are genuine and correct. 

If anything contrary to the details as submitted is found at any stage NHIDCL would be at liberty to 

debar/blacklist my firm for an appropriate period as decided by NHIDCL. 

 
________________________________________  

(Signed by an Authorized Representative of the Firm) 
 

 

_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm  
(Seal of the company) 

______________________  
Date 
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(SECTION-IV) 

 

FORMS OF BANK GURANTEES,  

LOA & AGREEMENT. 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 

 

WHEREAS __________________________________________________ (Name of  Tenderer) 

(hereinafter called the Tenderer) wishes to submit his tender for “Removal of loose strata/material lying 

on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in District 

Kishtwar in the state of Jammu and Kashmir.” herein called “the Tender” KNOW ALL MEN by these 

present that we _______________________ (Name of Bank) of ______________________  
(Name of country) having our registered office at ( __________________________ ) (hereinafter called 

the „Bank‟) are bound unto the General Manager, National Highways & Infrastructure Development Corporation 

Ltd.”. (hereinafter called “the Employer”) in the sum of the Rs. ____________ ______ (Rupees 

_____________________________) *for which payment can truly be made to the said Employer. The 

Bank bind themselves, their successors and assigns by these presents with the common seal of the Bank 

this day __________ of  2017 and undertake to pay the amount of______________ Rs. ____________ to 

the employer upon receipt of this written demand without the employer having to substantiate his demand. 

 
The conditions of this obligation are: 
 
If the tenderer withdraws his tender during the period of Tender validity specified in the Form of Tender. 

 

Or 
 
If the Tenderer having been notified of the acceptance of his Tender by the Employer during the period of 
tender validity. 
 
a) fails or refuses to execute the Form of Agreement in accordance with the instructions to bidders, if 

required; or  
b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders.  

We undertake to pay Employer upto the above amount upon receipt of his first written demand, without the 

employer having to substantiate his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to his owing to the occurrence of any one of the above conditions, specifying 

the occurred condition or conditions. 

This guarantee shall also be operatable at our ....................., Jammu, from whom, confirmation regarding 

the issue of this guarantee or extension / renewal thereof shall be made available on demand. In the 

contingency of this guarantee being invoked and payment there under claimed, the said branch shall accept 

such invocation letter and make payment of amounts so demanded under the said invocation. 

This guarantee will remain in force upto and including the date 45 days beyond the validity of the bid 

stated in the Instructions to Bidders or as it may be extended by the Employer, at any                                     

time prior to the closing date for submission of the Tenders Notice of which extension to the Bank is 

hereby waived. Any demand in respect of this guarantee should be made on the Bank on or before the date 

of expiry of this guarantee. 

Not with standing anything contained herein before, our liability under this guarantee is restricted to Rs. 

________________ (Rs.___________________in words) and the guarantee shall remain valid till 

___________________. Unless a claim or a demand in writing is served upon us on or before 

____________ all our liability under this guarantee shall cease. 
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Signature of Authorized  

Representative of the Bank  ___________________________________________ 

 

Name and Designation  ___________________________________________ 

 

Seal and address with  

Phone/Fax no. of the Bank ___________________________________________ 

 

 

Signature of Witness   ___________________________________________ 

 

Name of Witness   ___________________________________________ 

 

Address of the Witness  ___________________________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

Contract Package No: Maintenance Work/PKG-I 

To 

General Manager, 

National Highways and Infrastructure Development Corporation Ltd. 
H. No. 11, Sector-2, 
Trikuta Nagar,  
Jammu, J&K-180020 

 

 

WHEREAS………………………………   (name and   address   of   contractor) hereinafter called “the 

contractor” has undertaken,  in pursuance of LOA No. …………….  Dated ………………..  to 

execute………………………..  (Name of Contract and brief description of Works) (hereinafter called “the 

contract”). 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you 

with a Bank Guarantee by a Nationalised/Scheduled bank of India for the sum specified therein as security 

for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 

Contractor, up to a total of Rs…………………………. (amount of guarantee) 

(Rupees………………………………. (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any  sum  or  sums  within  the  limits  of  ………………..  

(amount of guarantee) as aforesaid without  your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the contract or of the 

works to be performed there under or of any of the contract documents which may be made between you 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 

This guarantee shall also be operatable at our .........................., New Delhi office, from whom, confirmation 

regarding the issue of this guarantee or extension / renewal thereof shall be made available on demand. In 

the contingency of this guarantee being invoked and payment there under claimed, the said branch shall 

accept such invocation letter and make payment of amounts so demanded under the said invocation. 

 

The liability of Bank under this Guarantee shall not be affected by any change in the constitution of the 

contractor or of the Bank. 

 

This guarantee shall be valid until 28 days from the date of expiry of the completion period. 

 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 

Rs. ________________ (Rs. _____________in words) and the guarantee shall remain valid till 

___________________. Unless a claim or a demand in writing is served upon us on or before 

____________ all our liability under this guarantee shall cease. 
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Signature and Seal of the Guarantor with Name, Designation, Employee Code 

 

 

Name of the Issuing Bank/Branch ……………………………………………………………….. 

Address, Phone/Fax No. …………………………………….. Date …………………………….. 

 

Name of Controlling Bank/ Branch, Full Address & Telephone/Fax No. on the presence of (if this is 

to be witnessed as per bank‟s Policy) __________________________________________ 

 

 

 

1. _______________________________ (Name, Address, Occupation)  

 

2. _______________________________ (Name, Address, Occupation)  

 

 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 

specified in the Contract including additional security for unbalance bids, if any and denominated in 

Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

To, 

M. G. Vijay Kumar 

The General Manager (Projects) 

National Highways & Infrastructure Development Corporation Ltd. 

H. No. 11, Sector-2,  

Trikuta Nagar,  

Jammu, J&K-180020 

 

DESCRIPTION OF WORKS:  Removal of loose strata/material lying on the hill slope 

by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in District 

Kishtwar in the state of Jammu and Kashmir. 

 
  

CONTRACT PACKAGE NO: NHIDCL/JK/Short Term/Maint/NH-244/2019/02  
Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, Scope of 

works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 

unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to reject any or all 

application without assigning any reason. 

 

Thanking you, 

 

 

Yours faithfully, 

 

 

 

 

 

(Authorized Signatory) for and on behalf of 

 

M/s_________________________________ 
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FORM OF LETTER OF ACCEPTANCE 
 

 
No. …………………………. Dated ……….. 
 

 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for execution of 

the work of ………………………………………………. , it is hereby notified that your bid for a contract price of 
Rs…………… (Rupees in words………) has been accepted for and on behalf of NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the form detailed in 
para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) within 10 days as per 
provisions of clause 33.1 of ITB of the bid document and sign the contract agreement failing which the actions as 
stipulated in clause-.33.3 of ITB shall be taken. 
 

 
Thanking you,  

Yours faithfully, 
 
 

 
(………………..)  

General Manager (Projects) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2009_____________________ between the National Highways & Infrastructure Development Corporation Ltd., 
New Delhi (hereinafter called “the Employer” of the one part and _________________ (here in after called “the 

Contractor”) of the other part. AND WHEREAS the Employer invited bids from eligible bidders of the 
execution of certain works, viz “Removal of loose strata/material lying on the hill slope by scaling at 
Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 im District Kishtwar in the state of Jammu 
and Kashmir.” Contract Package no: NHIDCL/JK/Short Term/Maint/NH-244/2019/02]” AND 
WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here in after 
referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated ------------------ accepted the offer submitted by the Contractor for the execution and completion of 
such works and the remedying of any defects thereon, on terms and conditions in accordance with the 
documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed to abide 

by all the terms of the bid, including but not limited to the amount quoted for the execution of Contract, as 

stated in the bid, and also to comply with such terms and conditions as may be required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  letter dated ------------

----- (hereinafter referred to as the “the Offer”), the employer has by his letter of acceptance no.--------------

---------------------------------------- accepted the offer submitted by the Contractor for the execution and 

completion of such works and the remedying of any defects therein, on terms and conditions in accordance 

in the conditions of particular application and condition included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 

performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are respectively assigned to 

them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as part of this 

agreement viz.  

a) The Contract Agreement,  

b) Letter of Acceptance, 

c) Notice to proceed with the works,  

d) Contractor's Bid,  

e) Contract Data,  

f) Conditions of Contract including Special Conditions of Contract  

g) Technical Specifications,  

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities  

k) Any other document listed in the Contract Data.  

 

3 The foregoing documents shall be constructed as complementary and mutually explanatory one with 

another. Should any ambiguities or discrepancy be noted then the order of precedence of these 

documents shall subject to the condition of particular applications be as listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and 

remedy any defects therein in conformity in all respect with the provisions of the contract.  

 

5 the employer hereby covenants to pay the contractor in consideration of the execution and completion 

of the works and the remedying of defects therein the contract price or such other sum as may become 

payable under the provisions of the contract at the times and in the manner prescribed by the contract.  
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IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day and 

year first before written, signed, sealed and delivered by the said Employer through his Authorized 

Representative and the said Contractor through his Power of Attorney holder in the presence of: 

 

 

Binding Signature of Employer ___________________________________ 
 

For and on behalf of  

National Highways & Infrastructure Development Corporation Ltd. 
H. No. 11, Sector -2,  
Trikuta Nagar, Jammu, J&K-180020 
 

 

Binding Signature of Contractor __________________________________  

 

For and on behalf of _______________________________________________ 

 

 

 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 
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(SECTION-V) 

 

CONDITIONS OF CONTRACT AND CONTRACT 

DATA 
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Section V 

 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 
 

A. General 

 

1. Definitions  

 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but keep 
their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance 
with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain 
the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the 
Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer 
and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has 
ended and upon correction of Defects by the Contractor. (NA) 

 
The Defects Liability Period is 06 months calculated from the Completion Date. (NA) 

 
Drawings include calculations and other information provided or approved by the Engineer for the 
execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the 
Works. The Employer may delegate any or all of its functions to a person or body nominated by him for 
specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract. 



47 Removal of loose strata/material lying on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 

  

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Engineer by issuing an extension of time after the approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
(NA) 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 
biological function. (NA) 

 

The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the work in the Contract, which includes work on the Site. (NA) 

  
Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies the 
Works. 

 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and handover to 
the Employer, as defined in the Contract Data. 
 
 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter, and the other way around. Headings have no significance. Words have their normal meaning under 
the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying 
queries about these Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 
the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date for the whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority.   
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(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Drawings, if any   
(g) Implementation Manual  
(h) Scope of Work   
(i) Bill of Quantities, and  
(j) Any other document listed in the Contract Data.  

 

 

3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4.  Engineer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to other 
people except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 
 
 
 
6. Communications 

 
6.1 Communications between parties that are referred to in the Conditions shall be effective only when in 
writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 

 
7.1 The Contractor is not allowed to sub contract any part or whole work in any condition of work. 

 

7.2 Deleted 

 
7.3 Deleted 

 
7.4 Deleted 

 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, 
and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the 
Contract Data. The Contractor shall also provide facilities and services for them as described in the 
Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of 
any such modification. 
 
9. Personnel 

 
9.1 The Contractor shall employ the technical personnel named in the Contract Data or other technical 
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persons approved by the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and experience are substantially equal to or better than those 
of the personnel stated in the Contract Data. If the personnel stated in the contract data are not deployed on 
site by the contractor, it will be treated as a breach of contract and action will be taken as per clause 53.  

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the Works in the Contract.  

 

10. Employer's and Contractor's Risks 

 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 
execution of the Works in the Employer‟s country, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the  
Contractor‟s employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Contractor‟s 
design. 

 

12. Contractor's Risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which arise 

during and in consequence of the performance of the Contract other than the excepted risks, referred to in 

clause 11.1, are the responsibility of the Contractor. 
 
 
13. Insurance 

 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of completion period for events (a) to (d), in the amounts 
and deductibles stated in the Contract Data for the following events which are due to the Contractor's risks: 
 

a) loss of or damage to the Works, Plant and Materials;  

b) loss of or damage to Equipment;   
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and   
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer 
for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 
payable in Indian Rupees to rectify the loss or damage incurred.  

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 
effect the insurance which the Contractor should have provided and recover the premiums the Employer 
has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be debt due.  

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

 



50 Removal of loose strata/material lying on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 

  

13.4 Both parties shall comply with any conditions of the insurance policies.  

 

14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the 
Contract Data, supplemented by any other information available to him, before submitting the bid. 

 

15. Queries about the Contract Data 

 
15.1 Executing Director will clarify queries on the Contract Data.  

 

16. Contractor to Construct the Works & do maintenance 

 
16.1 The Contractor shall construct, install and maintain the Works in accordance with the documents 
forming part of the contract. 

 

17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Programme submitted by the Contractor, as updated with the approval of the 
Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to 
the Engineer, who is to approve them if they comply with specifications and drawings. 
 

18.2 The Contractor shall be responsible for design of Temporary Works.  

 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works.  

 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required.  

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject to prior approval by the Engineer before their use.  

 

19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and 
carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of signing of 
agreement. 
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22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the engineer and any person/persons/agency 
authorized by:  

a. The Engineer  
b. The Employer 

 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws 
where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating to 
the performance of the Contractor and to have them audited by Auditors appointed by the Employer if so 
required by the Employer. 

 

24. Deleted 
 
25. ARBITRATION  
 

The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor relating to 

any matter arising out of or connected with this agreement, such disputes or difference shall be settled 
in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of 3 
arbitrators one each to be appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by the two Arbitrators so appointed by the Parties and shall act as presiding arbitrator. In case 
of failure of the two arbitrators appointed by the parties to reach upon a consensus within a period of 
30 days from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 
be appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above within 

30 days after receipt of the notice of the appointment of its arbitrator by the other party, then the 
Secretary General of Indian Road Congress shall appoint the arbitrator. A certified copy of the order of 
the Secretary General of Indian Road Congress making such an appointment shall be furnished to each 
of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English.  
 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in accordance 

with the following fee structure (the signing of the contract shall be the acceptance of the fee structure 
given below by both the parties):  

 
 
S. No. Particulars   of   fee  and   other 

charges 

Schedule  Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/-  per  day  subject  to  a publishing   
the   Award   within   12 months. 12 months 
will be reckoned from the date of first meeting. 

2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. Charges for Publishing/ declaration of Maximum of Rs.20,000/- 
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the Award 
5. Other expenses (As per actual 

 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by train, 
AC car by road. 
(i)   Up to Rs.15,000/- per day (metro cities) 
(ii)  Up to Rs.7,000/- per day (other cities) 
(iii)Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 
7. Extra  charges for  days  other  than 

hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for 

those members who are residing 100kms. Away from place of 

meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall 

be considered as Metro Cities.  

 
However, the expenses incurred by each party in connection with the preparation, presentation, etc. of its 
proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and payments due to 

the contractor by the employer shall not be withheld, unless they are the subject matter of the 
arbitration proceedings. 

 
26 Deleted 

B. Time Control 

 
27. Programme 

 

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same as and 
when required. The Contractor shall submit to the Engineer for approval a programme within the time 
stipulated in the Contract Data showing the general methods, arrangements, order, and timing for all the 
activities in the Works, along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of the activities.  

 

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If the 
Contractor does not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Programme has been submitted.  

 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events.  

 

28. Extension of the Intended Completion Date 

 

28.1 The Engineer shall extend the Intended Completion Date only after the approval of NHIDCL if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining 
Works, which would cause the Contractor to incur additional cost.  

 

28.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation 
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Event or Variation and submitting full supporting information. If the Contractor has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing the new Indented 
Completion Date.  

 

29. Delays Ordered by the Engineer  

 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totalling more than 30 days will require prior written approval of the Employer. 

 

30. Management Meetings  

 
30.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works.  

 

30.2 The Engineer shall record the business of management meetings and provide copies of the record to 
those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the 
Engineer either at the management meeting or after the management meeting and stated in writing to all 
those who attended the meeting. 
 
 
C. Quality Control 

 

31. Identifying Defects  

 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a 
Defect. 

 

32. Deleted 

 

   33. Deleted 

 

34.   Uncorrected Defects 

 

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the Engineer, 
within the time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 
corrected/completed, and the Contractor will pay this amount. 

 

D. Cost Control 

35. Bill of Quantities 

 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning 
and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 
of the work done at the rates in the Bill of Quantities for each item for the work executed.  

 

35.3 Changes in the Quantities  

 

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent provided the change exceeds 1% of initial Contract Price, the 
Engineer shall adjust the rate to allow for the change. The Engineer shall follow the guidelines of the 
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Employer to determine the changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 
exceeded by more than 15 percent, except with the Prior approval of the Employer. If requested by the 
Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill 
of Quantities.  

 

35.3.3 Change of scope due to six laning or OMT  

 
The proposed section of National Highway in the contract is proposed to be Two  lane in the future hence, 
the contractor shall not claim anything from NHIDCL on account of earlier termination of the contract i.e. 
before the expiry of the scheduled contract period on account of award of work for Two laning of the 
Highway. 

 

36. Variations 

 
36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 
power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, Variations 
within the scope of the Works he considers necessary or advisable during the progress of the Works. Such 
Variations shall form part of the Contract and the Contractor shall carry them out and include them in 
updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 
followed by written confirmation, shall not be taken into account. 

 

37. Payments for Variations  

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such 
work at the same rate. This shall apply for Variations only up to the limit prescribed in the Clause 35. If the 
Variation exceeds this limit, the rate shall be derived under the provisions of clause 37.2 and 37.3 for 
quantities (higher) exceeding the deviation limit.  

 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 
from similar items in the Bill of Quantities.  

 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 37.2, 
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate 
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the submission of the claim by the 
Contractor and approval from NHIDCL will be taken. As far as possible, the rate analysis shall be based on 
the standard data book and the current schedule of rates of the district public works division. The decision 
of the Employer on the rate so determined shall be final and binding on the Contractor. 

 

38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow 
forecast. 

 

39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work executed 

less the cumulative amount certified previously supported with detailed measurement of the items of work 
executed.  

 
39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify the amount 

to be paid to the Contractor after taking into account any credit or debit for the month in question.  
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39.3 The value of work executed shall be determined, based on measurements by the Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and Compensation 

Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information.  

 

39.7 The final bill shall be submitted by the contractor within one month of the actual date of completion of 
the work; otherwise the Engineers certificate of the measurement and of the total amount payable for work 
accordingly shall be final and payment made accordingly within a period of sixty days as far as possible. 

 

40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries 
in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the 
Contractor the amounts Engineer had certified within 28 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be 
paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract.  
 
 
41. Compensation Events  

41.1 The following shall be Compensation Events unless they are caused by the Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and 
by how much the Intended Completion Date shall be extended after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer‟s interests are 
adversely affected by the Contractor not having given early warning or not having cooperated with the 
Engineer/Employer.  
 
42. Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, royalties, cess, toll, taxes (including GST) of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The Employer will 
perform such duties in regard to the deduction of such taxes at source as per applicable law.  
 
42.2 All payments will be made in Indian Rupees.  
 

43. Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
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44. Security Deposit / Retention Money 

 
44.1 The Employer shall retain security deposit of 06 % (six percent) of the amount from each payment 
due to the Contractor until Completion of the whole of the Works.  

 
44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the contract period is over.  

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released on submission 
of unconditional Bank Guarantee at the following two stages:-   
(a) At a point after the progress of work in financial term (gross value of work done) has reached 50% 
of the contract amount   
(b) After the retention money has been deducted to the full value.  
 
45. Liquidated Damages   

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in the 
Contract Data for each day that the Completion Date is later than the Intended Completion Date. The total 
amount of liquidated damages shall not exceed the amount defined in  

 
the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next payment 
certificate. The contractor shall not be paid interest on the over payment of liquidated damages. 
 
46. Advance Payment: Deleted  
 

47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security equal to Five percent of the 
contract price and additional security for unbalanced bids shall be provided to the Employer no later than 
the date specified in the Letter of Acceptance and shall be issued in the form given in the Contract Data and 
by a prescribed bank. The Performance Security shall be valid until a date 28 days after the expiry of 
Completion Period and the additional performance security for unbalanced bids shall be valid until a date 
28 days from the date of issue of the certificate of completion. The validity shall account for additional 3 
months time to account for BG verification, signing of contract and start date 

 

48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 
the end of the completion period shall be remedied/ rectified by the Contractor at their cost if the loss or 
damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

49. Completion 

 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the 
Engineer will do so upon deciding that the Works is completed. 

 

50. Taking Over  
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's issuing a 
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certificate of Completion. 

 

51. Final Account  
51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract within 01 month after completion Period. The Engineer 
shall issue a completion Certificate and certify any final payment that is due to the Contractor within 56 
days of receiving the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate within 56 days of receiving the Contractor‟s 
revised account. 
 
52. Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them within 28 days from date of issue of certificate of completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do not 
receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 5 lakhs from 
payments due to the Contractor.  

 

53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;   
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstitution 

or amalgamation;   
c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  

 
e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in clause 45;   
f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 
practise” means offering, giving, receiving, or soliciting of anything of value to influence the action 
of a public official in the procurement   
process or in Contract execution. “Fraudulent Practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract to the detriment of the Employer 
and includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits 
of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of Work required to be 
completed after half of the completion period has elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified; and   

 any other fundamental breach as specified in the Contract Data.  
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53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.  

 

54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done and Materials ordered less advance 
payments received up to the date of the issue of the certificate and less the percentage to apply to the value 
of the work not completed, as indicated in the Contract Data. Additional Liquidated Damages shall not 
apply. If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

 

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, the 
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments outstanding on the date of the 
certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as 
per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer shall issue a 
certificate for the value of work done till termination, less advance payments outstanding, less other 
recoveries due in terms of contract and less taxes due to be deducted at source as per applicable law.  
 

55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Employer for use for completing balance work if the Contract is terminated because of the 
Contractor's default. 

 

56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 
the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 

 

F. Other Conditions of Contract 

 

57.  Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expanses for the engagement of all 
staff and labour, local or others; for their payment, housing, feeding and transport; and for compliance with 
various labour laws/ regulations.  

 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such other information as 
the Engineer may require.  

 

58. COMPLIANCE WITH LABOUR REGULATIONS 
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58.1  During the currency of the Contract, the Contractor and his sub Contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law (including rules), regulations, bye 
laws that may be notified already or that may be notified under any labour law in future either by the State 
or the Central Government or the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including from his 
performance security/ retention money. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage suffered by 
the Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 

SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO   

ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER CONSTRUCTION  WORK. 

 
a)  Workmen Compensation Act 1923: -  The Act provides for compensation in case of injury by 
 accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction 
of certain conditions on separation if an employee has completed the prescribed minimum years (say, five 
years) of service or more or on death the rate of prescribed minimum days‟ (say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are:  

 
i. Pension or family pension on retirement or death as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The principal Employer is required to 
take Certificate of Registration and the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed 
minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Constructions of buildings, roads, runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of the workers.  
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in the 
matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages, 
calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. States may have different number of 
employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the establishment.  

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and get these certified by the 
designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain immunities 
from civil and criminal liabilities.  

 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of employment of 
children in all other occupations and processes. Employment of child labour is prohibited in building and 
construction industry.  

 

n)   Inter-State   Migrant   Workmen‟s   (Regulation   of   Employment   &   
Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment 
and back etc.  

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 
construction work and employs the prescribed minimum (say, 10) or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare measures, such as canteens, 
first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer 
to whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by 
the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of power 
or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 



61 Removal of loose strata/material lying on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 

  

 
59. Drawings and Photographs of the Works 

 
59.1 The contractor shall do photography/videography of the site firstly before the start of the work, 
secondly mid-way in the execution of different stages of work and lastly after the completion of the work. 
No separate payment will be made to the contractor for this.  

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 
thereof or plant employed thereon, except those permitted under clause 59.1, shall be taken or permitted to 
be taken by the Contractor or by any of his employees or any employees of his sub-Contractors without the 
prior approval of the Engineer in writing. No photographs/ Videography shall be published or otherwise 
circulated without the approval of the Engineer in writing.  

 

60. The Apprenticeship Act 1961 

 

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (III of 1961), 
the rules made there under and the orders that may be issued from time to time under the said Act and the 
said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided 
by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 
 Clause Reference 

Items marked “N/A” do not apply in this Contract. 

The Employer is:- 

The General Manager (Projects) 

National Highways & Infrastructure Development 

Corporation Ltd. 
H. No. 11, Sector-2,  
Trikuta Nagar, 
Jammu, J&K-180020 

 

[CL.1.1] 

Name of Authorized Representative:- 

Sh. MG Vijay Kumar 

The General Manager (Projects) 

National Highways & Infrastructure Development 

Corporation Ltd. 
H. No. 11, Sector-2,  
Trikuta Nagar, 
Jammu, J&K-180020 
 

 

2. The Engineer is :  

Designation: General Manager (Projects) 

Address: National Highways & Infrastructure Development 

Corporation Ltd. 
H. No. 11, Sector-2,  
Trikuta Nagar, 
Jammu, J&K-180020 

 

[CL.1.1] 

3. The intended Completion Date for the whole of the 

works is 06 months from start date. 

[CL.1.1, 17 & 28] 

4. The location of site is given in the Bid notice 

(SECTION I) 

[CL.1.1] 

5. The start date shall be reckoned within 15 days after the 

date of issue of the notice to proceed with the work. 

[CL.1.1] 

6. (a) The name and identification number of the  contract 

is given in the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of 

Union of India. 

(b) The language of the contract documents is English 

[CL.3.1] 

 

[CL.3.1] 

8. Subcontracting is not allowed [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION 

II) 

[CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price  

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 05 Lacs per person (Total cost of insurance = 

Nos. of person x Rs. 05 Lacs)   

And deductible as per premium rate. 

 

[CL.13.1] 

 

12. Site investigation report-NIL 

13. (A) The period for submission of the programme for 

approval of Engineer shall be 21 days from the issue of 

[CL.14.1] 

[CL.27.1] 
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Letter of Commencement. 

(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent 

and Bi-annual Indent – 3 days before start of week; 7 

days before start of month; 15 days before start of 

quarter and 28 days before bi-annual period concerned 

(2) Emergent Indents – Within 24 hours 

 

14. Amount to be withheld for delays in submission of 

updated programme: 1% of value of work corresponding 

to the updated programme. 

15. The period for setting up a field laboratory with the 

prescribed equipment relevant to items of work in BOQ 

is 30 days from the days from the date of notice to start 

work. (NA) 

16. (a) Amount of liquidated damages for delay in 

completion  of works 

For whole of work (1/2000)th of the Initial 

Contract Price, rounded off to the nearest 

Thousand, per day.  

For Sectional Completion (wherever 

specified, in item 6 of Contract Data 

(1/200)th of initial contract price for 5 km 

section, rounded off to the nearest thousand 

per day. 

 

      (b) Maximum limit of liquidated damages for delay in  

 completion of work.  

10 percent of the initial contract price 

rounded off to the nearest thousand. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[CL.45.1] 

 

17. The standard form of Performance Security acceptable 

to the Employer shall be an unconditional Bank 

Guarantee of the type as presented in the Bidding 

Documents. 

18. Other fundamental breach is that the contractor has 

failed to complete 75% of value of indented work in any 

3 indents issued by the Engineer.  

19. The percentage to apply to the value of work not 

completed representing the Employer's additional cost 

for completing the work shall be 20%. 

[CL.47.1] 

 

 

 

[CL.53.2] 

 

 

[CL.54.1] 
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TECHNICAL SPECIFICATIONS 

PREAMBLE: 

 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 

 

GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work described hereinafter shall be 
executed and completed by the Contractor shall comprise of the following: 

 

7.2.1  

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FOURTH REVISION, August 2014) issued by the Ministry of Road 

Transport & Highways, Government of India and published by the Indian Roads Congress, hereinafter 
referred to as MORT&H Specifications. 

 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 

The Supplementary Technical Specifications shall comprise of various Amendments/ 

Modifications/Additions to the  SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” referred to in 
PART-I above and Additional Specifications for particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 
(FIFTH REVISION, April 2013), referred in Part-I above, where Amended/Modified/Added upon and 
incorporated in Part-II, referred to above, the Amendment/ Modification/ Addition supersedes the 
relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said Specifications, 
then any reference to the superseded clause shall be deemed to refer to the Amended/Modified/Added 
Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with any of the 
provisions of the MOST Specifications under reference, the Amended/Modified/Added clause and the 
additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of IRC and BIS in that order, Where even 
these are silent, the construction and completion of the works shall conform to sound engineering practice 
as approved by the Engineer and, in case of any dispute arising out of the interpretation of the above, the 
decision of the Engineer shall be final and binding on the Contractor. 

PART - II 

 
 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I). 
 

SECTION 100 – GENERAL 
 
Clause 102 Definitions: 
 
The following abbreviation shall be added in this Clause: “MOST”– Ministry of Surface Transport, Govt. 
of India (Now Ministry of Road Transport and Highways) “NHIDCL” – National Highways & 
Infrastructure Development Corporation Ltd. 
 
Clause 106 Construction Equipment: 

Clause 106 (a) 
Add the following sentence. “The trial run is to be carried out laying the relevant pavement 
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material and it is not to be part of the permanent works. The trial is to be carried out on prior 
approval of equipment by Engineer-in-Charge.” 

 

Add Sr. No. (g) 
 

“The Contractor shall furnish to the engineer the detailed technical literature and other relevant  

documents  regarding  the  performance of plant/equipment for approval prior to its purchase 

or mobilization on site.” 
 

Clause 107 Contract Drawings: 
 
Clause 107.3 Deleted this Sub-Clause entirely. Clause 108.4 The clause shall be read as follows: 
“Identification of  quarry sites and borrow areas  shall be the responsibility of the 
Contractor. Materials procured from quarry sites and borrow areas identified by the Contractor and to be 
used in Works must comply with the requirements of quality  as 
stipulated in the Technical Specifications for particular item of work”. 

 
Clause 109 Setting Out: 
 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the Engineer for the approval a 
programme and methodology for the calibration of all optical and electronic survey equipment to be used 
on site during construction of the works. The Contractor will 
Maintain calibration records for all such equipment in his site office, available at all times for inspection 
by the Engineer. 
 
Clause 110 Public Utilities: 
 
Clause 110.1 Revise the clause as under: 

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. owned by various 
authorities including Public Undertaking an Local Authorities shall be checked and located by the 
Contractor prior to commencement of work. 

 

Clause 110.2 Revise the clause as under: 
 

The Contractor‟s programme must take into account the period of notice and duration of diversionary 
works of each body as existing at site. The Contractor must also allow for any effect of these services and 
alterations upon the Works and for arranging regular meetings with the various bodies at the 
commencement of the Contract and throughout the period of the Works in order to maintain the required 
co-ordination.  During the period of the Works, the contractor shall have no objection if the public utility 
bodies and their decisions in the execution of their proposal in terms of programme and construction. 
Provided that, in the opinion of the Engineer, the Contractor has received reasonable notice thereof before 
the relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the Environment: Clause 111.1 General 
Add the following after the first paragraph: 

 
The Contractor shall preserve existing trees, plants and other vegetation that are to remain within or 
adjacent to the works and shall use every precaution necessary to prevent damage or injury thereto. On 
completion of the Works, all areas disturbed by the Contractor‟s  construction activities shall be restored 
in their original condition, or as may be acceptable to the Engineer. The cost of this work shall be deemed 
to be included in the rates generally. 

 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction areas, to avoid creation of 
stagnant water bodies especially in urban/industrial areas, including water in old water bodies.” 

 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
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Add the following paragraph at the end of this Sub-clause. 
 
The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P. shall be fitted 
with a dust extraction unit in order that the exhaust gases comply with the requirements of the relevant 
current emission control legislation. “All operations at plants shall be undertaken in accordance with all 
current rules and regulations protecting the environment.” 
 
Clause 111.6 Substances Hazardous to Health 

 

Add the following after the first paragraph as follows: 
 
“The use of any herbicide or other toxic chemical shall be strictly in accordance with the manufacturer‟s 
instructions. The Engineer shall be given at least 6 working days notice of the proposed use of any 
herbicide or toxic chemical. 
 
A register of all herbicides and other toxic chemicals delivered to the site, shall be kept and maintained up 
to date by the contractor. The  register  shall include a name physical properties and characteristics, 
chemical ingredients, health and safety hazard information, safe handling  and storage procedures, and 
emergency and first aid procedures for the product.” 

 

Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid spillage of materials on public roads. 
 

Clause 111.12 After the last sentence adds the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included in the rates for items included 
in the Bill of Quantities.”Refer to Clause 114.2 (xv) of MOST Specification. 
 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection Act, 1986 shall be adhered to 
strictly.  All waste arising from the   project is to be disposed of in a  manner  which  is acceptable to the 
State  Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be regularly maintained to 
ensure that pollutant emission levels comply with the relevant requirements of current pollution control 
legislation. During routine servicing operations, the effectiveness of exhaust silencers must be checked 
and if found to be defective must be replaced. Notwithstanding this requirement, noise levels from any 
item of plant must comply with the relevant legislation for levels of sound emission. Non compliant plant 
is to be removed from site. Vehicle maintenance and refueling shall be carried out in such a fashion that 
spillage of fuels and lubricants do not contaminate the ground or nearby watercourse. An “oil interceptor” 
shall be provided for wash down and refueling areas. Fuel storage shall in proper bounded areas. All spilt 
and collected petroleum products shall be disposed of in accordance with the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 

 
All temporary accommodation must   be   constructed   and maintained in such a fashion that 
uncontaminated water is available for drinking, cooking and washing. The sewage system for the camp 
must be properly designed, built and operated so that no health hazard occurs and no pollution to the air, 
ground or adjacent watercourses take place compliance with relevant legislation must be  strictly  adhered  
to  Garbage bins must  be provided  in  the  camp  and  regularly  emptied  and the garbage disposed of in 
a hygienic manner. Construction camps  are to be sited away from vulnerable people and adequate health 
care is to be provided for the work force. 

 

Clause 111.15 Add the following New Sub-Clause: 

 
All works are to be carried out in such a fashion that the damage or disruption to the flora and fauna is 
reduced to a minimum wherever possible. Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after seeking approval of the Engineer. 
 
Clause 112 Arrangement For Traffic During Construction: 
 
Clause 112.1 General 
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Delete the last sentence and add the following: 
 
“The Contractor shall submit, for the Engineer‟s approval, Traffic Control Plan 5 days prior to 
commencement of the temporary / permanent works.” 
 
The plan shall include: 

 
Typical drawings for temporary diversions in accordance with Clause 112.3 
Typical details of arrangements for construction under traffic including details of traffic arrangement after 
the cessation of work each day. Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. Temporary diversions will be constructed 
only with the approval of the Engineer. 
 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under 
improvement: 

 
Delete this clause replace as follows: 
 
“For strengthening of existing carriage way, where part of the existing carriage way is proposed to be 
used for passage of traffic & hard houlder are not available then, treated shoulders shall be provided on 
the side on which work is not in progress. If the existing shoulder width less than 1.5m the same shall be 
extended up to 1.5m for earth work duly compacted. The top 15.0cm or as directed by the engineer 
including extended shoulder of 1.5m width shall be  filled  up  by  granular  sub  base material duly 
bounded with binding material and compacted.  The sub base material shall conform  to  MOST  
specification  Clause  401,  the work of excavation and filling of granular sub-base material so carried out 
shall be paid under relevant items of bill of quantities. The contractor shall maintain the  bypass/diversion  
during  the period  of  construction  by way of watering, compacting, and making good loss of sub-base 
material after filling up of the rutting/depression etc. by  additional quantity of granular sub base material. 
The items operations like maintenance, making good the loss of material, watering, compacting, leveling 
and dressing along with additional quantity  of  sub-base  material shall be considered as incidental to the 
work and no extra payment will be ade for these operations. The continuous length in which such works 
shall be carried out would be within a range of 200 to 500m at a place. 

 
Clause 112.6  Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders for earth work and granular 
sub-base as per Clause 112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 
 
“At all times, the Contractor shall provide safe and convenient passage for vehicles pedestrians and 
livestock to and from side roads and property accesses connecting to the roadway. Work which affects the 
use of side roads and existing accesses shall not be undertaken without providing adequate prior 
provisions to the satisfaction of the Engineer.” 

 
Clause 112.8  Plant and Equipment Add new sub Clause: 
 
“During the day, plant  and  equipment  working  in  a  position adjacent to traffic and having a projection 
beyond the normal width of the item, for example, a grader blade shall have a fluorescent red marker 
attached to the outer end of the projection. During poor light conditions an additional traffic controller 
with an illuminated red marker shall direct  traffic  around such plant and equipment. At night, all plant 
items and similar obstructions shall be removed from the normal path of vehicles, to provide a lateral 
clearance of at least 6m where practicable, with a minimum clearance of 1.2m. Plant and equipment, 
within 6m of the normal path of vehicles, shall be lit by not less than two yellow steady lamps suspended 
vertically from the point of the obstruction nearest to a traffic lane, and one yellow steady lamps at each 
end of the obstruction on the side farthest away from the traffic lane.” 
 
Clause 113 General Rules for the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
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Delete this Clause and replace with: 
 
“The rates in the Bill of Quantities are deemed to include the costs of haulage from source of supply to 
the site for all materials required for the Works.” 

 
Clause 114 Scope of rates for different items of work: 

 
Add to Clause 114.2 (xvii). Cost of all provisions for executing the work safely including all protective 
clothing, barriers, earplugs etc. 

 
Clause 115 Methodology and Sequence of Work: 

 
Substitute “28 days” for “30 days” in the 2nd line. 
 
Clause 121 Field Laboratory: 
 
Clause 121.1 Scope 
 
Delete this Clause and replace with: 
 
“The  work  under  this  Clause   covers   the   provision   and  maintenance of a fully equipped 
laboratory.” The equipment in the laboratory shall be as decided by Engineer, keeping in view of item of 
works prescribed in BOQ. 
 
Clause 121.2 Description 
 
Delete this Clause and replace with: 
 
“The Contractor shall construct a fully furnished and equipped field laboratory to the satisfaction of the 
Engineer. The laboratory will be located at a site approved by the Engineer and must be of adequate size 
to perform all the tests required under the contract including sufficient light, electric and water supply. 
The Contractor shall provide  working  drawings  incorporating  all  the  services based on the 
information given in the changes for the approval of the Engineer prior to commencement of 
construction. An office must be provided in the laboratory for the exclusive use of the Engineer‟s,  
Materials  Engineer,  adequate  toilet  and washing facilities must be provided. The contractor shall 
provide the field laboratory within one month from the date of the commencement of the work. Prior to 
this,contractor must make suitable alternative arrangements for the testing of materials, which are 
acceptable to the Engineer. 
 
Clause 121.3 Laboratory Equipment shall be provided as prescribed by the Engineer relevant to 
items of work in BOQ. 
 
Clause 121.3.2 For soils and aggregates 

 
Delete item no. (xi) and (xii) 
 
Clause 121.3.5 Add New Sub-Clause: 

 

For Control of Profile and Surface 
Evenness 

i. Theodolite 2 sets 
ii. Precision automatic level 2 sets 

iii. Precision staff 4 sets 
iv. Camber templates 2 lane 

a. Crown type cross-section 4 sets 
b. Straight run cross-section 4 sets 

 
Steel Tape 
 

a. 3 m long 4 sets 
b. 5 m long 4 sets 
c. 10 m long 4 sets 
d. 20 m long 4 sets 
e. 30 m long 4 sets  
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Clause 121.3.6 Add New Sub-Clause: 
 

In addition clause 121.3 any equipment which is not mentioned in this clause but which is necessary for 
the work for complying with the provisions of the contract and Section 900 of MOST specifications or as 
required by the engineer shall be provided by the contractor. No extra payment shall be made to the 
contractor and it will be considered as incidental to the work. 

 

Clause 121.6 Delete this Sub-Clause. 
 
Clause 121.7  Substitute this Sub-Clause by the following: 

 

“There is no separate item in the Bill of Quantities for establishing and maintenance of the laboratory and 
supply, erection maintenance of equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 
Clause 126: Supply of Video Cassettes 
126.1 Description 
The work consists of taking video films of important activities of the work as directed by the Engineer 
during the currency of the project and editing them and converting them to a CD (master CD+ 4 copies) 
film of playing time not less than 60 minutes and upto 180 minutes as directed by the Engineer. It shall 
contain narration of the activities in English by competent narrator. The editing of the film and the script 
for narration shall be as approved by the Engineer. The CD shall be acceptable quality and the film shall 
be capable of producing colour pictures. 

 
Measurement for Payment & Rates 

 

No separate payment shall be made and the work shall be treated as incidental. 
 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause 301 Excavation for Roadway and Drains  
Clause 301.3.3 Excavation – General 
Delete the last two sentences of last paragraph. And add, “The earthwork shall be carried out as per the 
sequences stated in this contract or as directed by engineer-in-charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 
 
“Density requirements for back filling shall be in accordance with Table 300-2” of MOST. 

 
Clause 301.9 Rates 
Clause 301.9.2 This Clause is replaced as follows: 
 
“The contract unit rate for loosening and re-compacting at sub- grade level shall include full 
compensation for loosening to the specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below,  breaking the clods, spreading the excavated 
soil layers, watering where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 
Clause 304.3.7 Back filling 

 

Add second paragraph as under: 
 
“The working space between the structure and the excavation shall be cleared out completely of all 
construction materials and loose earth that fallen into the excavation during construction. The excavation 
shall be pumped dry and all saturated and soft earth removed prior to being inspected by the Engineer 
who willgive his permission for the placement of any fill material, provided the space has been properly 
prepared. Compaction will only be carried out with mechanical compactors of sufficient capacity to 
ensure correct compaction of the back fill material. The fill is to be brought up in layers not greater than 
150 mm. Mass filling of structures with machines will not be permitted and contractors should make 
allowance in their rates for the methodology described above.” 



71 Removal of loose strata/material lying on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 

  

Clause 305 Embankment Construction: 
 
Clause 305.2  Material and General Requirements  
Clause 305.2.1 Physical Requirements 
Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

 

“Highly expansive soils such as Ch, MH or OH exhibiting marked swell and shrinkage properties („free 
swelling index” exceeding 50 per cent when tested as per IS 2720 – Part 40) shall not be used 
in construction of sub grade and embankment.” 

 
Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4,  
 
i.e., “However, the Engineer may……………..Compacted layer thickness.” 
 
Clause 305.2.2.2 Borrow Materials 

 

Paragraph 1 of this clause shall read as under: 
“No borrow area shall be made available by the Employer for this work. The arrangement for the source 
of supply of the material for embankment and sub grade as well as compliance to the different 
environmental requirements in respect of excavation and borrow areas as stipulated, from time to time, by 
the Ministry of Environment and Forest, Government of India and the local bodies, as applicable shall be 
the sole responsibility of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of compaction submit the following 
to the Engineer for approval: 
The Values of maximum dry density and optimum moisture content obtained in accordance with IS 2720 
(Part 8) for each fill material he intends to use. 

i. The graphs showing values of density against moisture content from which each of the values in 
(i) above of the maximum dry density and optimum moisture content were determined. 

ii. The dry density-moisture content-CBR relationship for each of the fill materials be intends to use 
in the sub grade.” 

 

Clause 305.3 Construction Operations 
 

Clause 305.3.4 Compacting ground supporting embankment/subgrade 
 

Delete “where necessary” in the first sentence of the first paragraph. 
 

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may be”. 
 
Clause 305.3.6 Compaction 
The second paragraph of this Clause shall read as under: 
 
“Only vibratory rollers of not less than 8 – 10 ton static weight with plain or pad foot drum shall be used 
for compaction.” 

 
Clause 305.4  Construction of Embankment and sub-grade under special condition. 
 
Clause 305.4.1 Add new para after para 1 as under: 

 
“The earthwork for widening the existing road embankment and shoulders shall be carried out in layers 
duly compacted. On completion of earth work to the required height the triangular portion on the sloping 
face of the layers shall be cut in such a manner that the specified slope is achieved. This operation is 
incidental to work and no extra payment shall be made for this.” 
 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 
 
“In the case of high embankments, the Contractor shall use the material from the approved borrow area.” 
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Soil Erosion and Sedimentation Control  
 
Clause 306.4 Measurement for Payment Substitute the Clause 306.4 as follows: 
 
“All temporary sedimentation and pollution control works shall be deemed as incidental to the 
earthwork and other items of work and as such no separate payment shall be made for the same.” 

 
Clause 306.5 Rate 

 

This Clause is deleted. 
 

Clause 307 Turfing with sods. 
 

Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate for 
application of top soil shall be as per clause 301.9.5”. 
 
Clause 309 Surface/Sub-Surface Drains 
 
Clause 309.2 Surface Drains 
 
Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy duty (trafficable by 
commercial vehicle) proprietary products with gaps between bars no greater than 26mm. The 
Contractor shall submit proposals for grating to the Engineer for approval before commencing 
construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 
 
“Surface drains not lined shall be included in the items for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 

Add at the end of this clause as under: 
 
“The rate for concrete lined drains shall include bedding concrete and jointing. The rate for lined 
surface drains shall include inlet sumps and metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 
 
Clause 314.1  Scope 

 

The work shall consist of excavation, removal, filling and satisfactory disposal of all materials 
necessary for the area to be leveled and dressed  in line, grades as directed by the Engineer. It 
shall include cutting and filling the ground in all type of soil where variation of existing 
groundlevel is + 30 cm or less. It will also include the grubbing of the existing rank vegetation 
and clearance of undergrowth completely. 
 
Clause 314.2 Construction Operation 

 

The engineer shall identify the area where leveling and dressing is to be carried out. The clearing 
and grubbing of rank vegetation and under growth shall be carried out as per clause 201.1. If the 
stagnant water is existing on the side, the same shall be pumped / bailed out. The area shall be 
kept dry throughout the operation of leveling and dressing. The leveling and dressing shall be 
carried out by excavating the high area and filling the low area with the excavated material in 
proper slope. This operation will be carried out manually/mechanically as per site conditions. 
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Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and dressed in Sq.m. 

 

Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be payment in full for 
carrying out the required operations including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to complete the work. 
2. Clearing and grubbing the rank vegetation and undergrowth and their disposal within 

1000m. 
3. Pumping and bailing out of water and keeping the area dry during construction. 
4. In all type of soils and saturated earth. 

 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 
 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved by 
Engineer-In-charge. 
 
Clause 401.4.2 Spreading and Compacting 

 

The following shall be added to Paragraph 1: 
 
“The thickness of the loose layers shall be so regulated that the maximum thickness of the layer 
after compaction does not exceed 
150 mm.” 
 
The fifth paragraph of this Clause shall be as under: 
 
“Immediately thereafter, rolling shall start with the help of a vibratory roller of minimum 80 to 
100 KN static weight with plain drum or pad foot drum of heavy pneumatic tyre roller of 
minimum 200 to 300 KN weight having a minimum tyre pressure of 0.7 kN/m2 or adequate 
capacitycapable of achieving the required compaction. Rolling shall commence at the lower edge 
and proceed towards the upper edge longitudinally for portions having unidirectional cross fall 
and super-elevation and shall commence at the edges and proceed towards the crown for portions 
having cross falls on both sides.” 

 
Clause 401.7  Measurement for payment: 

 

Add paragraph 3 as under: 
 
For carrying out full depth repair and/or reconstruction of road pavement, if the granular sub-
base materials laid on the shoulders for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during handling and by movement of 
traffic on completion of Full depth repair/reconstruction of road pavement, this operation shall 
be considered incidental to the work of providing granular sub-base and no extra payment shall 
be made for the same. 

 

Clause 404.2.1 Coarse aggregate: 
 

Amend this clause as under: 
 
Coarse aggregate shall be either crushed or broken stone. The aggregates shall conform to the 
physical requirements set-forth in Table 400-6. The type and size range of the aggregate shall be 
specified in the contract or shall be as specified by the Engineer. If the water absorption value of 
the coarse aggregates is greater than 2 percent, the soundness test shall be carried out on the 
material delivered to site as per IS: 2386 (part 5). 
 
Clause 404.2.3 Crushed Slag:  
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Delete this Clause 
 
Clause 404.2.4 Over-burnt (Jhama) brick aggregates: 

 

Delete this Clause. 
 

Clause 404.3.4 Rolling: 
 

Delete in first para “three wheeled -------------- rollers 80 to 100 kN capacity or tandem or” 
 

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 
Clause 501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii)) with“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction procedures and using such 
equipment as may be appropriate to the specified type of material and thickness of the course 
manually/machine paid as approved by the engineer-in-charge. The method of providing profile 
corrective course shall be approved by the engineer-in-charge. 
 
Clause 501.8.3.1 Preparing Existing Granular Surface 

 

Amend the Clause as under: 
 
“The surface on which bituminous profile corrective course is to be laid shall be thoroughly 
swept clean of dust and  any  other extraneous  material using mechanical broom and dust 
collected removed or blown of using compressed air except in places where technical means 
cannot reach.  A prime coat conforming to Clause  502  shall  be  applied  prior  to laying profile 
corrective course.” 

 

Clause 501.8.3.4 Laying the Profile Corrective Course.  
Clause 501.8.3.4.1 This clause shall read as under: 
 
“The surface on which profile corrective course is to be laid shall be thoroughly swept clean of  
dust  and  any  other  extraneous material  using mechanical broom and dust collected removed 
or blown off using compressed air except in places where mechanical mans cannot reach.” 
 
“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2, the profile corrective 
course with materials as per Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 
requirement of particular Specification Clause.” 
 
Clause 502 Prime Coat Over Granular Base : 
 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting.  
 
Clause 503  Tack Coat 
 
Clause 503.2.1 The type of bitumen emulsion shall be medium setting.  
 
Clause 504  Bituminous Macadam : 
 
Clause 504.2  Materials 
 
Clause 504..2.1 Bitumen: The penetration grade of bitumen shall be 60/70. 
 
Clause  507 & 509 Bitumen: The penetration grade of bitumen shall be 60/70. 

 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 
These clauses stand amended to the extent that the rate shall cover the provision of bitumen in 
the mix as per job mix formula. No variation in the rate for this item will be admissible on 
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account of quantity of bitumen used. 
 

Clause 801 
 
801 TRAFFIC SIGNS 
 
801.1 GENERAL 

 
The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified in 
the drawings and relevant Specifications or as directed by the Engineer) and for other roads, 
shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on 
the drawings. In the absence of any details or for any missing details (for example, chevron signs 
etc.), the signs shall be provided in accordance with international standards and/or as directed by 
the Engineer. 
 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as 
directed by the Engineer. They shall be of retro-reflectorised type and made of micro- prismatic 
type reflective as per IRC:67:2010. 
 
In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured retroreflective 
sheeting comprising unmetalised microprismatic element material as per IRC:67:2010 or durable 
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, 
as directed by the Engineer. 
 
Materials 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 
 
Concrete:  
Concrete shall be of the grade shown on the Contract drawing or otherwise as directed by the 
Engineer. 

 
Reinforcing steel: 
Reinforcing steel shall conform to the requirement of IS:1786 unless otherwise shown on the 
drawing. 

 
Bolts, nuts, washers: 
High strength bolts shall conform to IS: 1367 whereas precision bolts, nuts, etc., shall conform to 
IS:1364. 
 
Plates and supports : 
Plates and support sections for the sign posts shall conform to IS:226 and IS:2062 or any other 
relevant IS Specifications. 

 
801.2.5. Substrate ;  
Sign panels may be fabricated on aluminium sheet, aluminium composite panel, fibre glass 
sheeting, or sheet moulding compound. Aluminum sheets used for sign boards shall be of 
smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material designation 
24345 or 1900. Aluminium Composite Panel and other materials shall meet the relevant ASTM 
(D903, E8, E393, E732)/BS/BIS requirements. 
 
Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm shall not 
be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size of the sign 
and its support and shall be such that it does not bend or deform under prevailing wind and other 
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm 



76 Removal of loose strata/material lying on the hill slope by scaling at Km 83rd Drabshalla on Batote-Kishtwar road, NH-244 in 

District Kishtwar in the state of Jammu and Kashmir. 

  

thick to withstand wind and other loads without deformation. 
 
In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, etc.) shall 
be as per the approved drawings or as directed by the Engineer. 

 
Traffic Signs having Retro-Reflective Sheeting 

 
General requirements : 
The retro-reflective sheeting used on the sign shall consist of the white or coloured sheeting 
having a smooth outer-surface which has the property of retro- reflection over its entire surface. 
It shall be weather-resistant and show colour fastness. It shall be new and unused and shall show 
no evidence of cracking, scaling, pitting, blistering, edge lifting or curling and shall have 
negligible shrinkage or expansion. A certificate of having tested the sheeting for co-efficient of 
retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear removal, adhesion, 
impact resistance, specular gloss and fungus resistance 3 years outdoor weathering and its having 
passed these tests shall be obtained from a Government Laboratory, by the manufacturer of the 
sheeting. The retro- reflective sheeting shall be either of Engineering Grade material with 
enclosed lens, High Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-
reflective element material as given in Clause below 

 
Micro Prismatic Grade Sheeting (Type XI) : 
Retro reflective sheeting typically manufactured as a cube corner. The reflective sheeting shall 
be retro reflective sheeting made of micro prismatic retro reflective material. The retro reflective 
surface, after cleaning with soap and water and in dry condition shall have the minimum co-
efficient of retro reflection (determined in accordance with ASTM D 4956-09) as indicated in 
Table 800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic Grade 
SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown Floresce 
nt yellow 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 

0.1°B +30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

 
A. Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2). 
B. Values for 0.1o observation angles are supplementary requirements that shall apply only 

when specified by the purchaser in the contract or order. 
 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80 
percent of its original retro-reflectance. 
 
Messages / borders :  
The messages (legends, letters, numerals etc.) and borders shall either be screen-printed or of 
cut-outs from durable transparent overlay or cut-out from same type of reflective sheeting 
(excluding for black colour) for the cautionary/ mandatory signs. Screen printing shall be 
processed and finished with materials and in a manner specified by the sheeting manufacturer. 
For the information and other signs, the messages (legends, letters, numerals etc.) and borders 
shall be cut-out from durable transparent overlay film or cut out from same reflective sheeting 
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only. Cut-outs shall be bonded with the sheeting in the manner specified by the manufacturer. 
Both the screen printed areas and cut-out messages sheetings and cut-out durable transparent 
overlay film shall be covered under the warranty period of the sheeting type, issued by the 
sheeting manufacturer 
For screen-printed transparent coloured areas on white sheeting, the co efficient of retro- 
reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 
as applicable. 
 
801.3.4.1 
Cut-out messages and borders, wherever used, shall be made out of retro-reflective sheeting (as 
per Clauses 801.3.2 as applicable), except those in black which shall be of non- reflective 
sheeting. 
 
Colour : 
Unless otherwise specified, the general colour scheme and properties shall be as stipulated in 
ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when viewed in day 
light or under normal headlights at night and in inclement weather conditions. 
 
Adhesives:  
The sheeting shall have either a pressure-sensitive adhesive of the aggressive-tack type requiring 
no heat, solvent or other preparation for adhesion to a smooth clean surface, or a tack free 
adhesive activated by heat, applied in a heat-vacuum applicator, in a manner recommended by 
the sheeting manufacturer. The adhesive shall be protected by an easily removable liner 
(removable by peeling without soaking in water or other solvent) and shall be suitable for the 
type of material of the base plate used for the sign. The adhesive shall form a durable bond to 
smooth, corrosion and weather resistant surface of the base plate such that it shall not be possible 
to remove the sheeting from the sign "base in one piece by use of sharp instrument. In case of 
pressure-sensitive adhesive sheeting, the sheeting shall be applied in accordance with the 
manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or other 
preparation for adhesive shall be applied strictly in accordance with the manufacturer's 
instructions. 

 
Refurbishment:  
Where existing signs are specified for refurbishment, the sheeting shall have a semi-rigid 
aluminium backing or materials as per Clause 801.2.5, pre- coated with aggressive-tack type 
pressure sensitive adhesive. The adhesive shall be suitable for the type of material used for the 
sign and should thoroughly bond with that material. 

 
801. 3.8 Fabrication 
Surface to be reflectorised shall be effectively prepared to receive the retro- reflective sheeting. 
The sheeting of the material as per IRC: 67:2010, shall be de-greased either by acid or hot 
alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth 
plain surface before the application of retro-reflective sheeting. If the surface is rough, approved 
surface primer may be used. After cleaning, metal shall not be handled, except by suitable device 
or clean canvas gloves, between all cleaning and preparation operation and application of 
reflective sheeting/primer. There shall be no opportunity for the substrate to come in contact 
with grease, oil or other contaminants prior to the application of retro-reflective sheeting. 
Complete sheets of the material shall be used on the signs except where it is unavoidable; at 
splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. 
Where screen printing with transparent colours is proposed, only butt jointing shall be used. The 
material shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut-
outs to produce legends and borders shall be bonded with the sheeting in the manner specified by 
the manufacturer. 

  
801.3.9 Warranty and durability:  
The Contractor shall obtain from the manufacture a ten year warranty for satisfactory field 
performance including stipulated retro-reflectance of the retro- reflective sheeting of micro-
prismatic sheeting, a seven-year warranty for high intensity grade and a five year warranty for 
the sheeting of engineering grade and submit the-same to the Engineer. In addition, a ten year, 
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seven year and a five year warranty for satisfactory In-field performance of the finished sign 
with retro-reflective sheeting of micro prismatic, high intensity grade and engineering grade 
respectively, inclusive of the screen printed or cut out letters/legends and their bonding to the 
retro-reflective sheeting shall be obtained from the contractor/supplier and submitted to the 
Engineer. The Contractor/ supplier shall also furnish the LOT numbers and certification that the 
signs and materials supplied against the assigned work meets all the stipulated requirements and 
carry the stipulated warranty and that the contractor/supplier is the authorized converter of the 
particular sheeting: 
All signs shall be dated during fabrication with indelible markings to indicate the start of 
warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer 
as well as contractor for replacement/repair/restoration of the retro-reflective efficiency. 
A certificate in original shall be given by the sheeting manufacturer that its offered retro- 
reflective sheeting has been tested for various parameters such as co-efficient of retro-reflection, 
day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact 
resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be 
carried out by a Government Laboratory in accordance with various ASTM procedures and the 
results must show that the sheeting have passed the requirements for all the above mentioned 
parameters. A copy of the test reports shall be attached with the certificate. 

 
Installation 
The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS: 
1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section 
conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so constructed 
as to hold these in a proper and permanent position against the normal storm wind loads or 
displacement by vandalism. Normally, signs with an area up to 0.9 sqm shall be mounted on a 
single post, and for greater area two or more supports shall be provided. Post- end(s) shall be 
firmly fixed to the ground by means of properly designed foundation. The work of foundation 
shall conform to relevant Specifications as specified. 
All components of signs (including its back side) and supports, other than the reflective portion 
and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of 
epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall be painted 
with protective paint. 
The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 
washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be furred 
over with a hammer to prevent removal. 
 
Measurements for Payment 
The measurement of standard cautionary, mandatory and information signs shall be in numbers 
of different types of signs supplied and fixed, while for direction and place identification signs, 
these shall be measured by area in square, metres. 

 
801.6. Rate 
The Contract unit rate shall be payment in full for the cost of making the road sign, including all 
materials, installing it at the site furnishing of necessary test certificates, warranty and 
incidentals to complete the work in accordance with these Specifications. 

 
Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it must 
be deposited to the PD. 

 

801 OVERHEAD SIGNS 

 

802.1 General 

 

802.1.1  
Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 
situation so warrants for proper information and guidance of the road users. The following 
conditions may be considered while deciding about the provision of overhead signs: 
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 Traffic volume at or near capacity  
 Complex interchange design 
 Three or more lanes in each direction  
 Restricted sight distance 
 Closely spaced interchanges 
 Multi.-lane exits 
 Large percentage of commercial vehicles  
 High speed traffic 

 

804 Reflective Pavement Markers (Road Studs/Cat eyes) 
 

General 
The work cover the providing and mixing of reflective pavement marker (RPM) or road stud, a 
device which is bonded to or anchored within the road surface for lane marking and delineation 
for nighttime visibility. It reflects incident light in directions close to the direction from which it 
came. 

 

Material 
Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) or 
HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other suitable 
material approved by the Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTM D 4280. 

 
Reflective panels shall consist of number of lenses containing single or dual prismatic cubes 
capable of providing total internal reflection of the light entering the lens face. Lenses shall be 
moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 

 

Design 
The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of each 
retro-reflecting surface shall not be less than 13.0 sqcm. 

 

Optical Performance 

 804.4.1Unidirectional and bi-directional studs 
Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of 
Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or Table 800-13 as 
appropriate. 
 

804.4.2 Omni-directional studs 

 

Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 
 

Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 50 L&R 0.30 220 110 44 

00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  

Entrance Observation  C.I.L. in mcd/lx  

angle angle White Amber Red 

00U 60 L&R 
00U 100 L&R 

0.30 
0.50 

20 10 4 
15 7.5 3 
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Note:  
1. The entrance angle or 00U corresponds to the normal aspect of the reflectors when the 

reflecting road stud is installed in horizontal road surface. 
2. A stud that incorporates one or more corner cube reflectors shall be considered to be 

included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall 
be considered to be included in category „B‟. 

 

Tests 
 

Coefficient of luminance intensity can be measured by procedure described in ASTM E 
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 873 – Part 
4:1973. 
 
Under test conditions, a stud shall not be considered to fail the photometric requirements if the 
measured C.I.L at any one position of measurement is less than the values specified in Table 
800-12 or 800-13 provided that 

I. the value is not less than 80% of the specified minimum, and 
II. the average of the left and right measurements for the specific angle is greater than the 

specified minimum. 
 

Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements of IP 
65 in accordance with IS:12063:1987 Category 2 for protection against water ingress. The 
dimentsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super 
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate 
shall not be less than 1 Hz. Its should be able to give the prescribed performance in the 
temperature range of -400C to +550C. Its life shall be not less than 3 years. 
 
Fixing of Reflective Markers 
 
Requirements 
The enveloping profile of the head shall be smooth and the studs shall not present any sharp 
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where 
dirt might accumulate. All road studs shall be legibly market with the name, trademark or other 
means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker 
width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the 
bottom of the marker is configured, the outermost faces of the configurations shall not deviate 
more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name, 
trade mark or other means of identification of the manufacturer. 

 
Placement 
The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed if 
the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has 
been opened to traffic for al period of not less than 14 hours. The portions of the highway 
surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, curing 
compound, grease, oil, moisture, loose or unsound layers, paint and any other material which 
would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on the 
cleaned pavement surface or on the bottom of the marker in a quantity sufficient to result in 
complete coverage of the area of contact of the marker with no voids present and with a slight 
excess after the marker has been lightly pressed in place. For epoxy installations, excess 
adhesive around the edge of the marker, excess adhesive on the pavement and adhesive on the 
exposed surfaces of the markers shall be immediately removed. 
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Warranty and durability 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same to 
the Engineer, In addition, a two year warranty for satisfactory infield performance of the finished 
road marker shall also be given by the contractor who carried out the work of fixing of reflective 
road markers. In case the markers are displaced, damages, get worn out or lose their reflectivity 
compared to stipulated standards, the contractor would be required to replace all such markers 
within 15 days of the intimation from the Engineer at his own cost. 

 

Measurement for Payment 
The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed. 

 

Rate 
The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying 
out the work at site conforming to the specifications complete as per approved drawings or as 
directed by the Engineer. 
 
Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it 
must be deposited to the BO. 

 

 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause 901 General 
 

Amend the clause 901.10 as under: 
 
Clause 901.10 
For bitumen, cutback, emulsion, mild steel, cement and other similar material where essential 
tests are to be carried out at the manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing of the test certificates shall be 
borne by the Contractor. The frequency of tests regarding bitumen, cutback and emulsion in 
respect of its quality shall be as per the Table 900-4 of MOST Specification. 

 

SECTION 1000 – MATERIALS FOR STRUCTURES: 
 

Clause 1014  
Storage of Materials: 

 
 
Clause 1014.3  
Aggregates 

 
The following shall be added at the end of the Clause: “Aggregates shall be stockpiled in a 
manner that will avoid segregation, contamination by foreign materials and intermixing of 
various sizes of aggregates.” 

 
SECTION 3002- RESTORATION OF RAIN CUTS: 

 

Clause 3002.4 
Amend this as under: 
 
“The earth works for restoration of rain cuts shall be measured in cum.” 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 

(NHIDCL) hereinafter referred to as "The Principal" (which expression,     unless 

repugnant to the     context thereof, shall mean and     include     its legal representatives, heirs and 

assigns) 

AND 

................................................ hereinafter referred to as "The Bidder/Contractor" (which 

expression, unless repugnant to the context thereof, shall mean and include its legal 

representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 

(Name of the contract) (hereinafter referred to as the     'Project'). The Principal 

necessarily requires full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/ transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for 

compliance with the Integrity Pact by all parties concerned, for all works covered in the Project. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 

a.  No employee of the Principal, personally or through family members or through 

any other channel, will in connection with the tender for or the execution of a 

contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit, which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with

 equity and reason. The Principal will in particular, before and during the 

tender process, provide to all Contractor(s)/Bidder(s) the same information and will 

not provide to any Contractor( s )/Bidder( s), confidential/additional information through 

which the Contractor(s)/Bidder(s) could obtain an advantage in relation to the 

tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The Principal 

shall obtain bids from only those parties who have been short-listed or pre 

qualified or through a process of open advertisement/web publishing or any 

combination thereof. 

(2)  If the Principal obtains information on the conduct of any of its employees, 

Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC Act, 

or if there be a substantive suspicion in this regard, the Principal will inform the 

Chief Vigilance Officer and subject to its discretion, can additionally

 initiate disciplinary actions. 

 

(3) The Principal will enter into agreements with identical conditions with all 

Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.  

( 4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the 

range of Rs 50 Crore and above, who do not sign this Pact or violate its provisions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures 
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necessary to prevent corruption. He commits himself to observe the following 

principles during his participation in the tender process and during the contract 

execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm offer, promise or give to any of the Principal's employees involved in 

the tender process or the execution of the contract any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage, of any kind whatsoever, during the tender process or during the 

execution of the contract. 

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict competitiveness 

or to introduce     cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of competition 

or personal gain, or pass on to others, any information or document provided 

by the Principal as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained or transmitted                                                                      

electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address 

of the Agents/representatives in India, if any. Similarly the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address 

of the foreign principals, if any. Further details as mentioned in the "Guidelines 

on Indian Agents of Foreign Suppliers" shall be disclosed     by the     

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 

payments made to the Indian agent/representative have to be in Indian Rupees 

only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is annexed 

and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, brokers 

or any other intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

Section 3: Disqualification from tender process and/ or exclusion from future 

contracts. 

(1)  If the Bidder(s)/ Contractor(s), before awarding the Project or during execution 

has committed a transgression by violating Section 2 above or in any other form so as 

to put his reliability or credibility in question, the Principal, at its sole discretion, 

is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender process or 

terminate the contract, if already awarded, for that reason, without prejudice to any 

other legal rights or remedies available to the Principal under      the relevant 

clauses of GCC /SCC of      the tender/contract. 

(2)  If the Contractor(s)/Bidder(s) has committed a transgression through a violation 

of any of the terms under Section 2 above or in any other form such as to put 

his reliability or credibility into question,     the Principal will also be entitled to 

exclude such Contractor(s)/Bidder(s) from future tenders/contract award processes. The 

imposition and duration of the exclusion will be determined by the Principal, 

keeping in view the severity of the transgression. The severity will be determined 

by the circumstances of the case, in particular, the number of transgressions and/or 

the amount of the damage. 

(3)  If it is observed after payment of final bill but before the expiry of validity of 

Integrity Pact that the contractor has committed a transgression, through a violation of 

any of the terms under Section 2 above or any other term(s) of this Pact, during the 
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execution of contract, the Principal will be entitled to exclude the contractor from 

further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a 

maximum period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 

restored/recouped the damage to the Principal caused by him and has installed a 

suitable corruption prevention system, the Principal may, at its sole discretion, 

revoke or reduce the exclusion period before the expiry of the period of such 

exclusion. 

 

Section 4: Compensation for Damages 

( 1)  If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process

 prior to the awarding of the Project according to Section 3, the     Earnest 

Money Deposit (BID SECURITY)/Bid Security furnished, if any, along with the 

offer,    as per terms of the Invitation of Tender, shall also  be forfeited. The 

Bidder(s)/Contractor(s) understands and agrees that this will be in addition  to  the 

disqualification and exclusion of the Contractor (s)/Bidder(s) as may be imposed by 

the Principal, in terms of Section 3 above. 

(2)  If, at any time after the awarding of the Project, the Principal has terminated the 

contract according to Section 3, or if the Principal is entitled to terminate the 

contract according to Section 3, the Security     Deposit/Performance Bank Guarantee 

furnished by the contractor, if any, as per the terms of the NIT/Contract shall be 

forfeited without prejudice to any other legal rights and remedies available to the 

Principal under the relevant clauses of General/ Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as 

terms of Section 3 above. understands and agrees that this will disqualification and 

exclusion of the may be imposed by the Principal in 

 

Section 5:  Previous transgression  

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions 

in the last 3 years with any other Company in any country conforming to the anti 

corruption approach as detailed herein or with government/ any other Public Sector 

Enterprise in India that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the 

Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect statement on 

this subject, he can be disqualified from the tender process or if, as the case may be, 

that the Contract, is already awarded, it will be terminated for such reason and 

the Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above. 

 

Section 6: Independent External Monitor / Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs 50 

Crore and above, appoint competent and credible Independent External 

Monitor(s) with clearance from Central Vigilance Commission. The Monitor 

shall review independently, the cases referred to it to assess whether and to 

what extent the parties concerned comply with the obligations under this 

Integrity     Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 

complaint/non-compliance is to be lodged by the aggrieved party with      the Nodal 

Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer shall 

refer the complaint/non-compliance so received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the 

parties and will perform its functions neutrally and independently. The Monitor shall 

report to the Managing Director, NHIDCL. 
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(4)  The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access, 

without restriction, all Project documentation of the Principal including that provided by 

the Contractor. The Contractor will also grant the Monitor, upon his/her request and 

demonstration of a valid interest, unrestricted and unconditional access to its project 

documentation. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder (s) /Contractor(s) with confidentiality. 

 

(5) The Principal will provide to the Monitor, sufficient information about all 

meetings among the parties related to the Project, provided such meetings could have 

an impact on the contractual relations between the Principal and the 

Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will 

so inform the Principal and request the Principal to discontinue and/or take 

corrective action, or to take other relevant action (s). The Monitor can in this regard 

submit non-binding recommendations. However, beyond this, the Monitor has no right to 

demand from the parties that they act in a specific manner and/or refrain from action 

and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 

weeks from the date of reference or intimation to it and, should the occasion arise, 

submit proposals for corrective actions for the violation or the breaches of the 

provisions of the agreement noticed by the Monitor. 

(8)  If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 

offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 

reasonable time taken visible action to proceed against such offence or reported 

it to the Chief Vigilance Officer, the Monitor may also transmit this information 

directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both 

singular and plural forms. 

 

Section 7 Criminal Contractor(s)/charges against violating Bidder(s) / Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any 

employee or a representative or an associate of a Bidder/Contractor, which 

constitutes a criminal offence under the IPC/PC Act, or if the Principal has 

substantive suspicion in this regard, the Principal will forthwith inform the 

same to the Chief Vigilance Officer, NHIDCL/MD. 

 

Section 8 - Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The Pact 

shall expire, in case of the Contractor(s), 3 (three) months after the last payment 

under the Contract is made and in case of the unsuccessful Bidder(s), 2 

(two) months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it is  

discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the 

completion of the Project and/or the last payment under the Contract having been 

made, if any transgression/violation of the terms of this Pact comes/is brought to the notice 

of the Principal,  it may, subject to its discretion, blacklist and/or exclude such 

Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal 

right or remedy so available to the Principal. 

 

Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction is 
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the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in 

writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be 

signed by all partners or consortium members. 

(4)  Should one or several provisions of this Agreement turn out to be invalid, 

the remainder of this Agreement shall remain valid and binding. In such a 

case, the parties will strive to come to an Agreement in accordance to 

their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read 

as he/she or his/her, as the case may be. 

 

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor) 

 

(Office Seal)    (Office Seal) 

 

Place _ 

 

Date _ 

 

Witness 1: 

 

(Name & Address) 

 

 

Witness 2: 

 

(Name & Address) 


