BUILDING INFRASTRUCTU BUILDING THE NATION

National Highways & Infrastructure Development Corporation Ltd.
(A Government of India Undertaking)

REGIONAL OFFICE - AIZAWL

NATIONAL COMPETITIVE BIDDING
(THROUGH E-TENDERING MODE)

Name of the Work: Repair and Restoration of Vairengte-Sairang Road from Chainage Km.
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(SECTION-I)
NOTICE INVITING TENDER

(E-TENDERING MODE ONLY)
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National Highways & Infrastructure Development Corporation Limited
Notice Inviting e-Tender
(National Competitive Bidding through e-Tendering mode only)

Date:25.05.2023

. National Highways and Infrastructure Development Corporation Ltd. REGIONAL
OFFICE AIZAWL (hereinafter called “the Employer”) invites sealed bids in single stage
two cover system i.e., the Technical andFinancial Bids on percentage rate basis for

the following works from the experienced Road/Bridge
Contractors/firms/organizations excluding those firms who have been declared as
non- performing by MoRT&H/NHAI/NHIDCL or the firms those are
blacklisted/debarred forspecified period by MoRT&H/NHAI/NHIDCL: -
Sr. Name of EstimatedCivil | Bids Time of | Eligibility Eligibility
No. work/Contrac | Lengt CostPut to  |Security (Rs) |Completi Criteria Criteriaas
tPackage h Tender (Rs) on Average Completed
km) exclusive of annual work of similar
GST) turnover for nature during
last 5 Years | last5 Years (Rs.
(Rs) In Lakhs)
One similar
nature of work
. Completed with
; [Repair and 14 km Rs 06 Rs not less than the
Restoration of Rs 1.10.812.00 months (55,40,635.00/| amount equal to
Vairengte- 55,40,635.00/- | "’ 777 - 40% of the total

Sairang Road
from Chainage
Km. 56.000 to
Km 70.000
(Package -02) on
NH-306 & 6 in
the state of
Mizoram under
percentage rate
& Work order
basis in FY 2022-
23.(2" call)

value of the
contract.

Cost of Bid Documents:

Rs. 20,000 + GST @ 18 %/- in the form of Demand Draft
/NEFT/RTGS in favor of RO Aizawl National Highways &

Infrastructure
(NHIDCL)

Refundable)
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S.NO Particulars Details
1 Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited
2 Beneficiary Bank Account No. | 79601010002065
3 Beneficiary Bank Branch IFSC CNRB0017960
4 Beneficiary Bank Branch CANARA BANK, Aizawl Il Branch
5 Beneficiary Bank Address Power House Road Lower Chan Mari,

Aizawl

2. Date of Publishing is from 25.05.2023.
3. The complete BID document can be viewed / downloaded from web portal
www.eprocure.gov.in from 25.05.2023 to 26.06.2023 (upto17:00 Hrs. IST).
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N o

10.

1.

12

13.

14
15

16

17

18

19

. Bidder must submit its financial bid and Technical Bid at https://eprocure.gov.in on

or before 26.06.2023 upto 17:00 hours IST. Bids received online shall be opened on
27.06.2023 (at 17:30 hours IST).

. Bid documents can be seen at and downloaded from the website www.nhidcl.com

and https://eprocure.gov.in Bid documents contain qualifying criteria for bidder,
specification, bill of quantities, conditions and other details.

. The site for the work is available.
. Bidder shall submit the following documents.

i) Copy of PAN Card.

ii) Demand Draft for cost of documents

iii) Bid Security Declaration

iv) Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid.

v) An affidavit on a stamp paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects.

. The interested bidder can download the NIT / bidding document from the website

https://eprocure.gov.in&www.nhidcl.com

To participate in bidding process, bidder have to get (DSC) “Digital Signature

Certificate” as per Information Technology Act-2000, to participate in online

bidding. This certificate willbe required for digitally signing the bid. Bidder can get

above mentioned digital certificate from any approved vendors. The Bidder, who
already possesses valid (DSC)”Digital Signature Certificate” need not to procure new

Digital Signature Certificate.

The bidders have to submit their bids online in electronic format with Digital

Signature. The bid cannot be uploaded without Digital Signature. No proposal

(Except the documents as mentioned in point 7 above) will be accepted in physical

form.

Bids will be opened online as per time schedule mentioned at Sr. No. 19.

.Before submission of online bids, bidder must ensure that scanned copy of all the

necessarydocuments have been attached with bid.

The department will not be responsible for delay in online submission of bids

whatsoeverreasons may be.

.All the required information for bid must be filled and submitted online.

.Bidders should get ready with the scanned copies of cost of documents & Bid Security
as specified in the tender documents. The original instruments in respect of cost of
documents, Bid Security and relevant documents will be submitted to the Tenders
Inviting Authority by Registered post/courier/by hand as per time schedule
specified.

. The details of cost of documents, Bid Security specified in the tender documents
should be the same, as submitted online (Scanned copies) otherwise bid will not be
accepted.

.Bidders are advised to study the procedures related to e-procurement by
Government of India, carefully before submission of Bids. For this, Bidders may
refer the Bidders Manual Kit available in the Central Public Procurement Portal of
Government of India (https://eprocure.gov.in).

.The guidelines for submission of bid online can be downloaded from the website
www.nhidcl.com&https://eprocure.gov.in.

.Schedule of Bidding Process
The Company shall endeavor to adhere to the following schedule:
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S. No Descriptio Period
n
1. | Date of issue of NIT 25.05.2023
2. | Date of issue of Sale of Tender Documents 25.05.2023
Date of close of sale of Tender Documents )

3. (Through online) 26.06.2023 (up to 17:00 Hrs.)
4. | Last Date of receipt of pre-bid queries 14.06.2023 (till 11:00 hours)
5. | Date of Pre-Bid meeting 15.06.2023 (at 1600 Hrs.)
6. | Date of uploading of reply to the pre-bid 16.06.2023

queries
Date of submission of Tender/Bid (online)

N

Up to 26.06.2023 (up to 17:00Hrs)
27.06.2023 (17:30 Hrs)

8. | Opening of Technical BIDs at venue
9 Date of Uploading of list of Technically

Qualified To be intimated
Applicants later
Date of Opening of Financial Bids of Qualified .
10. Applicants To be intimated
later
11. | Date of issue of letter of award (LOA) To belintimated
ater
12. | Validity of Bid 120 Days

To be intimated
later

Within 7 days of receipt of LOA.

13. | Return of signed duplicate copy of LOA

14 Submission of Performance Security (PS) and
" | Additional Performance Security (APS), if any

15. | Signing of Agreement Within 10 days of receipt of LOA.

For any clarification, the following office may be contacted:
Executive Director (Projects)

Regional Office-Aizawl, 3rd Floor, T-86,

Tuikhuahtlang, Aizawl, Mizoram-796001

Email: ro-mizoram@nhidcl.com

20. Conditional bids would be rejected.

21.Any corrigendum or information with regard to this NIT shall only be uploaded
online onwww.nhidcl.com&https://eprocure.gov.in.

22. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons
thereof.

Date:25.05.2023

Executive Director (Projects)

Regional Office-Aizawl, 3rd Floor, T-86,
Tuikhuahtlang, Aizawl, Mizoram-796001

Email: ro-mizoram@nhidcl.com
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(SECTION-II) INSTRUCTIONS
TO BIDDERS& APPENDIX TO
BID
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Section Il: Instructions to
Bidders
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11

1.2

1.3

2.1

Section Il Instructions to Bidders (ITB)

A. General
Scope of Bid

The Employer (i.e., Managing Director, National Highways & Infrastructure
Development Corporation ltd.) invites bids for “as described in these documents
and referred to as “the works”. The name and identification number of the
works is provided in the Notice Inviting Tender.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are
synonymous.

Source of Funds

The expenditure on this project will be met by National Highways &
Infrastructure Development Corporation ltd (NHIDCL).

Eligible Bidders

3.1This Invitation for Bids is open to all bidders meeting the qualification

requirements prescribed in this document.

3.2Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent

practices by the Central Government, the State Government or any public
undertaking, autonomous body, authority by whatever name called under the
Central or the State Government.

Qualification of the Bidder

4.1Deleted
4.2 All bidders shall furnish the following information and documents with their bids

in Section-Ill, Qualification Information.

a) Scanned copies of Original documents defining the constitution or legal
status, place of registration, and principal place of business; scanned copy
of written powerof attorney of the signatory of the Bid to commit the
Bidder; & original copy of Written Power of Attorney to be submitted in the
envelop of physical form. (Pl. Refer clause 12.2 of ITB)

b) Scanned copy of total monetary value of civil engineering construction
works performed for each of the last five years; (2017-2018, 2018-2019,
2019-2020, 2020-2021, 2021-2022).

c) Scanned copy of experience certificate in works of a similar nature and
size foreach of the last five financial years (commencing from year 2017-
18) with certificates from the concerned officer of the rank of Executive
Engineer or equivalent;

d) Scanned copy of evidence of availability (either owned or leased or rented)
of itemsof construction equipment named in the Appendix to ITB. [Clause
4.4 B(b) (i)]
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f)

9)

h)

)

K)
1)

Scanned copy of details of the technical personnel proposed to be employed
for the Contract having the qualifications defined in Appendix to ITB.
[Clause 4.4 B(b) (ii)]

Scanned copy of reports on the financial standing of the Bidder, and a
certificate from Chartered Accountant as a proof of turnover for the last
five years;

Scanned document in support of evidence access to line (s) of credit and
availabilityof other financial resource facilities (10 % of Contract value),
certified by bankers (not more than 3 months old).

Scanned undertaking that the bidder will be able to invest minimum cash
up to 25 %of contract value of work, during implementation of work.

Deleted

Scanned copy of information regarding any litigation or arbitration during
the last five years in which the Bidder is involved, the parties concerned,
the disputed amount, and the present status;

Deleted
Deleted.

4.3 Bids from joint ventures, consortiums, combination or any sort of
arrangement between two or more than two entities are not allowed.

4.4 A. To qualify for award of the contract, each bidder in its name should have
the following; -

a)

b)

Achieved an average annual financial turnover (in all classes of civil
engineering construction works only) equal to the amount indicated in NIT
during last five yearsending 31t March of the previous financial year (to be
considered as 31.03.2022) duly certified by Chartered Accountant.

Satisfactorily completed (not less than 90% of contract value), as a prime
contractor (or as a nominated subcontractor, provided further that all other
qualification criteria are satisfied) similar works during last five years
ending last day of month previous to the one in which bids are invited, at
least Two contract of Highway (Road/ or Bridge works)/ Airport runway of
40%of the value of contract.

[The “similar work” constitutes construction/maintenance of bituminous
road, retaining walls & culverts work on National Highways/State Highways
(The base year should be considered as 2021-22)].

Following escalation factor shall be used to bring the value of such
completed works at the level of current financial year i.e., 2021-2022)

Year Before Multiplying Factor
2021-22 1.0
2020-21 1.21
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2019-20 1.33
2018-19 1.46
2017-18 1.61
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4.4 B.

a) Each bidder must upload the scanned copies of following documents along
with thesubmission of online bidding:

i. An affidavit on a Stamp Paper, duly attested from the Notary Public,
that theinformation furnished with the bid documents is correct in all
respects; and

ii. Such other certificates as defined in Section- Ill.

iii.  Failure to submit the certificates/documents as specified above shall
make the bidnon-responsive.

b) Each bidder must demonstrate:

i. Evidence of availability (either owned or leased or rented) of the key
equipment’sfor this work as stated in the Appendix to ITB.

ii. Availability for this work of personnel with qualification & experience as
statedin the Appendix to ITB.

c) Deleted.
d) Deleted.

4.4 C. Deleted

4.5 Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if
their available bid capacity is more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid capacity = (A* N* 2 - B)Where,

A = Maximum value of civil engineering works executed in any one year during
the last five years (escalation factor as specified in this section shall be used to
bring the maximum value of civil engineering works to the level of current
financial year i.e., 2022-23) taking into account the completed as well as works
in progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the
value to the level of current financial year i.e., 2022-23) of existing
commitments and on-going works to be completed during the next 03 months
(period of completion of the works for which bid is invited)
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(Following escalation factor shall be used to bring the value of such
completed works at the level of current financial year i.e., 2022-23)

4.7 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

i. Made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification
requirements; and/or

ii. Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures etc. or debarring from
MoRT&H/NHAI/NHIDCL/State PWD work etc.

iii. Tampered the bid document in any manner.
One Bid per Bidder

5.1Each Bidder shall submit only one Bid for a particular package. A Bidder who
submits more than one Bid for the same package will cause be disqualified.

Cost of Bidding

6.1The Bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will, in no case, be responsible or liable for those
costs.

Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit,
examine and familiarize himself with the Site of Works and its surroundings
including source of earth, water, road aggregates etc. and obtain all information
that may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Bidder's

own expense. The Bidder’s may contact the Project Monitoring Unit, Kolasib
of NHIDCL in this regard.
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Section Il
Instructions to Bidders
(ITB)

B. Bidding Documents (On line)

8 Content of Bidding Documents

8.1The set of bidding documents comprises the documents listed below and
addenda (if any)issued in accordance with Clause 10:

Volume- I:-
1. Notice Inviting Tender
Instructions to Bidders & Appendix to Bid
Qualification Information
Forms Bid Security, Bank Guarantee, Agreement & LOA
Conditions of Contract & Contract Data
Scope of work
Technical Specifications

© N o g B~ wD

Implementation Manual & Maintenance Intervention Levels
9. Additional Conditions
Volume - ll:-

10. Bill of Quantities (Should be filled in the prescribed format given in the bid
document)

8.2  DELETED.

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, specifications, bill of quantities, etc. in
the Bid Document. Failure to comply with the requirements of Bid Documents
shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, which are
not substantially responsive to the requirements of the Bid Documents, shall be
rejected.

9 C(larifications on Bid Documents

9.1A prospective Bidder requiring any clarification on the bid documents may notify
the Employer in writing through e-mail, at the e-mail ID specified in NIT and/or
through a letter addressed to the Tender Inviting Authority, indicated in NIT.
The Employer will respond to any request for clarification received earlier than
10 days prior to the deadlinefor submission of bids. Copies of the Employer’s
response will be hosted on website i.e.
www.nhidcl.com&https://eprocure.gov.in. or which are required in the opinion
of the Employer including a description of the enquiry, but without identifying
its source.
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9.2 Pre-bid meeting:

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting
which will take place at the office of Executive Director (Project), National
Highways & Infrastructure Development Corporation Limited. Regional Office-
Aizawl, Mizoram. 3rd Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-796001

The purpose of the meeting will be to clarify issues and to answer questionon any
matter that may be raised at that stage

» The bidder is requested to submit any questions in writing or by
cable/email so as to reach the Employer not later than one week before
themeeting.

» Minutes of the meeting, including the text of the questions rose (without
identifying the source of the enquiry) and the responses given will be
transmitted without delay on website www.nhidcl.com &
https://eprocure.gov.in. Any modifications of the bid documents listed in
Clause 8.1, which may become necessary as a result of the pre-bid
meeting or which are required in the opinion of the Employer shall be
made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

= Deleted

10 Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the
Bidding Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be
hostedonline on https://eprocure.gov.in and www.nhidcl.com. Bidders are
advised to keep them self-updated of all the addendums issued on e-tendering
portal by suitablychecking the aforementioned website/portal and, NHIDCL
does not assume any responsibility in case the bidder fails to do so and does
not take any action, if required, with respect any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account
in preparing their bids, the Employer shall extend, as necessary, the deadline
for submission of bids, in accordance with Clause 20.2.

Section Il
Instructions to Bidders
(ITB)

C. Preparation of Bids

11 Language of Bid
11.1 All documents relating to the Bid shall be in English.
12 Documents Comprising the Bid
12.1 The e-bid submitted by the bidder shall be in two separate parts.
Part-l1 - This shall be named Technical Bid and shall comprise of information
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submittedin section-lIl.
Part-1l - It shall be named Financial Bid and shall comprise of Priced bill of quantities.

Documents to be submitted in physical form must reach the Executive Director
(Project), National Highways & Infrastructure Development Corporation Limited
Regional Office-Aizawl, Mizoram. 3rd Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-
796001 by 17:00 Hrs on Bid Due Date.

12.2 Though, the scanned copies of following documents is required to be
uploaded during submission of e-bid on the e-tendering portal, As per clause 12.1
above, however, following original documents in physical form shall be submitted
in a sealed envelope by 17:00 Hrs on the date of submission of bid and addressed
to the addressee given in the NIT duly super scribed “Name of Work, Bid due date
and time”. Name and address of the bidder should also be indicated on the
envelope.

a) EMD
b) Bid Document Fee
c) Deleted

d) Written Power of Attorney of the signatory (whose digital signature
certificate isused during e-tender submission) of the bidder to commit the
bid

e) Affidavit duly notarized

f)  Original experience certificate or notarized copy of certificate duly signed
byauthorized signatory.

12.3 The following documents, which are not submitted with the bid, will be
deemed tobe part of the bid.

Sectio Particulars
n
1. Notice Inviting Tender
2. Instruction to the
bidders
3. Conditions of Contract
4, Contract Data
5. Technical
Specifications
6. Additional Conditions

13 Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on
the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of
tender document on e-tender portal i.e. https://eprocure.gov.in. The items for
which no rate or price is entered by the Bidder will be required to be executed
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free of cost and shall be deemed covered under the other rates and prices in
the Bill of Quantities quoted.

13.3 All duties, taxes including GST, royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the
rates, prices, and totalBid price submitted by the Bidder.

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of
the Contract and shall not be subject to adjustment.

14 Currencies of Bid and Payment

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees. Allpayments shall be made in Indian Rupees.

15 Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for
bid submission specified in Clause 20. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be
made online on http://www.nhidcl.com & https://eprocure.gov.in. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required
to extend the validity of his bid security for a period of the extension, and in
compliance with Clause 16 in all respects.

16 Earnest Money / Bid Security/ Forfeiture/ Debarment

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in
the amount as specified in the NIT. (Bank guarantee/ demand draft must be in
favor of NHIDCL payable at Aizawl.

16.2 As per Extant guidelines of NHIDCL dated 04.05.2023 only E- Bank
Guarantees shall be accepted for performance security, Bid security. The
Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of E-
Bank Guarantee/Demand Draft only (any other form will not be acceptable) of
any scheduled commercial bank approved by RBI having a net worth of not less
than Rs. 500 crores as per the latest annual report of the bank and must be in
the name of the Employer. In case of foreign bank (issued by a branch in India)
the net worth in respect of the Indian operations shall only be taken into
account. It shall be valid for 45 days beyond the validity of the bid. Any bid
having bid security for lesser value and shorter validity period shall be treated
as non-responsive. Any Bid not accompanied by Bid Security shall also be treated
as NON-RESPONSIVE

16.3 E- Bank Guarantee or Demand Draft receipts, in the name of the Employer,
from following banks would be accepted: -
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B. The acceptance of the guarantees shall also be subject to the following conditions: -

(i)

State Bank of India
Canara Bank
Indian Overseas Bank
HDFC Bank

ICICI BANK

Axis Bank

Yes Bank

IDBI Bank

Indusind Bank
South Indian Bank
Federal Bank

The capital adequacy of the Bank shall not be less than the norms prescribed

by RBI (presently 9, with effect from 31st March, 2003,).

(i1) The bank guarantee issued by a Cooperative Bank shall not be accepted.

16.3Any bid not accompanied by an acceptable bid security shall be rejected by the

Employer as non -responsive.

16.4 Bid securities of the unsuccessful bidders should be returned to them at the
earliest after expiry of the final bid validity and latest on or before the 30th day
after the award of the contract.

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Performance Security.

16.6 The Bid Security/ Earnest Money will be forfeited:

if the Bidder withdraws the Bid after its submission during the period of Bid validity;
if the Bidder does not accept the correction of the bid price, pursuant to

Clause 27; or
in the case of a successful Bidder, if the Bidder fails within the specified time limit to
Sign the Agreement; and/or
Furnish the required Performance Security.

16.7 DELETED
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17 Alternative Proposals by Bidders

17.3 Bidder shall submit offers that fully comply with the requirement of the
Bidding Documents. Conditional offer or alternate offer will not be considered
further in the process of evaluation and the bid will be declared non-responsive.

18 Format and Signing of Bid

18.3 The Bidder shall submit e-bid comprising of the documents as described in
Clause 12 ofthe ITB.

18.4 DELETED.
18.5 DELETED.

18.6 The documents to be submitted in the physical form along with the demand draft for
fees/security shall be typed or written in ink and shall be sighed by a person duly
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned
here shall be signed by the person/persons signing the bid. Documents as mentioned
here shall contain no overwriting, alterations, or additions, except those to comply with
instructions, issued by the employer or as necessary to correct errors made by the
bidder, in which case such corrections shall be made by scoring out the cancelled
portion, writing the correction and signing and dating it along with the stamp by the
person or persons signing the Bid
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19

20
21

22

23

Section Il
Instructions to Bidders (ITB)

D. Submission of Bids

Marking of Bids

19.3 The documents to be submitted in physical form as per clause 12.2 of ITB shall
be submitted in a sealed Envelope super scribed as “Documents in Physical
Form” at thetop left corner.

19.4  DELETED.
19.5  DELETED.
19.6  DELETED.
19.7  DELETED.
Deadline for Submission of Bids

Complete e-Bid to be uploaded on the CPP portal i.e., https://eprocure.gov.in before due
date & time. The Envelope containing “Documents in Physical Form” must also be received
by the Employer at the address Executive Director (Project), National Highways &
Infrastructure Development Corporation Limited. Regional Office-Aizawl, Mizoram. 3rd
Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-796001 not later than the date and time
indicated in the NIT. In the event of the specified date for the submission of documents in
Physical form being declared a holiday for the Employer, the same will be received up to
the specified time on the next working day.

21.1 The Employer assumes no responsibility for the inability of a bidder to submit bids
through the Employer’s e-tendering portal on account of delay in submission at the bidder’s
end. Bidders shall ensure that they submit the bid well before the “Bid Due Date and Time
of Bid-Submission.” The Employer shall not be responsible if the bidder is not able to submit
the bid on account of failure in network/internet connection or any other reason whatsoever.

21.2 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

Late Submission of Documents in Physical Form:

22.3 Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

Modification and Withdrawal of Bids

23.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering
portal, before the Bid Due Date and time as prescribed in Clause 20.

23.2DELETED.
23.3No bid may be modified after the deadline for online submission of bids.
23.4Withdrawal or modification of a Bid between the deadline for submission of
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https://eprocure.gov.in/

bids and the expiration of the original period of bid validity specified in Clause
15.1 above or as extended pursuant to Clause 15.2 shall result in punitive action
including of forfeiture of the Bid Security.

23.5Bidders may modify the prices of their bids before deadline of online submission of bid.
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Section Il
Instructions to Bidders (ITB)

Bid Opening and Evaluation

24 Bid Opening

Bid opening shall be carried out in two stages. Firstly, Technical Bid' of all the bids
received (except those received late) shall be opened online on the date and time
mentioned in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose
technical bid has been determined to be substantially responsive shall be opened
online on a subsequent datethrough online process of e-tendering, which will be
notified to such bidders.

24.1The Employer will open the "Technical Bid" of all the bids received (except
those received late), in the presence of the bidders/bidders’ representatives
who choose to attend at the time, date and place specified in the NIT. In the
event of the specified date for the submission of bids being declared a holiday
for the Employer, the Bids will be opened at the appointed time and location
on the next working day.

24.1.1DELETED
24.1.2 DELETED

24.2 In all cases, Bid Security, forms and validity shall be announced. Thereafter,
the Employer at the opening as the Employer may consider appropriate, will
announce the bidders' names and such other details.

24.3The Employer will prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with Clause 23.1.

24.4

(i) The bids accompanied with valid bid security and bid document fee will
be taken up for evaluation with respect to the information furnished in
Part | of theQualification Information and other bid.

(ii)As soon as possible, the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration.
However, to assist in the examination, evaluation of technical bids, the
Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be
entertained.

24.5 The Employer shall inform the bidders, whose technical bids are found
responsive, of the date, time and place of opening of the financial bids. The
bidders so informed, or their representative, may attend the meeting of
opening of financial bids.

24.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders
whose bids were found responsive in accordance with clause 23.5 will be
announced. The financial bids of only these bidders will be opened. The
responsive bidders’ names, the Bid prices, the total amount of each bid,

pursuant to clause 22 and such other details as the Employer may consider
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appropriate will be announced by the Employer at the time of bid opening. Any
Bid price, which is not read out and recorded, will not be taken into account in
Bid Evaluation.

24.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
25 Process to be Confidential

25.1 Information relating to the examination, clarification, evaluation,
and comparison of bids and recommendations for the award of a contract shall
not be disclosed to bidders or anyother person not officially concerned with
such process until the award to the successful Bidder has been announced. Any
attempt by a Bidder to influence the Employer’s processingof bids or award
decisions may result in the rejection of his Bid

26 Clarification of Bids and Contacting the Employer

26.1 To assist in the examination, evaluation, and comparison of Bids, the
Employer may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or by cable, but no change inthe price or substance
of the Bid shall be sought, offered, or permitted.

26.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on
any matter relating to his bid from the time of the bid opening to the time the
contract is awarded.

26.3 Any effort by the Bidder to influence the Employer in the Employer's
bid evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidders' bid.

27 Examination of Bids and Determination of Responsiveness

27.1 During the detailed evaluation of “Technical Bids”, the Employer will
determine whether each Bid

27.1.1 meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

27.1.2 the required documents in physical form submitted by the bidder as
well as the documents uploaded by the bidder are in order; and

27.1.3 is substantially responsive to the requirements of the Bidding
Documents. During the detailed evaluation of the “Financial Bids”, the
responsiveness of the bids willbe further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical
specifications etc.

27.2 DELETED.
27.3 DELETED.
28 DELETED.
29 Evaluation and Comparison of Financial Bids

29.1 The Employer will evaluate and compare only the bids determined to
be substantially responsive in accordance with Clause 26.

29.2DELETED
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29.3 If the Bid of the successful Bidder is seriously unbalanced in relation
to the Engineer’s/Employer's estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce detailed
price analyses for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with theconstruction methods and schedule
proposed. After evaluation of the price analyses, the Employer may require that
the amount of the performance security set forth in Clause 34 be increased and
an additional performance security of 05

29.4 (Five) percent may be obtained at the expense of the successful
Bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful Bidder under the Contract.

29.5 A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by
the bidder, may be rejected as non-responsive.

30 Price Preference
30.1There will be no price preference to any bidder.
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Section
Instructions to Bidders(ITB)
F. Award of Contract

31 Award Criteria

31.1 Subject to Clause 32, the Employer will award the Contract to the
Bidder whose Bid hasbeen determined to be substantially responsive to the
bidding documents and who has offeredthe lowest evaluated Bid Price.

32 Employer’s Right to Accept any Bid and to Reject any or all Bids

32.1 Notwithstanding Clause 30, the Employer reserves the right to accept
or reject any Bid, and to cancel the bidding process and reject all bids, at any
time prior to the award of Contract, without thereby incurring any liability to
the affected Bidder or bidders or any obligation to inform the affected Bidder
or bidders of the grounds for the Employer’s action.

33 Notification of Award and Signing of Agreement.

33.1 The bidder whose Bid has been accepted will be notified of the award
by the Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the Part
| General Conditions of Contract called the “Letter of Acceptance”) will state
the sum that the Employer will pay to the Contractor in consideration of the
execution, completion and maintenance of the Works, by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

33.2 The notification of award (LOA) will constitute the formation of
the Contract, subject only to the furnishing of a performance security in
accordance with the provisions of Clause 33.

33.3 The Agreement will incorporate all agreements between the
Employer and the successful Bidder. It will be signed by the Employer and the
successful Bidder after the performance security is furnished.

33.4 Upon furnishing by the successful Bidder of the Performance
Security, the Employer will promptly notify the other Bidders that their Bids
have been unsuccessful.

34 Performance Security

34.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the
successful Bidder shall deliver to the Employer a Performance Security of 5
(Three) percent of the Contract Price, valid for the period of 28 days after the
expiry of defect liability period of 6 (Six) months plus additional security for
unbalanced Bids in accordance with Clause 28.3 of ITB and sign the contract.
The validity shall account for additional 3 months’ time to account for BG
verification, signing of contract and start date.
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34.2 The performance security shall be in the form of a E- Bank Guarantee
in the name of the Employer, from a Bank as applicable in case of bid security
defined in Appendix to ITB.

34.3 Failure of the successful bidder to comply with the requirement of
sub-clause 33.1 shallconstitute sufficient ground for cancellation of the award
and forfeiture of the bid security and debarment for a period as specified in
clause 16.

35 Advances - Deleted

36 Corrupt or Fraudulent Practices
The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question and will declare the firm ineligible, either indefinitely
or for a stated period of time, to be awarded a contract with NHIDCL and any other
agencies, if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to
ITB

Instructions to Bidders
Clause Reference

(1.1) The Employer is Regional Office-Aizawl, 3rd Floor, T-
86, Tuikhuahtlang, Aizawl, Mizoram-79600.

(1.1)

Repair and Restoration of Vairengte-Sairang Road from
Chainage Km. 56.000 to Km 70.000 (Package -02) on NH-306
& 6 in the state of Mizoram under percentage rate & Work
order basis in FY 2022-2023.(2" call)

(4.4) Name of the Equipment Quantity
B) (b) (i) Tipper/Trucks 8
Hydraulic Excavator /JCB

Motor Grader

Excavator 1.0 cum bucket capacity
Vibratory Roller

Hot Mix plant with Electronic
Control

(Minimum 75 TPH Capacity)

Paver finisher 1
Front end Loader -
Smooth Wheeled Roller 1
Tandem Roller 1

Bitumen pressure distributer @ 1
1750
sgm per hr
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Water Tanker 2
Concrete Mixer with Integrated -
weight

batching facility

Generator set (63/100/250 KVA) 1

Any other equipment required for carrying out work as
per
Ministry’s specification.

Note: The bidder must upload scanned copy of the
documentary evidence in support of his owning/leased/
rented of the above equipment’s. In case the bidder proposes
to hire or take the above equipment on lease, he should, along
with the lease/rent agreement, attach the proof of ownership
of these equipment’s with the company/ entity from whom
the equipment’s are proposed to be hired on lease/ rent. The
bidder shall submit an undertaking as per Performa Appendix
1.7 (ITB, Section-2) of the bid document. However, a bidder
may assess the site requirement for additional
plant/machinery/equipment for speedy completion at his
cost. Any conditional evidence of deployment of the above
equipment or inadequate proof as required for any of the
equipment shall make the bid non-responsive and the
financial bid shall not be opened.

(4.4) The Number of Technical personnel, Qualifications and
(B) (b) (ii) Experience will be as follows :
The Technical Personnel are :
SL. No. Personnel Qualification Particular No. of
Experienc Persons
e
(minimum
requirement)
. 5 years on
1 Project Manager Edlili(vcz;tlelh)tor highwgy 1
+ 10 Years Exp cons.truct1ons /
) maintenance
work.
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B.E (Mech.) or
Plant manager equivalent + 10 2-year relevant 1
Years Exp.
Exp.
B.E (Civil) + 2 years on
Site Engineer 3YearsExp. Or highway 2
Diploma + 5 constructions /
Years Exp. maintenance
work.
B.E.Civil+3Years Exp. 2 years on
Quantity Or highway 1
Surveyor Dip.Civil.+5Years constructions /
Exp. maintenance
work.
Soil and Material B.E. Civil+ Year 2 years on
Engineer Exp.Or highway 1
Dip. Civil+ 7 year Exp. constructions /
maintenance work
Total 6

Note: The detailed signed and scanned CV’s of the Key
Technical Personnel at S. No. 1 signed by the key personnel
himself, must be uploaded along with the bid. The name and
educational qualificationof other personnel should be given.
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SECTION 11
QUALIFCATION INFORMATION

(To be Filled by Bidder)
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SECTION 11l

QUALIFCATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in

physical form will be used for the purposes of post qualification as provided for in Clause

4 of the Instructions to Bidders. This information will not be incorporated in the

Contract.

1.

For Individual
Bidders1.1
a) Year of Constitution
b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3 Total value of Civil Engineering construction work performed in the last Five
years (inRs.Lakhs) refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant & also
supply originalcertificate from Chartered Accountant)

20212022
2020-2021--=-=--=-x-
2019-2020

2018-2019-------------
2017-2018
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1.4 (a) Work performed as prime contractor; work performed in the past as a
nominated sub-contractor provided further that all other qualification criteria
are satisfied (in the same name) of a similar nature during the last five years

as per ITB Clause 4.4A(b).

Date Remarks
. Value of . -
. Descri . Stipulate Actual explainin
Projec | Name of . Contrac of issue .

p tion d period dateof greasons

t the tNo. | Contrac of - .
Name | Emplover * of t(Rs work completio | completio | for delay
ploy work : n n & work

Crore) | orde

r

* Upload certificate(s) from the Employer (to be given by an officer at the rank
of ExecutiveEngineer or equivalent & also supply original or certified copy in

physical form in envelope)

Note: In case of nominated sub-contractor - a certificate from the Executive Engineer

or equivalent of the Prime Employer should be obtained from whom an approval for
subcontractorhas been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and
accepted and works which are yet to be completed) as on the date 7 days before the
last date for bid submission (as per Cl 4.6 of the ITB).
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(i)

Existing commitments and on-going works (B)

Escalated
value of
- Name & . Value of Anticipate remaining
Descriptio Value Stipulate works . work
Place | Contrac | Address . . Escalatio | ddate of .
nof of d Period| remaining . during
& tNo. of nfactor | completio ;
works State Employer Contrac | of tobe nfactor completion
t(Rs Cr) |Completio | completed on period
n (Rs. Cr) ofwork of
which bids
are invited
1 2 3 4 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive
Engineer orequivalent & also supply original or certified copy of certificate in physical
form envelop.

(ii) Details of works for which bid submitted and accepted (i.e. where contract
signing ispending)

Value of
Work During
Date of . .
e Plac | Name & . Value Stipulate | Completion
Desc?ptlol? ek Address L1s:11:1eoff Given | d period | period of
OTWOTKS | stat of A cec ee:a?'n c inLOA | for work for
e Employer e (LSA) * completio which
n bidsare
invited
1 2 3 4 5 6 7

* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supportingcalculation)

A =
N =
B =
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Assessed available bid capacity =

AxNx2 - B
Rs.......... Lakhs
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1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)
(b) (1)]. The Bidder should list all the information requested below.

Availability Proposals Pagfehno.
Item of Equipment| Requirement ofthe
P a Own:/d/Letas: Nos./Capacity| Age/Condition proof
rente attached
Tipper/Trucks
Hydraulic
Excavator

Motor Grader

Excavator 1.0
cum
bucket capacity

Dozer 180 HP @ 60
cum per hr

Vibratory roller

Hot Mix plant
withElectronic
Control
(Minimum 75
TPHCapacity)

Paver Finisher

Front end Loader

Smooth Wheeled
Roller

Tandem Roller

Bitumen
pressure
distributer @
1750
sgm per hr

Water Tanker

Concrete Mixer
withIntegrated
weight
batching facility

Air Compressor

Generator set
(63/100/250 KVA)

Note: The bidder must upload the documentary evidence in support of his
owning/leased/ rented of the above equipment’s. In case the bidder proposes to
hire or take the above equipment on lease, he should, along with the lease/rent
agreement, attach the proof of ownership of these equipment’s with the
company/ entity from whom the equipment’s are proposed to be hired on lease/
rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB,
Section -2) of the bid document.
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1.6 Qualification and Experience of Key Personnel required for administration and
executionof the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data
for technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).
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Total Experience
Sl. Position Name Qualification Profession inthe
No. al proposed
Experienc position
e (Years) (Years)
Project
Manager
Plant
manager
Site Engineer
Quantity
Surveyor
Soil and
Material
Engineer

Note: The detailed and signed CVs of the Key Technical Personnel at S. No. 1 signed

by the key personnel himself must be uploaded along with the bid. The name
and educational qualification of other personnel should be given.

1.7 Information on litigation history in which the Bidder is involved.

Othe Party Employer Cause Amount Remarks
(ies) of Involve showing
Dispute d Present

Status

. Bidders should upload the scanned copy of the following affidavits/ undertakings
as per formats enclosed hereinafter & also send original copy of
Affidavit/Undertakings:

(i) Affidavit (it should be on stamp paper attested by Notary Public)
(il) Undertaking regarding minimum investment of cash towards working

capital. (iii)Undertaking that the Bids shall remain valid for the period

specified in Clause 15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(Clause 4.1(i) of ITB)

BANK CERTIFICATE

This is to certify that M/s....eveceeveveeeeeenen. is a reputed company with a good
financial standing.

If the contact for the work, namely ......ceveevenneenndd © .. . S awarded

to the above firm, weshall be able to prov1de overdraft/cred1t fac1[1t1es to the

EXEENE OF RSt ettt e e e et e eeeerrnanes to meet

their

working capital requirements for executing the above contract during the contract period.

(Signature)

Name of Bank Senior Bank Manager
Address of the Bank
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AFFIDAVIT

.|, the undersigned, do hereby certify that all the statements made in the enclosed
attachmentsare true and correct.

. The undersigned  also hereby certifies that neither our firm
M/s has abandoned any work on
MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our)
competence and general reputation.

. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
MoRTH/NHAI/PWD/NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

I, the undersigned do hereby undertake that our firm  M/s

would invest minimum cash up

to25% of the value of the work during implementation of the Contract towards the
working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(To be notarized by Notary)

UNDERTAKING

1 1, the undersigned do hereby undertake that our firm M/s.

agree to abide by this bid

for a period of days after the date fixed for

receiving the same and it shall be binding on us and may be accepted at any time

before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertakin
l, the undersigned do hereby undertake that our
FIFM MY Sttt saesse s e ssesaessessessaennens agree to provide andwill

deploy required equipment as mentioned in the Appendix to ITB of the work
............................................................................................................... further it is certified
that the documents submitted as evidence of availability of the keyequipment’s for
this work as stated in the Appendix to ITB, are genuine and correct. If anything,
contrary to the details as submitted is found at any stage NHIDCL would be at
liberty todebar/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-IV)

FORMS OF BANK GURANTEES,
LOA & AGREEMENT

Page 43 of 98




Format for Power of Attorney for signing of BID

Know all men by these presents, We......eveveneeceneeneneececeeseecnenns (name of the firm and address
of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr./
Ms (NAME), weeveereerecreerennennes son/daughter/wife of ......eveveccverveecennenne. and presently residing at
...................... , who is presently employed with us and holding the position of ........ccceveeecevvececnennn
as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and
on our behalf, all such acts, deeds and things as are necessary or required in connection with or
incidental to submission of our BID for the Project proposed or being developed by the National
Highways & Infrastructure Development Corporation Ltd (the “Authority”) including but not
limited to signing and submission of all applications, BIDs and other documents and writings,
participate in Pre-BID and other conferences and providing information/ responses to the
Authority, representing us in all matters before the Authority, signing and execution of all
contracts including the agreement and undertakings consequent to acceptance of our BID, and
generally dealing with the Authority in all matters in connection with or relating to or arising out
of our BID for the said Project and/ or upon award thereof to us and/or until the entering into of
the EPC Contract with the Authority. AND we hereby agree to ratify and confirm and do hereby
ratify and confirm all acts, deeds and things done or caused to be done by our said Attorney
pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts,
deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and
shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, ................... , THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS
POWER OF ATTORNEY ON THIS ......... DAY OF ............. 2eeee FOM aeeeeeeeneenee. .
(Signature, name, designation and
address) of person authorized by
Board Resolution
(in case of Firm/ Company)/ partner in case of
Partnership firm

Witnesses:
1.
2.

Accepted
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(Signature)

(Name, Title and Address of the Attorney) (Notarized)
Person identified by me/ personally appeared
before me/ Attested/ Authenticated*
(*Notary to specify as applicable)
(Signature Name and Address of the Notary)
Seal of the Notary
Registration No. of the Notary
Date:.....ccoeeuuee.

Notes: « The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal affixed in
accordance with the required procedure.

44

e Wherever required, the Bidder should submit for verification the extract of the charter
Page 38 of 83 documents and documents such as a board or shareholders’ resolution/
power of attorney in favour of the person executing this Power of Attorney for the
delegation of power hereunder on behalf of the Bidder.

e For a Power of Attorney executed and issued overseas, the document will also have to be
legalised by the Indian Embassy and notarized in the jurisdiction where the Power of
Attorney is being issued. However, the Power of Attorney provided by Bidders from
countries that have signed the Hague Legislation Convention 1961 are not required to be
legalised by the Indian Embassy if it carries a conforming Appostille certificate.
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FORM OF BANK GUARANTEE FOR PERFORMANCE
SECURITY

[Contract Package No.: NHIDCL/RO-Aizaw!l/M&R/NH-06/Vairengte-Sairang]
To,
Executive Director (Projects),
National Highways and Infrastructure Development Corporation Ltd.
Regional Office-Aizawl, 3rd Floor, T-86,
Tuikhuahtlang, Aizawl, Mizoram-796001
Email: ro-mizoram@nhidcl.com

WHEREAS........oooerererecreeecrenene (name and address of contractor) hereinafter called
“the contractor” has undertaken, in pursuance of Letter of Acceptance No.

Dated.......cccueuue... .toexecute.. coviiiiiiiiiiii (name of Contract and brief description
of Works) (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor
shall furnish you with a Bank Guarantee for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total of Rs................ (amount of guarantee)
(RUPEES....uceveeerereeereereenesesaesnenenns (in words), , and we undertake to pay you, uponyour
first written demand and without cavil or argument, any sum or sums within the limits
Of e eeeiiiinnenns (amount of guarantee) as aforesaid without your needing to prove or
to show

grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the contract or of the works to be performed there under or of any of the contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until 60 days from the date of expiry of the
Defects LiabilityPeriod.

This guarantee shall also be operatable at our ................... branch at Aizawl, from
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof
shall be made available on demand. In the contingency of this guarantee being invoked
and payment there under claimed, the said branch shall accept such invocation letter
and make payment of amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is
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restricted to Rs. (Rs. in words) and the guarantee shall remain
validtill . Unless a claim or a demand in writing is served upon us
on orbefore all our liability under this guarantee shall cease.

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:
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Particulars Details
Name of Beneficiary

National Highways &
Infrastructure Development
Corporation Limited

Beneficiary Bank Account No. 79601010002070

Beneficiary Bank Branch IFSC CNRB0017960

Beneficiary Bank Branch Name CANARA BANK, Aizawl Il Branch
Beneficiary Bank Address Power House Road Lower Chan

Mari, Aizawl

Signature and seal of the Guarantor with Name, Designation, Employee Code Number
& Telephone NUMDET.......eerrececereeeeneceeseseseeesaeseeenns

Name of the Issuing Bank/ Branch .................... Name of the Controlling
Branch/Bank.....

Address & Telephone Number ........ccccevvvveennnn... Address & Telephone
Number.............

Date....cccoveeevvcrrrercnnnanes .

In the presence of (if this is to be witnessed as per bank’s poliCy)......cccceveeveeverveereecerceeeenen.

ereereeeereeeeseeeeseesessasseessesaensessesaessessensessessensensesensessessensessessessassansans (Name, Address &
Occupation)
2o eeereee et e e e et e e e e e e e e e et e e et e e et e e e ae st e st e s era e aeaeaeaesaeaensasanns (Name, Address &
Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the
Contract Price specified in the Contract including additional security for unbalance
bids, if any and denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,
Executive Director (Projects)
National Highways & Infrastructure Development Corporation Limited.

Regional Office-Aizawl, Mizoram. 3rd Floor, T-86, Tuikhuathlang, Aizawl, Mizoram-796001

Email: ro-mizoram@nhidcl.com

DESCRIPTION OF WORKS: Repair and Restoration of Vairengte-Sairang Road from
Chainage Km. 56.000 to Km 70.000 (Package -02) on NH-306 & 6 in the state of
Mizoram under percentage rate & Work order basis In FY 2022-23.(2" call)

[Contract Package No.: NHIDCL/RO-Aizaw!l/M&R/NH-06/Vairengte-Sairang]

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification
Information, Scope of works, etc. for the subject work, we, hereby submit our bid for

the subject work.

It is certified that the information furnished in this document is true and correct.
The proposal is unconditional and unqualified. We undersigned accept that NHIDCL

reserves the right to reject any or all application without assigning any reason.
Thanking you,

Yours faithfully,

(Authorized Signatory) for and on

behalf of M/s
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FORM OF AGREEMENT
AGREEMENT

This agreement made the day of
2019 between the National Highways & Infrastructure Development
Corporation Ltd., Aizawl (hereinafter called “the Employer” of the one part and

(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders of the execution of

certain works, viz “Repair and Restoration of Vairengte-Sairang Road from Chainage Km.
56.000 to Km 70.000 (Package -02) on NH-306 & 6 in the state of Mizoram under percentage
rate & Work order basis IN FY 2022-23.(2" call)

Contract Package no:.[NHIDCL/RO-Aizawl/M&R/NH-06/Vairengte-Sairang]
AND WHEREAS pursuant to the bid submitted by the Contractor, vide letter dated ----

---------- (here in after referred to as the “BID” or “OFFER”) for the execution of
works, the Employer by his letter of acceptance dated ------------------ accepted the
offer submitted by the Contractor for the execution and completion of such works and
the remedying of any defects thereon, on terms and conditions in accordance with the
documents listed in para 2below.

AND WHEREAS the Contractor by a deed of undertaking dated---------- has agreed
to abide by all the terms of the bid, including but not limited to the amount quoted for
the execution of Contract, as stated in the bid, and also to comply with such terms and
conditions as may be required from time to time.

AND WHEREAS pursuant to the bid submitted by the Contractor vide letter dated

----------------- (hereinafter referred to as the “the Offer”), the employer has by his
letter of acceptance NO.------=-=---mmmmmmmmmr e accepted the
offer submitted by the Contractor for the execution and completion of such works and
the remedying of any defects therein, on terms and conditions in accordance in the
conditions of particular application and condition included hereinafter;

AND WHEREAS the contractor has agreed to undertake such works and has
furnished a performance security pursuant to clause 34 of the instructions to bidders
(Section-l1).

NOW THIS AGREEMENT WITNESSETH as follows:
1 In this agreement works and expressions shall have the same meanings as are
respectivelyassigned to them in the conditions of contract hereinafter referred to;
2 The following documents shall be deemed to form and be read and constructed as
part of thisagreement viz.
a) The Contract Agreement,
b) Letter of Acceptance,
c) Notice to proceed with the works,
d) Contractor’s Bid,
e) Contract Data,
f) Conditions of Contract including Special Conditions of Contract
g) Technical Specifications,
h) Drawings, if any
i) Scope of work
j) Bill of Quantities
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k) Any other document listed in the Contract Data.

3 The foregoing documents shall be constructed as complementary and mutually
explanatory one with another. Should any ambiguities or discrepancy be noted then
the order of precedence of these documents shall subject to the condition of
particular applications be as listed above.

4 In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works and remedy any defects therein in conformity in
all respect with the provisions of the contract.

5 the employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and the remedying of defects therein the
contract price or such othersum as may become payable under the provisions of the
contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed
the day and year first before written, signed, sealed and delivered by the said
Employer through his Authorized Representative and the said Contractor through his
Power of Attorney holder in the presence of:

Binding Signature of Employer

For and on behalf of

National Highways & Infrastructure Development
Corporation Ltd.

Regional Office-Aizawl, 3rd Floor, T-86,
Tuikhuahtlang, Aizawl, Mizoram-796001

Email: ro-mizoram@nhidcl.com
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FORM OF LETTER OF ACCEPTANCE

[\ Lo TR Dated .......... .

To

{Name of Selected Bidder}
10 TN Name of WOorK ......vccccncnnucnnanns
Reference: Your bid NO.:...cceeveereverurrennnnee for the subject work dated ................ .
Sir,
Based on your bid submitted on ......... in compliance of bidding document of NHIDCL for
execution of the Work of ....oiiiiiiiiiiiiiiiiiiiiiiiiiiaian, , it is hereby notified that your bid

for a contract price of Rs............... (Rupees in words....... ) has been accepted for and on behalf of
NHIDCL. You are requested to return a duplicate of the LOA as an acknowledgement immediately.

2. You are also requested to furnish Performance Security for an amount of ......................
{and Additional Performance Security for an amount of .................. } as per Section 3 of ITB
within 07 (seven) days of receipt of this Letter of Acceptance (LOA) failing which the
actions asstipulated in ITB shall be taken.

Thanking
you, Yours faithfully,

(cevveerrerrrsssene )

Executive Director (Projects)

“Accepted By:
(Name of the Authorized person)

(Name of the sole bidder/lead partner
of JV)Seal of the bidder”
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Binding Signature of Contractor

For and on behalf of

In the presence of In the Presence of
1. Name: 1. Name:
Address: Address:
2. Name: 2. Name:
Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT ANDCONTRACT
DATA
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Section V

CONDITIONS OF CONTRACT
Part | General Conditions of Contract (GCC) and Contract Data
A. General

1. Definitions

1.1Terms which are defined in the Contract Data are not defined in the Conditions of
Contractbut keep their defined meanings. Capital initials are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 41 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Engineer, in accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor
to the Employer and includes technical and financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 6 Months.

Drawings include calculations and other information provided or approved by the
Engineer for the execution of the Contract.
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The Employer is the party as defined in the Contract Data, who employs the Contractor
to carry out the Works. The Employer may delegate any or all of its functions to a person
or body nominated by him for specified functions.
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The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and
administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing an
extension of time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents
and arefactual interpretative reports about the surface and subsurface conditions at
the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor
to carryout a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL,

which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
maintain, and handover to the Employer, as defined in the Contract Data.

2. Interpretation
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2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless

specifically defined. The Engineer
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will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order
of priority.

(@) Agreement,

(b) Letter of Acceptance

(c) Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract

(f) Technical Specifications,

(g9) Drawings, if any

(h) Implementation Manual

(i) Scope of Work

() Bill of Quantities, and

(k) Any other document listed in the Contract Data.

3. Language and Law

3.1The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the
Contractor, and maycancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective onlywhen in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in
Contract Data, with the prior approval of the Employer in writing. Subcontracting shall
not alter the Contractor's obligations.
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7.2

The Contractor shall not be required to obtain any consent from the Employer for:
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is
named inthe Contract;
b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards
specified in theContract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes
sub- contracting of any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in
ContractData..

b) The Contractor shall not sub-contract any part of the Work without prior consent
of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any of his sub-Contractor, his agents or workmen as fully
as if they were the acts, defaults or neglects of the Contractor, his agents and
workmen.

7.3  The Engineer should satisfy himself before recommending to the Employer whether
a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience,
qualifications and equipment necessary for the job proposed to be entrusted to
him in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors

8.1The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
Other Contractors, as referred to in the Contract Data. The Contractor shall also provide
facilities and services for themas described in the Schedule. The Employer may modify
the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data
or other technical persons approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant qualifications and
experience are substantially equal to or better than those of the personnel stated in
the Contract Data. If the personnel stated in the contract data are not deployed on site
by the contractor, it will be treated as a breach of contract and action will be taken as
per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the
Works in the Contract.
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9.3

9.4

The Contractor shall use the equipment identified in the bid along with competent
operators and adequate stock of spares for smooth operations.

9.4 The Contractor shall establish, within his own organizational structure, a planning
unit, staffed with suitably qualified personnel. The team will be headed by a Project
Manager who will be assisted by his representatives, i.e. Site Manager and Manager,
Planning. The task of this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor
with the specified Road Maintenance Standards and report the same to the Engineer in
the format acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.

9.4.3 To assist the Engineer in verification of the compliance.

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the
level of compliance with the required Service Levels in the standard formats acceptable
to the Engineer.

10. Employer's and Contractor's Risks

10.1The Employer carries the risks which this Contract states are Employer's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.

Page 63 of 98




11. Employer’s Risks

11.1The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot commotion or disorder (unless restricted to
the

Contractor’s employees), natural calamities and contamination from any nuclear fuel
or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design
of the Works, other than the Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract other than
the excepted risks,referred to in clause 11.1, are the responsibility of the Contractor.

13. Insurance

13.1The Contractor at his cost shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of defect liability period
for events (a) to (d), in the amounts and deductibles stated in the Contract Data for
the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (except the Works, Plant, Materials, and
Equipment) inconnection with the Contract; and

d) Personal injury or death.

e) Other insurances

13.2 Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in Indian Rupees to rectify the
loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required,
theEmployer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

13.4 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports
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14.1The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available to
him, before submitting the bid.
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15. Queries about the Contract Data
15.1 Executing Director will clarify queries on the Contract Data.
16. Contractor to Construct the Works & do maintenance

16.1The Contractor shall construct, install and maintain the Works in accordance with
the documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date

17.1The Contractor may commence execution of the Works on the Start Date and shall
carry outthe Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

18. Approval by the Engineer

18.1The Contractor shall prepare/propose the Maintenance Manuals as per relevant
applicable Standards and Specifications and existing policies/guidelines/practices and
get the same approved from the Engineer/Employer.

18.2The Contractor shall submit Specifications and Drawings showing the proposed

Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

18.3 The Contractor shall be responsible for design of Temporary Works.

18.4 The Engineer's approval shall not alter the Contractor’s responsibility for design
of the Temporary Works.

18.5 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

18.6 All Drawings prepared by the Contractor for the execution of the temporary or
permanentWorks, are subject to prior approval by the Engineer before their use.

19. Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall notify
the Engineer of such discoveries and carry out the Engineer’s instructions for dealing
with them.

21. Possession of the Site

21.1The Employer shall give complete possession of the Site to the Contractor on the
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date of signing of agreement.

22. Access to the Site

22.1The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to
the engineer and any person/persons/agency authorized by:
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a. The Engineer
b. The Employer

23. Instructions
23.1The Contractor shall carry out all instructions of the Engineer, which comply with
the applicable laws where the Site is located.

23.2The Contractor shall permit the Employer to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by
Auditors appointed by the Employer if so required by the Employer.

24. Deleted

25.

@)

(b)

©)

(d)
()

ARBITRATION

The procedure for arbitration will be as follows:

In case of Dispute or difference arising between the Employer and a domestic
contractor relating to any matter arising out of or connected with this agreement,
such disputes or difference shall be settled in accordance with the Arbitration and
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each
to be appointed by the Employer and the Contractor. The third Arbitrator shall be
chosen by the two Arbitrators so appointed by the Parties and shall act as presiding
arbitrator. In case of failure of the two arbitrators appointed by the parties to
reach upon a consensus within a period of 30 days from the appointment of the
arbitrator appointed subsequently, the Presiding Arbitrator shall beappointed by
the Secretary General of Indian Road Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause
(@) and (b)above within 30 days after receipt of the notice of the appointment of
its arbitrator by the other party, then the Secretary General of Indian Road
Congress shall appoint the arbitrator. A certified copy of the order of the Secretary
General of Indian Road Congress making suchan appointment shall be furnished to
each of the parties.

Arbitration proceedings shall be held at Aizawl, Mizoram India, and the language
of the arbitration proceedings and that of all documents and communications
between the parties shall be English.

The decision of the majority of arbitrators shall be final and binding upon both parties.

The cost and expenses of Arbitration proceedings will be borne equally by both
parties in accordance with the following fee structure (the signing of the contract
shall be the acceptance of the fee structure given below by both the parties):

SI.No. | Particulars of fee and other Schedule Amount payable per

charges Arbitrator/ per case

Arbitrator fee Rs.15,000/- per day subject to a
publishing the Award within 12
months. 12 months will be
reckoned

from the date of first meeting.
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Reading Charges

Rs.15,000/ -

WN

Secretarial Assistance and

IncidentalCharges (telephone,

fax, postage etc.)

Rs.20,000/-
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4. Charges for Publishing/ Maximum of Rs.20,000/-
declaration of
the Award
5. Other expenses (As per actual Economy class by air, first class AC
Against bills subject to bytrain, AC car by road.
maximum
of the prescribed ceiling given (i) Up to Rs.15,000/- per day
below)Traveling Expenses, (metrocities)
Lodging and Boarding (ii) Up to Rs.7,000/- per day
(othercities)
(iii)Rs.3,000/- per day
ownarrangement)
6. Local Travel Rs.1,500/- per day
7. Extra charges for days other than |Rs.3,500/- per day
hearing / meeting days
(maximum for2 days

Note:- [Lodging, boarding and traveling expenses shall be allowed only for
thosemembers who are residing 100kms. Away from place of
meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad

shall beconsidered as Metro Cities.

However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its proceedings shall be borne by each party
itself.

(f) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the employer shall not be withheld, unless
they are the subject matter of the arbitration proceedings.

26 Deleted
B. Time Control

27. Programme

27.1The Engineer shall issue the indent of work in stages specifying the time limit for
the same as and when required. The Contractor shall submit to the Engineer for
approval a programme within the time stipulated in the Contract Data showing the
general methods, arrangements, order, and timing for all the activities in the Works,
along with monthly cash flow forecasts.

27.2 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals. If the Contractor does not submit an updated Programme within this
period, theEngineer may withhold the amount stated in the Contract Data from the
next payment certificate and continue to withhold this amount until the next payment
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after the date on which the overdue Programme has been submitted.

27.4 The Engineer's approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer
again at any time. A revised Programme shall show the effect of Variations and
Compensation Events.
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28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval
of NHIDCL if a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Works, which would cause the
Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay
by this failure shall not be considered in assessing the new Indented Completion Date.

29. Delays Ordered by the Engineer

29.1The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totaling more than 30 days will require prior
written approval of the Employer.

30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide
copies ofthe record to those attending the meeting. The responsibility of the parties
for actions to be taken shall be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all those who
attended the meeting.

C. Quality Control

31. Identifying Defects

31.1The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Engineer mayinstruct the Contractor to search for a Defect and to uncover and test
any work that the Engineer considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for :

a.  Carrying out the mandatory tests prescribed in the documents forming
part ofcontract.

b. For the correctness of the test results, whether preformed in his
laboratory orelsewhere.
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32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples.

32.3 Subject to further condition in contract data

33.  Correction of Defects noticed during the Defect Liability Period.

33.1 lItis the terms of contract that Short Term Improvement and Maintenance of road
shall beof very high standard, requiring no major repairs for Six (6) months after the
date of completion of works.

33.2 |If any defects including shrinkage, cracks, and other faults appear in the work
within Six months of “Taking over” certificate, the Engineer shall give notice to the
Contractor of any defects before the end of the Defects Liability Period, which begins
at Completion, and is for Sixmonths thereafter. The Defects Liability shall be extended
for as long as defects remain to be corrected.

33.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect at his own cost within the length of time specified by the Engineer’s notice. If
the contractor is in default the Engineer shall cause the same to be made good by other
workmen and deduct the expenses from any sums that may be due to the contractor.

34. Uncorrected Defects
34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction
of the Engineer, within the time specified in the Engineer’s notice, the Engineer will assess
the cost of having the Defect corrected/completed. The Contractor will pay to the
Employer this amount or the Engineer may deduct such amount from any sums due to the
Contractor, on correction of the Defect together with 20 percent additional costs as the
damages.

34.2 In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance
Standards Part - I.

D. Cost Control
35.Bill of Quantities

35.1The Bill of Quantities shall contain items for the construction, installation,
testing, and commissioning and maintaining works to be done by the Contractor.
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35.2The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rates in the Bill
of Quantities for each item for the work executed.

35.3Changes in the Quantities

35.3.1If the final quantity of the work-done differs from the quantity in the Bill
of Quantities for the particular item by more than 25 percent provided the change
exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to allow for
the change. The Engineer shall follow the guidelines of the Employer to determine
the changed rate.

35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby
the Initial Contract Price is exceeded by more than 15 percent, except with the
Prior approval of the Employer. If requested by the Engineer, the Contractor shall
provide the Engineer with a detailed cost breakdown of any rate in the Bill of
Quantities.
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35.3.3 Change of scope due to six laning or OMT

Deleted

36 variations

36.1 The Engineer shall, having regard to the scope of the Works and the
sanctioned estimated cost, have power to order only after approval from
NHIDCL / as per NHIDCL guidelines, in writing, Variations within the scope of
the Works he considers necessary or advisable during the progress of the Works.
Such Variations shall form part of the Contract and the Contractor shall carry
them out and include them in updated Programmes produced by the Contractor.
Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

37 Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate. This shall apply for Variations only up to
the limit prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall
be derived under the provisions of clause 37.2 and 37.3 for quantities (higher)
exceeding the deviation limit.

37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public
Works Department are available shall be applicable for determination of costs. If the
rates for Variation are not specified in the SOR, the Engineer shall derive the rate from
similar items in the Bill of Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in
Clause 37.1or 37.2, the Contractor shall, within 14 days of the issue of order of
Variation work, inform the Engineer the rate which he proposes to claim, supported
by analysis of the rates. The Engineer shall assess the quotation and determine the
rate based on prevailing market rates within one month of the submission of the claim
by the Contractor and approval from NHIDCL will be taken. As far as possible, the rate
analysis shall be based on the standard data book and the current schedule of rates of
the PWD(NH) division. The decision of the Employer on the rate sodetermined shall be
final and binding on the Contractor.

38 Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer
with anupdated cash flow forecast.

39 Payment Certificates

39.1 The Contractor shall submit to the Engineer monthly statements of
the value of the work executed less the cumulative amount certified previously
supported with detailed measurementof the items of work executed.

39.2 The Engineer shall check the Contractor's monthly statement within
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14 days and certify the amount to be paid to the Contractor after taking into
account any credit or debit for the monthin question.

39.3 The value of work executed shall be determined, based on
measurements by the Engineer.

39.4 The value of work executed shall comprise the value of the quantities
of the items in the Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of
Variations and Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

39.7 The final bill shall be submitted by the contractor within one month
of the actual date of completion of the work; otherwise the Engineers
certificate of the measurement and of the total amount payable for work
accordingly shall be final and payment made accordingly within a period of sixty
days as far as possible.
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40 Payments

40.1 Payments shall be adjusted for deductions for advance payments, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts Engineer had
certified within 28 days of the date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified
by the Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be covered
by other rates and prices in the Contract.

41 Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer’s Risks.

41.2 If a Compensation Event would prevent the Works being completed before the
Intended Completion Date, the Intended Completion Date shall be extended.
The Engineer shall decide whether and by how much the Intended Completion
Date shall be extended after the approval of the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having cooperated with the Engineer/Employer.

42 Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive
of the sales and other levies, duties, royalties, cess, toll, taxes of Central and
State Governments, local bodies and authorities that the Contractor will have
to pay for the performance of this Contract. TheEmployer will perform such
duties in regard to the deduction of such taxes at source as per applicable law.

42.2 All payments will be made in Indian Rupees.
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43 Price Adjustment - Deleted
43.1. Deleted

43.2. Deleted

44 Security Deposit / Retention Money

441 The Employer shall retain security deposit of 6 % (six percent) of the
amount from each payment due to the Contractor until Completion of the whole
of the Works.

44.2 The security deposit/retention money and the performance security
will be released to theContractor when the Defect Liability period is over, and
the Engineer has certified that the Defects, if any, notified by the Engineer to
the Contractor before the end of this period have beencorrected.

44.3 If the contractor so desires then the Security Deposit/retention
money can be released onsubmission of unconditional Bank Guarantee at the
following two stages:-
(@) At a point after the progress of work in financial term (gross value of work
done) has reached 50% of the contract amount
(b)  After the retention money has been deducted to the full value (5% of the
ContractAmount).

45 Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part
thereof stated in the Contract Data for each day that the Completion Date is later than
the Intended Completion Date. The total amount of liquidated damages shall not exceed
the amount defined in the Contract Data. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor’s other liabilities.

45.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Engineer shall correct any overpayment of
liguidated damages by the Contractor by adjusting in the next payment
certificate. The contractor shall not be paid interest on the over payment of
liquidated damages.

46  Advance Payment: Deleted
47  Securities

47.1 Subject to further condition in contract data, the Performance Security equal to
Three percent of the contract price and additional security for unbalanced bids shall
be provided to theEmployer no later than the date specified in the Letter of
Acceptance and shall be issued in the form given in the Contract Data and by a
prescribed bank. The Performance Security shall be valid until a date 28 Days after
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the expiry of Defect Liability Period and the additional performance security for
unbalanced bids shall be valid until a date 28 days from the date of issue of the
certificate of Completion. The validity shall account for additional 3 months’ time to
account for BG verification, signing of contract and start date
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49 Completion

52 Operating and Maintenance Manual

53 Termination

48 Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at their cost if the loss or damage arises from
the Contractor's acts or omissions.

E. Finishing the Contract

49.1 The Contractor shall request the Engineer to issue a certificate of
Completion of the Works, and the Engineer will do so upon deciding that the
Works is completed.

50 Taking Over

50.1 The Employer shall take over the Site and the Works within seven
days of the Engineer'sissuing a certificate of Completion.

51 Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account
of the total amount that the Contractor considers payable under the Contract
before the end of the Defects Liability Period. The Engineer shall issue a Defects
Liability Certificate and certify any final payment thatis due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Engineer shall
decide on the amount payable to the Contractor and issue a payment certificate
within 56 days of receiving the Contractor’s revised account.

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of
completion.

52.2 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of
completion.

53.1 The Employer may terminate the Contract if the Contractor causes
a fundamental breachof the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:

a) the Contractor stops work for 28 days when no stoppage of work is shown on the
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b)

f)
9)

h)

current Programme and the stoppage has not been authorized by the Engineer;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstitution or amalgamation;

the Engineer/Employer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in clause 45;

the Contractor fails to provide insurance cover as required under clause 13;

if the Contractor does not deploy any of the personnel and not mobilized his
equipments to the sites stated in Contract Data within 15 days of issue of notice to
proceed;

The Contractor violates the provisions of Child Labour (Prohibition & Regulation)
Act,1986;

if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of
this clause, “corrupt practice” means offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the procurement process
or in Contractexecution. “Fraudulent Practice” means a misrepresentation of facts in
order to influencea procurement process or the execution of a contract to the
detriment of the Employer andincludes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid process at artificial non-competitive
levels and to deprive the Employer of the benefits of free and open competition.

if the Contractor has not completed at least thirty percent of the value of Work
required tobe completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed

equipment, withinthe period specified; and

any other fundamental breach as specified in the Contract Data.
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53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.4 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon as
reasonably possible but in no case later than 7 days. In the event the employer
terminates the agreement on account of any of the specified defaults of the
Contractor, the Agreement allows the Employer to forfeit the performance security &
retention money of the contractor.

54 Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer shall issue a certificate for the value
of the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the Contract Data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Employer.

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the
Employer's convenience, the Engineer shall issue a certificate for the value of
the work done, the reasonable cost of removal of Equipment, repatriation of
the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments
outstanding on the date of the certificate, less other recoveries due in terms
of the Contract, and less taxes due to be deducted at source as per applicable
law.
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the
Engineer shall issue a certificate for the value of work done till termination, less
advance payments outstanding, less other recoveries due in terms of contract and less
taxes due to be deducted at source as per applicable law.

55 Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer for use for
completing balance work if the Contract is terminated because of the
Contractor's default.

56 Release from Performance
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56.1 If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of the Employer or the Contractor, the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

57 Labour

57.1 The Contractor shall, make arrangements of his own cost and
expenses for the engagement of all staff and labour, local or others; for their
payment, housing, feeding and transport; and for compliance with various
labour laws/ regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

57.3The Contractor’s personnel including equipment operators shall be
appropriately qualified, skilled and experienced in their respective trades or
occupations. The Engineer may require the Contractor to remove or cause to
be removed any person employed on the site or the works, including the
Contractor’s representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

c) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the

environment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable

replacement person

58 COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub-
Contractors shall abide at alltimes by all existing labour enactments and rules
made there under, regulations, notifications and bye laws of the State or
Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be notified already or that may be
notified underany labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessaryto cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
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Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including from his performance security/ retention
money. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and
the Sub- Contractor in no case shall be treated as the employees of the
Employer at any point of time.

58. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE
2
TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER

CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has completed
the prescribed minimum years (say, five years) of service or more or on death the rate
of prescribed minimum days" (say, 15 days) wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum number
(say, 10) or more employees.
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c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is requiredto take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they
employ prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wagesfixed by appropriate Government as per provisions of the Act if the employment
is a scheduled employment. Constructions of buildings, roads, runways are scheduled
employment.

Q) Payment of Wages Act 1936: - It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of the
workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal
wages forwork of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure
for resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in theAct and get these certified by the designated Authority.
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) Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.
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m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employmentof children below 14 years of age in certain occupations and processes and
provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction
industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen through
an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The Employer of the establishment is required
to provide safety measures at the building or construction work and other welfare
measures, such as canteens, first-aid facilities, ambulance, housing accommodations
for workers near the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing the prescribed minimum (say, 10) personsor more with aid of power or
another prescribed minimum (say, 20) or more persons withoutthe aid of power
engaged in manufacturing process.

59 Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly
before the start of the work, secondly mid-way in the execution of different
stages of work and lastly after the completion of the work. No separate
payment will be made to the contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him
and works on which he is engaged without the prior approval of the Engineer in
writing. No photograph of the works or any part thereof or plant employed
thereon, except those permitted under clause 59.1, shall be taken or permitted
to be taken by the Contractor or by any of his employees or any employees of
his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/ Videography shall be published or otherwise circulated without
the approval of the Engineer in writing.
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60 The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the
Apprenticeship Act1961 (lll of 1961), the rules made there under and the
orders that may be issued from time to time under
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the said Act and the said Rules and on his failure or neglect to do so he shall be
subject to allliabilities and penalties provided by the said Act and said Rules.

61 FORECLOSURE:

The scope of the Strengthening/Rehabilitation/Repair Work shall be reduced or
if deemed necessary, the Work Contract may be foreclosed, as soon as the Authority
notifies the same to the Contractor. Intimation for such reduction of
scope/foreclosure shall be made 7 daysprior to the expected Foreclosure Date.
Further, such reduction in scope/foreclosure shall be binding upon to the Contractor,
without any additional financial implication.
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

Clause Reference
Iltems marked “N/A” do not apply in this Contract. [CL.1.1]
The Employer is: -

Regional Office-Aizawl, 3rd Floor, T-86,
Tuikhuahtlang, Aizawl, Mizoram-796001

Email: ro-mizoram@nhidcl.com

Name of Authorized Representative:
Executive Director (Projects),
Regional Office-Aizawl, 3rd Floor, T86,
Tuikhuahtlang, Aizawl, Mizoram796001

Email: ro-mizoram@nhidcl.com

2. The Engineer Charge is : [CL.1.1]

Designation: General Manager (Projects),
PMU Kolasib, NHIDCL .

Address: National Highway & Infrastructure
Development Corporation Ltd.

Project Monitoring Unit-Kolasib

3. The intended Completion Date for the whole of the works is [CL.1.1, 17&28]

06months from start date.
4. The location of site is given in the Bid notice (SECTION I) [CL.1.1]
5. The start date shall be reckoned within 15 days after the date of [CL.1.1]
issue

of the notice to proceed with the work.
6. (a) The name and identification number of the contract is given [CL.1.1]
in

the table given in Bid Notice (SECTION I)
7. (a) The law which applies to the contract is the law of Union [CL.3.1]
of

India.

(b) The language of the contract documents is English [CL.3.1]
8. The limit of subcontracting is NIL of initial contract price [CL.7.1]
9. Schedule of other contractor -NIL [CL.8.1]
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1]
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11. Amount of Insurance are:
(@) Rupees equivalent to contract price
(b) Rupees equivalent to 5% of contract price
(c) Rupees equivalent to 5% of contract price
(d) Rupees 20 lakhs for multiple
incidentsAnd deductible as per
premium rate.

12. Site investigation report-NIL
13. (A) The period for submission of the programme for approval
of Engineer shall be 21 days from the issue of Letter of
Commencement.
(B) (a) Identified indented work
(1) Weekly Indent, Monthly Indent, Quarterly Indent
and Bi-annual Indent - 3 days before start of week; 7
days before start of month; 15 days before start of
quarter and 28 days before bi-annual period
concerned
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(2) Emergent Indents - Within 24 hours

14. Amount to be withheld for delays in submission of updated
programme: 1% of value of work corresponding to the updated
programme.

15. The period for setting up a field laboratory with the
prescribedequipment relevant to items of work in BOQ is
30 days from thedays from the date of notice to start work.

16. (a) Amount of liquidated damages for delay in completion
ofworks

For whole of work (1/2000)™ of the Initial
Contract Price, rounded off to the nearest
Thousand, per day.

For  Sectional Completion (wherever
specified, in item 6 of Contract Data
(1/200)t of initial contract price for 5 km
section, rounded off to the nearest thousand
per day.

(b) Maximum limit of liquidated damages for
delay incompletion of work.
10 percent of the initial contract price
rounded offto the nearest thousand.

17.The standard form of Performance Security acceptable to the
Employer shall be an shall be an unconditional Bank Guarantee
of the type as presented in the Bidding Documents.

18. Other fundamental breach is that the contractor has failed to
complete 75% of value of indented work in any 3 indents issued
by the Engineer.

19. The percentage to apply to the value of work not completed
representing the Employer's additional cost for completing
the work
shall be 20%.
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(SECTION-VI)

TECHNICAL SPECIFICATIONS
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7.1

TECHNICAL SPECIFICATIONS

PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction
with the otherBidding Documents as specified.

1.2

7.2.1

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise
of the following:

PART - | - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road
Transport & Highways, Government of India and published by the Indian Roads
Congress, hereinafter referred to as MORT&H Specifications.

PART - Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for
particular item of works not already covered in Part - I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION, April 2013), referred in Part-l above, where
Amended/Modified/Added upon and incorporated in Part-Il, referred to above,
the Amendment/ Modification/ Addition supersedes the relevant clause or part
of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof
in the said Specifications, then any reference to the superseded clause shall
be deemed to referto the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be
inconsistent with any of the provisions of the MOST Specifications under
reference, the Amended/Modified/Added clause and the additional
specifications shall always prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the
aforesaid Specifications, reference may be made to the latest codes and
specifications of IRC and BIS in that order, Where even these are silent, the
construction and completion of the works shall conform to sound engineering
practice as approved by the Engineer and, in case of any dispute arising out of
the interpretation of the above, the decision of the Engineer shall be final and
binding on the Contractor.
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PART - I

7.3

AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL
TECHNICAL SPECIFICATIONS (PART- I).

SECTION 100 - GENERAL

Clause 102

Clause 106
Clause 106 (a)

Clause 107

Clause 107.3

Definitions:

The following abbreviation shall be added in this Clause: “MOST”
- Ministry of Surface Transport, Govt. of India (Now Ministry

of Road Transport and Highways) “NHIDCL” - National

Highways &Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried
outlaying the relevant pavement material and it is not to be
part of the permanent works. The trial is to be carried out on
prior approval of equipment by Engineer-in-Charge.”

Add Sr. No. (g)

“The Contractor shall furnish to the engineer the detailed
technical literature and other relevant documents
regarding the performance of plant/equipment for approval
prior to its purchase

or mobilization on site.”

Contract Drawings:

Deleted this Sub-Clause

entirely. Clause 108.4  The clause shall be read

as follows:

Clause 109
Clause 109.10

“ldentification of quarry sites and borrow areas shall be
theresponsibility of the Contractor. Materials procured
from quarrysites and borrow areas identified by the
Contractor and to be used inWorks must
comply with the requirementsof quality
asstipulated in the Technical Specifications for
particular item of work”.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall
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submit tothe Engineer for the approval a programme and
methodology for thecalibration of all optical and electronic
survey equipment to be usedon site during construction of
the works. The Contractor will maintain calibration records
for all such equipment in his site office,
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Clause 110

Clause 110.1

Clause 110.2

Clause 111

available at all times for inspection by the Engineer.

Public Utilities:
Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas
ducts etc. Owned by various authorities including Public Undertaking
an LocalAuthorities shall be checked and located by the Contractor
prior to commencement of work.

Revise the clause as under:

The Contractor’s programme must take into account the period of
notice and duration of diversionary works of each body as existing
at site. The Contractor must also allow for any effect of these
services and alterations upon the Works and for arranging regular
meetings with the various bodies at the commencement of the
Contract and throughout the period of the Works in order to
maintain the required co-ordination. During the period of the
Works, the contractor shall have no objection if the public utility
bodies and their decisions in the execution of their proposal in terms
of programme and construction. Provided that, in the opinion of the
Engineer, the Contractor has received reasonable notice thereof
before the relevant alterations are put in hand.

Precautions  for  Safeguarding the

Environment: Clause 111.1 General

Clause 111.4

Clause 111.5

Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other
vegetationthat are to remain within or adjacent to the works and
shall use every precaution necessary to prevent damage or injury
thereto. On completion of the Works, all areas disturbed by the
Contractor’s construction activities shall be restored in their
original condition, or as may be acceptable to the Engineer. The cost
of this work shall be deemed to be included in the rates generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all
construction areas, to avoid creation of stagnant water bodies
especially in urban/industrial areas, including water in old water
bodies.”

Pollution from Hot Mix Plants and Batching Plants
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Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest abitation.
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Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

The H.M.P. shall be fitted with a dust extraction unit in order that
the exhaust gases comply with the requirements of the relevant
current emission control legislation. “All operations at plants shall
be undertaken in accordance with all current rules and regulations
protecting the environment.”

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall
be given at least 6 working days’ notice of the proposed use of any
herbicideor toxic chemical.

A register of all herbicides and other toxic chemicals delivered to
the site, shall be kept and maintained up to date by the
contractor. The registershall include a name physical properties and
characteristics, chemical ingredients, health and safety hazard
information, safe handling and storage procedures, and emergency
and first aid procedures for the product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid
spillageof materials on public roads.

After the last sentence add the following:

“The costs of compliance with Clause 111 shall be deemed to be
includedin the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment
Protection Act, 1986 shall be adhered to strictly. All waste arising
from the projectis to be disposed of in a manner which is
acceptable to the State Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works
shall beregularly maintained to ensure that pollutant emission levels
comply with the relevant requirements of current pollution control
legislation. During routine servicing operations, the effectiveness of
exhaust silencers must be checked and if found to be defective must
be replaced. Notwithstanding this requirement, noise levels from
any item of plant must comply with the relevant legislation for levels
of sound emission. Non-compliant plant is to be removed from site.

Vehicle maintenance and refueling shall be carried out in such a
fashionthat spillage of fuels and lubricants do not contaminate the
ground or nearby watercourse. An “oil interceptor” shall be
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provided for wash down
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Clause 111.14

Clause 111.15

Clause 112

Clause 112.1

Clause 112.2

and refueling areas. Fuel storage shall in proper bounded areas. All
spilt and collected petroleum products shall be disposed of in
accordance with the relevant legislation.

Add the following New Sub-Clause:

All temporary accommodation must be constructed and
maintained in such a fashion that uncontaminated water is
available for drinking, cooking and washing. The sewage system for
the camp must be properly designed, built and operated so that no
health hazard occurs and no pollution to the air, ground or adjacent
watercourses take place compliance with relevant legislation must
be strictly adhered to Garbage bins must be provided in the
camp and regularly emptied and the garbage disposed of in a
hygienic manner. Construction camps are to be sited away from
vulnerable people and adequate health care is to be provided for
the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage
or disruption to the flora and fauna is reduced to a minimum
whereverpossible. Trees or shrubs will only be felled or removed
that impinge directly on the permanent works or necessary
temporary works, afterseeking approval of the Engineer.

Arrangement For Traffic During Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic
Control Plan 5 days prior to commencement of the temporary /
permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with
Clause112.3

Typical details of arrangements for construction under traffic
including details of traffic arrangement after the cessation of work
each day. Special consideration shall be given in the preparation of
the Traffic Control Plan to the safety of pedestrians and workers at
night. Temporary diversions will be constructed only with the
approval of the Engineer.

Passage of Traffic along a part of the Existing Carriage way
underimprovement:

Delete this clause replace as follows:

Page 101 of




“For strengthening of existing carriage way, where part of the
existing carriage way is proposed to be used for passage of traffic
& hard holder are not available then, treated shoulders shall be
provided on the side on which work is not in progress. If the
existing shoulder width less than
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Clause 112.6

Clause 112.7

Clause 112.8

1.5m the same shall be extended up to 1.5m for earth work duly
compacted. The top 15.0cm or as directed by the engineer
including extended shoulder of 1.5m width shall be filled up by
granular sub base material duly bounded with binding material and
compacted. The sub base material shall conform to MOST
specification Clause 401, the work of excavation and filling of
granular sub-base material so carried out shall be paid under
relevant items of bill of quantities. The contractor shall maintain
the bypass/diversion during the period of construction by way of
watering, compacting, and making good loss of sub-base material
after filling up of the rutting/depression etc. by additional quantity
of granular sub base material. The items operations like
maintenance, making good the loss of material, watering,
compacting, leveling and dressing along with additional quantity
of sub-base material shall be considered as incidental to the work
and no extra payment will be ade for these operations. The
continuous length in which such works shall be carried out would
be within a range of 200 to 500m

at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of
shouldersfor earth work and granular sub-base as per Clause 112.2
above.” At the end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient
passage forvehicles pedestrians and livestock to and from side
roads and property accesses connecting to the roadway. Work
which affects the use of side roads and existing accesses shall not
be undertaken without providing adequate prior provisions to the
satisfaction of the Engineer.”

Plant and
Equipment Add
new sub Clause:

“During the day, plant and equipment working in a position
adjacent to traffic and having a projection beyond the normal
width of the item, for example, a grader blade shall have a
fluorescent red marker attached to theouter end of the projection.
During poor light conditions an additional traffic controller with an
illuminated red marker shall direct traffic around such plant and
equipment. At night, all plant items and similarobstructions shall
be removed from the normal path of vehicles, to providea lateral
clearance of at least 6m where practicable, with a minimum

clearance of 1.2m. Plant and equipment, within 6m of the normal
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Clause 113

path of vehicles, shall be lit by not less than two yellow steady
lamps suspended vertically from the point of the obstruction
nearest to a traffic lane, and one yellow steady lamps at each end
of the obstruction on the side farthest away from the traffic lane.”

General Rules For the Measurement of Works for Payment:
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Clause 113.2

Clause 114

Clause 115

Clause 121

Clause 121.1

Clause 121.2

Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include
the costsof haulage from source of supply to the site for all
materialsrequired for the Works.”

Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for
executing thework safely including all protective clothing,
barriers, earplugs etc.

Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2™ line.
Field Laboratory:

Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and
maintenance of a fully equipped laboratory.” The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item
of works prescribed in BOQ.

Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will
be located at a site approved by the Engineer and must be of
adequate size to perform all the tests required under the contract
including sufficient light, electric and water supply. The Contractor
shall provide working drawingsincorporating all the services based
on the information given in the changes for the approval of the
Engineer prior to commencement of construction. An office must
be provided in the laboratory for the exclusive use of the
Engineer’s, Materials Engineer, adequate toilet and washing
facilities must be provided. The contractor shall provide the field
laboratory within one month from the date of the commencement
of the work. Prior to this, contractor must make suitable
alternative arrangements for the testing of materials, which are
acceptable to theEngineer.
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Clause 121.3

Clause 121.3.2

Clause 121.3.5

Steel Tape

Clause 121.3.6

Clause 121.6
Clause 121.7

Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in
BOQ.

For soils and aggregates

Delete item no. (xi) and (xii)

Add New Sub-Clause:

For Control of Profile and Surface

Evenness

i) Theodolite 2 sets

ii) Precision automatic level 2 sets

iii)  Precision staff 4 sets

iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
a) 3 m long 4 sets
b) 5 m long 4 sets
C) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Add New Sub-Clause:

In addition clause 121.3 any equipment which is not
mentioned in

this clause but which is necessary for the work for complying
with

the provisions of the contract and Section 900 of MOST
specifications or as required by the engineer shall be
provided by

the contractor. No extra payment shall be made to the
contractor

and it will be considered as incidental to the work.

Delete this Sub-Clause.
Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for
establishing

and maintenance of the laboratory and supply, erection
maintenance of equipment and also running cost of testing. The
rates quoted by the Contractor shall be deemed to cover the cost
of all these items.”
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Clause 126: Supply of Video Cassettes

126.1 Description

The work consists of taking video films of important activities of the work as directed
by the Engineer during the currency of the project and editing them and converting
them to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and
up to 180 minutes as directed by the Engineer. It shall contain narration of the activities
in English by competent narrator. The editing of the film and the script for narration
shall be as approved by the Engineer.The CD shall be acceptable quality and the film
shall be capable of producing colour pictures.

126.2 Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental.
SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE
Clause 301 Excavation for Roadway and

DrainsClause 301.3.3 Excavation - General

Delete the last two sentences of last paragraph. And
add, “The earthwork shall be carried out as per the
sequences stated in thiscontract or as directed by
engineer-in-charge”.

Clause 301.3.12 Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in
accordance withTable 300-2” of MOST.

Clause 301.9 Rates

Clause 301.9.2 This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at
sub- grade level shall include full compensation for loosening
to the specified depth, removing the loosened soil outside
the roadway wherever considered necessary, rolling the
surface below, breaking the clods, spreading the excavated
soil layers, watering where necessary and compacting to the
requirements.”

Clause 304 Excavation for Structures:
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Clause 304.3.7

Clause 305
Clause 305.2
Clause 305.2.1
Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Back filling
Add second paragraph as under:

“The working space between the structure and the
excavation

shall be cleared out completely of all construction materials
and

loose earth that fallen into the excavation during
construction.

The excavation shall be pumped dry and all saturated and
soft

earth removed prior to being inspected by the Engineer who
will

give his permission for the placement of any fill material,
provided

the space has been properly prepared. Compaction will only
be

carried out with mechanical compactors of sufficient
capacity to

ensure correct compaction of the back fill material. The fill
is to be

brought up in layers not greater than 150 Mass filling of
mm.

structures with machines will not be permitted and
contractors

should make allowance in their rates for the methodology
Described above.”

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting
marked

swell and shrinkage properties (,,free swelling index”
exceeding 50

perdcent when tested as per IS 2720 - Part 40) shall not be
use

in construction of sub grade and

embankment.”

Delete the second and third sentence of Clause 305.2.1.4,
i.e.,

“However, the Engineer may............... Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as
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under:

“No borrow area shall be made available by the Employer for this
work. The arrangement for the source of supply of the material for
embankment and sub grade as well as compliance to the different
environmental requirements in respect of excavation and borrow
areas as stipulated, from time to time, by the Ministry of
Environment and Forest, Government of India and the local bodies,
as applicable shall be the sole responsibility of the

Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before
commencement of compaction submit the following to the Engineer
for approval:
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Clause 305.3
Clause 305.3.4

Clause 305.3.5.2

Clause 305.3.6

Clause 305.4

Clause 305.4.1

Clause 305.4.7

i) The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material
he intends to use.

i) The graphs showing values of density against moisture content
from which each of the values in (i) above of the maximum dry
density and optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of the
fill materials be intends to use in the sub grade.”

Construction Operations
Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of
the firstparagraph.

In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the
case maybe”.

Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 - 10 ton static
weight withplain or pad foot drum shall be used for
compaction.”

Construction of Embankment and sub-grade under
specialcondition.

Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and
shouldersshall be carried out in layers duly compacted. On
completion of earthwork to the required height the triangular
portion on the sloping face ofthe layers shall be cut in such a
manner that the specified slope is achieved. This operation is
incidental to work and no extra payment shall be made for this.”

Earthwork for high Embankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the
materialfrom the approved borrow area.”

Soil Erosion and Sedimentation

ControlClause 306.4 Measurement for Payment
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Substitute the Clause 306.4 as follows:
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Clause 306.5

Clause 307
Clause 307.5

Clause 309
Clause 309.2

Clause 309.4

Clause 309.5

Clause 314

Clause 314.1

“All temporary sedimentation and pollution control works
shall bedeemed as incidental to the earthwork and other
items of work and as such no separate payment shall be
made for the same.”

Rate

This Clause is deleted.

Turfing with sods.

Add “(iii) application of top soil” after (ii). Delete “the contract
unit ratefor application of top soil shall be as per clause

301.9.5”.

Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be
heavyduty (trafficable by commercial vehicle) proprietary products
with gaps between bars no greater than 26mm. The Contractor
shall submit proposals for grating to the Engineer for approval
before commencing construction of the sumps.”

Measurement for Payment

Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items
forexcavation for the roadway in accordance with
Clause - 301.8.”

Rates

Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete
and jointing. The rate for lined surface drains shall include inlet
sumps and metal grates where specified.”

Add Clause 314 as under:

Leveling and Dressing over area:

Scope

The work shall consist of excavation, removal, filling and

satisfactory disposal of all materials necessary for the area to be
leveled and dressed inline, grades as directed by the Engineer. It

Page 112 of




shall include cutting and fillingthe ground in all type of soil where
variation of existing ground level is + 30 cm or less. It will also
include the grubbing of the existing rank vegetation and clearance
of undergrowth completely.
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Clause 314.2

Clause 314.3

Clause 314.4

=

N

L
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Construction Operation

The engineer shall identify the area where leveling and dressing is
to be carried out. The clearing and grubbing of rank vegetation
andundergrowth shall be carried out as per clause 201.1. If the
stagnant wateris existing on the side, the same shall be pumped /
bailed out. The area shall be kept dry throughout the operation of
leveling and dressing. The leveling and dressing shall be carried out
by excavating the high area and filling the low area with the
excavated material in proper slope. This operation will be carried
out manually/mechanically as per site conditions.

Measurements

The measurement shall be made for the area to be leveled and
dressed in Sgm.

Rates

The contract unit rates for the items for leveling and dressing shall
be payment in full for carrying out the required operations
including full compensation for:

Cost of all labour, materials, tool, equipment and incidentals to
completethe work.

Clearing and grubbing the rank vegetation and undergrowth and
theirdisposal within 1000m.

Pumping and bailing out of water and keeping the area dry during
construction.

In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS:

Clause 401.4.1

Clause 401.4.2

Substitute “Smooth wheeled roller” by “Vibratory Roller” or as
approvedby Engineer-In-charge.

Spreading and Compacting

The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a
vibratory roller of minimum 80 to 100 KN static weight with plain
drum or pad foot drum of heavy pneumatic tyre roller of minimum
200 to 300 KN weight having a minimum tyre pressure of 0.7 kN/m2
or adequate capacity capable of achieving the required
compaction. Rolling shall commence at the lower edge and proceed
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towards the upper edge longitudinally for portions having
unidirectional cross fall and super-elevation and shall
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Clause 401.7

Clause 404.2.1

Clause 404.2.3

Clause 404.2.4

Clause 404.3.4

commence at the edges and proceed towards the crown for
portions havingcross falls on both sides.”

Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of
road

pavement, if the granular sub-base materials laid on the
shoulders

for diversion of traffic (as per clause 112) is required
to be

scarified/removed and re-laid after compensating the loss
during

handling and by movement of traffic on completion of Full
depth

repair/reconstruction of road pavement, this operation
shall be

considered incidental to the work of providing granular sub-
base

and no extra payment shall be made for the same.

Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone.
The

aggregates shall conform to the physical requirements set-
forth in

Table 400-6. The type and size range of the aggregate shall
be

specified in the contract or shall be as specified by the
Engineer.

If the water absorption value of the coarse aggregates is
greater

than 2 percent, the soundness test shall be carried out on
the

material delivered to site as per IS: 2386 (part 5).

Crushed Slag:

Delete this Clause

Over-burnt (Jhama) brick aggregates:

Delete this Clause.

Rolling:

Delete in first para “three wheeled to 100 kN
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rollers80
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Profile Corrective Course and its application:
Replace (ii)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction
procedures and using such equipment as may be appropriate to the
specified type of material and thickness of the course
manually/machine paid as approved
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Clause 501.8.3.1

by the engineer-in-charge. The method of providing profile
corrective course shall be approved by the engineer-in-charge.

Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be
laid shall be thoroughly swept clean of dust and any other
extraneous material using mechanical broom and dust collected
removed or blown of using compressed air except in places where
technical means cannot reach. A prime coat conforming to Clause
502 shall be applied prior to laying profile corrective course.”

Clause 501.8.3.4 Laying the Profile Corrective Course.

Clause 501.8.3.4.1 This clause shall read as under:

Clause 502

Clause 502.2.3
setting. Clause 503
Clause 503.2.1
setting. Clause 504
Clause 504.2
Clause 504..2.1

Clause 507& 509

“The surface on which profile corrective course is to be laid shall
be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or
blown off using compressed air except in places where
mechanical mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the
requirement ofparticular Specification Clause.”

Prime Coat Over Granular Base :

The type of bitumen emulsion shall be slow

Tack Coat

The type of bitumen emulsion shall be medium

Bituminous Macadam :

Materials

Bitumen:

The penetration grade of bitumen shall be 60/70.

Bitumen

The penetration grade of bitumen shall be 60/70.
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Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the provision of
bitumen inthe mix as per job mix formula. No variation in the rate for this item will be
admissible on account of quantity of bitumen used.

Clause 801
801 TRAFFIC SIGNS
801.1 GENERAL

801.1 The colour, configuration, size and location of all traffic signs for highways
(otherthan Expressways for which the size of the signs, letters and their placement
shall be as specified in the drawings and relevant Specifications or as directed by
the Engineer) and for other roads,shall be in accordance with the Code of Practice
for Road Signs, IRC:67:2010, or as shown on the drawings. In the absence of any details
or for any missing details (for example, chevron signs etc.), the signs shall be provided
in accordance with international standards and/or as directed by the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the
drawings or as directed by the Engineer. They shall be of retro-reflectorised type and
made of micro- prismatic type reflective as per IRC:67:2010.

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process
of screenprinting. In regard to informatory signs with inscriptions or cut letters of,
coloured retroreflective sheeting comprising un metalized microprismatic element
material as per IRC:67:2010 or durable transparent, coloured overlay film shall be used
which must be bonded well on the base sheeting, as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the
followingrequirements:

801.2.1 Concrete : Concrete shall be of the grade shown on the Contract drawing or
otherwise as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of
IS:1786unless otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas
precision bolts, nuts, etc., shall conform to 15:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall
conform to 1S:226 and 1S:2062 or any other relevant IS Specifications.
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801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy
conforming to 1S:736-Material designation 24345 or 1900. Aluminium Composite Panel
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS
requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not
exceedingb00mm shall not be less than 1.5 mm thick with Aluminium and 3 mm thick
with Aluminum Composite Material. All other signs shall be at least 2 mm thick with
Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of the
sheet shall be related to the size ofthe sign and its support and shall be such that it
does not bend or deform under prevailing wind and otherloads. All overhead signs made
with Aluminium Composite Material shall be minimum 4 mm thick to withstand wind
and other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details
(thickness, etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall
consist of the white or coloured sheeting having a smooth outer-surface which has the
property of retro- reflection over its entire surface. It shall be weather-resistant and
show colour fastness. It shall be new and unused and shall show no evidence of cracking,
scaling, pitting, blistering, edge lifting or curling and shall have negligible shrinkage or
expansion. A certificate of having tested the sheeting for co-efficient of retro-
reflection, day/night time colour luminous, shrinkage, flexibility, linear removal,
adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor
weathering and its having passed these tests shall be obtained from a Government
Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall
be either of Engineering Grade material with enclosed lens, High Intensity Grade with
encapsulated lens or Micro-prismatic Grade retro-reflective element material as given
in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type XIl) :Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective
sheeting made of micro prismatic retro reflective material. The retro reflective
surface, after cleaning with soap and water and in dry condition shall have the minimum
co-efficient of retro reflection (determined in accordance with ASTM D 4956-09) as
indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI
PrismaticGrade Sheeting* (Candelas per Lux per Square Metre)

Observatio | Entranc . Florescent Florescen [Florescen
Angle | e whit | Yellow | Orange | Green | Red |Blue |Brown| yellow ¢ "
: Angle | € “Green yellow | Orange
0.B1 ° -4° | 830 | 620 290 83 (125 37 | 25 660 500 250
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0.B1 ° | +30° | 325 | 245 115 33 | 50|15 | 10 260 200 100
0.2° -4° | 580 | 435 200 58 | 87 | 26 | 17 460 350 175
0.2° | +30" | 220 | 165 77 22 | 3310 | 7 180 130 66
0.5° -4° 1420 | 315 150 42 | 63|19 | 13 340 250 125
0.5° 30° | 150 | 110 53 15 | 23| 7 5 120 90 45
1.0° -4° 1120 90 42 12 | 18 | 5 4 96 72 36
1.0° | +30° | 45 34 16 5 7 | 2 1 36 27 14
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A Minimum Coefficient of Retro reflection (R4) (cd.lx'.m2).

B Values for 0.1° observation angles are supplementary requirements that shall
apply only when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of
retro reflection indicated in above Table. At the end of 10 years, the sheeting shall
retain at least 80 percent of its original retro-reflectance.

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders
shall either be screen-printed or of cut-outs from durable transparent overlay or cut-
out from same type of reflective sheeting (excluding for black colour) for the
cautionary/ mandatory signs. Screen printing shall be processed and finished with
materials and in a manner specified by the sheeting manufacturer. For the information
and other signs, the messages (legends, letters,numerals etc.) and borders shall be cut-
out from durable transparent overlay film or cut out from same reflective sheeting only.
Cut-outs shall be bonded with the sheeting in the manner specifiedby the manufacturer.
Both the screen printed areas and cut-out messages sheetings and cut-out durable
transparent overlay film shall be covered under the warranty period of the sheeting
type, issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the
coefficient of retro- reflection shall not be less than 50 per cent of the values of
corresponding colour in Tables 800 as applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-
reflective sheeting (as per Clauses 801.3.2 as applicable), except those in black which
shall be of non- reflective sheeting.

801.3.5 Color: Unless otherwise specified, the general color scheme and
properties shall be as stipulated in ASTM 4956-09. The colors shall be durable and
uniform in acceptable hue when viewed in day light or under normal headlights at night
and in inclement weather conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of
the aggressive-tack type requiring no heat, solvent or other preparation for adhesion
to a smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-
vacuum applicator, in a manner recommended by the sheeting manufacturer. The
adhesive shall be protected by an easilyremovable liner (removable by peeling without
soaking in water or other solvent) and shall be suitable for the type of material of the
base plate used for the sign. The adhesive shall form a durable bond to smooth,
corrosion and weather resistant surface of the base plate such that itshall not be
possible to remove the sheeting from the sign "base in one piece by use of sharp
instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be
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applied in accordance with the manufacturer's Specifications. Sheeting with adhesives
requiring use of solvents or other preparation for adhesive shall be applied strictly in
accordance with the

Page 123 of




manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the
sheeting shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5,
pre- coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall
be suitable for the type of material used for the sign and should thoroughly bond with
that material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the
retro-reflective sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-
greased either by acid or hot alkaline etching and all scale/dust/ coating of any type
removed/ scrubbed to obtain a smooth plain surface before the application of retro-
reflective sheeting. If the surface is rough, approved surface primer may be used. After
cleaning, metal shall not be handled, except by suitable device or clean canvas gloves,
between all cleaning and preparation operation and application of reflective
sheeting/primer. There shall be no opportunity for the substrate to come in contact
with grease, oil or other contaminants prior to the application of retro-reflective
sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where
it is unavoidable; at splices, sheeting with pressure sensitive adhesives shall be
overlapped not less than 5 mm. Where screen printing with transparent colours is
proposed, only butt jointing shallbe used. The material shall cover the sign surface
evenly and shall be free from twists, cracksand folds. Cut-outs to produce legends
and borders shall be bonded with the sheeting in the manner specified by the
manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a
ten year warranty for satisfactory field performance including stipulated retro-
reflectance of the retro- reflective sheeting of micro-prismatic sheeting, a seven-year
warranty for high intensity grade and a five year warranty for the sheeting of
engineering grade and submit the-same to the Engineer. In addition, a ten year, seven
year and a five year warranty for satisfactory In-field performance of the finished sign
with retro-reflective sheeting of micro prismatic, high intensity grade and engineering
grade respectively, inclusive of the screen printed or cut out letters/legends and their
bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier
and submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT
numbers and certification that the signs and materials supplied against the assigned
work meets all the stipulated requirements and carry the stipulated warranty and that
the contractor/supplier is the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start
of warranty. The warranty shall also cover the replacement obligation by the sheeting
manufactureras well as contractor for replacement/repair/restoration of the retro-
reflective efficiency.
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A certificate in original shall be given by the sheeting manufacturer that its offered
retro- reflective sheeting has been tested for various parameters such as co-efficient
of retro-reflection, day/night time colour and luminance, shrinkage, flexibility, linear
removal, adhesion, impact resistance, specular gloss and fungus resistance and 3 year
outdoor weathering; the tests shall be carried out by a Government Laboratory in
accordance with various ASTM procedures and the results must show that the sheeting
have passed the requirements for all the above mentioned parameters. A copy of the
test reports shall be attached with the certificate.

801.4 Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl
pipes conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or
Square Hollow Section conforming to 1S:3589. Sign posts, their foundations and sign
mountings shall be so constructed as to hold these in a proper and permanent position
against the normal storm wind loads or displacement by vandalism. Normally, signs with
an area up to 0.9 sgm shall be mounted on a single post, and for greater area two or
more supports shall be provided. Post- end(s) shall be firmly fixed to the ground by
means of properly designed foundation. The workof foundation shall conform to
relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than
the reflective portion and G.l. posts shall be thoroughly de scaled, cleaned, primed and
painted with two coats of epoxy/ fibre glass/ powder coated paint, Any part of support
post below ground shall be painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts
and by bolts and washers of suitable size. After the nuts have been tightened, the tails
of the bolts shall be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign,
including all materials, installing it at the site furnishing of necessary test certificates,
warranty and incidentals to complete the work in accordance with these
Specifications.
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Note : The warranty as specified in clause- 801.3.9 should be in the name of
NHIDCL andit must be deposited to the ED.

802 OVERHEAD SIGNS
802.1 General
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted

signs where the situation so warrants for proper information and guidance of the road
users. The following conditions may be considered while deciding about the provision
of overhead signs:

Traffic volume at or near
capacityComplex interchange
design

Three or more lanes in each
directionRestricted sight
distance

Closely spaced interchanges

(T I T O B B A

T Multi.-lane exits
T Large percentage of commercial

_ vehiclesHigh speed traffic
804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General

The work cover the providing and mixing of reflective pavement marker (RPM)
or road stud, a device which is bonded to or anchored within the road surface
for lane marking and delineation for nighttime visibility. It reflects incident
light in directions close to the direction from which it came.

804.2 Material

804.2.1Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene
Styrene(ABS) or any other suitable material approved by the Engineer. The
markers shall support a load of 13635 kg tested in accordance with ASTM D
4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual
prismatic cubes capable of providing total internal reflection of the light
entering the lens face. Lenses shall be molded of methyl merthcrylate
conforming to ASTMD 788 or equivalent.

804.3Design
The slope or retro-reflecting surface shall preferably be 35+5 degree to base
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and the areaof each retro-reflecting surface shall not be less than 13.0 sqcm.

804.40ptical Performance

804.4.1Unidirectional and bi-directional

studs
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Each reflector or combination of reflectors on each face of the stud shall have
a Coefficient of Luminous Intensity (C.l.L.) not less than that given in Table
800-12 or Table 800-13 as appropriate.

804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category , A" studs

Entrance Observation C.I.L. in mcd/Ix
angl angl White Amber Red
e e
0% 5Y L&R 0.3Y 220 110 44
0% 10Y L&R 0.5 120 60 24
Table 800-13 Minimum C.I.L. Values for Category ,B“
studs
Entrance Observation C.I.L. in mcd/Ix
angl angl White Amber Red
e e
0% 6Y L&R 0.3Y 20 10 4
0% 100 L&R 0.59 15 7.5 3

Note: 1) The entrance angle or 0°U corresponds to the normal aspect of the
reflectors whenthe reflecting road stud is installed in horizontal road
surface.

2) A stud that incorporates one or more corner cube reflectors shall be
considered to be included in category ,,A“. A stud that incorporates one or more
bi-convex reflectors shall be considered to be included in category ,,B".

804.5Tests

804.5.1Coefficient of luminance intensity can be measured by procedure described
in ASTME
809 “Practice for Measuring Photometric Characteristics” or as
recommended in BS:873 - Part 4:1973.

804.5.2Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.l.L at any one position of measurement is
less thanthe values specified in Table 800-12 or 800-13 provided that
(i) the value is not less than 80% of the specified minimum, and
(ii) the average of the left and right measurements for the specific angle is
greater than the specified minimum.

804.6Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which
shall be absolutely weather resistance and strong enough to support a load of 13635
kg tested inaccordance with ASTM D4280. Its colour may be white, red, yellow, green
or blue or combination as directed by the Engineer. Its water resistance shall meet the
requirements of IP 65 in accordance with 15:12063:1987 Category 2 for protection
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against water ingress. The dimennsions of solar studs shall not be less than 100 mm x
100 mm x 10 mm. It shall have superbright LEDs so as to provide long visibility from a
distance of more than 800m. Its flashing rate shall not be less than 1 Hz. Its should be

able to give the prescribed performance in the temperature range of -40°C to +55°C.
Its life shall be not less than 3 years.
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804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any
sharp edges in traffic. The reflective portions of the studs shall be free from crevice
or ledges where dirt might accumulate. All road studs shall be legibly market with the
name, trademark or other means of identification of the manufacturer. Marker height
shall not exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker
shall be flat within 1.3 mm. If the bottom of the marker is configured, the outermost
faces of the configurations shall not deviate more than 1.3 mm from a flat surface. All
road studs shall be legibly marked with the name, trade mark or other means of
identification of the manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the
marker, as nails are hazardous for the roads. Regardless of the type of adhesive used,
the markers shall not be fixedif the pavement is not surface dry and on new asphalt
concrete surfacing until the surfacing has been opened to traffic for al period of not
less than 14 hours. The portions of the highway surface, to which the marker is to be
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, moisture,
loose or unsound layers, paint and any other material which would adversely affect the
bond of the adhesive. The adhesive shall be placed uniformly on the cleaned pavement
surface or on the bottom of the marker in a quantity sufficient to result in complete
coverage of the area of contact of the marker with no voids present and with a slight
excess after the marker has been lightly pressed in place. For epoxy installations,
excessadhesive around the edge of the marker, excess adhesive on the pavement and
adhesive on the exposed surfaces of the markers shall be immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory
field performance including stipulated retro-reflectance of the reflecting panel and
submit the same to the Engineer, In addition, a two year warranty for satisfactory
infield performance of the finishedroad marker shall also be given by the contractor
who carried out the work of fixing of reflective road markers. In case the markers are
displaced, damages, get worn out or lose their reflectivity compared to stipulated
standards, the contractor would be required to replace all such markers within 15 days
of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in humbers of different types of
markers supplied and fixed.

804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation
for furnishing all labour, material, tools, equipment including gqincidental costs
necessary for carrying out the work at site conforming to the specifications complete
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as per approved drawings or as directed by the Engineer.

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and
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it must be deposited to the BO.

SECTION 900 - QUALITY CONTROL FOR ROAD WORKS

Clause 901

Clause 901.10

General

Amend the clause 901.10 as under:

For bitumen, cutback, emulsion, mild steel, cement and
othersimilar material where essential tests are to be carried
out at the manufacture®s plant or at laboratories other than
the site laboratory, the cost of samples, sampling, testing,
and furnishing ofthe test certificates shall be borne by the
Contractor. The frequency of tests regarding bitumen,
cutback and emulsion in respect of its quality shall be as per
the Table 900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause 1014

Clause 1014.3

Storage of Materials:

Aggregates

The following shall be added at the end of the Clause:
“Aggregatesshall be stockpiled in a manner that will avoid
segregation, contamination by foreign materials and
intermixing of various sizes of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:

Clause 3002.4

Amend this as under:

“The earth works for restoration of rain cuts shall be
measured incum.”
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INTEGRITY PACT

BETWEEN

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED
(NHIDCL) hereinafter referred to as "The Principal” (which expression, unless repugnhant

tothe context thereof, shallmean and include its legal
representatives, heirs and
assigns)
AND
................................................ hereinafter referred to as
"The Bidder/Contractor” (which

expression, unless repugnant to the context thereof, shall mean and include its legal
representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for
(Name of the contract) (herein after referred to as the 'Project’). The Principal necessarily
requires full compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for compliance
with the Integrity Pact by all parties concerned, for all works covered in the Project.

Section1-CommitmentsofthePrincipal

(1) The Principal commits itself to take all measures necessary to prevent corruption
and toobserve the following principles:-

a. No employee of the Principal, personally or through family members or through
any otherchannel, will in connection with the tender for or the execution of a
contract, demand, takea promise for or accept, for self or third person, any
material or immaterial benefit, which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with
equity and reason. The Principal will in particular, before and during the tender
process, provide to all Contractor(s)/Bidder(s) the same information and will
not provide to any Contractor( s )/Bidder( s), confidential/additional
information through which the Contractor(s)/Bidder(s) could obtain an
advantage in relation to the tender process or thecontract execution.

C. The Principal will exclude from the process all known prejudiced persons The
Principal shall obtain bids from only those parties who have been short-listed or
pre qualified or through a process of open advertisement/web publishing or any
combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,
Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if
there be a substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and subject to its discretion, can additionally initiate disciplinary
actions.

(3) The Principal wil enter in to agreements with identical conditions
with all Contractor(s)/Bidder(s) for the different Work Packages in the
aforesaid Project
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(4)

The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in
the rangeof Rs.50 Crore and above, who do not sign this Pact or violate its
provisions.
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Section 2: Commitments of the Bidder(s)/Contractor(s)

@ The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract
execution.

(@ The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm offer, promise or give to any of the Principal's employees involved in the
tender process or the execution of the contract any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any
advantage, of any kind whatsoever, during the tender process or during the
execution of the contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidders in to any
undisclosed agreement or understanding, whether formal or in formal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non- submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of
competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address
of the Agents/representatives in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address
of the foreign principals, if any. Further details as mentioned in the "Guidelines
on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the
payments made to the Indian agent/representative have to be in Indian Rupees
only.Copy of the "Guidelines on Indian Agents of Foreign Suppliers” is annexed
and markedas Annex-"A".

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers
or any other intermediaries in connection with the award of the contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and/or exclusion from future contracts.

(1) If the Bidder(s)/ Contractor(s),before awarding the Project or during
execution has committed a transgression by violating Section2 above or in any
other form so as to put hisreliability or credibility in question, the Principal, at
its sole discretion, is entitled to disqualify the Bidder(s)/Contractor(s) from
the tender process or terminate the contract, if already awarded, for that reason,
without prejudice to any other legal rights or remedies available to the Principal
under the relevant clauses of GCC/SCC of the tender/contract

2 If the Contractor(s)/Bidder(s) has committed a transgression through a
violation of any of the terms under Section2 above or in any other form such as
to put his reliability or credibility into question, the Principal will also
been titled to exclude suchContractor(s)/Bidder(s) from future tenders/contract
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award processes. The imposition and duration of the exclusion will be determined
by the Principal, keeping in view the severity of the transgression. The severity will
be determined by the circumstances of the case, in particular, the number of
transgressions and/or the amount of the damage.

(3) Ifitisobservedafterpaymentoffinalbillbutbeforetheexpiryofvalidity of Integrity Pact that the
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contractor has committed a transgression, through a violation of any of the terms
under Section 2 above or any other term(s) of this Pact, during the execution of
contract, the Principal will be entitled to exclude the contractor from further
tender/contract award processes.

(4) The exclusion will be imposed for a minimum period of six (6) months and a
maximum period of three (3) years.

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped
the damage to the Principal caused by him and has installed a suitable corruption
prevention system, the Principal may, at its sole discretion, revoke or reduce the
exclusion period before the expiry of the period of such exclusion.

Section 4: Compensation for Damages

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender
process prior to the awarding of the Project according to Section 3, the Earnest
Money Deposit (BID SECURITY)/ Bid Security furnished, if any, along with the
offer, as per terms of the Invitation of Tender, shall also be forfeited. The
Bidder(s)/Contractor(s)understands and agrees that this will be in addition to the
disqualification and exclusion of the Contractor(s)/Bidder(s) as may be imposed
by the principal, in terms of Section 3above.

) If, at any time after the awarding of the Project, the Principal has terminated
thecontractaccordingtoSection3, or if the Principal is entitled to terminate the
contractaccording to Section3, the Security Deposit/Performance Bank
Guarantee furnished by the contractor, if any, as per the terms of the
NIT/Contract shall be forfeited without prejudice to any other legal rights and
remedies available to the Principal under the

relevant clauses of General/ Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms of
Section3 above. Understands and agrees that this will disqualification and
exclusion of the maybe imposed by the Principal in

Section 5: Previous transgression

(1) The Bidder(s)/Contractor(s) here in declare that it has committed no transgressions
in the last3 years with any other Company in any country conforming to the
anticorruption approach as detailed herein or with government/any other Public
Sector Enterprise in India that could justify its exclusion from the tender process.

(2) If at any point of time during the tender process or after the awarding of the Contract,
it is found that the Bidder(s)/Contractor(s) has made an incorrect statement
on this subject, he can be disqualified from the tender process or if, as the
case maybe, that the Contract, is already awarded, it will be terminated for
such reason and the Bidder(s)/Contractor(s) can be blacklisted in terms of
Section 3above.

Section 6: Independent External Monitor/Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs.50 Crore
and above, appoint competent and credible Independent External Monitor(s)
with clearance from Central Vigilance Commission. The Monitor shall review
independently, the cases referred to it to assess whether and to what extent the
parties concerned comply with the obligations under this Integrity Pact.

(2) In case of non-compliance of the provisions of the Integrity Pact, the
complaint/non-compliance is to be lodged by the aggrieved party with the Nodal
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Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer shall
refer the complaint/non-compliance so received by him to the aforesaid Monitor.

The Monitor will not be subject to any instructions by the representatives of the
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(4)

()

(6)

(7)

(8)

(9)

Section 7:

Section 8:

parties and will perform its functions neutrally and independently. The
Monitor shall report to the Managing Director, NHIDCL.

The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to
access, without restriction, all Project documentation of the Principal including
that provided by the Contractor. The Contractor will also grant the Monitor, upon
his/her request and demonstration of a valid interest, unrestricted and
unconditional access to its project documentation. The Monitor is under
contractual obligation to treat the information and documents of the Bidder
(s) /Contractor(s) with confidentiality.

The Principal will provide to the Monitor, sufficient information about all
meetings among the parties related to the Project, provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he will
so inform the principal and request the Principal to discontinue and/or take
corrective action, or to take other relevant action (s). The Monitor can in this
regard submit non- binding recommendations. However, beyond this, the Monitor
has no right to demand from the parties that they act in a specific manner and/or
refrain from action and/or tolerate action.

The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks
from the date of reference or intimation to it and, should the occasion arise,
submit proposals for corrective actions for the violation or the breaches of the
provisions of the agreement noticed by the Monitor.

If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the
reasonabletime taken visible action to proceed against such offence or reported
it to the Chief Vigilance Officer, the Monitor may also transmitthis information
directly to the Chief Vigilance Officer, NHIDCL / MD.

The word 'Monitor' means Independent External Monitor and includes both
singular and plural forms.

Criminal Contractor(s)/charges against violating Bidder(s) /Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any
employeeor a representative or an associate of a Bidder/Contractor, which
constitutes a criminal offence under the IPC/PC Act, or if the Principal has
substantive suspicion inthis regard, the Principal will forth within form the
same to the Chief Vigilance Officer, NHIDCL/MD.

Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The
Pact shall expire, in case of the Contractor(s), 3(three) months after the last
payment under the Contract is made and in case of the unsuccessful Bidder(s), 2
(two) months after the contract for the project has been awarded.

If any claims is made/lodged during this time, the same shall be binding and
continue to be vald despite the lapse of this pact as specified
above, unless it is discharged/determined by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even
upon thecompletion of the Project and/or the last payment under the Contract
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having been made, if
any transgression/violation of the terms of this Pact comes/is brought to
thenotice of the Principal, it may, subject to its discretion, blacklist and/or
exclude suchBidder(s)/Contractor(s) as provided for in Section 3, without
prejudice to any other legal
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right or remedy so available to the Principal.

Section 9:  Other provisions

(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction
is the Registered Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must
be signed by all partners or consortium members.

(4) Should one or several provisions of this Agreement turn out to be invalid, the
remainder of this Agreement shall remain valid and binding. In such a case, the
parties will strive to come to an Agreement in accordance to their original
intentions.

(5) Wherever he or his as indicated in the above sections, the same may be read as
he/she or his/her, as the case maybe.

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor)
(Office Seal) (Office Seal)

Place- Place-

Date- Date-

Witness1:

(Name & Address)

Withess2:

(Name & Address)
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Section VI
Additional Conditions
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ADDITIONAL CONDITIONS

PREAMBLE:

The Additional Conditions contained herein shall be read in conjunction with the other
Bidding Documents as specified.

1. Before tendering, the tenderer shall inspect the site of work and shall full acquaint
himself the above terms and conditions with regard to site, nature of soil, availability of
material suitable location /or execution of work and time involved in the work (over the
entire duration of contract) including local conditions that restrictions, obstructions and
other conditions, as required for satisfactory and timely execution of the work. His rates
should take into consideration all such factors like supply and storage of materials, man
and machinery, land etc. and contingencies. No claim whatsoever shall be entertained by
the NHIDCL on this account.

2.The contractor must study the specifications and conditions carefully before tendering.

3. Before the start of the work, the contractor shall submit the program of execution of
work, get it approved from the Engineer, NHIDCL and strictly adhere the same for the
timely completion of the project work.

4.The contractor shall have to make approaches to the site, if so required and keep them
in good condition for transportation of labour and materials as well as inspection of work
by the Engineer. Nothing extra shall be paid on this account.

5. The contractor shall all times carryout work on the highway in a manner creating No
intolerance in the flow of traffic as per director of Engineer/Employer.

6. All managements for traffic diversion during construction including maintenance of
diversion road shall be considered as incidental to the work and contractor’s responsibility
and nothing shall be payable to him in this respect. However, if any new diversion road is
constructed by the contractor, the same shall be paid separately.

7. The work shall be carried out in such a manner so as to interfere or effect or disturb
either works, being executed by other agencies, if any.

8. Any damage done by the contractor to any existing work shall be made good by him at
his own cost.

9. The work shall be carried out in the manner complying in all respect with the
requirement of relevant byelaws of the local bodies under the jurisdiction of which the
work is to be executed and nothing extra shall be paid on this account.

10. For completing the work in time, the contractor might be required to work in trio or
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more shifts including night shifts and no claim whatsoever shall be entertained on this
account notwithstanding the facts that the contractor will have to pay to the labourers and
other staff engaged directly or indirectly on the work according to the provision of the law
regulation and the agreement entered upon and/or extra amount /or any other reason.

11. The contractor shall make his own arrangements for obtaining electric connection(s) as
required and make necessary payment directly to the department concerned. The
Department will however make all reasonable recommendations to the authority
concerned in this regard.

12. The contractor or his authorized representative should always be available at the site
of work to take instructions from Engineer or his authorized representative and ensure
proper execution of work(s) or work should not be done in the absence of such authorized
representative.

13.The structural and other drawings for the work, shall at all times, be properly corrected
before executing the work.

14.The contractor shall maintain in good condition all works executed till the completion
of the entire work allotted to the contractor.

15. No payment will be made to the contractor for damage caused by raids, or other
natural calamities during the execution of works and no such claims on this account will be
entertained.

16. Royalty at the prevalent rates and all other incidental expenditure shall have to be
paid by the contractor on all the boulders, metal, earth, sand, bajri etc. collected him for
the execution of the work direct to the concerned Revenue Authority of the state or
central Govt. His rates are deemed to include all such expenditure and nothing extra shall
be paid.

17. The contactor shall take all necessary measures for the safety of traffic during
construction period, erect and maintain such barricades, including signs, markings, flags,
lights and flagman, as necessary at either end of the excavation endangerment are at such
intermediate points as directed by the Engineer for the propel identification of
construction area. The Contractor's rate shall include above items of work and nothing
extra shall be paid to Contractor. He shall be responsible for all damages and accidents
caused due to negligence on the part.

18. The contractor shall provide suitable barricading with suitably painted single row of the
sheets about 3'- 0" wide (90cms) nailed or bolted with wooden poles spaced 2 to 3 metre
apart and each pole l.bm to 2m long, 8 cm to 10 cm dia. The poles will be embedded to
mobile iron pedestal rings suitably framed for giving stable support without hindrances to
the traffic as per direction of the Engineer/NHIDCL. All management (including, watch

and ward) of barricades shall be the full responsibility of the contractor. The barricade
shall be removed only after completion of the work or part of the work. The contractor's
rates which include all above items of work and nothing extra shall be paid to the
contractor over and above his quoted rates.

19. The temporary warning lamps shall be installed at all barricades during the hours of
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darkness and kept lit at all times during these hours.

20. The malba/garbage, removed from the site shall be disposed off by the contractor at
any suitable place as directed by the Engineer.

21. All work and materials brought and left upon the ground by the contractor or by his
order for the purpose of forming part of the works are to be considered to be. the property
of the NHIDCL and the same are not to be removed or taken away by the contractor or

any other person without special license and consent in writing of the Engineer/NHIDCL
but the NHIDCL is not be in any way responsible for any loss or damaged which may

happen to or in respect of any such work or materials either by the same being lost or
damaged by weather or otherwise.

22.The contractor will be responsible to provide deep hand pump/tube well at site of work
to make potable and safe drinking water to labour engaged in execution of work.

23. The rates for all items of work, unless clearly specified otherwise, shall include the
cost of all labour, materials dewatering and other inputs involved in the execution of the
items. If any reason contractor fails to quote his late for any item provided in the schedule
of quantities it will be assumed that contractor is ready to execute that item free of cost.

24. Unless otherwise provided in the schedule quantities the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, depths, leads and lifts.

25. The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials.

26. The nature of work is such that contractor may have to carry out a part of work
announced not less than Rs.50,000 (Fifty Thousand) or full work on short notice oi 48

hours from Engineer in writing on site order book through special messenger. Failure to
comply with the instruction or delay in taking up the work as per schedule issued by
Engineer shall attract penalty clause as- mentioned in the agreement. In addition, a fine of
Rs. 1000/- per day for each day of default shall be recovered from the contractor and
decision of Engineer shall be final, binding and not open to arbitration.

27. Existing drains, pipes, cables, overhead wires, sewer lines water line and similar
services encountered in the course of the execution of the work shall be protected against
the damages by the contractor’ The contractors shall not store material or otherwise
occupy any part of the site in a manner likely to hinder the operation of such services.

28. The contactor will not have any claim in case of any delay by the Engineer in removal
of trees or shifting, removing of telegraph (telephone or electric lines (overhead and
underground), water and sewer lines and other structure etc. if any, which may come in
the way of the work' However' suitable extension of time can be granted to cover such
delay.

29. Stipulated material shall be arranged by the contractor at site of work or all the items
where such materials are required.

(i) Tendered price submitted by the bidder are inclusive of all taxes and levies payment
under the respective statutes. However, pursuant to the constitution (46th amendment
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Act 1982) it also furthers tax or levy is imposed by statute, after the date of receipt of
tenders and the contractor there upon necessarily and properly pays such taxes/levies,
the contractor shall be reimbursing the amount so paid, provided such payment, if any,
is not in the opinion of Regional Officer-Shillong/Project Director whose decision

shall be final and binding attributable to delay in execution of the work within the
control of the contractor'.

(i1) The contractor shall keep necessary books of account and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the- same by a
duly authorized representative of the Government and further shall furnish such other
documents as Engineer may require.

(iii) The Contractor shall within a period of 30 days of imposition of any further tax or
levy in pursuant to the constitution of (46th amendment) Act 1982, given a written
notice thereof to the Engineer that the same is given pursuant to this condition
together with all necessary information relating thereto.

30. Contractor may be required to execute this work under foul position. The decision of
the Engineer whether the position is foul or not shall be final and the binding of the
contractor and nothing extra for executing the work in foul position is payable, beyond
what is provided in the schedule of quantities.
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