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Regional Office – Port Blair 
 

National Highways & Infrastructure Development Corporation 
Limited 

Notice Inviting e-Tender 
(National Competitive bidding through e-Tendering mode only) 

 
NHIDCL/RO/A&N/3rd Call/FY 2020-21/02                   Date: 12.11.2020 
 
1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter 

called “the Employer”) invites sealed bids in single stage two cover system i.e. 
the Technical and Financial Bids on item rate basis for the following works from 
the experienced Road/Bridge Contractors/firms/organizations excluding those 
firms who have been declared as non-performing by MoRTH/NHAI/NHIDCL or the 
firms those are blacklisted/debarred for specified period by 
MoRTH/NHAI/NHIDCL :- 
 

Sr. 
No. 

Name of 
work/Contract 

Package 

Length 
(km) 

 

Estimated 
Civil Cost 

Put to 
Tender 
 (Rs.) 

Bids 
Security 

(Rs) 

Time of 
Completion 

Eligibility 
Criteria 
Average 
annual 

turnover for 
last 5 Years 

(Rs.) 

Eligibility 
Criteria as 
Completed 

work of 
similar nature 
during last 5 
Years (Rs. In 

Lakhs) 

1 

 

Ordinary Repairs of 
NH-4 from Ch 
21+000 km to Ch 
28+000 km in the 
Union Territory of 
Andaman and 
Nicobar Islands in 
the year 2020-21- 
3rd Call. 

7.00 28,65,199.00 57,304.00 4 Months 28,65,199.00 

One similar 
Completed 
work not less 
than the 
amount equal 
to 40% of the 
total value of 
contract (Rs. 
11.46 Lakhs) 

 
Cost of Bid Documents: RTGS/NEFT of Rs. 11,800.00 (Rs. 10,000.00 plus 

18% GST on the same) in the project account of 
Executive Director (Projects), NHIDCL payable at 
Port Blair (Non-Refundable). (Project Account of 
ED (P) details as mentioned in RFP). 

Cost of Bid Security: RTGS/NEFT in the project account of Executive 
Director (Projects), NHIDCL payable at Port Blair 
as mentioned in RFP. 

2. Date of Publishing is from 12.11.2020 
3. The complete BID document can be viewed / downloaded from web portal 

www.eprocure.gov.in from 12.11.2020 to 21.11.2020 (up to 15.00 Hrs. IST).  
4. Bidder must submit its Financial bid at https://eprocure.gov.in and Technical 

Bid at https://eprocure.gov.in on or before 21.11.2020 up to 15.00 Hrs. IST. Bids 
received online shall be opened on 23.11.2020 (at 15.00 Hrs. IST). 
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5. Bid documents can be seen at and downloaded from the website 
www.nhidcl.com and https://eprocure.gov.in in Bid documents contain 
qualifying criteria for bidder, specification, bill of quantities, conditions and 
other details. 

6. The site for the work is available. 
7. The original copy of payment proof of Bid security, hard copy of Power of 

Attorney etc. in original can be submitted at the time of signing of Agreement as 
per MoRTH circular no. RW/NH-37010/4/2010-EAP (Printing) Vol IV dated 
30.04.2020. 

8. The interested bidder can download the NIT / bidding document from the 
website  https://eprocure.gov.in & www.nhidcl.com 

9. To participate in bidding process, bidders have to get (DSC) “Digital Signature 
Certificate” as per Information Technology Act-2000, to participate in online 
bidding. This certificate will be required for digitally signing the bid. Bidder can 
get above mentioned digital certificate from any approved vendors. The Bidder, 
who already possess valid (DSC) “Digital Signature Certificate” need not to 
procure new Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital 
Signature. The bid cannot be uploaded without Digital Signature. No proposal 
will be accepted in physical form. 

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 
12. Before submission of online bids, bidder must ensure that scanned copy of all 

the necessary documents have been attached with bid. 
13. The department will not be responsible for delay in online submission of bids 

whatsoever reasons may be. 
14. All the required information for bid must be filled and submitted online. 
15. Bidders should get ready with the scanned copies of cost of documents & Bid 

Security as specified in the tender documents. The original instruments in 
respect of cost of documents, Bid Security and relevant documents will be 
submitted to the Tenders Inviting Authority by Registered post/courier/by hand 
as per time schedule specified in para 7. 

16. The details of cost of documents, Bid Security specified in the tender documents 
should be the same, as submitted online (Scanned copies) otherwise bid will not 
be accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any 
other relevant details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 
www.nhidcl.com & https://eprocure.gov.in. 

19. Schedule of Bidding Process  
The Company shall endeavor to adhere to the following schedule:  

Sr.  

No 
Description Period 
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1. Date of issue of NIT 12.11.2020 

2. Date of issue of Sale of Tender Documents  12.11.2020 

3. Date of close of sale of Tender Documents (through online) 21.11.2020 (up to 15.00 Hrs.) 

4. Last Date of receipt of pre-bid queries 18.11.2020 (till 14.00 Hrs.) 

5. Date of Pre-Bid meeting 18.11.2020 (at 16.00 Hrs.) 

6. Date of uploading of reply to the pre-bid queries 19.11.2020 

7. Date of submission of Tender/Bid (online & hard copy) 21.11.2020 (up to 15.00 Hrs.) 

8. Opening of Technical BIDs at venue 23.11.2020 (at 15.00 Hrs. IST) 

9. Date of Uploading of list of Technically Qualified Applicants To be intimated later 

10. Date of Opening of Financial Bids of Qualified Applicants To be intimated later 

11. Date of issue of letter of award (LOA)  To be intimated later 

12. Validity of Bid 120 Days 

13. Return of signed duplicate copy of LOA To be intimated later 

14. 
Submission of Performance Security (PS) and Additional 

Performance Security (APS), if any 
Within 10 days of receipt of LOA. 

15. Signing of Agreement Within 15 days of receipt of LOA. 

 
20. Conditional bids would be rejected. 
21. NHIDCL reserves the right to accept/reject any or all the bids without assigning 

any reasons thereof. 

Date: 12.11.2020   
 
 
 
 

        Executive Director (P) 
National Highways & Infrastructure Development Corporation Limited 

RO, Port Blair-744105 
E-mail: edpportblair@gmail.com  

land line-03192-296755 
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Section II 
Instructions to Bidders (ITB) 

A. General 
 
1. Scope of Bid 

 
1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure 

Development Corporation ltd.) invites bids for “as described in these 
documents and referred to as “the works”. The name and identification 
number of the works is provided in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and 
their derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are 
synonymous.  

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & 
Infrastructure Development Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1  This Invitation for Bids is open to all bidders meeting the qualification 
requirements prescribed in this document.  

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices by the Central Government, the State Government or 
any public undertaking, autonomous body, authority by whatever name 
called under the Central or the State Government.  

4 Qualification of the Bidder 

4.1 Deleted  

4.2  All bidders shall furnish the following information and documents with their 
bids in Section-III, Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal 
status, place of registration, and principal place of business; scanned 
copy of written power of attorney of the signatory of the Bid to commit 
the Bidder; (Pl. Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction 
works performed for each of the last five years; (2015-16, 2016-17, 
2017-2018, 2018-2019, 2019-20)  

c) Scanned copy of experience certificate in works of a similar nature and 
size for each of the last five financial years (commencing from year 
2015-16) with certificates from the concerned officer of the rank of 
Executive Engineer or equivalent;  
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d) Scanned copy of Undertaking of availability (either owned or leased or 
rented) of items of construction equipment named in the Appendix to 
ITB. [Clause 4.4 B(b) (i)] 

e) Scanned copy of Undertaking of details of the technical personnel 
proposed to be employed for the Contract having the qualifications 
defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

 
f) Scanned copy of a certificate from Chartered Accountant as a proof of 

turnover for the last five years;(maintaining the UDIN in the 
certificate)  

g) Scanned document in support of evidence access to line (s) of credit 
and availability of other financial resource facilities (10 % of Contract 
value), certified by bankers (not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum 
cash up to 25 % of contract value of work, during implementation of 
work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration 
during the last five years in which the Bidder is involved, the parties 
concerned, the disputed amount, and the present status; if the bidder 
has not involved in any such litigation in last five years, an undertaking 
to the effect that, the bidder have not involved in any litigation since 
last five years is to be submitted. 

k) Deleted  

l) Deleted.  

4.3 Bids from joint ventures, consortiums, combination or any sort of 
arrangement between two or more than two entities are not allowed.  

4.4  A. To qualify for award of the contract, each bidder in its name should 
have the following; - 

a) Achieved an average annual financial turnover (in all classes of civil 
engineering construction works only) equal to the amount indicated in 
NIT during last five years ending 31st March of the previous financial 
year, duly certified by Chartered Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a 
prime contractor (or as a nominated subcontractor, provided further 
that all other qualification criteria are satisfied) similar works during 
last five years ending last day of month previous to the one in which 
bids are invited, at least one contract of Highway   (Road/ or Bridge 
works)/ Airport runway of 40% of the value of contract (i.e. Rs. 11.46 
Lakhs). 

[The “similar work” constitutes construction/maintenance of 
bituminous road work and road furniture work on National 
Highways/State Highways (The base year should be considered as 
2019-20)] 
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(Following escalation factor shall be used to bring the value of such 
completed works at the level of current financial year i.e.2019-20) 

 
Year Before Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 

 
 

4.4 B. 

a) Each bidder must upload the scanned copies of following documents 
along with the submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, 
that the information furnished with the bid documents is correct in 
all respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall 
make the bid non-responsive.  

b) Each bidder must demonstrate:  

i. Undertaking of evidence of availability (either owned or leased or 
rented) of the key equipment’s for this work as stated in the 
Appendix to ITB.  

ii. Undertaking of availability of key personnel for this work with 
essential qualification & experience as stated in the Appendix to ITB.  

c) Deleted 

d) Deleted 

 
4.4 C. Deleted  

4.5 Contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only 
if their available bid capacity is more than the total bid value. The available 
bid capacity will be calculated as under:  

Assessed Available Bid capacity = (A* N* 2 - B) 
Where, 
A = Maximum value of civil engineering works executed in any one year 
during the last five years (escalation factor as specified in this section shall 
be used to bring the maximum value of civil engineering works to the level 
of current financial year i.e., 2019-20) taking into account the completed as 
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well as works in progress. 
 
N = Number of years prescribed for completion of the works for which bid is 
invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring 
the value to the level of current financial year i.e., 2019-20) of existing 
commitments and on-going works to be completed during the next 06 
months (period of completion of the works for which bid is invited) 

 
4.7  Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i.  Made misleading or false representations in the forms, statements, 
affidavits and attachments submitted in proof of the qualification 
requirements; and/or 

ii.  Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc. or debarring from 
MoRTH/NHAI/NHIDCL/State PWD work etc.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who 
submits more than one Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will, in no case, be responsible or 
liable for those costs.  

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, 
examine and familiarize himself with the Site of Works and its surroundings 
including source of earth, water, road aggregates etc. and obtain all 
information that may be necessary for preparing the Bid and entering into a 
contract for construction of the Works. The costs of visiting the Site shall be 
at the Bidder's own expense. He may contact the Regional Office, Port Blair 
of NHIDCL in this regard. 
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Section II 
Instructions to Bidders (ITB) 

 
B. Bidding Documents (On line) 

 
8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and 
addenda (if any) issued in accordance with Clause 10:  

Volume- I: - 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II: - 

9. Bill of Quantities (Should be filled in the prescribed format given in the 
bid document) 

8.2  Deleted 

8.3  The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, specifications, bill of quantities, 
etc. in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, 
bids, which are not substantially responsive to the requirements of the Bid 
Documents, shall be rejected.  

9 Clarifications on Bid Documents 

9.1   A prospective Bidder requiring any clarification on the bid documents may 
notify the Employer in writing or by cable ("cable" includes facsimile) or 
through e-tender portal at the Employer's address indicated in the Notice 
Inviting Tender. The Employer will respond to any request for clarification 
received earlier than 10 days prior to the deadline for submission of bids. 
Copies of the Employer’s response will be hosted on website or which are 
required in the opinion of the Employer including a description of the 
enquiry, but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid 
meeting will take place at the address, venue, time and date as 
indicated in appendix. 

9.2.2  The purpose of the meeting will be to clarify issues and to answer 
question on any matter that may be raised at that stage.  
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9.2.3  The bidder is requested to submit any questions in writing or by 
cable/email so as to reach the Employer not later than one week 
before the meeting. 

9.2.4  Minutes of the meeting, including the text of the questions rose 
(without identifying the source of the enquiry) and the responses 
given will be transmitted without delay on website. Any modifications 
of the bid documents listed in Clause 8.1, which may become 
necessary as a result of the pre-bid meeting or which are required in 
the opinion of the Employer shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 
and not through the minutes of the pre-bid meeting. 

9.2.5  Deleted 
 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
Bidding Documents by issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and 
shall be hosted on NHIDCL e-tendering portal i.e. https://eprocure.gov.in 
and www.nhidcl.com. Bidders are advised to keep them self-updated of 
all the addendums issued on e-tendering portal by daily checking the e-
tendering portal and, NHIDCL does not assume any responsibility in case 
the bidder fails to do so and does not take any action, if required, with 
respect any relevant addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, 
the deadline for submission of bids, in accordance with Clause 20.2. 
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Section II 
Instructions to Bidders (ITB) 

 
C. Preparation of Bids 

 
11 Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of 
information submitted in section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced 
bill   of quantities. 

Documents to be submitted in physical form must reach the Executive 
Director (P), National Highways & Infrastructure Development 
Corporation Limited, Regional Office, J. J. Bhawan, Near Karpagam 
Dream Hotel, Bird Line, P.O.-Calicut, Port Blair, Andaman-744105 
at the time of signing of agreement.  

 
12.2  Though, the scanned copies of following documents is required to be 

uploaded during submission of e-bid on the e-tendering portal, As per 
clause 12.1 above, however, following original documents in 
physical form shall be submitted in a sealed envelope at the time of 
signing of agreement duly addressed to the addressee given in the NIT 
duly super scribed “Name of Work, Bid due date and time”. Name 
and address of the bidder should also be indicated on the envelope.  

a) Original copy of payment of proof of Bid Security  

b) Original copy of proof of payment of Bid Document Fee  

c) Deleted  

d) Written Power of Attorney of the signatory (whose digital 
signature certificate is used during e-tender submission) of the 
bidder to commit the bid 

e) Affidavit duly notarized  

f) Original experience certificate or notarized copy of certificate 
duly signed by authorized signatory.  

12.3 The following documents, which are not submitted with the bid, will 
be deemed to be part of the bid.  

 
Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 
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4. Contract Data 
5. Technical Specifications 

 

13 Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 
 based on the priced Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as 
 part of tender document on e-tender portal i.e. 
https://eprocure.gov.in  The items for which no rate or price is 
entered by the Bidder will be  required to be executed free of cost 
and shall be deemed covered under  the other rates and prices in 
the Bill of Quantities quoted.  

13.3 All duties, taxes including GST, royalties and other levies payable by 
the Contractor under the Contract, or for any other cause, shall be 
included in the rates, prices, and total Bid price submitted by the 
Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the 
duration of the Contract and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in 
 Indian Rupees. All payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline 
date for bid submission specified in Clause 20. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive.  

15.2 In exceptional circumstances, prior to expiry of the original time 
limit, the Employer may request that the bidders may extend the 
period of validity for a specified additional period. The request and 
the bidders’ responses shall be made in writing or by cable. A bidder 
may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required or permitted to modify 
his bid, but will be  required to extend the validity of his bid security 
for a period of the extension, and in compliance with Clause 16 in all 
respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid 
Security, in the amount as specified in the NIT. (make online payment 
of bid  security through RTGS/NEFT must be in in the Project Account 
of Executive Director (Projects), NHIDCL payable at Port Blair.  

Sl. 
No. 

Particulars Details 

1 Name of Beneficiary Executive Director (P) NHIDCL, PORT BLAIR 



Page 17 of 94 
 

2 Beneficiary Bank 
Account No. 

99003210000023 

3 Beneficiary Bank Branch  IFSC SYNB0009900 

4 Beneficiary Bank Branch 
Name 

SYNDICATE BANK, PORT BLAIR BARNCH 

5 Beneficiary Bank 
Address 

Syndicate Bank, Port Blair Branch (9900),  

19-TAGORE ROAD, MOHANPURA, PORT BLAIR, 

ANDAMAN & NICOBAR ISLANDS-744101. 
 

16.2 Deleted 

A. Deleted 
 
B. Deleted 
 
16.3 Any bid not accompanied by an acceptable bid security shall be 

rejected by the Employer as non -responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 
days of the end of the Bid validity period specified in Sub-Clause 15.1 
or award of contract package, whichever is earlier.  

16.5 The Bid Security of the successful Bidder will be discharged when the 
 Bidder has signed the Agreement and furnished the required 
 Performance Security. 

16.6 The Bid Security/ Earnest Money will be forfeited:  

i. if the Bidder withdraws the Bid after its submission during the 
period of Bid validity;  

ii. if the Bidder does not accept the correction of the bid price, 
pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the 
specified time limit to  
a) Sign the Agreement; and/or  

b) Furnish the required Performance Security.  

16.7  Deleted 

17 Alternative Proposals by Bidders  

17.1 Bidder shall submit offers that fully comply with the requirement of 
the Bidding Documents. Conditional offer or alternate offer will not 
be considered further in the process of evaluation and the bid will be 
declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as 
described  in Clause 12 of the ITB. 

18.2 Deleted 

18.3 Deleted 
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18.4 The documents to be submitted in the physical form along with the 
 demand draft for fees/security shall be typed or written in ink and 
shall be signed by a person duly authorized to sign on behalf of the 
bidder. All the pages of the documents as mentioned here shall be 
signed by the person/persons signing the bid. Documents as 
mentioned here shall contain no overwriting, alterations or additions, 
except those to comply with instructions, issued by the employer or 
as necessary to correct errors made by the bidder, in which case such 
corrections shall be made  by scoring out the cancelled portion, 
writing the correction and signing and dating it along with the stamp 
by the person or persons signing the Bid. 
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Section II 
Instructions to Bidders (ITB) 

D. Submission of Bids 
19 Marking of Bids 

19.1 The documents to be submitted in physical form as per clause 12.2 of 
 ITB shall be submitted in a sealed Envelope super scribed as 
“Documents  in Physical Form” at the top left corner. 

19.2 Deleted 

19.3 Deleted 

19.4 Deleted 

19.5 Deleted  

20 Deadline for Submission of Bids 

Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date 
& time. The Envelope containing “Documents in Physical Form” must also be 
received by the Employer at the address Executive Director (P), National 
Highways & Infrastructure Development Corporation Limited, Regional Office, 
J. J. Bhawan, Near Karpagam Dream Hotel, Bird Line, P.O.-Calicut, Port Blair, 
Andaman-744105 at the time of signing of agreement. In the event of the 
specified date for the submission of documents in Physical form being 
declared a holiday for the Employer, the same will be received up to the 
specified time on the next working day.  

20.1 The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case all 
rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new 
deadline.  

21 Late Submission of Document in Physical Form: 

21.1 Deleted 

22 Modification and Withdrawal of Bids  

22.1 Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in 
Clause 20. 

22.2 Deleted 

22.3 No bid may be modified after the deadline for online submission of 
bids.  

22.4 Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid 
validity specified in Clause 15.1 above or as extended pursuant to 
Clause 15.2 shall result in the forfeiture of the Bid security pursuant 
to Clause 16. 

22.5 Bidders may modify the prices of their bids before deadline of online 
submission of bid. 
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Section II 
Instructions to Bidders (ITB) 

 
E. Bid Opening and Evaluation 

 
23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the 
bids received (except those received late) shall be opened on the date and 
time mentioned in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders 
whose technical bid has been determined to be substantially responsive shall be 
opened on a subsequent date through online process of e-tendering, which will 
be notified to such bidders. 

23.1 The Employer will open the "Technical Bid" of all the bids received 
(except those received late), in the presence of the bidders/bidders’ 
representatives who choose to attend at the time, date and place 
specified in the NIT. In the event of the specified date for the 
submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working 
day.  

23.1.1 Deleted 

23.1.2 Deleted 

23.2 In all cases, the amount of Bid Security, forms and validity shall be 
announced. Thereafter, the Employer at the opening as the Employer 
may consider appropriate, will announce the bidders' names and such 
other details.  

23.3 The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security and bid document fee 
will be taken up for evaluation with respect to the information 
furnished in Part I of the Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of 
responsive bidders whose financial bids are eligible for consideration. 
However, to assist in the examination, evaluation of technical bids, 
the Employer may at his discretion, ask any bidder for clarification of 
his bid, however, no additional documents in support of clarification 
will be entertained.  

23.5 The Employer shall inform the bidders, whose technical bids are found 
responsive, of the date, time and place of opening of the financial 
bids. The bidders so informed, or their representative, may attend the 
meeting of opening of financial bids.  

23.6 At the time of the opening of the ‘Financial Bid’, the names of the 
bidders whose bids were found responsive in accordance with clause 
23.5 will be announced. The financial bids of only these bidders will be 
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opened. The responsive bidders’ names, the Bid prices, the total 
amount of each bid, pursuant to clause 22 and such other details as the 
Employer may consider appropriate will be announced by the Employer 
at the time of bid opening. Any Bid price, which is not read out and 
recorded, will not be taken into account in Bid Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial 
Bids.  

24 Process to be Confidential  

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract 
shall not be disclosed to bidders or any other person not officially 
concerned with such process until the award to the successful Bidder 
has been announced. Any attempt by a Bidder to influence the 
Employer’s processing of bids or award decisions may result in the 
rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at his discretion, ask any Bidder for clarification of his 
Bid, including breakdowns of unit rates. The request for clarification 
and the response shall be in writing or by cable, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted.  

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on 
any matter relating to his bid from the time of the bid opening to the 
time the contract is awarded.  

25.3. Any effort by the Bidder to influence the Employer in the Employer's 
bid evaluation, bid comparison or contract award decisions may result 
in the rejection of the Bidders' bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will 
determine whether each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder 
as well as the documents uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding 
Documents. During the detailed evaluation of the “Financial Bids”, 
the responsiveness of the bids will be further determined with 
respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications etc.  

26.2 Deleted  

26.3 Deleted 

27 Deleted 

28 Evaluation and Comparison of Financial Bids  
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28.1 The Employer will evaluate and compare only the bids determined to 
be substantially responsive in accordance with Clause 26.  

28.2 Deleted  

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Engineer’s/Employer's estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation 
of the price analyses, the Employer may require that the amount of the 
performance security set forth in Clause 33 be increased and an 
additional performance security of 05 (five) percent may be obtained 
at the expense of the successful Bidder to a level sufficient to protect 
the Employer against financial loss in the event of default of the 
successful Bidder under the Contract.  

28.4 A bid, which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated 
satisfactorily by the bidder, may be rejected as non-responsive.  

29 Price Preference  
29.1     There will be no price preference to any bidder.  
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Section II 
Instructions to Bidders (ITB) 

 
F. Award of Contract 

 
30 Award Criteria  

30.1 Subject to Clause 32, the Employer will award the Contract to the 
Bidder whose Bid has been determined to be substantially responsive to 
the bidding documents and who has offered the lowest evaluated Bid 
Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or 
reject any Bid, and to cancel the bidding process and reject all bids, at 
any time prior to the award of Contract, without thereby incurring any 
liability to the affected Bidder or bidders or any obligation to inform the 
affected Bidder or bidders of the grounds for the Employer’s action.  

32 Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award 
by the Employer prior to expiration of the Bid validity period by cable, 
telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Part I General Conditions of Contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay to 
the Contractor in consideration of the execution, completion and 
maintenance of the Works, by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of the 
Contract, subject only to the furnishing of a performance security in 
accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer 
and the successful Bidder. It will be signed by the Employer and the 
successful Bidder after the performance security is furnished.  

32.4 Upon furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidders that their Bids have 
been unsuccessful.  

33 Performance Security  

33.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the 
successful Bidder shall deliver to the Employer a Performance Security 
of 5 (five) percent of the Contract Price, valid for the period of 28 days 
the date of completion of work plus additional security for unbalanced 
Bids in accordance with Clause 28.3 of ITB and sign the contract. The 
validity shall account for additional 3 months’ time to account for BG 
verification, signing of contract and start date. 

33.2 The performance security shall be in the form of a Bank Guarantee in 
the name of the Employer, from a Bank as applicable in case of bid 
security defined in Appendix to ITB. 
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33.3 Failure of the successful bidder to comply with the requirement of sub-
clause 33.1 shall constitute sufficient ground for cancellation of the 
award and forfeiture of the bid security and debarment for a period as 
specified in clause 16.7. 

34 Advances - Deleted 

35 Corrupt or Fraudulent Practices  
The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, 
either indefinitely or for a stated period of time, to be awarded a contract with 
NHIDCL and any other agencies, if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for the contractor, or 
in execution. 
The Employer requires the bidders/Contractors to strictly observe the laws 
against fraud and corruption enforced in India, namely, Prevention of 
Corruption Act, 1988. 
 

Appendix to ITB 
Instructions to Bidders 
Clause Reference 

 

(1.1) The Employer is National Highways & Infrastructure 
Development Corporation Limited, 3rd Floor, PTI Building, 
4-Parliament Street, New Delhi-110001 

(1.1) Ordinary Repairs of NH-4 from Ch 21+000 km to Ch 
28+000 km in the Union Territory of Andaman and 
Nicobar Islands in the year 2020-21-3rd Call. 

(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 
Tipper/Trucks 2 
Hydraulic Excavator /JCB 1 
Vibratory Roller 1 
Spot Mix plant (15/20 TPH capacity)  1  
Dumpy Level 1 
Smooth Wheeled Roller  1 
Water Tanker  1 
Generator set (63/100/250 KVA) 1 
Any other equipment required for carrying out work as per 
Ministry’s specification. 
Note: The bidder must upload scanned copy of Undertaking of 
availability (either owned or leased or rented) of items of 
construction equipment named above.  
(Undertaking as per format enclosed in RFP) 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows:  
The Technical Personnel are: 

SL. No. Personnel Qualification 
Particular Experience 

(minimum 
requirement) 

No. of 
Persons 

1 Site Engineer 
B.E (Civil) + 3 Years 
Exp. Or Diploma + 5 

2 years on highway 
constructions / Bridge 1 
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Years Exp. maintenance work. 

2 
Quantity 
Engineer 

B.E. Civil + 3 Years Exp.  
               Or  
Dip. Civil + 5 Years Exp.  

2 years on highway 
constructions / 

maintenance work.  

1  

3 Surveyor 
B.E. Civil+ 2 Years Exp. 

Or 
Dip. Civil+ 4 years Exp. 

2 years on highway 
constructions / 

maintenance work 
1 

   Total 3 
 Note: The bidder must upload scanned copy of Undertaking of 

availability of Technical personnel as mentioned above.  
(Undertaking as per format enclosed in RFP) 
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SECTION III 

QUALIFCATION INFORMATION 
 

(To be Filled by Bidder) 
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SECTION III 

QUALIFCATION INFORMATION 
 

The information to be filled in by the Bidder in this section & document submitted 

in physical form will be used for the purposes of post qualification as provided for 

in Clause 4 of the Instructions to Bidders. This information will not be incorporated 

in the Contract. 

1. For Individual Bidders  
1.1  

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 
[Upload scanned copy of original] 
 

c) Place of registration:  
__________________________  
 

d) Principal place of business:  
 

__________________________   
1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply 

Original copy in envelop of physical form]  
 
 
1.3 Total value of Civil Engineering construction work performed in the last 

Five years (in Rs. _______ Lakhs) refer ITB Clause 4.4 A (a) 
(Upload scanned copies of certificate from Chartered Accountant as per Cl. 
4.2 (f))  

 
 

 
2019-2020------------- 
2018-2019------------- 
2017-2018------------- 
2016-2017------------- 
2015-2016------------- 
 
 
 
Total ---------------- 
 

Average per year--------------- 
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1.4 (a) Work performed as prime contractor; work performed in the past as a 
nominated sub- contractor provided further that all other qualification 
criteria are satisfied (in the same name) of a similar nature during the last 
five years as per ITB Clause 4.4A(b). 

Project 
Name 

Name of the 
Employer * 

Descripti
on of 
work 

Contract 
No. 

Value of 
Contract 

(Rs. Crore) 

Date of 
issue 

of work 
order 

Stipulated 
period 

completion 

Actual date of 
completion 

Remarks 
explaining 
reasons for 

delay & 
work 

 
* Upload certificate(s) from the Employer (to be given by an officer at the 

rank of Executive Engineer or equivalent as per Cl. 4.2 (b) & 4.3 (c)) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive 
Engineer or equivalent of the Prime Employer should be obtained from whom an 
approval for subcontractor has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before 
the last date for bid submission (as per Cl 4.6 of the ITB). 
 
 
(i) Existing commitments and on-going works (B)  

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive 
Engineer or equivalent. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract 
signing is pending) 
 

 

Description 
of 

works 

Place & 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
works 

remaining to 
be completed 

(Rs. Cr) 

Escalation 
factor 

Anticipated 
date of 

completion 
factor 

Escalated 
value of 

remaining 
work during 
completion 
on period of 

work of 
which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 
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Description 
of works 

Place 
& 

State 

Name & 
Address of 
Employer 

Date of issue 
of Letter of 
Acceptance 

(LOA) * 

Value 
Given in 

LOA 

Stipulated 
period for 

completion 

Value of 
Work During 
Completion 
period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 
       
       
       

 
* Upload copy of LOA 
 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 
 
A = Rs. …………lakh (enclose the details) 
N = ………………years  
B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity = AxNx2 – B 
  = Rs. ……. Lakhs 
 

1.5  Undertaking of availability of Key Equipment essential for carrying out the 
Works [Ref. Clause 4.4(B)(b) (i)]. The Bidder should list all the information 
requested below.  

Item of Equipment Requirement 
Availability Proposals Page no. of 

the proof 
attached Owned/Leased/re

nted Nos./Capacity Age/Condition 

Tipper/Trucks      

Hydraulic 
Excavator /JCB 

     

Vibratory Roller      

Spot Mix plant 
(15/20 TPH 
capacity)  

     

Dumpy Level      

Smooth Wheeled 
Roller  

     

Water Tanker       

Generator set 
(63/100/250 KVA) 

     

 
Note:  The bidder shall submit an undertaking as per Performa enclosed in the bid 

document. 
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1.6 Undertaking of availability Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)].  

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

Sl. 
No. Position Name Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position (Years) 

1. Site Engineer     
2. Quantity Engineer     
3. Surveyor     

Note: The bidder shall submit an undertaking as per Performa enclosed in the bid 
document. 

 
1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party 
(ies) Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 
Present 
Status 

     

 
 
 
 
 
 
 

    

 The bidder shall submit an undertaking as per Cl. No. 4.2 (j) of the bid 
document and a Performa enclosed in bid documents. 
 

2. Bidders should upload the scanned copy of the following affidavits/ 
undertakings as per formats enclosed hereinafter & salso send original copy of 
Affidavit/Undertakings at the time of signing of Agreement:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working 
capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in 
Clause 15.1. 

(iv)Undertaking of availability of Key Equipment essential for carrying out the 
Works. 

(v) Undertaking of availability Key Personnel required for administration and 
execution of the Contract.  

(vi)Undertaking of information on litigation history. 



Page 31 of 94 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

 
(Clause 4.2(g) of ITB) 

 
 

BANK CERTIFICATE 
 

This is to certify that M/s……………………………. is a reputed company `with a good 
financial standing. 
 
If the contact for the work, namely “Ordinary Repairs of NH-4 from Ch 21+000 km 
to Ch 28+000 km in the Union Territory of Andaman and Nicobar Islands in the year 
2020-21-3rd Call”, is awarded to the above firm, we shall be able to provide 
overdraft/credit facilities to the extent of Rs………………. to meet their working 
capital requirements for executing the above contract during the contract period.  
 

 
 
 
 

------------------------- 
 
 

(Signature)  
Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 

 
1. I, the undersigned, do hereby certify that all the statements made in the 

enclosed attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm 
M/s___________________________________________ has abandoned any work 
on MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works 
have been rescinded, during last five years prior to the date of this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested 
by MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) 
competence and general reputation.  

4. The undersigned understands and agrees that further qualifying information 
may be requested, and agrees to furnish any such information at the request of 
the MoRTH/NHAI/PWD/NHIDCL and within the prescribed time.  

 
______________________________ 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

______________________________ 
 

Name of the Representative 
 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(To be notarized by Notary) 
 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm
 M/s 
_______________________________________________ would invest minimum cash 
up to 25% of the value of the work during implementation of the Contract towards 
the working capital. 
 
 
 
 
 

____________________________________
_  

(Signed by an Authorized Representative of the 
Firm) 

 
 

___________________
__  

Name of the 
Representative 

 
 
    

________________________
__ 

Name of 
Firm 

 
 

____________________
__ 

DATE 
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(To be notarized by Notary) 

 
 

UNDERTAKING 
 
 

1 I, the undersigned do hereby undertake that our firm 

M/s._____________________________ agree to abide by this bid for a period of 

____________ days after the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that 

period. 

 
______________________________ 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 

______________________________ 
 

Name of the Representative 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(To be notarized by Notary) 

 
 

[Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking 
 
 
 I, the undersigned do hereby undertake that our firm M/s……………………………… 
agree to provide and will deploy required equipment as mentioned in the Appendix 
to ITB of the work “Ordinary Repairs of NH-4 from Ch 21+000 km to Ch 28+000 
km in the Union Territory of Andaman and Nicobar Islands in the year 2020-21-
3rd Call”. If anything, contrary to the details as submitted is found at any stage 
NHIDCL would be at liberty to debar/blacklist my firm for an appropriate period as 
decided by NHIDCL. 
 

 
 
____________________________________
____  

(Signed by an Authorized Representative of 
the Firm) 

 
 

___________________
____ 
Name of the 
Representative 

 
__________________
____ 

Name of Firm  
(Seal of the company) 

__________________
____  

Date 
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(To be notarized by Notary) 

 
 

[Ref. clause 4.4 B (b) (ii)] 
 
 

Undertaking 
 
 
 I, the undersigned do hereby undertake that our firm M/s……………………………… 
agree to provide and will deploy required Key Personnel as mentioned in the 
Appendix to ITB of the work “Ordinary Repairs of NH-4 from Ch 21+000 km to Ch 
28+000 km in the Union Territory of Andaman and Nicobar Islands in the year 
2020-21-3rd Call”. If anything, contrary to the details as submitted is found at any 
stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate 
period as decided by NHIDCL. 
 

 
 
____________________________________
____  

(Signed by an Authorized Representative of 
the Firm) 

 
 

___________________
____ 
Name of the 
Representative 

 
__________________
____ 

Name of Firm  
(Seal of the company) 

__________________
____  

Date 
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(On the letter head of the bidder) 
 
 

[Ref. clause 4.2 (j) 
 
 

Undertaking 
 
 
  I, the undersigned do hereby undertake that our firm 
M/s……………………………… has not involved in any litigation in last five years. If 
anything, contrary to the details as submitted is found at any stage NHIDCL would 
be at liberty to debar/blacklist my firm for an appropriate period as decided by 
NHIDCL. 
 

 
 
____________________________________
____  

(Signed by an Authorized Representative of 
the Firm) 

 
 

___________________
____ 
Name of the 
Representative 

 
__________________
____ 

Name of Firm  
(Seal of the company) 

__________________
____  

Date 
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FORM OF LETTER OF APPLICATION 
 

 
To, 

Executive Director (P), 
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  
E-mail: edpportblair@gmail.com  
 

Name of Work: Ordinary Repairs of NH-4 from Ch 21+000 km to Ch 28+000 km in 
the Union Territory of Andaman and Nicobar Islands in the year 
2020-21-3rd Call. 

[Contract Package No.: NHIDCL/RO/A&N/3rd Call/FY 2020-21/02] 
  
Dear Sir, 
 

Having examined the Bid Document, Instruction to Bidders, Qualification 

Information, Scope of works, etc. for the subject work, we, hereby submit our bid 

for the subject work. 

It is certified that the information furnished in this document is true and 

correct. The proposal is unconditional and unqualified. We undersigned accept 

that NHIDCL reserves the right to reject any or all application without assigning 

any reason. 

 
Thanking you, 

 
 

 
Yours faithfully, 

 
 
 
 
 

(Authorized Signatory) for and on behalf of 
 

M/s_________________________________ 
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(SECTION-IV) 
 

FORMS OF BANK GURANTEES,  
LOA & AGREEMENT 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

 
Contract Package No: NHIDCL/RO/A&N/3rd Call/FY 2020-21/02 

 
To 
Executive Director (P), 
National Highways and Infrastructure Development Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  
E-mail: edpportblair@gmail.com  
 
WHEREAS……………………………… (name and address of contractor) hereinafter called 
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. 
……………. Dated………………. to execute………………………. (name of Contract and brief 
description of Works) (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the 
Contractor shall furnish you with a Bank Guarantee for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you 
on behalf of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within 
the limits of………………. (amount of guarantee) as aforesaid without your needing 
to prove or to show grounds or reasons for your demand for the sum specified 
therein. 
 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms 
of the contract or of the works to be performed there under or of any of the 
contract documents which may be made between you and the Contractor shall in 
any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period. 
 
This guarantee shall also be operatable at our ………….…. branch at RO, Port Blair, 
from whom, confirmation regarding the issue of this guarantee or extension/ 
renewal thereof shall be made available on demand. In the contingency of this 
guarantee being invoked and payment thereunder claimed, the said branch shall 
accept such invocation letter and make payment of amounts so demanded under 
the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this 
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guarantee is restricted to Rs. ________________ (Rs. _________in words) and the 
guarantee shall remain valid till___________________. Unless a claim or a demand 
in writing is served upon us on or before____________ all our liability under this 
guarantee shall cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below: - 
 
 

S.No. Particulars Details 

1 Name of Beneficiary Executive Director (P) NHIDCL, 
PORT BLAIR 

2 Beneficiary Bank Account No. 99003210000023 

3 Beneficiary Bank Branch  IFSC SYNB0009900 

4 Beneficiary Bank Branch Name SYNDICATE BANK, PORT BLAIR 
BARNCH 

5 Beneficiary Bank Address Syndicate Bank, Port Blair Branch 
(9900),  

19-TAGORE ROAD, MOHANPURA 
PORT, 

ANDAMAN & NICOBAR ISLANDS-
744101. 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code 
Number & Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank…... 
 
 
Address & Telephone Number……………………………Address & Telephone 
Number…………. 
 
Date…………………………... 
 
 
In the presence of (if this is to be witnessed as per bank’s policy) 
………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract including additional security for unbalance 
bids, if any and denominated in Indian Rupees. 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. …………………………. Dated ………. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 
 

Based on your bid submitted on …………. in compliance of bidding document of 
NHIDCL for execution of the work of ………………………………………………., it is hereby notified 
that your bid for a contract price of Rs…………… (Rupees in words………) has been accepted 
for and on behalf of NHIDCL 
 
 

You are hereby requested to furnish Performance Security plus additional security 
in the form detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees 
in words………) within 10 days as per provisions of clause 33.1 of ITB of the bid document 
and sign the contract agreement failing which the actions as stipulated in clause-.33.3 of 
ITB shall be taken. 
 
 

Thanking you, 
 
 

                                                                                                                       Yours 
faithfully, 

 
 
 

         
(…………..…………..)  

Executive Director (Project) 
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FORM OF AGREEMENT 

 

AGREEMENT 
 

This agreement made the ______________day of
 _________________________  
2020_____________________ between the National Highways & Infrastructure 
Development Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one 
part and _________________ (here in after called “the Contractor”) of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of 
certain works, viz “Ordinary Repairs of NH-4 from Ch 21+000 km to Ch 28+000 
km in the Union Territory of Andaman and Nicobar Islands in the year 2020-21-
3rd Call.” AND WHEREAS pursuant to the bid submitted by the Contractor, vide 
letter dated -------------- (here in after referred to as the “BID” or “ÖFFER”) for the 
execution of works, the Employer by his letter of acceptance dated ------------------ 
accepted the offer submitted by the Contractor for the execution and completion 
of such works and the remedying of any defects thereon, on terms and conditions 
in accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- 
has agreed to abide by all the terms of the bid, including but not limited to the 
amount quoted for the execution of Contract, as stated in the bid, and also to 
comply with such terms and conditions as may be required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  
letter dated ----------------- (hereinafter referred to as the “the Offer”), the 
employer has by his letter of acceptance no.-----------------------------------------------
------- accepted the offer submitted by the Contractor for the execution and 
completion of such works and the remedying of any defects therein, on terms and 
conditions in accordance in the conditions of particular application and condition 
included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has 
furnished a performance security pursuant to clause 33 of the instructions to 
bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred 
to;  

2 The following documents shall be deemed to form and be read and constructed 
as part of this agreement viz.  
a) The Contract Agreement,  
b) Letter of Acceptance, 
c) Notice to proceed with the works, 
d) Contractor's Bid,  
e) Contract Data,  
f) Conditions of Contract including Special Conditions of Contract  
g) Technical Specifications,  
h) Drawings, if any 
i) Scope of work 
j) Bill of Quantities  
k) Any other document listed in the Contract Data.  
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3 The foregoing documents shall be constructed as complementary and mutually 

explanatory one with another. Should any ambiguities or discrepancy be noted 
then the order of precedence of these documents shall subject to the condition 
of particular applications be as listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer 
to execute and complete the works and remedy any defects therein in 
conformity in all respect with the provisions of the contract.  
 

5 the employer hereby covenants to pay the contractor in consideration of the 
execution and completion of the works and the remedying of defects therein 
the contract price or such other sum as may become payable under the 
provisions of the contract at the times and in the manner prescribed by the 
contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be 
executed the day and year first before written, signed, sealed and delivered by 
the said Employer through his Authorized Representative and the said 
Contractor through his Power of Attorney holder in the presence of: 

 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of  
National Highways & Infrastructure Development Corporation Ltd. 
3rd   Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 
 
Binding Signature of Contractor __________________________________ 
 
For and on behalf of _______________________________________________ 
 
 
 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 
 Address:  Address: 
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(SECTION-V) 
 

CONDITIONS OF CONTRACT AND CONTRACT 
DATA 
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Section V 
 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 
 
A. General 
 
1. Definitions  
 
1.1 Terms which are defined in the Contract Data are not defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used to 
identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer, in accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to 
execute, complete, and maintain the Works. It consists of the documents listed in 
Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise 
the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the 
Contractor to the Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Period is Nil. 
 
Drawings include calculations and other information provided or approved by the 
Engineer for the execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Employer may delegate any or all of its 
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functions to a person or body nominated by him for specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Engineer) who is responsible for supervising the execution of 
the Works and administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the 
Site to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those that were included in the bidding documents 
and are factual interpretative reports about the surface and subsurface conditions 
at the Site. 
 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the Works. It does not necessarily coincide with any 
of the Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on 
the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, 
which varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install, 
maintain, and handover to the Employer, as defined in the Contract Data. 
 
 



Page 49 of 94 
 

2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the Contract 
unless specifically defined. The Engineer will provide instructions clarifying queries 
about these Conditions of Contract.  
 
2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works).  
 
2.3 The documents forming the Contract shall be interpreted in the following 
order of priority.   

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 
 
4.  Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 
 
5. Delegation 
 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 
 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall 
be effective only when in writing. A notice shall be effective only when it is 
delivered. 
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7. Subcontracting 
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified 
in Contract Data, with the prior approval of the Employer in writing. 
Subcontracting shall not alter the Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the 

Employer for:  

a. the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract;   

b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards 

specified in the Contract.  
 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor 
proposes sub-contracting of any part of the work during execution of the Works, 
because of some unforeseen circumstances to enable him to complete the Works 
as per terms of the Contract, the Employer will consider the following before 
according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit 
specified in Contract Data.  

b) The Contractor shall not sub-contract any part of the Work without prior 
consent of the Employer. Any such consent shall not relieve the Contractor 
from any liability or obligation under the Contract and he shall be 
responsible for the acts, defaults and neglects of any of his sub-Contractor, 
his agents or workmen as fully as if they were the acts, defaults or neglects 
of the Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer 

whether   
a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted 
to him in proportion to the quantum of Works to be sub-contracted.  

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, 
public authorities, utilities, and the Employer between the dates given in the 
Schedule of Other Contractors, as referred to in the Contract Data. The Contractor 
shall also provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 
 
9. Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract 
Data or other technical persons approved by the Engineer. The Engineer will 
approve any proposed replacement of technical personnel only if their relevant 
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qualifications and experience are substantially equal to or better than those of the 
personnel stated in the Contract Data. If the personnel stated in the contract data 
are not deployed on site by the contractor, it will be treated as a breach of 
contract and action will be taken as per clause 53.  
 
9.2 If the Engineer asks the Contractor to remove a person who is a member of 
the Contractor's staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the Works in the Contract.  
 
10. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, 
and the Contractor carries the risks which this Contract states are Contractor's 
risks. 
 
11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as 
they directly affect the execution of the Works in the Employer’s country, the risks 
of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot commotion or disorder 
(unless restricted to the  
Contractor’s employees), natural calamities and contamination from any nuclear 
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to 
the design of the Works, other than the Contractor’s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and 
death, which arise during and in consequence of the performance of the Contract 
other than the excepted risks, referred to in clause 11.1, are the responsibility of 
the Contractor. 
 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the end of defect 
liability period for events (a) to (d), in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and   
d) Personal injury or death.  
 

13.2 Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer's approval before the Start Date. All 
such insurance shall provide for compensation to be payable in Indian Rupees to 



Page 52 of 94 
 

rectify the loss or damage incurred.  
 
13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be debt due.  
 
13.4 Alterations to the terms of insurance shall not be made without the 
approval of the Engineer.  
 
13.5 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation 
Reports referred to in the Contract Data, supplemented by any other information 
available to him, before submitting the bid. 
 
15. Queries about the Contract Data 
 
15.1 Executing Director will clarify queries on the Contract Data.  
 
16. Contractor to Construct the Works & do maintenance 
 
16.1 The Contractor shall construct, install and maintain the Works in accordance 
with the documents forming part of the contract. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by 
the Intended Completion Date. 
 
18. Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer, who is to approve them if they comply 
with specifications and drawings. 
 
18.2 The Contractor shall be responsible for design of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for 
design of the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary 
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or permanent Works, are subject to prior approval by the Engineer before their 
use.  
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 
 
20. Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 
 
21. Possession of the Site 
 
21.1 The Employer shall give complete possession of the Site to the Contractor on 
the date of signing of agreement. 
 
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out 
to the engineer and any person/persons/agency authorized by:  

a. The 
Engineer  
b. The 
Employer 

 
23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply 
with the applicable laws where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's 
accounts and records relating to the performance of the Contractor and to have 
them audited by Auditors appointed by the Employer if so, required by the 
Employer. 
 
24. Deleted 
 
25. ARBITRATION  
 

The procedure for arbitration will be as follows: 
 
(a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this 
agreement, such disputes or difference shall be settled in accordance with the 
Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of 3 
arbitrators one each to be appointed by the Employer and the Contractor. The 
third Arbitrator shall be chosen by the two Arbitrators so appointed by the 
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Parties and shall act as presiding arbitrator. In case of failure of the two 
arbitrators appointed by the parties to reach upon a consensus within a period 
of 30 days from the appointment of the arbitrator appointed subsequently, the 
Presiding Arbitrator shall be appointed by the Secretary General of Indian Road 
Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 

(a) and (b) above within 30 days after receipt of the notice of the appointment 
of its arbitrator by the other party, then the Secretary General of Indian Road 
Congress shall appoint the arbitrator. A certified copy of the order of the 
Secretary General of Indian Road Congress making such an appointment shall 
be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of 

the arbitration proceedings and that of all documents and communications 
between the parties shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both 

parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both 

parties in accordance with the following fee structure (the signing of the 
contract shall be the acceptance of the fee structure given below by both the 
parties):  

 
 

Sr. No. 
Particulars   of   fee and   other charges 

Schedule Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/- per day subject to a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 
2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. Charges for Publishing/ declaration of the 
Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and Boarding 

Economy class by air, first class AC by train, AC 
car by road. 

(i)   Up to Rs.15,000/- per day (metro cities) 
(ii)  Up to Rs.7,000/- per day (other cities) 
(iii)Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 
7. Extra charges for days other than hearing / 

meeting days (maximum for 2 days 
Rs.3,500/- per day 

Note: - Lodging, boarding and traveling expenses shall be allowed only for those members who 
are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
Metro Cities.  

 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings shall be borne by each party 
itself. 



Page 55 of 94 
 

 
(f)  Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall not be 
withheld, unless they are the subject matter of the arbitration proceedings. 

 
 
26 Deleted 

B. Time Control 
 
27. Programme 
 
27.1 The Engineer shall issue the indent of work in stages specifying the time limit 
for the same as and when required. The Contractor shall submit to the Engineer for 
approval a Programme within the time stipulated in the Contract Data showing the 
general methods, arrangements, order, and timing for all the activities in the 
Works, along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a Programme showing the actual 
progress achieved on each activity and the effect of the progress achieved on the 
timing of the remaining Works, including any changes to the sequence of the 
activities.  
 
27.3 The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract 
Data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programme has been 
submitted.  
 
27.4 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events.  
 
28. Extension of the Intended Completion Date 
 
28.1 The Engineer shall extend the Intended Completion Date only after the 
approval of NHIDCL if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost.  
 
28.2 The Engineer shall decide whether and by how much time to extend the 
Intended Completion Date within 21 days of the Contractor asking the Engineer for 
a decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. If the Contractor has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new 
Indented Completion Date.  
 
29. Delays Ordered by the Engineer  
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29.1 The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totaling more than 30 days will require 
prior written approval of the Employer. 
 
30. Management Meetings  
 
30.1 The Engineer may require the Contractor to attend a management meeting. 
The business of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the 
parties for actions to be taken shall be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to 
all those who attended the meeting. 
 
 
C. Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of 
any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 
 
32. Tests  
 
32.1 The contractor shall be solely responsible for:  

a. Carrying out the mandatory tests prescribed in the documents 
forming part of contract.   

b. For the correctness of the test results, whether preformed in his 
laboratory or elsewhere.  

 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  
 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 Deleted 
 
33.2 Deleted 
 
33.3 Deleted 
 
34. Uncorrected Defects 
 
34.1 If the Contractor has not corrected a Defect/completed the work, to the 
satisfaction of the Engineer, within the time specified in the Engineer's notice, the 
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Engineer will assess the cost of having the Defect corrected/completed, and the 
Contractor will pay this amount. 
 

D. Cost Control 
35. Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, 
testing, and commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor 
is paid for the quantity of the work done at the rates in the Bill of Quantities for 
each item for the work executed.  
 
35.3 Changes in the Quantities  
 
35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent provided the change 
exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to allow for 
the change. The Engineer shall follow the guidelines of the Employer to determine 
the changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the 
Initial Contract Price is exceeded by more than 15 percent, except with the Prior 
approval of the Employer. If requested by the Engineer, the Contractor shall 
provide the Engineer with a detailed cost breakdown of any rate in the Bill of 
Quantities.  
 
35.3.3 Change of scope due to six laning or OMT  
 
Deleted 
 
36. Variations 
 
36.1 The Engineer shall, having regard to the scope of the Works and the 
sanctioned estimated cost, have power to order only after approval from NHIDCL / 
as per NHIDCL guidelines, in writing, Variations within the scope of the Works he 
considers necessary or advisable during the progress of the Works. Such Variations 
shall form part of the Contract and the Contractor shall carry them out and include 
them in updated Programmes produced by the Contractor. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken 
into account. 
 
37. Payments for Variations  
 
37.1 If rates for Variation items are specified in the Bill of Quantities, the 
Contractor shall carry out such work at the same rate. This shall apply for 
Variations only up to the limit prescribed in the Clause 35. If the Variation exceeds 
this limit, the rate shall be derived under the provisions of clause 37.2 and 37.3 for 
quantities (higher) exceeding the deviation limit.  
 
37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s 
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Public Works Department are available shall be applicable for determination of 
costs. If the rates for Variation are not specified in the SOR, the Engineer shall 
derive the rate from similar items in the Bill of Quantities. 
 
37.3 If the rate for Variation item cannot be determined in the manner specified 
in Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of 
Variation work, inform the Engineer the rate which he proposes to claim, 
supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data 
book and the current schedule of rates of the PWD(NH) division. The decision of 
the Employer on the rate so determined shall be final and binding on the 
Contractor. 

 
38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer 
with an updated cash flow forecast. 

 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the 

value of the work executed less the cumulative amount certified previously 
supported with detailed measurement of the items of work executed.  
 
39.2 The Engineer shall check the Contractor's monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking into account any 
credit or debit for the month in question.  
 
39.3 The value of work executed shall be determined, based on measurements by 

the Engineer.  
 
39.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 
39.5 The value of work executed shall also include the valuation of Variations 

and Compensation Events.  
 
39.6 The Engineer / Employer may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
 
39.7 The final bill shall be submitted by the contractor within one month of the 
actual date of completion of the work; otherwise the Engineers certificate of the 
measurement and of the total amount payable for work accordingly shall be final 
and payment made accordingly within a period of sixty days as far as possible. 
 
40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments, security 
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deposit, other recoveries in terms of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the amounts 
Engineer had certified within 14 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment 
certified by the Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of 
Quantities, will not be paid for by the Employer and shall be deemed to be 
covered by other rates and prices in the Contract.  

 
41. Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the 

Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before 
the Intended Completion Date, the Intended Completion Date shall be extended. 
The Engineer shall decide whether and by how much the Intended Completion Date 
shall be extended after the approval of the employer.  
 
41.3 The contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 
sales and other levies, duties, royalties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities that the Contractor will have to pay for 
the performance of this Contract. The Employer will perform such duties in regard 
to the deduction of such taxes at source as per applicable law.  
 
42.2 All payments will be made in Indian Rupees.  
 
43. Price Adjustment - Deleted 
 
43.1. Deleted  
 
43.2. Deleted  
 
44. Security Deposit / Retention Money 
 
44.1 The Employer shall retain security deposit of 6 % (six percent) of the 
amount from each payment due to the Contractor until Completion of the whole of 
the Works.  
 
44.2 The security deposit/retention money and the performance security will be 
released to the Contractor when the work is over, and the Engineer has certified 
that the Defects, if any, notified by the Engineer to the Contractor before the end 
of this period have been corrected.  
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44.3 If the contractor so desires then the Security Deposit/retention money can 
be released on submission of unconditional Bank Guarantee at the following two 
stages: -   

(a) At a point after the progress of work in financial term (gross value of 
work done) has reached 50% of the contract amount   

(b) After the retention money has been deducted to the full value (5% of 
the Contract Amount).  

 
45. Liquidated Damages  
 
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or 

part thereof stated in the Contract Data for each day that the Completion Date is 
later than the Intended Completion Date. The total amount of liquidated damages 
shall not exceed the amount defined in the Contract Data. The Employer may 
deduct liquidated damages from payments due to the Contractor. Payment of 
liquidated damages shall not affect the Contractor's other liabilities. 
 
45.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages by 
the Contractor by adjusting in the next payment certificate. The contractor shall 
not be paid interest on the over payment of liquidated damages. 
 
46. Advance Payment: Deleted  

 
47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security 
equal to Five percent of the contract price and additional security for unbalanced 
bids shall be provided to the Employer no later than the date specified in the 
Letter of Acceptance and shall be issued in the form given in the Contract Data 
and by a prescribed bank. The Performance Security shall be valid until a date 28 
days after the expiry of Defect Liability Period and the additional performance 
security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of the certificate of completion. The validity shall account for additional 3 
months’ time to account for BG verification, signing of contract and start date 

 
48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Period shall be 
remedied/ rectified by the Contractor at their cost if the loss or damage arises 
from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 
49. Completion 
 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion 
of the Works, and the Engineer will do so upon deciding that the Works is 
completed. 
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50. Taking Over  
 
50.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer's issuing a certificate of Completion. 
 
51. Final Account  

51.1 The Contractor shall supply to the Engineer with a detailed account of the 
total amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The Engineer shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56 
days of receiving the Contractor's account if it is correct and complete. If it is not, 
the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate within 56 days 
of receiving the Contractor’s revised account. 
 
52. Operating and Maintenance Manual 
 
52.1 DELETED 
 
52.2 DELETED 
 
53. Termination 
 
53.1 The Employer may terminate the Contract if the Contractor causes a 
fundamental breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the 
following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on 
the current Programme and the stoppage has not been authorized by the 
Engineer;   

b) the Contractor is declared as bankrupt or goes into liquidation other than 
for approved reconstitution or amalgamation;   

c) the Engineer/Employer gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  
 

e) the Contractor has delayed the completion of the Works by the number of 
days for which the maximum amount of liquidated damages can be paid, as 
defined in clause 45;   

f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgment of the Employer, has engaged in the 

corrupt or fraudulent practice in competing for or in executing the 
Contract. For the purpose of this clause, “corrupt practice” means offering, 
giving, receiving, or soliciting of anything of value to influence the action of 
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a public official in the procurement process or in Contract execution. 
“Fraudulent Practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid process at 
artificial non-competitive levels and to deprive the Employer of the benefits 
of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of 
Work required to be completed after half of the completion period has 
elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed 
equipment, within the period specified; and   

 any other fundamental breach as specified in the Contract Data.  
 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.  
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible 
but in no case later than 7 days.  
 
54. Payment upon Termination  
 
54.1 If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the value of the work 
not completed, as indicated in the Contract Data. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any payment due 
to the Contractor, the difference shall be a debt payable to the Employer.  
 
54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's 
convenience, the Engineer shall issue a certificate for the value of the work done, 
the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting 
and securing the Works and less advance payments outstanding on the date of the 
certificate, less other recoveries due in terms of the Contract, and less taxes due 
to be deducted at source as per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, 
the Engineer shall issue a certificate for the value of work done till termination, 
less advance payments outstanding, less other recoveries due in terms of contract 
and less taxes due to be deducted at source as per applicable law.  
 
55. Property  
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works 
shall be deemed to be the property of the Employer for use for completing balance 
work if the Contract is terminated because of the Contractor's default. 
 
56. Release from Performance  
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56.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 
 
F. Other Conditions of Contract 
 
57.  Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for 
the engagement of all staff and labour, local or others; for their payment, housing, 
feeding and transport; and for compliance with various labour laws/ regulations.  
 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a 
return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Engineer may require.  
 
58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub-Contractors 
shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central Government 
or local authority and any other labour law (including rules), regulations, bye laws 
that may be notified already or that may be notified under any labour law in 
future either by the State or the Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, the Engineer/Employer shall have the right to deduct 
any money due to the Contractor including from his performance security/ 
retention money. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. The employees of the Contractor and the 
Sub-Contractor in no case shall be treated as the employees of the Employer at 
any point of time. 

58.2 

 
 
SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 

 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 
 CONSTRUCTION WORK. 
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a) Workmen Compensation Act 1923: - The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or on 
death the rate of prescribed minimum days‟ (say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees.  
 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 
for monthly contributions by the Employer plus workers at the rate prescribed 
(say, 10% or 8.33%). The benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  
 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc.  
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour.  
 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment. Constructions of buildings, roads, 
runways are scheduled employment.  
 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages 
are to be paid, when it will be paid and what deductions can be made from the 
wages of the workers.  
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal 
wages for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc.  
 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment 
employing prescribed minimum (say, 20) or more workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. States 
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may have different number of employment size. 
 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching 
the employees or closing down the establishment.  
 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and get these certified by the designated Authority.  
 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration 
of trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities.  
 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 
employment of children below 14 years of age in certain occupations and processes 
and provides for regulations of employment of children in all other occupations 
and processes. Employment of child labour is prohibited in building and 
construction industry.  
 
n) Inter-State   Migrant   Workmen’s (Regulation   of   Employment   &  
Conditions of Service) Act 1979: - The Act is applicable to an establishment 
which employs prescribed minimum (say, five) or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc.  
 
o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996: -All the 
establishments who carry on any building or other construction work and employs 
the prescribed minimum (say, 10) or more workers are covered under this Act. All 
such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place 
etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government.  
 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable 
to premises employing the prescribed minimum (say, 10) persons or more with 
aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 
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59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before 
the start of the work, secondly mid-way in the execution of different stages of 
work and lastly after the completion of the work. No separate payment will be 
made to the contractor for this.  
 
59.2 The Contractor shall not disclose details of Drawings furnished to him and 
works on which he is engaged without the prior approval of the Engineer in 
writing. No photograph of the works or any part thereof or plant employed 
thereon, except those permitted under clause 59.1, shall be taken or permitted to 
be taken by the Contractor or by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ 
Videography shall be published or otherwise circulated without the approval of the 
Engineer in writing.  
 
60. The Apprenticeship Act 1961 
 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship 
Act1961 (III of 1961), the rules made there under and the orders that may be 
issued from time to time under the said Act and the said Rules and on his failure 
or neglect to do so he shall be subject to all liabilities and penalties provided by 
the said Act and said Rules. 
 
 
 
 
 
 

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 
 Clause Reference 
Items marked “N/A” do not apply in this Contract. 

The Employer is: - 
National Highways and Infrastructure Development Corporation 
Ltd. 
3rd   Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 

[CL.1.1] 

Name of Authorized Representative: - 
Executive Director (Projects) 
Address: National Highways & Infrastructure Development 
Corporation Ltd. 
Regional Office, J. J. Bhawan, Near Karpagam Dream Hotel, 
Bird Line, P.O.-Calicut, Port Blair-744105  

 

2. The Engineer is:  
Designation: Dy. General Manager (Projects) 
Address: National Highways & Infrastructure Development 
Corporation Ltd. 
Project Management Unit, Mayabunder 

[CL.1.1] 
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Above ICICI Bank, 
Village- Lucknow, PO- Webi 
Mayabunder- 744204 

3. The intended Completion Date for the whole of the works is 4 
months from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 
5. The start date shall be reckoned within 15 days after the date 

of issue of the notice to proceed with the work. 
[CL.1.1] 

6. (a) The name and identification number of the contract is 
given in the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union 
of India. 
(b) The language of the contract documents is English 

[CL.3.1] 
 

[CL.3.1] 
8. The limit of subcontracting is NIL of initial contract price [CL.7.1] 
9. Schedule of other contractor –NIL [CL.8.1] 
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 
11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 
(b) Rupees equivalent to 5% of contract price 
(c) Rupees equivalent to 5% of contract price 
(d) Rupees 20 lakhs for multiple incidents 
And deductible as per premium rate. 
 

[CL.13.1] 
 

12. Site investigation report-NIL 
13. (A) The period for submission of the Programme for approval 

of Engineer shall be 21 days from the issue of Letter of 
Commencement. 
(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and 
Bi-annual Indent – 3 days before start of week; 7 days 
before start of month; 15 days before start of quarter 
and 28 days before bi-annual period concerned 
(2) Emergent Indents – Within 24 hours 
 

14. Amount to be withheld for delays in submission of updated 
Programme: 1% of value of work corresponding to the updated 
Programme. 

15. The period for setting up a field laboratory with the 
prescribed equipment relevant to items of work in BOQ is 30 
days from the days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion 
 of works 

For whole of work (1/2000)th of the Initial 
Contract Price, rounded off to the nearest 
Thousand, per day.  
For Sectional Completion (wherever specified, 
in item 6 of Contract Data (1/200)th of initial 
contract price for 5 km section, rounded off 
to the nearest thousand per day. 

[CL.14.1] 
[CL.27.1] 
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      (b) Maximum limit of liquidated damages for delay in  
 completion of work.  

10 percent of the initial contract price 
rounded off to the nearest thousand. 

 
 
 
 
 
 

[CL.45.1] 
 

17. The standard form of Performance Security acceptable to the 
Employer shall be an shall be an unconditional Bank Guarantee 
of the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 
complete 75% of value of indented work in any 3 indents 
issued by the Engineer.  

19. The percentage to apply to the value of work not completed 
representing the Employer's additional cost for completing the 
work shall be 20%. 

[CL.47.1] 
 
 
 

[CL.53.2] 
 
 

[CL.54.1] 
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(SECTION-VI) 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 

7.1 PREAMBLE:  
 

The Technical Specifications contained herein shall be read in conjunction 
with the other Bidding Documents as specified. 

 
7.2 GENERAL REQUIREMENTS  
 

The Technical Specifications in accordance with which the entire work 
described hereinafter shall be executed and completed by the Contractor 
shall comprise of the following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  

 
The General Technical Specifications shall be the “SPECIFICATIONS 
FOR ROAD AND BRIDGE WORKS” (FOURTH REVISION, August 2014) 
issued by the Ministry of Road Transport & Highways, Government of 
India and published by the Indian Roads Congress, hereinafter 
referred to as MORT&H Specifications.  

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary    Technical    Specifications    shall    comprise    
of    various Amendments/Modifications/Additions to the 
SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” referred to in PART-I 
above and Additional Specifications for particular item of works not 
already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FIFTH REVISION, April 2013), referred in Part-I 
above, where Amended/Modified/Added upon and incorporated in 
Part-II, referred to above, the Amendment/ Modification/ Addition 
supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or 
part thereof in the said Specifications, then any reference to the 
superseded clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be 
inconsistent with any of the provisions of the MOST Specifications 
under reference, the Amended/Modified/Added clause and the 
additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue 
in the aforesaid Specifications, reference may be made to the latest 
codes and specifications of IRC and BIS in that order, Where even 
these are silent, the construction and completion of the works shall 
conform to sound engineering practice as approved by the Engineer 
and, in case of any dispute arising out of the interpretation of the 
above, the decision of the Engineer shall be final and binding on the 
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Contractor. 
 

 
PART - II 
 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  
 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: 
“MOST” – Ministry of Surface Transport, Govt. of India 
(Now Ministry of Road Transport and Highways) “NHIDCL” 
– National Highways & Infrastructure Development 
Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence.  “The trial run is to be 

carried out laying the relevant pavement material and it 
is not to be part of the permanent works.  The trial is to 
be carried out on prior approval of equipment by 
Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the 
detailed technical literature and other relevant 
documents   regarding the performance of 
plant/equipment for approval prior to its purchase or 
mobilization on site.” 

 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. 

 
Clause 108.4 The clause shall be read as follows: 

 
“Identification of quarry sites and borrow areas shall be 
the responsibility of the Contractor. Materials procured 
from quarry sites and borrow areas identified by the 
Contractor and to be used in Works must comply with the 
requirements of quality as stipulated in the Technical 
Specifications for particular item of work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall 
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submit to the Engineer for the approval a Programme and 
methodology for the calibration of all optical and 
electronic survey equipment to be used on site during 
construction of the works.  The Contractor will maintain 
calibration records for all such equipment in his site 
office, available at all times for inspection by the 
Engineer. 

 
Clause 110  Public Utilities: 
 
Clause 110.1  Revise the clause as under: 
 

Existing services like water pipes, sewers, oil pipelines, 
cables, gas ducts etc. Owned by various authorities including 
Public Undertaking a Local Authorities shall be checked and 
located by the Contractor prior to commencement of work. 

 
Clause 110.2 Revise the clause as under: 
 

The Contractor’s Programme must take into account the 
period of notice and duration of diversionary works of each 
body as existing at site.  The Contractor must also allow for any 
effect of these services and alterations upon the Works and for 
arranging regular meetings with the various bodies at the 
commencement of the Contract and throughout the period of 
the Works in order to maintain the required co-ordination. 
During the period of the Works, the contractor shall have no 
objection if the public utility bodies and their decisions in the 
execution of their proposal in terms of Programme and 
construction. Provided that, in the opinion of the Engineer, the 
Contractor has received reasonable notice thereof before the 
relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the Environment: 
 
Clause 111.1 General 
 

Add the following after the first paragraph: 
The Contractor shall preserve existing trees, plants and 

other vegetation that are to remain within or adjacent to the 
works and shall use every precaution necessary to prevent 
damage or injury thereto. On completion of the Works, all areas 
disturbed by the Contractor’s construction activities shall be 
restored in their original condition, or as may be acceptable to 
the Engineer.  The cost of this work shall be deemed to be 
included in the rates generally. 

 
Clause 111.4 Add the following sentence: 
 

“The Contractor is to ensure that there is good drainage 
at all construction areas, to avoid creation of stagnant water 
bodies especially in urban/industrial areas, including water in 
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old water bodies.” 
 

Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 
 

Add the following paragraph at the end of this Sub-clause. 
 

The H.M.P. should be sited at least 500m away from the nearest 
habitation.  The H.M.P. shall be fitted with a dust extraction 
unit in order that the exhaust gases comply with the 
requirements of the relevant current emission control 
legislation.   “All operations at plants shall be undertaken in 
accordance with all current rules and regulations protecting the 
environment.” 

 
Clause 111.6 Substances Hazardous to Health 
 

Add the following after the first paragraph as follows: 
 

“The use of any herbicide or other toxic chemical shall be 
strictly in accordance with the manufacturer’s instructions.  
The Engineer shall be given at least 6 working days’ notice of 
the proposed use of any herbicide or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered 
to the site, shall be kept and maintained up to date by the 
contractor. The register shall include a name physical 
properties and characteristics, chemical ingredients, health and 
safety hazard information, safe handling and storage 
procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to 
avoid spillage of materials on public roads. 

 
Clause 111.12 After the last sentence add the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be 
included in the rates for items included in the Bill of 
Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment 
Protection Act, 1986 shall be adhered to strictly.  All waste 
arising from the project is to be disposed of in a manner which 
is acceptable to the State Pollution Control Board and the 
Engineer.” 

 
All vehicles and machinery employed in the execution of the 



Page 74 of 94 
 

works shall be regularly maintained to ensure that pollutant 
emission levels comply with the relevant requirements of 
current pollution control legislation. During routine servicing 
operations, the effectiveness of exhaust silencers must be 
checked and if found to be defective must be replaced.  
Notwithstanding this requirement, noise levels from any item of 
plant must comply with the relevant legislation for levels of 
sound emission.  Non-compliant plant is to be removed from 
site. 
 
Vehicle maintenance and refueling shall be carried out in such a 
fashion that spillage of fuels and lubricants do not contaminate 
the ground or nearby watercourse.   An “oil interceptor” shall 
be provided for wash down and refueling areas.  Fuel storage 
shall in proper bounded areas.  All spilt and collected 
petroleum products shall be disposed of in accordance with the 
relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 
 

All temporary   accommodation   must   be   constructed   and 
maintained in such a fashion that uncontaminated water is 
available for drinking, cooking and washing.  The sewage 
system for the camp must be properly designed, built and 
operated so that no health hazard occurs and no pollution to 
the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered 
to Garbage bins must be provided in the camp and regularly 
emptied and the garbage disposed of in a hygienic manner. 
Construction camps are to be sited away from vulnerable 
people and adequate health care is to be provided for the work 
force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the 
damage or disruption to the flora and fauna is reduced to a 
minimum wherever possible.  Trees or shrubs will only be 
felled or removed that impinge directly on the permanent 
works or necessary temporary works, after seeking approval of 
the Engineer. 

 
Clause 112 Arrangement for Traffic During Construction: 
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, 
Traffic Control Plan 5 days prior to commencement of the 
temporary / permanent works.” 
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The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with 

Clause 112.3   
ii. Typical details of arrangements for construction under traffic 

including details of traffic arrangement after the cessation of 
work each day. Special consideration shall be given in the 
preparation of the Traffic Control Plan to the safety of 
pedestrians and workers at night.  Temporary diversions will be 
constructed only with the approval of the Engineer. 

 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way 

under improvement: 
 

Delete this clause replace as follows: 
 
“For strengthening of existing carriage way, where part of the 
existing carriage way is proposed to be used for passage of 
traffic & hard holder are not available then, treated shoulders 
shall be provided on the side on which work is not in progress.  
If the existing shoulder width less than 1.5m the same shall be 
extended up to 1.5m for earth work duly compacted.  The top 
15.0cm or as directed by the engineer including extended 
shoulder of 1.5m width shall be  filled  up  by  granular  sub  
base  material  duly bounded with binding material and 
compacted.   The sub base material shall conform to MOST 
specification Clause 401, the work of excavation and filling of 
granular sub-base material so carried out shall be paid under 
relevant items of bill of quantities. The contractor shall 
maintain the  bypass/diversion  during  the period  of  
construction  by  way  of  watering,  compacting,  and making  
good  loss  of  sub-base  material  after  filling  up  of  the 
rutting/depression etc. by additional quantity of granular sub 
base material. The items operations like maintenance, making 
good the loss of material,  watering,  compacting,  leveling  
and  dressing along  with  additional  quantity  of  sub-base  
material  shall  be considered as incidental to the work and no 
extra payment will be made for these operations.  The 
continuous length in which such works shall be carried out 
would be within a range of 200 to 500m 
at a place. 

 
Clause 112.6  Measurements for Payments and Rate 
 

Add “and no extra payment will be made except the treatment 
of shoulders for earth work and granular sub-base as per Clause 
112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
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“At all times, the Contractor shall provide safe and convenient 
passage for vehicles pedestrians and livestock to and from side 
roads and property accesses connecting to the roadway. Work 
which affects the use of side roads and existing accesses shall 
not be undertaken without providing adequate prior provisions 
to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 
 

Add new sub Clause: 
 

“During the day, plant and equipment working in apposition 
adjacent to traffic and having a projection beyond the normal 
width of the item, for example, a grader blade shall have a 
fluorescent red marker attached to the outer end of the 
projection.  During poor light conditions an additional traffic 
controller with an illuminated red marker shall direct traffic 
around such plant and equipment. At night, all plant items and 
similar obstructions shall be removed from the normal path of 
vehicles, to provide a lateral clearance of at least 6m where 
practicable, with a minimum clearance of 1.2m. Plant and 
equipment, within 6m of the normal path of vehicles, shall be 
lit by not less than two yellow steady lamps suspended 
vertically from the point of the obstruction nearest to a traffic 
lane, and one yellow steady lamps at each end of the 
obstruction on the side farthest away from the traffic lane.” 

 
 
 
Clause 113 General Rules for the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the 
costs of haulage from source  of  supply  to  the  site  for  all  
materials required for the Works.” 

 
Clause 114 Scope of rates for different items of work: 
 

Add to Clause 114.2 (xvii). Cost of all provisions for executing 
the 
work safely including all protective clothing, barriers, earplugs 
etc. 

 
Clause 115 Methodology and Sequence of Work: 
 

Substitute “28 days” for “30 days” in the 2nd line. 
 
Clause 121 Field Laboratory: 
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Clause 121.1 Scope 
 

Delete this Clause and replace with: 
 

“The work   under   this   Clause   covers   the   provision   and 
maintenance of a fully equipped laboratory.” The equipment 
in the laboratory shall be as decided by Engineer, keeping in 
view of item of works prescribed in BOQ. 

 
Clause 121.2 Description 
 

Delete this Clause and replace with: 
 

“The Contractor shall construct a fully furnished and equipped 
field laboratory to the satisfaction of the Engineer.  The 
laboratory will be located at a site approved by the Engineer 
and must be of adequate size to perform all the tests required 
under the contract including sufficient light, electric and 
water supply.  The Contractor shall provide working drawings 
incorporating all the services based on the information given in 
the changes for the approval of the Engineer prior to 
commencement of construction. An office must be provided in 
the laboratory for the exclusive use of the Engineer’s, 
Materials Engineer, adequate toilet and washing facilities must 
be provided. The contractor shall provide the field laboratory 
within one month from the date of the commencement of the 
work.  Prior to this, contractor must make suitable alternative 
arrangements for the testing of materials, which are 
acceptable to the Engineer. 

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 

 
Engineer relevant to items of work in 
BOQ.  

Clause 121.3.2 For soils and aggregates  

 Delete item no. (xi) and (xii)  

Clause 121.3.5 Add New Sub-Clause:  

 For Control of Profile and Surface  

 Evenness   
 i) Theodolite 2 sets 
 ii) Precision automatic level 2 sets 
 iii) Precision staff 4 sets 
 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 
  b) Straight run cross-section 4 sets 
Steel Tape     
  a) 3 m long 4 sets 
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  b) 5 m long 4 sets 
  c) 10 m long 4 sets 
  d) 20 m long 4 sets 
  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

 In addition clause 121.3 any equipment which is not mentioned in 
 this clause but which is necessary for the work for complying with 
 the provisions  of  the  contract  and  Section  900  of  MOST 
 specifications or as required by the engineer shall be provided by 

 
the contractor.  No extra payment shall be made to the 
contractor  

 and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 
Substitute this Sub-Clause by the 
following:  

 

 
“There is no separate item in the Bill of Quantities for establishing 
and maintenance of the laboratory and supply, erection 
maintenance of equipment and also running cost of testing. The 
rates quoted by the Contractor shall be deemed to cover the cost 
of all these items.” 

  
Clause 126: Supply of Video Cassettes 
 
126.1 Description 
 
The work consists of taking video films of important activities of the work as 
directed by the Engineer during the currency of the project and editing them and 
converting them to a CD (master CD+ 4 copies) film of playing time not less than 60 
minutes and upto 180 minutes as directed by the Engineer. It shall contain 
narration of the activities in English by competent narrator. The editing of the film 
and the script for narration shall be as approved by the Engineer. The CD shall be 
acceptable quality and the film shall be capable of producing colour pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 Excavation for Roadway and Drains 
 

Clause 301.3.3 Excavation – General 
 

Delete the last two sentences of last paragraph.  And 
add, “The 
earthwork shall be carried out as per the sequences 
stated in this  
contract or as directed by engineer-in-charge”. 
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Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in 
accordance with  
Table 300-2” of MOST. 

 
Clause 301.9 Rates 

 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting 
at sub- grade level shall include full compensation for 
loosening to the specified depth, removing the loosened 
soil outside the   roadway wherever considered  
necessary,  rolling  the  surface  below, breaking the 
clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 

 
Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 “The working space between the structure and the excavation 
 shall be cleared out completely of all construction materials and 
 loose earth that fallen into the excavation during construction. 
 The excavation shall be pumped dry and all saturated and soft 
 earth removed prior to being inspected by the Engineer who will 
 the space has been properly prepared.  Compaction will only be 
 carried out with mechanical compactors of sufficient capacity to 

 
ensure correct compaction of the back-fill material.  The fill is to 
be brought up in layers not greater than 150 mm.  

  
  Mass filling of 
 structures with machines will not be permitted and contractors 
 should make  allowance  in  their  rates  for  the  methodology 
 Described above.”  

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 
Amend the first sentence of this Clause as 
under:  

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 
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swell and shrinkage properties („free swelling index” exceeding 
50 

 per cent when tested as per IS 2720 – Part 40) shall not be used 

 
in construction of sub grade and 
embankment.”  

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However,  the   Engineer   may……………..Compacted   layer 
 thickness.”  

Clause 305.2.2.2 Borrow Materials  

 
Paragraph 1 of this clause shall read as 
under:  

 
“No borrow area shall be made available by the Employer for 
this work. The arrangement for the source of supply of the 
material for embankment and sub grade as well as compliance 
to the different environmental requirements in respect of 
excavation and borrow areas as stipulated, from time to time, 
by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole 
responsibility of the  
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read 
as under: 

 
“The contractor shall at least 7 working days before 
commencement of compaction submit the following to the 
Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture 

content obtained in accordance with IS 2720 (Part 8) for each 
fill material he intends to use.   

ii) The graphs showing values of density against moisture content 
from which each of the values in (i) above of the maximum dry 
density and optimum moisture content were determined.   

iii) The dry density-moisture content-CBR relationship for each of 
the fill materials be intends to use in the sub grade.”  

 
Clause 305.3 Construction Operations 
 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 
 

Delete “where necessary” in the first sentence of the first  
paragraph. 

 
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case 
may  

be”. 
 
Clause 305.3.6 Compaction 

The second paragraph of this Clause shall read as under: 
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“Only vibratory rollers of not less than 8 – 10-ton static weight 
with 
plain or pad foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under special  

condition. 
   
Clause 305.4.1 Add new para after para 1 as under: 
 

“The earthwork for widening the existing road embankment 
and shoulders shall be carried out in layers duly compacted. On 
completion of earth work to the required height the triangular 
portion on the sloping face of the layers shall be cut in such a 
manner that the specified slope is achieved.  This operation is 
incidental to work and no extra payment shall be made for 
this.” 

 
Clause 305.4.7 Earthwork for high Embankment 
 

Substitute the first paragraph of this clause as under: 
 

“In the case of high embankments, the Contractor shall use the 
material from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

 
Clause 306.4 Measurement for Payment 
 

Substitute the Clause 306.4 as follows: 
 

“All temporary sedimentation and pollution control works shall 
be deemed as incidental to the earthwork and other items of 
work and as such no separate payment shall be made for the 
same.” 

 
Clause 306.5 Rate 
 

This Clause is deleted. 
 
Clause 307 Turfing with sods. 
 
Clause 307.5 Add “(iii) application of top soil” after (ii).  Delete “the 

contract unit rate for application of top soil shall be as per 
clause 301.9.5”. 

 
Clause 309 Surface/Sub-Surface Drains 
 
Clause 309.2 Surface Drains 
 

Add at the end of third paragraph:  
Metal grates for sumps on concrete lined surface drains shall 
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be heavy duty (trafficable by commercial vehicle) proprietary 
products with gaps between bars no greater than 26mm. The 
Contractor shall submit proposals for grating to the Engineer 
for approval before commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface  drains  not  lined  shall  be  included  in  the  items  
for excavation for the roadway in accordance with Clause – 
301.8.” 

 
Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding 
concrete and jointing. The rate for lined surface drains shall 
include inlet sumps and metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 
 
Clause 314.1 Scope 
 

The work shall consist of excavation, removal, filling and 
satisfactory disposal of all materials necessary for the area to 
be leveled and dressed in line, grades as directed by the 
Engineer.  It shall include cutting and filling the ground in all 
type of soil where variation of existing ground level is + 30 cm 
or less.  It will also include the grubbing of the existing rank 
vegetation and clearance of undergrowth completely. 

 
Clause 314.2 Construction Operation 
 

The engineer shall identify the area where leveling and 
dressing is to be carried out.  The clearing and grubbing of 
rank vegetation and undergrowth shall be carried out as per 
clause 201.1.  If the stagnant water is existing on the side, the 
same shall be pumped / bailed out. The area shall be kept dry 
throughout the operation of leveling and dressing. The leveling 
and dressing shall be carried out by excavating the high area 
and filling the low area with the excavated material in proper 
slope. This operation will be carried out 
manually/mechanically as per site conditions. 

 
Clause 314.3 Measurements 
 

The measurement shall be made for the area to be leveled and 
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dressed in Sqm. 
 
Clause 314.4 Rates 
 

The contract unit rates for the items for leveling and dressing 
shall be payment in full for carrying out the required 
operations including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals 
to complete the work.   

2. Clearing and grubbing the rank vegetation and undergrowth 
and their disposal within 1000m.   

3. Pumping and bailing out of water and keeping the area dry 
during construction.  

4. In all type of soils and saturated earth.  
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) ANDSHOULDERS: 
 
Clause 401.4.1  Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 
Clause 401.4.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that 
the maximum thickness of the layer after compaction does not 
exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weight with 
plain drum or pad foot drum of heavy pneumatic tyre roller of 
minimum 200 to 300 KN weight having a minimum tyre 
pressure of 0.7 kN/m2 or adequate capacity capable of 
achieving the required compaction. Rolling shall commence at 
the lower edge and proceed towards the upper edge 
longitudinally for portions having unidirectional cross fall and 
super-elevation and shall commence at the edges and proceed 
towards the crown for portions having cross falls on both 
sides.” 

 
 
Clause 401.7 Measurement for payment:  

 Add paragraph 3 as under:  

 
For carrying out full depth repair and/or reconstruction of 
road pavement, if the granular sub-base materials laid on 
the shoulders for  diversion  of  traffic  (as  per  clause  
112)  is  required  to  be scarified/removed and re-laid 
after compensating the loss during handling and by 
movement of traffic on completion of Full depth 
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 repair/reconstruction  of  road  pavement,  this  operation  
shall  be considered incidental to the work of providing 
granular sub-base and no extra payment shall be made for 
the same. 

 

 

Clause 404.2.1 Coarse aggregate:  

 Amend this clause as under:  

 Coarse aggregate shall be either crushed or broken stone.  
The aggregates shall conform to the physical requirements 
set-forth in Table 400-6.  The type and size range of the 
aggregate shall be specified in the contract or shall be as 
specified by the Engineer. If the water absorption value of 
the coarse aggregates is greater than 2 percent, the 
soundness test shall be carried out on the material 
delivered to site as per IS: 2386 (part 5). 

 
 
 
 
 
 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 
Delete in first para “three wheeled 
rollers80 to 100 kN 

 capacity or tandem or”  
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 
Clause 501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with 
 

“The material for bituminous profile corrective course shall be 
laid independently of all other courses, adopting such 
construction procedures and using such equipment as may be 
appropriate to the specified type of material and thickness of 
the course manually/machine paid as approved by the 
engineer-in-charge. The method of providing profile corrective 
course shall be approved by the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 
 

Amend the Clause as under: 
 

“The surface on which bituminous profile corrective course is 
to be laid shall  be  thoroughly  swept  clean  of  dust  and  any  
other extraneous material using mechanical broom and dust 
collected removed or blown of using compressed air except in 
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places where technical means cannot reach.   A prime coat 
conforming to Clause 502 shall be applied prior to laying 
profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course 
 
Clause 501.8.3.4.1    This clause shall read as under: 
 

“The surface on which profile corrective course is to be laid 
shall be thoroughly  swept  clean  of  dust  and  any  other  
extraneous material using mechanical broom and dust 
collected removed or blown off  using  compressed  air  except  
in  places  where mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 
and 501.8.3.2, the profile corrective course with materials as 
per Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to 
the requirement of particular Specification Clause.” 

 
Clause 502 Prime Coat Over Granular Base: 
 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 
 
Clause 503 Tack Coat 
 
Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 
 
Clause 504 Bituminous Macadam: 
 
Clause 504.2 Materials 
 
Clause 504..2.1 Bitumen: 
 

The penetration grade of bitumen shall be 60/70. 
 
Clause  507& 509 Bitumen 
 

The penetration grade of bitumen shall be 60/70. 
 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
 
These clauses stand amended to the extent that the rate shall cover the provision 
of bitumen in the mix as per job mix formula. No variation in the rate for this item 
will be admissible on account of quantity of bitumen used. 
 
Clause 801 
 
 
801 TRAFFIC SIGNS 

 
801.1 GENERAL  
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801.1 The colour, configuration, size and location of all traffic signs for highways 
(otherthan Expressways for which the size of the signs, letters and their 
placement shall be as specified in the drawings and relevant Specifications or as 
directed by the Engineer) and for other roads, shall be in accordance with the 
Code of Practice for Road Signs, IRC:67:2010, or as shown on the drawings. In the 
absence of any details or for any missing details (for example, chevron signs etc.), 
the signs shall be provided in accordance with international standards and/or as 
directed by the Engineer. 
 
801.1.2 Unless otherwise specified, the signs shall be reflectorized as shown on 
the drawings or as directed by the Engineer. They shall be of retro-reflectorized 
type and made of micro-prismatic type reflective as per IRC:67:2010.  
 
801.1.3 In general, cautionary and mandatory signs' shall be fabricated through 
process of screen printing. In regard to informatory signs with inscriptions or cut 
letters of, colored retroreflective sheeting comprising un metalized micro 
prismatic element material as per IRC:67:2010 or durable transparent, colored 
overlay film shall be used which must be bonded well on the base sheeting, as 
directed by the Engineer.  
 
801.2 Materials 
 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 
 
801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing 
or otherwise as directed by the Engineer.  
 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 
IS:1786unless otherwise shown on the drawing.  
 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 
whereas precision bolts, nuts, etc., shall conform to IS:1364.  
 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall 
conform to IS:226 and IS:2062 or any other relevant IS Specifications.  
 
801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum 
sheets used for sign boards shall be of smooth, hard and corrosion resistant 
aluminium alloy conforming to IS:736-Material designation 24345 or 1900. 
Aluminium Composite Panel and other materials shall meet the relevant ASTM 
(D903, E8, E393, E732)/BS/BIS requirements. 
 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not 
exceeding600mm shall not be less than 1.5 mm thick with Aluminium and 3 mm 
thick with Aluminum Composite Material. All other signs shall be at least 2 mm 
thick with Aluminium and 4 mm thick with Aluminium Composite Material. The 
thickness of the sheet shall be related to the size of the sign and its support and 
shall be such that it does not bend or deform under prevailing wind and other 
loads. All overhead signs made with Aluminium Composite Material shall be 
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minimum 4 mm thick to withstand wind and other loads without deformation. 
 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details 
(thickness, etc.) shall be as per the approved drawings or as directed by the 
Engineer. 
 
801.3 Traffic Signs having Retro-Reflective Sheeting  
 
801.3.1 General requirements: The retro-reflective sheeting used on the sign 
shall consist of the white or coloured sheeting having a smooth outer-surface 
which has the property of retro-reflection over its entire surface. It shall be 
weather-resistant and show colour fastness. It shall be new and unused and shall 
show no evidence of cracking, scaling, pitting, blistering, edge lifting or curling 
and shall have negligible shrinkage or expansion. A certificate of having tested the 
sheeting for co-efficient of retro-reflection, day/night time colour luminous, 
shrinkage, flexibility, linear removal, adhesion, impact resistance, specular gloss 
and fungus resistance 3 years outdoor weathering and its having passed these tests 
shall be obtained from a Government Laboratory, by the manufacturer of the 
sheeting. The retro- reflective sheeting shall be either of Engineering Grade 
material with enclosed lens, High Intensity Grade with encapsulated lens or Micro-
prismatic Grade retro-reflective element material as given in Clause below 
 
801.3.2 Micro Prismatic Grade Sheeting (Type XI): Retro reflective sheeting 
typically manufactured as a cube corner. The reflective sheeting shall be retro 
reflective sheeting made of micro prismatic retro reflective material. The retro 
reflective surface, after cleaning with soap and water and in dry condition shall 
have the minimum co-efficient of retro reflection (determined in accordance with 
ASTM D 4956-09) as indicated in Table 800 
 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 
Prismatic Grade SheetingA (Candelas per Lux per Square 
Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown 
Florescent 

yellow 
-Green 

Florescen
t 

yellow 

Florescen
t 

Orange 
0.1°B -4° 830 620 290 83 125 37 25 660 500 250 
0.1°B +30° 325 245 115 33 50 15 10 260 200 100 
0.2° -4° 580 435 200 58 87 26 17 460 350 175 
0.2° +30° 220 165 77 22 33 10 7 180 130 66 
0.5° -4° 420 315 150 42 63 19 13 340 250 125 
0.5° +30° 150 110 53 15 23 7 5 120 90 45 
1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 

 
A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2).  

B Values for 0.1o observation angles are supplementary requirements that 
shall apply only when specified by the purchaser in the contract or order.  

 
When totally wet, the sheeting shall show not less than 90 percent of the values, 
of retro reflection indicated in above Table. At the end of 10 years, the sheeting 
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shall retain at least 80 percent of its original retro-reflectance. 
 
801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and 
borders shall either be screen-printed or of cut-outs from durable transparent 
overlay or cut-out from same type of reflective sheeting (excluding for black 
colour) for the cautionary/ mandatory signs. Screen printing shall be processed and 
finished with materials and in a manner specified by the sheeting manufacturer. 
For the information and other signs, the messages (legends, letters, numerals etc.) 
and borders shall be cut-out from durable transparent overlay film or cut out from 
same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the 
manner specified by the manufacturer. Both the screen-printed areas and cut-out 
messages sheetings and cut-out durable transparent overlay film shall be covered 
under the warranty period of the sheeting type, issued by the sheeting 
manufacturer 

 
801.3.4 For screen-printed transparent coloured areas on white sheeting, the 
coefficient of retro-reflection shall not be less than 50 per cent of the values of 
corresponding colour in Tables 800 as applicable. 

 
801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of 
retro-reflective sheeting (as per Clauses 801.3.2 as applicable), except those in 
black which shall be of non-reflective sheeting. 

 
801.3.5 Color: Unless otherwise specified, the general color scheme and 
properties shall be as stipulated in ASTM 4956-09. The colors shall be durable and 
uniform in acceptable hue when viewed in day light or under normal headlights at 
night and in inclement weather conditions.  

 
801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive 
adhesive of the aggressive-tack type requiring no heat, solvent or other 
preparation for adhesion to a smooth clean surface, or a tack free adhesive 
activated by heat, applied in a heat-vacuum applicator, in a manner recommended 
by the sheeting manufacturer. The adhesive shall be protected by an easily 
removable liner (removable by peeling without soaking in water or other solvent) 
and shall be suitable for the type of material of the base plate used for the sign. 
The adhesive shall form a durable bond to smooth, corrosion and weather resistant 
surface of the base plate such that it shall not be possible to remove the sheeting 
from the sign "base in one piece by use of sharp instrument. In case of pressure-
sensitive adhesive sheeting, the sheeting shall be applied in accordance with the 
manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or 
other preparation for adhesive shall be applied strictly in accordance with the 
manufacturer's instructions.  
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801.3.7 Refurbishment: Where existing signs are specified for refurbishment, 
the sheeting shall have a semi-rigid aluminum backing or materials as per Clause 
801.2.5, pre-coated with aggressive-tack type pressure sensitive adhesive. The 
adhesive shall be suitable for the type of material used for the sign and should 
thoroughly bond with that material.  
 
801. 3.8 Fabrication 
 
801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive 
the retro-reflective sheeting. The sheeting of the material as per IRC:67:2010 , 
shall be de-greased either by acid or hot alkaline etching and all scale/dust/ 
coating of any type removed/ scrubbed to obtain a smooth plain surface before 
the application of retro-reflective sheeting. If the surface is rough, approved 
surface primer may be used. After cleaning, metal shall not be handled, except by 
suitable device or clean canvas gloves, between all cleaning and preparation 
operation and application of reflective sheeting/primer. There shall be no 
opportunity for the substrate to come in contact with grease, oil or other 
contaminants prior to the application of retro-reflective sheeting.  
 
801.3.8.2 Complete sheets of the material shall be used on the signs except 
where it is unavoidable; at splices, sheeting with pressure sensitive adhesives shall 
be overlapped not less than 5 mm. Where screen printing with transparent colours 
is proposed, only butt jointing shall be used. The material shall cover the sign 
surface evenly and shall be free from twists, cracks and folds. Cut-outs to produce 
legends and borders shall be bonded with the sheeting in the manner specified by 
the manufacturer.  
 
801.3.9 Warranty and durability: The Contractor shall obtain from the 
manufacture a ten year warranty for satisfactory field performance including 
stipulated retro-reflectance of the retro-reflective sheeting of micro-prismatic 
sheeting, a seven-year warranty for high intensity grade and a five year warranty 
for the sheeting of engineering grade and submit the-same to the Engineer. In 
addition, a ten year, seven year and a five year warranty for satisfactory In-field 
performance of the finished sign with retro-reflective sheeting of micro prismatic, 
high intensity grade and engineering grade respectively, inclusive of the screen 
printed or cut out letters/legends and their bonding to the retro-reflective 
sheeting shall be obtained from the contractor/supplier and submitted to the 
Engineer. The Contractor/ supplier shall also furnish the LOT numbers and 
certification that the signs and materials supplied against the assigned work meets 
all the stipulated requirements and carry the stipulated warranty and that the 
contractor/supplier is the authorized converter of the particular sheeting: 
 
All signs shall be dated during fabrication with indelible markings to indicate the 
start of warranty. The warranty shall also cover the replacement obligation by the 
sheeting manufacturer as well as contractor for replacement/repair/restoration of 
the retro-reflective efficiency. 
A certificate in original shall be given by the sheeting manufacturer that its 
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offered retro-reflective sheeting has been tested for various parameters such as 
co-efficient of retro-reflection, day/night time colour and luminance, shrinkage, 
flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus 
resistance and 3 year outdoor weathering; the tests shall be carried out by a 
Government Laboratory in accordance with various ASTM procedures and the 
results must show that the sheeting have passed the requirements for all the 
above mentioned parameters. A copy of the test reports shall be attached with 
the certificate. 
 
801.4 Installation  
 
801.4.1 The traffic signs shall be mounted on support posts, which may be of 
Gl pipes conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 
or Square Hollow Section conforming to IS:3589. Sign posts, their foundations and 
sign mountings shall be so constructed as to hold these in a proper and permanent 
position against the normal storm wind loads or displacement by vandalism. 
Normally, signs with an area up to 0.9 sqm shall be mounted on a single post, and 
for greater area two or more supports shall be provided. Post-end(s) shall be firmly 
fixed to the ground by means of properly designed foundation. The work of 
foundation shall conform to relevant Specifications as specified. 
 
801.4.2 All components of signs (including its back side) and supports, other 
than the reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, 
primed and painted with two coats of epoxy/ fibre glass/ powder coated paint, 
Any part of support post below ground shall be painted with protective paint.  
 
801.4.3 The signs shall be fixed to the posts by welding in the case of steel 
posts and by bolts and washers of suitable size. After the nuts have been 
tightened, the tails of the bolts shall be furred over with a hammer to prevent 
removal.  
 
801.5 Measurements for Payment  
 
The measurement of standard cautionary, mandatory and information signs shall 
be in numbers of different types of signs supplied and fixed, while for direction 
and place identification signs, these shall be measured by area in square, metres. 
 
801.6. Rate  
 
The Contract unit rate shall be payment in full for the cost of making the road 
sign, including all materials, installing it at the site furnishing of necessary test 
certificates, warranty and incidentals to complete the work in accordance with 
these Specifications. 
 
Note: The warranty as specified in clause- 801.3.9 should be in the name of 
NHIDCL and it must be deposited to the PD. 
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802 OVERHEAD SIGNS 
 
802.1 General  
 
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb 
mounted signs where the situation so warrants for proper information and guidance 
of the road users. The following conditions may be considered while deciding 
about the provision of overhead signs:  

 Traffic volume at or near capacity   

 Complex interchange design   

 Three or more lanes in each direction   

 Restricted sight distance   

 Closely spaced interchanges  

 Multi.-lane exits   

 Large percentage of commercial vehicles  
 
 High speed traffic  

 
804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
804.1 General   

The work cover the providing and mixing of reflective pavement marker 
(RPM) or road stud, a device which is bonded to or anchored within the 
road surface for lane marking and delineation for nighttime visibility. It 
reflects incident light in directions close to the direction from which it 
came.  

 
804.2 Material  

 
804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic 

Styrene Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrite 
Butadiene Styrene(ABS) or any other suitable material approved by the 
Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTM D 4280.  

 
804.2.2 Reflective panels shall consist of number of lenses containing single or 

dual prismatic cubes capable of providing total internal reflection of the 
light entering the lens face. Lenses shall be molded of methyl 
merthcrylate conforming to ASTMD 788 or equivalent. 

 
804.3 Design  

The slope or retro-reflecting surface shall preferably be 35+5 degree to 
base and the area of each retro-reflecting surface shall not be less than 
13.0 sqcm. 

 
804.4 Optical Performance 

 
804.4.1Unidirectional and bi-directional studs 
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Each reflector or combination of reflectors on each face of the stud shall 
have a Coefficient of Luminous Intensity (C.I.L.) not less than that given in 
Table 800-12 or Table 800-13 as appropriate. 

 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 
mcd/lx 

Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 
 

Entrance Observation  C.I.L. in mcd/lx  
angle angle White Amber Red 

00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 
Table 800-13 Minimum C.I.L. Values for Category „B‟ 
studs  

Entrance Observation  C.I.L. in mcd/lx  
angle angle White Amber Red 

00U 60 L&R 0.30 20 10 4 

00U 100 L&R 0.50 15 
                 

7.5 3 
 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the 

reflectors when the reflecting road stud is installed in horizontal road 
surface. 

 
2) A stud that incorporates one or more corner cube reflectors shall be 
considered to be included in category „A‟. A stud that incorporates one or 
more bi-convex reflectors shall be considered to be included in category 
„B‟. 

 
804.5 Tests 

 
804.5.1 Coefficient of luminance intensity can be measured by procedure 

described in ASTM E   
809 “Practice for Measuring Photometric Characteristics” or as 
recommended in BS:   
873 – Part 4:1973.  

 
804.5.2 Under test conditions, a stud shall not be considered to fail the 

photometric requirements if the measured C.I.L at any one position of 
measurement is less than the values specified in Table 800-12 or 800-13 
provided that  

   (i) the value is not less than 80% of the specified minimum, and   
   (ii) the average of the left and right measurements for the specific 

angle is greater than the specified minimum.  
 
804.6 Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material 
which shall be absolutely weather resistance and strong enough to support a load 
of 13635 kg tested in accordance with ASTM D4280. Its colour may be white, red, 
yellow, green or blue or combination as directed by the Engineer. Its water 
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resistance shall meet the requirements of IP 65 in accordance with IS: 12063:1987 
Category 2 for protection against water ingress. The dimensions of solar studs 
shall not be less than 100 mm x 100 mm x 10 mm. It shall have super bright LEDs 
so as to provide long visibility from a distance of more than 800m. Its flashing rate 
shall not be less than 1 Hz. Itshould be able to give the prescribed performance in 
the temperature range of -400C to +550C. Its life shall be not less than 3 years. 
 
 
804.7 Fixing of Reflective Markers 

 
804.7.1 Requirements 
  

The enveloping profile of the head shall be smooth and the studs shall not present 
any sharp edges in traffic. The reflective portions of the studs shall be free from 
crevice or ledges where dirt might accumulate. All road studs shall be legibly 
market with the name, trademark or other means of identification of the 
manufacturer. Marker height shall not exceed 20 mm. Marker width shall not 
exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the 
bottom of the marker is configured, the outermost faces of the configurations 
shall not deviate more than 1.3 mm from a flat surface. All road studs shall be 
legibly marked with the name, trade mark or other means of identification of the 
manufacturer. 
 
804.7.2 Placement 

 
The reflective marker shall be fixed to the road surface using the adhesives and 
the procedure recommended by the manufacturer. No nails shall be used to affix 
the marker, as nails are hazardous for the roads. Regardless of the type of 
adhesive used, the markers shall not be fixed if the pavement is not surface dry 
and on new asphalt concrete surfacing until the surfacing has been opened to 
traffic for al period of not less than 14 hours. The portions of the highway surface, 
to which the marker is to be bonded by the adhesive, shall be free of dirt, curing 
compound, grease, oil, moisture, loose or unsound layers, paint and any other 
material which would adversely affect the bond of the adhesive. The adhesive 
shall be placed uniformly on the cleaned pavement surface or on the bottom of 
the marker in a quantity sufficient to result in complete coverage of the area of 
contact of the marker with no voids present and with a slight excess after the 
marker has been lightly pressed in place. For epoxy installations, excess adhesive 
around the edge of the marker, excess adhesive on the pavement and adhesive on 
the exposed surfaces of the markers shall be immediately removed. 
 
804.7.3 Warranty and durability 
  
The contractor shall obtain from the manufacturer a two-year warranty for 
satisfactory field performance including stipulated retro-reflectance of the 
reflecting panel and submit the same to the Engineer, in addition, a two year 
warranty for satisfactory infield performance of the finished road marker shall also 
be given by the contractor who carried out the work of fixing of reflective road 
markers. In case the markers are displaced, damages, get worn out or lose their 
reflectivity compared to stipulated standards, the contractor would be required to 
replace all such markers within 15 days of the intimation from the Engineer at his 
own cost. 
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804.8 Measurement for Payment   
The measurement of reflective road markers shall be in numbers of different types 
of markers supplied and fixed.  
 
804.9 Rate   
The contract unit rate for reflective road markers shall be payment in full 
compensation for furnishing all labour, material, tools, equipment including 
incidental costs necessary for carrying out the work at site conforming to the 
specifications complete as per approved drawings or as directed by the Engineer. 
 
 
Note: The warranty as specified in clause- 804.7.3 should be in the name of 
NHIDCL and it must be deposited to the BO. 
 
 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause 901 General 
 

Amend the clause 901.10 as under: 
 

Clause 901.10  For bitumen, cutback, emulsion, mild steel, cement and 
other similar material where essential tests are to be 
carried out at the manufacture’s plant or at laboratories 
other than the site laboratory, the cost of samples, 
sampling, testing, and furnishing of the test certificates 
shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of 
its quality shall be as per the Table 900-4 of MOST 
Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 
Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will 
avoid segregation, contamination by foreign materials 
and intermixing of various sizes of aggregates.” 

 
SECTION 3002- RESTORATION OF RAIN CUTS: 

 
          Clause 3002.4 Amend this as under: 
 

“The earth works for restoration of rain cuts shall be 
measured in cum.” 

 


