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(SECTION-I)
NOTICE INVITING E-TENDER

(E-TENDERING MODE ONLY



National Highways & Infrastructure Development Corporation Ltd.

Notice Inviting e-tender

Notice Inviting Tender (National Competitive Bidding)

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION
LIMITED of India (hereinafter called “the Employer”) hereby invites Percentage Rate
and Work order basis bids on two bid systems through “e-tendering mode” from
experienced firms/organizations (hereinafter referred to as the “Bidders”) to bid for the
works detailed in the table as mentioned below from the eligible bidders, excluding
those firms who have been declared as non-performing by NHIDCL or the firms those
are black listed/debarred for specified period by NHIDCL.

Bid Average EI_igipiIity
Estimated Security/ Annual c(::cr)lrfr:gtiz
SL. Name Civil Cost Earnest | turnover for Time of pletec
Name of Work . work of similar
No. of NH (Rs. In Money last 5 years Completion nature durin
Lakh) Deposit (Rs. In last 5 earsg
(Rs. In Lakhs) Y kh
Lakh) (Rs. In Lakhs)
1 2 3 4 5 6 7 8
1 | Repair and
Maintenance
of National
Highway (NH
52)  between One similar
Jamuguri  to| 92 405.00 4.05 Contract shall
, completed work
Bishwanath Atleast 100% | be valid for one not less than
o of the year from date the amount
Chariali ~ (Km. estimated of signing of | _ 110 4006 of
182.000 to civil cost. Contract e vallo of
km. 208.000) Agreement.
contract.
(Percentage
Rate and
Work  Order
Basis)
Cost of Bid documents Rs. 5000 /-  (through DD/Bankers

Non-Refundable for each contract package

Cheque/RTGS/NEFT in favour of National

Highways & Infrastructure
Corporation Limited)

Development




. The Scope of Work includes the Repair and Maintenance of carriageway of above
mentioned NH as required. Detailed information regarding the scope of work may be
seen in the Bid document.

. The detailed tender document can be viewed from the website www.nhidcl.com &
https://eprocure.gov.in from 29.01.2019 (1100 Hrs) to 18.02.2019 upto 1300 Hrs.

. The Complete Bid Document can be downloaded with effect from 29.01.2019 (1200
Hrs) and will be open upto 18.02.2019 upto 1300 Hrs at the NHIDCL e-tendering portal
free of cost. To participate for bidding, bidders have to pay non-refundable document
fee of Rs. 5000/- in the form of DD/Banker's cheque/RTGS/NEFT drawn on any
schedule bank in India in favour of “General Manager (P), National Highways &
Infrastructure  Development  Corporation Ltd. payable at Tezpur. The
amendments/clarifications to the bid document if any will be hosted on the above
website only.

. The bid should be submitted online in the prescribed format given in the website. No
other mode of submission is acceptable. Also no change in format is permissible.

. The last date of online submission of the bid is 18.02.2019 upto 1300 Hrs (as mentioned
on the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A)
Technical Bid and (B) Financial Bid. Technical Bid will be opened on 19.02.2019 at
1500Hrs at National Highways & Infrastructures Development Corporation Limited.
Branch Office:-Saraf Tower, 1% floor, Mazgaon, Opp. — Don Bosco School, Tezpur —
784001, Assam. Date of opening of Financial Bid will be intimated Ilater.
Representatives of the bidders (maximum of two) who choose to attend may attend the
online opening of the bids at NHIDCL, Branch Office, Tezpur on the date & time as
mentioned above. However, such representatives shall be allowed to attend the
opening of the bids only if they produce letter of authority on the letter head of the
bidder, at the time of opening of bids as mentioned above.

. For any clarifications, the following office may be contacted:

General Manager (Projects)
National Highways & Infrastructure Development Corporation Limited
Branch Office: Saraf Tower, 1% Floor, Mazgaon, Opp:- Don Bosco School, Tezpur

— 784001, Assam Ph no. 03712- 255567
Email:- gmtezpurnhidcl@yahoo.com

. Conditional bids would be rejected.

. NHIDCL reserves the right to accept/reject any or all the bids without assigning any
reasons thereof.

10. The following information is given for consideration by the prospective
bidders:

As per the EPC Contract Agreement, it is the responsibility of the EPC contractors carrying
out the 4-Laning work to maintain existing lanes of the project highway in traffic worthy
condition. It is however noticed that the EPC contractors at times fail to perform their
obligations as per the provisions of the Contract Agreement. Notices have been given/are
being given to the EPC contractors to fulfill their obligations as per the Contract

5


http://www.nhidcl.com/
https://eprocure.gov.in/

Agreement. The bid invited by NHIDCL for Repair and Maintenance works and NIT is to
carry out the repair and maintenance of the National Highways which are being 4 laned, in
case the EPC contractors fail to carry out the repair and maintenance of existing highway
and take necessary preventive action to ensure that the existing highway does not get
damaged and remains in traffic worthy condition at all times. The repair and maintenance
works for which bid has been invited shall accordingly be carried out on as required basis
by placing of work order (s) as per site condition.

Disclaimer:-

Work order will be issued based on as and when required basis. The work may be
required to be partially executed or may not be executed at all by NHIDCL. No claim
whatsoever from any of the selected bidders on this account shall be entertained in this
regard.



SECTION-(Il)
INSTRUCTIONS TO BIDDERS

& APPENDIX TO BID



Section II: Instructions to Bidders
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Section Il
Instructions to Bidders (ITB)
A. General

1. Scope of Bid

1.1

1.2

1.3

1.4

1.5

The National Highways & Infrastructure Development Corporation Limited
(NHIDCL) herein after called “the Employer” invites bids for the work Repair and
Maintenance of National Highway (NH 52) between Jamuguri to Bishwanath
Chariali (Km. 182.000 to km. 208.000) (Percentage Rate and Work Order Basis)
as defined in this document hereinafter referred to as “the Works”. The name and
identification number of works is provided in the Notice Inviting Tender.

The successful Bidder will be expected to complete the works by the intended
completion date specified in the indent/ Work Order or Contract Data (Part 1
General Conditions of Contract).

Throughout these bidding documents, the terms “bid” and “tender’ and their
derivatives(bidder/tenderer,bid/tender,bidding/tendering, etc.) are synonymous.

The work will be indent/work order based which shall be placed upon the
contractor based on site requirement.

The quantities given in the BOQ are indicative and may not be required to be fully
executed.

2. Source of Funds

2.1

The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd (NHIDCL) at “Risk and Cost” of EPC Contractors.

3. Eligible Bidders

3.1

3.2

This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public
undertaking, autonomous body, authority by whatever name called under the
Central or the State Government.

4. Qualification of the Bidder

4.1

4.2

(@)

Deleted

All bidders shall furnish the following information and documents with their bids in
Section-lll, Qualification Information.

Scanned copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; scanned copy of written
power of attorney of the signatory of the Bid to commit the Bidder; & original copy
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(b)

(©)

(d)

()

(f)

(¢)]

(h)

0)

(k)
()
4.3

4.4

(@)

(b)

of written power of attorney to be submitted in the envelop of physical form. (Pl
refer clause 12.2 of ITB)

Scanned copy of total monetary value of civil engineering construction works
performed for each of the last five years;

Scanned copy of experience certificate in works of a similar nature and size for
each of the last five years with certificates from the concerned officer of the rank of
Executive Engineer or equivalent;

Scanned copy of evidence of availability (either owned or leased or rented) of
items of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).

Scanned copy of details of the technical personnel proposed to be employed for
the contract having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii)

Scanned copy of reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last five financial years.

Scanned copy of information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status;

Scanned document in support of evidence of access to line(s) of credit and
availability of other financial resources facilities (10% of Civil Cost put to tender),
certified by the Bankers (Not more than 3 months old).

Deleted

Scanned undertaking that the bidder will be able to invest a minimum cash upto
25% of contract value of work, during implementation of work.

Deleted
Deleted

Bids from joint ventures, consortiums, combination or any sort of
arrangement between two or more than two entities are not allowed.

A. To qualify for award of the contract, each bidder in its name should have
the following; -

Achieved an average annual financial turnover (in all classes of civil engineering
construction works only) equal to the amount indicated in NIT during last five years
ending 31% March of the previous financial year duly certified by Chartered
Accountant.

Satisfactorily completed (not less than 90% of Contract Value) as a prime
contractor (or as a nominated subcontractor, provided further that all other
qualification criteria are satisfied) similar works during last five years ending last
day on month previous to the one in which bids are invited, atleast one contract of
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Highway (Road/ or Bridge Works)/Airport runway of Rs.467 lacs (40% approx of
the value of Contract)

[The “similar work” continues construction/maintenance of bituminuous
road work on National Highways/State Highways (The base year should be
considered as 2018-19)

(Following escalation factor shall be used to bring the value of such completed
works at the level of current financial year i.e.” 2018-19).

Year Multiplying Factor
2017-18 1.1
2016-17 1.21
2015-16 1.33
2014-15 1.46
2013-14 1.61

4.4 B (a) Each bidder must upload the scanned copies of following documents  along

4.5

4.6

with the submission of online bidding:

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that
the information furnished with the bid documents is correct in all respects;
and

(ii) Such other certificates as defined in Section- IIl.

(i) Failure to submit the certificates/documents as specified above shall
make the bid non-responsive.

(b) Each bidder must demonstrate:

(i) Evidence of availability (either owned or leased or rented) of the
key equipments for this work as stated in the Appendix to Instruction to
Bidder.

(ii) Availability for this work of personnel with qualification & experience as
stated in the Appendix to Instruction to Bidder.

Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria.

Bidders who meet the minimum qualification criteria will be qualified only if
their available bid capacity is more than the total bid value. The available bid
capacity will be calculated as under:

Assessed Available Bid capacity = (A* N* 2 - B)

Where,
A = Maximum value of Civil Engineering works executed in any one year
during the last five years (escalation factor as specified in this section shall
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4.7

7.1

7.2

be used to bring the maximum value of civil engineering works to the level
of current financial year i.e. 2018-19) taking into account the completed as
well as works for which bid is invited)

N = Number of years prescribed for completion of the works for which bid is
invited.

B = Value (escalation factor as specified in this section shall be used to
bring the value to the level of current financial year i.e., 2018-19) of existing
commitments and on-going works to be completed during the next 01 year
(period of completion of the works for which bid is invited).

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

0] Made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification
requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc or debarring from NHIDCL/NHAI/MORTH work etc.

(iii) Tempered the bid document in any manner.

One Bid per Bidder
Each Bidder shall submit only one Bid for a particular package. A Bidder who

submits more than one Bid for the same package will cause be disqualified.

Cost of Bidding
The Bidder shall bear all costs associated with the preparation and submission of

his Bid, and the Employer will, in no case, be responsible or liable for those costs.
Site Visit

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
and familiarize himself with the Site of Works and its surroundings including source
of earth, water, road aggregates etc. and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Bidder's own expense. He may
contact the General Manager (Projects), Branch Office, Tezpur in this regard.

The following information is given for consideration by the prospective
bidders:

As per the EPC Contract Agreement, it is the responsibility of the EPC contractors
carrying out the 4-Laning work to maintain existing lanes of the project highway in
traffic worthy condition. It is however noticed that the EPC contractors at times fall
to perform their obligations as per the provisions of the Contract Agreement.
Notices have been given/are being given to the EPC contractors to fulfill their
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obligations as per the Contract Agreement. The bid invited by NHIDCL for Repair
and Maintenance works and NIT is to carry out the repair and maintenance of the
National Highways which are being 4 laned, in case the EPC contractors fail to
carry out the repair and maintenance of existing highway and take necessary
preventive action to ensure that the existing highway does not get damaged and
remains in traffic worthy condition at all times. The repair and maintenance works
for which bid has been invited shall accordingly be carried out on as required basis
by placing of work order (s) as per site condition.

Section Il
Instructions to Bidders (ITB)

B. Bidding Documents (online)

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Volume- I:-

1. Notice Inviting Tender

2. Instructions to Bidders & Appendix to Bid

3. Qualification Information

4. Forms Bank Guarantee, Agreement & LOA

5. Conditions of Contract & Contract Data

6. Scope of Work

7. Technical Specifications

8. Additional Conditions

Volume - 1I:-

9. Bill of Quantities, Bidders will be required to quote a single percentage
above/below the overall estimated amount. This percentage would be applicable all
the items of work in the Contract for working out the rates for each item of work
(Should be filed in the prescribed format uploaded on e-portal)

8.2 DELETED
8.3 The bidder is expected to examine carefully all instructions, conditions of

contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at
the bidder's own risk. Pursuant to clause 26 hereof, bids, which are not
substantially responsive to the requirements of the Bid Documents, shall be
rejected.

13



9.1

9.2
9.2.1

9.2.2

9.2.3

9.24

9.25

10.

10.1

10.2

10.3

Clarifications on Bid Documents

A prospective Bidder requiring any clarification on the bid documents may notify
the Employer in writing or by cable ("cable” includes facsimile) or through e-tender
portal at the Employer's address indicated in the Notice Inviting Tender. The
Employer will respond to any request for clarification received earlier than 10 days
prior to the deadline for submission of bids. Copies of the Employer's response will
be hosted on website or which are required in the opinion of the Employer
including a description of the enquiry, but without identifying its source.

Pre-bid meeting

The bidder or his official representative is invited to attend pre-bid meeting
which will take place at the address, venue, time and date as indicated in
appendix.

The purpose of the meeting will be to clarify issues and to answer question
on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by electronic
mail so as to reach the Employer not later than one week before the
meeting.

Minutes of the meeting, including the text of the questions raised (without
identifying the source of the enquiry) and the responses given will be
transmitted without delay on website. Any modifications of the bid
documents listed in Clause 8.1, which may become necessary as a result of
the pre-bid meeting or which are required in the opinion of the Employer
shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting.

Deleted

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
hosted on CPP Portal i.e. www.eprocure.gov.in&www.nhidcl.com. Bidders are
advised to keep them self-updated of all addendums issued on e-tendering portal
by daily checking the e-tendering portal and, NHIDCL does not assume any
responsibility in case the bidder fails to do so and does not take any action, if
required, with respect any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for
submission of bids, in accordance with Clause 20.2.
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Section Il

Instruction to Bidders (ITB)

C. Preparation of Bids
11. Language of Bid
11.1  All documents relating to the Bid shall be in English.
12. Documents Comprising the Bid
12.1 The e-bid submitted by the Bidder shall be in two separate parts:

Part | - This shall be named Technical Bid and shall comprise of information submitted in

Section-lIl.
Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities.

12.2 Document to be submitted in physical form must reach the Branch Office, NHIDCL
by Date of Submission of Bid.

Though the scanned copies of following documents is required to be uploaded
during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As
per clause 12.1 above, however, following original document in physical form shall
be submitted in a sealed envelope as per schedule date and time mentioned in the
critical data sheet on the date of submission of bid and addressed to the addressee
given in the NIT duly super scribed “Name of Work, Bid due date and time.” Name
and address of the bidder should also be indicated on the envelope.

a) Copy of Acknowledgement for Tender Submission and EMD/Bid Security.

b) Bid Document Fee.

c) Tender processing fees as per CPP Portal guidelines.

d) Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid.

e) Affidavit duly notarized (as per the format provided in Section IIl).

f) Original experience certificate or notarized copy of certificate duly signed by
authorized signatory.

g) Undertakings mentioned in Section 1l (Qualification Information) of this
document (duly notarized).

12.3 The following documents, which are not submitted with the bid, will be deemed to
be part of the bid

Section Particulars
1 Notice Inviting Tender
2 Instruction to the bidders
3. Conditions of Contract
4, Contract Data
5 Technical Specifications
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13. Bid Prices

131

13.2

13.3

13.4

14.

14.1

The Contract shall be for the Works as described in Clausel.1 based on the priced
Bill of Quantities submitted by the Bidder.

The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portal i.e. www.eprocure.gov.in. Bidders will be required to
quote a single percentage above/below the overall estimated amount. This
percentage would be applicable all the items of work in the contract for working out
the rates for each item of work.

All duties, taxes (except service tax), royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the
rates, prices, and total Bid price submitted by the Bidder. The service tax shall be
reimbursed (if applicable) subject to production of proof of such payment by the
contractor specific to the subject work.

The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment.

Currencies of Bid and Payment.

The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in
Indian Rupees.

15. Bid Validity

15.1

15.2

16.

16.1

Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected
by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders responses shall be made
in writing or by cable. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause 16 in all respects.

Earnest Money / Bid Security/ Forfeiture/ Debarment

The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in
the amount as specified in the NIT. (Bank guarantee/Demand Draft must be
in favour of General Manager (P), National Highways & Infrastructure
Development Corporation Ltd. payable at Tezpur, Assam.

Bid Security and Cost of Bid Document can also be deposited in the form of
RTGS/NEFT in the account of GM (P), NHIDCL, Branch Office: Tezpur
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The details are as follows:

Name of Beneficiary:- GM (P), NHIDCL, B.O. Tezpur
Account No: 73361010001792

Bank Name : Syndicate Branch

IFSC Code : SYNB0OO07365

16.2 The Earnest Money can at the Bidder’s option, be in the form of Bank
Guarantee/Demand Draft of any scheduled commercial bank approved by
RBI having a net worth of not less than Rs. 500 crore as per the latest
annual report of the bank must be in the name of Employer. In case of
foreign bank (issued by a branch in India) the net worth in respect of the
Indian operations shall only be taken into account. It shall be valid for 45
days beyond the validity of the bid. Any bid having bid security for lesser
value and shorter validity period shall be treated as non-responsive.

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer,
from following banks would be accepted:-

I. State Bank of India or its subsidiaries,

ii. Any Indian Nationalized Bank

iii. IDBI/ ICICI Bank

iv. A Foreign Bank (issued by a branch outside India) with a counter
guarantee from SBI or its subsidiaries or any Indian Nationalised
Bank.

v. Any Scheduled Commercial Bank approved by RBI having a net worth
of not less than Rs. 500 crores as per the latest Annual Report of the
Bank. In the case of a Foreign Bank (issued by a branch in India), the
net worth in respect of the Indian operations shall only be taken into
account.

B. The acceptance of the guarantees shall also be subject to the following
conditions:-

I The capital adequacy of the Bank shall not be less than the

norms prescribed by RBI (presently 9, with effect from 315t
March, 2003).

ii. The bank guarantee issued by a Cooperative Bank shall not
be accepted.

16.3 Any bid not accompanied by an acceptable Bid Security/Earnest Money,
shall be rejected by the Employer as non-responsive.

16.4 The Bid Security/Earnest Money of unsuccessful bidders will be returned
within 28 days of the end of the Bid validity period specified in Sub-Clause 15.1.

16.5 The Bid Security/Earnest Money of the successful Bidder will be discharged
at the time of 365 days (one year) from date of signing of Contract Agreement.

16.6 The Bid Security/Earnest Money will be forfeited:
17



16.7

17.

171

18.

18.1

18.2

18.3
18.4

a) if the Bidder withdraws the Bid after its submission during the period
of Bid validity;

b) if the Bidder does not accept the correction of the bid price, pursuant
to Clause 27; or

c) in the case of a successful Bidder, if the Bidder fails within the
specified time limit to
I.  Sign the Agreement; and/or

ii. Furnish the required Performance Security.
iii. Does not commence the work within reasonable time of placing of work order.

Deleted
Alternative Proposals by Bidders

Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the
process of evaluation and the bid will be declared non-responsive.

Format and Signing of Bid

The Bidder shall submit e-bid comprising of the document as described in clause
12 of the ITB.

DELETED.
DELETED.

The document to be submitted in the physical form along with the Bank
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and shall
be signed by a person duly authorized to sign on behalf of the bidder. All the pages
of the documents as mentioned here shall be signed by the person/persons signing
the bid. Document as mentioned here shall contain no overwriting, alternation or
additions except those to comply with instructions, issued by the employer or as
necessary to correct errors made by the bidder, in which case such corrections
shall be made by scoring out the cancelled portion, writing the correction and
signing and dating it along with the stamp by the person or persons signing the Bid.
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19.

19.1

19.2

19.3

19.4

195

20.

20.1

Section Il
Instruction to Bidders (ITB)

D. Submission of Bids
Marking of Bids

The document to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in physical Form” at
the top left corner. In case of any discrepancy between documents submitted
online and documents submitted in the physical form, the documents submitted in
physical form shall prevail over the document submitted through online process.

DELETED.

DELETED.
DELETED.
DELETED.

Deadline for Submission of Bids

Complete e-Bid to be uploaded on CPP portal before due date & time. The
Envelope containing “Documents in Physical Form” must also be received
by the Employer at any of the following addresses:

(a) General Manager (Projects), National Highways & Infrastructure Development

Corporation Ltd. Branch Office: Saraf Tower, 15 Floor, Mazgaon, Opp. — Don Bosco
School, Tezpur — 784001 Assam, not later than the date and time indicated in
the NIT. In the event of the specified date for the submission of documents in
Physical form being declared a holiday for the Employer, the same will be
received up to the specified time on the next working day.

20.2 The Employer may extend the deadline for submission of bids by issuing an

20.2

21.

amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

NHIDCL assumes no responsibility for inability of a bidder to submit bids through
NHIDCL’s e-tendering portal on account of delay in submission at bidder's end.
Bidder shall ensure that they submit the bid well before the "Due Date & Time of
Bid-Submission”. NHIDCL shall not be responsible if bidder is not able to submit
the bid on account of failure in network/internet connection or any other
technical reason.

Late Submission of Document in physical Form.
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211

22.

221

22.2

22.3

224

22.5

22.6

Any document in physical form if received by the Employer after the
deadline prescribed in Clause 20 will be returned unopened to the Bidder and also
the e-bid submitted by such bidder shall not be considered.

Modification and Withdrawal of Bids.

Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

DELETED.
No bid may be modified after the deadline for online submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1
above or as extended pursuant to Clause 15.2 shall result in the forfeiture of the
Bid security pursuant to Clause 16.

Bidders may modify the prices of their bids before deadline of online submission of
bid.

No Late and delayed bids after Bid Due date/time shall be permitted in e tendering
portal System. Time being displayed on our e-Tendering Portal shall be final and
binding on bidder and bids have to be submitted by bidders considering this time
only and not the time as per their location/country.
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Section |l
Instruction to Bidders

E. Bid Opening and Evaluation

23. Bid Opening

23.1

23.2

23.3

23.4

23.5

23.6

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids
received (except those received late) shall be opened on the date and time
mentioned in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose
technical bid has been determined to be substantially responsible shall be opened
on a subsequent date through online process of e-tendering, which will be notified
to such bidders.

The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidder’s representatives who choose
to attend at the time, date and place specified in the NIT. In the event of the
specified date for the submission of bids being declared a holiday for the Employer,
the Bids will be opened at the appointed time and location on the next working day.

In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider
appropriate, will announce the bidders' names and such other details.

The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

(i) The bids accompanied with valid bid security, bid document fee, will be taken up
for evaluation with respect to the Information furnished in Part | of the Qualification
Information and other bid.

(i) Deleted
(iii) Deleted

(iv) As soon as possible, the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration. However, to
assist in the examination, evaluation of technical bids, the Employer may at his
discretion, ask any bidder for clarification of his bid, however, no additional
documents in support of clarification will be entertained.

The Employer shall inform the bidders whose technical bids are found responsive,
of the date, time and place of opening of the financial bids. The bidders so
informed, or their representative, may attend the meeting of opening of financial
bids.

At the time of the opening of the Financial Bid, the names of the bidders whose
bids were found responsive in accordance with clause 23.5 will be announced. The
financial bids of only these bidders will be opened. The responsive bidders
names, the Bid prices, the total amount of each bid, pursuant to clause 22
and such other details as the Employer may consider appropriate will be
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23.7

announced by the Employer at the time of bid opening. Any Bid price, which is not
read out and recorded, will not be taken into account in Bid Evaluation.

The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

241

Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any attempt by a Bidder to
influence the Employer's processing of bids or award decisions may result in the
rejection of his Bid

25. Clarification of Bids and Contacting the Employer

25.1.

25.2

25.3

To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the Bid shall be
sought, offered, or permitted

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1

26.2

26.3

27.

During the detailed evaluation of “Technical Bids”, the Employer will determine

whether each Bid.

(@) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

(b) the required documents in physical form submitted by the bidder as well as
the documents uploaded by the bidder are in order; and

(c) is substantially responsive to the requirements of the Bidding

Documents. During the detailed evaluation of the “Financial Bids”, the
responsiveness of the bids will be further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical specifications
etc.

DELETED.
DELETED.

DELETED.
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28. Evaluation and Comparison of Financial Bids

28.1

28.2

28.3

28.4

The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

DELETED

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's/Employer's estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses
for any or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of the
performance security set forth in Clause 33 be increased and an additional
performance security of 05 (five) percent may be obtained at the expense of the
successful Bidder to a level sufficient to protect the Employer against financial loss
in the event of default of the successful Bidder under the Contract.

A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the
bidder, may be rejected as non-responsive.

29. Price Preference

29.1

There will be no price preference to any bidder
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30.

30.1

31.

31.1

32.

32.1

32.2.

32.3.

324

33.

Section I1
Instruction to Bidders (ITB)

F. Award of Contract
Award Criteria

Subject to Clause 32, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the bidding documents
and who has offered the lowest evaluated Bid price, provided that such Bidder has
been determined to be:

a) Eligible in accordance with the provision of clause 3, and
b) Qualified in accordance with the provision of clause 4

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any
Bid, and to cancel the bidding process and reject all bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or
bidders or any abligation to inform the affected Bidder or bidders of the grounds for
the Employer's action.

Notification of Award and Signing of Agreement.

The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part | General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Employer will pay to the Contractor in consideration of the execution,
completion and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award (LOA) will constitute the formation of the Contract, subject
only to the furnishing of a performance security in accordance with the
provisions of Clause 33.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after
the performance security is furnished.

Upon furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security
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33.1

33.2

33.3

33.4

34.

35.

Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall
deliver to the Employer a Performance Security of Five percent of the value of work
order, valid for the period of 28 days after the expiry of defect liability period of
12(Twelve) months plus additional security for unbalanced Bids in accordance with
Clause 28.3 of ITB and sign the contract.

The performance security shall be either in the form of a Bank Guarantee or fixed
deposit receipts in the name of the Employer, from a Bank as specified in case of
bid security in Appendix to ITB.

Failure of the successful bidder to comply with the requirement of sub-clause 33.1
shall constitute sufficient ground for cancellation of the award and forfeiture of
the bid security.

The successful bidder to whom ‘LOA’ has been issued is required to sign the
agreement at Employer’s office within 7 days of issue of LOA.

Advances- Deleted
Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in
computing for the contract in question and will declare the firm ineligible, either
indefinitely or for a stated period of time, to be awarded a contract with National
Highways & Infrastructure Development Corporation Limited/ State PWD and any
other agencies, if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The

insertions should correspond to the information provided in the Invitation for Bids.

Instructions to

Bidders Clause

Reference

(1.2) The Employer is the “National Highways & Infrastructure Development
Corporation Ltd ” having its Corporate office at New Delhi and Regional
Office at Guwahati.

(1.1) Repair and Maintenance of National Highway (NH 52) between
Jamuguri to Bishwanath Chariali (Km. 182.000 to km. 208.000)
(Percentage Rate and Work Order Basis)

(4.4) Name of the Equipment per work Quantity

B) (b) (i) Hot mix plant with Electronic control
Minimum (40-60TPH) 1 (One)
Paver finisher with Electronic
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Controls 1 (One)
Smooth Wheeled Roller2 (Two)

Smooth Wheeled Tandem
Vibratory Roller (8-10t) 1 (One)

Bitumen/Emulsion Sprayer 1(One)

Any other equipment required for carrying out work as per Ministry’s
specification.

Note: The bidder must upload scanned copy of the Documentary evidence
in support of his owning/ leased/rented of the above equipment. In
case the bidder proposes to hire or take the above equipment on
lease, he should along with the lease/rent agreement, attach the
proof of ownership of these equipments with the Company/entity
from whom the equipments are proposed to be hired on lease/rent.
Any conditional evidence of deployment of above equipment or
inadequate proof as required for any of the equipment shall make
the bid non-responsive and financial bid shall not be opened.

(4.4) The Number of Technical personnel, Qualifications and Experience will
(B) (b) (ii) be as follows per part of work:
The technical Personnel are:
S| No Personnel Qualification Particular Experience | No of
(minimum requirement) Persons
Project B.E (Civil) or equivalent + 8 |5 years on highway
1 Manager years Exp. construction/maintenance 1
work
Site B.E (Civil) + 3 years Exp. or |2 years on highway
2 Engineer Diploma + 6 years EXxp. construction/maintenance 2
work
3 years on highway
Quantity B.E Civil +5 years Exp. or construction/maintenance
3. Surveyor Dip. Civil + 7 years EXxp. work 1
Total 3
Note: The detailed signed and scanned CV’s of the Key Technical
Personnel at S No 1, signed by the key personnel himself, must be
uploaded along with the bid. The name and educational qualification of
other personnel should be given. Noncompliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above
personnel or proposal to employ lesser number of personnel than above
shall make the bid non responsive and financial bid shall not be opened.
The contact person is:
General Manager (Projects)
(7.1) National Highways & Infrastructure Development Corporation Ltd ”
) Branch Office: Saraf Tower, 1st Floor, Mazgaon,
Opp:- Don Bosco School, Tezpur — 784001, Assam
Email :- gmtezpurnhidcl@yahoo.com
Ph no. +91-3712-255567.
(16.1) The amount of Bid Security for the package shall be as per package given
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in NIT and must be in favour of “National Highways &Infrastructure
Development Corporation Ltd.”

The bid security shall be in favour of the Employer and may be in one of the
following forms:

a) RTGS/NEFT, details given above.
b) Demand Draft from any scheduled Indian Bank or a foreign Bank
located in India and approved by the Reserve Bank of India (RBI).
c) Fixed Deposit Receipt, a certificate cheque or an irrevocable letter of
credit, issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.
d) Bank Guarantee issued by the following banks
0] State Bank Of India or its subsidiaries
(i) Any Indian Nationalized Bank
(i) IDBI/ICICI Bank
(iv) A foreign Bank (issued by a branch outside India) with a counter
guarantee from SBI or its subsidiaries or any Indian Nationalized

(16.1 & 33.2) Banks
(v) Export Import Bank Of India
(vi) Any RBI approved scheduled commercial bank having net worth of
more than Rs 500 Crore as per latest Annual Report of the bank. In
the case of a foreign Bank (issued by a branch in India), the net
worth in respect of the Indian operation shall only be taken into
account and acceptable to Employer.
The acceptance of the Guarantee shall also be subject to the following
conditions
0] The capital adequacy of the Bank shall not be less than norms
prescribed by RBI (presently 9, with effect from 315 March
2003,10)
(i) The bank guarantee issued by a cooperative Bank shall not be
accepted.
(20.1) Deleted
The deadline for submission of documents in physical form:
(12.2 & 20.1) Date:18.02.2019
Time: upto1300Hrs
The deadline for online submission of e-bid:
(20.1) Date:18.02.2019
Time: uptol1300Hrs
The date, time and place for opening of the Technical Bids are:
(A) Technical Bid
Date:19.02.2019
(23.1) Time: 1500Hrs,

Place: NHIDCL, Tezpur
(B) Financial Bid (For qualified bidder as)
To be intimated later
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SECTION I11

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in
physical form will be used for the purposes of post qualification as provided for in Clause 4
of the Instructions to Bidders. This information will not be incorporated in the Contract.
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Qualification Information
1. For Individual Bidders
1.1 (a) Year of Constitution
(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

(c) Place of registration:

(d)Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3. Total value of Civil Engineering construction work performed in the last five years
(in Rs. ___ Lakhs) refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant & also supply
original certificate from Chartered Accountant)

2017-2018-------------
2016-2017-------------
2015-2016-------------
2014-2015-------------

2013-2014-------------

Average per year
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1.4 (a) Work performed as prime contractor, work performed in the past as a
nominated sub- contractor provided further that all other qualification criteria are
satisfied (in the same name) of a similar nature during the last five years as per
ITB Clause 4.4A(b).

Project
Name

Name of
the
Employer*

of work

Description

Contract | Value of

No. Contract
(Rs.
Crore)

Date | Stipulated | Actual date | Remarks
of period of | of explaining
issue | completion | completion* | reasons

of for delay &
work work

order Completed

* Upload certificate(s) from the Employer (to be given by an officer at the rank of
Executive Engineer or equivalent & also supply original or certified copy in physical
form envelop)
Note: In case of nominated sub-contractor — a certificate from the Executive
Engineer or equivalent of the Prime Employer should be obtained from whom an
approval for subcontractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and
accepted and works which are yet to be completed) as on the date 7 days before
the last date for bid submission (as per Cl 4.6 of the ITB).

0] Existing commitments and on-going works (B)
Description| Place [Contract [Name &| Value ofiStipulated [Value oflEscalation |Anticipated [Escalated
of & No. )Address | Contract|Period of \works factor date ofivalue of
works State of (Rs Cr) |Completionfremaining to completion remaining
Employer be factor work
completed during
(Rs. Cr) completion
on period
of work of
which bids
are invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive
Engineer or equivalent & also supply original or certified copy of certificate in
physical form envelop.

(i) Details of works for which bid submitted and accepted (i.e. where contract
signing is pending)
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Description [ Place | Name & | Date of Value | Stipulated Value of
of works & | Address | issue of given period for work
State of Letter of in LOA [ completion during
Employer | Acceptance completion
(LOA) * period of
work for
which bids
are invited
1 2 3 4 5 6 7

* Upload copy of LOA

(i) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)

A = Rs. .ot lakh (enclose the details)
N = years
B = Rs. .ot lakh (enclose the details)

Assessed available bid capacity = AxNx2 - B
= Rs. .......... lakhs
1.5. Availability of Key Equipment essential for carrying out the Works [Ref.
Clause 4.4(B)(b) ()]. The Bidder should list all the information requested
below.
Item of Requirement Availability Proposals Page No
Equipment | No. Capacity Owned/Leased | Nos./Capacity | Age/Condition of the
rented proof
attached.
Note: The bidder must upload the documentary evidence in support of his

owning/leased/ rented of the above equipments. In case the bidder proposes to hire or
take the above equipment on lease, he should, along with the lease/rent agreement,
attach the proof of ownership of these equipments with the company/ entity from whom
the equipments are proposed to be hired on lease/ rent. The bidder shall submit an
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undertaking as per Performa Appendix 1.7 (ITB, Section -2) of the bid document.

1.6  Qualification and Experience of Key Personnel required for administration
and execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload
biographical data for technical personnel (Refer also to Cl. 4.2 (e) of
Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Position Name Qualification Total Professional Experience in the
Experience proposed position
(Years) (Years)

Project Manager

Site Engineer

Quantity Surveyor

Etc.

Note: The detailed and signed CV"s of the Key Technical Personnel at S. No. 1, signed
by the key personnel himself, must be uploaded along with the bid. The name and
educational qualification of other personnel should be given. Non compliance of the
above or non furnishing of the CV as above or conditional deployment of any of the above
personnel or proposal to employ lesser number of personnel than above shall make the
bid non responsive and financial bid shall not be opened.

1.7.  Information on litigation history in which the Bidder is involved.

Other Party Employer Cause of Dispute |[Amount involved [Remarks showing
(ies) Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings
as per formats enclosed hereinafter & also send original copy of Affidavit: -
() Affidavit (it should be on stamp paper attested by Notary Public)
(i) Undertaking regarding minimum investment of cash towards working
capital.
(i) Undertaking that the Bids shall remain valid for the period specified in
Clause 15.1.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF
CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed
company with a good financial standing.

If the contractor for the work, namely is awarded to the
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.
to meet their working capital requirements for executing the
above contract during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

[, the undersigned, do hereby certify that all the statements made in the
enclosed attachments are true and correct.

The undersigned also hereby certifies that neither our firm
M/s has
abandoned any work on National Highways in India nor any contract
awarded to us for such works have been rescinded, during last five years
prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm
or corporation to furnish pertinent information deemed necessary and
requested by NHIDCL to verify this statement or regarding my (our)
competence and general reputation.

The undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the
request of the NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the
Firm)

Name of the
Representative
- Name of
Firm
Date
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To be notarized by Notary

UNDERTAKING

l, the undersigned do hereby undertake  that our  firm M/s

would
invest minimum cash up to 25% of the value of the work during implementation of
the Contract towards the working capital.

(Signed by an Authorized Representative of the
Firm)

Name of the
Representative
Name of
Firm
DATE
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UNDERTAKING

l, the undersigned do hereby undertake  that our firm M/s
agree to abide by this bid for a
period of Days after the date fixed for receiving the same and it shall be
binding on us and may be accepted at any time before the expiration of that period.

(Signed Wan Authorized Representative of the
Firm)

Name of the
Representative

Name of
Firm

DATE

36



(On the letter head of the

bidder)
Appendix 1.7 [Ref. clause 4.4 B (b) (i)]
Undertakin
I, the undersigned do hereby undertake that our firm
VIS e agree to provide and will deploy

required equipment as mentioned in the Appendix to ITB of the

further it is

certified that the documents submitted as an evidence of availability of the key equipments
for this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary
to the details as submitted is found at any stage NHIDCL would be at liberty to
debarred/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the
Firm)

Name of the
Representative

Name of Firm
(Seal of the company)

Date
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(SECTION-IV)

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER
OF APPLICATION (LOA) & AGREEMENT.
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FORM OF BANK GUARANTEE FOR BID SECURITY

WHEREAS (Name of
Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for repair and
maintenance work of NH- (from Km. to km. ) in the state/s
of herein after called “the Tender” KNOW ALL MEN by these
present that we (Name of Bank)
of (Name of country) having our registered office at

) (hereinafter called the ,Bank®) are bound unto the
National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the
Employer’) in the sum of the Rs. (Rupees
) *for which payment can truly be made to the
said Employer. The Bank bind themselves, their successors and assigns by these present
with the common seal of the Bank this day of and undertake to pay
the amount of Rs. to the employer upon receipt of his
first written demand without the employer having to substantiate his demand.

The conditions of this obligation are:

0] If the tenderer withdraws his tender during the period of Tender validity specified in
the Form of Tender.

Or
(i) If the Tenderer having been notified of the acceptance of his Tender by the

Employer during the period of tender validity.

@) fails or refuses to execute the Form of Agreement in accordance with the
instructions to bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first
written demand, without the employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him is due to him owing to
the occurrence of any one of the above conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force upto and including the date 45 days beyond the validity
of the bid as stated in the Instructions to Bidders or as it may be extended by the
Employer, at any time prior to the closing date for submission of the Tenders Notice of
which extension to the Bank is hereby waived. Any demand in respect of this guarantee
should be made on the Bank on or before the date of expiry of this guarantee.

This guarantee shall also be operatable at our ................... Branch at Tezpur, from
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof
shall be made available on demand. In the contingency of this guarantee being invoked
and payment there under claimed, the said branch shall accept such invocation letter and
make payment of amounts so demanded under the said invocation.
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Notwithstanding anything contained herein before, our liability under this guarantee is

restricted to Rs. (Rs. in words) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is served
upon us on or before all our liability under this guarantee shall cease.

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION EMPLOYEE CODE NUMBER
SEAL OF THE BANK

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK'S
POLICY)

NAME OF THE WITNESS
ADDRESS OF THE WITNESS

40



FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To

General Manager (Projects)

National Highways & Infrastructure Development Corporation Ltd
Branch Office: Saraf Tower, 1st Floor, Mazgaon,

Opp:- Don Bosco School, Tezpur — 784001, Assam

WHEREAS. ... (name and address of contractor) hereinafter
called “the contractor” has undertaken, in pursuance of Letter of Acceptance No.
................ Dated.................... to execute............................. (name of Contract and

brief description of Works) (Hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor
shall furnish you with a Bank Guarantee for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on

behalf of the Contractor, up to a total of Rs.................. (amount of guarantee)
(RUPEES. ..., (in words), , and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits
(o] (amount of guarantee) as aforesaid without your needing to prove or to

show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
Period.

This guarantee shall also be operatable at our ................... branch at Tezpur, from
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof
shall be made available on demand. In the contingency of this guarantee being invoked
and payment thereunder claimed, the said branch shall accept such invocation letter and
make payment of amounts so demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is

restricted to Rs. (Rs. in words) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is served
upon us on or before all our liability under this guarantee shall cease.
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Signature and seal of the Guarantor with Name, Designation, Employee Code Number &
Telephone NUMDbEr. ...

Name of the Issuing Bank/ Branch ........................... Name of the Controlling
Branch/Bank.....

Address & Telephone Number...................oooinll. Address & Telephone
Number.............

Date...oooovviiiii

In the presence of (if this is to be withessed as per bank’s

(Name, Address & Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract
Price specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To

The General Manager (Projects),

National Highways & Infrastructure Development Corporation Ltd ”
Branch Office: Saraf Tower, 1st Floor, Mazgaon,

Opp:- Don Bosco School, Tezpur — 784001, Assam

DESCRIPTION OF WORKS: Repair and Maintenance of National Highway (NH
52) between Jamuguri to Bishwanath Chariali (Km. 182.000 to km. 208.000)
(Percentage Rate and Work Order Basis)

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification,
Information, Scope of works, etc., for the subject work. We, hereby submit our bid
for the subject work.

It is certified that the information furnished in this document is true and correct. The
proposal is unconditional and unqualified. We undersigned accept that NHIDCL
reserves the right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of
M/s
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NOTICE TO PROCEED WITH THE WORK UPON PLACEMENT OF

WORK ORDERS
NO. o, Dated ...........
To
M/
Sub.: Name of Work ........cccoiiiiiiiiiiiiicieeens
Sir,
Pursuant to signing of Agreement on .................... , it is intimated that work

orders as per site requirement shall be placed upon you by GM (P), NHIDCL.

You are requested to contact the General Manager (P), Branch Office: Tezpur for
further necessary action related to work.

You are hereby requested to furnish Performance Security plus additional security
in the form detailed in para. 33.2 of ITB for an amount equivalent to
Rs.covvvnenenns (Rupees in words......... ) within 7 days as per provisions of clause 33.1 of
ITB of the bid document failing which the actions as stipulated in clause 33.3 of ITB shall
be taken.

Thanking you,
Yours faithfully,

Executive Director (Projects
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FORM OF AGREEMENT

AGREEMENT
This  agreement made on the........... day of February 2019 between the National
Highways & Infrastructure Development Corporation Ltd., Tezpur, Assam (hereinafter
called “the Employer” of the one partand ..................ccoiiinis (hereinafter called “the

Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of
certain Works, ViZ......o.ooiiiiii i

AND WHEREAS pursuant to the bid submitted by the Contractor, vide
(here in after referred to as the “BID” or “OFFER”) for the execution of works, the
Employer by his letter of acceptance dated accepted the offer submitted by
the Contractor for the execution and completion of such works and remedying of any
defects thereon, on terms and conditions in accordance with the documents listed in para
2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to
abide by all the terms of the bid, including but not limited to the amount quoted for the
execution of Contract, as stated in the bid, and also to comply with such terms and
conditions as may be required from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2. The following documents shall be deemed to form and be read and construed as
part of this agreement viz.

(a) Agreement,

(b) Letter of Acceptance

(c) Notice to proceed with the works
(d) Contractor's Bid,

(e) Contract Data,

(f) Conditions of Contract

(g) Technical Specifications,

(h) Drawings, if any

(i) Scope of Work

() Bill of Quantities, and

(k) Any other document listed in the Contract Data.
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3. The foregoing documents shall be construed as complementary and mutually
explanatory one with another. Should any ambiguity or discrepancy be noted then
the order of precedence of these documents shall be subject to the order as listed
above and interpreted in the above order of priority.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works and remedy any defects therein in conformity in
all respects with the provisions of the contract.

5. the employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and remedying of defects therein, the
contract price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed
the day and year above written. Signed, sealed and delivered by the said Employer
through his Authorized Representative and the said Contractor through his Power of
Attorney holder.

Binding Signature of Employer

For and on behalf of National Highways & Infrastructure Development Corporation, New
Delhi — 110 001

Binding Signature of Contractor
For and on behalf of M/s.

In the presence of In the Presence of

1. Name: 1. Name:
Address: Address:

2. Name: 2. Name:
Address: Address:
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(SECTION-V)
CONDITIONS OF CONTRACT
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Section V
Conditions of Contract

A. General
1. Definitions
1.1 Terms which are defined in the Contract Data are not also defined in

the Conditions of Contract but keep their defined meanings. Capital
initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

The Completion Date is the date of completion of each work order as
certified by the Engineer.

The Contract is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents listed
in Clause 2.2.

The Contract Data defines the documents and other information, which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid
and subsequent submission of documents to be submitted in the physical form
as required under the ITB.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after
the Defect Liability Period has ended and upon correction of Defects by the
Contractor.

Defect liability period for work shall be 1 Year from the date of completion
certificate issued by the Engineer.

The Employer is the party as defined in the Contract Data, who
employs the Contractor to carry out the Works. The Employer may delegate
any or all of its functions to a person or body nominated by him for specified
functions.
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The Engineer is the person named in the Contract Data (or any other
competent person appointed by the Employer and notified to the Contractor, to
act in replacement of the Engineer) who is responsible for supervising the
execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to
the Site to construct the Works.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Work Order. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing an extension of time after the approval from
Employer.

Materials are all supplies, including consumables, wused by the
Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical,
electrical, electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is the date within 15 days after the date of issue of Work
Order.

Temporary Works are works designed, constructed, installed and removed
from NHIDCL, which varies the works.

Validity is the period of one year from date of signing of contract agreement
which may be extended by the employer.

A Variation is an instruction given by the Engineer after the approval from
NHIDCL, which varies the Works.

The Works are what the Contract requires the Contractor to construct,
install, maintain, and handover to the Employer, as defined in the Contract
Data.

Work Order is the order containing the detailed scope of work to be executed
at site indicated in the order when issued by the employer as and when
required.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have
no significance. Words have their normal meaning under the language of the
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Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 The documents forming the Contract shall be interpreted in the following
order of priority.

7.1

7.2

(a) Agreement,

(b) Letter of Acceptance
(c) Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract
(f) Technical Specifications,
(9) Drawings, if any

(h) Implementation Manual
(i) Scope of Work

() Bill of Quantities, and

(k) Any other document listed in the Contract Data.

Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

Delegation

The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is delivered.

Subcontracting

The Contractor may not subcontract any portion of work, in Contract Data,
with the prior approval of the Employer in writing. Subcontracting shall not
alter the Contractor's obligations.

The Contractor shall not be required to obtain any consent from the
Employer for:

the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;
the provision of labour or labour component.
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7.3

b)

7.4

b)

9.1

9.2

the purchase of Materials which are in accordance with the standards
specified in the Contract.

Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor
proposes sub-contracting of any part of the work during execution of the
Works, because of some unforeseen circumstances to enable him to
complete the Works as per terms of the Contract, the Employer will consider
the following before according approval:

The Contractor shall not sub-contract the Works more than 50% of the work
order(s) issued.

The Contractor shall not sub-contract any part of the Work without prior
consent of the Employer. Any such consent shall not relieve the Contractor
from any liability or obligation under the Contract and he shall be
responsible for the acts, defaults and neglects of any of his sub-Contractor,
his agents or workmen as fully as if they were the acts, defaults or neglects
of the Contractor, his agents and workmen.

The Engineer should satisfy himself before recommending to the Employer
whether
the circumstances warrant such sub-contracting; and

the sub-Contractor so proposed for the Work possess the experience,
gualifications and equipment necessary for the job proposed to be entrusted
to him in proportion to the quantum of Works to be sub-contracted.

Other Contractors

The Contractor shall cooperate and share the Site with other Contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the Contract Data. The
Contractor shall also provide facilities and services for them as described in
the Schedule. The Employer may modify the Schedule of Other Contractors,
and shall notify the Contractor of any such modification.

Personnel

The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant qualifications
and experience are substantially equal to or better than those of the personnel
stated in the Contract Data. If the personnel stated in the contract data are not
deployed on site by the contractor, it will be treated as a breach of contract and
action will be taken as per clause 53.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the Works in the Contract.
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10.

10.1

11.

111

12.

12.1

13.

13.1

13.2

13.3

13.4

13.5

Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.

Employer's Risks

The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in India, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor's employees), and contamination from any nuclear fuel or nuclear
waste or radioactive toxic explosive, or (b) a cause due to solely to the design of
the Works, other than the Contractor’s design.

Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract
other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period
for events (a) to (d), in the amounts and deductibles stated in the Contract Data for
the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

d) Personal injury or death.

Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All
such insurance shall provide for compensation to be payable in Indian Rupees to
rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be debt due.

Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.
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14.

14.1

15.
151

16.

16.1

17.

171

18.

18.1

18.2

18.3

18.4

18.5

19.

19.1

19.2

Site Investigation Reports

The Contractor, in preparing the Bid, may rely on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

Queries about the Contract Data

The General Manager (P), NHIDCL, will clarify queries on contract data.

Contractor to Construct the Works & do maintenance

The Contractor shall construct, install and maintain the Works in accordance
with the documents forming part of the contract.

The Works to Be Completed by the Intended Completion Date indicated in
each work order

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by
the Intended Completion Date of each work order.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer's approval shall not alter the Contractor's responsibility for design of
the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site. The
contractor shall make necessary arrangements for safety of traffic as the road.

All the construction activities are to be performed on the Highways with heavy
traffic. For the safety of road users, and that of labourer working at site, traffic
management installations are to be set up by the contractor in accordance with
MORT&H clause no. 112. A schematic figure / arrangement showing various
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20.

20.1

21.

21.1

22.

22.1

23.

23.1

23.2

24.

25.

components of traffic management installations should be submitted by the
contractor to the engineer for his approval.

Discoveries
Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Engineer of such discoveries and carry out the Engineer's
instructions for dealing with them.
Possession of the Site
The Employer shall give complete possession of the Site to the Contractor
on the date of signing of agreement.
Access to the Site
The Contractor shall allow access to the Site and to any place where work
in connection with the Contract is being carried out, or is intended to be
carried out to the engineer and any person/persons/agency authorized by:
a. The Engineer
b. The Employer
Instructions
The Contractor shall carry out all instructions of the Engineer, which comply
with the applicable laws where the Site is located.
The Contractor shall permit the Employer to inspect the Contractor's
accounts and records relating to the performance of the Contractor and to
have them audited by Auditors appointed by the Employer if so required by
the Employer.
Deleted
ARBITRATION
The procedure for arbitration will be as follows:

@) In case of Dispute or difference arising between the Employer and a

domestic contractor relating to any matter arising out of or connected with this
agreement, such disputes or difference shall be settled in accordance with the
Arbitration and Conciliation Act, 1996. The arbitral tribunal shall consist of 3
arbitrators one each to be appointed by the Employer and the Contractor. The third
Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall
act as presiding arbitrator. In case of failure of the two arbitrators appointed by the
parties to reach upon a consensus within a period of 30 days from the appointment of
the arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed by
the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause
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(a) and (b) above within 30 days after receipt of the notice of the appointment of its
arbitrator by the other party, then the Secretary General of Indian Road Congress
shall appoint the arbitrator. A certified copy of the order of the Secretary General of
Indian Road Congress making such an appointment shall be furnished to each of the
parties.

(© Arbitration proceedings shall be held at New Delhi, India, and the language
of the arbitration proceedings and that of all documents and communications between
the parties shall be English.

(d) The decision of the majority of arbitrators shall be final and binding upon
both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by
both parties in accordance with the following fee structure (the signing of the contract
shall be the acceptance of the fee structure given below by both the parties):

S. No. |Particulars of fee and other| Schedule Amount payable per

charges Arbitrator/ per case
1. Arbitrator fee Rs.15,000/- per day subject to a
publishing the Award within 12
months. 12 months will be reckoned
from the date of first meeting.
2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental |Rs.20,000/-
Charges (telephone, fax, postage etc.)
4. Charges for Publishing/ declaration offMaximum of Rs.20,000/-
the Award
5. Other expenses (As per actual Economy class by air, first class AC by
Against bills subject to maximum train, AC car by road.

of the prescribed ceiling given below)|
Traveling Expenses, Lodging and|() Up to Rs.15,000/- per day (metro

Boarding cities)
(i) Up to Rs.7,000/- per day (other
cities)
(iiRs.3,000/- per day own
arrangement)
6. |Local Travel Rs.1,500/- per day
Extra charges for days other thanRs.3,500/- per day
7. hearing / meeting days (maximum for
2 days

Note:- |Lodging, boarding and traveling expenses shall be allowed only for

those members who are residing 100kms. Away from place of meeting.
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

® Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the employer shall not be
withheld, unless they are the subject matter of the arbitration proceedings.
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26 Deleted

27.

27.1

27.2

27.3

27.4

27.5

28.

28.1

28.2

29.

29.1

B. Time Control
Programme

The Employer shall issue the indent of work in stages specifying the time limit for
the same as and when required as per site condition.

Within time stated in the Contract data the contractor shall submit to the Engineer
for approval a Programme as per Clause 22.1 showing the general methods,
arrangements, order, and timing for all the activities in the works along with cash
flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequences of the activities.

The contractor shall submit to the engineer, for approval, an updated programme
at intervals no longer than the period stated in the Contract Data. If the contractor
does not submit an updated programme within this period, the engineer may
withhold the amount stated in the contract data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue programme has been submitted.

The Engineer's approval of the programme shall not alter the Contractors
obligations. The contractor may revise the programme and submit it to the
engineer again at any time. A revised programme is to show the effect of variations
and compensation events.

Extension of Completion Date

The Engineer shall extend the Completion Date in case full justification exists, only
after the approval of NHIDCL, if a Compensation Event occurs or a Variation is
issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining
Works, which would cause the Contractor to incur additional cost. No price
variation will be payable during the extended period.

The Engineer shall decide whether and by how much time to extend the
Intended Completion Date within 21 days of the Contractor asking the Engineer for
a decision upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the Contractor has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing
the new Indented Completion Date.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of
any activity within the Works. Delay/delays totaling more than 30 days will
require prior written approval of the Employer.
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30.

30.1

30.2

31.

31.1

32.

32.1

32.2

32.3

33.
33.1

33.2

Management Meetings

The Engineer may require the Contractor to attend a management meeting.
The business of a management meeting shall be to review the plans for
the Works.

The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The
responsibility of the parties for actions to be taken shall be decided by the
Engineer either at the management meeting or after the management
meeting and stated in writing to  all those who attended the meeting.

C. Quality Control

Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of
any Defects that are found. Such checking shall not affect the
Contractor's responsibilities. The Engineer may instruct the Contractor to
search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

Tests

The contractor shall be solely responsible for:
a. Carrying out the mandatory tests prescribed in the documents forming
part of contract.

b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows
that it does, the Contractor shall pay for the test and any samples.

Subiject to further condition in contract data.

Correction of Defects noticed during the Defect Liability Period.

It is the terms of contract that Short Term Improvement and Maintenance of
road shall be of very high standard, requiring no major repairs for at least
Twelve (12) months after the date of completion of works.

If any defects including shrinkage, cracks and other faults appear in the
work within Twelve months of “Taking over” certificate, the Engineer shall
give notice to the Contractor of any defects before the end of the Defects
Liability Period, which begins at Completion, and is for Twelve months
thereafter. The Defects Liability shall be extended for as long as defects
remain to be corrected.
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33.3

34.

34.1

34.2

35.

35.1

35.2

35.3

Every time notice of a defect is given, the Contractor shall correct the
notified defect at his own cost within the length of time specified by the
Engineer’s notice. If the contractor is in default the Engineer shall cause the
same to be made good by other workmen and deduct the expenses from
any sums that may be due to the contractor.

Uncorrected Defects

If the Contractor has not corrected a Defect/completed the work, to the
satisfaction of the Engineer, within the time specified in the Engineer's
notice, the Engineer will assess the cost of having the Defect
corrected/completed, and the Contractor will pay this amount.

If the Contractor has not completed the work to the satisfaction of the
engineer, within the time specified in the Employer’s notice/indent, in no
case exceeding on month, the engineer will assess the cost of having the
work completed through some agency and the contractor will pay this
amount in addition to the damages specified as per clause 45.

D. Cost Control

Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation,
testing, and commissioning and maintaining works to be done by the
Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rates in the Bill of Quantities
for each item for the work executed.

Changes in the Quantities

35.3.1 Deleted

35.3.2 Deleted

35.3.3 Change of scope due to ongoing Four laning

The proposed section of National Highway in the contract is being made to
Four lane hence, the contractor shall not claim anything from NHIDCL on
account of earlier termination of the contract i.e. before the expiry of the
scheduled contract period on account of award of work for Four laning of the
Highway.

Work order will be issued based on as and when required basis. The work
may be required to be partially executed or may not be executed at all by
NHIDCL. No claim whatsoever from any of the selected bidders on this
account shall be entertained in this regard.
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36.

36.1

37.

37.1

37.2

37.3

38.

38.1

39.

39.1

39.2

39.3

39.4

Variations

The Engineer shall, having regard to the scope of the Works and the
sanctioned estimated cost, have power to order only after approval from
NHIDCL as per NHIDCL guidelines, in writing, Variations within the scope
of the Works he considers necessary or advisable during the progress
of the Works. Such Variations shall form part of the Contract and the
Contractor shall carry them out and include them in updated Programmes
produced by the Contractor. Oral orders of the Engineer for Variations,
unless followed by written confirmation, shall not be taken into account.

Payments for Variations

If rates for Variation items are specified in the Bill of Quantities, the
Contractor shall carry out such work at the same rate.

If the rates for Variation are not specified in the Bill of Quantities, the
Engineer shall derive the rate from similar items in the Bill of Quantities

If the rate for Variation item cannot be determined in the manner specified in
Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of
order of Variation work, inform the Engineer the rate which he proposes to
claim, supported by analysis of the rates. The Engineer shall assess the
guotation and determine the rate based on prevailing market rates within
one month of the submission of the claim by the Contractor and approval
from NHIDCL will be taken. As far as possible, the rate analysis shall be
based on the standard data book and the current schedule of rates of the
district public works division. The decision of the Employer on the rate so
determined shall be final and binding on the Contractor

Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer
with an updated cash flow forecast.

Payment Certificates

The Contractor shall submit to the Engineer, statements on completion of
50% of the value of the work executed less the cumulative amount certified
previously supported with detailed measurement of the items of work
executed.

Deleted

The value of work executed shall be determined, based on measurements
by the Engineer.

The value of work executed shall comprise the value of the quantities of the
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39.5

39.6

39.7

40.

40.1

40.2

40.3

41.

41.1

41.2

41.3

42.

421

items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations
and Compensation Events.

The Engineer/Employer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

The final bill shall be submitted by the contractor within 30 days of the actual
date of completion of the work; otherwise the Engineers certificate of the
measurement and of the total amount payable for work accordingly shall be
final and payment made accordingly within a period of sixty days as far as
possible.

Payments

Payments shall be adjusted for deductions for advance payments (if any),
security deposit, other recoveries in terms of the Contract and taxes at
source, as applicable under the law. The Employer shall pay the Contractor
the amounts Engineer had certified within 15 days of the date of each
certificate.

The Authorized Representative of the Employer shall make the payment
certified by the Engineer.

Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be
covered by other rates and prices in the Contract.

Compensation Events

The following shall be Compensation Events unless they are caused by the
Contractor:

a) The Engineer orders a delay or delays exceeding a total of 30 days.

b) The effects on the Contractor of any of the Employer's Risks.

If a Compensation Event would prevent the Works being completed before the
Intended Completion Date, the Intended Completion Date shall be extended. The
Engineer shall decide whether and by how much the Intended Completion Date
shall be extended after the approval of the employer.

The contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having cooperated with the Engineer/Employer.

Taxes & Currencies for payments.

The rates quoted by the Contractor shall be deemed to be inclusive of the sales
and other levies, duties, royalties, cess, toll, taxes (except service tax) of Central
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42.2

43.

43.1.

43.2.

and State Governments, local bodies and authorities that the Contractor will
have to pay for the performance of this Contract. The Employer will perform such
duties in regard to the deduction of such taxes at source as per applicable law. The
service tax shall be reimbursed (if applicable) subject to production of proof of such
payment by the contractor (proof should contain name of work).

All payments will be made in Indian Rupees.
Price Adjustment - Deleted
Deleted

Deleted

44, Security Deposit / Retention Money

441

442

44.3

(@)
(b)

45,
451

45.2

46.
47.

47.1

The Employer shall retain security deposit of five percent of the amount from each
payment due to the Contractor until Completion of the whole of the Works.

The security deposit/retention money and the performance security will be released
to the Contractor when the Defect Liability period is over, and the Engineer has
certified that the Defects, if any, notified by the Engineer to the Contractor before
the end of this period have been corrected.

If the contractor so desires then the Security Deposit/retention money can be
released on submission of unconditional Bank Guarantee at the following two
stages:-

At a point after the progress of work in financial term (gross value of work done)
has reached 50% of the contract amount.

After the retention money has been deducted to the full value (5% of the Contract
Amount).

Liguidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate or part
thereof stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date. The total amount of liquidated damages shall
not exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor's other liabilities.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting in the next payment certificate. The contractor shall not be
paid interest on the over payment of liquidated damages.

Advance Payment: Deleted
Securities

Subiject to further condition in contract data, the Performance Security equal
to five percent of the contract price and additional security for unbalanced
bids shall be provided to the Employer no later than the date specified in the
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48.

48.1

49.

49.1

50.

50.1

51.

51.1

52.

52.1

52.2

Letter of Acceptance and shall be issued in the form given in the Contract
Data and by a prescribed bank. The Performance Security shall be valid
until a date 28 days after the expiry of Defect Liability Period and the
additional performance security for unbalanced bids shall be valid until a
date 28 days from the date of issue of the certificate of completion. The
validity shall account for additional 3 months time to account for BG
verification, signing of contract and start date

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at their cost if the loss or damage
arises from the Contractor's acts or omissions.

Finishing the Contract

Completion

The Contractor shall request the Engineer to issue a certificate of
Completion of each work order, and the Engineer will do so upon deciding
that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of
the Engineer's issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer with a detailed account of the
total amount that the Contractor considers payable under the Contract
before the end of the Defects Liability Period. The Engineer shall issue a
Defects Liability Certificate and certify any final payment that is due to the
Contractor within 56 days of receiving the Contractor's account if it is correct
and complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the
Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate within 56 days of receiving the Contractor’s revised
account.

Operating and Maintenance Manual

If "as built" Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them within 28 days from date of issue
of certificate of completion.

If the Contractor does not supply the Drawings and/or manuals by the
stipulated date or they do not receive the Engineer's approval, the Engineer
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53.

53.1

53.2

shall withhold the amount equal to Rs. 5 lakhs from payments due to the
Contractor.

Termination

The Employer may terminate the Contract if the Contractor causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the
following:

a) The Contractor stops work for 10 days when no stoppage of work is
shown on the current Programme and the stoppage has not been
authorized by the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other
than for approved reconstitution or amalgamation;

C) The Engineer/Employer gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Engineer;

d) The Contractor does not maintain a Security, which is required,;

e) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages can
be paid, as defined in clause 45;

f) The Contractor fails to provide insurance cover as required under
clause 13;
0) If the Contractor, in the judgment of the Employer, has engaged in

the corrupt or fraudulent practice in competing for or in executing the
Contract. For the purpose of this clause, “corrupt practice” means offering,
giving, receiving, or soliciting of anything of value to influence the action of a
public official in the procurement process or in Contract execution.
“Fraudulent Practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid process at
artificial non-competitive levels and to deprive the Employer of the benefits
of free and open competition.

h) If the Contractor has not completed at least thirty percent of the value
of Work required to be completed after half of the completion period has
elapsed;

)) If the Contractor fails to set up a field laboratory with the prescribed
equipment, within the period specified; and

)] Any other fundamental breach as specified in the Contract Data.
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53.3

53.4

54.

54.1

54.2

55.

55.1

56.

56.1

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible but in no case later than 7 days.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for the value of the
work done and Materials ordered less advance payments received up to the
date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to
the Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Employer.

Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work
done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments
outstanding on the date of the certificate, less other recoveries due in terms
of the Contract, and less taxes due to be deducted at source as per
applicable law.

In case of termination on account of award of 4 laning work stated in CI.
35.3.3, the Engineer shall issue a certificate for the value of work done till
termination, less advance payments outstanding, less other recoveries due
in terms of contract and less taxes due to be deducted at source as per
applicable law.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works
shall be deemed to be the property of the Employer for use for completing
balance work if the Contract is terminated because of the Contractor's
default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Contractor, the
Engineer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment
was made.
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F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for
the engagement of all staff and labour, local or others; for their payment,
housing, feeding and transport; and for compliance with various labour laws/
regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his Sub Contractors
shall abide at all times by all existing labour enactments and rules made
there under, regulations, notifications and bye laws of the State or Central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be notified already or that may be notified
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or
for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any
money due to the Contractor including from his performance security/
retention money. The Employer/Engineer shall also have right to recover
from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees
of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION
WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of
employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under
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d)

f)

g)

h)

the Act on satisfaction of certain conditions on separation if an employee
has completed the prescribed minimum years (say, five years) of service or
more or on death the rate of prescribed minimum days® (say, 15 days)
wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or
more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act
Provides for monthly contributions by the Employer plus workers at the rate
prescribed (say, 10% or 8.33%). The benefits payable under the Act are:

I.Pension or family pension on retirement or death as the case may be.
ii.Deposit linked insurance on the death in harness of the worker.
ii.Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides
for certain welfare measures to be provided by the Contractor to contract
labour and in case the Contractor fails to provide, the same are required to
be provided, by the Principal Employer by Law. The principal Employer is
required to take Certificate of Registration and the Contractor is required to
take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the
Act if the employment is a scheduled employment. Constructions of
buildings, roads, runways are scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages
are to be paid, when it will be paid and what deductions can be made from
the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal
wages for work of equal nature to male and female workers and for not
making discrimination against female employees in the matters of transfers,
training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishment
employing prescribed minimum (say, 20) or more workmen. The Act
provides for payments of annual bonus within the prescribed range of
percentage of wages to employees drawing up to the prescribed amount
of wages, calculated in the prescribed manner. The Act does not  apply to
certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of
employment size.
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i)

k)

p)

Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or
lock- out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to
all establishments employing prescribed minimum (say, 100, or 50). The Act
provides for laying down rules governing the conditions of employment by
the Employer on matters provided in the Act and get these certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration
of trade unions of workmen and Employers. The Trade Unions registered
under the Act have been given certain immunities from civil and criminal
liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all
other occupations and processes. Employment of child labour is prohibited
in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment &

Conditions of Service) Act 1979: - The Act is applicable to an
establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in
another state). The Inter-State  migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided certain
facilities such as Housing, Medical-Aid, Travelling expenses from home
up to the establishment and back etc.

The Building and Other Construction workers (Regulation of
Employment and Conditions of Service) Act 1996 and the Cess Act of
1996: - All the establishments who carry on any building or other
construction work and employs the prescribed minimum (say, 10) or more
workers are covered under this Act. All such establishments are required to
pay cess at the rate notexceeding 2% of the cost of construction as may
be modified by the Government. The Employer of the establishment is
required to provide safety measures at the building or construction work and
other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officer appointed by the Government.

Factories Act 1948:. - The Act lays down the procedure for approval of
plans before setting up a factory, health and safety provisions, welfare
provisions, working hours, annual earned leave and rendering information
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regarding accidents or dangerous occurrences to designated authorities. It
Is applicable to premises employing the prescribed minimum (say, 10)
persons or more with aid of power or another prescribed minimum (say, 20)
or more persons without the aid of power engaged in manufacturing
process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of
work and lastly after the completion of the work. No separate payment will
be made to the contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and
works on which he is engaged without the prior approval of the Engineer in
writing. No  photograph of the works or any part thereof or plant employed
thereon, except those permitted under clause 59.1, shall be taken or
permitted to be taken by the Contractor or by any of his employees or
any employees of his sub-Contractors without the prior approval of the
Engineer in writing. No photographs/Videography shall be published or
otherwise circulated without the approval of the Engineer in writing.

60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship
Act 1961 (1l of 1961), the rules made there under and the orders that may
be issued from time to time under the said Act and the said Rules and on
his failure or neglect to do so he shall be subject to all liabilities and
penalties provided by the said Act and said Rules.

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT
S| No. Items marked “N/A” do not apply in this Contract. Clause Reference

The Employer is :-
Managing Director, NHIDCL
Address: 3™ Floor, PTI Building 4 - Parliament
Street, New Delhi
Name of Authorized Representative:- [Cl.1.1]

1 General Manager (Projects)
NHIDCL, Tezpur
Branch Office: Saraf Tower, 1st Floor, Mazgaon,
Opp:- Don Bosco Schoal,
Tezpur — 784001, Assam
Email :- gmtezpurnhidcl@yahoo.com
Website:- www.nhidcl.com

2 The Engineer is: To be intimated later [Cl.1.1]
The Intended Completion Date for work under package will

3 be intimated in the Work order (s), based on value of Work [ClI1.1, 13.1 & 38]
Order (s) issued.

4 The location of the site is given under Bid Notice (Section I) [Cl.1.1]
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The Start Date shall be within 7 - 15 days after the date of

5 issue of the Notice to proceed with the work Orders (s). [Cl.1.1]
6 The name and identification number of the Contract is given [Cl.1.1]
in the Table given in Bid Notice (Section 1) o
(&) The law which applies to the contract is the law of Union [Cl 3.1]
7 of India )
(b) The language of the Contract document is English [Cl 3.1]
8 The Technical Personnel are as given in the ITB (Section I1) [Cl. 7.1]
Amount for insurance are:
a) Rupees equivalent to Contract price.
9 b) Rupees equivalent to 5% of Contract price. [Cl. 11.1]
¢) Rupees equivalent to 5% of contract price.
d) Rupees 20 lakhs for multiple incidents.
(a)Amount of liquidated damages for
delay in completion of - 0.1 percent of the value of work [Cl. 34.1]
order rounded off to the nearest thousand, per day with T
10 the minimum of Rs. 1000/- per day.
(b) Maximum limit of liqguidated damages for delay in
completion of work — 10 per cent of the value of each [Cl. 34.1]
work order rounded off to the nearest thousand.
The following documents also form part of the contract:
11 Addendum/Corrigendum/any clarification to the Bid [Cl. 2.2]
documents.
12 Fees and type of reimbursable expenses to be paid to the [Cl. 20.2]
Dispute Review Expert (To be Intimated later) T
13 Appointing Authority for the Dispute Review Expert — [Cl. 21.1]
Secretary General of Indian Roads Congress, New Delhi. T
Appointing Authority for the Arbitrator/Presiding Arbitrator —
14 Chairman of the Executive Committee of Indian Road [Cl. 47.1]

Congress, New Delhi
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(SECTION = VI
TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

7.1 PREAMBLE:
The Technical Specifications contained herein shall be read in conjunction with the
other Bidding Documents as specified.

7.2 GENERAL REQUIREMENTS
The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of
the following:

7.2.1 PART — |- GENERAL TECHNICAL SPECIFICATIONS
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the
Ministry of Road
Transport & Highways, Government of India and published by the Indian Roads
Congress, hereinafter referred to as MORT&H Specifications.

PART — Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various

Amendments/Modifications/Additions to the ,SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS?” referred to in PART- | above and Additional Specifications for
particular item of works not already covered in Part — I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND
BRIDGE

WORKS” (FIFTH REVISION, April 2013), referred in Part-l above, where
Amended/Modified/Added upon and incorporated in Part-Il, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part of the
clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in
the said Specifications, then any reference to the superseded clause shall be
deemed to refer to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent
with any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always
prevail.

5.2.2 In the absence of any definite provisions on any particular issue in the
aforesaid Specifications, reference may be made to the latest codes and
specifications of IRC and BIS in that order, Where even these are silent, the
construction and completion of the works shall conform to sound engineering
practice as approved by the Engineer and, in case of any dispute arising out of the
interpretation of the above, the decision of the Engineer shall be final and binding
on the Contractor.
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PART - li

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL
TECHNICAL SPECIFICATIONS (PART- ).

SECTION 100 - GENERAL

Clause 102

Clause 106

Clause 106 (a)

Clause 107
Clause 107.3

Clause 108.4

Clause 109

Clause 109.10

Clause 110

Definitions:

The following abbreviation shall be added in this Clause: “MOST”
— Ministry of Surface Transport, Govt. of India (Now Ministry of
Road Transport and Highways) “NHIDCL” — National Highways &
Infrastructure Development Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried out laying
the relevant pavement material and it is not to be part of the
permanent works. The trial is to be carried out on prior approval of
equipment by Engineer-in-Charge.”

Add Sr. No. (g9)

“The Contractor shall furnish to the engineer the detailed technical
literature and other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase
or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry
sites and borrow areas identified by the Contractor and to be used
in Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work”.

Setting Out:
Add new sub-clause

“Before carrying out any survey work the Contractor shall submit to
the Engineer for the approval a programme and methodology for
the calibration of all optical and electronic survey equipment to be
used on site during construction of the works. The Contractor will
maintain calibration records for all such equipment in his site office,
available at all times for inspection by the Engineer.

Public Utilities:
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Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

Clause 111.4

Clause 111.5

Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts
etc. owned by various authorities including Public Undertaking an Local
Authorities shall be checked and located by the Contractor prior to
commencement of work.

Revise the clause as under:

The Contractor's programme must take into account the period of notice
and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations
upon the Works and for arranging regular meetings with the various bodies
at the commencement of the Contract and throughout the period of the
Works in order to maintain the required co-ordination.  During the
period of the Works, the contractor shall have no objection if the public
utility bodies and their decisions in the execution of their proposal in terms
of programme and construction. Provided that, in the opinion of the
Engineer, the Contractor has received reasonable notice thereof before
the relevant alterations are put in hand.

Precautions for Safeguarding the Environment:
General
Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation
that are to remain within or adjacent to the works and shall use every
precaution necessary to prevent damage or injury thereto. On  completion
of the Works, all areas disturbed by the Contractor’s construction
activities shall be restored in their original condition, or as may be
acceptable to the Engineer. The cost of this work shall be deemed to be
included in the rates generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in
urban/industrial areas, including water in old water bodies.”

Pollution from Hot Mix Plants.
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest
habitation. The H.M.P. shall be fitted with a dust extraction unit in order
that the exhaust gases comply with the requirements of the relevant
current emission control legislation. “All operations at plants shall be
undertaken in accordance with all current rules and regulations protecting
the environment.”
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Clause 111.6

Clause 111.9

Clause 111.12

Clause 111.13

Clause 111.14

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturer’s instructions. The Engineer shall be
given at least 6 working days notice of the proposed use of any herbicide
or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall be kept and maintained up to date by the contractor. The register
shall include a name physical properties and characteristics, chemical
ingredients, health and safety hazard information, safe handling and
storage procedures, and emergency and first aid procedures for the
product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid
spillage of materials on public roads.

After the last sentence adds the following:

“The costs of compliance with Clause 111 shall be deemed to be included
in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project is
to be disposed of in a manner which is acceptable to the State

Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with
the relevant requirements of current pollution control legislation. During
routine servicing operations, the effectiveness of exhaust silencers must
be checked and if found to be defective must be replaced. Notwithstanding
this requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion
that spillage of fuels and lubricants do not contaminate the ground or
nearby watercourse. An “oil interceptor” shall be provided for wash down
and refueling areas. Fuel storage shall in proper bounded areas. All spilt
and collected petroleum products shall be disposed of in accordance with
the relevant legislation.

Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained in
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Clause 111.15

Clause 112

Clause 112.1

Clause 112.2

such a fashion that uncontaminated water is available for drinking,
cooking and washing. The sewage system for the camp must be properly
designed, built and operated so that no health hazard occurs and no
pollution to the air, ground or adjacent watercourses take place
compliance with relevant legislation must be strictly adhered to Garbage
bins must be provided in the camp and regularly emptiedand the
garbage disposed of in a hygienic manner. Construction camps

are to be sited away from vulnerable people and adequate health care is
to be provided for the work force.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or
disruption to the flora and fauna is reduced to a minimum wherever
possible. Trees or shrubs will only be felled or removed that impinge
directly on the permanent works or necessary temporary works, after
seeking approval of the Engineer.

Arrangement for Traffic during Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic Control
Plan 5 days prior to commencement of the temporary / permanent works.”

The plan shall include:

Typical drawings for temporary diversions in accordance with Clause
112.3

Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day.
Special consideration shall be given in the preparation of the Traffic
Control Plan to the safety of pedestrians and workers at night. Temporary
diversions will be constructed only with the approval of the Engineer.

Passage of Traffic along a part of the Existing Carriage way under
improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard holder
are not available then, treated shoulders shall be provided on the side on
which work is not in progress. If the existing shoulder width less than
1.5m the same shall be extended up to 1.5m for earth work duly
compacted. The top 15.0cm or as directed by the engineer including
extended shoulder of 1.5m width shall be filled up by granular sub
base material duly bounded with binding material and compacted. The
sub base material shall conform to MORT&H specification Clause 401,
the work of excavation and filling of granular sub-base material so carried
out shall be paid under relevant items of bill of quantities. The contractor
shall maintain the bypass/diversion during the period of construction

77



Clause 112.6

Clause 112.7

Clause 112.8

Clause 113

Clause 113.2

by way of watering, compacting, and making good loss of sub-base
material after filling up of the rutting/depression etc. by additional
quantity of granular sub base material. The items operations like
maintenance, making good the loss of material, watering, compacting,
leveling and dressing along with additional quantity of sub -base
material shall be considered as incidental to the work and no extra
payment will be made for these operations. The continuous length in
which such works shall be carried out would be within a range of 200 to
500m at a place.

Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of
shoulders for earth work and granular sub-base as per Clause 112.2
above.” At the end of first paragraph.

Side Roads and Property Accesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage
for vehicles pedestrians and livestock to and from side roads and property
accesses connecting to the roadway. Work which affects the use of side
roads and existing accesses shall not be undertaken without providing
adequate prior provisions to the satisfaction of the Engineer.”

Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to
traffic and having a projection beyond the normal width of the item, for
example, a grader blade shall have a fluorescent red marker attached to
the outer end of the projection. During poor light conditions an additional
traffic controller with an illuminated red marker shall direct traffic around
such plant and equipment. At night, all plant items and similar
obstructions shall be removed from the normal path of vehicles, to
provide a lateral clearance of at least 6m where practicable, with a
minimum clearance of 1.2m. Plant and equipment, within 6m of the
normal path of vehicles, shall be lit by not less than two yellow steady
lamps suspended vertically from the point of the obstruction nearest to a
traffic lane, and one yellow steady lamps at each end of the obstruction
on the side farthest away from the traffic lane.”

General Rules for the Measurement of Works for Payment:
Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs

of haulage from source of supply to the site for all materials
required for the Works.”
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Clause 114 Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Clause 115 Methodology and Sequence of Work:
Substitute “28 days” for “30 days” in the 2nd line.
Clause 121 Field Laboratory:
Clause 121.1 Scope
Delete this Clause and replace with:
“The work under this Clause covers the provision and

maintenance of a fully equipped laboratory.” The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item of
works prescribed in BOQ.

Clause 121.2 Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be
located at a site approved by the Engineer and must be of adequate size
to perform all the tests required under the contract including sufficient
light, electric and water supply. The Contractor shall provide working
drawings incorporating all the services based on the information given in
the changes for the approval of the Engineer prior to commencement of
construction. An office must be provided in the laboratory for the
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and
washing facilities must be provided. The contractor shall provide the field
laboratory within one month from the date of the commencement of the
work. Prior to this, contractor must make suitable alternative
arrangements for the testing of materials, which are acceptable to the
Engineer.

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

Clause 121.3.2 For soils and aggregates

Delete item no. (xi) and (xii)

Clause 121.3.5 Add New Sub-Clause:

For Control of Profile and Surface
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Steel Tape

Clause 121.3.6

Clause 121.6

Clause 121.7

Evenness

i) Theodolite 2 sets
i) Precision automatic level 2 sets
i) Precision staff 4 sets
iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
a) 3 mlong 4 sets
b) 5 m long 4 sets
C) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in this
clause but which is necessary for the work for complying with the
provisions of the contract and Section 900 of MOST specifications or as
required by the engineer shall be provided by the contractor. No extra
payment shall be made to the contractor and it will be considered as
incidental to the work.

Delete this Sub-Clause.

Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for establishing and
maintenance of the laboratory and supply, erection maintenance of
equipment and also running cost of testing. The rates quoted by the
Contractor shall be deemed to cover the cost of all these items.”

Clause 126: Supply of Compact Discs

126.1 Description

The work consists of taking video films of important activities of the work as directed by the
Engineer during the currency of the project and editing them and converting them to a CD
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as
directed by the Engineer. It shall contain narration of the activities in English by competent
narrator. The editing of the film and the script for narration shall be as approved by the
Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour

pictures.

126.2 Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental.
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SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301

Clause 301.3.3

Clause 301.3.12

Clause 301.9

Clause 301.9.2

Clause 304

Excavation for Roadway and Drains

Excavation — General

Delete the last two sentences of last paragraph. And add, “The
earthwork shall be carried out as per the sequences stated in this
contract or as directed by engineer-in-charge”.

Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance with
Table 300-2” of MOST.

Rates
This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below,
breaking the clods, spreading the excavated soil layers, watering
where necessary and compacting to the requirements.”

Excavation for Structures:
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Clause 304.3.7

Clause 305

Clause 305.2

Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Back filling
Add second paragraph as under:

“The working space between the structure and the excavation
shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material, provided
the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back fill material. The fill is to be
brought up in layers not greater than 150 mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
described above.”

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used
in construction of sub grade and embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“‘However, the Engineer may................. Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this
work. The arrangement for the source of supply of the material for
embankment and sub grade as well as compliance to the different
environmental requirements in respect of excavation and borrow areas
as stipulated, from time to time, by the Ministry of Environment and
Forest, Government of India and the local bodies, as applicable shall
be the sole responsibility of the

Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as
under:

“The contractor shall at least 7 working days before commencement of
compaction submit the following to the Engineer for approval:

The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material he
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Clause 305.3

Clause 305.3.4

Clause 305.3.5.2

Clause 305.3.6

Clause 305.4

Clause 305.4.1

Clause 305.4.7

Clause 306.4

Clause 306.5

ii)

intends to use.

The graphs showing values of density against moisture content from
which each of the values in (i) above of the maximum dry density and
optimum moisture content were determined.

The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the sub grade.”
Construction Operations

Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of the first
paragraph.

In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with
Plain or pad foot drum shall be used for compaction.”

Construction of Embankment and sub-grade under special
Condition.

Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of
earth work to the required height the triangular portion on the sloping
face of the layers shall be cut in such a manner that the specified slope is

achieved. This operation is incidental to work and no extra payment shall

be made for this.”

Earthwork for high Embankment

Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control

Measurement for Payment

Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work

and as such no separate payment shall be made for the same.”

Rate
This Clause is deleted.
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Clause 307

Clause 307.5
for

Clause 309

Clause 309.2

Clause 309.4

Clause 309.5

Clause 314

Clause 314.1

Clause 314.2

Turfing with sods.

Add “(iii) application of top soil” after (ii). Delete “the contract unit rate
application of top soil shall be as per clause 301.9.5”.
Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be
heavy

duty (trafficable by commercial vehicle) proprietary products with gaps
between bars no greater than 26mm. The Contractor shall
submit

proposals for grating to the Engineer for approval before commencing
construction of the sumps.”

Measurement for Payment
Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause —301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and
metal grates where specified.”

Add Clause 314 as under:
Leveling and Dressing over area:
Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal of all materials necessary for the area to be leveled and
dressed

in line, grades as directed by the Engineer. It shall include cutting and

filling the ground in all type of soil where variation of existing ground
level

is + 30 cm or less. It will also include the grubbing of the existing rank
vegetation and clearance of undergrowth completely.

Construction Operation
The engineer shall identify the area where leveling and dressing is to
be

carried out. The clearing and grubbing of rank vegetation and
undergrowth shall be carried out as per clause 201.1. If the stagnant
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Clause 314.3

Clause 314.4

3.
4.

water is existing on the side, the same shall be pumped / bailed out.
The

area shall be kept dry throughout the operation of leveling and
dressing.

The leveling and dressing shall be carried out by excavating the high
area

and filling the low area with the excavated material in proper slope.
This operation will be carried out manually/mechanically as per site
conditions.

Measurements

The measurement shall be made for the area to be leveled and
dressed in Sg.m.

Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:

Cost of all labour, materials, tool, equipment and incidentals to
complete the work.

Clearing and grubbing the rank vegetation and undergrowth and their
disposal within 2000m.

Pumping and bailing out of water and keeping the area dry during
construction.

In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as approved

Clause 401.4.2

by Engineer-In-charge.
Spreading and Compacting

The following shall be added to Paragraph 1.:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory
roller of minimum 80 to 100 KN static weight with plain drum or pad
foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN
weight having a minimum tyre pressure of 0.7 kN/m2 or adequate
capacity capable of achieving the required compaction. Rolling shall
commence at the lower edge and proceed towards the upper edge
longitudinally for portions having unidirectional cross fall and super-
elevation and shall commence at the edges and proceed towards the
crown for portions having cross falls on both sides.”
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Clause 401.7

Clause 404.2.1

Clause 404.2.3

Clause 404.2.4

Clause 404.3.4

Measurement for payment:

Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Coarse aggregate:

Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Crushed Slag:

Delete this Clause

Over-burnt (Jhama) brick aggregates:

Delete this Clause.

Rolling:

Delete in first para “three wheeled -------------- rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause 501.8.2.4

Profile Corrective Course and its application:
Replace (ii)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction
procedures and using such equipment as may be appropriate to the
specified type of material and thickness of the course
manually/machine paid as approved by the engineer-in-charge. The
method of providing profile corrective course shall be approved by the
engineer-in-charge.
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Clause 501.8.3.1

Clause 501.8.3.4

Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid
shall be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or
blown of using compressed air except in places where technical
means cannot reach. A prime coat conforming to Clause 502 shall be
applied prior to laying profile corrective course.”

Laying the Profile Corrective Course.

Clause 501.8.3.4.1 This clause shall read as under:

Clause 502

Clause 502.2.3

Clause 503

Clause 503.2.1

Clause 504

Clause 504.2

Clause 504.2.1

Clause 507 & 509

Clause 507.9

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material
using mechanical broom and dust collected removed or blown off using
compressed air except in places where mechanical mans cannot
reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per Clause
501.8.2.3/501.8.2.4 shall be laid and compacted to the equirement of
particular Specification Clause.”

Prime Coat Over Granular Base :
The type of bitumen emulsion shall be slow setting.
Tack Coat
The type of bitumen emulsion shall be medium setting.

Bituminous Macadam:

Materials

Bitumen:

The penetration grade of bitumen shall be 60/70.

Bitumen

The penetration grade of bitumen shall be 60/70.

For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the
provision of bitumen in the mix as per job mix formula. No variation in

the rate for this item will be admissible on account of quantity of
bitumen used.
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Clause 801

801 TRAFFIC SIGNS
801.1 GENERAL
801.1 The colour, configuration, size and location of all traffic signs for highways

(other than Expressways for which the size of the signs, letters and their

placement shall be as specified in the drawings and relevant Specifications or

as directed by

the Engineer) and for other roads, shall be in accordance with the Code of
Practice for Road Signs, IRC: 67:2010, or as shown on the drawings. In the absence of any
details or for any missing details (for example, chevron signs etc.), the signs shall be
provided in accordance with international standards and/or as directed by the Engineer.

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the
drawings or as directed by the Engineer. They shall be of retro-refiectorised type and made
of micro-prismatic type reflective as per IRC: 67:2010.

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of
screen printing. In regard to informatory signs with inscriptions or cut letters of, coloured
retro-reflective sheeting comprising unmetalised micro-prismatic element material as per
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be
bonded well on the base sheeting, as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to the
following requirements:

801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or
otherwiseas directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 1S:1786
unlessotherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas
precisionbolts, nuts, etc., shall conform to 1S:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform
tolS:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate: Sign panels may be fabricated on aluminium sheet, aluminium
compositepanel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used
for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy conforming
to 1S:736-Material designation 24345 or 1900. Aluminium Composite Panel and other
materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding
600mm shall not be less than 1.5 mm thick with Aluminimum and 3 mm thick with
Aluminium Composite Material. All other signs shall be at least 2 mm thick with
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Aluminiumand 4 mm thick with Aluminium Composite Material. The thickness of the sheet
shall be related to the size ofthe sign and its support and shall be such that it does not bend
or deform under prevailing wind and other loads. All overhead sighs made with Aluminium
Composite Material shall be minimum 4 mm thick to withstand wind and other loads without
deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details
(thickness, etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist
ofthe white or coloured sheeting having a smooth outer-surface which has the property of
retro-reflection over its entire surface. It shall be weather-resistant and show colour fastness.
It shall be new and unused and shall show no evidence of cracking, scaling, pitting,
blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A
certificate of having tested the sheeting for co-efficient of retro-reflection, day/night time
colour luminous, shrinkage, flexibility, linear removal, adhesion, impact resistance, specular
gloss and fungus resistance 3 years outdoor weathering and its having passed these tests
shall be obtained from a Government Laboratory, by the manufacturer of the sheeting. The
retro- reflective sheeting shall be either of Engineering Grade material with enclosed lens,
High Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-reflective
element material as given in Clause below

801.3.2 Micro Prismatic Grade Sheeting (Type Xl) :Retro reflective sheeting
typicallymanufactured as a cube corner. The reflective sheeting shall be retro reflective
sheeting made of micro prismatic retro reflective material. The retro reflective surface, after
cleaning with soap and water and in dry condition shall have the minimum co-efficient of
retro reflection (determined in accordance with ASTM D 4956-09) as indicated in Table 800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type Xl

Prismatic Grade Sheeting A (Candelas per Lux per Square
Metre)

Observation Entrance white [Yellow [Orange |[Green |Red [Blue [Brown Florescen [Florescent [Florescent
Angle Angle t yellowlyellow |Orange
-Green

0.1°° -4° | 830 620 290 83 125 37 | 25 | 660 [ 500 250

0.1°% | +30° | 325 245 115 33 |50 [ 15 | 10 | 260 [ 200 100

0.2° -4° | 580 | 435 200 58 | 87 | 26 | 17 | 460 [ 350 175

0.2° | +30° | 220 165 7 22 |33 | 10 7 180 | 130 66

0.5° -4° | 420 315 150 42 163 [ 19 | 13 | 340 | 250 125

0.5° | +30° | 150 110 53 15 [ 23 | 7 S 120 90 45

1.0° -4° | 120 90 42 12 [ 18 | 5 4 96 72 36

1.0° | +30° | 45 34 16 S 7 2 1 36 27 14

A Minimum Coefficient of Retro reflection (RA) (cd.lx'l.m'z).

B Values for 0.1° observation angles are supplementary requirements that shall apply only
when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least
80 percent of its original retro-reflectance.
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801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders
shalleither be screen-printed or of cut-outs from durable transparent overlay or cut-out from
same type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory
signs. Screen printing shall be processed and finished with materials and in a manner
specified by the sheeting manufacturer. For the information and other signs, the messages
(legends, letters,numerals etc.) and borders shall be cut-out from durable transparent
overlay film or cut out from same reflective sheeting only. Cut-outs shall be bonded with the
sheeting in the manner specified by the manufacturer. Both the screen printed areas and
cut-out messages sheetings and cut-out durable transparent overlay film shall be covered
under the warranty period of the sheeting type, issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient
ofretro-reflection shall not be less than 50 per cent of the values of corresponding colour in
Tables 800 as applicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-
reflectivesheeting (as per Clauses 801.3.2 as applicable), except those in black which shall
be of non-reflective sheeting.

801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties shall
beas stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable
hue when viewed in day light or under normal headlights at night and in inclement weather
conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of
theaggressive-tack type requiring no heat, solvent or other preparation for adhesion to a
smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum
applicator, in a manner recommended by the sheeting manufacturer. The adhesive shall be
protected by an easily removable liner (removable by peeling without soaking in water or
other solvent) and shall be suitable for the type of material of the base plate used for the
sign. The adhesive shall form a durable bond to smooth, corrosion and weather resistant
surface of the base plate such that it shall not be possible to remove the sheeting from the
sign "base in one piece by use of sharp instrument. In case of pressure-sensitive adhesive
sheeting, the sheeting shall be applied in accordance with the manufacturer's Specifications.
Sheeting with adhesives requiring use of solvents or other preparation for adhesive shall be
applied strictly in accordance with the manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the
sheetingshall have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre-
coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall be
suitable for the type of material used for the sign and should thoroughly bond with that
material.

801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-
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reflective sheeting. The sheeting of the material as per IRC: 67:2010 shall be de-greased
either by acid or hot alkaline etching and all scale/dust/ coating of any type removed/
scrubbed to obtain a smooth plain surface before the application of retro-reflective sheeting.
If the surface is rough, approved surface primer may be used. After cleaning, metal shall not
be handled, except by suitable device or clean canvas gloves, between all cleaning and
preparation operation and application of reflective sheeting/primer. There shall be no
opportunity for the substrate to come

in contact with grease, oil or other contaminants prior to the application of retro-reflective
sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not
less than 5 mm. Where screen printing with transparent colours is proposed, only butt
jointing shall be used. The material shall cover the sign surface evenly and shall be free from
twists, cracks and folds. Cut-outs to produce legends and borders shall be bonded with the
sheeting in the manner specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten
yearwarranty for satisfactory field performance including stipulated retro-reflectance of the
retro-reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity
grade and a five year warranty for the sheeting of engineering grade and submit the-same to
the Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-
field performance of the finished sign with retro-reflective sheeting of micro prismatic, high
intensity grade and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish
the LOT numbers and certification that the signs and materials supplied against the
assigned work meets all the stipulated requirements and carry the stipulated warranty and
that the contractor/supplier is the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting
manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective
efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro-
reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal,
adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor
weathering; the tests shall be carried out by a Government Laboratory in accordance with
various ASTM procedures and the results must show that the sheeting have passed the
requirements for all the above mentioned parameters. A copy of the test reports shall be
attached with the certificate.

801. Installation

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes
conforming to 1S: 1239, Rectangular Hollow Section conforming to IS: 4923 or Square
Hollow Section conforming to IS: 3589. Sign posts, their foundations and sign mountings
shall be so constructed as to hold these in a proper and permanent position against the
normal storm wind loads or displacement by vandalism. Normally, signs with an area up to
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0.9 sg.m shall be mounted on a single post, and for greater area two or more supports shall
be provided. Post-end(s) shall be firmly fixed to the ground by means of properly designed
foundation. The work of foundation shall conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the
reflective portion and G.l. posts shall be thoroughly de scaled, cleaned, primed and painted
with two coats of epoxy/ fiber glass/ powder coated paint, any part of support post below
ground shall be

painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by
bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts
shall be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, meters.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including
all materials, installing it at the site furnishing of necessary test certificates, warranty and
incidentals to complete the work in accordance with these Specifications.

Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and
itmust be deposited to the PD.

802 OVERHEAD SIGNS
802.1 General

802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs
where the situation so warrants for proper information and gwdance of the road users. The
following conditions may be considered while deciding about the provision of overhead
signs:

Traffic volume at or near capacity
Complex interchange design

Three or more lanes in each direction
Restricted sight distance

closely spaced interchanges

Multi.-lane exits

Large percentage of commercial vehicles
High speed traffic

804 Reflective Pavement Markers (Road Studs/Cat eyes)

804.1 General
The work cover the providing and mixing of reflective pavement marker (RPM) or
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road stud, a device which is bonded to or anchored within the road surface for lane
marking and delineation for nighttime visibility. It reflects incident light in directions

close to the direction from which it came.

804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl
nitrite) or HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS) or

any other suitable material approved by the Engineer. The markers shall support a load
of 13635 kg tested in accordance with ASTM D 4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual
prismatic cubes capable of providing total internal reflection of the light entering
the lens face. Lenses shall be moulded of methyl merthcrylate conforming to
ASTMD 788 or equivalent.

804.3 Design

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and
the area of each retro-reflecting surface shall not be less than 13.0 sqcm.

804.4 Optical Performance
804.4.1Unidirectional and bi-directional

studs

Each reflector or combination of reflectors on each face of the stud shall have a
Coefficient of Luminous Intensity (C.1.L.) not less than that given in Table 800-12
or Table 800-13 as appropriate.

804.4.2 Omni-directional studs
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category ,,A" studs

Entrance Observation C.I.L. in med/Ix
angle angle White Amber Red
0°U 5’ L&R 0.3° 220 110 44
0°U 10° L&R 0.5° 120 60 24

Table 800-13 Minimum C.I.L. Values for Category ,,B* studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber | Red
0°U 6° L&R 0.3" 20 10 4
0’u 10V L&R 0.5" 15 7.5 3

Note: 1) The entrance angle or 0% corresponds to the normal aspect of the reflectors
when the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be
considered to be included in category ,A“. A stud that incorporates one or more
bi-convex reflectors shall be considered to be included in category ,B".

804.5 Tests
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804.5.1 Coefficient of luminance intensity can be measured by procedure described in
ASTM E
809 “Practice for Measuring Photometric Characteristics” or as recommended in
BS:
873 — Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less
than the values specified in Table 800-12 or 800-13 provided that
(i)  the value is not less than 80% of the specified minimum, and

(i) the average of the left and right measurements for the specific angle is
greater than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall
be absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or
combination as directed by the Engineer. Its water resistance shall meet the requirements
of IP 65 in accordance with IS: 12063:1987 Category 2 for protection against water ingress.
The dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall
have super bright LEDs so as to provide long visibility from a distance of more than 800m.
Its flashing rate shall not be less than 1 Hz. It should be able to give the prescribed
performance in

0 0

the temperature range of -40~C to +55
804.7 Fixing of Reflective Markers

C. Its life shall be not less than 3 years.

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any
sharp edges in traffic. The reflective portions of the studs shall be free from crevice or
ledges where dirt might accumulate. All road studs shall be legibly market with the name,
trademark or other means of identification of the manufacturer. Marker height shall not
exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker shall be flat
within 1.3 mm. If the bottom of the marker is configured, the outermost faces of the
configurations shall not deviate more than 1.3 mm from a flat surface. All road studs shall
be legibly marked with the name, trade mark or other means of identification of the
manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the marker, as
nails are hazardous for the roads. Regardless of the type of adhesive used, the markers
shall not be fixed if the pavement is not surface dry and on new asphalt concrete surfacing
until the surfacing has been opened to traffic for al period of not less than 14 hours. The
portions of the highway surface, to which the marker is to be bonded by the adhesive, shall
be free of dirt, curing compound, grease, oil, moisture, loose or unsound layers, paint and
any other material which would adversely affect the bond of the adhesive. The adhesive
shall be placed uniformly on the cleaned pavement surface or on the bottom of the marker
in a quantity sufficient to result in complete coverage of the area of contact of the marker
with no voids present and with a slight excess after the marker has been lightly pressed in
place. For epoxy installations, excess adhesive around the edge of the marker, excess
adhesive on the pavement and adhesive on the exposed surfaces of the markers shall be

94



immediately removed.

804.7.3 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the
same to the Engineer, In addition, a two year warranty for satisfactory infield performance of
the finished road marker shall also be given by the contractor who carried out the work of
fixing of reflective road markers. In case the markers are displaced, damages, get worn out
or lose their reflectivity compared to stipulated standards, the contractor would be required to
replace all such markers within 15 days of the intimation from the Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of
markers supplied and fixed.

804.9 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for
carrying out the work at site conforming to the specifications complete as per approved
drawings or as directed by the Engineer.

Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL
and it must be deposited to the BO.

SECTION 900 — QUALITY CONTROL FOR ROAD WORKS
Clause 901 General

Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar
material where essential tests are to be carried out at the
manufacture’s plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and
furnishing of the test certificates shall be borne by the
Contractor. The frequency of tests regarding bitumen, cutback
and emulsion in respect of its quality shall be as per the Table
900-4 of MOST Specification.

SECTION 1000 MATERIALS FOR STRUCTURES:
Clause 1014 Storage of Materials:
Clause 1014.3 Aggregates

The following shall be added at the end of the Clause:
“Aggregates shall be stockpiled in a manner that will avoid

segregation, contamination by foreign materials and intermixing of
various sizes of aggregates.”

SECTION 3002 RESTORATION OF RAIN CUTS:

Clause 3002.4 Amend this as under:

“The earth works for restoration of rain cuts shall be measured in cum.”
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