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(SECTION-I)

 NOTICE INVITINGE-TENDER 

(E-TENDERING MODE ONLY)



National Highways & Infrastructure Development Corporation Ltd.

Notice Inviting e-tender

Notice Inviting Tender (National Competitive Bidding)

1. NATIONAL  HIGHWAYS  &  INFRASTRUCTURE  DEVELOPMENT  CORPORATION
LIMITED of India (hereinafter called “the Employer”) hereby invites Percentage Rate and
Work order basis bids on two bid systems through “e-tendering mode” from experienced
firms/organizations (hereinafter referred to as the “Bidders”) to bid for the works detailed in
the table as mentioned below from the eligible bidders, excluding those firms who have
been declared as non-performing by NHIDCL or the firms those are black listed/debarred
for specified period byNHIDCL.

SL.
No. Name of Work

Name
of NH

Estimate
d Civil

Cost (Rs.
In Lakh)

Bid
Security/
Earnest
Money
Deposit

(Rs. In
Lakh)

Average
Annual

turnover for
last 5 years

(Rs. In
Lakhs)

Time of
Completion

Eligibility
criteria as
completed

work of similar
nature during
last 5 years

(Rs. In Lakhs)

1 2 3 4 5 6 7 8

1

Maintenance/
Improvement Work of  2
Lane  with  paved
shoulder  of  Joram  –
Koloriang  road  (NH-
713) on EPC basis from
design  chainage  Km.
59.363  to  Km  77.363
[Existing Km. 70.000 to
Km 88.700]  in the state
of  Arunachal  Pradesh

(Percentage  Rate
and  Work  Order
Basis)

713 116.27 2.325

Atleast 100%
of the

estimated
civil cost.

Contract
shall be valid
for one year
from date of
signing of
Contract

Agreement.

One similar
completed

work not less
than the

amount equal
to 40% of the

value of
contract.

Cost of Bid documents Rs. 10,000 /- (through DD/Bankers
Non-Refundable for each 
contract package

Cheque/RTGS/NEFT  in  favour  of  The
General  Manager  (Projects),  NHIDCL,
Ziro, Arunachal Pradesh payable at Ziro

2. The Scope of  Work  includes the Repair  and Maintenance of  carriageway of  above
mentioned NH as required. Detailed information regarding the scope of work may be
seen in the Bid document.



3. The  detailed  tender  document  can  be  viewed  from  the  websitewww.nhidcl.com&
https://eprocure.gov.infrom 02/12/2019 (1400 Hrs) to 16/12/2019 upto 1200Hrs.

4. The Complete Bid Document can be downloaded with effect from 02.12.2019 (1400
Hrs) and will be open upto 16.12.2019 upto 1200 Hrs at the NHIDCL e-tendering portal
free of cost. To participate for bidding, bidders have to pay non-refundable document
fee of  Rs.  10,000/-  in  the  form of  DD/Banker’s  cheque/RTGS/NEFT drawn on any
schedule bank in India in favour of “The General Manager (Projects), NHIDCL, Ziro,
Arunachal  Pradesh  payable  at  Ziro.  The  amendments/clarifications  to  the  bid
document if any will be hosted on the above website only.

5. The bid should be submitted online in the prescribed format given in the website. No
other mode of submission is acceptable. Also no change in format is permissible.

The last date of online submission of the bid is 16.12.2019 upto 1200 Hrs (as mentioned
on the e-portal only)  (“Bid Due Date”).  The Bids would be opened on two stages (A)
Technical  Bid and (B)  Financial  Bid.  Technical  Bid will  be opened on 17.12.2019 at
1200Hrs  at  National  Highways  &  Infrastructures  Development  Corporation  Limited,

Branch Office:-  T D  Bu ild in g  Opposite BSNL (SDO) Office, PO/PS. Hapoli, District- Lower Subansiri,
Pin-791120 (Arunachal Pradesh). Date of opening of Financial Bid will be intimated later.
Representatives of the bidders (maximum of two) who choose to attend may attend the
online  opening  of  the  bids  at  NHIDCL,  Branch  Office,  Ziro  on  the  date  &  time  as
mentioned above. However, such representatives shall be allowed to attend the opening
of the bids only if they produce letter of authority on the letter head of the bidder, at the
time of opening of bids as mentioned above.

6. For any clarifications, the following office may be contacted:
         

General Manager (P)
     National Highways & Infrastructure Development Corporation Limited.

     TD Building, Opposite BSNL (SDO) Office
PO/PS. Hapoli, District- Lower Subansiri

Pin- 791120 (Arunachal Pradesh)
        e-mail: gmnlpnhidcl@gmail.com

7. Conditional bids would be rejected.

8. NHIDCL reserves the right to accept/reject any or all the bids without assigning any
reasonsthereof.

9. The following information is given for consideration by the prospective 
bidders:

As per the EPC Contract Agreement, it is the responsibility of the EPC contractors carrying
out the 4-Laning work to maintain existing lanes of the project highway in traffic worthy
condition.  It  is  however noticed that  the EPC contractors at  times fail  to perform their
obligations as per the provisions of the Contract Agreement. Notices have been given/are
being  given  to  the  EPC  contractors  to  fulfill  their  obligations  as  per  the  Contract

http://www.nhidcl.com/
mailto:gmnlpnhidcl@gmail.com
https://eprocure.gov.in/
https://eprocure.gov.in/


Agreement. The bid invited by NHIDCL for Repair and Maintenance works and NIT is to
carry out the repair and maintenance of the National Highways which are being 2 laned, in
case the EPC contractors fail to carry out the repair and maintenance of existing highway
and take necessary preventive action to ensure that the existing highway does not get
damaged and remains in traffic worthy condition at all times. The repair and maintenance
works for which bids have been invited shall accordingly be carried out on as required
basis by placing of work order (s) as per site condition.

Disclaimer:-

Work  order  will  be  issued  based  on  as  and  when  required  basis.  The  work  may  be
required to be partially executed or may not be executed at  all  by NHIDCL. No claim
whatsoever from any of the selected bidders on this account shall be entertained in this
regard.



SECTION-(II) 

INSTRUCTIONS TO BIDDERS

& APPENDIX TO BID



Section II: Instructions to Bidders

Table of Clauses

Clause A. General Clause D. Submission of Bids
1 Scope of Bid 19 Sealing and Marking of Bids

20 Deadline for Submission of Bids
2 Source of Funds 21 Late Bids
3 Eligible Bidders 22 Modification & Withdrawal of Bids
4 Qualification of the Bidder E. Bid Opening & Evaluation
5 One Bid per Bidder 23 Bid Opening
6 Cost of Bidding 24 Process to be Confidential
7 Site Visit 25 Clarification of Bids and Contracting the

Employer
B. Bidding Documents 26 Examination of bids and Determination of

Responsiveness
8 Content of Bidding Documents 27 Correction of Errors
9 Clarification of Bidding

Documents
28 Evaluation and Comparison of Financial

Bids
10 Amendment of Bidding

Documents
29 Price Preference

C. Preparation of Bids F. Award of Contract
11 Language of Bid 30 Award Criteria
12 Documents Comprising the Bid 31 Employer's Right to Accept any Bid and to

Reject any or all Bids
13 Bid Prices 32 Notification of Award and signing of

agreement
14 Currencies of Bid and Payment 33 Performance Security
15 Bid Validity 34 Advances
16 Earnest Money/ Bid Security/

Forfeiture/ Debarment
35 Corrupt or Fraudulent Practices

17 Alternative Proposals by Bidders
18 Format and Signing of Bid

1. Scope of Bid

Section II 
Instructions to Bidders (ITB)

A. General

The National  Highways & Infrastructure Development  Corporation  Limited (NHIDCL) herein
after called “the Employer” invites bids for the work Maintenance/ Improvement Work of 2 Lane with
paved shoulder of Joram – Koloriang road (NH-713) on EPC basis from design chainage Km. 59.363 to

Km 77.363 [Existing Km. 70.000 to Km 88.700]  in the state of Arunachal Pradesh (Percentage Rate
and Work Order Basis) as defined in this document hereinafter referred to as “the Works”. The
name and identification number of works is provided in the Notice InvitingTender.

The successful Bidder will be expected to complete the works by the intended completion
date specified in the indent/ Work Order or Contract Data (Part 1 General Conditions of
Contract).

Throughout these bidding documents, the terms “bid” and “tender” and their  derivatives
(bidder/tenderer,bid/tender,bidding/tendering, etc.) are synonymous.



The work will be indent/work order based which shall be placed upon the contractor based
on site requirement.

The  quantities  given  in  the  BOQ  are  indicative  and  may  not  be  required  to  be  fully
executed.

2. Source of Funds

The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd (NHIDCL) at “Risk and Cost” of EPC Contractor.

3. Eligible Bidders

This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the   qualification  requirements
prescribed in this document.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
by the Central Government, the State Government or any public undertaking, autonomous
body, authority by whatever name called under the Central or the State Government.

4. Qualification of the Bidder

Deleted

All bidders shall furnish the following information and documents with their bids in Section-
III, Qualification Information.

(a) Scanned copies  of  original  documents  defining  the constitution  or  legal  status,
place  of  registration,  and  principal  place  of  business;  scanned  copy  of  written
power of attorney of the signatory of the Bid to commit the Bidder & original copy



of written power of attorney to be submitted in the envelop of physical form. (Pl 
refer clause 12.2 of ITB)

(b) Scanned  copy  of  total  monetary  value  of  civil  engineering  construction  works
performed for each of the last five years;

(c) Scanned copy of experience certificate in works of a similar nature and size for
each of the last five years with certificates from the concerned officer of the rank of
Executive Engineer or equivalent / the main Contractor through whom the work
has been executed by the bidder;

(d) Scanned copy of  evidence of  availability  (either  owned or  leased or  rented)  of
items of construction equipments named in the Appendix to ITB Clause 4.4 B (b)(i).

(e) Scanned copy of details of the technical personnel proposed to be employed for
the contract having the qualification defined in Appendix to ITB Clause 4.4 B (b)(ii)

(f) Scanned copy of reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last five financial years.

(g) Scanned copy of information regarding any litigation or arbitration during the last
five years in  which the Bidder  is  involved,  the parties concerned,  the disputed
amount, and the present status;

(h) Scanned  document  in  support  of  evidence  of  access  to  line(s)  of  credit  and
availability of other financial resources facilities (10% of Civil Cost put to tender),
certified by the Bankers (Not more than 3 months old).

(i) Deleted

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto
25% of contract value of work, during implementation of work.

(k) Deleted

(l) Deleted

Bids  from  joint  ventures,  consortiums,  combination  or  any  sort  of  arrangement
between two or more than two entities are not allowed.

A.  To qualify for  award of  the contract,  each bidder in its name should have the
following;-

(a) Achieved an average annual financial turnover (in all classes of civil engineering
construction works only) equal to the amount indicated in NIT during last five years
ending  31st March  of  the  previous  financial  year  duly  certified  by  Chartered
Accountant.

(b) Satisfactorily  completed  (not  less  than  90%  of  Contract  Value)  as  a  prime
contractor  (or  as  a  nominated  subcontractor,  provided  further  that  all  other
qualification criteria are satisfied) similar works during last five years ending last



day on month previous to the one in which bids are invited, atleast one contract of
Road / Bridge Works / Airport runway of Rs. 55.96 lacs (40% approx of the value of
Contract)

[The “similar work” continues construction/maintenance of Bituminuousroad
work (The base year should be considered as2018-19)

(Following escalation factor shall  be used to bring the value of such completed
works at the level of current financial year i.e.’ 2019 - 20).

Year Multiplying Factor
2018-19 1.1
2017-18 1.21
2016-17 1.33
2015-16 1.46
2014-15 1.61

B (a) Each bidder must upload the scanned copies of following documents along
with the submission of online bidding:

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that
the information furnished with the bid documents is correct in all respects;
and

(ii) Such other certificates as defined in Section-III.

(iii) Failure to submit  the certificates/documents as specified above shall
make the bid non-responsive.

(b) Each bidder must demonstrate:

(i) Evidence of availability  (either  owned  or  leased  or  rented)  of  the
key equipments for this work as stated in the Appendix to Instruction to
Bidder.

(ii) Availability for this work of personnel with qualification & experience as
stated in the Appendix to Instruction to Bidder.

Contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria.

Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity is more than the total bid value. The available bid capacity will be calculated as
under:

Assessed Available Bid capacity = (A* N* 2 - B)

Where,
A = Maximum value of Civil Engineering works executed in any one year during 
the last five years (escalation factor as specified in this section shall



be used to bring the maximum value of  civil  engineering works to the level  of
current financial year i.e. 2019-20) taking into account the completed as well as
works for which bid is invited)

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the
value to the level of current financial year i.e., 2019-20) of existing commitments
and on-going works to be completed during the next 01 year (period of completion
of the works for which bid is invited).

Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be
disqualified if they have:

(i) Made  misleading  or  false  representations  in  the  forms,  statements,
affidavits  and  attachments  submitted  in  proof  of  the  qualification
requirements and/or

(ii) Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc or debarring from NHIDCL/NHAI/MORTH work etc.

(iii) Tempered the bid document in any manner.

5. One Bid per Bidder
5.1    Each Bidder shall  submit  only  one Bid for  a particular  package.  A Bidder  who

submits more than one Bid for the same package will cause be disqualified.

6. Cost of Bidding
6.1     The Bidder shall bear all costs associated with the preparation and submission of

his Bid, and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

The Bidder, at his own cost, responsibility and risk, is encouraged to visit,  examine and
familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing
the Bid and entering into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder's own expense. He may contact the General Manager (Projects),
Branch Office, Ziro in this regard.

       The following information is given for consideration by the prospective bidders:

As per the EPC Contract Agreement, it is the responsibility of the EPC contractors
carrying out the 2-Laning work to maintain existing lanes of the project highway in
traffic worthy condition. It is however noticed that the EPC contractors at times fail
to  perform  their  obligations  as  per  the  provisions  of  the  Contract  Agreement.
Notices have been given/are being given to the EPC contractors to fulfill their



obligations as per the Contract Agreement. The bid invited by NHIDCL for Repair
and Maintenance works and NIT is to carry out the repair and maintenance of the
National Highways which are being 2 laned, in case the EPC contractors fail to
carry  out  the  repair  and  maintenance  of  existing  highway  and  take  necessary
preventive action to ensure that the existing highway does not get damaged and
remains in traffic worthy condition at all times. The repair and maintenance works
for which bids have been invited shall accordingly be carried out on as required
basis by placing of work order (s) as per site condition.



Section II 
Instructions to Bidders (ITB)

B. Bidding Documents(online)

8. Content of BiddingDocuments

The set of bidding documents comprises the documents listed below and addenda 
(if any) issued in accordance with Clause10:

Volume- I  :-
1. Notice InvitingTender
2. Instructions to Bidders & Appendix toBid
3. QualificationInformation
4. Forms Bank Guarantee, Agreement &LOA
5. Conditions of Contract & ContractData
6. Scope ofWork
7. TechnicalSpecifications
8. AdditionalConditions

Volume - II:-

9. Bill  of  Quantities,  Bidders  will  be  required  to  quote  a  single  percentage
above/below the overall estimated amount. This percentage would be applicable all
the items of work in the Contract for working out the rates for each item of work
(Should be filed in the prescribed format uploaded one-portal)

DELETED

The  bidder  is  expected  to  examine  carefully  all   instructions,   conditions   of  contract,
contract  data,  forms,  terms,  specifications,  bill  of  quantities,  etc.  in  the  Bid  Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder's own risk.
Pursuant  to  clause  26  hereof,  bids,  which  are  not  substantially  responsive  to  the
requirements of the Bid Documents, shall be rejected.



9. Clarifications on Bid Documents
 

A prospective  Bidder  requiring  any  clarification  on  the  bid  documents  may  notify  the
Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at the
Employer’s address indicated in the Notice Inviting Tender. The Employer will respond to
any  request  for  clarification  received  earlier  than  10  days  prior  to  the  deadline  for
submission of bids. Copies of the Employer's response will be hosted on website or which
are  required  in  the  opinion of  the  Employer  including a  description  of  the  enquiry, but
without identifying its source.

Pre-bid meeting

The bidder or his official representative is invited to attend pre-bid meeting which will take
place at the address, venue, time and date as indicated in appendix.
The purpose of the meeting will be to clarify issues and to answer question on any matter
that may be raised at that stage.
The bidder is requested to submit any questions in writing or by electronic mail so as to
reach the Employer not later than one week before the meeting.
Minutes of the meeting, including the text of the questions raised (without identifying the
source of the enquiry) and the responses given will be transmitted without delay on website.
Any modifications of the bid documents listed in Clause 8.1, which may become necessary
as a result of the pre-bid meeting or which are required in the opinion of the Employer shall
be  made by  the  Employer  exclusively  through  the  issue  of  an  Addendum pursuant  to
Clause 10 and not through the minutes of the pre- bid meeting.

Deleted

10. Amendment of Bidding Documents

Before  the  deadline  for  submission  of  bids,  the  Employer  may  modify  the  Bidding
Documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be hosted on
CPP Portal i.e.www.eprocure.gov.in & www.nhidcl.com. Bidders are advised to keep them
self-updated  of  all  addendums  issued  on  e-tendering  portal  by  daily  checking  the  e-
tendering portal and, NHIDCL does not assume any responsibility in case the bidder fails to
do so and does not take any action, if required, with respect any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in preparing
their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in
accordance with Clause 20.2.

11. Language of Bid

Section 

Instruction to Bidders (ITB)

C. Preparation of Bids

http://www.nhidcl.com/
http://www.eprocure.gov.in/


11.1 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

The e-bid submitted by the Bidder shall be in two separate parts:

Part I - This shall be named Technical Bid and shall comprise of information submitted in

Section-III.

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities.

Document to be submitted in physical form must reach the Branch Office-Ziro, NHIDCL by 
Date of Submission of Bid.

Though the scanned copies of  following documents is  required to be uploaded
during submission of e-bid on the e-tendering portal i.e.  www.eprocure.gov.in, As
per clause 12.1 above, however, following original document in physical form shall
be submitted in a sealed envelope as per schedule date and time mentioned in the
critical data sheet on the date of submission of bid and addressed to the addressee
given in the NIT duly super scribed “Name of Work, Bid due date and time.” Name
and address of the bidder should also be indicated on the envelope.

a) Copy of Acknowledgement for Tender Submission and EMD/Bid Security.
b) Bid Document Fee.
c) Tender processing fees as per CPP Portal guidelines.
d) Written Power of Attorney of the signatory (whose digital signature certificate is

used during e-tender submission) of the bidder to commit the bid.
e) Affidavit duly notarized (as per the format provided in Section III).
f) Original experience certificate or notarized copy of certificate duly signed by

authorized signatory.
g) Undertakings  mentioned  in  Section  III  (Qualification  Information)  of  this

document (duly notarized).

The following documents, which are not submitted with the bid, will be deemed to be part of 
the bid

Section Particulars
1 Notice Inviting Tender
2 Instruction to the bidders
3. Conditions of Contract
4. Contract Data

5. Technical Specifications

http://www.eprocure.gov.in/


13. Bid Prices

The Contract shall be for the Works as described in Clause1.1 based on the priced Bill of
Quantities submitted by the Bidder.

The  bidder  shall  quote  bid  prices  on  appropriate  format  enclosed  as  part  of  tender
document on e-tender portal i.e.www.eprocure.gov.in. Bidders will be required to quote a
single percentage above/below the overall  estimated amount.  This percentage would be
applicable all the items of work in the contract for working out the rates for each item of
work.

All  duties,  taxes,  GST, royalties  and  other  levies  payable  by  the Contractor  under  the
Contract, or for any other cause, shall be included in the rates, prices, and total Bid price
submitted by the Bidder. The GST shall be reimbursed (if applicable) subject to production
of proof of such payment by the contractor specific to the subject work.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and
shall not be subject to adjustment.

14. Currencies of Bid and Payment.

The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in
Indian Rupees.

15. Bid Validity

Bids shall remain valid for a period of 120 days after the deadline date for bid submission
specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as
non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the  Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend the validity of his
bid security for a period of the extension, and in compliance with Clause 16 in all respects.

16. Earnest Money / Bid Security/ Forfeiture/Debarment

The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as
specified  in  the  NIT. (Bank  guarantee  /  Demand  Draft)  must  be  in  favour  of  General
Manager (P), National Highways & Infrastructure Development Corporation Ltd. payable at
Ziro, Arunachal Pradesh..

Bid Security and Cost of Bid Document can also be deposited in the form of 
RTGS/NEFT in the account of GM (P), NHIDCL, Branch Office: Ziro

http://www.eprocure.gov.in/


The details are as follows:

Name of Beneficiary:- GM (P), NHIDCL, B.O. Ziro  
Account No: 73463210000010
Bank Name: Syndicate Bank 
IFSC Code: SYNB0007346

The  Earnest  Money  can  at  the  Bidder’s  option,  be  in  the  form  of  Bank
Guarantee/Demand Draft  of any scheduled commercial bank approved by RBI having a
net worth of not less than Rs. 500 crore as per the latest annual report of the bank must be
in the name of Employer. In case of foreign bank (issued by a branch in India) the net worth
in respect of the Indian operations shall only be taken into account. It shall be valid for 45
days beyond the validity of the bid.  Any  bid having bid security for lesser value and
shorter validity period shall be treated as non-responsive.

A. Bank Guarantee or Demand Draft  receipts,  in the name of the Employer, from
following banks would be accepted:-

i. State Bank of India or its subsidiaries,
ii. Any Indian Nationalized Bank 
iii.  IDBI / ICICI Bank
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee

from SBI or its subsidiaries or any Indian Nationalised Bank.

v. Any Scheduled Commercial Bank approved by RBI having a net worth of
not less than Rs. 500 crores as per the latest Annual Report of the Bank. In
the case of a Foreign Bank (issued by a branch in India), the net worth in
respect of the Indian operations shall only be taken into account.

B. The acceptance of the guarantees shall also be subject to the following 
conditions:-

i. The capital adequacy of the Bank shall not be less than the norms

prescribed by RBI (presently 9, with effect from 31
st

 March,2003).

ii. The bank  guarantee  issued by  a  Cooperative  Bank  shall  not  be
accepted.

Any bid not  accompanied by an acceptable Bid Security/Earnest  Money, shall  
be rejected by the Employer as non-responsive.

The Bid Security/Earnest Money of unsuccessful bidders will be returned within  
28 days of the end of the Bid validity period specified in Sub-Clause 15.1.

The Bid Security/Earnest Money of the successful Bidder will be discharged at the  
time of 365 days (one year) from date of signing of Contract Agreement.

The Bid Security/Earnest Money will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of  Bid
validity;

b) if  the Bidder  does not  accept  the  correction  of  the  bid  price,  pursuant  
to Clause 27;or



c) in the case of a successful Bidder, if the Bidder fails within the specified 
time limit to

i. Sign the Agreement;and/or
ii. Furnish the required Performance Security.
iii. Does not commence the work within reasonable time of placing of work order.

 16.7 Deleted

17. Alternative Proposals by Bidders

17.1 Bidder  shall  submit  offers  that  fully  comply  with  the  requirement  of  the  Bidding
Documents. Conditional offer or alternate offer will  not be considered further in the
process of evaluation and the bid will be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 
12 of the ITB.

18.2 DELETED.

18.3 DELETED.

18.4 The  document  to  be  submitted  in  the  physical  form  along  with  the  Bank  
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and  
shall be signed by a person duly authorized to sign on behalf of the bidder. All the 
pages of the documents as mentioned here shall be signed by the person/persons 
signing  the  bid.  Document  as  mentioned  here  shall  contain  no  overwriting,  
alternation  or  additions  except  those  to  comply  with  instructions,  issued  by  the  
employer  or  as  necessary  to  correct  errors  made by  the  bidder,  in  which  case  
such corrections shall  be made by scoring out  the cancelled portion,  writing the  
correction and signing and dating it along with the stamp by the person or persons 
signing the Bid.



Section II 
Instruction to Bidders (ITB)

D. Submission of Bids

19. Marking of Bids

19.1 The document to be submitted in physical form as per clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in physical Form” at 
the top left  corner. In case of  any discrepancy between documents submitted  
online and documents submitted in the physical form, the documents submitted in 
physical form shall prevail over the document submitted through online process.

19.2 DELETED.

19.3 DELETED.

19.4 DELETED.

19.5 DELETED.

20. Deadline for Submission of Bids

20.1 Complete  e-Bid  to  be uploaded on CPP portal  before  due date  &  time.  The  
Envelope containing “Documents in Physical Form” must also be received by the 
Employer at any of the following addresses:

(a) General  Manager  (Projects),  National  Highways & Infrastructure Development  

Corporation Ltd.  Branch Office: TD  Bu ild ing  Opposite  BSNL (SDO) Office PO/PS. Hapoli,
District- Lower Subansiri, Pin-791120 (Arunachal Pradesh), not later than the date
and time indicated in the NIT. In  the  event  of  the  specified  date  for  the
submission of documents in Physical form being  declared  a  holiday  for  the
Employer, the same will be received up to the specified time on the next  working
day.

(b) The  Employer  may  extend  the  deadline  for  submission  of  bids  by  issuing  an  
amendment in accordance with Clause 10, in which case all rights and obligations 
of the Employer and the bidders previously subject to the original deadline will then
be subject to the new deadline.

20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 
NHIDCL’s e-tendering portal on account of delay in submission at bidder's end.  
Bidder shall ensure that they submit the bid well before the "Due Date & Time of  
Bid-Submission". NHIDCL shall not be responsible if bidder is not able to submit the
bid on account of failure in network/internet  connection  or  any  other  technical
reason.



21. Late Submission of Document in physical Form.

Any  document  in  physical  form  if   received  by  the  Employer  after   the
deadline prescribed in Clause 20 will be returned unopened to the Bidder and also
the e-bid submitted by such bidder shall not be considered.

22. Modification and Withdrawal of Bids.

 22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 
before the Bid Due Date and time as prescribed in Clause20.

 22.2 DELETED.

 22.3 No bid may be modified after the deadline for online submission of bids.

 22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or 
as extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security 
pursuant to Clause16.

   22.5 Bidders may modify the prices of their bids before deadline of online submission of 
bid.

   22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering 
portal System. Time being displayed on our e-Tendering Portal shall be final and  
binding on bidder and bids have to be submitted by bidders considering this time  
only and not the time as per the location/country.



Section II 
Instruction to Bidders

E. Bid Opening and Evaluation

23. Bid Opening

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids
received  (except  those  received  late)  shall  be  opened  on  the  date  and  time
mentioned in  Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose
technical bid has been determined to be substantially responsible shall be opened
on a subsequent date through online process of e-tendering, which will be notified
to such bidders.

23.1 The Employer will open the "Technical Bid" of all the bids received (except those 
received late), in the presence of the bidders/bidder’s representatives who choose 
to attend at the time, date and place specified in the  NIT.  In the event of the  
specified  date  for  the  submission  of  bids  being  declared  a  holiday  for  the  
Employer, the Bids will be opened at the appointed time and location on the next 
working day.

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.  
Thereafter,  the  Employer  at  the  opening  as  the  Employer  may  consider  
appropriate, will announce the bidders' names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Clause23.1.

23.4 (i) The bids accompanied with valid bid security, bid document fee, will be taken 
up  for  evaluation  with  respect  to  the  Information  furnished  in  Part  I  of  the  
Qualification Information and other bid.

(ii) Deleted
(iii) Deleted

(iv) As  soon  as  possible,  the  Evaluation  Committee  will  finalize  the  list  of  
responsive bidders whose financial bids are eligible for consideration. However,
to assist in the examination, evaluation of technical bids, the Employer may at 
his discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained.

23.5 The Employer shall inform the bidders whose technical bids are found responsive, 
of  the  date,  time and  place of  opening  of  the  financial  bids.  The  bidders  so  
informed, or their representative, may attend the meeting of opening of financial 
bids.

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose 
bids were found responsive in accordance with clause 23.5 will be announced.  
The financial bids of only these bidders will be opened. The  responsive  bidders 
names,  the  Bid  prices,  the  total  amount  of  each  bid, pursuant to clause 22 
and  such  other  details  as  the  Employer  may  consider  appropriate  will  be  



announced by the Employer at the time of bid opening. Any Bid price, which is 
not read out and recorded, will not be taken into account in Bid Evaluation.

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until  the
award to the successful Bidder has been announced. Any attempt by a Bidder to
influence the Employer's processing of bids or award decisions may result in the
rejection of his Bid

25. Clarification of Bids and Contacting the Employer

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer
may,  at  his  discretion,  ask  any  Bidder  for  clarification  of  his  Bid,  including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the Bid shall be
sought, offered, or permitted

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter  
relating to his bid from the time of the bid opening to the time  the  contract is  
awarded.

 25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid   
evaluation,  bid  comparison  or  contract  award  decisions  may  result   in   the   
rejection of the Bidders bid.

26. Examination of Bids and Determination of Responsiveness

 26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine  
whether each Bid.

(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;
(b) the required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and
(c) is substantially responsive  to  the  requirements  of  the  Bidding  Documents.  

During the detailed evaluation of the “Financial Bids”, the responsiveness of the 
bids will be further determined with respect to the remaining bid conditions, i.e.,  
priced bill of quantities, technical specifications etc.

 26.2 DELETED.

 26.3 DELETED.

27. DELETED.



28. Evaluation and Comparison of Financial Bids

 28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be  
substantially responsive in accordance with Clause 26.

 28.2 DELETED

 28.3 If  the  Bid  of  the  successful  Bidder  is  seriously  unbalanced in  relation  to  the  
Engineer's/Employer's estimate of the cost of work to be performed under the  
contract, the Employer may require the Bidder to produce detailed price analyses 
for any or all items of the Bill of Quantities, to demonstrate the internal consistency
of  those  prices  with  the  construction  methods  and  schedule  proposed.  After  
evaluation of the price analyses, the Employer may require that the amount of the 
performance  security  set  forth  in  Clause  33  be  increased  and  an  additional  
performance security of 05 (five) percent may be obtained at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss
in the event of default of the successful Bidder under the Contract.

 28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are   
unrealistically priced low and which cannot be substantiated satisfactorily by the 
bidder, may be rejected as non-responsive.

29. Price Preference

29.1 There will be no price preference to any bidder



Section II 
Instruction to Bidders (ITB)

F. Award of Contract
30. Award Criteria

Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid price, provided that such Bidder has been determined to
be:

a) Eligible in accordance with the provision of clause 3,and
b) Qualified in accordance with the provision of clause 4

31. Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any
Bid, and to cancel the bidding process and reject all bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or
bidders or any obligation to inform the affected Bidder or bidders of the grounds for
the Employer's action.

32. Notification of Award and Signing of Agreement.

32.1 The bidder  whose Bid  has been accepted will  be notified of  the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter  (hereinafter  and in the Part  I  General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Employer  will  pay  to  the  Contractor   in   consideration   of   the   execution,
completion and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract Price”).

 32.2 The notification  of  award  (LOA)  will  constitute  the  formation  of  the  Contract,  
subject only to the furnishing of a performance security in  accordance  with  the  
provisions of Clause33.

 32.3 The Agreement will incorporate all agreements between the Employer and the  
successful Bidder. It will be signed by the Employer and the successful Bidder  
after the performance security is furnished.

32.4 Upon  furnishing  by  the  successful  Bidder  of  the  Performance   Security,   the
Employer  will  promptly  notify  the  other  Bidders  that  their  Bids  have  been
unsuccessful.

33. Performance Security

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall 
deliver to the Employer a Performance Security of Five percent of the value of  
work order, valid for the period of 28 days after the expiry of defect liability period 
of 12(Twelve) months plus additional security for unbalanced Bids in accordance 
with Clause 28.3 of ITB and sign the contract.



33.2 The performance security shall be either in the form of a Bank Guarantee or fixed 
deposit receipts in the name of the Employer, from a Bank as specified in case of 
bid security in Appendix to ITB.

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 
shall  constitute sufficient ground for cancellation of the award and forfeiture of  
the bid security.

33.4 The successful  bidder to whom ‘LOA’ has been issued is required to sign the  
agreement at Employer’s office within 7 days of issue of LOA.

34. Advances-Deleted

35. Corrupt or Fraudulent Practices

The  Employer  will  reject  a  proposal  for  award  if  it  determines  that  the  bidder
recommended  for  award  has  engaged  in  corrupt  or  fraudulent  practices  in
computing for the contract in question and will  declare the firm ineligible, either
indefinitely or for a stated period of time, to be awarded a contract with National
Highways & Infrastructure Development Corporation Limited/ State PWD and any
other agencies, if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for the contractor, or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

Appendix to ITB
Instructions  to  Bidders
Clause Reference
(1.1) The Employer is  National Highways & Infrastructure Development

Corporation Limited, TD  Bu ild in g  Opposite BSNL (SDO) Office PO/PS. Hapoli,
District- Lower Subansiri, Pin-791120 (Arunachal Pradesh)

(1.1) Maintenance/ Improvement Work of 2 Lane with paved shoulder
of Joram – Koloriang road (NH-713) on EPC basis from design
chainage Km. 59.363 to Km 77.363 [Existing Km. 70.000 to Km
88.700]  in the state of Arunachal Pradesh (Percentage Rate and
Work Order Basis)

(4.4)
B) (b) (i)

Name of the Equipment Quantity
Tipper/Trucks 4
Hydraulic Excavator 2
Vibratory Roller 01
Hot Mix (batch mix) plant with Electronic Control
(Minimum  75  TPH  Capacity)/  Spot  Mix  Plant
(I5l20T per Hour capacity)

-

Paver finisher 01
Front end Loader 01



Smooth Wheeled Roller 01
Bitumen pressure distributer @ 1250 sqm per hr 01
Water Tanker 01
Generator set (63/100/250 KVA) 01
Any  other  equipment  required  for  carrying  out  work  as  per  Ministry’s
specification.
Note:  The bidder must upload scanned copy of the documentary evidence in
support of his owning/leased/ rented of the above equipments. In case the bidder
proposes to hire or take the above equipment on lease, he should, along with the
lease/rent agreement, attach the proof of ownership of these equipments with the
company/ entity from whom the equipments are proposed to be hired on lease/
rent. 

(4.4)
(B) (b) (ii)

The Number of Technical personnel, Qualifications and Experience will be
as follows :
The Technical Personnel are :

SL
.

No
.

Personnel Qualification
Particular Experience

(minimum requirement)
No. of

Persons

1 Project Manager B.E (Civil) or equivalent + 10
Years Exp.

5 years on highway
constructions / maintenance

work.

1

2 Site Engineer B.E (Civil) + 3Years Exp. Or
Diploma + 5 Years Exp.

2 years on highway
constructions / maintenance

work.

4

3 Quantity Surveyor B.E.Civil+3Years Exp.
Or

Dip.Civil.+5Years Exp.

2 years on highway
constructions / maintenance

work.

2

Total 7
Note: The detailed signed and scanned CV’s of the Key Technical Personnel at
S. No. 1 signed by the key personnel himself, must be uploaded along with the
bid. The name and educational qualification of other personnel should be given.
Non compliance of the above or non furnishing of the CV as above.



SECTION III

QUALIFICATION INFORMATION

The information to be filled  in  by  the Bidder  in  this  section  & document  submitted in
physical form will be used for the purposes of post qualification as provided for in Clause 4
of the Instructions to Bidders. This information will not be incorporated in the Contract.



Qualification Information

1. For Individual Bidders

 1.1(a) Year of Constitution

(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)

[Upload scanned copy of original ]

(c) Place of registration:

(d) Principal place of business:

 1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 
copy in envelop of physical form]

1.3. Total value of Civil Engineering construction work performed in the last five years 
(in Rs.       Lakhs) refer ITB Clause 4.4 A(a)

(Upload scanned copies of certificate from Chartered Accountant & also supply 
original certificate from Chartered Accountant)

2018-2019-------------

2017-2018-------------

2016-2017-------------

2015-2016-------------

2014-2015-------------

Total--------------------

Average per year



1.4 (a) Work performed as prime contractor, work performed in the past as a nominated
sub- contractor provided further that all  other qualification criteria are satisfied (in the
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b).

Project Name of Description Contract Value of Date Stipulated Actual date Remarks
Name the of work No. Contract of period of of explaining

Employer* (Rs. issue completion completion* reasons
Crore) of for delay &

work work
order Completed

*  Upload  certificate(s)  from  the  Employer  (to  be  given  by  an  officer  at  the  rank  of  
Executive  Engineer  or  equivalent  &  also  supply  original  or  certified  copy  in  
physical form envelop)

Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or
equivalent  of  the  Prime  Employer  should  be  obtained  from  whom  an  approval  for
subcontractor has been obtained.

1.4 (b)  Information  on  Bid  Capacity  (works  for  which  bids  have  been  submitted  and
accepted and works which are yet to be completed) as on the date 7 days before the last
date for bid submission (as per Cl 4.6 of the ITB).

(i) Existing commitments and on-going works(B)

Description Place Contract Name & Value of Stipulated Value of Escalation Anticipated Escalated
of & No. Address Contract Period of works factor date ofvalue of
works State of (Rs Cr) Completionremainingto completion remaining

Employer be factor work
completed during
(Rs. Cr) completion

on period
of workof
whichbids
are invited

1 2 3 4 5 6 7 8 9 10

*  Upload  certificate  (s)  from  the  Engineer(s)-in-Charge  of  the  rank  of  Executive  
Engineer  or  equivalent  &  also  supply  original  or  certified  copy  of  certificate  in  
physical form envelope.

(ii) Details  of  works  for  which  bid  submitted  and  accepted  (i.e.  where  contract  
signing is pending)

Description Place Name & Date of Value Stipulated Value of
work

during
completion
period of
work for

which bids
are invited

of works & Address issue of given period for
State of Letter of in LOA completion

Employer Acceptance
(LOA) *

1 2 3 4 5 6 7



* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation)

A = Rs..................lakh (enclose thedetails)
N = ………………years
B = Rs..................lakh (enclose thedetails)

Assessed available bid capacity= A x N x 2 – B
= Rs...............lakhs

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Page No
Equipment No. Capacity Owned/Leased Nos./Capacity Age/Condition of the

Rented proof
attached.

Note: The  bidder  must  upload  the  documentary  evidence  in  support  of  his  
owning/leased/ rented of the above equipments. In case the bidder proposes to 
hire or take the above equipment on lease, he should, along with the lease/rent 
agreement, attach the proof of ownership of these equipments with the company/ 
entity from whom the equipments are proposed to be hired on lease/ rent. The  
bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, Section -2)
of the bid document.



1.6 Qualification and Experience of Key Personnel required for administration
and  execution  of  the  Contract  [Ref.  Clause  4.4  (B)  (b)  (ii)].  Upload
biographical data for technical personnel (Refer also to Cl. 4.2 (e) of
Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).
Position Name Qualification Total Professional

Experience
(Years)

Experience in the
proposed position
(Years)

Project Manager
Site Engineer
Quantity
Surveyor
Etc.

Note: The detailed and signed CV s of the Key Technical Personnel at S. No. 1, signed ‟
by the key personnel himself, must be uploaded along with the bid. The name and 
educational qualification of other personnel should be given. Non compliance of the
above or non furnishing of the CV as above or conditional deployment of any of the
above personnel or proposal to employ lesser number of personnel than above  
shall make the bid non responsive and financial bid shall not be opened.

1.7. Information on litigation history in which the Bidder isinvolved.

Other Party Employer Cause of Dispute Amount involved Remarks showing
(ies) Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as  per
formats enclosed hereinafter & also send original copy of Affidavit:-

(i) Affidavit (it should be on stamp paper attested by Notary Public)
(ii) Undertaking regarding minimum investment of cash towards working capital.
(iii) Undertaking that the Bids shall remain valid for the period specified in 

Clause15.1.



SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF
CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This    is    to    certify  that  M/s.
                                                                                                            
 company with a good financial standing.

is a reputed

If  the  contractor for the work namely                                           is  awarded to  the
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.
                                 to meet their working capital requirements for executing the
above contract during the contract period.

(Signature)

Name of Bank

Senior Bank Manager

Address of theBank



AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the 
enclosed attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm
M/s                                                                                                    has
abandoned  any  work  on  National  Highways  in  India  nor  any  contract
awarded to us for such works have been rescinded, during last five years
prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm
or  corporation  to  furnish  pertinent  information  deemed  necessary  and
requested  by  NHIDCL  to  verify  this  statement  or  regarding  my  (our)
competence and general reputation.

4. The undersigned understands and agrees that further qualifying information
may  be  requested,  and  agrees  to  furnish  any  such  information  at  the
request of the NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

                                                                                                              Name of the Representative

                                                                                                                              Name of Firm

Date



To be notarized by Notary

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
                                                         would

invest minimum cash up to 25% of the value of the work during implementation of
the Contract towards the working capital.

(Signed by an Authorized Representative of the Firm)

                                                                                                             Name of the Representative

Name of Firm

DATE



UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s                                           agree to abide
by this bid for a period of       Days after  the date fixed for  receiving the same and it  shall  be
binding on us and may be accepted at any time before the expiration of that period.

                                                                                        (Signed by an Authorized Representative of the Firm)

                                                                                                                Name of the Representative

Name of Firm

DATE

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertaking

(On the letter head of the 
bidder)

I, the undersigned do hereby undertake that our firm

M/s…………………………………………………………… agree to provide and will  deploy

required  equipment  as  mentioned  in  the  Appendix  to  ITB  of  the

work…………………………………………………………………………………………………

further it is certified that the documents submitted as an evidence of availability of the key

equipments for this work as stated in the Appendix to ITB, are genuine and correct. If

anything contrary to the details as submitted is found at any stage NHIDCL would be at

liberty to debarred/blacklist my firm for an appropriate period as decided by NHIDCL.



                                                                               (Signed by an Authorized Representative of the Firm)

                                                                                                                       Name of the Representative

Name of Firm
(Seal of the company)

Date



(SECTION-IV)

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER
OF APPLICATION (LOA) & AGREEMENT.



FORM OF BANK GUARANTEE FOR BID SECURITY

WHEREAS                                                                                                    (Name of
Tenderer)  (hereinafter  called  the  Tenderer)  wishes  to  submit  his  tender  for
maintenance/Improvements  work of NH-                            713 (from Km.   to  km.    )  in
the state/s of                      here in after called“theTender” know all man by these
present that we                                               (Name of Bank)
of                                            (Name of country) having our registered office at
(                                                      ) (hereinafter called the „Bank ) are bound unto the ‟
National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the
Employer”) in the sum of the Rs.                                     (Rupees
                                                                  ) *for which payment can truly be made to the
said Employer. The Bank bind themselves, their successors and assigns by these present
with the common seal of the Bank this day                     of                 and undertake to pay
theamountof                                 Rs.                           to the employer upon receipt of his
first written demand without the employer having to substantiate hisdemand.

The conditions of this obligation are:

(i) If the tenderer withdraws his tender during the period of Tender validity specified in
the Form of Tender.

Or

(ii) If the Tenderer having been notified of the acceptance of his Tender by the 
Employer during the period of tender validity.

(a) fails or refuses to execute the Form of Agreement in accordance with the 
instructions to bidders, if required;or

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders.

We undertake to pay to the Employer upto the above amount upon receipt of his first
written demand, without the employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him is due to him owing to
the occurrence of any one of the above conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force upto and including the date 45 days beyond the validity
of  the  bid  as  stated  in  the  Instructions  to  Bidders  or  as  it  may  be  extended  by  the
Employer, at any time prior to the closing date for submission of the Tenders Notice of
which extension to the Bank is hereby waived. Any demand in respect of this guarantee
should be made on the Bank on or before the date of expiry of this guarantee.

This guarantee shall also be operatable at our.........................Branch at Ziro,from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be
made available on demand. In the contingency of this guarantee being invoked and payment
 there under claimed, the said branch shall accept such invocation letter and make payment 
 of amounts so demanded under the said invocation.
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Notwithstanding anything contained herein  before,  our  liability  under  this  guarantee is
restricted to Rs.                                    (Rs.                   in words) and the guarantee shall
remain valid till                                         . Unless a claim or a demand in writing is served
upon us on or before                         all our liability under this guarantee shall cease.

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THEBANK                     

NAME AND DESIGNATION                                               

EMPLOYEE CODE NUMBER SEAL OF THE BANK                                             

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK S ‟
POLICY)                                                                       

NAME OF THE WITNESS                                                                             

ADDRESS OF THE WITNESS                                                                          



FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To
General Manager (P)
National Highways & Infrastructure Development Corporation Limited.
TD Building, Opposite BSNL (SDO) Office
PO/PS. Hapoli, District- Lower Subansiri
Pin- 791120 (Arunachal Pradesh)
e-mail: gmnlpnhidcl@gmail.com

WHEREAS………………………………  (name  and  address  of  contractor)  hereinafter
called  “the  contractor”  has   undertaken,   in  pursuance  of   Letter   of   Acceptance No.
……………. Dated………………..to execute….................................(name of Contract and
brief description of Works) (Hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor
shall  furnish you with a Bank Guarantee for  the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf  of  the  Contractor,  up  to  a  total  of  Rs………………  (amount  of  guarantee)
(Rupees…................................................(in words), , and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits
of........................(amount of guarantee)as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity  of  your demanding the said debt  from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period.

 This guarantee shall also be operatable at our........................branch at Ziro,from whom,
 confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be
 made available on demand. In the contingency of this guarantee being invoked and 
 payment there under claimed, the said branch shall accept such invocation letter and make
 payment of amounts so demanded under the said invocation.

Notwithstanding anything contained herein  before,  our  liability  under  this  guarantee is
restricted to Rs.                                    (Rs.                   in words) and the guarantee shall
remain valid till                                        . Unless a claim or a demand in writing is served
upon us on or before                        all our liability under this guarantee shall cease.

mailto:gmnlpnhidcl@gmail.com


Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number………………………………………………………

Name of the Issuing Bank/ Branch ………………………

Name of the Controlling Branch/Bank…..

Address & Telephone Number……………………………

Address & Telephone Number………….

Date…………………………..

In the presence of (if this is to be witnessed as per bank’s
policy)…………………………………

1………………………………………………………………………………………… 
(Name, Address &Occupation)

2………………………………………………………………………………………… 
(Name, Address &Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract
Price specified in the Contract including additional security for unbalance bids, if any and
denominated in Indian Rupees.



FORM OF LETTER OF APPLICATION

To
General Manager (P)
National Highways & Infrastructure Development Corporation Limited.
TD Building, Opposite BSNL (SDO) Office
PO/PS. Hapoli, District- Lower Subansiri
Pin- 791120 (Arunachal Pradesh)
e-mail: gmnlpnhidcl@gmail.com

DESCRIPTION OF WORKS: Maintenance/ Improvement Work of 2 Lane with paved shoulder of
Joram – Koloriang road (NH-713) on EPC basis from design chainage Km. 59.363 to Km 77.363
[Existing Km. 70.000 to Km 88.700]  in the state of Arunachal Pradesh (Percentage Rate and
Work Order Basis)

Dear Sir,

Having  examined  the  Bid  Document,  Instruction  to  Bidders,  Qualification,

Information, Scope of works, etc., for the subject work. We, hereby submit our bid

for the subject work.

It is certified that the information furnished in this document is true and correct. The

proposal is unconditional and unqualified. We undersigned accept that NHIDCL

reserves the right to reject any or all application without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory) for and on behalf of

M/s                                                          

mailto:gmnlpnhidcl@gmail.com


NOTICE TO PROCEED WITH THE WORK UPON PLACEMENT OF
WORK ORDERS

No.…………………………. Dated ………..

To

M/s………………………….

Sub.: …………………………. 

Name of Work …………………………………

Sir,

Pursuant  to  signing  of  Agreement  on  ………………..,  it  is  intimated  that  work
orders as per site requirement shall be placed upon you by GM (P),NHIDCL.

You are requested to contact  the General  Manager (P),  Branch Office:  Ziro for
further necessary action related to work.

You are hereby requested to furnish Performance Security plus additional security
in  the  form  detailed  in  para.  33.2  of  ITB  for  an  amount  equivalent  to  Rs……………
(Rupees in words………………) within 7days as per provisions of clause33.1 of ITB of
the bid document failing which the actions as stipulated in clause 33.3 of ITB shall be
taken.

Thanking you, Yours faithfully,

                   (………………….…………..)
Executive Director (Projects)



FORM OF AGREEMENT

AGREEMENT

This  agreement  made  on  the...........  day  of  ………..  2019   between   the   National
Highways  &  Infrastructure  Development  Corporation  Ltd.,  Ziro,  Arunachal  Pradesh
(hereinafter called “the Employer” of the one part and.......................(hereinafter called“the
Contractor”) of the other part.

AND WHEREAS the  Employer  invited  bids  from  eligible  bidders  for  the  execution  of
certain works,viz………………………………………………

 
AND WHEREAS  pursuant  to  the bid  submitted  by  the Contractor,vide                            
(here  in  after  referred  to  as  the  “BID”  or  “ÖFFER”)  for  the  execution  of  works,   the
Employer by his letter of acceptance dated                        accepted the offer submitted by
the Contractor  for  the execution  and completion  of  such works and remedying of  any
defects thereon, on terms and conditions in accordance with the documents listed in para
2 below.

AND WHEREAS the Contractor by a deed of undertaking dated                   has agreed to
abide by all the terms of the bid, including but not limited to the amount quoted for the
execution  of  Contract,  as  stated in  the  bid,  and also  to  comply  with  such terms and
conditions as may be required from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall  have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2. The following documents shall be deemed to form and be read and construed as
part of this agreement viz.

(a) Agreement,
(b) Letter ofAcceptance
(c) Notice to proceed with the works
(d) Contractor's Bid,
(e) Contract Data,
(f) Conditions of Contract
(g) Technical Specifications,
(h) Drawings, if any
(i) Scope of Work

(j) Bill of Quantities,and
(k) Any other document listed in the Contract Data.



3. The  foregoing  documents  shall  be  construed  as  complementary  and  mutually
explanatory one with another. Should any ambiguity or discrepancy be noted then
the order of precedence of these documents shall be subject to the order as listed
above and interpreted in the above order of priority.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter  mentioned,  the  Contractor  hereby  covenants  with  the  Employer  to
execute and complete the works and remedy any defects therein in conformity in
all respects with the provisions of the contract.

5. the  employer  hereby  covenants  to  pay  the  contractor  in  consideration  of  the
execution  and  completion  of  the  works  and  remedying  of  defects  therein,  the
contract price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by thecontract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed
the  day  and  year  above  written.  Signed,  sealed  and  delivered  by  the  said  Employer
through  his  Authorized  Representative  and  the  said  Contractor  through  his  Power  of
Attorney holder.

Binding Signature of Employer                                                                      

For and on behalf of National Highways & Infrastructure Development Corporation, New 
Delhi – 110 001

Binding Signature of Contractor                                                                     
For and on behalf of M/s.                                                                                  

In the presence of In the Presence of
1. Name : 1. Name:

Address: Address:

2. Name : 2. Name:
Address: Address:



                                                    (SECTION-V)

                                       CONDITIONS OF CONTRACT
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A. General
1. Definitions

Section V
Conditions of Contract

1.1 Terms which are defined in the Contract Data are not also defined in the
Conditions of  Contract  but keep their  defined meanings.  Capital  initials  are
used to identify definedterms.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

The  Completion  Date  is  the  date  of  completion  of  each  work  order  as
certified by theEngineer.

The Contract  is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents listed
in Clause 2.2.

The  Contract  Data  defines  the  documents  and  other  information,  which
comprise the Contract.

The Contractor  is  a person or corporate body whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid
and subsequent submission of documents to be submitted in the physical form
as required under the ITB.

The  Contract  Price  is  the  price  stated  in  the  Letter  of  Acceptance  and
thereafter as adjusted in accordance with the provisions of the Contract.



Days are calendar days; months are calendar months.

A Defect  is  any part  of  the  Works  not  completed  in  accordance  with  the
Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after
the Defect Liability Period has ended and upon correction of Defects by the
Contractor.

Defect liability period for work shall be 1 Year from the date of completion
certificate issued by the Engineer.

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who
employs the Contractor to carry out the Works. The Employer may delegate
any or all of its functions to a person or body nominated by him for specified
functions.



The  Engineer  is  the  person  named  in  the  Contract  Data  (or  any  other
competent person appointed by the Employer and notified to the Contractor, to
act  in  replacement  of  the Engineer)  who is  responsible  for  supervising the
execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to
the Site to construct the Works.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Work Order. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing an extension of time after the approval from
Employer.

Materials  are   all   supplies,   including   consumables,   used   by   the
Contractor for incorporation in theWorks.

Plant  is  any  integral  part  of  the  Works  that  shall  have  a  mechanical,
electrical, electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Specification  means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer.

The  Start Date  is the date within 15 days after the date of issue of Work
Order.

Temporary Works  are works designed, constructed, installed and removed
from NHIDCL, which varies the works.

Validity is the period of one year from date of signing of contract agreement
which may be extended by the employer.

A  Variation  is an instruction given by the Engineer after the approval from
NHIDCL, which varies the Works.

The  Works  are  what  the  Contract  requires  the  Contractor  to   construct,
install,  maintain, and handover to the Employer, as defined in the Contract
Data.

Work Order is the order containing the detailed scope of work to be executed
at  site  indicated  in  the  order  when  issued  by  the  employer  as  and  when
required.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around. Headings 
have  no  significance.  Words  have  their  normal  meaning  under  the
language of the Contract unless specifically defined. The Engineer will  



provide  instructions  clarifying  queries  about  these  Conditions  of  
Contract.

2.2 The documents forming the Contract shall be interpreted in the following
order of priority.

(a) Agreement,
(b) Letter of Acceptance
(c) Contractor's Bid,
(d) Contract Data,
(e) Conditions of Contract
(f) Technical Specifications,
(g) Drawings, if any
(h) Implementation Manual
(i) Scope of Work
(j) Bill of Quantities,and
(k) Any other document listed in the Contract Data.

3. Language and Law

The language of  the Contract  and the law governing the Contract  are stated in  the
Contract Data.

4. Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

The  Engineer,  duly  informing  the  Employer,  may  delegate  any  of  his  duties  and
responsibilities to other people except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

6. Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

 7.1 The Contractor may not subcontract any portion of work, in Contract Data, without
the prior  approval of  the Employer in  writing.  Subcontracting shall  not  alter  the
Contractor's obligations.

 7.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named
in the Contract;



b. the provision of labour or labour component.
c. the purchase of Materials which are in accordance with the standards specified in

the Contract.

7.3 Beyond  what  has  been  stated  in  clauses  7.1  and  7.2,  if  the  Contractor  
proposes  sub-contracting  of  any  part  of  the  work  during  execution  of  the  
Works,  because  of  some  unforeseen  circumstances  to  enable  him  to  
complete the Works as per terms of the Contract, the Employer will consider  the  
following before according approval:

a) The  Contractor  shall  not  sub-contract  the  Works  more  than  50% of  the  work
order(s) issued.

b) The Contractor shall not sub-contract any part of the Work without prior consent of
the Employer. Any such consent shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of any of his sub-Contractor, his agents or workmen as fully as if  they
were the acts, defaults or neglects of the Contractor, his agents and workmen.

 7.4 The  Engineer  should  satisfy  himself  before  recommending  to  the  Employer  
whether-

a) the circumstances warrant such sub-contracting;and

b) the  sub-Contractor  so  proposed  for  the  Work  possess  the  experience,
qualifications and equipment necessary for the job proposed to be entrusted to him
in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors
The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors,  as  referred  to  in  the  Contract  Data.  The  Contractor  shall  also  provide
facilities and services for them as described in the Schedule. The Employer may modify
the  Schedule  of  Other  Contractors,  and  shall  notify  the  Contractor  of  any  such
modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data 
or other technical persons approved by the Engineer. The Engineer will approve 
any  proposed  replacement  of  technical  personnel  only  if  their  relevant  
qualifications and experience are substantially equal to or better than those of the 
personnel stated in the Contract Data. If the personnel stated in the contract data 
are not deployed on site by the contractor, it will be treated as a breach of contract
and action will be taken as per clause53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the Works in the Contract.



10. Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

The Employer  is responsible for  the excepted risks which are (a)  in  so far  as they
directly affect the execution of the Works in India, the risks of war, hostilities, invasion,
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power,
civil war, riot commotion or disorder (unless restricted to the Contractor’s employees),
and  contamination  from  any  nuclear  fuel  or   nuclear  waste  or  radioactive  toxic
explosive,  or  (b)  a cause due to solely  to  the design of  the Works,  other  than the
Contractor’s design.

12. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence  of  the  performance  of  the Contract  other
than the excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period 
for events (a) to (d), in the amounts and deductibles stated in the Contract Data for 
the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;
b) loss of or damage to Equipment;
c) loss of or damage to property (except the Works, Plant, Materials, and    

Equipment) in connection with the Contract;and
d) Personal injury or death.

 13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the  
Contractor to the Engineer for the Engineer's approval before the Start Date. All  
such insurance shall provide for compensation to be payable in Indian Rupees to 
rectify the loss or damage incurred.

 13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect   the  insurance  which  the  Contractor  should  have  
provided  and  recover  the  premiums  the  Employer  has  paid  from  payments  
otherwise due to the Contractor or, if  no payment is due, the payment of the  
premiums shall be debt due.

 13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.

 13.5 Both parties shall comply with any conditions of the insurance policies.



14. Site Investigation Reports
The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred
to in the Contract Data, supplemented by any other information available to him, before
submitting the bid.

15. Queries about the Contract Data

The General Manager (P), NHIDCL, will clarify queries on contract data.

16. Contractor to Construct the Works & do maintenance

The Contractor shall construct, install and maintain the Works in accordance with the
documents forming part of the contract.

17. The Works to Be Completed by the Intended Completion Date indicated in
each work order

The Contractor may commence execution of the Works on the Start  Date and shall
carry out the Works in accordance with the Programme submitted by the Contractor, as
updated  with  the  approval  of  the  Engineer,  and  complete  them  by  the  Intended
Completion Date of each work order.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed  
Temporary Works to the Engineer, who is to approve them if  they comply with  
specifications and drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of 
the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the  Temporary 
Works, where required.

18.5 All  Drawings prepared by the Contractor  for  the execution of  the temporary or  
permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

 19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 
contractor shall make necessary arrangements for safety of traffic as the road.

 19.2 All  the construction activities are to be performed on the Highways with heavy  
traffic.  For the safety of road users, and that of labourer working at site,  traffic  
management installations are to be set up by the contractor in accordance with  
MORT&H clause no. 112. A schematic figure / arrangement showing various



components  of  traffic  management  installations  should  be  submitted  by  the
contractor to the engineer for his approval.

20. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer
of such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

The Employer shall give complete possession of the Site to the Contractor on the date
of signing of agreement.

22. Access to the Site

The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the engineer
and any person/persons/agency authorized by:

a. The Engineer
b. The Employer

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with 
the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and 
records relating to the performance of the Contractor and to have them audited by 
Auditors appointed by the Employer if so required by the Employer.

24. Deleted

25. ARBITRATION

The procedure for arbitration will be as follows:

(a) In case of Dispute or difference arising between the Employer and a domestic  
contractor relating to any matter arising out of or connected with this agreement, 
such disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each 
to be appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen  by  the  two  Arbitrators  so  appointed  by  the  Parties  and  shall  act  as  
presiding arbitrator. In  case of  failure  of  the  two arbitrators  appointed by  the  
parties  to  reach  upon  a  consensus  within  a  period  of  30  days  from  the  
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall
be appointed by the Secretary General of Indian Road Congress.

(b)If one of the parties fails to appoint its arbitrator in pursuance of sub-clause(a)  
and (b) above within 30 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then the Secretary General of Indian Road Congress 



shall appoint the arbitrator. A certified copy of the order of the Secretary General 
of Indian Road Congress making such an appointment shall be furnished to each 
of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 
arbitration proceedings and that of all documents and communications between 
the parties shall be English.

(d) The decision of the majority of arbitrators shall  be final and binding upon both
parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both 
parties in accordance with the following fee structure (the signing of the contract 
shall be the acceptance of the fee structure given below by both the parties):

S. No. Particulars of fee  and other
charges

Schedule Amount payable per 
Arbitrator/ per case

1. Arbitrator fee Rs.15,000/-  per  day  subject  to  a
publishing  the  Award  within  12
months. 12 months will be reckoned

from the date of first meeting.
2. Reading Charges Rs.15,000/-
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.)
Rs.20,000/-

4. Charges for Publishing/ declaration of 
the Award

Maximum of Rs.20,000/-

5. Other  expenses  (As  per  actual
Against bills subject to maximum
of the prescribed ceiling given below)
Traveling  Expenses,  Lodging  and
Boarding

Economy class by air, first class AC by 
train, AC car by road.

(i) Up to Rs.15,000/- per day (metro 
cities)
(ii) Up to Rs.7,000/- per day (other 
cities)
(iii) Rs.3,000/- per

day own 
arrangement)

6. Local Travel Rs.1,500/- per day

7.
Extra charges for days other than 
hearing / meeting days (maximumfor
2 days

Rs.3,500/- per day

Note:- Lodging, boarding and traveling expenses shall be allowed only for 
those members who are residing 100kms. Away from place ofmeeting.
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are the subject matter of the arbitration proceedings.

26. Deleted



B.Time Control

27. Programme

 27.1 The Employer shall issue the indent of work in stages specifying the time limit for 
the same as and when required as per site condition.

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer 
for  approval  a Programme as per  Clause 22.1  showing the general  methods,  
arrangements, order, and timing for all the activities in the works along with cash 
flow forecast.

27.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequences of the activities.

27.4 The contractor shall submit to the engineer, for approval, an updated programme 
at intervals no longer than the period stated in the Contract Data. If the contractor 
does not  submit  an updated programme within this  period,  the engineer  may  
withhold the amount stated in the contract data from the next payment certificate 
and continue to withhold this amount until  the next payment after the date on  
which the overdue programme has been submitted.

27.5 The  Engineer’s  approval  of  the  programme  shall  not  alter  the  Contractors  
obligations.  The  contractor  may  revise  the  programme  and  submit  it  to  the  
engineer  again  at  any  time.  A revised  programme  is  to  show  the  effect  of  
variations and compensation events.

28. Extension of Completion Date

28.1 The Engineer shall extend the Completion Date in case full justification exists, only
after the approval of NHIDCL, if a Compensation Event occurs or a Variation is  
issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining 
Works, which would  cause the Contractor  to  incur  additional  cost.  No price  
variation will be payable during the extended period.

28.2 The Engineer shall  decide whether and by how much time  to  extend  the  
Intended Completion Date within 21 days of the Contractor asking the Engineer for
a decision upon the effect  of   a   Compensation   Event   or   Variation  and  
submitting full supporting information. If the Contractor has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing 
the new Indented Completion Date.

29. Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity within
the Works. Delay/delays totaling more than 30 days will require prior written approval of the
Employer.



30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works.

 30.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all those who attended the meeting.

C.Quality Control

31. Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that  are found.  Such checking shall   not   affect   the  Contractor's responsibilities.  The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for:
a. Carrying out the mandatory tests prescribed in the documents forming part of
contract.
b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.

32.2 If  the Engineer instructs the Contractor to carry out a test not specified in the  
Specification to check whether any work has a Defect and the test shows that it  
does, the Contractor shall pay for the test and any samples.

32.3 Subject to further condition in contract data.

33. Correction of Defects noticed during the Defect Liability Period.

 33.1 It is the terms of contract that Short Term Improvement and Maintenance of road
shall be of very high standard, requiring no major repairs for at least Twelve  (12)  months
after the date of completion of works.

 33.2 If  any defects including shrinkage, cracks and other faults appear in the work  
within Twelve months of “Taking over” certificate, the Engineer shall give notice to 
the Contractor of any defects before the end of the Defects Liability  Period,  
which  begins  at  Completion,  and  is  for  Twelve  months  thereafter.  The  
Defects Liability shall be extended for as long as defects remain  to  be
corrected.



33.3 Every time notice of a defect is given, the Contractor shall correct the notified  
defect at his own cost within the length of time specified by the Engineer’s notice. 
If the contractor is in default the Engineer shall cause the same to be made good 
by other workmen and deduct the expenses from any sums that may be due to the
contractor.

34. Uncorrected Defects

 34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction
of the Engineer, within the time specified in the Engineer's notice, the Engineer will
assess the cost of having the Defect corrected/completed, and the Contractor will 
pay this amount.

34.2 If the Contractor has not completed the work to the satisfaction of the engineer,
within the time specified in the Employer’s notice/indent, in no case exceeding 
on month, the engineer will  assess the cost of having the work completed  
through some agency and the contractor will pay this amount in addition to the 
damages specified as per clause 45.

D.Cost Control

35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor.

35.2 The Bill  of Quantities is used to calculate the Contract Price. The Contractor is  
paid for the quantity of the work done at the rates in the Bill of Quantities for each 
item for the work executed.

35.3 Changes in the Quantities

35.3.1 Deleted

35.3.2 Deleted

35.3.3 Change of scope due to ongoing Two laning

The proposed section of National Highway in the contract is being made to Two
lane hence, the contractor shall not claim anything from NHIDCL on account of
earlier termination of the contract i.e. before the expiry of the scheduled contract
period on account of award of work for Two laning of the Highway.

Work order will be issued based on as and when required basis. The work may be
required to be partially executed or may not be executed at all  by NHIDCL. No
claim  whatsoever  from  any  of  the  selected  bidders  on  this  account  shall  be
entertained in this regard.



36. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated  cost,  have  power  to  order  only  after  approval  from  NHIDCL  as  per
NHIDCL  guidelines,  in  writing,  Variations  within  the  scope   of  the  Works  he
considers  necessary  or  advisable  during  the  progress of the Works. Such
Variations shall form part of the Contract and the Contractor shall carry them out
and include them in updated Programmes produced by the Contractor. Oral orders
of the Engineer for Variations, unless followed by written confirmation, shall not be
taken into account.

 
37. Payments forVariations

37.1 If  rates for  Variation items are specified in  the Bill  of  Quantities,  the  
Contractor shall carry out such work at the same rate.

37.2 If the rates for Variation are not specified in the Bill of Quantities, the  
Engineer shall derive the rate from similar items in the Bill of Quantities

37.3 If  the  rate  for  Variation  item  cannot  be  determined  in  the  manner
specified in Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of
order of  Variation  work,  inform  the  Engineer  the  rate  which  he  proposes  to  claim,

supported by analysis of the rates. The Engineer shall assess the quotation 
and determine the rate based on prevailing market rates within one month of  
the submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data 
book and the current schedule of  rates of the district public works division. The 
decision of the Employer on the rate so determined shall be final and binding on 
the Contractor.

38. Cash Flow Forecasts

When  the  Programme  is  updated,  the  Contractor  shall  provide  the  Engineer  with  an
updated cash flow forecast.

39. Payment Certificates

        39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of 
the value of  the work executed less the cumulative amount  certified previously
supported with detailed measurement of the items of work executed.

       39.2 Deleted

39.3 The value of work executed shall be determined, based on measurements by  the
Engineer.

39.4 The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed.



39.5 The value of  work executed shall  also include the valuation of  Variations and  
Compensation Events.

39.6 The Engineer/Employer may exclude any item certified in a previous certificate  or  
reduce the proportion of any item previously certified in any certificate in the light 
of later information.

39.7 The final  bill  shall  be submitted by the contractor within 30 days of the actual  
date  of  completion  of  the  work;  otherwise  the  Engineers  certificate  of  the  
measurement and of the total amount payable for work accordingly shall be final  
and  payment  made  accordingly  within  a  period  of  sixty  days  as  far  as  
possible.

40. Payments

40.1 Payments shall be adjusted for deductions for advance payments (if any), security
deposit, other recoveries in terms of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the amounts  
Engineer had certified within 15 days of the date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified 
by the Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill  of  
Quantities,  will  not  be paid  for  by  the Employer  and shall  be  deemed to be  
covered by other rates and prices in the Contract.

41. Compensation Events

 40.1 The following shall be Compensation Events unless they are caused by the 
Contractor:

a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 If a Compensation Event would prevent the Works being completed before the  
Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date 
shall be extended after the approval of the employer.

41.3 The  contractor  shall  not  be  entitled  to  compensation  to  the  extent  that  the  
Employer’s interests are adversely affected by the Contractor not having given  
early warning or not having cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments.

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 
and other  levies,  duties,  royalties,  cess,  toll,  taxes,  GST of  Central  and  State
Governments, local bodies and authorities that the Contractor will have to pay for 
the performance of this Contract. The Employer will perform such duties in regard 
to the deduction of such taxes at source as per applicable law. The GST shall be 
reimbursed (if applicable) subject to production of proof of such payment by the 
contractor (proof should contain name of work).



42.2 All payments will be made in Indian Rupees.

43. Price Adjustment - Deleted

 43.1 Deleted

43.2 Deleted

44.        Security Deposit / Retention Money

43.1 The Employer shall retain security deposit of five percent of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.

43.2 The  security  deposit/retention  money  and  the  performance  security  will  be  
released  to  the  Contractor  when  the  Defect  Liability  period  is  over,  and  the  
Engineer has certified that the Defects, if  any, notified by the Engineer to the  
Contractor before the end of this period have been corrected.

43.3 If  the contractor  so desires then the Security Deposit/retention money can be  
released on submission of unconditional Bank Guarantee at  the following two  
stages:-
(a) At a point after the progress of work in financial term (gross value of work

done) has reached 50% of the contract amount.
(b) After the retention money has been deducted to the full value (5% of the

Contract Amount).

45. Liquidated Damages

 45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part  
thereof stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date. The total amount of liquidated damages shall 
not exceed the amount defined in the Contract Data. The Employer may deduct  
liquidated damages from payments due to the Contractor. Payment of liquidated  
damages shall not affect the Contractor's other liabilities.

 45.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the  
Contractor by adjusting in the next payment certificate. The contractor shall not be 
paid interest on the over payment of liquidated damages.

46. Advance Payment:Deleted

47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal to five
percent of the contract price and additional security for unbalanced bids shall be 
provided  to  the  Employer  no  later  than  the  date  specified  in  the  Letter  of  
Acceptance and shall be issued in the form given in the Contract Data and by a 
prescribed bank. The Performance Security shall be valid until a date 28 days  
after the expiry of Defect Liability Period and the additional performance security 
for unbalanced bids shall be valid until a date 28 days from the date of issue of the
certificate of completion. The validity shall account for additional 3 months time to 
account for BG verification, signing of contract and start date.



48. Cost of Repairs

48.1 Loss  or  damage to  the  Works  or  Materials  to  be  incorporated  in  the  Works  
between  the  Start  Date  and  the  end  of  the  Defects  Liability  Period  shall  be  
remedied/ rectified by the Contractor at their cost if the loss or damage arises from
the Contractor's acts or omissions.

E. Finishing the Contract

49. Completion

 49.1 The Contractor shall request the Engineer to issue a certificate of Completion of 
each work order, and the Engineer will  do so upon deciding that the Work is  
completed.

50. Taking Over

 50.1 The Employer shall take over the Site and the Works within seven days of the  
Engineer's issuing a certificate of Completion.

51. Final Account

 51.1 The Contractor shall supply to the Engineer with a detailed account of the total  
amount that the Contractor considers payable under the Contract before the end 
of  the  Defects  Liability  Period.  The  Engineer  shall  issue  a  Defects  Liability  
Certificate and certify any final payment that is due to the Contractor within 56  
days of receiving the Contractor's account if it is correct and complete. If it is not, 
the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections  or  additions  that  are  necessary.  If  the  Final  Account  is  still  
unsatisfactory after it  has been resubmitted, the Engineer shall  decide on the  
amount payable to the Contractor and issue a payment certificate within 56 days 
of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of  
completion.

52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated 
date or they do not receive the Engineer's approval, the Engineer shall withhold 
the amount equal to Rs. 5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 
breach of the Contract.

53.2 Fundamental  breaches  of  Contract  include,  but  shall  not  be  limited  to  the  
following:



a) The Contractor stops work for 10 days when no stoppage of work is shown 
on the current Programme and the stoppage has not been authorized by 
the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than 
for approved reconstitution or amalgamation;

c) The Engineer/Employer  gives  Notice  that  failure  to  correct  a  particular  
Defect  is  a fundamental  breach of  Contract  and the Contractor  fails  to  
correct it within a reasonable period of time determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of 
days for which the maximum amount of liquidated damages can be paid, as
defined in clause 45;

f) The Contractor fails to provide insurance cover as required under clause
13;

g) If  the Contractor, in the judgment of the Employer, has engaged in the  
corrupt or fraudulent practice in competing for or in executing the Contract. 
For the purpose of this clause, “corrupt practice” means offering, giving,  
receiving, or soliciting of anything of value to influence the action of a public
official in the procurement process or in Contract execution. “Fraudulent  
Practice”  means  a  misrepresentation  of  facts  in  order  to  influence  a  
procurement process or the execution of a contract to the detriment of the 
Employer and includes collusive practice among Bidders (prior to or after 
bid  submission)  designed  to  establish  bid  process  at  artificial  non-
competitive levels and to deprive the Employer of the benefits of free and 
open competition.

h) If the Contractor has not completed at least thirty percent of the value of  
Work required to be completed after  half  of  the completion period has  
elapsed;

i) If  the  Contractor  fails  to  set  up  a  field  laboratory  with  the  prescribed  
equipment, within the period specified; and

j) Any other fundamental breach as specified in the Contract Data.



 53.3 Notwithstanding  the  above,  the  Employer  may  terminate  the  Contract  for  
convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible but in no 
case later than 7 days.

54. Payment upon Termination

 54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date of the issue
of the certificate and less the percentage to apply to the value of the work not  
completed, as indicated in the Contract Data. Additional Liquidated Damages shall
not apply. If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable to the Employer.

 54.2 Save  and  except  Cl.  35.3.3,  if  the  Contract  is  terminated  at  the  Employer's  
convenience, the Engineer shall issue a certificate for the value of the work done, 
the reasonable  cost  of  removal  of  Equipment,  repatriation of  the Contractor's  
personnel employed solely on the Works, and the Contractor's costs of protecting 
and securing the Works and less advance payments outstanding on the date of  
the certificate, less other recoveries due in terms of the Contract, and less taxes 
due to be deducted at source as per applicable law.
In case of termination on account of award of 4 laning work stated in Cl. 35.3.3, 
the Engineer shall issue a certificate for the value of work done till termination,  
less advance payments outstanding, less other recoveries due in terms of contract
and less taxes due to be deducted at source as per applicable law.

55. Property

 55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance work if 
the Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the  Contractor,  the  Engineer shall certify 
that the Contract has been  frustrated.  The  Contractor shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be 
paid  for  all  work  carried  out  before receiving it  and for  any  work carried out  
afterwards to which a commitment was made.



F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing,  
feeding and transport; and for compliance with various labour laws/ regulations.

 57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing 
the staff  and the numbers of  the several  classes of  labour  from time to time  
employed  by  the  Contractor  on  the  Site  and  such  other  information  as  the  
Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his Sub Contractors shall
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may
be notified already or that may be notified under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of  
some of the major labour laws that are applicable to construction industry are  
given below. The  Contractor shall keep the Employer indemnified in case any  
action is taken against the Employer by the competent authority on account of  
contravention of  any of  the provisions of  any Act  or  rules made there under,  
regulations  or  notifications  including  amendments.  If  the  Employer  is  caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or 
for  non-observance  of  the  provisions  stipulated  in  the  notifications/bye  
laws/Acts/Rules/regulations  including  amendments,  if  any,  on  the  part  of  the  
Contractor, the Engineer/Employer shall have the right to deduct any money due 
to the Contractor including from his performance security/ retention money. The 
Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered 
by the Employer. The employees of the Contractor and the Sub-Contractor in no 
case shall be treated as the employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION
WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) PaymentofGratuityAct1972:-Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate
of prescribed minimum days  (say, 15 days) wages for every ‟ completed  year  of
service. The Act is applicable to all establishments employing the  prescribed
minimum number (say, 10) or more employees.



c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides
for monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

i.Pension  or  family  pension  on  retirement  or  death  as  the  case  maybe.
ii.Deposit linked insurance on the death in harness of the worker. 
iii.Payment of P.F. accumulation on retirement/death etc.

d) Maternity  Benefit  Act  1951:  -  The  Act  provides  for  leave  and  some  other
benefits to women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor  is required to take license from the designated
Officer.  The  Act  is  applicable  to  the  establishments  or  Contractor  of  Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages  fixed  by  appropriate  Government  as  per  provisions  of  the  Act  if  the
employment  is  a  scheduled  employment.  Constructions  of  buildings,  roads,
runways are scheduled employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are
to be paid, when it will be paid and what deductions can be made from the wages
of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for  work  of  equal  nature  to  male  and  female  workers  and  for  not  making
discrimination against female employees in the matters of transfers, training and
promotions etc.

i) Payment  of  Bonus Act  1965:  -  The  Act  is  applicable  to  all  establishment
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount    of  wages,  calculated in the
prescribed manner. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances. States
may have different number of employment size.



j) Industrial  Disputes  Act  1947:  -  The  Act  lays  down  the  machinery  and
procedure for resolution of industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and get these certified by the designated Authority.

l) Trade Unions Act 1926: -  The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

m) Child  Labour  (Prohibition &  Regulation)  Act  1986:  -  The  Act  prohibits
employment  of  children  below  14  years  of  age  in  certain  occupations  and
processes  and  provides  for  regulations  of  employment  of  children  in  all  other
occupations and processes. Employment of child labour is prohibited in building
and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment
which  employs  prescribed  minimum  (say,  five)  or  more  inter-  state  migrant
workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to
be provided certain facilities such as Housing, Medical-Aid, Travelling   expenses
from  home up to the establishment and back etc.

o) The  Building  and  Other  Construction  workers  (Regulation  of
Employment and Conditions of Service) Act 1996 and the Cess Act of
1996: - All the establishments who carry on any building or other construction work
and employs the prescribed minimum (say, 10) or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding
2% of  the  cost  of  construction  as  may  be  modified  by  the Government.  The
Employer  of  the  establishment  is  required  to  provide  safety  measures  at  the
building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work place
etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officer appointed by the Government.

p) Factories Act 1948:  -  The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,working
hours,annual  earned  leave  and  rendering  information  regarding  accidents  or
dangerous  occurrences  to  designated  authorities.  It  is  applicable  to  premises
employing the prescribed minimum (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power
engaged in manufacturing process.



59. Drawings and Photographs of  the Works

59.1 The contractor shall do photography/ videography of the site firstly before the start 
of the work, secondly mid-way in the execution of different stages of work and  
lastly after the completion of the work. No separate payment will be made to the 
contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except  
those permitted under clause 59.1, shall be taken or permitted to be taken by the 
Contractor  or  by any of  his  employees  or any employees of his sub-Contractors
without the prior approval of the Engineer in writing. No photographs/videography 
shall be published or otherwise circulated without the approval of the Engineer in 
writing.

60. The Apprenticeship Act 1961

 60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act  
1961 (III of 1961), the rules made there under and the orders that may be issued 
from time to time under the said Act and the said Rules and on his failure or  
neglect to do so he shall be subject to all liabilities and penalties provided by the 
said Act and said Rules.

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT

Sl No. Items marked “N/A” do not apply in this Contract. Clause Reference

1

The Employer is :-
Managing Director, NHIDCL
Address: 3rd Floor, PTI Building 4 – Parliament Street, 
NewDelhi

[Cl.1.1]Name of Authorized Representative:- 
General Manager (P)
National Highways & Infrastructure Development 
Corporation Limited.
TD Building, Opposite BSNL (SDO) Office
PO/PS. Hapoli, District- Lower Subansiri
Pin- 791120 (Arunachal Pradesh)
Ema il- gmnlpnhidcl@gmail.com

    Phone: +91-9899388092
2 The Engineer is: To be intimated later [Cl.1.1]

3
The Intended Completion Date for work under package will
be intimated in the Work order (s), based on value of Work
Order (s) issued.

[ Cl 1.1, 13.1 & 38]

4 The location of the site is given under Bid Notice (Section I) [Cl.1.1]

5
The Start Date shall be within 7 - 15 days after the date of 
issue of the Notice to proceed with the work Orders (s). [Cl.1.1]

6
The name and identification number of the Contract is given 
in the Table given in Bid Notice (Section I) [Cl.1.1]

(a) The law which applies to the contract is the law of Union 
of India [Cl 3.1]

mailto:gmnlpnhidcl@gmail.com


7 (b) The language of the Contract document is English [Cl 3.1]
8 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1]

9

Amount for insurance are:
a) Rupees equivalent to Contract price.
b) Rupees equivalent to 5% of Contract price.
c) Rupees equivalent to 5% of contract price.
d) Rupees 20 lakhs for multiple incidents.

[Cl. 11.1]

10

(a)Amount of liquidated damages for
delay in completion of - 0.1 percent of the value of work 
order rounded off to the nearest thousand, per day with
the minimum of Rs. 1000/- per day.

[Cl. 34.1]

(b)  Maximum  limit  of  liquidated  damages  for  delay  in
completion of work – 10 per cent of the value of each
work order rounded off to the nearest thousand.

[Cl. 34.1]

11
The following documents also form part of the contract: 
Addendum/Corrigendum/any clarification to the Bid
documents.

[Cl. 2.2]

12
Fees and type of reimbursable expenses to be paid to the 
Dispute Review Expert (To be Intimated later)

[Cl. 20.2]

13
Appointing Authority for the Dispute Review Expert –
Secretary General of Indian Roads Congress, New Delhi. [Cl. 21.1]

14
Appointing Authority for the Arbitrator/Presiding Arbitrator –
Chairman of the Executive Committee of Indian Road 
Congress, New Delhi

[Cl. 47.1]



(SECTION – VI) 

TECHNICAL SPECIFICATIONS



TECHNICAL SPECIFICATIONS
7.1 PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the
other Bidding Documents as specified.

7.2 GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of
the following:

7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry
of Road Transport & Highways, Government of India and published by the Indian
Roads Congress, hereinafter referred to as MORT&H Specifications.

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various
Amendments / Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART- I above and Additional Specifications for
particular item of works not already covered in Part – I.

A  particular  clause  or  a  part  thereof  in  “SPECIFICATIONS  FOR  ROAD  AND
BRIDGEWORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part of the
clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in
the  said  Specifications,  then  any  reference  to  the  superseded  clause  shall  be
deemed to refer to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent
with  any  of  the  provisions  of  the  MOST  Specifications  under  reference,  the
Amended/Modified/Added  clause  and  the  additional  specifications  shall  always
prevail.

7.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of  
IRC and BIS in that order, Where even these are silent,  the construction and  
completion of the works shall conform to sound engineering practice as approved 
by the Engineer and, in case of any dispute arising out of the interpretation of the 
above, the decision of the Engineer shall be final and binding on the Contractor.
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PART - II

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 
GENERAL TECHNICAL SPECIFICATIONS (PART- I).

SECTION 100 – GENERAL

Clause 102 Definitions:

The following abbreviation shall be added in this Clause: “MOST”
– Ministry of Surface Transport, Govt. of India (Now Ministry of
Road Transport and Highways) “NHIDCL” – National Highways &
Infrastructure Development Corporation Ltd.

Clause 106 Construction Equipment:

Clause 106 (a) Add the following sentence. “The trial run is to be carried out laying
   the relevant pavement material and it is not to be part of the

permanent works. The trial is to be carried out on prior approval of
equipment by Engineer-in-Charge.”

Add Sr. No. (g)

“The Contractor shall furnish to the engineer the detailed technical
Literature and other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase
or mobilization on site.”

Clause 107 Contract Drawings:

Clause 107.3 Deleted this Sub-Clause entirely.

Clause 108.4 The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the
        responsibility of the Contractor. Materials procured from quarry

sites and borrow areas identified by the Contractor and to be used
in Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of
work”.

Clause 109 Setting Out:

Clause 109.10 Add new sub-clause

“Before carrying out any survey work the Contractor shall submit to
the Engineer for the approval a programme and methodology for
the calibration of all optical and electronic survey equipment to be
used on site during construction of the works. The Contractor will
maintain calibration records for all such equipment in his site office,
available at all times for inspection by the Engineer.

Clause 110 Public Utilities:
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Clause 110.1 Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts
etc. owned by various authorities including Public Undertaking an Local
Authorities shall be checked and located by the Contractor prior to
commencement of work.

Clause 110.2 Revise the clause as under:

The Contractor’s programme must take into account the period of notice
and duration of diversionary works of each body as existing at site.The
Contractor must also allow for any effect of these services and alterations
upon the Works and for arranging regular meetings with the various bodies
at the commencement of the Contract and throughout the period of the
Works in order to maintain the required co-ordination. During the
period of the Works, the contractor shall have no objection if the public
utility bodies and their decisions in the execution of their proposal in terms
of programme and construction. Provided that, in the opinion of the
Engineer, the Contractor has received reasonable notice thereof before
the relevant alterations are put in hand.

Clause 111 Precautions for Safeguarding the Environment:

Clause 111.1 General

Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation
that are to remain within or adjacent to the works and shall use every
precaution necessary to prevent damage or injury thereto. On  completion
of the Works, all areas disturbed by the Contractor’s construction
activities shall be restored in their original condition, or as may be
acceptable to the Engineer. The cost of this work shall be deemed to be
included in the rates generally.

Clause 111.4 Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in
urban/industrial areas, including water in old water bodies.”

Clause 111.5 Pollution from Hot Mix Plants.

Add the following paragraph at the end of this Sub-clause.

The H.M.P.should be sited at least 500m away from The nearest
habitation. The H.M.P. shall be fitted with a dust extraction unit in order
that the exhaust gases comply with the requirements of the relevant
current emission control legislation. “All operations at plants shall be
undertaken in accordance with all current rules and regulations protecting
the environment.”

Clause 111.6 Substances Hazardous to Health

Add the following after the first paragraph as follows:
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“The  use  of  any  herbicide  or  other  toxic  chemical  shall  be  strictly  in
accordance with the manufacturer’s  instructions.  The Engineer  shall  be
given at least 6 working days notice of the proposed use of any herbicide
or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall  be kept and maintained up to date by the contractor. The register
shall  include  a  name  physical  properties  and  characteristics,  chemical
ingredients,  health  and  safety  hazard  information,  safe  handling  and
storage  procedures,  and  emergency  and  first  aid  procedures  for  the
product.”

Clause111.9 Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid spillage
of materials on public roads.

Clause111.12 After the last sentence adds the following:

“The costs of compliance with Clause 111 shall be deemed to be included
in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Clause111.13 Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project is to
be disposed of in a manner which is acceptable to the State
Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with
the relevant  requirements  of  current  pollution  control  legislation.  During
routine servicing operations, the effectiveness of exhaust silencers must
be checked and if found to be defective must be replaced. Notwithstanding
this requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion
that  spillage  of  fuels  and  lubricants  do  not  contaminate  the  ground  or
nearby watercourse. An “oil interceptor” shall be provided for wash down
and refueling areas. Fuel storage shall in proper bounded areas. All spilt
and collected petroleum products shall be disposed of in accordance with
the relevant legislation.

Clause111.14 Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained in



such  a  fashion  that  uncontaminated  water  is  available  for  drinking,
cooking and washing. The sewage system for the camp must be properly
designed,  built  and operated so that  no health  hazard  occurs and no
pollution  to  the  air,  ground  or  adjacent  watercourses  take  place
compliance with relevant legislation must be strictly adhered to Garbage
bins  must  be  provided  in  the  camp  and  regularly  emptied  and   the
garbage disposed of in a hygienic manner. Construction camps
are to be sited away from vulnerable people and adequate health care is
to be provided for the work force.

Clause111.15 Add the following New Sub-Clause:

All  works are to be carried  out  in  such a fashion that  the damage or
disruption  to  the  flora  and  fauna  is  reduced  to  a  minimum  wherever
possible.  Trees or  shrubs  will  only  be  felled  or  removed  that  impinge
directly  on  the  permanent  works  or  necessary  temporary  works,  after
seeking approval of the Engineer.

Clause112 Arrangement for Traffic during Construction:

Clause112.1 General

Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.”

The plan shall include:

i. Typical  drawings  for  temporary  diversions  in  accordance  with  Clause
112.3

ii. Typical  details  of  arrangements  for  construction  under  traffic  including
details of traffic arrangement after the cessation of work each day. Special
consideration shall be given in the preparation of the Traffic Control Plan
to the safety of pedestrians and workers at night. Temporary diversions
will be constructed only with the approval of theEngineer.

Clause 112.2 Passage of Traffic along a part of the Existing Carriage way under
improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing
carriage way is proposed to be used for passage of traffic & hard holder
are not available then, treated shoulders shall be provided on the side on
which work is not in progress. If the existing shoulder width less than
1.5m the same shall be extended up to 1.5m for earth work duly
compacted. The top 15.0cm or as directed by the engineer including
extended shoulder of 1.5m width shall be filled up by granular sub
Base material duly bounded with binding material and compacted. The
sub base material shall conform to MoRT&H Specification Clause 401,
the work of excavation and filling of granular sub-base material so carried
out shall be paid under relevant items of bill of quantities. The contractor
shall maintain the bypass/diversion during the period of construction



by way of watering, compacting, and making good loss of sub-base
material after filling up of the rutting/depression etc. by additional
quantity of granular sub base material. The items operations like
maintenance, making good the loss of material, watering, compacting,
leveling and dressing along with additional quantity of sub -base
material shall be considered as incidental to the work and no extra
payment will be made for these operations. The continuous length in
which such works shall be carried out would be within a range of 200 to
500m at a place.

Clause112.6 Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of 
shoulders for earth work and granular sub-base as per Clause 112.2 
above.” At the end of first paragraph.

Clause112.7 Side Roads and Property Accesses

Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage  
for vehicles pedestrians and livestock to and from side roads and property
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing 
adequate prior provisions to the satisfaction of the Engineer.”

Clause112.8 Plant and Equipment
 

Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for 
example, a grader blade shall have a fluorescent red marker attached to 
the outer end of the projection. During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic around 
such plant and equipment. At night, all plant items and similar 
obstructions shall be removed from the normal path of vehicles, to 
provide a lateral clearance of at least 6m where practicable, with a 
minimum clearance of 1.2m. Plant and equipment, within 6m of the 
normal path of vehicles, shall be lit by not less than two yellow steady 
lamps suspended vertically from the point of the obstruction nearest to a 
traffic lane, and one yellow steady lamps at each end of the obstruction 
on the side farthest away from the traffic lane.”

Clause113 General Rules for the Measurement of Works for Payment:

Clause113.2 Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs
of haulage from source of supply to the site for all materials 
required for the Works.”



Clause 114 Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the
work safely including all protective clothing, barriers, earplugs etc.

Clause 115 Methodology and Sequence of  Work:

Substitute “28 days” for “30 days” in the 2nd line.

Clause 121 Field Laboratory:

Clause 121.1 Scope

Delete this Clause and replace with:

“The work under this Clause covers the provision and
maintenance of a fully equipped laboratory.”  The equipment in the
laboratory shall be as decided by Engineer, keeping in view of item of
works prescribed in BOQ.

Clause 121.2 Description

Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will be
located at a site approved by the Engineer and must be of adequate size
to perform all the tests required under the contract including sufficient
light, electric and water supply. The Contractor shall provide working
drawings incorporating all the services based on the information given in
the changes for the approval of the Engineer prior to commencement of
construction.  An office must be provided in the laboratory for the
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and
washing facilities must be provided. The contractor shall provide the field
laboratory within one month from the date of the commencement of the
work. Prior to this, contractor must make suitable alternative
arrangements for the testing of materials, which are acceptable to the
Engineer.

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.

Clause 121.3.2 For soils and aggregates

Delete item no. (xi) and (xii)

Clause 121.3.5 Add New Sub-Clause:

For Control of Profile and Surface
Evenness
i) Theodolite 2 sets



ii) Precision automatic level 2 sets
iii) Precision staff 4 sets
iv) Camber templates 2 lane

a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets

Steel Tape
a) 3 m long 4 sets
b) 5 m long 4 sets
c) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Clause 121.3.6 Add New Sub-Clause:
In addition clause 121.3 any equipment which is not mentioned in this
clause  but  which  is  necessary  for  the  work  for  complying  with  the
provisions of the contract and Section 900 of MOST specifications or as
required by the engineer shall be provided by the contractor. No extra
payment shall  be made to the contractor  and it  will  be considered as
incidental to the work.

Clause121.6 Delete this Sub-Clause.

Clause121.7 Substitute this Sub-Clause by the following:
“There is no separate item in the Bill of Quantities for establishing and 
maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.”

Clause 126: Supply of Compact Discs

126.1 Description

The work consists of taking video films of important activities of the work as directed by 
the Engineer during the currency of the project and editing them and converting them to 
a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 
minutes as directed by the Engineer. It shall contain narration of the activities in English 
by competent narrator. The editing of the film and the script for narration shall be as  
approved by the Engineer. The CD shall be acceptable quality and the film shall be  
capable of producing colour pictures.

126.2 Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental.
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SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301

Clause 301.3.3

Excavation for Roadway and Drains

Excavation – General

Delete the last  two sentences of  last  paragraph.  And add,  “The
earthwork shall be carried out as per the sequences stated in this
contract or as directed by engineer-in-charge”.

Clause 301.3.12

Clause 301.9

Clause 301.9.2

Clause 304

Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in accordance with 
Table 300-2” of MOST.

Rates

This Clause is replaced as follows:

“The contract  unit  rate  for  loosening and re-compacting  at  sub-
grade  level  shall  include  full  compensation  for  loosening  to  the
specified depth, removing the loosened soil  outside the roadway
wherever considered necessary, rolling the surface below, breaking
the  clods,  spreading  the  excavated  soil  layers,  watering  where
necessary and compacting to the requirements.”

Excavation for Structures:
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Clause 304.3.7 Back filling

Add second paragraph as under:

“The working space between the structure and the excavation
shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material, provided
the space has been properly prepared. Compaction will only be
carried out with mechanical compactors of sufficient capacity to
ensure correct compaction of the back fill material. The fill is to be
brought up in layers not greater than 150 mm. Mass filling of
structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology
described above.”

Clause 305 Embankment Construction:

Clause 305.2 Material and General Requirements

Clause 305.2.1 Physical Requirements

Clause 305.2.1.2 Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties („free swelling index” exceeding 50
per cent when tested as per IS 2720 – Part 40) shall not be used
in construction of sub grade and embankment.”

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may……………..Compacted layer
thickness.”

Clause 305.2.2.2 Borrow Materials

Paragraph 1 of this clause shall read as under:

“No  borrow  area  shall  be  made  available  by  the  Employer  for  this  work.  The
arrangement for the source of supply of the material for embankment and sub grade
as  well  as  compliance  to  the  different  environmental  requirements  in  respect  of
excavation  and borrow areas  as  stipulated,  from time to  time,  by  the Ministry  of
Environment and Forest,  Government of India and the local bodies, as applicable
shall be the sole responsibility of the Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before commencement of compaction
submit the following to the Engineer for approval:

i) The Values of maximum dry density and optimum moisture content obtained in 
accordance with IS 2720 (Part 8) for each fill material he



intends to use.
ii) The graphs showing values of density against moisture content from

which each of the values in (i) above of the maximum dry density and
optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the subgrade.”

Clause 305.3 Construction Operations

Clause 305.3.4 Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of the first
paragraph.

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Clause 305.3.6 Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 – 10 ton static weight with
Plain or pad foot drum shall be used for compaction.”

Clause 305.4 Construction of Embankment and sub-grade under special
Condition.

Clause 305.4.1 Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of
earth work to the required height the triangular portion on the sloping
face of the layers shall be cut in such a manner that the specified slope is
achieved. This operation is incidental to work and no extra payment shall
be made for this.”

Clause 305.4.7 Earthwork for high Embankment

Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control

Clause 306.4 Measurement for Payment

Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work
and as such no separate payment shall be made for the same.”

Clause 306.5 Rate
This Clause is deleted.



Clause307 Turfing with sods.

Clause307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate 
for

application of top soil shall be as per clause 301.9.5”.

Clause309 Surface/Sub-Surface Drains

Clause309.2 Surface Drains

Add at the end of third paragraph:
Metal  grates  for  sumps on  concrete  lined  surface  drains  shall  be
heavy duty (trafficable by commercial  vehicle)  proprietary products
with gaps between  bars  no  greater  than  26mm.  The  Contractor
shall  submit proposals for grating to the Engineer for approval before
commencing construction of the sumps.”

Clause309.4 Measurement for Payment

Delete the first sentence and replace with:

“Surface  drains  not  lined  shall  be  included  in   the   items   for
excavation for the roadway in accordance with Clause –301.8.”

Clause309.5 Rates

Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and
jointing. The rate for lined surface drains shall include inlet sumps and
metal grates where specified.”

Add Clause 314 as under: 

Clause314 Leveling and Dressing over area:

Clause314.1 Scope

The work shall consist of excavation, removal, filling and satisfactory
disposal  of  all  materials  necessary for  the area to be leveled and
dressed in line, grades as directed by the Engineer. It shall include
cutting  and  filling  the  ground  in  all  type of  soil  where variation  of
existing  ground  level  is  +  30  cm  or  less.  It  will  also  include  the
grubbing  of  the  existing  rank  vegetation  and  clearance  of
undergrowth completely.

Clause314.2 Construction Operation

The engineer shall identify the area where leveling and dressing is to
be carried  out.  The clearing  and  grubbing  of  rank  vegetation  and
undergrowth shall be carried out as per clause 201.1. If the stagnant



water is existing on the side, the same shall be pumped / bailed out.
The area shall be kept dry throughout the operation of leveling and
dressing. The leveling and dressing shall be carried out by excavating
the high area and filling the low area with the excavated material in
proper slope. This operation will be carried out manually/mechanically
as per site conditions.

Clause314.3 Measurements

The  measurement  shall  be  made  for  the  area  to  be  leveled  and
dressed in Sq.m.

Clause314.4 Rates

The contract unit rates for the items for leveling and dressing shall be
payment in full for carrying out the required operations including full
compensation for:

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work.

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within1000m.

3. Pumping and bailing out of water and keeping the area dry during 
construction.

4. In all type of soils and saturate dearth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 
approved by Engineer-In-charge.

Clause 401.4.2 Spreading and Compacting

The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory
roller of minimum 80 to 100 KN static weight with plain drum or pad
foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN
weight  having a  minimum tyre pressure  of  0.7  kN/m2 or  adequate
capacity capable of achieving the required compaction. Rolling shall
commence at the lower edge and proceed towards the upper edge
longitudinally for portions having unidirectional cross fall  and super-
elevation and shall commence at the edges and proceed towards the
crown for portions having cross falls on both sides.”



Clause401.7 Measurement for payment:

Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Clause 404.2.1 Coarse aggregate:

Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Clause 404.2.3 Crushed Slag:

Delete this Clause

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:

Delete this Clause.

Clause 404.3.4 Rolling:

Delete in first para “three wheeled -------------- rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause501.8.2.4 Profile Corrective Course and itsapplication:

Replace (ii)) with

“The  material  for  bituminous  profile  corrective  course  shall  be  laid
independently  of  all  other  courses,  adopting  such  construction
procedures and using such equipment as may be appropriate to the
specified  type  of  material  and  thickness  of  the  course
manually/machine paid as approved by the engineer-in-charge. The
method of providing profile corrective course shall be approved by the
engineer-in-charge.



Clause501.8.3.1 Preparing Existing Granular Surface

Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid
shall be thoroughly swept clean of dust and any other extraneous 
material using mechanical broom and dust collected removed or 
blown of using compressed air except in places where technical 
means cannot reach. A prime coat conforming to Clause 502 shall be 
applied prior to laying profile corrective course.”

Clause 501.8.3.4 Laying the Profile Corrective Course.

Clause 501.8.3.4.1 This clause shall read as under:

“The surface on which profile corrective course is to be laid shall be
thoroughly swept clean of dust and any other extraneous material
using mechanical broom and dust collected removed or blown off using
compressed air except in places where mechanical mans cannot
reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
501.8.3.2, the profile corrective course with materials as per Clause
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of
particular Specification Clause.”

Clause 502 Prime Coat Over Granular Base :

Clause 502.2.3 The type of bitumen emulsion shall be slow setting.

Clause 503 Tack Coat

Clause 503.2.1 The type of bitumen emulsion shall be medium setting.

Clause 504 Bituminous Macadam:

Clause 504.2 Materials

Clause 504.2.1 Bitumen:

The penetration grade of bitumen shall be 60/70.

Clause 507 & 509 Bitumen

The penetration grade of bitumen shall be 60/70.

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the
provision of bitumen in the mix as per job mix formula. No variation in
the rate for  this  item will  be admissible  on account  of  quantity  of
bitumen used.



Clause 801

801 TRAFFICSIGNS

801.1 GENERAL

   The colour, configuration, size and location of all traffic signs for highways (other than
Expressways for which the size of the signs, letters and their placement shall be as
specified in the drawings and relevant Specifications or as directed bythe Engineer)
and for other roads, shall be in accordance with the Code of Practice for Road Signs,
IRC: 67:2010, or as shown on the drawings. In the absence of any details or for any
missing details  (for  example,  chevron signs  etc.),  the  signs  shall  be  provided in
accordance with international standards and/or as directed by the Engineer.

Unless otherwise specified, the signs shall be reflectorised as shown on the
drawings or as directed by the Engineer. They shall be of retro-refiectorised
type and made of micro-prismatic type reflective as per IRC:67:2010.

In  general,  cautionary  and mandatory  signs'  shall  be  fabricated through
process of screen printing. In regard to informatory signs with inscriptions or
cut  letters  of,  coloured  retro-reflective  sheeting  comprising  unmetalised
micro-prismatic  element  material  as  per  IRC:67:2010  or  durable
transparent, coloured overlay film shall be used which must be bonded well
on the base sheeting, as directed by the Engineer.

801.2 Materials

The various materials and fabrication of the traffic signs shall conform to 
the following requirements:

801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or 
otherwise as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel  shall  conform to the requirement  of  
IS:1786 unless otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall  
conform toIS:226 and IS:2062 or any other relevant IS Specifications.

 801.2.5 Substrate: Sign panels may be fabricated on aluminium sheet, aluminium 
composite  panel,  fibre  glass  sheeting,  or  sheet  moulding  compound.  
Aluminum  sheets  used  for  sign  boards  shall  be  of  smooth,  hard  and  
corrosion  resistant  aluminium  alloy  conforming  to  IS:736-Material  
designation 24345 or 1900. Aluminium Composite Panel and other materials 
shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements.

801.2.6 Shoulder  mounted  ground  signs  with  a  maximum  side  dimension  not  
exceeding 600mm shall not be less than 1.5 mm thick with Aluminium and 
3 mm thick with  Aluminium Composite Material. All other signs shall be at 
least 2mm thick with Aluminium and 4 mm thick with Aluminium Composite 



Material. The thickness of the sheet shall be related to the size ofthe sign 
and its support and shall be such that it does not bend or deform under  
prevailing wind and other loads. All overhead signs made with Aluminium  
Composite Material shall  be minimum 4 mm thick to withstand wind and  
other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details  
(thickness, etc.) shall be as per the approved drawings or as directed by the 
Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall
consist  ofthe white or coloured sheeting having a smooth outer-surface  
which has the property of retro-reflection over its entire surface. It shall be 
weather-resistant and show colour fastness. It shall be new and unused  
and shall show no evidence of cracking, scaling, pitting, blistering, edge  
lifting or curling and shall have negligible shrinkage or expansion. A 
certificate of having tested the sheeting for co-efficient of retro-reflection,  
day/night time colour luminous, shrinkage, flexibility, linear removal, 
adhesion, impact resistance, specular gloss and fungus resistance 3 years 
outdoor weathering and its having passed these tests shall be obtained  
from a Government Laboratory, by the manufacturer of the sheeting. The 
retro- reflective sheeting shall be either of Engineering Grade material with 
enclosed  lens,  High  Intensity  Grade  with  encapsulated  lens  or  Micro-
prismatic Grade retro-reflective element material as given in Clause below

801.3.2 Micro Prismatic  Grade Sheeting (Type XI)  :Retro  reflective  sheeting  
typically manufactured as a cube corner. The reflective sheeting shall be 
retro reflective sheeting made of micro prismatic retro reflective material.  
The retro reflective surface, after cleaning with soap and water and in dry 
condition shall have the minimum co-efficient of retro reflection (determined
in accordance with ASTM D 4956-09) as indicated in Table800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI

A
Prismatic Grade Sheeting (Candelas per Lux per Square Metre)

A Minimum Coefficient of Retro reflection(RA)(cd.lx-1 .m-2 ).
B Values for 0.1 observation angles are supplementary requirements that shall apply only

      when specified by the purchaser in the contract or order.

Observation Entrance white Yellow Orange Green Red Blue Brown Florescen Florescent Florescent
Angle Angle tyellow yellow Orange

-Green
0.1 

B

° -4° 830 620 290 83 125 37 25 660 500 250
0.1 

B
° +30° 325 245 115 33 50 15 10 260 200 100

0.2° -4° 580 435 200 58 87 26 17 460 350 175

0.2° +30° 220 165 77 22 33 10 7 180 130 66
0.5° -4° 420 315 150 42 63 19 13 340 250 125
0.5° +30° 150 110 53 15 23 7 5 120 90 45
1.0° -4° 120 90 42 12 18 5 4 96 72 36
1.0° +30° 45 34 16 5 7 2 1 36 27 14



When totally wet, the sheeting shall show not less than 90 percent of the values, 
of retro reflection indicated in above Table. At the end of 10 years, the sheeting 
shall retain at least 80 percent of its original retro-reflectance.

801.3.3 Messages  /  borders:  The  messages  (legends,  letters,  numerals  etc.)  and  
borders shall either be screen-printed or of cut-outs from durable transparent  
overlay or cut-out  from same type of  reflective sheeting (excluding for  black  
colour) for the cautionary/ mandatory signs. Screen printing shall be processed 
and finished with materials and in a manner specified by the sheeting 
manufacturer.  For  the  information  and  other  signs,  the  messages  (legends,  
letters, numerals etc.) and borders shall  be cut-out from durable transparent  
overlay film or cut  out  from same reflective sheeting only. Cut-outs shall  be  
bonded with the sheeting in the manner specified by the manufacturer. Both the 
screen  printed  areas  and  cut-out  messages  sheetings  and  cut-out  durable  
transparent overlay film shall be covered under the warranty period of the 
sheeting type, issued by the sheeting manufacturer

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient 
of retro-reflection shall not be less than 50    percent of the values of 
corresponding colour in Tables 800 as applicable.

801.3.4.1 Cut-out  messages and borders,  wherever  used,  shall  be  made out  of  retro-  
reflective sheeting (as per Clauses 801.3.2 as applicable), except those in black 
which shall be of non-reflective sheeting.

801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties 
shall beas stipulated in ASTM 4956-09. The colours shall be durable and uniform
in acceptable hue when viewed in day light or under normal headlights at night 
and in inclement weather conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion 
to a smooth clean surface, or a tack free adhesive activated by heat, applied in a
heat-vacuum applicator, in a manner recommended by the sheeting 
manufacturer. The adhesive shall  be protected by an easily  removable liner  
(removable by peeling without soaking in water or other solvent) and shall be  
suitable for the type of material of the base plate used for the sign. The adhesive 
shall form a durable bond to smooth, corrosion and weather resistant surface of 
the base plate such that it shall not be possible to remove the sheeting from the 
sign "base in one piece by use of sharp instrument. In case of pressure-sensitive
adhesive sheeting, the sheeting shall be applied in accordance with the 
manufacturer's Specifications. Sheeting with adhesives requiring use of solvents 
or other preparation for adhesive shall be applied strictly in accordance with the 
manufacturer's instructions.

801.3.7 Refurbishment:  Where  existing  signs  are  specified  for  refurbishment,  the  
sheeting shall have a semi-rigid aluminium backing or materials as per Clause 
801.2.5, pre- coated with aggressive-tack type pressure sensitive adhesive. The 
adhesive shall be suitable for the type of material used for the sign and should 
thoroughly bond with that material.



801. 3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive
the retro- reflective sheeting. The sheeting of the material as per IRC: 67:2010 shall be de-

greased either by acid or hot alkaline etching and all scale/dust/ coating of any 
type removed/ scrubbed to obtain a smooth plain surface before the application 
of retro-reflective sheeting. If the surface is rough, approved surface primer may 
be used. After cleaning, metal shall not be handled, except by suitable device or 
clean canvas gloves, between all cleaning and preparation operation and 
application of reflective sheeting/primer. There shall be no opportunity for the  
substrate to come in contact with grease, oil or other contaminants prior to the 
application of retro-reflective sheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is  
unavoidable;  at  splices,  sheeting  with  pressure  sensitive  adhesives  shall  be  
overlapped not less than 5 mm. Where screen printing with transparent colours is
proposed,  only  butt  jointing shall  be used.  The material  shall  cover the sign  
surface evenly and shall be free from twists, cracks and folds. Cut-outs to 
produce legends and borders shall be bonded with the sheeting in the manner 
specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a  
ten year  warranty for  satisfactory field  performance including stipulated retro-
reflectance of the retro-reflective sheeting of micro-prismatic sheeting, a seven-
year warranty for high intensity grade and a five year warranty for the sheeting of 
engineering grade and submit the-same to the Engineer. In addition, a ten year, 
seven year and a five year warranty for satisfactory In- field performance of the 
finished sign with retro-reflective sheeting of micro prismatic, high intensity grade 
and engineering grade respectively, inclusive of the screen printed or cut out  
letters/legends and their bonding to the retro-reflective sheeting shall be obtained
from the contractor/supplier  and  submitted to  the Engineer.  The  Contractor/  
supplier shall also furnish the LOT numbers and certification that the signs and 
materials  supplied  against  the  assigned  work  meets  all  the  stipulated  
requirements and carry the stipulated warranty and that the contractor/supplier is 
the authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the 
start of warranty. The warranty shall also cover the replacement obligation by the
sheeting manufacturer as well as contractor for replacement/repair/restoration of 
the retro-reflective efficiency.

A certificate  in  original  shall  be  given by  the  sheeting  manufacturer  that  its  
offered retro- reflective sheeting has been tested for various parameters such as 
co-efficient of retro- reflection, day/night time colour and luminance, shrinkage,  
flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus 
resistance and 3 year outdoor weathering; the tests shall be carried out by a  
Government Laboratory in accordance with various ASTM procedures and the 
results must show that the sheeting have passed the requirements for all the  
above mentioned parameters. A copy of the test reports shall be attached with 
the certificate.

801. Installation



801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes 
conforming to IS: 1239, Rectangular Hollow Section conforming to IS: 4923 or 

Square Hollow Section conforming to IS: 3589. Sign posts, their foundations and 
sign mountings shall be so constructed as to hold these in a proper and 
permanent position against the normal storm wind loads or displacement by
vandalism. Normally,signs with an area upto 0.9 sq.m shall be mounted on a 
single post, and for greater area two or more supports shall be provided. Post- end(s)

shall be firmly fixed to the ground by means of properly designed foundation.
The work of foundation shall conform to relevant Specifications as specified.

801.4.2 All components of signs (including its back side) and supports, other than the  
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed 
and painted with two coats of epoxy/ fiber glass/ powder coated paint, any part of
support post below ground shall be painted with protective paint.

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by 
bolts and washers of suitable size. After the nuts have been tightened, the tails 
of the bolts shall be furred over with a hammer to prevent removal.

801.5 Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall
be in numbers of different types of signs supplied and fixed, while for direction 
and  place  identification  signs,  these  shall  be  measured  by  area  in  square,  
meters.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road 
sign, including all materials, installing it at the site furnishing of necessary test  
certificates, warranty and incidentals to complete the work in accordance with  
these Specifications.

Note:  The warranty as specified in clause- 801.3.9 should be in the name of  
NHIDCL and it must be deposited to the PD.

802 OVERHEADSIGNS

802.1 General

802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs 
where the situation so warrants for proper information and guidance of the road 

users. The following conditions may be considered while deciding about the 
provision of overhead signs:

Traffic volume at or near capacity 
Complex interchange design
Three or more lanes in each direction
Restricted sight distance

closely spaced interchanges

Multi.-lane exits



Large percentage of commercial vehicles
High speed traffic

804 Reflective Pavement Markers (Road Studs/Cateyes)

 804.1 General
The work cover the providing and mixing of reflective pavement marker (RPM) or
road stud, a device which is bonded to or anchored within the road surface for 
lane marking and delineation for nighttime visibility. It reflects incident light in  
directions close to the direction from which it came.

 804.2 Material

804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl 
nitrite) or HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS)
orany other suitable material approved by the Engineer. The markers shall 
support a load of 13635 kg tested in accordance with ASTM D4280.

804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic 
cubes capable of providing total internal reflection of the light entering the lens face.  
Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or
equivalent.

804.3 Design
The slope or retro-reflecting surface shall preferably be 35+5 degree to base 
and the area of each retro-reflecting surface shall not be less than 13.0 sqcm.

804.4 Optical Performance

804.4.1 Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall have a
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-
12 or Table 800-13 as appropriate.

804.4.2 Omni-directional studs

Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2  
mcd/lx

Table 800-12 Minimum C.I.L. Values for Category “A” studs

Entrance Observation C.I.L. in mcd/lx
angle angle White Amber Red

0
0
U 5

0 
L&R 0.3

0
220 110 44

0
0
U 10

0 
L&R 0.5

0
120 60 24

Table 800-13 Minimum C.I.L. Values for Category „B  studs‟
Entrance Observation C.I.L. in mcd/lx

angle angle White Amber Red
0 U 6 L&R 0.3 20 10 4
0

0
U 10

0 
L&R 0.5

0

15 7.5 3

Note: 1) The entrance angle or 0 0
U corresponds to the normal aspect of thereflectors



when the reflecting road stud is installed in horizontal road surface.

2)  A  stud  that  incorporates  one  or  more  corner  cube  reflectors  shall  be
considered to be included in category „A . A stud that incorporates one or more‟
bi-convex reflectors shall be considered to be included in category „B .‟

804.5 Tests

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTME

809 “Practice for Measuring Photometric Characteristics” or as recommended in
BS:873 – Part 4:1973.

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric 
requirements if the measured C.I.L at any one position of measurement is  
less than the values specified in Table 800-12 or 800-13 provided that-

(i) the value is not less than 80% of the specified minimum, and

(ii) the average of the left and right measurements for the specific angle is 
greater than the specified minimum.

804.6 Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material  
which shall  be absolutely weather resistance and strong enough to support a 
load of 13635 kg tested in accordance with ASTM D4280. Its colour may be  
white, red, yellow, green or blue or combination as directed by the Engineer. Its 
water resistance shall meet the requirements of IP 65 in accordance with IS:  
12063:1987 Category 2 for protection against water ingress. The dimensions of 
solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have 
super bright LEDs so as to provide long visibility from a distance of more than 
800m. Its flashing rate shall not be less than 1 Hz. It should be able to give the 
prescribed performance in the temperature range of -400 C to +550 C. Its life
shall be not less than 3 years.

804.7 Fixing of Reflective Markers

804.7.1 Requirements

The enveloping profile of the head shall be smooth and the studs shall not  
present any sharp edges in traffic. The reflective portions of the studs shall be 
free from crevice or ledges where dirt might accumulate. All road studs shall be 
legibly market with the name, trademark or other means of identification of the 
manufacturer. Marker height shall not exceed 20 mm. Marker width shall not  
exceed 130 mm. The base of the marker shall be flat  within 1.3 mm. If the  
bottom of the marker is configured, the outermost faces of the configurations  
shall not deviate more than 1.3 mm from a flat surface. All road studs shall be 
legibly marked with the name, trade mark or other means of identification of the 
manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and 
the procedure recommended by the manufacturer. No nails shall be used to affix
the marker, as nails are hazardous for the roads. Regardless of the type of  
adhesive used, the markers shall not be fixed if the pavement is not surface dry 
and on new asphalt concrete surfacing until the surfacing has been opened to 
traffic  for  al  period of  not  less  than 14 hours.  The portions  of  the  highway  



surface, to which the marker is to be bonded by the adhesive, shall be free of 
dirt, curing compound, grease, oil, moisture, loose or unsound layers, paint and 
any other material which would adversely affect the bond of the adhesive. The 
adhesive shall be placed uniformly on the cleaned pavement surface or on the 
bottom of the marker in a quantity sufficient to result in complete coverage of the
area of contact of the marker with no voids present and with a slight excess after
the marker has been lightly pressed in place. For epoxy installations, excess  
adhesive around the edge of the marker, excess adhesive on the pavement and 
adhesive  on  the  exposed  surfaces  of  the  markers  shall  be  immediately  
removed.

804.7.3 Warranty and durability

The  contractor  shall  obtain  from  the  manufacturer  a  two-year  warranty  for  
satisfactory  field  performance  including  stipulated  retro-reflectance  of  the  
reflecting panel and submit the same to the Engineer, In addition, a two year  
warranty for satisfactory infield performance of the finished road marker shall  
also be given by the contractor who carried out the work of fixing of reflective 
road markers. In case the markers are displaced, damages, get worn out or lose
their  reflectivity  compared  to  stipulated  standards,  the  contractor  would  be  
required to replace all such markers within 15 days of the intimation from the 
Engineer at his own cost.

804.8 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different  
types of markers supplied and fixed.

804.9 Rate

The  contract  unit  rate  for  reflective  road  markers  shall  be  payment  in  full  
compensation  for  furnishing  all  labour,  material,  tools,  equipment  including  
incidental costs necessary for carrying out the work at site conforming to the  
specifications  complete  as  per  approved  drawings  or  as  directed  by  the  
Engineer.

Note: The warranty as specified in clause- 804.7.3 should be in the name 
of NHIDCL and it must be deposited to the BO.



SECTION 900 – QUALITY CONTROL FOR ROAD WORKS

Clause901 General

Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other
similar material where essential tests are to be carried out at
the manufacture’s plant or at laboratories other than the site
laboratory,  the  cost  of  samples,  sampling,  testing,  and
furnishing  of  the  test  certificates  shall  be  borne  by  the
Contractor. The frequency of tests regarding bitumen, cutback
and emulsion in respect of its quality shall be as per the Table
900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES

Clause1014 Storage of Materials:
Clause 1014.3 Aggregates

The  following  shall  be  added  at  the  end  of  the  Clause:  
“Aggregates  shall  be  stockpiled  in  a manner  that  will  avoid  
segregation, contamination by foreign materials and intermixing
of various sizes of aggregates.”

SECTION 3002 - RESTORATION OF RAIN CUTS:

Clause 3002.4 Amend this as under:

“The earth works for restoration of rain cuts shall be measured 
in cum.”
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