










 

 
“Construction of various link roads (03 Nos.) in Leh Town for Urban Local bodies Department, UT of 

Ladakh” 

 

 

The details of Individual works forming part of the overall contract are mentioned 
in the table below: 

 

Note: 

1. Single tender percentage shall be quoted by the bidder in the BoQ (Priced 
schedule) which shall be applicable for all works mentioned above. 

2. Work shall be awarded to the bidder whose overall bid amount worked out 
based on quoted percentage. 

3. Separate work orders shall be issued for each of the above-mentioned works 
by Engineer-in-charge. 

4. Separate running and final bills shall be prepared for each of the above-
mentioned works. 

5. Separate site registers shall be maintained for each of the above-mentioned 
works. 

6. Separate extension of time, if any, shall be applied for each of the above-
mentioned works. 

7. The Schedule of Quantities for each of the work mentioned above is 
enclosed with RFP.   

 

 

 

 

 

 

 

 

 

 

Sr.  

No. 

 

State/ 

UT 

 

Description of the work 

Estimated 

Cost 

excluding 

GST (Rs) 

Completion 

period 

Defect 

Liability 

Period 

 

 

1 

 

Ladakh 

Construction of foot path 
from Bharat House to 
Chulichan 

 

11,14,652/- 

 

2 months    1 year 

 

2 

 

Ladakh 

Construction of road to 
Munsel Society School. 

9,32,799/- 2 months 
   1 year 

 

3 

 

Ladakh 

Blacktopping of Lower Tukcha 
from Rizong Labrang to 
Zorawar fort (800) 

6,30,218/- 2 months 
   1 year 

  Total 26,77,669/-   
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Section –II 
 

INSTRUCTIONS TO BIDDERS 
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Instructions to Bidders (ITB) 

 
A. General 

1. Scope of Bid 
 
1.1 The Executing Agency (as defined in the Appendix to ITB) invites bids for “as 

described in these documents and referred to as “the works”. The name and RFP 
number of the works is provided in the Appendix to ITB.  

 

1.2 The successful Bidder will be expected to complete the Works by the intended 
Completion Date specified in the Contract Data (refer: Conditions of Contract & 
contract Data). 

 

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are 
synonymous. 

 

2.  Source of Funds    

 

2.1 The expenditure on this project will be provided by Urban Local Bodies 
Department, Government of UT of Ladakh to the National Highways & 
Infrastructure Development Corporation Limited (NHIDCL).  

 

3. Eligible Bidders        

 

3.1 Bidder may be an individual, private entity, sole or partnership firm, company 
incorporated and registered in India, having prior experience of executing Urban 
/Rural roads or RCC infrastructure works are eligible for bidding for this RFP. 

 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public 
undertaking, autonomous body, authority by whatever name called under the 
Central or the State Government. 

 

4.  Qualification of the Bidder 

 

4.1 The bid is open to individuals /entity from India only and entity/firm/company 
having any share of the person resident outside India or is controlled by person 
resident outside India, is not eligible for the bid. 

 

4.2 All bidders shall include the following information and documents with their bids in 
Section-III Qualification Information unless otherwise stated in the Appendix to ITB: 

 

a) Scanned copy of original documents defining the constitution or legal 
status, ownership details, place of registration, and principal place of 
business; written power of attorney of the signatory of the Bid to commit 
the Bidder;  

b) Power of attorney of signatory of Bid 

c) Scanned copy of Experience certificate in works of a similar nature and size 
for each of the last Five years with certificates from the concerned officer 
of the minimum rank of Executive Engineer or equivalent;  

d) Scanned copy of certificate from Charted Accountant as a proof of turnover 
for the past three years; (as per format enclosed Annexure-B) 
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e) Scanned copy of certificate from Charted Accountant as a proof of Net 
Worth for the latest audited financial year;(as per format enclosed 
Annexure-A) 

f) Scanned copy of Information regarding any litigation or arbitration during 
the last five years in which the Bidder is involved, the parties concerned, 
the disputed amount, and the matter;  

g) Scanned copy of the affidavit on the Stamp Paper, duly attested from the 
Notary Public, that the information furnished with the bid documents is 
correct in all respects. 

h) Scanned copy of Undertakings as mentioned in Section III Cl.2. 

i) Any other information/documents required to be completed and submitted 
by bidders, as specified in the Appendix to ITB & Section III, and to be 
uploaded by bidder on e-tender portal 

j) Scanned copy of proof of payment for cost of tender documents 

k) Scanned copy of GST and PAN Registration Certificate 

l) Scanned copy of Bid Security Declaration 

m) Self-Attested copy of MSME, if any. 

 

4.3 a) Bids from joint venture are not allowed. 

 

b) Deleted 

 

 

4.4 A.  To qualify for award of the contract, each bidder in its name should have 
the following; -  

 

a) achieved an average annual financial turnover (in all classes of civil 
engineering construction/fabrication works only) equivalent to 20% of 
estimated cost mentioned in NIB during last three year ending 31st 
March of the previous financial years duly certified by Chartered 
Accountant and shall have a minimum Net Worth  of 5% (five percent) of 
the Estimated Cost at the close of the preceding financial year 

 

b) Satisfactorily completed ,as a prime contractor  similar works during last 
Five years ending last day of month previous to the one in which bids are 
invited should be either of the following: 

 

i. One similar completed work* costing not less than amount equals to 80% of 
estimated cost put to tender. 

OR 

ii. Two similar completed works* costing not less than amount equals to 60% of 
estimated cost put to tender. 

OR 

iii. Three similar completed works* costing not less than amount equals to 40% 
of estimated cost put to tender. 

 

(**The “similar completed work(s)”means:  Construction of Bituminous Roads or 

Renovation of Bituminous Roads) 
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(Escalation factor as specified below shall be used to bring the value of such completed 
works at the level of financial year i.e.2020-21) 

 

Year Multiplying Factor 

One (1)  (2020-21) 1.00 

Two(2)  (2019-20) 1.05 

Three(3) (2018-19) 1.10 

Four(4)  (2017-18) 1.15 

Five(5)  (2016-17) 1.20 

 

 

4.4 B Each bidder must produce: 

(i) An affidavit on a Stamp Paper of Rs. 100 duly attested from the Notary 
Public, that the information furnished with the bid documents is correct in 
all respects; and  

(ii) Such other certificates as defined in the Appendix to ITB.  

(iii)Failure to submit the certificates/documents as specified above or in 
Appendix to ITB shall make the bid non-responsive. 

 

4.5 Sub-Contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria. 

 

4.6 Bidder who meets the minimum qualification criteria will be qualified only if their 
available bid capacity is equal to the total estimated cost as mentioned in NIB. The 
available bid capacity will be calculated as under: 

 

Assessed available Bid capacity = (A*N*2.5-B) 

 

Where 

A= Maximum value of civil engineering works executed in any one year during 
the last Five years (updated to the price level of the year indicated in Appendix) 
taking into account the competed as well as works in progress. 

 

N= Number years prescribed as construction time for this tender.  
 

B= Value (updated to the price level of the year indicated in table below under 
note) of existing commitments, works for which Appointed Date/Commencement 
Date has been declared or on-going works to be completed during the period of 
completion of the works for which bid is invited. For the Sake of clarification, it is 
mentioned that works for which LOA has been issued but Appointed 
Date/Commencement Date not declared as on Bid Due Date shall not be considered 
while calculating value of B. 
 

Note: The Statement showing the value of all existing commitments, works for 
which Appointed Date/Commencement Date has been declared or on-going 
works as well as the stipulated period of completion remaining for each of the 
works listed should certified from the bidder.  For any wrong certificate the 
bidders shall be debarred for a period of 2 years--- The factors for updating of the 
value of civil engineering works to the price level of the year are indicated as 
under: 

 
Year Year-1 Year-2 Year-3 Year-4 Year-5 

Escalation  
factor 

1.00 1.05 1.10 1.15 1.20 
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4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

(i) made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring by Government agencies. 

(iii) Tampered the bid document in any manner. 

 

 

5.  One Bid per Bidder 
 

5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more 
than one Bid will cause the proposals with the Bidder's participation to be 
disqualified. 

 

6.   Cost of Bidding 
 

6.1 The Bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Executing Agency will, in no case, be responsible or liable for those 
costs. 

 

7.  Site Visit and Site Location 
 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 
and familiarise himself with the Site of Works. The Bidder shall execute the work 
as per the approved make of material specified in the BOQ of this RFP and obtain 
all information that may be necessary for preparing the Bid and entering into a 
contract for execution of the Works. The costs of visiting the Site shall be at the 
Bidder's own expense. He may contact the person whose contact details are given 
in the Appendix to ITB. 

 

7.2 The indicative scope of work includes execution of following work: 

 

“Construction of various link roads (03 Nos.) in Leh Town for Urban Local Bodies 

Department, UT of Ladakh (2nd Call)” 

 
The details of Individual works forming part of the overall contract are mentioned 
below: 
 
1. Construction of foot path from Bharat House to Chulichan 

2. Construction of road to Munsel Society School. 

3. Blacktopping of Lower Tukcha from Rizong Labrang to Zorawar fort ( 800) 

 
 
 
 
 
 
 
 
 

 



 

 
“Construction of various link roads (03 Nos.) in Leh Town for Urban Local bodies Department, UT of 

Ladakh” 

 

 

B. Bidding Documents 
 
8.  Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and addenda 
issued in accordance with Clause 10: 

 

Volume- I:- 

i. Notice Inviting Tender 

ii. Instructions to Bidders & Appendix to Bid 

iii. Qualification Information 

iv. Forms of Bank Guarantee, Agreement & LOA  

v. Conditions of Contract & Contract Data  

vi. Scope of work& Technical specifications 

vii. List of Approved Makes of Materials 

viii. Tender Drawings 

ix. Special Conditions of Contract 
 
Volume - II:- 

  

i. Schedule of Quantities  

ii. Priced Schedule for Total Project 

8.2 The bidder is expected to examine the bid document including the schedule of 
quantities, tender drawings, technical specifications, contract conditions and 
special conditions of contract and access the site locations, include all 
transportation and miscellaneous cost while quoting the bid 

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, and specifications, schedule of quantities, forms and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder‟s own risk. Pursuant to clause 26 hereof, bids, 
which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 

 

9.  Clarification of Bidding Documents  

 

9.1 A prospective Bidder requiring any clarification on the bid document may notify the 
Executing Agency in writing or by e-mail (scanned copy) at the Executing Agency's 
address indicated in the Notice Inviting Tender. The Executing Agency will respond 
to any request for clarification received earlier than 7 days prior to the deadline 
for submission of bids. Copies of the Executing Agency‟s response will be hosted on 
website or which are required in the opinion of the Executing Agency including a 
description of the enquiry, but without identifying its source. 

 

10.   Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Executing Agency may modify the 
bidding documents by issuing addenda. 
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10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
hosted on the NHIDCL website/e-procurement portal only. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Executing Agency shall extend, as necessary, 
the deadline for submission of bids, in accordance with Clause 20.2. 

 

C.  Preparation of Bids 
 

11.   Language of Bid 

 

11.1 All documents relating to the Bid shall be in English as specified in the Appendix to 
ITB. 

 

12.   Documents Comprising the Bid 

 

12.1 The e-bid submitted by the bidder shall be in two separate parts. Part-I This shall 
be named Technical Bid and shall comprise of information submitted online as per 
Cl. 4.2 in Sec-II. Part-II It shall be named Financial Bid and shall comprise of (i) 
Priced bill of quantities. 

 

12.2 Documents comprising Technical and Financial BID 

 

The Bidder shall first upload all the project details, net worth details, turnover 
details and all other details required in this RFP for technical qualification. The 
Bidder shall ensure that all the details are updated as on the due date of 
submission of this bid.  

 

12.2.1 The Bidder shall then apply for the RFP on the CPPP website https:// 
eprocure.gov.in/eprocure/app by submitting the documents mentioned below 
along with the supporting documents which shall comprise of the Technical BID on 
the CPPP portal : 

 
Technical Bid 

 

a) Scanned copy of original documents defining the constitution or legal 
status, ownership details, place of registration, and principal place of 
business; written power of attorney of the signatory of the Bid to commit 
the Bidder;  

b) Scanned copy of Experience certificate in works of a similar nature and size 
for each of the last Five years with certificates from the concerned officer 
of the minimum rank of Executive Engineer or equivalent;  

c) Scanned copy of certificate from Charted Accountant as a proof of turnover 
for the past three years; (as per format enclosed Annexure-B) 

d) Scanned copy of certificate from Charted Accountant as a proof of Net 
Worth for the latest audited financial year;(as per format enclosed 
Annexure-A) 

e) Scanned copy of Information regarding any litigation or arbitration during 
the last five years in which the Bidder is involved, the parties concerned, 
the disputed amount, and the matter;  

f) Scanned copy of the affidavit on the Stamp Paper, duly attested from the 
Notary Public, that the information furnished with the bid documents is 
correct in all respects. 

g) Scanned copy of Undertakings as mentioned in Section III Cl.2. 
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h) Copy of online receipt towards payment of cost of Bid document of required                
amount;  

i) Any other information/documents required to be completed and submitted 
by bidders, as specified in the Appendix to ITB & Section III, and to be 
uploaded by bidder on e-tender portal 

j) Scanned copy of GST and PAN Registration Certificate 

k) Scanned copy of Bid Security Declaration 

l) Self-Attested copy of MSME, if any.  

 
Financial Bid  

 
a) To be submitted online on GoI e-tendering portal 

(https://eprocure.gov.in/cppp) on or before Schedule time given in NIB 

 

 

12.2.2 The Bidder shall submit the following documents physically by date and time 
given in Appendix to ITB: 

 

a) Original power of attorney of the signatory of the Bid to commit the Bidder;  

b) Original Bid Security Declaration 

c) Copy of online receipt towards payment of cost of Bid document of 
required amount;  

d) Original Affidavit duly notarized and undertakings as per Section III; 

e) Scanned copy of Experience certificate in works of a similar nature and size 
for each of the last Five years with certificates from the concerned officer 
of the minimum rank of Executive Engineer or equivalent;  

f) Scanned copy of certificate from Charted Accountant as a proof of turnover 
for the past three years; (as per format enclosed Annexure-B) 

g) Scanned copy of certificate from Charted Accountant as a proof of Net 
Worth for the latest audited financial year;(as per format enclosed 
Annexure-A) 

h) Scanned copy of Information regarding any litigation or arbitration during 
the last five years in which the Bidder is involved, the parties concerned, 
the disputed amount, and the matter;  

i) Scanned copy of Undertakings as mentioned in Section III Cl.2. 

j) Any other information/documents required to be completed and submitted 
by bidders, as specified in the Appendix to ITB & Section III, and to be 
uploaded by bidder on e-tender portal 

k) Scanned copy of GST and PAN Registration Certificate 

l) Self-Attested copy of MSME, if any.   

 

12.2.3 The documents listed at clause 12.2.2 shall be placed in an envelope, which shall 
be sealed. The envelope shall clearly bear the identification “BID for (Name of the 
Project)” and shall clearly indicate the name and address of the Bidder. In 
addition, the BID Due Date should be indicated on the right hand top corner of the 
envelope.  

 

12.2.4 The envelope shall be addressed to the officer designated whose Name and Address 
is given in the Bid document.  

 

12.2.5 If the envelope is not sealed and marked as instructed above, the Authority 
assumes no responsibility for the misplacement or premature opening of the 
contents of the BID submitted and consequent losses, if any, suffered by the 
Bidder.  
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12.2.6 BIDs submitted by fax, telex, telegram or e-mail shall not be entertained and shall 
be summarily rejected. 

 

12.3 The following documents, which are not submitted with the bid, will be deemed to 
be part of the bid. 

 

Section   Particulars 

 

1 Notice Inviting Bid 

2 Instruction to the bidders& appendix to bid 

3 Conditions of Contract 

4 Contract Data 

5 Scope of work & Technical specifications 

6 List of Approved Makes of Materials 

7 Tender Drawings 

8 Special Conditions of Contract 

9 Schedule of Quantities of each work 

10 Price Schedule 

 

 

13. Bid Prices 

 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of 
tender document on https:// eprocure.gov.in/eprocure/app.  

 

13.3 The bidder is required to quote the percentage amount against the estimated cost 
excluding GST. GST at the existing rate & applicable laws will be paid to the 
contractor along with the each bill; however, the contractor has to submit the 
proof of GST payment for this specific work to government before next bill. In 
case, of non-submission of GST proof, the same will be recovered in the next bill.  

 

13.4 Based on the percentage quoted, the rates and prices shall be fixed for the 
duration of the Contract and shall not be subject to adjustment. 

 

14.   Currencies of Bid and Payment 

 

14.1 The price shall be quoted by the bidder entirely in Indian Rupees. All payments 
shall be made in Indian Rupees. 

 

15.   Bid Validity& Bid Document Cost  

 

15.1 Bids shall remain valid for a period of 120 days counted from the last date of 
submission of Technical bid as mentioned in NIB including the extensions given 
through the corrigendum‟s ,if any . 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Executing Agency may request that the bidders may extend the period of validity 
for a specified additional period. The request and the bidders‟ responses shall be 
made in writing or by e-mail. A bidder may refuse the request without forfeiting 
his bid security. A bidder agreeing to the request will not be required or permitted 
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to modify his bid, but will be required to extend the validity of his bid security for 
a period of the extension, and in compliance with Clause 16 in all respects. 

 

15.3 The Bidder is required to pay a non-refundable fee as mentioned in Appendix to ITB 
towards cost of Bid Document through RTGS/ NEFT/ other online mode to the 
NHIDCL‟s designated bank account. Details of designated bank account are as 
under: 

 

 

The Bidder must upload Copy of the online payment receipt (UTR/ Reference 
No./Transaction ID) towards payment of cost of Bid document. 

 

  15.4 Any bid not accompanied by Bid document fee/cost, shall be rejected by the 
Executing Agency as non-responsive. 

 

16.   Bid Security  

 

16.1 The Bidder is not required to submit the bid security in 
Cash/BG/NEFT/RTGS/ FDR/any other online mode. However, the bidder has 
to sign a Bid securing declaration accepting that if the bidder withdraw or 
modify its bid during the period of validity i.e. not less than 120 (one hundred 
Twenty) days from the bid due date or if  the bidder is awarded the contract 
and fail to sign the contract or to submit a performance security before the 
deadline defined in the request of the bid documents, the bidder will be 
suspended for participation in the tendering process for the works of NHIDCL 
and works under other Centrally Sponsored Scheme, for a period of one year 
from the bid due date of this work. The bid securing declaration shall be 
submitted as per the format mentioned in the RFP.A scanned copy of the Bid 
Securing Declaration shall be uploaded online while applying to the tender.  

 

Note: Forfeiture/ Forfeit and/ or appropriation/ appropriate of bid security 
mentioned anywhere in the RFP/Contract Agreement shall mean, “the bidder 
will be suspended for participation in the tendering process for the works of 
NHIDCL and works under other Centrally Sponsored Schemes, for a period of 
one year from the bid due date of this work.” 

 

16.2 The Bid Security will be forfeited:  
 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity; or 

b) if the Bidder does not accept the correction of the bid price, pursuant to Clause 
27; or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to  

i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security; and/or 

iii. Submit the original documents as specified in Clause 12.2; 

Sr.No. Particulars Details 

1.  Name of Beneficiary NHIDCL ESTABLISHMENT ACCOUNT 

2.  Beneficiary Bank Account No. 76513070002321 

3.  
Beneficiary Bank Branch Name 
and Address 

Canara Bank (erstwhile Syndicate Bank)                  
Leh Branch, Tsaskan Complex near LIC 
Office, Distt. Public library Road, Leh-
194101 

4.  Beneficiary Bank Branch IFSC CNRB0017651 
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iv. Corrupt or Fraudulent Practices as specified in Clause 35. 

 

17.  Alternative Proposals by Bidders 

 

17.1 Bidder shall submit offers that fully comply with the requirement of the bidding 
document including conditions of contract, Conditional offer or alternate offer will 
not be considered further in the process of tender evaluation and the bid will be 
declared non-responsive. 

  

18. Format and Signing of Bid 

 

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 
12 of the ITB.  

 

 

 

D. Submission of Bids 
 

19.   Marking of Bids 

 

19.1  The documents to be submitted in Online Mode should be as per clause 12.2 of ITB 

 

20.   Schedule for Submission of Bids: As per the date schedule given in NIB 

 

20.1 Complete E-Bid to be uploaded on e-procurement portal before due date & time. 

20.2 The Executing Agency may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations 
of the Executing Agency and the bidders previously subject to the original deadline 
will then be subject to the new deadline. 

20.3 The detailed schedule for submission of bid shall be, as given in Appendix to ITB.  

 

21.  Deleted 

 

22.  Modification and Withdrawal of Bids 

 

22.1 Bidders may modify or withdraw their e-bids before the deadline prescribed in 
Clause20. 

22.2 No bid may be modified after the deadline for submission of Bids. 

22.3 Withdrawal of a Bid between the deadline for submission of bids and the expiration 
of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to 
Clause 16. 

 

E.  Bid Opening and Evaluation 
 

23.  Bid Opening 
 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 
received shall be opened on the date and time mentioned in the Appendix to ITB. 
'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsive shall be opened on the subsequent date through online 
process of e-tender, which will be notified to such bidders. 

  

23.1 The Executing Agency will open the "Technical Bid" of all the bids received within 
due date and time, in the presence of the bidders/bidders‟ representatives who 
choose to attend at the time, date specified in the NIB. In the event of the 
specified date for the submission of bids being declared a holiday for the Executing 
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Agency, the Bids will be opened at the appointed time and location on the next 
working day. 

 

23.2 In all other cases, the amount of Bid Security Declaration, forms and validity shall 
be announced. Thereafter, the Executing Agency at the time of opening of 
Technical bids, will announce the bidders' names and such other details. 

 

23.3 The Executing Agency will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with Clause 23.1.  

23.4   

i. The bids accompanied with valid bid security Declaration will be taken up for 
evaluation with respect to the Qualification Information and other information 
furnished in Part I of the bid pursuant to Clause 12.1. 

ii. As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Executing Agency may at his 
discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained. 

 

23.5 The Executing Agency shall inform the bidders, whose technical bids are found 
responsive, of the date, time and place of opening of the financial bids. The 
bidders so informed, or their representative, may attend the meeting of opening of 
financial bids.        

 

23.6 The financial bids of only the responsive bidders will be opened. The responsive 
bidders‟ names, the Bid prices, the total amount of each bid, pursuant to clause 22 
and such other details as the Executing Agency may consider appropriate will be 
announced by the Executing Agency at the time of bid opening.  

 

23.7 The Executing Agency shall prepare the minutes of the opening of the Financial  

          Bids. 

 

24.  Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation, and comparison 
of bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Executing Agency‟s processing of bids or award decisions may result 
in the rejection of his Bid. 

 

25.   Clarification of Bids and Contacting the Executing Agency 

 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Executing 

Agency may, at his discretion, ask any Bidder for clarification of his-Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by email, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Executing Agency in the evaluation of the Bids 
in accordance with Clause 27.  

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Executing Agency on any 
matter relating to his bid from the time of the bid opening to the time the contract 
is awarded. If the Bidder wishes to bring additional information to the notice of the 
Executing Agency, he should do so in writing.  



 

 
“Construction of various link roads (03 Nos.) in Leh Town for Urban Local bodies Department, UT of 

Ladakh” 

 

 

 

25.3 Any effort by the Bidder to influence the Executing Agency in the Executing 
Agency's bid evaluation, bid comparison or contract award decisions may result in 
the rejection of the Bidders' bid.  

 

26.   Examination of Bids and Determination of Responsiveness 

 

26.1 During the detailed evaluation of “Technical Bids”, the Executing Agency will 
determine   whether each Bid  

(a)   meets the eligibility criteria defined in Clauses 3 and 4;  
(b)  the required documents uploaded by the bidder are in order; and  
(c)  is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced 
bill of quantities, technical specifications and drawings etc. 

 

27.   Correction of Errors. 

 

27.1 Financial Bids determined to be substantially responsive will be checked by the 
Executing Agency for any arithmetic errors.  

 

27.2 The amount stated in the Financial Bid will be corrected by the Executing Agency 
for the correction of errors and shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount, the Bid will be rejected, and the 
Bid Security shall be forfeited in accordance with Sub-Clause 16.6(b). 

 

28.   Evaluation and Comparison of Financial Bids. 

 

28.1 The Executing Agency will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26.  

 

28.2 In evaluating the bids, the Executing Agency will determine for each Bid the 
evaluated Bid price by adjusting the Bid price after making any correction for 
errors pursuant to Clause 27;  

 

28.3 If the Bid of the successful Bidder is seriously unbalanced then an irrevocable 
and unconditional guarantee from a Bank should also be submitted in the same 
form given in Section-IV towards an Additional Performance Security (the 
“Additional Performance Security”) for an amount calculated as under: 

 

a) If the Bid Price offered by the Selected Bidder is lower than 15% but upto 20% 
of the Estimated Project Cost, then the Additional Performance Security shall 
be 10% of the Bid Price offered by the selected Bidder. 

 

b) If the Bid Price offered by the Selected Bidder is lower than 20% of the 
Estimated Project Cost, then the Additional Performance Security shall be 20% 
of the Bid Price offered by the Selected Bidder.   

 

c) This Additional Performance Security shall be treated as part of the 
Performance Security.   

 

28.4 A bid, which is quoted unrealistically low and which cannot be substantiated 
satisfactorily by the bidder, may be rejected as non-responsive. 

 

29.  Deleted 
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F.  Award of Contract. 
 
30.  Award Criteria. 

 

30.1 Subject to Clause 32, the Executing Agency will award the Contract to the Bidder 
whose Bid has been determined: 

 

i. To be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price. 

 

31. Executing Agency‟s Right to accept any Bid and to reject any or all Bids 

 

31.1 Notwithstanding Clause 30, the Executing Agency reserves the right to accept or 
reject any Bid, and to cancel the bidding process and reject all bids, at any time 
prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Executing Agency‟s action. 

 

32. Notification of Award and Signing of Agreement. 

 

32.1 The bidder who‟s Bid has been accepted will be notified of the award by the 
Executing Agency. This letter (hereinafter and in the Part I General Conditions of 
Contract called the “Letter of Acceptance”) will state the sum that the Executing 
Agency will pay to the Contractor in consideration of the execution, completion  of 
the Works, by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

 

32.2.   The notification of award will constitute the formation of the Contract. 

 

32.3. The Agreement will incorporate all agreements between the Executing Agency and 
the successful Bidder. It will be signed by the Executing Agency and the successful 
Bidder within 7 days of receipt of valid Performance Security for full amount. 

 

33.   Performance Security. 

 

33.1 Performance security of Three (3) percent of Contract Price shall be furnished by 
the successful bidder to the Executing Agency in the form of an account payee 
demand draft, fixed deposit receipt from a commercial bank, bank guarantee 
issued/ confirmed from any of the commercial bank in India or online payment in 
an acceptable form. The performance Security for the work shall be as mentioned 
in the Appendix to ITB. 
 
Performance Security is to be furnished within 21 (twenty-one) days after Letter of 
Acceptance and it should remain valid for a period of 60 (sixty) days beyond the 
date of completion of all contractual obligations of the contractor, including Defect 
Liability Period (DLP). 

 

33.2 The performance security, if given in the form of a Bank Guarantee in the name of 
the Executing Agency, shall be from a Bank as per the details specified below or 
can be submitted by online mode directly into the NHIDCL‟s bank account as 
mentioned in Data sheet. Bank Guarantee shall be accepted from Public Sector 
Banks or Scheduled Private Sector Banks having Net Worth of Rs. 1,000/- Crores or 
more as per latest annual report of the bank. Authority reserves the right to add or 
remove any of names bank on which BG shall be accepted based on advisory from 
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the Government/RBI. The BGs issued by „Foreign Banks‟ and „Banks not 
mentioned in the list below‟ shall not be accepted. 

 

  

List of Public Sector Banks List of Scheduled Private Sector Banks 

1. Bank of Baroda 

2. Bank of India 

3. Bank of Maharashtra 

4. Canara Bank 

5. Central Bank of India 

6. Indian Bank 

7. Indian Overseas Bank 

8. Punjab National Bank 

9. Punjab & Sind Bank 

10. State Bank of India 

11. UCO Bank 

12. Union Bank of India 

1. Axis Bank Ltd. 

2. Bandhan Bank Ltd. 

3. CSB Bank Ltd. 

4. City Union Bank Ltd. 

5. DCB Bank Ltd. 

6. Federal Bank Ltd. 

7. HDFC Bank Ltd. 

8. ICICI Bank Ltd. 

9. IndusInd Bank Ltd. 

10. IDFC First Bank Ltd. 

11. Jammu & Kashmir Bank Ltd. 

12. Karnataka Bank Ltd. 

13. KarurVysya Bank Ltd. 

14. Kotak Mahindra Bank Ltd. 

15. Lakshmi Vilas Bank Ltd. 

16. RBL Bank Ltd. 

17. South Indian Bank Ltd. 

18. Tamil Nadu Mercantile Bank 

Ltd. 

19. Yes Bank Ltd. 

20. IDBI Bank Ltd. 

 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 
shall constitute sufficient ground for cancellation of the contract and forfeiture of 
the bid security converted into Performance Security (part) and debarment for a 
period of 2 years from the date of debarment. 

 

34. Advances. 

 

34.1 The Executing Agency will provide Advances as provided in Clause 46 of General 
Conditions of Contract . 

 

35.  Corrupt or Fraudulent Practices. 

 

The Executing Agency will reject a proposal for award if it determines that the 
Bidder recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time, to bid for any work with National 
Highways Authority of India, if it at any time determines that the firm has engaged 
in corrupt or fraudulent practices in competing for the contract, or in its 
execution.   

 
 For the purpose of this clause, the following terms shall have the meaning 

hereinafter respectively assigned to them  
 

(a) “Corrupt practice” means (i) the offering, giving, receiving, or  soliciting, 
directly or indirectly, of anything of value to influence the actions of any 
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person connected with the Bidding Process (For avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly 
or indirectly, any official of the Authority who is or has been associated in any 
manner, directly or indirectly, with Bidding Process, at any time prior to the 
expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed to 
constitute influencing the actions of a person connected with the Bidding 
Process); 

 
(b)  “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process;   

 
The Executing Agency requires the bidders/Contractors to strictly observe the laws 
against fraud and corruption enforced in India, namely, Prevention of Corruption 
Act, 1988. 
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Appendix to ITB 
Clause No. 

1.1 The Employer shall be Urban Local Bodies Department, UT of Ladakh represented by 
its Director.  
 
The Executing Agency is NHIDCL represented by Executive Director(P), RO-Ladakh, 
National Highways & Infrastructure Development Corporation Limited. 
 
Name of Work : “Construction of various link roads (03 Nos.) in Leh Town for  

Urban Local Bodies Department, UT of Ladakh (2nd Call)” 

 
The details of Individual works forming part of the overall contract are mentioned  below: 
 
1. Construction of foot path from Bharat House to Chulichan 

2. Construction of road to Munsel Society School. 

3. Blacktopping of Lower Tukcha from Rizong Labrang to Zorawar fort ( 800) 

 
RFP No:91/RO-Ladakh/2021-22 
 

3.1 
 

Bidder may be an individual, private entity, sole or partnership firm, company 
incorporated and registered in India. 
 

4.4 
A  
 
 
 

(a) achieved an average annual financial turnover (in all classes of civil 

Engineering construction only) equivalent to 20% of the Estimated Cost put to 

tender during last three year ending 31st March of the previous financial year 

duly certified by Chartered Accountant and shall have a minimum Net Worth of 

5% of the Estimated Cost put to tender at the close of the preceding financial 

year. 

 

4.4 A 
 
 
 
 
 
 
 
 
 
 
 
 
7. 

 

i. One similar completed work** costing not less than amount equals to 80% of 
the Estimated Cost put to tender 

OR 

ii. Two similar completed works** costing not less than amount equals to 60% of 

the Estimated Cost put to tender.  

OR 

iii. Three similar completed works** costing not less than amount equals to 40% 

of the Estimated Cost put to tender.  
 

(**The “similar completed work(s)” means Construction of Bituminous Roads or 
Renovation of Bituminous Roads). 

 
Contact person for site inspection: DGM(P) Infra- Leh 

15.3  Bid Document cost (Incl. 18% GST): Rs.590/- (Rupees Five Hundred and Ninety only) 
 

16.2 Bid Security: Nil in cash. However the bidder has to submit the Bid Security 
declaration  in the prescribed format as mentioned in Section-IV, Forms of Bank 
Guarantees, LOA& Agreement 
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20.3 Date Schedule for submission of Bids 
 
 

Sl. 
No. 

Particulars Date 

1 Bid Document Download/ Start Date 20.10.2021 

2 Clarification / Pre bid queries Start Date 20.10.2021 

3 Clarification /Pre bid queries End Date 22.10.2021(1100 Hrs.) 

4 Pre bid meeting 22.10.2021 (1500 Hrs.) 

5 Bid submission start date 23.10.2021 

6 Bid submission End date (physical copy) 27.10.2021(1100 Hrs.) 

7 Opening date of Technical Bids 28.10.2021(1100 Hrs.) 

8 Opening of Financial Bids(Only of 
Technically Responsive Bidders) 

Will be intimated later 

 

 
33.1 Performance Security: 3% of the Contract Price. 
 

Bank Account details of NHIDCL (only for Bid Document cost) are given below: 
 
 

  
Sr.No. Particulars Details 

1 Name of Beneficiary NHIDCL ESTABLISHMENT ACCOUNT 

2 
Beneficiary Bank Account 
No. 

76513070002321 

3 
Beneficiary Bank Branch 
Name and Address 

Canara Bank (erstwhile Syndicate 
Bank) Leh Branch, Tsaskan Complex 
near LIC Office Distt. Public library 
Road, Leh-194101 

4 
Beneficiary Bank Branch 
IFSC 

CNRB0017651 
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(QUALIFICATON INFORMATION) 
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(SECTION –III) 
QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in this section on E-portal &Scanned Copies 
of documents to be submitted online will be used for the purposes of post qualification 
as provided for in Clause 4 of the Instructions to Bidders.  
 
1. For Individual Bidders  
 
1.1 Constitution or legal status of Bidder  
 
 [Upload scanned copy of Original]  
 
 Details of Ownership   
 _______________________________________________ 
 

Place of registration:   
 _______________________________________________ 
 
 Principal place of business:  
 _______________________________________________ 
 
 
1.2Power of attorney of signatory of Bid  

[Upload scanned copy & also submit Original copy in physical form]  
 
 
1.3 Total value of Civil Engineering construction work performed in the last three years 

(in Rs. Lakh) ( As per 4.2 (d) of section II,  ITB & Annexure- B of Section – III, 
Qualification Information)(Upload scanned copies of Turnover certificates from 
Chartered Accountant & also submit original certificate from Chartered 
Accountant)   

 
2017-2018-------------- 
2018-2019-------------- 
2019-2020-------------- 

 
Total                    ------------ 
Average per year ------------ 

 
1.4 (a)Work performed as prime contractor, work performed in the past as a 

nominated sub- contractor duly approved by Employer will also be considered, 
provided further that all other qualification criteria are satisfied (in the same 
name) on works of a similar nature during the last Five years to qualify as per ITB. 

 
Project 
Name 

Name of 
the 
Employer 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. Crore) 

Date 
of 
issue 
of 
work 
order 

Stipulated 
period of 
completion 

Actual 
date of 
comple
tion* 

Remarks 
explaining 
reasons 
for delay 
& work 
Completed 
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* Attach certificate(s) from the minimum rank of Executive Engineer or equivalent  
 
Note:  In case of nominated sub-contractor – a certificate from the minimum rank of 
Executive Engineer or equivalent of the Prime Employer should be obtained from 
whom an approval for subcontractor has been obtained.   

 
        (b) Information on Bid Capacity (works for which bids have been submitted and 

accepted and works which are yet to be completed) as on the date 7 days before the 
last date for bid submission (as per CI 4.6 of the ITB).  

 
(i) Existing commitments and on-going works (B) 
 

Descript
ion of 
works  

Place 
& 
State  

Contract 
No.  

Name & 
Address 
of 
Employe
r  

Value of 
Contract 
(Rs. Cr)  

Stipulated 
Period of 
Completio
n  

Value of 
works 
remaining to 
be 
completed in 
the next N 
years  
(Rs Cr)  

Escalat
ion 
factor 

Anticipated 
date of 
completion  

Escalated 
value of 
remaining 
work during 
completion 
period of 
work for 
which bids 
are invited  

1  2  3  4  5  6  7  8  9  10  

          

 

ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 
 

Descriptio
n of works  

Place & 
State  

Name & 
Address of 
Employer  

Date of issue 
of Latter of 
Acceptance 
(LOA)  

Value given 
in LOA  

Stipulated 
period for 
completio
n  

Value of 
work during 
completion 
period of 
work for 
which bids 
are invited  

1 2 3 4 5 6 7 

       

 
Upload copy of LOA  
 
iii) Bid capacity  

(Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 

 
A = Maximum value of engineering (Civil/ Electrical/ Mechanical ) works executed in any 
one year during the last five years (updated at the current price level), taking into 
account the completed as well as works in progress.Rs ______ Lakh (enclose the details) 

 
N= Number years prescribed as construction time for this tender.  

 

B = Value (updated at the current price level) of the existing commitments and ongoing 
works to be completed in the next „N‟ years. Rs__________ Lakh (enclose the details) 
N= Number of years prescribed for completion of the work 
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Assessed Available Bid capacity = (A*N*2.5 – B) 
 
 
1.5. The bidder must provide information regarding Availability of Key Equipment 

essential for carrying out the Works. 
 

 
Item of 
Equipment  

 
Requirement  

Availability Proposals Page no. 
of the 
proof 
attached  

 
Owned/Leased/ 

rented 

 
Nos./Capacity 

 
Age/Conditi
on 

Tipper/Trucks      

Hydraulic 
Excavator  

     

Batch Mix Plant       

Concrete Mixer      

Water Tanker       

Transit Mixer      

Vibrators      

Concrete Pump      

Crane/Hydra      

Any Other 
Equipment/Mac
hinery required 
to carry out the 
work 

     

      

1.6.Qualifications and Experience of Key Personnel proposed for administration and   
execution of the Contract. Attach biographical data for technical personnel. 

 

Position Name Qualification Year of 
Experience 
(General) 

Years of 
experience in the 
proposed position 

     

     

     

     

     

Etc.     

Note: The detailed and signed CVs of all the Key Technical Personnel, signed by the key 
personnel himself, be uploaded along with the bid as per proforma given in 
Appendix to ITB.  

 
1.7. Information on litigation/ arbitration history in which the Bidder is involved.  
 

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 
Present Status 
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2.  Bidders should provide the following affidavits/ undertakings as per formats 

enclosed hereafter:  
 

(i) Affidavit (it should be on stamp paper attested by Notary) 
(ii) Undertaking that the Bids shall remain valid for the period specified in 

Clause 15.1of ITB. 
 
3. (i) Scanned copy of proof of payment for cost of tender documents 
    (ii) Scanned copy of GST and PAN Registration Certificate 
    (iii) Scanned copy of Bid Security Declaration 

    (iv) Self-Attested copy of MSME, if any. 
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AFFIDAVIT 
 

(To be notarized by Notary) 

( in accordance with clause 2(i) of Section III viz. Qualification information)  
 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct.  

 
2.  The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ have abandoned any 
work on NHIDCL/National Highways in India nor any contract awarded to us for such 
works have been rescinded, during last Five years prior to the date of this bid.  

 
3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding my (our) competence and 
general reputation.  

 
4.  The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 
Department Project implementing agency.  

 
 

_____________________________________ 
(Signed by an Authorized Officer of the Firm) 

 
_____________________  

Title of Officer 
 

______________________________  
Name of Firm 

 
______________________ 

DATE 
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UNDERTAKING 

(In accordance with clause 2(ii) of Section III viz. Qualification information)  
 

 
I, the undersigned do hereby undertake on behalf of our firm M/s [Name of the bidder], 
that we shall not withdraw or modify our bid during the period of validity from the bid 
submission date.  
 
I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid 
is withdrawn or modified during the period of its validity or if we fail to sign the contract 
in case the work is awarded to us or we fail to submit a performance security before the 
deadline defined in the Bid, then [Name of the bidder] will be debarred for participation 
in the tendering process for the works of NHIDCL and other works under other Centrally 
Sponsored Schemes, for a period of two year from the bid due date of this work. 
 
 

____________________________________ 
(Signed by an Authorized Officer of the Firm) 

 
 

_______________  
Title of Officer  

 
 

__________________ 
Name of Firm  

 
 

__________________ 
DATE 
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Annexure-A 
 Letter Head of the Statutory Auditor 

(Giving phone number, address and email address) 
 

CERTIFICATE OF NET WORTH BY STATUTORY AUDITOR 
 

1. This certificate is being issued on the request of ………..(Name of the Bidder and 

address) for participating in tender in respect of National Highways and 

Infrastructure Development Corporation of India Ltd. in accordance with the 

applicable auditing standards and guidance Note issued by the Institute of 

Chartered Accountant of India. 

2. We M/s …………. (Name of the Statutory Auditor) are statutory auditors of 

…………..………..(Name of the Bidder)  for the year ended 31st March 20XX 

(appropriate year may be filled in).  

Note 1: In case the certificate is issued by any firm other than statutory 

Auditors of a company, the form no. ADT 1.duly filed with the Registrar 

of Companies is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of 

chartered accountants that audited last financial statements/books of 

accounts shall be treated as Statutory Auditor while in case of a 

company, the statutory auditor shall have same meaning as ‘Auditor’ 

defined under the Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for 

providing this certificate. 

4. We have read and understood the tender documents relating to financial (e.g. 

„Turnover‟ and „Net worth), verified the standalone audited financial statements 

of …… (Name of the Bidder), books of accounts and other relevant records and 

information as at 31st March 20XX  produced before us by …………..………..(Name of 

the Bidder), and on basis of such verification,  information and explanation given 

to us, we certify that Net Worth of …………..………..(Name of the Bidder) as on 31 

March 20XX has been computed strictly in compliance with the provision of clause 

2.2.2.9(ii) of the RFP documents of the NHIDCL and  as under: 

Sr. 

No 

Particulars Amount  

(₹ in lakh) 

Remarks 

1 Paid of Equity Share Capital 

(This does not include advance against equity and application 

money pending allotment) 

  

2 Reserves and Surpluses (Other equity in case of Financial 

Statements are prepared under Ind AS) created out of profits) 

  

2.1 Accumulated Profits   

2.2 Share/Security premium   

2.3 Other Reserves   

 Total   

 Less Accumulated losses, if any   

 Less Miscellaneous expenditure to the extent not written off or 

adjusted 

  

 Less Deferred Revenue Expenditure, if any   

 Less write back of depreciation, if any   

 Less any other reserve created out of profits like 

amalgamation, capital restructuring, first time adoption of Ind 
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AS or debt restructuring prior to full settlement of debts. 

 

5. This is certified that the Calculation of Net worth is based on standalone 

financial statements of …………..………..(Name of the Bidder) prepared in 

conformity with applicable Accounting Standards and it does not include 

following components: 

i. Advance against equity;  

ii. Share application money, pending allotment; 

iii. Redeemable or non-redeemable Preference share capital; 

iv. Convertible  and non-convertible debentures; 

v. Revaluation Reserves; 

vi. Accumulated losses; 

vii. Write back of depreciation; 

viii. Other comprehensive income, in cases where financial statements are 

prepared based on Ind AS; 

ix. Reserves created from restructuring of debt etc. till their settlement 

of debts; 

x. Deferred Tax Liabilities; and 

xi. Impact of restructuring or amalgamation of the bidder. 

 

For XYZ & Associates 

Chartered Accountant 

(FRN: ………)  

 

Name of CA: ………………….. 

Partner/Proprietor Membership No.: ………………… 

Place: …………………… 

Date: ……………………. 

UDIN: …………………… 
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Annexure-B 
 Letter Head of the Statutory Auditor 

 (Giving phone number, address and email address) 
  

CERTIFICATE OF TURNOVER BY STATUTORY AUDITOR 
 

1. This certificate is being issued on the request of ………..(Name of the Bidder and 

address) for participating in tender in respect of National Highways and 

Infrastructure Development Corporation of India Limited  in accordance with the 

applicable auditing standards and guidance Note issued by the Institute of 

Chartered Accountant of India.  

2. We M/s …………..(Name of the Statutory Auditor) are statutory auditors of 

…………..………..(Name of the Bidder)  for the year ended 31st March 20XX 

(appropriate year may be filled in).  

Note 1: In case the certificate is issued by any firm other than statutory 

Auditors of a company, the form no. ADT 1.duly filed with the Registrar of 

Companies is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of 

chartered accountants that audited last financial statements/books of 

accounts shall be treated as Statutory Auditor while in case of a company, 

the statutory auditor shall have same meaning as ‘Auditor’ defined under the 

Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for 

providing this certificate. 

4. We have read and understood the tender documents relating to financial and 

technical capacity  (e.g. „Turnover‟ and „Net worth), verified the standalone 

audited financial statements of …… (Name of the Bidder), books of accounts and 

other relevant records and information as at 31st March 20XX  produced before us 

by …………..………..(Name of the Bidder), and on basis of such verification,  

information and explanation given to us, we certify as under: 

S.No. Financial year Turnover (₹ In lakh) 

1 Year 1 (2019-2020)  

2 Year2 (2018-2019)  

3 Year 3 (2017-2018)  
 

In case financial statements of the latest financial year are not audited and 
therefore, the bidder cannot make it available, the bidder shall provide an 
undertaking to this effect and statutory auditor shall certify the same. In such 
case, the bidder shall provide the audited financial statements for five year 
immediately preceding the year for which the audited annual report is not 
being produced as per clause 2.2.2.8 of the RFP. In case, undertaking duly 
certified by statutory auditor is not submitted under such circumstances, the 
annual turnover for the year for which audited annual financial statements 
are not available shall be considered as ‘Nil’ for the purposes of arriving at 
the average annual turnover. 
 

5. Annual Turnover updated to the price level of the year, based on factors 

indicated in table xxx of the tender documents, is given below: 

Year Year-1 Year-2 Year-3 Year-4 Year-5 

Updation  factor 1.00 1.05 1.10 1.15 1.20 
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Actual Turnover (₹ In lakh)      

Updated Turnover (₹ In lakh)      

Average Updated Turnover (to the price level of the year) = …… (₹In lakh) 
 

6. This is also certified that the Calculation of turnover is based on standalone 

financial statements of …………..………..(Name of the Bidder) prepared in 

conformity with applicable Accounting Standards and it does not include any 

component of indirect tax like GST. 

7. This is also certified that the that turnover mentioned in para 5 is in individual 

capacity of  …………..………..(Name of the Bidder) and its share in the Joint Venture 

where the work had been executed jointly with other party/parties and such a 

joint venture is not a separate legal entity. Further, the above turnover does not 

include any turnover related to joint venture or subsidiary having a separate legal 

entity.  

8. This is also certified that turnover mentioned in para 5 is in respect of execution 

of construction/ civil /engineering activities and does not include any trading 

activity of …………..………..(Name of the Bidder). 

For XYZ & Associates 
Chartered Accountant 
(FRN: ………)   
 
Name of CA: ………………….. 
Partner/Proprietor Membership No.: ………………… 
Place: …………………… 
Date: ……………………. 
UDIN: …………………… 
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Dated: ……………… 

FORM OF LETTER OF APPLICATION 

 
 
To, 
Executive Director (P), 
National Highways & Infrastructure Development Corporation Ltd.  
RO-Ladakh: Yartsa House near Changspa Farm, Changspa, Leh,  
UT of Ladakh - 194101 Ph. 01982-295517  
Email: nhidcl.leh@gmail.com 
 
Name of Work: Name of Work: “Construction of various link roads (03 Nos.) in Leh Town 
for Urban Local Bodies Department, UT of Ladakh (2nd Call)” 
 
RFP No. 91/RO-Ladakh/2021-22 
 
Dear Sir, 
 
Having examined the Bid Document, Instruction to Bidders Qualification Information, 

Scope of works, etc. for the subject work. We, hereby submit our technical and financial 

bid for the subject work.  

 

It is certified that the information furnished in this document is true and correct.  The 

proposal is unconditional and unqualified.  We undersigned accept that NHIDCL reserves 

the right to reject any or all application without assigning any reason.  

 
Thanking you, 
 

Yours faithfully, 
 
 

(Authorized Signatory) 
For and on behalf of M/s_____________ 

 
 

 

 

 

 

 

 

 

 

mailto:nhidcl.leh@gmail.com
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF BID  

 
Know all men by these presents, We (name of the firm and address of the registered 

office) do hereby irrevocably constitute, nominate, appoint and authorize Mr./Ms. 

(name), son/daughter/wife of (Name) and presently residing at (Address), who is 

presently employed  with   us/  the   Lead   Member  of  our   Joint  Venture  and  holding  

the   position  of (Designation), as our true and lawful attorney (hereinafter referred to as 

the “Attorney”) to do in our name and on our behalf, all such acts, deeds and things as 

are necessary or required in connection with or incidental to submission of our BID for the  

Project proposed  or being developed by the National Highways & Infrastructure 

Development Corporation Ltd. (the “Authority”) including but not limited to signing and 

submission of all applications, BIDs and other documents and writings, participate in Pre-

BID and other conferences and providing information/ responses to the Authority, 

representing us in all matters before the Authority, signing and execution of all contracts 

including the agreement and undertakings consequent to acceptance of our BID, and 

generally dealing with the Authority in all matters in connection with or relating to or 

arising out of our BID for the said Project and/ or upon award thereof to us and/or until 

the entering into of the Contract with the Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 

deeds and things done or caused to be done by our said Attorney pursuant to and in 

exercise of the powers conferred by this Power of Attorney and that all acts, deeds and 

things done by our said Attorney in exercise of the powers hereby conferred shall and 

shall always be deemed to have been done by us.  

 

IN WITNESS WHEREOF WE………………., THE ABOVE-NAMED PRINCIPAL HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2….. 

For ………………………….. 

(Signature, name, designation and 
address) of person authorized by Board 

Resolution  

(in case of Firm/ Company)/ partner in case of  

Witnesses:                                                                               

Partnership firm 

 1.  

2.  

Accepted  

…………………………… (Signature)  

(Name, Title and Address of the Attorney)(Notarized)  

Person identified by me/ personally appeared before me/  

Attested/ Authenticated*  

(*Notary to specify as applicable)   

(Signature Name and Address of the Notary)  

 

Seal of the Notary  

Registration No. of the Notary  

Date…………… 
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Notes:  

 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.  

 Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of attorney 

in favor of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalized by the Indian Embassy if it carries a conforming Apostle certificate.   
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Bid Securing Declaration 

 (Refer Clause 16) 

 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 
bidder, [Name of the bidder], either sole or in JV, shall not be withdrawn or modified during 
the period of validity i.e., not less than 120 (one hundred twenty) days from the bid due date. 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid 

is withdrawn or modified during the period of its validity or if we fail to sign the contract in 

case the work is awarded to us or we fail to submit a performance security before the deadline 

defined in clause 33 of the Request for Proposal (RFP), then [Name of the bidder]will be 

suspended for participation in the tendering process for the works of NHIDCL and works 

under other Centrally Sponsored Schemes, for a period of two years from the bid due date of 

this work. 

 

 

 

 
(Signature of the Authorized Signatory) 

(Official-Seal) 
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Form of Bank Guarantee  
[Performance Security/Additional Performance Security] 

 

 
 

To 

 

National Highways and Infrastructure Development Corporation Limited  [name of Authority]  

Yartsa House near Changspa Farm, Changspa, Leh, UT of Ladakh-194101 [address of Authority]  

 

WHEREAS___________________________________________________ [name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No. 

________________________________________________Dated:__________ for construction of   

[Name of the Project] (hereinafter called the “Contract”) 

 

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ Additional 

Performance Security} for due and faithful performance of its obligations, under and in accordance 

with the Contract, during the {Construction Period/ Defects Liability Period and Maintenance Period} in 

a sum of Rs.……………………… cr. (Rupees ………………………………………………………………………………………… Crore) 

(the “Guarantee Amount”1). 

 

AND WHEREAS we, ………………………………………………………………………throughour branch at 

............................................................................................................................... 

(the “Bank”) have agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way 

of Performance Security.  

 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows:  

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance 

of the Contractor‟s obligations during the {Construction Period/ Defects Liability Period and 

Maintenance Period} under and in accordance with the Contract, and agrees and undertakes to 

pay to the Authority, upon its mere first written demand, and without any demur, reservation, 

recourse, contest or protest, and without any reference to the Contractor, such sum or sums up 

to an aggregate sum of the Guarantee Amount as the Authority shall claim, without the 

Authority being required to prove or to show grounds or reasons for its demand and/or for the 

sum specified therein.  

 

2. A letter from the Authority, under the hand of an officer not below the rank of [General 

Manager of National Highways & Infrastructure Development Corporation Limited], that the 

Contractor has committed default in the due and faithful performance of all or any of its 

obligations under and in accordance with the Contract shall be conclusive, final and binding on 

the Bank. The Bank further agrees that the Authority shall be the sole judge  as to whether the 

Contractor is in default in due and faithful performance of its obligations during and under the 

Contract and its decision that the Contractor is in default shall be final and binding on the Bank, 

notwithstanding any differences between the Authority and the Contractor, or any dispute 

between them pending before any court, tribunal, arbitrators or any other authority or body, or 

by the discharge of the Contractor for any reason whatsoever.  

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank 

were the principal debtor and any change in the constitution of the Contractor and/or the Bank, 

                                                 
1
 Guarantee Amount for Performance Security and Additional Performance Security shall be calculated as 

per Contract.  
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whether by their absorption with any other body or corporation or otherwise, shall not in any 

way or manner affect the liability or obligation of the Bank under this Guarantee.  

 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this Guarantee.  

 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank 
under this Guarantee, to vary at any time, the terms and conditions of the Contract or to 
extend the time or period for the compliance with, fulfillment and/ or performance of all or 
any  of the obligations of the Contractor contained in the Contract or to postpone for any time, 
and from time to time, any of the rights and powers exercisable by the Authority against the 
Contractor, and either to enforce or forbear from enforcing any of the terms and conditions 
contained in the Contract and/or the securities available to the Authority, and the Bank shall 
not be released from its liability and obligation under these presents by any exercise by the 
Authority of the liberty with reference to the matters aforesaid or by reason of time being given 
to the Contractor or any other forbearance, indulgence, act or omission on the part of the 
Authority or of any other matter or thing whatsoever which under any law relating to sureties 
and guarantors would but for this provision have the effect of releasing the Bank from its 
liability and obligation under this Guarantee and the Bank hereby waives all of its rights under 
any such law.  
 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now 
or which may hereafter be held by the Authority in respect of or relating to the Contract or for 
the fulfillment, compliance and/or performance of all or any of the obligations of the 
Contractor under the Contract.  

 
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee 

is restricted to the Guarantee Amount and this Guarantee will remain in force for the period 
specified in paragraph 8 below and unless a demand or claim in writing is made by the Authority 
on the Bank under this Guarantee all rights of the Authority under this Guarantee shall be 
forfeited and the Bank shall be relieved from its liabilities hereunder.  
 

8. The Guarantee shall cease to be in force and effect on ****. Unless a demand or claim under this 
Guarantee is made in writingbefore expiry of the Guarantee, the Bank shall be discharged from 
its liabilities hereunder.  
 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 
express consent of the Authority in writing, and declares and warrants that it has the power to 
issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 
Any notice by way of request, demand or otherwise hereunder may be sent by post addressed 
to the Bank at its above referred branch, which shall be deemed to have been duly authorized 
to receive such notice and to effect payment thereof forthwith, and if sentby post it shall be 
deemed to have been given at the time when it ought to have been delivered in due course of 
post and in proving such notice, when given by post, it shall be sufficient to prove that the 
envelope containing the notice was posted and a certificate signed by an officer of the 
Authority that the envelope was so posted shall be conclusive. 
 

10. This Guarantee shall come into force with immediate effect and shall remain in force and effect 
for up to the date specified in paragraph 8 above or until it is released earlier by the Authority 
pursuant to the provisions of the Contract.  
 

11. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 
excluded.  

 
12. This guarantee shall also be operatable at our ICICI Branch at Leh, Ladakh, from whom, 

confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 
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available on demand. In the contingency of this guarantee being invoked and payment 
thereunder claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation.  
 

13. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 
System) platform & shall invariably send an advice of this Bank Guarantee to the designated 
bank of [MoRTH/NHAI/NHIDCL/State PWD/BRO], details of which is as under:  
 

 
 

  

Signed and sealed this ……………day of ……………………………., 20………... at ………………………....  

 
 
 
 

SIGNED, SEALED AND DELIVERED  
           For and on behalf of the Bank by:  

(Signature)  
(Name)  

(Designation)  
(Code Number)  

(Address) 

 

Sr. No. Particulars Details 

1.  Name of Beneficiary NHIDCL UT Ladakh Project Account 

2.  Beneficiary Bank Account No. 362305000136 

3. Beneficiary Bank Branch Name and Address ICICI Bank Leh Ladakh 

4. Beneficiary Bank Branch IFSC ICIC0003623 
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FORM OF LETTER OF ACCEPTANCE 

 
 
No. ………………………….      Dated ……………….. 
 
To 
M/s…………………………. 
 
 
Sub.: …………………………. Name of Work ………………………………… 

 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL 
for execution of the work of ………………………………………………., it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted by the Competent 
Authority. 

 
You are hereby requested to furnish unconditional Performance Security in the form 

detailed in para 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in 
words………)within 21 days as per provisions of clause 33.1 of ITB of the bid document and failing 
which the actions as stipulated in clause- 33.3 of ITB shall be taken. You are also required to 
sign the contract agreement within 7 days from the receipt of the valid performance security. 
 
 

Thanking you, 
Yours faithfully, 

 
 
 

(………………..) 
Authorized Signatory  
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FORM OF AGREEMENT 

 
AGREEMENT 

 

This agreement made the _____ day of ______________ 20_______ between the National 
Highways & Infrastructure Development Corporation Limited, New Delhi (hereinafter 
called “the Executing Agency” of the one part and _________________ 
____________________________ (here in after called “the Contractor”) of the other part. 

 
AND WHEREAS the Executing Agency invited bids from eligible bidders for the execution of 
certain works, viz ……………………………………………… 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Executing Agency by 
his letter of acceptance dated ___________ accepted the offer submitted by the Contractor for 
the execution and completion of such works and remedying of any defects thereon, on terms 
and conditions in accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to abide by 
all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 
 

2. the following documents shall be deemed to form and be read and construed as part of 
this agreement viz. 

 
i. Agreement,  
ii. Letter of Acceptance 
iii. Contractor's Bid including Financial Bid Form 
iv. Contractor‟s subsequent letter offering unconditional and voluntary rebate 

/ acceptance for correction of error in the priced schedule, if any. 
v. Conditions of Contract 
vi. Contract Data,  
vii. Scope of work & Technical specifications 
viii. List of Approved Makes of Materials 
ix. Tender Drawings 
x. Schedule of Quantities for each work  
xi. Price Schedule  
xii. Any other document listed in the Contract Data. 

 
3. The foregoing documents shall be construed as complementary and mutually explanatory 

one with another.  Should any ambiguity or discrepancy be noted then the order of 
precedence of these documents shall be subject to the order as listed above and 
interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Executing Agency to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Executing Agency to 
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execute and complete the works and remedy any defects therein in conformity in all 
respects with the provisions of the contract. 

 
5. the Executing Agency hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and remedying of defects therein, the contract 
price or such other sum as may become payable under the provisions of the contract at 
the times and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Executing Agency through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 
 
Binding Signature of Executing Agency ___________________________________  
 
For and on behalf of National Highways & Infrastructure development Corporation Limited, New 
Delhi 
 
 
 
Binding Signature of Contractor __________________________________  
 
 
For and on behalf of M/s. _________________________________________ 
 
 
In the presence of       In the Presence of 
1.  Name:       1. Name: 
Address:          Address: 
 
 
       
 
2.  Name:       2. Name: 
 Address:                   Address: 
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(SECTION –V) 
 

(CONDITIONS OF CONTRACT & CONTRACT DATA) 
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(Section V) 

 
Conditions of Contract 

 
A. General 

 
1 Definitions 
 

1.1. Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 
1.2. Bill of Quantities means the priced schedule and completed Bill of Quantities forming 

part of the Bid. 
 

1.3. Compensation Events are those defined in Clause 41 hereunder. 
 

1.4. The Completion Date is the date of completion of the Works as certified by the 
Engineer-in-charge, in accordance with Clause 49.1 of conditions of Contract. 

 
1.5. The Contract is the Contract between the Executing Agency and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed in 
Clause 2.3 of conditions of Contract. 

 
1.6. The Contract Data defines the documents and other information, which comprise the 

Contract. 
 

1.7. The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Executing Agency. 

 
1.8. The Contractor's Bid is the completed bidding document submitted by the Contractor to 

the Executing Agency and includes technical and financial bids. 
 

1.9. The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 
1.10. Days are calendar days; months are calendar months. 

 
1.11. A Defect is any part of the Works not completed in accordance with the Contract.    

 
1.12. The Defects Liability Certificate is the certificate issued by Engineer-in-charge, 

after the Defect Liability Period has ended and upon correction of Defects by the 
Contractor. 

 
1.13. The Defects Liability Period is the period named in contract data and calculated 

from the Completion Date. 
 

1.14. Drawings include calculations and other information provided or approved by the 
Engineer-in-charge for the execution of the Contract. 
 

1.15. The Employer is Urban local bodies Department, Leh, Government of UT of 
Ladakh, represented by its Director  
 

1.16. Authority is NHIDCL represented by the Managing Director 
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1.17. The Executing Agency is the party as defined in the Contract Data, who employs 
the Contractor to carry out the Works. The Executing Agency may delegate any or all of 
its functions to a person or body nominated by him for specified functions. 

 
1.18. The Engineer-in-charge  is the person named in the Contract Data (or any other 

competent person appointed by the Executing Agency and notified to the Contractor, to 
act in replacement of the Engineer-in-charge ) who is responsible for supervising the 
execution of the Works and administering the Contract.  

 
1.19. Equipment is the Contractor's machinery and vehicles brought temporarily to the 

Site to construct the Works. 
 

1.20. The Initial Contract Price is the Contract Price listed in the Executing Agency's 
Letter of Acceptance. 

 
1.21. The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer-in-
charge by issuing an extension of time after the approval from Executing Agency. 

 
1.22. Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
 

1.23. Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 
 

1.24. Project means complete scope of works forming part of contract. 
 

1.25. Schedule of Quantities means the indicative break-up of items and their 
quantities forming part of the work enclosed with the bid document RFP by Executing 
Agency. 

 
1.26. The Site is the area defined as such in the Contract Data.  

 
1.27. Site Investigation Reports are those that were included in the bidding documents 

and are factual interpretative reports about the surface and subsurface conditions at the 
Site. 

 
1.28. Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Engineer-in-charge.  
 

1.29. The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the Works. It is the date from which the time period for 
completion of the project mentioned in the contract is reckoned. 
 

1.30. A Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on the 
Site. 

 
1.31. Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Works. 
 

1.32. A Variation is an instruction given by the Engineer -in-charge after the approval 
from NHIDCL, which varies the Works. 
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1.33. The Works are what the Contract requires the Contractor to construct, install, 
maintain, and handover to the Executing Agency, as defined in the Contract Data. 

 
2. Interpretation     
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer -
in-charge will provide instructions clarifying queries about these Conditions of Contract.  
 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works).  
 
 
2.3 The documents forming the Contract shall be interpreted in the following order of 
priority. 

i. Agreement 
ii. Letter of Acceptance 
iii. Contractor's Bid including Financial Bid Form 
iv. Contractor‟s subsequent letter offering unconditional and voluntary rebate / 

acceptance for correction of error in the priced schedule, if any. 
v. Contract Data,  
vi. Conditions of Contract  
vii. Scope of work& Technical specifications 
viii. Special Conditions of Contract 
ix. Tender Drawings 
x. Schedule of Quantities,  
xi. List of approved makes, and  
xii. Any other document listed in the Contract Data. 

 
 
3. Language and Law     
 
3.1 The language of the Contract is English, and the law governing the Contract is the law of 
Union of India as stated in the Contract Data. 
 
4. Engineer -in-charge 's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer-in-charge will decide contractual 
matters between the Executing Agency and the Contractor in the role representing the 
Executing Agency. 
 
5. Delegation 
 
5.1 The Engineer -in-charge, duly informing the Executing Agency, may delegate any of his 
duties and responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing. A notice shall be effective only when it is delivered. 
 
7. Subcontracting  
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7.1 Sub- Contracting for this work is not allowed. The Contractor shall not sub-contract any 

portion of the work under any circumstances. 
  
 
7.2     The Contractor shall not be required to obtain any consent from the Executing Agency 

for:  
  

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 
the Contract;  

b. the provision of labour or labour component. 
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  
  
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-

contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Executing Agency will consider the following before according approval: 
 

a)  The Contractor shall not sub-contract the Works more than the limit specified in Contract 
Data. 

b)  The Contractor shall not sub-contract any part of the Work without prior consent of the 
Executing Agency. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen. 

  
7.3    The Engineer-in-charge should satisfy himself before recommending to the Executing 

Agency whether 
a)    the circumstances warrant such sub-contracting; and 
b)     the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

  
8. Other Contractors 
 
8.1The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Executing Agency between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Executing Agency may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such modification. 
 
8.2     The Contractor should take up the works in convenient reaches as decided by the 
Engineer-in-charge to ensure there is least hindrance to the smooth flow of traffic including 
movement of vehicles and equipment of other Contractors till the completion of the Works. 
 
 
9. Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract Data. The 
ED, NHIDCL will approve any proposed replacement of technical personnel (except Project 
Manager) only if their relevant qualifications and experience are substantially equal to or better 
than those of the personnel stated in the Contract Data. If the personnel stated in the contract 
data are not deployed on site by the contractor, a penalty of Rs. 50,000/- per month in case of 
Project Manager and Rs. 25,000/- per month in case of other key personnel will be imposed upto 
a maximum period of 3 months. Thereafter, it will be treated as a breach of contract and action 
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will be taken as per clause 53. The replacement of Project Manager will be approved by 
Engineer-in-charge in Charge after the approval of Executing Agency. 

 
9.2 If the Engineer-in-charge asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract. 
 
10. Executing Agency's and Contractor's Risks 
 
10.1 The Executing Agency carries the risks which this Contract states are Executing Agency's 
risks, and the Contractor carries the risks which this Contract states are Contractor's risks. 
 
11. Executing Agency's Risks 
 
11.1 The Executing Agency is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Executing Agency‟s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor‟s 
employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the 
Contractor‟s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks, are the responsibility of the Contractor. 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Executing Agency and 
the Contractor, insurance cover from the Start Date to the end of defect liability period for 
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor's risks:  
 

a) loss of or damage to the Works, Plant and Materials;  
b) loss of or damage to Equipment;  
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and  
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer-in-charge for the Engineer-in-charge's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss or 
damage incurred. 
 
13.3 If the Contractor does not provide any of the policies and certificates required, the 
Executing Agency may affect the insurance which the Contractor should have provided and 
recover the premiums from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be debt due. 
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer-in-charge.    

 
13.5 Both parties shall comply with any conditions of the insurance policies.  
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14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred 
to in the Contract Data, supplemented by any other information available to him, before 
submitting the bid. However, at the time of execution, the contractor may carry out necessary 
site investigation for design of the foundations in consultation with the Engineer-in-charge.  
 
15. Queries about the Contract Data 
 
15.1 The Executive Director (P), NHIDCL, RO-Ladakh will clarify queries on the Contract Data. 
 
16. Contractor to Construct the Works & maintenance during defect liability.    
 
16.1 The Contractor shall construct, install and maintain the Works during defect liability 
period in accordance with the documents forming part of the contract. No payment for 
maintenance during defect liability period is payable. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Programme submitted by the Contractor, as updated with 
the approval of the Engineer-in-charge, and complete them by the Intended Completion Date. 
 
18. Approvals 
 
18.1 The Contractor shall adhere to Specifications, Design and Drawings including quantities 
of each item as detailed in this RFP and the Contract Agreement. In case of any deviation in this 
regard due to work exigencies, the contractor shall submit a request along with detailed 
Specifications, Design and Drawings including quantities of each item, rate proposed supported 
by market rate analysis, to the Engineer-in-Charge(which are aligned with the RFP documents) 
within 15 days of signing of Contract Agreement or the need for such item arises, who shall 
approve them after proof checking within 7 days, if they comply with specifications and 
drawings. 
 
18.2 Deleted 
 
18.3 The Engineer-in-charge 's approval shall not alter the Contractor's responsibility for 
design of all Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of all the Works, 
where required, as directed by the Engineer-in-charge. 
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer-in-charge before their use. 
 
18.6 The Contractor shall construct the structures as per contract specifications and as per 
the design approved by the Engineer-in-charge. In case of any deficiencies, the same will be 
intimated to the contractor for rectification.  
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
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20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Executing Agency. The Contractor shall notify the Engineer-
in-charge of such discoveries and carry out the Engineer-in-charge 's instructions for dealing with 
them. 
 
21. Possession of the Site 
 
21.1 The Executing Agency shall give complete possession of the Site to the Contractor on the 
date of signing of agreement. 
 
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out and to any place where 
material or plant are being manufactured /fabricated / assembled for the works to the 
Engineer-in-charge and any person/persons/agency authorized by: 

a) The Engineer-in-charge 
b) The Executing Agency 

 
23. Instructions 
 
23.1 The Contractor shall carry out all instructions of the Engineer-in-charge, which comply 
with the applicable laws where the Site is located. 
 
23.2 The Contractor shall permit the Executing Agency to inspect the Contractor's accounts 
and records relating to the performance of the Contractor and to have them audited by Auditors 
appointed by the Executing Agency if so required by the Executing Agency. 
 
24 Maintenance 
 
24.1 The contractor shall maintain the Roads/ buildings/structure during the defect liability 
period of One (1) year which is reckoned from the actual recorded date of completion of the 
project. No separate payment will be made to the contractor for maintenance during the defect 
liability period. 

 
 
25. Dispute and Arbitration 
 
25.1 Dispute Resolution 
 
(i)  Any dispute, difference or controversy of whatever nature howsoever arising under or out 
of or in relation to this Agreement (including its interpretation) between the Parties, and so 
notified in writing by either Party to the other Party (the “Dispute”) shall, in the first instance, 
be attempted to be resolved amicably in accordance with the conciliation procedure set forth in 
Clause 25.2. 
 
(ii) The Parties agree to use their best efforts for resolving all Disputes arising under or in 
respect of this Agreement promptly, equitably and in good faith, and further agree to provide 
each other with reasonable access during normal business hours to all non- privileged records, 
information and data pertaining to any Dispute. 
 
25.2 Conciliation 
 
In the event of any Dispute between the Parties, either Party may call upon the Authority‟s 
Engineer-in-charge, or such other person as the Parties may mutually agree upon (the 
“Conciliator”) to mediate and assist the Parties in arriving at an amicable settlement thereof. 
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Failing mediation by the Conciliator or without the intervention of the Conciliator, either Party 
may require such Dispute to be referred to the Chairman of the Authority and the Chairman of 
the Board of Directors of the Contractor for amicable settlement, and upon such reference, the 
said persons shall meet no later than 7 (seven) business days from the date of reference to 
discuss and attempt to amicably resolve the Dispute. If such meeting does not take place within 
the 30 (thirty) business day period or the Dispute is not amicably settled within 30 (thirty) days 
of the meeting or the Dispute is not resolved as evidenced by the signing of written terms of 
settlement within 30 (thirty) days of the notice in writing referred to in Clause 25.1. or such 
longer period as may be mutually agreed by the Parties, either Party may refer the Dispute to 
arbitration in accordance with the provisions of Clause 25.3 but before resorting to such 
arbitration, the parties agree to explore conciliation by the Conciliation Committees of 
Independent Experts set up by the Authority in accordance with the procedure decided by the 
panel of such experts and notified by the Authority on its website including its subsequent 
amendments. In the event of the conciliation proceedings being successful, the parties to the 
dispute would sign the written settlement agreement and the conciliators would authenticate 
the same. Such settlement agreement would then be binding on the parties in terms of Section 
73 of the Arbitration and Conciliation ACT 1996, with upto dates amendments notified by the 
Government of India. In case of failure of the conciliation process even at the level of the 
Conciliation Committee, either party may refer the Dispute to arbitration in accordance with 
the provisions of Clause 25.3. 
 
 
25.3 Arbitration 
 

(i) Any dispute which remains unresolved between the parties through the mechanisms 
available/ prescribed in the Agreement, irrespective of any claim value, which has 
notbeen agreed upon/ reached settlement by the parties, will be referred to the 
Arbitral Tribunal as per the Arbitration and Conciliation Act. 

(ii) Deleted  
(iii) The Arbitral Tribunal shall make a reasoned award (the “Award”). Any Award made in 

any arbitration held pursuant to this Clause 25 shall be final and binding on the 
Parties as from the date it is made, and the Contractor and the Authority agree and 
undertake to carry out such Award without delay. 

(iv) The Contractor and the Authority agree that an Award may be enforced against the 
Contractor and/or the Authority, as the case may be, and their respective assets 
wherever situated. 

(v) This Agreement and the rights and obligations of the Parties shall remain in full force 
and effect, pending the Award in any arbitration proceedings hereunder. Further, the 
parties unconditionally acknowledge and agree that notwithstanding any dispute 
between them, each Party shall proceed with the performance of its respective 
obligations, pending resolution of Dispute in accordance with this Article. 

(vi) In the event the Party against whom the Award has been granted challenges the 
Award for any reason in a court of law, it shall make an interim payment to the other 
Party for an amount equal to 75% (seventy five per cent) of the Award, pending final 
settlement of the Dispute. The aforesaid amount shall be paid forthwith upon 
furnishing an irrevocable Bank Guarantee for a sum equal to 120 % (one hundred and 
twenty per cent) of the aforesaid amount. Upon final settlement of the Dispute, the 
aforesaid interim payment shall be adjusted and any balance amount due to be paid 
or returned, as the case may be, shall be paid or returned with interest calculated at 
the rate of 10% (ten per cent) per annum from the date of interim payment to the 
date of final settlement of such balance. 

 
25.4 Adjudication by Regulatory Authority, Tribunal or Commission 
 
In the event of constitution of a statutory regulatory authority, tribunal or commission, as the 
case may be, with powers to adjudicate upon disputes between the Contractor and the 
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Authority, all Disputes arising after such constitution shall, instead of reference to arbitration 
under Clause 25.3, be adjudicated upon by such regulatory authority, tribunal or commission in 
accordance with the Applicable Law and all references to Dispute Resolution Procedure shall be 
construed accordingly. For the avoidance of doubt, the Parties hereto agree that the 
adjudication hereunder shall not be final and binding until an appeal against such adjudication 
has been decided by an appellate tribunal or court of competent jurisdiction viz. the 
Adjudicature of High Court of Jammu & Kashmir stationed at Srinagar, as the case may be, or no 

such appeal has been preferred within the time specified in the Applicable Law. 
 

26 Deleted 

 

 

B.  Time Control 
 
27.   Programme 
 
27.1 The Engineer-in-charge shall issue a Notice to proceed for all the site locations to the 

contractor immediately after signing of agreement. The Contractor shall submit to the 
Engineer-in-charge for approval a programme within the time stipulated in the Contract 
Data showing the general methods, arrangements, order, and timing for all the activities 
in the Works, along with monthly cash flow forecasts.  

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.  

 
27.3 The Contractor shall submit to the Engineer-in-charge for approval an updated 

Programme at intervals. If the Contractor does not submit an updated Programme within 
this period, the Engineer-in-charge may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted.    

 
27.4 The Engineer-in-charge 's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
charge again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events. 

 
28.  Extension of the Intended Completion Date 
 
28.1 The Engineer-in-charge shall extend the Intended Completion Date only after the 

approval of NHIDCL if a Compensation Event occurs or a Variation is issued which makes 
it impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Works, which would cause the 
Contractor to incur additional cost. 

 
28.2 The Engineer-in-charge shall decide whether and by how much time to extend the 

Intended Completion Date within 21 days of the Contractor asking the Engineer-in-charge 
for a decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new intended 
Completion Date. 

 
29. Delays Ordered by the Engineer-in-charge 
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29.1 The Engineer-in-charge may instruct the Contractor to delay the start or progress of any 
activity within the Works. 

 
30.  Management Meetings 
 
30.1 Either the Engineer-in-charge or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 
plans for the remaining Works and to deal with matters raised in accordance with the 
early warning procedure.    

 
30.2  The Engineer-in-charge shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer-in-charge either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 

 

C.     Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer-in-charge shall check the Contractor's work and notify the Contractor of 

any Defects that are noticed. Such checking shall not absolve the contractor from its 
obligations and its responsibilities. The Engineer-in-charge may instruct the Contractor to 
search for a Defect and to uncover and test any work (existing work/work executed by 
the contractor) that the Engineer-in-charge considers may have a Defect. 

 

32. Tests 
 

32.1 The contractor shall be solely responsible for: 
a. Carrying out the mandatory tests prescribed in the technical specifications 

forming part of contract. 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
c. All charges related to cost of samples, transportation to third party lab and 

testing charges are deemed to be included in the Contract Price of Contractor 
and hence will not be reimbursed by Executing Agency. 

d. The Authority/Executing Agency may engage third party for testing of executed 
items. The payment for the same would be made by the Authority/ Executing 
Agency 

 

32.2  If the Engineer-in-charge instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work (executed by the contractor) has a Defect and 
the test shows that it does, the Contractor shall pay for the test and any samples. If 
there is no defect, the cost of such tests shall be borne by the Authority otherwise by the 
Contractor.   

 
33. Correction of Defects noticed during the Defect Liability Period. 

33.1  The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end 
of the Defects Liability Period, which begins from the next day of Actual Recorded Date 
of Completion of Project and as defined in the Contract Data.  The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

 
33.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the   reasonable time specified by the Engineer-in-charge‟s notice as per good 
industry practice. If any defect including shrinkage cracks, other faults appears in the 
work within defect liability period, the Engineer-in-charge shall give Notice to the 
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Contractor of such defects before end of defect liability period and shall extend the 
defect liability period as long as defects remain to be corrected.  

 

34.  Uncorrected Defects/ Incomplete Works 
 
34.1 If the Contractor has not corrected the Defect, to the satisfaction of the Engineer-in-

charge, within the time specified in the Engineer-in-charge's notice/indent, the Engineer-
in-charge will assess the cost of having the Defect corrected and get the defects rectified 
through some other agency at the risk and cost of the Contractor and the Contractor will 
pay 1.2 times of this amount. 

 
34.2 If the Contractor has not completed the work to the satisfaction of the Engineer-in-

charge, within the time specified in the Engineer-in-charge 's notice/indent, in no case 
exceeding one month, the Engineer-in-charge will assess the cost of having the work 
completed and get the work completed through some other agency and the Contractor 
will pay this amount in addition to the damages specified as per clause 45. 

 

D. Cost Control 
  35.   Bill of Quantities 
 
35.1 The Bill of Quantities (priced schedule) to be submitted by the Contractor along with 

financial bid shall be for percentage amount against the estimated cost of work for the 
construction, maintenance upto the completion of defect liability period of structures 
under the scope of this project. It also includes installation, testing, and commissioning 
of all components of the whole project and for comprehensive annual maintenance 
contract of the E&M system/equipments during the four year period beyond the one year 
Defect Liability Period ,to be carried out by the Contractor. 

 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid as 

per clause 40.2 for the quantity of the work done at the rates in the Bill of Quantities for 
each item for the work executed. 

 
35.2.1 The Contract Price (exclusive of GST) for this Agreement is Rs. ……………………Crore. 

 
35.2.2 The Contractor shall enclose the computerized measurements (three copies) of all items 

of work executed(sub-head –wise) till the date of submission of running bills for 
verification by Engineer-in-Charge and record. Concealed measurements shall be 
submitted to Engineer-in-Charge at least 3 days prior to the date they are concealed. 

 
35.3 Changes in the Quantities  
 

(i) The quantities mentioned in Schedule of Quantities may vary for which variations 
as per clause 36 will be issued. 

 
 
36.    Variations (Deviation in quantities / Extra items/ Substituted items)  
 
36.1 All variations shall be included in updated programmes produced by the Contractor. The 

Engineer-in-charge shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order + 50% of original BOQ value of single BOQ item 
subject to maximum of 50% of original Contract value for any or all items executed as 
variation in quantities/Extra items/ Substituted items either individually or together. 
However this 50 % limit is further subjected to the available funds sanctioned for the 
project.   
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37.  Payments for Variations 
 
37.1  If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. A statement of all such anticipated items which 
are likely to be deviated shall be submitted to the Engineer-in-charge well in advance for 
obtaining prior approval. 

 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer-in-

charge shall derive the rate from similar items in the Bill of Quantities and if it cannot be 
derived from similar item in Bill of Quantities then the rate will be derived as per Clause 
37.3. 

 
37.3 The Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer-in-charge the rate which he proposes to claim, supported by analysis of the 
rates. The Engineer-in-charge shall assess the quotation and determine the rate based on 
prevailing market rates within 15 days of the submission of the claim by the Contractor. 
As far as possible, the rate analysis shall be based on the DAR of CPWD.  

 
37.4 If the quantities of individual BoQ items have a variation beyond +50% permissible limit of 

original BoQ value of such item, then approval for such variation shall be taken prior to 
the execution of item from the Engineer-in-charge in writing. However, the Total 
variation for such quantities shall be subjected to a maximum value of 50% of original 
contract price.  The rate for such item will be determined as per provisions under clause 
37.2 & 37.3 as stated above.   

 
37.5 If during the progress of work, any extra / unforeseen item is to be executed as per 

exigencies of the work, then approval for such Extra / unforeseen item shall be taken 
prior to the execution of item from the Engineer-in-charge in writing. A statement of all 
such anticipated items shall be submitted to the Engineer-in-charge well in advance for 
obtaining prior approval. However, the Total variation for such items shall be subjected 
to a maximum value of 50% of original contract price. The rate for such item shall be 
paid as per prevailing market rates.  For this purpose, the Contractor shall, within 14 
days of the issue of order of execution of Extra item, inform the Engineer-in-charge the 
rate which he proposes to claim, supported by analysis of the rates. The Engineer-in-
charge shall assess the quotation and determine the rate based on prevailing market 
rates within 15 days of the submission of the claim by the Contractor. As far as possible, 
the rate analysis shall be based on the DAR of CPWD.  

 
37.6 If during the progress of work, any item is proposed for substitution due to structural / 

Architectural requirements as per the exigencies of the work, then approval for such 
substituted item shall be taken prior to the execution of item from the Engineer-in-
charge in writing. A statement of all such anticipated items shall be submitted to the 
Engineer-in-charge well in advance for obtaining prior approval. However, the Total 
variation for such items shall be subjected to a maximum value of 50% of original 
contract price. The rate for such item will be determined as per provisions under clause 
37.2 & 37.3 as stated above.  

 
37.7 In case of any ambiguity or absence of clarity or non-provision of unexpected clauses,  

then the provision available in the CPWD General Conditions of Contract for Construction  
works -2020 will be adopted for this work. However, the provisions stated in clauses & 
sub clauses of 36 & 37 will precede to CPWD clauses in case of ambiguity, while 
implementing the same. 

 
38.    Cash Flow Forecasts 
 



“Construction of various link roads (03 Nos.) in Leh Town for Urban Local bodies Department, UT of 

Ladakh” 
2021 

 

 

38.1 When the Programme is updated, the Contractor shall provide the Engineer-in-charge 
with an updated cash flow forecast. 

 
39.     Payment Certificates 
 

  39.1 The Contractor shall submit to the Engineer-in-charge in accordance of clause 40.2 the 
value of the work executed with supporting documents such as invoice of purchase items. 
For arriving at the value of work executed, measurements of each item of work executed 
at site shall be measured in specified unit upto two decimal places. 

 
 39.2 The Engineer-in-charge shall check the Contractor's statement within 7 days and certify 

the amount to be paid to the Contractor after taking into account any credit or debit for 
the month in question.  

 
 39.3  The value of work executed shall be determined, based on measurements by the 

Engineer-in-charge.  
 
 39.4 The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 
 
 39.5 The value of work executed shall also include the valuation of Variations  
 
 39.6 The Engineer-in-charge may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 
information to rectify the mistakes with detail justification acceptable to Executing 
Agency.  

 
39.7 The final bill shall be submitted by the contractor within one month of the actual date of 

completion of the work; otherwise the Engineer-in-charge‟s certificate of the 
measurement and of the total amount payable for work accordingly shall be final and 
payment made accordingly within a period of sixty days. 

 
40. Payments 
 
40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Executing Agency shall pay the Contractor the amounts Engineer-in-Charge had certified 
within 30 days of the date of each certificate. 

 
40.2 The contractor shall submit to the Engineer-in-Charge bill in three copies and the 

Authorized Representative of the Executing Agency shall make the payment certified by 
the Engineer-in-charge. 

40.3 The Contractor shall submit to the Engineer-in-Charge a bill for the work executed for 
each building separately. The minimum value of work of all the executed items for each 
building should be 5% of the Total Contract Price (Civil, Architectural, Electrical, HVAC, 
PHE & Fire Fighting) of that building for the purpose of claiming of running bill. 

 
40.4  Deleted 
 
40.5  Deleted 
 
40.6  GST charges at applicable rates on the actual value of the work done in every running bill 

shall be reimbursed subject to furnishing documentary evidence of having paid to 
Government the GST charges reimbursement paid in the previous bill. The documentary 
evidence shall be specific to the work. 
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40.3 Payment for the contract will be made in first and final bill after successful 

completion of the work. No interim bills shall be paid. 
 
 
41.  Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the Contractor:  

 
a) The Engineer-in-Charge orders a delay or does not issue/approve drawings, specifications 

or instructions required for execution of works in reasonable time. 
b) The Engineer-in-Charge gives an instruction for dealing with an unforeseen condition, 

caused by the Executing Agency, or additional work required for safety or other reasons. 
c) Other contractors, public authorities, utilities or the Executing Agency does not work 

within the dates and other constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer-in-charge 
shall decide whether and by how much the Intended Completion Date shall be extended 
after the approval of the Executing Agency.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Executing 

Agency‟s interests are adversely affected by the Contractor not having given early warning 
or not having cooperated with the Engineer-in-charge /Executing Agency. 

 
42.  Currencies for payments 

 
All payments will be made in Indian Rupees. 

 
43.  Deleted 
 
44.   Security Deposit / Retention Money 
 
44.1 The Executing Agency shall retain security deposit (Retention Money) of five percent of 

the amount from each payment due to the Contractor until Completion of the whole of 
the Works. The bid security paid while submission of tender will be converted into 
Retention Money. 

 
44.2 The security deposit/retention money and the performance security will be released to 

the Contractor when the Defect Liability period is over, and the Engineer-in-charge has 
certified that the Defects, if any, notified by the Engineer-in-charge to the Contractor 
before the end of this period have been corrected. 

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released 

on submission of unconditional Bank Guarantee at the following two stages:- 
(a) At a point after the progress of work in financial term (gross value of work done) 

has reached 50% of the contract amount  
(b)  After the retention money has been deducted to the full value (5% of the Contract 

Amount).  
 

45.  Liquidated Damages 
 
45.1 The Contractor shall pay liquidated damages to the Executing Agency at the rate or part 

thereof stated in the Contract Data for each day that the Completion Date is later than 
the Intended Completion Date. The total amount of liquidated damages shall not exceed 
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the amount defined in the Contract Data. The Executing Agency may deduct liquidated 
damages from payments due to the Contractor and/ or Performance Bank Guarantee. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
 45.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer-in-charge shall correct any overpayment of liquidated damages by the 
Contractor by adjusting in the next payment certificate. The contractor shall not be paid 
interest on the over payment of liquidated damages. 

 
46. Advance Payment 
 
 Deleted 
 
47. Securities 
 
47.1 Subject to further condition in contract data, the Performance Security equal to three 

(3) percent of the contract price shall be provided to the Executing Agency no later than 
the date specified in the Letter of Acceptance and shall be issued in the form given in 
the Contract Data and by a prescribed bank. The Performance Security shall be valid 
until a date  60 days after the expiry of Defect Liability Period The validity shall account 
for additional  45days  time to account for BG verification, signing of contract and start 
date 

 
48  Cost of Repairs 
 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises from the Contractor's acts or 
omissions. 
 

E. Finishing the Contract 
 

49. Completion 
 

49.1 When the whole of the works has been completed as per the provision of the Contract, 
the Contractor shall request the Engineer-in-charge to issue a certificate of Completion 
of the Works. The Engineer-in-charge shall, within 14 days of the date of receipt of such 
request, either issue to the Contractor, with a copy to the Executing Agency, a 
completion certificate, stating the date on which, the works were completed in 
accordance with the contract, or give instructions in writing to the contractor specifying 
all the work which, in the Engineer-in-charge‟s opinion, is required to be done by the 
Contractor before the issue of such certificate. 

 
50. Taking Over 
 
50.1 The Executing Agency shall take over the Site and the Works within fifteen days of the 

Engineer-in-charge „s issuing a certificate of Completion.  
 
51. Final Account 
 

The Contractor shall supply to the Engineer-in-charge with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Engineer-in-charge shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Engineer-in-charge 
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shall issue within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer-in-charge shall decide on the amount payable to the 
Contractor and issue a payment certificate within 56 days of receiving the Contractor‟s 
revised account.  

 
 
52.  “As built" Drawings 
 
 Deleted 
 
53.  Termination/Foreclosure 
 
53.1 The Executing Agency may terminate the Contract if the Contractor causes a 

fundamental breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer-in-charge;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;  

c) the Engineer-in-charge /Executing Agency gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer-in-charge; 

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45; 
f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgement of the Executing Agency, has engaged in the corrupt 

or fraudulent practice in competing for or in executing the Contract. For the purpose 
ofthis paragraph, “ Corrupt practice” means (i) the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to influence the actions of any 
person connected with the Bidding Process (For avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in any manner, 
directly or indirectly, with Bidding Process, at any time prior to the expiry of one year 
from the date such official resigns or retires from or otherwise ceases to be in the service 
of the Authority, shall be deemed to constitute influencing the actions of a person 
connected with the Bidding Process); 

h)  “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process; if the 
Contractor has not completed at least thirty percent of the value of Work required to be 
completed after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and   

j) any other fundamental breach as specified in the Contract Data. 
 

53.3Without prejudice to any other right or remedies which the Executing Agency may have 
under this contract, upon occurrence of a Contractor‟s fundamental breach of contract, 
the Executing Agency shall be entitled to terminate this contract by issuing a Termination 
Notice to the Contractor ; provided that before issuing the Termination Notice, the 
Executing Agency shall convey through a Notice informing the Contractor of its intention to 
issue such Termination Notice and grant 15 days to the Contractor to make a 
representation, and may after the expiry of such 15 days, whether or not it is in receipt of 
such representation, issue the Termination Notice.  
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53.4 Notwithstanding the above, the Executing Agency may terminate the Contract for 

convenience.  
 
53.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible but in no case later than 
7 days. 

 
53.6 Foreclosure- NHIDCL may foreclose the contract before the expiry of the scheduled 

contract period due to administrative decision by giving one month Notice.    
 
54. Payment upon Termination / Foreclosure  
 

If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer-in-charge shall issue a certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply. If the total amount due to the 
Executing Agency exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Executing Agency and Executing Agency may recover the same from 
Performance Bank Guarantee.  

 
55.   Property 
 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Executing Agency for use for completing balance work if the 
Contract is terminated because of the Contractor's fundamental breach of contract. 

 

56.   Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of the Executing Agency or the Contractor, the Engineer-in-charge shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 
 

 
 

F. Other Conditions of Contract 
 
57. Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement 

of all staff and labour, local or others; for their payment, housing, feeding and transport; 
and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer-in-charge, deliver to the Engineer-in-charge 

a return in detail, in such form and at such intervals as the Engineer-in-charge may 
prescribe, showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the Engineer -
in-charge may require. 

 
58. COMPLIANCE WITH LABOUR REGULATIONS 
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58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall abide at 
all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be notified already or 
that may be notified under any labour law in future either by the State or the Central 
Government or the local authority.  Salient features of some of the major labour laws that 
are applicable to construction industry are given below. The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made 
thereunder, regulations or notifications including amendments. If the Employer is caused 
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor, the Engineer-in-charge /Employer shall have the right to deduct any 
money due to the Contractor including from his performance security/retention money. 
The Employer/Engineer-in-charge shall also have right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage suffered by 
the Employer. The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  
 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days‟ (say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 10) 
or more employees. 

 
 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The 
benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 
20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 

by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads,runways are scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply 
to certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size.  

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and get these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry.   

 

n) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 
five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 
building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government.  
The Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the work place etc.  The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.  

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing the prescribed minimum 
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(say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 
more persons without the aid of power engaged in manufacturing process. 
 

q) The Arbitration and Conciliation Act 1996 ( Amended up to 2019) : An  Act  to  consolidate  
and  amend  the  law  relating  to  domestic  arbitration,  international commercial  
arbitration  and  enforcement  of  foreign  arbitral  awards  as  also  to  define  the  law 
relating  to  conciliation and for matters connected  therewith  or  incidental thereto. 
 

 

59. Drawings and Photographs of the Works  
 
59.1 The contractor shall do photography/videography of the site firstly before the start of the 

work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the contractor for this. 

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 
he is engaged without the prior approval of the Engineer-in-charge in writing. No 
photograph of the works or any part thereof or plant employed thereon, shall be taken or 
permitted to be taken by the Contractor or by any of his employees or any employees of 
his sub-Contractors without the prior approval of the Executing Agency in writing. No 
photographs/ Videography shall be published or otherwise circulated without the approval 
of the Executing Agency in writing. 
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Contract Data 
   Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1.1 (a)   The Employer is [Cl.1.1] 
       Urban Local bodies Department, Leh, 
       Government of UT of Ladakh, represented by its Director. 
  

 b) The Tender Inviting Authority (also Executing Agency) is 
  
     Executive Director (P) 

     National Highways & Infrastructure Development Corporation Ltd.  

     RO-Ladakh: Yartsa House near Changspa Farm, Changspa, Leh,  

    UT of Ladakh - 194101 Ph. 01982-295517  

    Email: nhidcl.leh@gmail.com 
 
   Name of authorized Representative: Executive Director (P) 

   
  (C)   Authority: 

      NHIDCL represented by its Managing Director 
 

1.1 The Engineer-in-Charge is:  

 Designation: Deputy General Manager (P), PMU- Infra Leh, 

 Address: NHIDCL, PMU (Infra), Leh, Ladakh [Cl.1.1] 

1.1      The intended date of completion: Actual Date of commencement + Completion period as  

    defined in NIB  [Cl.1.1, 17&28] 

1.1 Site is located at three places in Leh, in the Union Territory of      
           Ladakh. 

                                                                                           [Cl.1.1] 
 

1.1 The Start Date shall be from 7thday after the date of issue of the Letter of commencement  
(or) the date of handing over of site whichever is later.  [Cl.1.1] 

 

1.1 The name and RFP number of the Contract“ 

 

“Construction of various link roads (03 Nos.) in Leh Town for Urban Local Bodies Department, UT 
of Ladakh (2nd Call)” 
 

The details of Individual works forming part of the overall contract are mentioned  
below: 
 
1. Construction of foot path from Bharat House to Chulichan 
2. Construction of road to Munsel Society School. 
3. Blacktopping of Lower Tukcha from Rizong Labrang to Zorawar fort ( 800) 
 
 RFP No:   91/ RO-Ladakh/2021-22    [Cl.1.1] 
3.1  

 (a)  The language of the Contract documents is English. [Cl.3.1] 

 (b) The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

mailto:nhidcl.leh@gmail.com


“Construction of various link roads (03 Nos.) in Leh Town for Urban Local bodies Department, UT of 

Ladakh” 
2021 

 

 

 

7.3(a) The limit of subcontracting is 0%.       [Cl.7.1]                   

 

8.1 Schedule of Other Contractor – NIL                                                       [Cl.8.1] 

9.1 Key personal to be employed by the contractor 

 a) Engineering Graduate or Diploma holder (civil) - 1 No – Project Manager 

 b) Diploma holder (civil)- 1 No – Site Engineer 

 

13.1. Amount for insurance are: [Cl.13.1] 

 a) Rupees equivalent to Contract price. 
 b) Rupees equivalent to 5% of Contract price. 

     c) Rupees equivalent to 5% of contract price 
     d) Rupees 10 lakhs for multiple incidents 

 And deductible as per premium rate. 
 
14.1 Site Investigation Report – NIL                                                                       [Cl 14.1] 

  
27.3 Amount to be withheld for delays in submission of updated programme:Rs. 1000 per day 

upto a maximum limit of Rs 50,000.00. 
 
33  The Defects Liability Period for all items under the work is 01(One) year 

from the date of completion of the work. 
 
40.3 No Interim bills shall be paid to the Contractors for the work.  

 
45.1 (a) Amount of liquidated damages for                 
delay in completion of works 0.05 percent of the  
   Contractprice, rounded  
   off to the nearest 
   thousand, per day with  
   the minimum of  
   Rs. 5000/- per day 
 
 (b)  Maximum limit of liquidated damages for 5 per cent of the Initial 
 delay in completion of work. Contract Price rounded 
   off to the nearest  
   thousand 
  

 [Cl.45.1]                                                                                                                               

47.1. The standard form of Performance Security acceptable to the Executing Agency shall be 
an un-conditional Bank Guarantee of the type as specified inthe Bidding Documents.     

  
 [Cl. 47.1]  

  
54.1. Deleted 
 
54.2 For analyzing the market rate of extra item, if any, the contractor profit and over heads 

shall be considered as 15%. 
  

 [Cl.54.1] 



“Construction of various link roads (03 Nos.) in Leh Town for Urban Local bodies Department, UT of 

Ladakh” 
2021 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

(SECTION –VI) 
 

(SCOPE OF WORK AND TECHNICAL SPECIFICATIONS) 
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Scope of Work& Technical Specifications 
 

Scope of Work under this Contract 
 

The Scope of work under this Contract includes the following (Ref: Schedule of Quantities) 
 
1) “Construction of footpath from Bharat House to Chulichan” 
 

a) Total length of the road is 450 m.  
b) Total width of the road is 1.5m.  
c) 22 mm thick chequered precast cement concrete tiles. 
d) Rates has been taken on the basis of JK SOR 2020. 

 

2) “Construction of road to Munsel Society School” 

 

a) Total length of the road is 150 m.  
b) Total width of the road is 4.5m.  
c) Thickness of the GSB is 752 mm and width is 4.2 m (as per IRC SP 20). 
d) Width of WMM is 3.6 m and thickness is 150 mm. 
e) Tack coat, prime coat, seal coat and 25mm premix carpet is considered 
f) 600mm dia. NP-3 class R.C.C pipe culvert at two locations along with RR masonry 

retaining walls. 
g) Rates has been taken on the basis of JK SOR 2020. 

 
3) “Blacktopping of Lower Tukcha from Rizong Labrang to Zorawar fort (800)” 
 

a) Total length of the road is 250 m.  
b) Total width of the road is 3.5m.  
c) Thickness of the GSB is 75 mm and width is 4.2 m (as per IRC SP 20). 
d) Width of WMM is 3.6 m and thickness is 150 mm.  
e) Tack coat, prime coat, seal coat and 25mm premix carpet is considered 
f) Rates has been taken on the basis of JK SOR 2020.  

 

Note: Above items are only indicative and for guidance & brief description of jobs, but should not 

be considered limited to this list. The quantities against each item of SoQ may vary as per site 

conditions. Any discrepancy in the above shall be brought to the notice of NHIDCL in the pre-bid 

meeting. 
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Technical Specifications 
 

A. TECHNICAL SPECIFICATION OFCIVIL WORKS: 

1.0 GENERAL:  

1.1 The work shall in general conform to the Latest CPWD Specifications Volume-I and Volume-
II 2019 (corrected up to the last date of submission/uploading of bid). Work under this Contract 
shall consist of furnishing all labour, materials, equipment, tools & plants and appliances 
necessary and required. 
 
1.2 The Contractor shall conduct his work, so as not to interfere with or hinder the progress or 
completion of the work being performed by other Contractor(s) or by the Engineer-in-Charge 
and shall as far as possible arrange his work and shall place and dispose of the materials being 
used or removed, so as not to interfere with the operations of other Contractor simultaneously 
working or he shall arrange his work with that of the others in an acceptable and coordinated 
manner and shall perform it in proper sequence to the complete satisfaction of others. 
 
1.3 Regarding testing of civil & electrical & other materials, the testing of materials shall be 
conducted in Govt. Laboratory/ Govt. Engineer-in-Charge Colleges/ IITs/ NITs or from the 
laboratory approved by Engineer-in-Charge. The charges of samples, packing and 
transportation, testing charges shall be borne by the Contractor. 
 
1.4 No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The Contractor shall be fully 
responsible for any damage to the govt. property and work for which the payment has been 
advanced to him under the contract and he shall make good the same at his risk and cost. The 
Contractor shall be fully responsible for safety and security of his material, T&P, Machinery 
brought to the site by him. 
 
1.5 The Contractor shall comply with the safety procedures, norms and guidelines (as 
applicable) as outlined in the document Part 7 Constructional practices and safety- 2016, 
National Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations 
and notices concerning accidents, injury and first-aid shall be prominently exhibited at the work 
site. Depending upon the scope & nature of work, a person qualified in first-aid shall be 
available at work site to render and direct first-aid to causalities. A telephone may be provided 
to first-aid assistant with telephone numbers of the hospitals displayed. Complete reports of all 
accidents and action taken thereon shall be forwarded to the competent authorities. 
 
1.6 Contractor should spray curing water on concrete structure and shall not allow free flow of 
water. Concrete structures should be kept covered with thick cloth/gunny bags and water 
should be sprayed on them. Contractor shall do water ponding on all sunken slabs using cement 
and sand mortar. 
 
 
1.7 Approved Makes:  
Specification/brands names of materials to be used as per the scope of work are listed in the bid 
documents. The Contractor should also consider the availability of spares parts/ components for 
maintenance purposes while proposing any brand/ manufacturer. The materials of any other 
brand/manufacturer may be proposed for use by the Contractor in case the brands specified 
below are not available in the market and/or Contractor intends to use some other brand better 
than the brands mentioned in this list. The alternate brand can be used only after the approval 
of Engineer-in-Charge. The list of approved makes is appended to this document. 
 
1.8 Method Statement: 
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The Contractor shall submit a 'Methods statement' for each important activity for the approval of 
the Engineer-in-Charge-in-charge soon after the award of work to him. The 'Method statement' is 
a statement by which the construction procedures for any activity of construction are 
formulated and stated in chronological order. The 'Methods statement', should have a 
description of the item with elaborate procedures in steps to implement the same, the 
specifications of the materials involved, their testing and acceptance criteria, equipment to be 
used, Precautions to be taken, etc. 
 
1.9 The work shall be carried out in accordance with the Design Basis Report, Architectural 
drawings and structural drawings (proof checked/vetted by the Contractor) and approved by the 
Engineer-in-Charge. The Technical Specifications are to be read with and in general conforming 
to the Latest CPWD Specifications. 
 
1.10 The Contractor shall procure the required materials in advance so that there is sufficient 
time to testing of the materials and clearance of the same before use in the work. The 
Contractor shall provide at his own cost suitable weighing and measuring arrangements at site 
for checking the weight / dimensions as may be necessary for execution of work. 
 
2.0 For Detailed Specification of J&K/DSR items of Civil works (Based on J&K SoR 2020/DSR 

2019) mentioned in BOQ shall be as per latest CPWD Specification 2019 VOLUME I AND 

VOLUME II (corrected up to the last date of submission/uploading of bid)  

 

B. TECHNICAL SPECIFICATION OFPUBLIC HEALTH WORKS: DELETED 

C. TECHNICAL SPECIFICATION OFELECTRICAL WORKS: DELETED 

D. TECHNICAL SPECIFICATION OF SOLAR LIGHTING SYSTEM: DELETED 
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(SECTION –VII) 
 

(LIST OF APPROVED MAKES OF MATERIAL) 
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LIST OF APPROVED MAKES OF MATERIALS 

 

Note: Makes of Materials not mentioned in the above list may be used after obtaining 
prior approval of the Engineer in Charge. If any specific make/ makes are specified in 
BOQ item, the same shall prevail.  

Sl. No.  Material/Equipment Makes/Brands 

A.  CIVIL WORK 

1 Cement ACC, Ultratech, Ambuja, Vikram, Birla cement, 

JK Cement, Shree cement & Jaypee Cement 

2 Reinforcement Steel / Structural 
Steel  

SAIL, Tata Steel, RINL, Jindal 

3 Ready Mix Concrete (RMC)  
 

Ultratech, ACC, RMC India 

4 Concrete Additive  
 

Pidilite / Fosroc / Fairmate / MC Bauchemie/ Sika/ 
Cico 

5 Paints (Exterior Emulsion Paint ) Asian (Apex Ultima)/ Berger (Weathercoat all Guard)/ 
ICI (Duluxweathershield max)  
 

6 Paints - Other Paints / Primer  
 

ICI Dulux/ Asian/ Berger/ Nerolac 
 

7 Paints - Texture paint  
 

Berger / Spectrum / Unilite Heritage /Asian  
 

8 CC Paver blocks / Tiles (All 
Types)  
 

KK / Uni Stone Products (India) Pvt. Ltd/ Hindustan 
Tiles/ NITCO 

9 Epoxy Flooring  
 

Fosroc/ Dr. Beck/ Flamaflor 

10 Grout: Non-Shrink  
 

Fosroc / Sikka/Pidilite or equivalant 

11 Paints - Cement Based  
 

Snowcem Plus/, Berger (Durocem Extra)/ Nerolac 
(Super Acrylic)/ TATA Cem, Asian  
 

12 Silicon sealants /Weather Sealant 
/ Structural Glazing Sealant  
 

GE- Silicon / Pidilite / Forsoc / Cico /Dow Corning / 
Sikka/ Wacker 
 

13 Tiles: Ceramic Tiles  
 

Kajaria / Somany/RAK/Nitco 

14 Tiles: Glazed (Ceramic) tiles  Kajaria / Somany/RAK/Nitco 

15 Tiles: Vitrified Tiles  Kajaria / Somany/RAK /Nitco 

16 Water Proofing Materials  
 

BASF/ Fosroc / Sikka / CICO / STP/ 
Pidilite/CHRYSO  

17 Expansion Joints  Sanfield (India) Ltd., MIGUA, TRISTAR  

18 GI Pipes & Fittings TATA/Jindal/Swastik 

19 Rain Water Pipe (uPVC SWR Type-

A) 

Supreme/Prince/Astral 

20 Gully Trap Perfect / S.K.F/ R.K/ Hind / Anand  
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(SECTION –VIII) 
 

(SPECIAL CONDITIONS OF CONTRACT) 
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Special Conditions of Contract 

 
1. The Contractor shall not dump any of the construction materials, debris, plant & 

machinery on the road and shall ensure pavement is absolutely free at all times 
during execution of the work. 
 

2. Mixing of Cement concrete and cement plaster on the floor is strictly prohibited. The 
contractor shall make necessary arrangements for the same at other locations.  
 

3. Stay of laborers at the proposed work site during non-working hours is not allowed. 
 

4. The contractor shall make his own arrangements for construction, water and for 
electricity. 
 

5. The Contractor shall make his own arrangements for his store/ site office.  

 
Note: For ensuring the above listed special conditions nothing extra shall be paid. The 

quoted rate is deemed to be inclusive of the cost of for above provisions. 
 

6. Order of preference: In case there is any contradiction between bill of quantities, 
drawings, specifications, the following will prevail in the given below: 
 

i. Bill of quantities 
ii. Specification  
iii. Drawings 
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(SECTION –IX) 
 

(PRICE SCHEDULE OF TOTAL PROJECTS) 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



1 16.1

preperation of subgrade by excavating earth to an 

average of 22.5cm depth, dressing to camber and 

consolidation with road roller of 8-10 tonne capacity 

including making good the undulation etc. and disposal of 

surplus  earth upto 50 meters.

sqm 875 139.4 121975

2 16.39.2.1

Providing and applying tack coat using bitumen emulsion 

conforming to IS: 8887, using emulsion pressure 

distributer including preparing the surface and cleaning 

with mechanical broom on  WBM/WMM @0.4kg/sqm

sqm 875 16.65 14568.75

Construction of granular sub base (GSB) by providing 

close graded Material conforming to specification, mixing 

at site manually including carriage of mixed material by 

tipper to work site, for all leads and lifts (within 30 Km), 

spreading in a uniform layers of specified thickness 

manually on prepared surface and compacting with 

vibratory power roller to achieve the desired density, 

complete as per specification and directions of Engineer 

– in – Charge. (In two Layers)

With material conforming to Grade – 1 (size range 75mm 

to 0.075 mm) having CBR valve – 30.
cum 65.625 1081.05 70943.90625

Providing, laying, spreading and compacting graded 

stone aggregate (size range 53mm to 0.075mm ) to wet 

mix macadam (WMM) specification including premixing 

the material with water at OMC in mechanical mix plant, 

carriage of mixed material by tipper to site , for all leads & 

lifts, laying in uniform layers with mechanical paver 

finisher in sub – base / base course on well prepared 

surface and compacting with vibratory roller of 8 to 10 ton 

capacity to achieve the desired density, complete as per 

specification and direction of Engineer – in – Charge. 

On WMM surface   @ 0.40kg/sqm cum 131.25 1041.5 136696.9

2.5 cm premix carpet surfacing with 2.25cum and 1.12 

cum of stone chippings of 13.2 mm and 11.2mm size 

respectively per 100 sqm and 52 kg and 56 kg of hot 

bitumen per cum of stone chippings of 13.2 mm and 11.2 

mm size respectively including a tack coat with hot 

straight run bitumen including consolidation with road 

roller of 6 to 9 tonne capacity  etc. complete (tack coat to 

be paid for separately).
With paving Asphalt grade VG-10 heated and then mixed 

with solvent at the rate of 70 grams per kg of asphalt  sqm 875 196.3 171762.5

6 16.48

Providing and laying seal coat of premix fine aggregate 

(passing  2.36 mm and retained on 180 micron sieve) 

with bitumen using 128 kg of bitumin of grtade VG-10 

bitumin per cum of fine aggregate and 0.60cum of fine 

aggregate per 100 sqm of road surface including rolling 

and finishing with road all complete

sqm 875 78.15 68381.3

7
Non Schedule 

Item

Providing and applyiong primer coat with bitumin 

emulsion Grade SS-1 complying with IS:8887 on 

prepared surface of granular base including cleaning of 

road surface with compressed air and spraying primer at 

the rate of 0.80kg/sqm using pressure distributor as per 

Clause 502 of MORTH Specifications complete. 

sqm 875 53.47 46786.3

Amount (Rs)S.No

Reference of 

Rates JK 

SOR 2020 

Code no.

                  Particulars of Items Unit Qty. Rate(Rs)

16.834

16.41.2

SCHEDULE OF QUANTITIES

Name of Work: Blacktopping at Lower Tukcha from Rezong Labrang to Zorawar fort (800ft.)

16.82.13

5



Amount (Rs)S.No

Reference of 

Rates JK 

SOR 2020 

Code no.

                  Particulars of Items Unit Qty. Rate(Rs)

SCHEDULE OF QUANTITIES

Name of Work: Blacktopping at Lower Tukcha from Rezong Labrang to Zorawar fort (800ft.)

Total (Rs) 631115

Add 15 % approximate cost index on JK Schedule Items 87649.2

Total (Rs) 718764

Estimated cost exclusive of GST 6,30,218



Earth work in bulk excavation by mechanical means 

(hydraulic excavator) over areas (exceeding 30 cm in 

depth, 1.5 m in width as well as 10 m2 on plan) including 

disposal of excavated earth lead upto 50 meters and lift 

upto 1.5 m, as directed by Engineer-in-Charge..

All kinds of soil cum 375 83.45 31293.75

2 2.11

Filling available excavated earth (excluding rock) in 

trenches, plinth, sides of foundations etc. in layer not 

exceeding 20 cm in depth, consoladating each deposited 

layer by ramming and watering, lead upto 50 m and lift 

upto 1.5m

cum 375 425.35 159506.25

Providing and laying in position in cement concrete of 

specified grade including curing but excluding the cost of 

centering and shuttering. All works upto plinth level with 

:1:3:6 ( 1 cement : 3 coarse sand : 6 graded stone 

aggregates 20mm nominal sizes )
Coping over Retaining walls cum 1.9 4943.4 9392.46

Providing and laying cement concrete in retaining walls, 

return walls,walls including attached pilasters, columns 

etc upto floor five level, including curing but excluding 

cost of centering and  shuttering and finishe wall.1:3:6 (1 

cement : 3 coarse sand : 6 graded stone aggregates 20 

mm )
Below Retaining wall cum 3.8 7542.4 28661.12

Random  Rubble masonry with hard stone in foundation 

and plinth including leveling up with cement concrete 

1:6:12 (1cement:6 coarse sand: graded stone 

aggregates 20mm nominalsize) upto plinth level and 

curing complete with
Cement Mortar 1:6 (1 cement : 6 coarse sand) cum 38 4435.25 168539.5

6 16.1

preperation of subgrade by excavating earth to an 

average of 22.5cm depth, dressing to camber and 

consolidation with road roller of 8-10 tonne capacity 

including making good the undulation etc. and disposal of 

surplus  earth upto 50 meters.

sqm 765 139.4 106641

7 16.39.2.1

Providing and applying tack coat using bitumen emulsion 

conforming to IS: 8887, using emulsion pressure 

distributer including preparing the surface and cleaning 

with mechanical broom

On W.B.M. /W.M.M. @ 0.4 Kg/sqm.

sqm 714 16.65 11888.1

Construction of granular sub base (GSB) by providing 

close graded Material conforming to specification, mixing 

at site manually including carriage of mixed material by 

tipper to work site, for all leads and lifts (within 30 Km), 

spreading in a uniform layers of specified thickness 

manually on prepared surface and compacting with 

vibratory power roller to achieve the desired density, 

complete as per specification and directions of Engineer 

– in – Charge. (In two Layers)

With material conforming to Grade – 1 (size range 75mm 

to 0.075 mm) having CBR valve – 30.
cum 53.55 1081.05 57890.2275

SCHEDULE OF QUANTITIES

Name of Work: Resurfacing of existing link road to Munsel Society School, Leh UT of Ladakh

2.11

16.82.18

4

7.1.15

Amount (Rs)S.No

Reference of 

Rates JK 

SOR 2020 

Code no.

                  Particulars of Items Unit Qty. Rate(Rs)

3 4.4.5

4.5.3



SCHEDULE OF QUANTITIES

Name of Work: Resurfacing of existing link road to Munsel Society School, Leh UT of Ladakh

Amount (Rs)S.No

Reference of 

Rates JK 

SOR 2020 

Code no.

                  Particulars of Items Unit Qty. Rate(Rs)

Providing, laying, spreading and compacting graded 

stone aggregate (size range 53mm to 0.075mm ) to wet 

mix macadam (WMM) specification including premixing 

the material with water at OMC in mechanical mix plant, 

carriage of mixed material by tipper to site , for all leads & 

lifts, laying in uniform layers with mechanical paver 

finisher in sub – base / base course on well prepared 

surface and compacting with vibratory roller of 8 to 10 ton 

capacity to achieve the desired density, complete as per 

specification and direction of Engineer – in – Charge. 

On WMM surface   @ 0.40kg/sqm cum 91.8 1041.5 95609.7

2.5 cm premix carpet surfacing with 2.25cum and 1.12 

cum of stone chippings of 13.2 mm and 11.2mm size 

respectively per 100 sqm and 52 kg and 56 kg of hot 

bitumen per cum of stone chippings of 13.2 mm and 11.2 

mm size respectively including a tack coat with hot 

straight run bitumen including consolidation with road 

roller of 6 to 9 tonne capacity  etc. complete (tack coat to 

be paid for separately).
With paving Asphalt grade VG-10 heated and then mixed 

with solvent at the rate of 70 grams per kg of asphalt      sqm 612 196.3 120135.6

11 20.6.1.2

Providing and laying  non-pressure of specified class 

R.C.C pipes including collars/spigot jointed with stiff 

mixture of cement mortar in the proportion of 1:2 (1 

cement : 2 fine sand) including testing of joints 

etc.complete: Non-Pressure NP-3 class (Medium duty) 

R.C.C pipes
600mm dia. R.C.C pipe meter 20.8 2920.6 60748.5

12

Non 

Schedule 

Item

Providing and applyiong primer coat with bitumin 

emulsion Grade SS-1 complying with IS:8887 on 

prepared surface of granular base including cleaning of 

road surface with compressed air and spraying primer at 

the rate of 0.80kg/sqm using pressure distributor as per 

Clause 502 of MORTH Specifications complete. 

sqm 714 53.47 38177.6

13 16.48

Providing and laying seal coat of premixed fine aggregate 

(passing 2.36 mm and retained on 180 micron sieve) with 

bitumin using 128kg of bitumoin of grade VG-10 bitumin 

per cum of fine aggregates and 0.60cum of fine 

aggregate per 100sqm of road surface including rolling 

and finishing with road all complete 

sqm 612 78.15 47827.8

Total (Rs) 936312

Add 15 % approximate cost index on JK Schedule Items 127545.9

Total (Rs) 1063857

Estimated cost exclusive of GST 9,32,799

10

16.839

16.41.2



1 2.1

Earth work in surface excavation not exceeding  30cm in 

depth but exceeding 1.5m in wdidth as well as 10 sqm on 

plan including disposal of excavated earth, lead upto 50 

meter and lift upto 1.5m as jdirected by Engineer-in-

charge.

sqm 101.25 83.45 8449

2
Non Schedule 

Item

Supplying and laying dry stone soling of 230mm thick 

including packing the voids complete as per the direction 

of Engineer -in-charge

cum 51.3 135 6925.5

3 4.4.5

Providing and laying in position cement concrete of 

specified grade including curing but excluding the cost of 

centering and shuttering. All work up to plinth level with 

1:3:6 (1 cement: 3 coarse sand: 6 graded stone 

aggregate 20 mm nominal size)

cum 47.25 4943.4 233576

4 11.28.4

Chequered precast cement concrete tiles 22mmthick in 

foothpath and courtyard, joined with neat cement slurry 

mixed with pigment to match the shae of the tiles, 

including rubbing, cleaning and curing complete, on 20 

mm thick bed of cement mortar 1:4 (1cement: 4 course 

sand)

sqm 675 1227.4 828495

5 16.96

Providing and placing in position 100mm thick factory 

made machine batched and machine mixed Precast 

RCC rectangular cover over the drains of foothpath of 

various sizes, of M-25 grade cement concrete for RCC 

work,including cost of Shuttering, centering, 

reinforcement of 8mm dia TMT bars of Fe 500 grade @ 

maximum 100mm c/c on both ways , neat cement 

punning on finished surface, properly encased on all 

edges with 1.6mm thick, 100mm wide MS sheet duly 

painted over priming coat, reinforcement to be welded at 

edges with MS sheet and providing 2 Nos.12mm dia bar 

for hooks etc i/c cost of cartage , all leads and lift, 

handling at site etc. all complete as per the direction of 

engineer-in- charge 

sqm 10 2799.9 27999

1105444

165816.7

1271261

11,14,652

Amount (Rs)

Total(Rs)

S.no

Reference of 

Rates JK 

SOR 2020 

Code no.

             Particulars of Items Unit Qty Rate (Rs)

SCHEDULE OF QUANTITIES

Name of Work: Construction of foothpath from bharat Guest House to Chulichan, Shenam  

Add 15% cost index on JK Scheduled items

Total(Rs)

Estimated cost exclusive of GST
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                                Price Schedule 
                                  PERCENTAGE CONTRACT 

 

  

Tender Inviting Authority: Executive Director (P), National Highways & Infrastructure 
Development Corporation Limited, RO-Ladakh 

Name of Work: Construction of various link roads (03 Nos.) in Leh Town for Urban Local 

Bodies Department, UT of Ladakh. 

 
RFP No:91 /RO-Ladakh/2021-22 
Name of the Bidder/ 
Bidding Firm / Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/ replaced by the bidder and the same should be uploaded after filling the 

relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder 
Name and Values only ) 

Sl. 
No. 

Item Description 

Estimated 
Cost (Rs) 

(exclusive of 
GST) 

Units 

Percentage 
(excluding 

GST) in 
Rs.  P 

Total Bid 
Amount 

(excluding 
GST) in 
Rs.  P 

Total Bid 
Amount 

(excludin
g GST) 

In Words 

 

 

“Construction of various 

link roads (03 Nos.) in Leh 

Town for Urban Local 

Bodies Department, UT of 

Ladakh (2nd Call)” 

  
Above/Below 
Estimated Cost   

INR  ------------
------- Only 

1. 

Construction of foot 
path from Bharat 
House to Chulichan 

 

11,14,652/- 
 

 

  

2. 

Construction of road 
to Munsel Society 
School. 

9,32,799/- 

   

3. 

Blacktopping of Lower 
Tukcha from Rizong 
Labrang to Zorawar 
fort ( 800) 

6,30,218/- 

   

 Total 
26,77,669/- 

    

Total in Figures    

Quoted Amount in Figures   Select   0.00 
INR Zero 
Only 

Quoted Amount  
in Words 

  INR ….. Only 

Note: The bidder has to quote a percentage which is applicable to all works mentioned in the 
BoQ. 

 


