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National Highways & Infrastructure Development Corporation Ltd.
Notice Inviting e-tender

Notice Inviting Tender (National Competitive Bidding)

NIT No: NHIDCL/RO-Kohima/M&R/Pfut-RateCont./Vol-1/2020-21/02 Date: 10.10.2020

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION
LIMITED of India (hereinafter called “the Employer”) hereby invites Item Rate basis bids on
two bid systems through “e-tendering mode” from experienced firms/organizations (hereinafter
referred to as the “Bidders”) to bid for the works detailed in the table as mentioned below from
the eligible bidders, except those firms who have been declared as non-performing by NHIDCL
or the firms those are black listed/debarred for specified period by NHIDCL.

Name of Work Average Annual Time of
turnover for last 5 |Completion
years (Rs. In Lakh)

Eligibility criteria as
completed work of
similar nature
during last 5 years
(Rs. In Lakh)

Rate Contract for hiring of vehicles/ 40 Lakh 6 months 80 Lakh
equipment/plant and labour for (i) (at least One similar
Pfutsero- Phek road (km 0.00 to km completed work not
62.558), (ii) Kohima-Jessami road less than 40% value
(Km 7.88 to km 117.200), (iii) of this contract)
Kohima to Mao road (km 185.000 to
km 212.700), (iv) Akhegwo to
Jessami road (Km.283.000 to Km.
326.000) and (v) Akhegvo -
Avankhu road (km 0.00 to 109.20
km) in the state of Nagaland-2" call

Work order will be issued based on as and when required basis. The work may be required to be
partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the
selected bidders on this account shall be entertained in this regard.

Cost of Bid documents Rs. 5,900/- (inclusive GST of 18%) (through Online Transfer/RTGS/NEFT in
bank a/c no “50100338508010” maintained in the name of “R O KOHIMA NHIDCL PROJECT
ACCOUNT”, IFSC Code- HDFC0002015, Bank Name- HDFC Bank, Kohima Branch.

3. The Scope of Work includes execution of “Rate Contract for hiring of vehicles/ equipment/plant
and labour for (i) Pfutsero- Phek road (km 0.00 to km 62.558), (ii) Kohima-Jessami road (Km
7.88 to km 117.200), (iii) Kohima to Mao road (km 185.000 to km 212.700), (iv) Akhegwo to
Jessami road (Km.283.000 to Km. 326.000) and (v) Akhegvo — Avankhu road (km 0.00 to
109.20 km) in the state of Nagaland-2" call with the following terms & conditions:

a)  The rates quoted by the bidders for Vehicles, equipment, Plant and labour must be
inclusive of Diesel/petrol/other fuel & lubricants being consumed by the machineries.

b)  The quoted rates also include manpower/helper and any other manpower including
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supervisor, Engineer etc. required at work site during execution.

Quoted Rates are also inclusive of mobilizing equipment & returning of equipment from
site.

There would be no additional charge for working at night.

Insurance of machineries and the manpower engaged by the contractor is sole
responsibility of the contractor only.

The quoted rates are inclusive of all taxes including GST.

All the vehicles, equipment, plant and labour must be available for 24 hrs.

Equipment should be mobilized within 02 (two) hours of giving work order on phone or
email.

The scope of work includes landslide clearance, clearing and grubbing, drain clearance, culvert
repairs, dewatering, patch work etc.

The detailed tender document can be viewed from the website www.nhidcl.com &
https://eprocure.gov.infrom 10.10.2020 (1100 Hrs) to 26.10.2020 upto 1500HTrs.

The Complete Bid Document can be downloaded with effect from 10.10.2020 (1100 Hrs) and
will be opened on 27.10.2020 at 1530Hrs at the NHIDCL e-tendering portal free of cost. To
participate for bidding, bidders have to pay non-refundable document fee of Rs. 5,900/-
(inclusive GST of 18%) in the form of RTGS/NEFT as per account details mentioned in
clause 1 above.” The amendments/clarifications to the bid document if any will be hosted on
the above website only.

The bid should be submitted online in the prescribed format given in the website. No other
mode of submission is acceptable. Also no change in format is permissible.

The last date of online submission of the bid is 26.10.2020 upto 1500 Hrs (as mentioned on the
e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical Bid
and (B) Financial Bid. Technical Bid will be opened on 27.10.2020 at 1530 Hrs at National
Highways & Infrastructures Development Corporation Limited, RO- Kohima, NPWD Rest
House, PWD Colony, Kohima, Nagaland-797001. Date of opening of Financial Bid will be
intimated later. Representatives of the bidders (maximum of one) who choose to attend may
attend the online opening of the bids at NHIDCL, RO- Kohima, NPWD Rest House, PWD
Colony, Kohima, Nagaland on the date & time as mentioned above. However, such
representatives shall be allowed to attend the opening of the bids only if they produce letter of
authority on the letter head of the bidder, at the time of opening of bids as mentioned above.

For any clarifications, the under signed office may be contacted:
Conditional bids would be rejected.

NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons
thereof.



http://www.nhidcl.com/
https://eprocure.gov.in/
https://eprocure.gov.in/

CRITICAL DATE SHEET

Description Period

Date of issue of NIT 10.10.2020

Date of issue of Sale of Tender Documents 10.10.2020

Last date of receiving of Pre-Bid Queries 17.10.2020 (1200HTrs)

Date & Time of Pre-bid Conference 17.10.2020(1500HTrs)

Date of submission of Tender/Bid (online copy) 26.10.2020 (upto 1500 Hrs)
Opening of Technical BIDs at venue 27.10.2020 (1530 Hrs)
Date of Uploading of list of Technically Qualified
Applicants

Date of Opening of Financial Bids of Qualified
Applicants

Date of issue of letter of award (LOA) To be intimated later
Validity of Bid 120 Days

Return of signed duplicate copy of LOA To be intimated later
Submission of Performance Security (PS) and Additional :
Performance Security (APS), if anyy ) 5 days of receipt of LOA.

To be intimated later

To be intimated later

Within 15 days of receipt

Signing of Agreement of LOA.

Important — Above particulars may change due to administrative or any other reason and shall
be available in and CPPP website https://eprocure.gov.in/eprocure/app. Therefore
bidders/contractors are requested to visit CPPP website https://eprocure.gov.in frequently and
at least once in 03 (three) days prior to Bid submission date as per critical date sheet, for any
changes in above particulars.

Bid through any other mode shall not be entertained. Please note that the NHIDCL reserves the
right to accept or reject all or any of the BIDs without assigning any reason what so ever.

Executive Director (Projects)

National Highways & Infrastructure Development Corporation Limited
Regional Office, Kohima, Nagaland
E-mail:edpkohimaoffice@gmail.com

Tel: 0370-2950023

Disclaimer:-

Work order will be issued based on as and when required basis. The work may be required to be
partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the
selected bidders on this account shall be entegtained in this regard.
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Section 11
Instructions to Bidders (ITB)

A.General

1. Scope of Bid
1.1 The National Highways & Infrastructure Development Corporation Limited (NHIDCL) herein

after called “the Employer” invites bids for the work “Rate Contract for hiring of vehicles/
equipment/plant and labour for (i) Pfutsero- Phek road (km 0.00 to km 62.558), (ii) Kohima-
Jessami road (Km 7.88 to km 117.200), (iii) Kohima to Mao road (km 185.000 to km 212.700),
(iv) Akhegwo to Jessami road (Km.283.000 to Km. 326.000) and (v) Akhegvo — Avankhu road
(km 0.00 to 109.20 km) in the state of Nagaland-2" Call as defined in this document hereinafter
referred to as “the Works”. The name and identification number of works is provided in the
Notice Inviting Tender.

The successful Bidder will be expected to complete the works by the intended completion date
specified in the indent/ Contract Data (Part 1 General Conditions of Contract).

Throughout these bidding documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender ,bidding/tendering, etc.) are synonymous. The quantities given in the
BOQ are indicative and may not be required to be fully executed.

. Source of Funds

The expenditure on this project will be met by National Highways & Infrastructure Development
Corporation Ltd (NHIDCL).

Eligible Bidders

3.1

3.2

This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed
in this document.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by
the Central Government, the State Government or any public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government.

. Qualification of the Bidder

4.1

4.2

Deleted

All bidders shall furnish the following information and documents with their bids in Section-1ll,
Qualification Information.

(@ Scanned copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; scanned copy of written Power of Attorney of
the signatory of the Bid to committee Bidder to be submitted online only. (Pl refer clause
12.20fITB)

Scanned copy of total monetary value of civil engineering construction works/similar
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(i)

0
(k)

nature of works performed for each of the last five years;

Scanned copy of experience certificate in civil engineering construction works/similar
nature of works for each of the last five years with certificates from the concerned officer
of the rank of Executive Engineer or equivalent / the main Contractor through whom the
work has been executed by the bidder;

Scanned copy of evidence of availability (either owned or leased or rented) of Vehicles,
Equipment, Plant named in the Appendix to ITB Clause 4.4 B (b) (i).

Scanned copy of reports on the financial standing of the Bidder, and a certificate from
Chartered Accountant having UDIN no. as a proof of turnover for the last five financial
years.

Scanned copy of information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the disputed amount, and the
present status;

Scanned document in support of evidence of access to line(s) of credit and availability of
other financial resources facilities (10% of Civil Cost put to tender), certified by the
Bankers (Not more than 3 months old).

Deleted

Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of
contract value of work, during implementation of work.

Deleted

Deleted

Bids from joint ventures, consortiums, combination or any sort of arrangement between
two or more than two entities are not allowed.

A. To qualify for award of the contract, each bidder in its name should have the following;-

@)

Achieved an average annual financial turnover (in all classes of civil engineering
construction works/ similar nature works) equal to the amount indicated in NIT during last
five years ending 31 March 2020 of the previous financial year duly certified by
Chartered Accountant with UDIN No.

Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or as
a nominated subcontractor, provided further that all other qualification criteria are
satisfied) similar works during last five years ending last day on month previous to the one
in which bids are invited, at least one contract of Road / Bridge Works / Airport runway of
Rs. 80.0 Lakhs (40% approx of the value of Contract)

The “similar nature work” includes construction/maintenance of Bituminous road

work/providing of vehicles for landslide clearance & maintenance of road. (The base
year should be considered as 2019-20)




(Following escalation factor shall be used to bring the value of such completed works at
the level of current financial year i.e. 2020-21).

Year Multiplying Factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

44 B

(@) Each bidder must upload the scanned copies of following documents along with the
submission of online bidding:

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

(i) Such other certificates as defined in Section-IlII.

(iiiy Failure to submit the certificates/documents as specified above shall make the bid non-
responsive.

Each bidder must demonstrate:

(i) Evidence of availability (either owned or leased or rented) of the key equipments
for this work as stated in the Appendix to Instruction to Bidder.

(i) Awvailability for this work of personnel with qualification & experience as stated in the
Appendix to Instruction to Bidder.

Contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria.

Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as under:

Assessed Available Bid capacity = (A* N* 2.5 - B)

Where,

A = Maximum value of Civil Engineering works/similar nature works executed in any one year
during the last five years (escalation factor as specified in this section shall be used to bring the
maximum value of civil engineering works/similar nature works to the level of current financial
year i.e. 2019-20) taking into account the completed as well as works for which bid is invited)

N = Number of years prescribed for completion of the works for which bid is invited.
B = Value (escalation factor as specified in this section shall be used to bring the value to the

level of current financial year i.e., 2019-20) of existing commitments and on-going works to be
completed during the next 01 Year (period of completion of the works for which bid is invited).
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Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:

() Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements and/or

(i)  Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc or
debarring from NHIDCL/NHAI/MORTH work etc.

(i)  Tempered the bid document in any manner.

One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits
more than one Bid for the same package will cause be disqualified.

Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will, in no case, be responsible or liable for those costs.

Site Visit
The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and

familiarize himself with the Site of Works and its surroundings and obtain all information that
may be necessary for preparing the Bid and entering into a contract for the required services. The

costs of visiting the Site shall be at the Bidder's own expense. He may contact the General
Manager (Projects), NHIDCL PMU-Pfutsero, in this regard.




B. Bidding Documents (online)

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda (if any) issued
in accordance with Clausel0:

Volume- |

(@ Notice Inviting Tender

(b) Instructions to Bidders & Appendix to Bid
(¢) Qualification Information

(d) Forms Bank Guarantee, Agreement & LOA
(e) Conditions of Contract & Contract Data

(f)  Scope of Work

() Technical Specifications

(h)  Additional Conditions

Volume - 11:-

8.1

8.2

8.3

Bill of Quantities, Bidders will be required to quote item wise rate in the prescribed format
uploaded on CPP Portal (www.eprocure.gov.in).

DELETED

The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with
the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 26
hereof, bids, which are not substantially responsive to the requirements of the Bid Documents,
shall be rejected.

Clarifications on Bid Documents

A prospective Bidder requiring any clarification on the bid documents may notify the Employer
in writing or by cable ("cable” includes facsimile) or through e-tender portal at the Employers
address indicated in the Notice Inviting Tender. The Employer will respond to any request for
clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of
the Employer's response will be hosted on website or which are required in the opinion of the
Employer including a description of the enquiry, but without identifying its source.

Pre-bid meeting

Deleted




Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the Bidding Documents
by issuing addendum.

Any addendum thus issued shall be part of the bidding documents and shall be hosted on CPP
Portal i.e. www.eprocure.gov.in & www.nhidcl.com. Bidders are advised to keep them self-
updated of all addendums issued on e-tendering portal by daily checking the e-tendering portal
and, NHIDCL does not assume any responsibility in case the bidder fails to do so and does not
take any action, if required, with respect any relevant addendum.

To give prospective bidders reasonable time to take an addendum into account in preparing their
bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance
with Clause 20.2.



http://www.eprocure.gov.in/
http://www.nhidcl.com/

C. Preparation of Bids

Language of BID
All documents relating to the Bid shall be in English.

Documents Comprising the Bid

The e-bid submitted by the Bidder shall be in two separate parts

Part | - This shall be named Technical Bid and shall comprise of information submitted in Section-III.
Part I1- It shall be named Financial Bid and shall comprise of Priced bill of quantities.

12.2 Document to be submitted online only on www.eprocure.gov.in by the perspective bidders by
Bid Due Date. Though the scanned copies of following documents is required to be uploaded
during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause
12.1 above, however, following original document in physical form shall be submitted after
issuance of Letter of Award by the selected bidder. Contract Agreement will be signed only
after submission of these documents in original by the selected bidder.

Copy of Acknowledgement for Tender Submission and Bid Securing Declaration.

Bid Document Fee (To be submitted through RTGS/NEFT).

Written Power of Attorney of the signatory (whose digital signature certificate is used during
e-tender submission) of the bidder to commit the bid.

Affidavit duly notarized (as per the format provided in Section I11).

Original experience certificate or notarized copy of certificate duly signed by authorized
signatory.

Undertakings mentioned in Section Ill (Qualification Information) of this document (duly
notarized).

The following documents, which are not submitted with the bid, will be deemed to be part of
the bid

Section Particulars

1 Notice Inviting Tender
Instruction to the bidders
Conditions of Contract
Contract Data
Technical Specifications



http://www.eprocure.gov.in/
http://www.eprocure.gov.in/

Bid Prices

13.1 The Contract shall be for the Works as described in Clause 1.1 based on the priced Bill of
Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender
document on e-tender portali.e.www.eprocure.gov.in.

13.3 All duties, taxes, GST, royalties and other levies payable by the Contractor under the
Contract, or for any other cause, shall be included in the rates, prices, and total Bid price
submitted by the Bidder. The GST shall be reimbursed (if applicable) subject to production
of proof of such payment by the contractor specific to the subject work.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

Currency of Bid and Payment.

The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in Indian
Rupees.

Bid Validity

Bids shall remain valid for a period of 120 days after the deadline date for bid submission
specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period. The
request and the bidders responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his bid security. A bidder agreeing to the request will not be required
or permitted to modify his bid, but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause 16 in all respects.

Earnest Money / Bid Security/Forfeiture/Debarment

The Bidder shall furnish, as part of the Bid, Bid Securing Declaration, as per format specified in
section I1l. Cost of Bid Document needs to be deposited in the form of RTGS/NEFT in the
account of RO-Kohima.

The details are as follows:

“R O KOHIMA NHIDCL PROJECT ACCOUNT”
A/c No. —50100338508010,

IFSC Code- HDFC0002015,

Bank Name- HDFC Bank, Kohima Branch.

16.2 Any bid not accompanied by an acceptable Bid Securing Declaration, shall be rejected by the
Employer as non-responsive.

16.3 Deleted.



http://www.eprocure.gov.in/

16.4 Deleted.

16.5 The bidder will be suspended for participation in the tendering process for the works of
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of
one year from the bid due date of this work:

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity;
b) if the Bidder does not accept the correction of the bid price, pursuant to Clause 27;or

c) inthe case of a successful Bidder, if the Bidder fails within the specified time limit to

I Sign the Agreement and/or
ii.  Furnish the required Performance Security.
li.  Does not commence the work within the specified commencement date.

Deleted
Alternative Proposals by Bidders
Bidder shall submit offers that fully comply with the requirement of the Bidding Documents.

Conditional offer or alternate offer will not be considered further in the process of evaluation and
the bid will be declared non-responsive.

Format and Signing of Bid

The Bidder shall submit e-bid comprising of the document as described in clause 12 of the ITB.

DELETED.

DELETED.

DELETED.




D. Submission of Bids

Sealing and Marking of Bids

The document to be submitted online only as per clause 12 of ITB on_www.eprocure.gov.in till
24.10.2020 @ 15:00hrs.

DELETED.

DELETED.

DELETED.

DELETED.

Deadline for Submission of Bids

Complete e-Bid to be uploaded on CPP portal only before due date &time. The Employer may
extend the deadline for submission of bids by issuing an amendment in accordance with Clause
10, in which case all rights and obligations of the Employer and the bidders previously subject to

the original deadline will then be subject to the new deadline.

NHIDCL assumes no responsibility for inability of a bidder to submit bids through NHIDCL's e-

tendering portal on account of delay in submission at bidder's end. Bidder shall ensure that they
submit the bid well before the "Due Date & Time of Bid-Submission”. NHIDCL shall not be
responsible if bidder is not able to submit the bid on account of failure in network/internet
connection or any other technical reason.

Late Submission of Document in physical Form.
Deleted

Modification and Withdrawal of Bids.

Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the
Bid Due Date and time as prescribed in Clause20.

DELETED.
No bid may be modified after the deadline for online submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as extended
pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant toClausel6.



http://www.eprocure.gov.in/

22.5 Bidders may modify the prices of their bids before deadline of online submission of bid.

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal
System. Time being displayed on our e-Tendering Portal shall be final and binding on bidder and
bids have to be submitted by bidders considering this time only and not the time as per the
location/country.




E. Bid Opening and Evaluation

Bid Opening

Bid opening shall be carried out in two stages. Firstly, "Technical Bid' of all the bids received
(except those received late) shall be opened on the date and time mentioned in Notice Inviting
Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be
substantially responsible shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders.

The Employer will open the "Technical Bid" of all the bids received (except those received late),
in the presence of the bidders/bidder's representatives who choose to attend at the time, date and
place specified in the NIT. In the event of the specified date for the submission of bids being
declared a holiday for the Employer, the Bids will be opened at the appointed time and location
on the next working day.

In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, the
Employer at the opening as the Employer may consider appropriate, will announce the bidders'
names and such other details.

The Employer will prepare minutes of the Bid opening, including the information disclosed to
those present in accordance with Clause 23.1.

(i) The bids accompanied with Bid Securing Declaration, bid document fee, will be taken up for

evaluation with respect to the Information furnished in Part I of the Qualification Information

and other bid.

(i)  Deleted

(i) Deleted

(iv) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders
whose financial bids are eligible for consideration. However, to assist in the examination,
evaluation of technical bids, the Employer may at his discretion, ask any bidder for
clarification of his bid, however, no additional documents in support of clarification will be
entertained.

The Employer shall inform the bidders whose technical bids are found responsive, of the date,
time and place of opening of the financial bids through e-mail. The bidders so informed, or their
representative, may attend the meeting of opening of financial bids.

At the time of the opening of the Financial Bid, the names of the bidders whose bids were found
responsive in accordance with clause 23.5 will be announced. The financial bids of only these
bidders will be opened. The responsive bidders names, the Bid prices, the total amount of each
bid, pursuant to clause 22 and such other details as the Employer may consider appropriate will
be announced by the Employer at the time of bid opening. Any Bid price, which is not read out
and recorded, will not be taken into account in Bid Evaluation.

The Employer shall prepare the minutes of the opening of the Financial Bids.
Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
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recommendations for the award of a contract shall not be disclosed to bidders or any other
person not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer's processing of bids or
award decisions may result in the rejection of his Bid.

Clarification of Bids and Contacting the Employer

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates.
The request for clarification and the response shall be in writing or by cable, but no change
in the price or substance of the Bid shall be sought, offered, or permitted

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded.

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders bid.

Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether

each Bid.

(@) meets the eligibility criteria defined in Clauses 3 and 4 of ITB,;

(b) the required documents uploaded by the bidder are in order; and

(c) is substantially responsive to the requirements of the Bidding Documents. During
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications etc.

26.2 DELETED.
26.3 DELETED.

Correction of Errors
DELETED.

Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance withClause26.

28.2 DELETED
28.3 DELETED

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected
as non-responsive.

Price Preference

29.1 There will be no price preference to any bidder.
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Award of Contract
Award Criteria

Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the bidding documents and who has offered the
lowest evaluated Bid price, provided that such Bidder has been determined to be:

a) Eligible in accordance with the provision of clause 3, and
b)  Qualified in accordance with the provision of clause 4

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to
cancel the bidding process and reject all bids, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the
affected Bidder or bidders of the grounds for the Employer's action.

Notification of Award and Signing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter called the “Letter of Acceptance”) will state the
sum that the Employer will pay to the Contractor in consideration of the execution,
completion and maintenance of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

The notification of award (LOA) will constitute the formation of the Contract, subject only
to the furnishing of a performance security in accordance with the provisions of Clause 33.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

33.1 Within 5 (Five) days after issuance of LoA, the successful Bidder shall deliver to the
Employer a Performance Security of Rs. 5,00,000/- (Rupees Five Lakh Only), valid for
the period of 28 days after the Completion period.




The performance security shall be either in the form of a Bank Guarantee or Fixed
Deposit Receipts, in the name of the Employer, from a Bank as specified in Appendix to
ITB.

The Performance Security shall be in the form of Bank Guarantee only (the other form
will not be acceptable) of any scheduled commercial bank approved by RBI having a
net worth of not less than Rs. 500 crore as per the latest annual report of the bank must
be in the name of Employer. In case of foreign bank (issued by a branch in India) the net
worth in respect of the Indian operations shall only be taken into account.

A. Bank Guarantee in the name of the Employer, from following banks would be
accepted:-

i. State Bank of India or its subsidiaries,

i.  Any Indian Nationalized Bank

iii. IDBI/ ICICI Bank

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from
SBI or its subsidiaries or any Indian Nationalized Bank.

Any Scheduled Commercial Bank approved by RBI having a net worth of not less than
Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign
Bank (issued by a branch in India), the net worth in respect of the Indian operations
shall only be taken into account.

B. The acceptance of the guarantees shall also be subject to the following conditions:-

i. The capital adequacy of the Bank shall not be less than the norms prescribed by
RBI (presently 9, with effect from 315 March, 2003).

ii.  The bank guarantee issued by a Cooperative Bank shall not be accepted.

Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall
constitute sufficient ground for cancellation of the award and to take necessary action as
per Bid Securing Declaration.

The successful bidder to whom LOA has been issued is required to sign the agreement at
Employer's office within15daysofissueofLOA.

34 Advances
Deleted

Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the bidder recommended
for award has engaged in corrupt or fraudulent practices in computing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with National Highways & Infrastructure Development Corporation
Limited/ State PWD and any other agencies, if it at any time determines that the firm has
engaged in corrupt or fraudulent practices in competing for the contractor, or in execution.
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The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption
enforced in India, namely, Prevention of Corruption Act, 1988.

Appendix to ITB

Appendix to ITB

Instructions to
Bidders Clause
Reference

Description

(1.1)

The Employer is National Highways & Infrastructure Development Corporation
Limited, RO-Kohima, NPWD Rest House, PWD Colony, Kohima, Nagaland-797001

(1.1)

Rate Contract for hiring of vehicles/ equipment/plant and labour for (i) Pfutsero- Phek
road (km 0.00 to km 62.558), (ii) Kohima-Jessami road (Km 7.88 to km 117.200), (iii)
Kohima to Mao road (km 185.000 to km 212.700), (iv) Akhegwo to Jessami road
(Km.283.000 to Km. 326.000) and (v) Akhegvo — Avankhu road (km 0.00 to 109.20
km) in the state of Nagaland-2" Call

(4.4)
B) (b) ()

Name of the Equipment

Excavator with Bucket

Excavator with Breaker

Backhoe Loader

Dozer

Soil Compaction Roller

Tipper

Light Tower

Water Tanker

Grader

Vibratory Roller

Tandem Roller

Mini Hot Mix Plant

DG Set

labour/Mazdoor

Quantity will be decided
as per actual requirement
of NHIDCL based on the
Site Condition.

Bidders need to submit an
undertaking that they will
be providing the desired
machineries to NHIDCL
within 2 hours from
issuance of Work Order.

Note: The bidder must upload scanned copy of the documentary evidence in support
of his owning/leased/ rented of the above equipments. In case the bidder proposes to
hire or take the above equipment on lease, he should, along with the lease/rent
agreement, attach the proof of ownership of these equipments with the company/
entity from whom the equipments are proposed to be hired on lease/ rent.




SECTION Il1
QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in online form at
CPP Portal (eprocure.gov.in) will be used for the purposes of post qualification as provided for in
Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract.

Quialification Information
1.  For Individual Bidders

1.1 (a) Year of Constitution
(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) [Upload scanned copy
of original]
(c) Place of registration:

Principal place of business:

Power of attorney of signatory of Bid [Upload Original scanned copy]

Total value of Civil Engineering construction work performed in the last five years (in Rs.
Lakhs) refer ITB Clause 4.4A(a)

(Upload scanned copies of certificate from Chartered Accountant)

2018-2019
2017-2018

2016-2017

2015-2016

2014-2015

Average per year




1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub-
contractor provided further that all other qualification criteria are satisfied (in the same name) of a
similar nature during the last five years as per ITB Clause 4.4A(b).

Name of
the
Employer*

Description

of work

Contract
No.

Value of
Contract
(Rs.

Stipulated
period of
completion

Actual date
Of
completion*

Remarks
explaining
reasons

Crore) for delay &
work

Completed

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive Engineer
or equivalent)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or equivalent of
the Prime Employer should be obtained from whom an approval for sub contractor has been obtained.

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and
works which are yet to be completed) as on the date 7 days before the last date for bid submission (as
per Cl 4.6 of the ITB).

()  Existing commitments and on-going works (B)

DescriptionPlace
of works |&
State

Contract
No.

Name

&
Address Of

Value of
Contract
(Rs Cr)

Stipulated
Period of

Completio
n

Value of
Works
remaining to
be

Escalation
Factor

Anticipated
Date of
completion
factor

Employer completed

(Rs. Cr)

* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent.

Details of works for which bid submitted and accepted (i.e. where contract signing is pending)




Description Name & | Date of issue of  [Value given | Stipulated Value of work
of works Address |Letter of in LOA period for | during completion
Of Acceptance completion period of work
Employer|[(LOA) * for which bids are
invited

* Upload copy of LOA

() Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting
calculation)

RS...cc...... lakhs (enclose the details)

RS...cc...... lakhs (enclose the details)

Assessed available bid capacity= AXNx25-B
= Rs

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)].
The Bidder should list all the information requested below.

Requirement Availability Proposals Page No
of the
proof

attached.

Equipment [No. Capacity | Owned/Leased Nos./Capacity | Age/Condition
Rented

Note: The bidder must upload the documentary evidence in support of his owning/leased/ rented of
the above equipments. In case the bidder proposes to hire or take the above equipment on lease,
he should, along with the lease/rent agreement, attach the proof of ownership of these
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equipments with the company/ entity from whom the equipments are proposed to be hired on
lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, Section
-2) of the bid document.

Qualification and Experience of Key Personnel required for administration and execution of
the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical
personnel (Refer also to CI. 4.2 (e) of Instruction to Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).
Position Name Qualification Total Professional | Experience in
Experience the
(YYears) proposed
position
(Years)

Project Manager
Site Engineer
Quantity
Surveyor

Etc.

Note: The detailed and signed CV's of the Key Technical Personnel at S. No. 1, signed by the key
personnel himself, must be uploaded along with the bid. The name and educational qualification
of other personnel should be given. Non compliance of the above or non furnishing of the CV as
above or conditional deployment of any of the above personnel or proposal to employ lesser
number of personnel than above shall make the bid non responsive and financial bid shall not be
opened.

1.7. Information on litigation history in which the Bidder is involved.

Other Parties Employer Cause of Dispute | Amount Remarks showing

involved
Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats
enclosed herein after:-
()  Affidavit (it should be on stamp paper attested by Notary Public)

(i)  Undertaking regarding minimum investment of cash towards working capital.
(i)  Undertaking that the Bids shall remain valid for the period specified in Clause15.1.




SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT
FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

Thisisto certify thatM/s. ..., is are reputed company with a
good financial standing.

If the contractor for the work namely is awarded to the
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.

to meet their working capital requirements for executing the above
contract during the contract period.

(Signature) Name of Bank
Senior Bank Manager Address of the Bank




AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are
true and correct.

The undersigned also hereby certifies that neither our firm M/s has
abandoned any work on National Highways in India nor any contract awarded to us for such
works have been rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by NHIDCL to verify this
statement or regarding my(our) competence and general reputation.

The undersigned understands and agrees that further qualifying information may be requested,
and agrees to furnish any such information at the request of the NHIDCL and within the
prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm




To be notarized by Notary

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s would invest
minimum cash up to 25% of the value of the work during implementation of the contract
towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm




UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s agree to abide by this bid
for a period of Days after the date fixed for receiving the same and it shall be
binding on us and may be accepted at any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative
Name of Firm

DATE




(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertaking

I, the  undersigned do hereby undertake that our  firm M/s agree to
provide and will deploy required equipment as mentioned in the Appendix to ITB of the

further it is certified that the documents submitted as an evidence of availability
of the key equipments for this work as stated in the Appendix to ITB, are genuine and correct. If
anything contrary to the details as submitted is found at any stage NHIDCL would be at liberty to
debarred/blacklist my firm for an appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative
Name of Firm (Seal of the company)

Date




(On the letter head of the bidder)

Bid Securing Declaration

(Refer Clauses 12.2.1, Section-I1)

| hereby submit a declaration that the bid submitted by the undersigned, on behalf of the bidder,
[Name of the bidder], either sole or in JV, shall not be withdrawn or modified during the period of
validity i.e. not less than 120 (one hundred twenty) days from the bid due date.

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is
withdrawn or modified during the period of its validity or if we fail to sign the contract in case the
work is awarded to us or we fail to submit a performance security before the deadline defined in clause
12.2.1 of the Request for Proposal (RFP), then [Name of the bidder] will be debarred for participation
in the tendering process for the works of NHIDCL and works under other Centrally Sponsored
Schemes, for a period of one year from the bid due date of this work.

(Signature of the Authorised Signatory)
(Official-Seal)




(SECTION-IV)

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF
APPLICATION (LOA) & AGREEMENT.




DELETED



FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To

Managing Director,

National Highways and Infrastructure Development
Corporation Ltd.

3rd Floor, PTI Building

4-Parliament Street New Delhi — 110001

WHEREAS (Name and address of contractor) hereinafter called “the
contractor” has undertaken, in pursuance of Letter of Acceptance No.

to execute (Name of Contract and
brief description of Works) (Hereinafter called “the contract™).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish
you with a Bank Guarantee for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the
Contractor, up to a total of Rs (amount of guarantee) (Rupees...  (in words), , and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of (amount of guarantee) as aforesaid without our
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract or of
the works to be performed there under or of any of the contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of Completion Period.

This guarantee shall also be operatable at our branch at Kohima, from whom,
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there under
claimed, the said branch shall accept such invocation letter and make payment of amounts so
demanded under the said invocation.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.

(Rs. in words) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is served
upon us on or before all our liability under this guarantee shall cease.




Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone
Number

Name of the Issuing Bank/ Branch
Name of the Controlling Branch/Bank.....

Address & Telephone  Number
Address & Telephone Number

the presence of (if this is to be witnessed as per banks

(Name, Address & Occupation)
(Name, Address & Occupation)
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price

specified in the Contract including additional security for unbalance bids, if any and denominated in
Indian Rupees.




FORMOF LETTER OF APPLICATION

To

Executive Director (P)

National Highways & Infrastructure Development Corporation Limited.
Regional Office

NPWD Rest House, PWD Colony, Kohima, Nagaland-797001

E-mail: edpkohimaoffice@gmail.com

DESCRIPTION OF WORKS: Rate Contract for hiring of vehicles/ equipment/plant and labour
for (i) Pfutsero- Phek road (km 0.00 to km 62.558), (ii) Kohima-Jessami road (Km 7.88 to km
117.200), (iif) Kohima to Mao road (km 185.000 to km 212.700), (iv) Akhegwo to Jessami road
(Km.283.000 to Km. 326.000) and (v) Akhegvo — Avankhu road (km 0.00 to 109.20 km) in the
state of Nagaland-2"d Call

Dear Sir,

Having examined the Bid Document, Instruction to Bidders, Qualification, Information, Scope of
works, etc., for the subject work. We, hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to reject any or
all application without assigning any reason.

Thanking you,

Yours faithfully,
(Authorized Signatory)
for and on behalf of (name of firm)



mailto:edpkohimaoffice@gmail.com

FORM OF AGREEMENT

AGREEMENT

This agreement made on the day of 2020 between the National Highways
& Infrastructure Development Corporation Ltd., RO-Kohima, Kohima (hereinafter called “the
Employer” of the one part and (hereinafter called “the Contractor”)
of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works,

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here
in after referred to as the “BID” or “OFFER”) for the execution of works, the
Employer by his letter of acceptance dated accepted the offer submitted by
the Contractor for the execution and completion of such works and remedying of any defects thereon,
on terms and conditions in accordance with the documents listed in para 2 below.

ANDWHEREAS the Contractor by added of undertaking dated has agreed to
abide by all the terms of the bid, including but not limited to the amount quoted for the execution of
Contract, as stated in the bid, and also to comply with such terms and conditions as may be required
from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a performance
security pursuant to clause 33 of the instructions to bidders (Section-1).

NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meaning as are respectively assigned to
them in the conditions of contract hereinafter referred to;

. The following documents shall be deemed to form and be read and construed as part of this agreement
viz.

(@) Agreement,

(b) Letter of Acceptance

(c) Notice to proceed with the works
(d) Contractor's Bid,

(e) Contract Data,

()  Conditions of Contract

(9) Technical Specifications,

(h) Drawings, if any

(i)  Scope of Work

()  Bill of Quantities, and

(k) Any other document listed in the Contract Data.




The foregoing documents shall be construed as complementary and mutually explanatory one
with another. Should any ambiguity or discrepancy be noted then the order of precedence of
these documents shall be subject to the order as listed above and interpreted in the above order of
priority.

In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein in conformity in all respects with the provisions of the
contract.

the employer hereby covenants to pay the contractor in consideration of the execution and
completion of the works and remedying of defects therein, the contract price or such other sum
as may become payable under the provisions of the contract at the times and in the manner
prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day

and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer

For and on behalf of National Highways & Infrastructure Development Corporation, New
Delhi — 110 001

Binding Signature of Contractor
For and on behalf of M/s.

In the presence of In the Presence of

1

2

Name : 1. Name:

Address: Address:

Name : . Name:

Address: Address:




(SECTION-V)

CONDITIONS OF CONTRACT
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40. Payments

41. Compensation Events
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43.  Price adjustment

44.  Security Deposit/ Retention Money
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46. Advance Payment
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60. The ApprenticeshipAct,1961




Section V
Conditions of Contract

[Relevant Clauses pertaining to the subject project may only be considered]

General

Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
The Completion Date is the date of completion of contract as certified by the Engineer.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in Clause 2.2.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by
the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent
submission of documents to be submitted in the physical form as required under the ITB.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

Defect Liability Period -Nil

The Employer is the party as defined in the Contract \ Data, who employs the Contractor to carry out
the Works. The Employer may delegate any or all of its functions to a person or body nominated by
him for specified functions.




The Engineer is the person named in the Contract Data (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible
for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Work. The Intended Completion Date is specified in the Contract Data. The Intended Completion
Date may be revised only by the Engineer by issuing an extension of time after the approval from
Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or
biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

The Start Date is the date within 07 days after the date of signing of Contract Agreement.

Temporary Works are works designed, constructed, installed and removed from NHIDCL, which
varies the works.

Validity is the period of one year from date of signing of contract agreement which may be extended
by the employer.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain, and handover
to the Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female
or neuter, and the other way around. Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically defined. The Engineer will
provide instructions clarifying queries about these Conditions of Contract.

The documents forming the Contract shall be interpreted in the following order of priority.




(@) Agreement,

(b)  Letter of Acceptance

() Contractor's Bid,

(d) Contract Data,

(e) Conditions of Contract
()  Technical Specifications,
(9) Drawings, if any

(h)  Implementation Manual
(i)  Scope of Work

()  Bill of Quantities, and
(k) Any other document listed in the Contract Data.

Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer.

Delegation

The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities
to other people except to the Adjudicator, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.

Subcontracting
Deleted

Other Contractors

The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

Personnel
The Contractor shall employ the technical personnel named in the Contract Data or other
technical persons approved by the Engineer. The Engineer will approve any proposed

replacement of technical personnel only if their relevant qualifications and experience are
substantially equal to or better than those of the
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personnel stated in the Contract Data. If the personnel stated in the contract data are not deployed
on site by the contractor, it will be treated as a breach of contract and action will be taken as per
clause53.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the Works in the Contract.

Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

Employer’s Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or
disorder (unless restricted to the Contractors employees), and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due to solely to the design of
the Works, other than the Contractor's design.

Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death, which arise
during and in consequence of the performance of the Contract other than the excepted risks are
the responsibility of the Contractor.

Insurance

The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of Completion period for events (a) to (d), in the
amounts and deductibles stated in the Contract Data for the following events which are due to
the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b)  loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d)  Personal injury or death.

Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer
may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.
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13.5 Both parties shall comply with any conditions of the insurance policies.

14.

Site Investigation Reports

The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in
the Contract Data, supplemented by any other information available to him, before submitting
the bid.

Queries about the Contract Data
The Executive Director (P), RO-Kohima, NHIDCL, will clarify queries on contract data.
Contractor to Construct the Works & do maintenance

The Contractor shall construct, install and maintain the Works in accordance with the documents
forming part of the contract.

The Works to be completed by the Intended Completion Date indicated in the contract.

The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date of the contract.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with specifications and drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site. The Contractor
shall make necessary arrangements for safety of traffic as the road.

All the construction activities are to be performed on the Highways with heavy traffic. For the
safety of road users, and that of labourer working at site, traffic management installations are to
be set up by the contractor in accordance with MORT&H clause no. 112. A schematic figure /
arrangement showing various components of traffic management installations should be
submitted by the contractor to the engineer for his approval.
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24.

25.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

Possession of the Site

The Employer shall give complete possession of the Site to the Contractor on the date of signing
of agreement.

Access to the Site

The Contractor shall allow access to the Site and to any place where work in connection with the
Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer

b. The Employer

Instructions

The Contractor shall carry out all instructions of the Engineer, which comply with the applicable
laws where the Site is located.

The Contractor shall permit the Employer to inspect the Contractor's accounts and records

relating to the performance of the Contractor and to have them audited by Auditors appointed by
the Employer if so required by the Employer.

Deleted

ARBITRATION

The procedure for arbitration will be as follows:

@)

In case of Dispute or difference arising between the Employer and a domestic contractor relating
to any matter arising out of or connected with this agreement, such disputes or difference shall be
settled in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall
consist of 3 arbitrators one each to be appointed by the Employer and the Contractor. The third
Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall act as
presiding arbitrator. In case of failure of the two arbitrators appointed by the parties to reach
upon a consensus within a period of 30 days from the appointment of the arbitrator appointed
subsequently, the Presiding Arbitrator shall be appointed by the Secretary General of Indian
Road Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and
(b) above within 30 days after receipt of the notice of the appointment of its arbitrator by the
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. A
certified copy of the order of the Secretary General of Indian Road Congress making such an
appointment shall be furnished to each of the parties.
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Acrbitration proceedings shall be held at New Delhi, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be English.

The decision of the majority of arbitrators shall be final and binding upon both parties.
The cost and expenses of Arbitration proceedings will be borne equally by both parties in

accordance with the following fee structure (the signing of the contract shall be the acceptance of
the fee structure given below by both the parties):

Particulars of fee and  other Schedule Amount payable per Arbitrator/ per
charges case

Arbitrator fee Rs.15,000/- per day subject to a publishing the
Award within 12 months. 12 months will be
reckoned from the date of first meeting.

Reading Charges Rs.15,000/-

Secretarial Assistance and Incidental Rs.20,000/-
Charges (telephone, fax, postage etc.)
Charges for Publishing/ declaration of the| Maximum of Rs.20,000/-
Award
Other expenses (As per actual Against Economy class by air, first class AC by train,
bills subject to maximum AC car by road.

of the prescribed ceiling given below)

Traveling Expenses, Lodging and (i) Up to Rs.15,000/- per day (metro cities)
Boarding (i) Up to Rs.7,000/- per day (other cities)

(iii) Rs.3,000/- per day
own arrangement)

Local Travel Rs.1,500/- per day
Extra charges for days other than Rs.3,500/- per day
hearing / meeting days (maximum for 2
days

Lodging, boarding and traveling expenses shall be allowed only for those members who
are residing 100kms. Away from place of meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as
Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the employer shall not be withheld, unless
they are the subject matter of the arbitration proceedings.

Deleted




B. Time Control
Programme

The Employer shall issue the indent of work in stages specifying the time limit for the same as
and when required as per site condition.

Within time stated in the Contract data the contractor shall submit to the Engineer for approval a
Programme as per Clause 22.1 showing the general methods, arrangements, order, and timing for
all the activities in the works along with cash flow forecast.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequences of the activities.

The contractor shall submit to the engineer, for approval, an updated programme at intervals no
longer than the period stated in the Contract Data. If the contractor does not submit an updated
programme within this period, the engineer may withhold the amount stated in the contract data
from the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue programme has been submitted.

The Engineers approval of the programme shall not alter the Contractors obligations. The
contractor may revise the programme and submit it to the engineer again at any time. A revised
programme is to show the effect of variations and compensation events.

Extension of Completion Date
The Engineer shall extend the Completion Date in case full justification exists, only after the
approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Works, which would cause the Contractor
to incur additional cost. No price variation will be payable during the extended period.

The Engineer shall decide whether and by how much time to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Indented Completion Date.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity within
the Works. Delay/delays totaling more than 30 days will require prior written approval of the
Employer.

Management Meetings

The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for the Works.

The Engineer shall record the business of management meetings and provide copies of the record
to those attending the meeting. The responsibility of the parties for actions to be taken shall be
decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all those who attended the meeting.




31.

C. Quality Control

Identify Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct
the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

Tests

The contractor shall be solely responsible for:
a  Carrying out the mandatory tests prescribed in the documents forming part of contract.
b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the Specification to
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the test and any samples.

Subject to further condition in contract data.

Correction of Defects noticed during the Defect Liability Period.
Deleted

Uncorrected Defects

If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect corrected/completed, and the Contractor will pay this amount.

If the Contractor has not completed the work to the satisfaction of the engineer, with in the time
specified in the Employers notice/indent, in no case exceeding on month, the engineer will assess
the cost of having the work completed through some agency and the contractor will pay this
amount in addition to the damages specified as per clause 45.




D. Cost Control

Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning and maintaining works to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rates in the Bill of Quantities for each item for the work
executed.

Changes in the Quantities

35.3.1 Deleted

35.3.2 Deleted

35.3.3 Change of scope due to ongoing Two laning

The proposed sections of Roads in the contract is being made to Two lane hence, the Contractor
shall not claim anything from NHIDCL on account of earlier termination of the Contract i.e.

before the expiry of the scheduled contract period on account of award of work for Two laning
of the Highway.

Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,
have power to order only after approval from NHIDCL as per NHIDCL guidelines, in writing,
Variations within the scope of the Works he considers necessary or advisable during the
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall
carry them out and include them in updated Programme produced by the Contractor. Oral orders
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into
account.

Payments for Variations

If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out
such work at the same rate.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive
the rate from similar items in the Bill of Quantities

If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or
37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor and approval from NHIDCL will be
taken. As far as possible, the rate analysis shall be based on the standard data book and the
current schedule of rates of the district public works division. The decision of the Employer on
58




the rate so determined shall be final and binding on the Contractor.
Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

Payment Certificates

The Contractor shall submit to the Engineer, statements on completion of 50% of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed.

Deleted
The value of work executed shall be determined, based on measurements by the Engineer.

The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

The value of work executed shall also include the valuation of Variations and Compensation
Events.

The Engineer/Employer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

The final bill shall be submitted by the contractor within 30 days of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of the total
amount payable for work accordingly shall be final and payment made accordingly within a
period of sixty days as far as possible.

Payments

Payments shall be adjusted for deductions for advance payments (if any), security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts Engineer had certified within 15 days of the date
of each certificate.

The Authorized Representative of the Employer shall make the payment certified by the
Engineer.

Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not
be paid for by the Employer and shall be deemed to be covered by other rates and prices in the
Contract.

Compensation Events

The following shall be Compensation Events unless they are caused by the Contractor:
The Engineer orders a delay or delays exceeding a total of 30days.
The effects on the Contractor of any of the Employer's Risks.
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If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended after the approval of
the employer.

The contractor shall not be entitled to compensation to the extent that the Employer's interests are
adversely affected by the Contractor not having given early warning or not having cooperated
with the Engineer/Employer.

Taxes & Currencies for payments.

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,
duties, royalties, cess, toll, taxes, GST of Central and State Governments, local bodies and
authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per

applicable law. The GST shall be reimbursed (if applicable) subject to production of proof of
such payment by the contractor (proof should contain name of work).

All payments will be made in Indian Rupees.
Price Adjustment -Deleted

Deleted

Deleted

Security Deposit / Retention Money

The Employer shall retain security deposit of five percent of the amount from each payment due
to the Contractor until Completion of the whole of the Works.

The security deposit/retention money and the performance security will be released to the
Contractor when the Completion Period is over, and the Engineer has certified that the Defects,
if any, notified by the Engineer to the Contractor before the end of this period have been
corrected.

If the contractor so desires then the Security Deposit/retention money can be released on
submission of unconditional Bank Guarantee at the following two stages:-

(@) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount.

(b)  After the retention money has been deducted to the full value (5% of the Contract
Amount).

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in
the Contract Data for each day that the Completion Date is later than the Intended Completion
Date. The total amount of liquidated damages shall not exceed the amount defined in the
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Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in
the next payment certificate. The contractor shall not be paid interest on the over payment of
liquidated damages.

Equipment would be mobilized within 02 (two) hours of giving notice on phone/whatsapp/email.
Damages to the effect of Rs. 2000/- per hour will be levied for delay in reaching the work site.

Advance Payment: Deleted
Securities

Subject to further condition in contract data, the Performance Security of Rs. 5,00,000/- (Rupees
Five Lakh Only) shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in the form given in the Contract Data and by a prescribed
bank. The Performance Security shall be valid until a date 28 days after the completion period.
The validity shall account for additional 1 months time to account for BG verification, signing of
contract and start date.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Completion Period shall be remedied/ rectified by the Contractor at their
cost if the loss or damage arises from the Contractor's acts or omissions.




E.  Finishing the Contract

Completion

The Contractor shall request the Engineer to issue a certificate of Completion for the work, and
the Engineer will do so upon deciding that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer's issuing
a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Completion Period. The
Engineer shall certify any final payment that is due to the Contractor within 56 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within
56 days a schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on
the amount payable to the Contractor and issue a payment certificate within 56 days of receiving
the Contractor's revised account.

Operating and Maintenance Manual

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them within 28 days from date of issue of certificate of completion.

If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do
not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 5 lakhs
from payments due to the Contractor.

Termination

The Employer may terminate the Contract if the Contractor causes a fundamental breach of the
Contract.

Fundamental breaches of Contract include, but shall not be limited to the following:

a)  The Contractor stops work for 10 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b)  The Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

The Engineer/Employer gives Notice that failure to correct a particular Defect is a

62




fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Engineer;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined inclause45;

The Contractor fails to provide insurance cover as required under clause 13;

If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non- competitive levels and to deprive the Employer of
the benefits of free and open competition.

h)  If the Contractor has not completed at least thirty percent of the value of Work required to
be completed after half of the completion period has elapsed;\
i)  Deleted

J)  Any other fundamental breach as specified in the Contract Data.
Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible but in no case later than 7days.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the Contract Data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable to the Employer.

Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's convenience, the
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal
of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments outstanding
on the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due
to be deducted at source as per applicable law.

In case of termination on account of award of 2/4 laning work stated in Cl. 35.3.3, the Engineer
shall issue a certificate for the value of work done till termination, less advance payments
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at
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source as per applicable law.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of the Employer for use for completing balance work if the Contract is terminated
because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.




F. Other Conditions of Contract

Labour

The Contractor shall, make arrangements of his own cost and expenses for the engagement of all
staff and labour, local or others; for their payment, housing, feeding and transport; and for
compliance with various labour laws/regulations.

The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of
the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

Compliance with Labour Regulations

During the currency of the Contract, the Contractor and his Sub Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be notified already or that may be notified under
any labour law in future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to construction industry are
given below. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including
from his performance security/ retention money. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time.

Salient Features of Some Major Labour Laws Applicable To Establishments Engaged In
Building And Other Construction Work.

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days ““(say,15days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.
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Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed(say,

10% or 8.33%). The benefits payable under the Act are:

. Pension or family pension on retirement or death as the case maybe.
ii.  Deposit linked insurance on the death in harness of the worker.
ii.  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided, by the Principal Employer by Law. The principal
Employer is required to take Certificate of Registration and the Contractor is required to take
license from the designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed
by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Constructions of buildings, roads, runways are scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishment employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments.
The newly set-up establishments are exempted for five years in certain circumstances. States
may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution
of industrial disputes, in what situations a strike or lock- out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and get
these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.
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Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for regulations
of employment of children in all other occupations and processes. Employment of child labour is
prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment& Conditions of Service) Act
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five)
or more inter- state migrant workmen through an intermediary (who has recruited workmen in
one state for employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the
establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions
of Service) Act 1996 and the CessActofl996: - All the establishments who carry on any
building or other construction work and employs the prescribed minimum (say, 10) or more
workers are covered under this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first- aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a

factory, health and safety  provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum (say, 10)
persons or more with aid of power or another prescribed minimum (say, 20) or more persons
without the aid of power engaged in manufacturing process.

Drawings and Photographs of the Works

The contractor shall do photography/videography of the site firstly before the start of the work,
secondly mid-way in the execution of different stages of work and lastly after the completion of
the work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or
any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be
taken or permitted to be taken by the Contractor or by any of his employees or any employees of
his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/videography shall be published or otherwise circulated without the approval of the
Engineer in writing.

The Apprenticeship Act1961
The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (11l of

1961), the rules made there under and the orders that may be issued from time to time under the
said Act and the said Rules and on h6|% failure or neglect to do so he shall be subject to all




liabilities and penalties provided by the said Act and said Rules.

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT

Items marked “N/A” do not apply in this Contract.

Clause Reference

The Employer is :- Managing Director, NHIDCL
Address: 3" Floor, PTI Building 4 — Parliament Street, New Delhi

Name of Authorized Representative:-

Executive Director (P)

National Highways & Infrastructure Development
Corporation Limited.

RO-Kohima, NPWD Rest House, PWD Colony, Kohima,
Nagaland-797001

Phone: 0370-2950023

[C.1.1]

The Engineer is: To be intimated later

[CI.1.1]

The Intended Completion Date for work under package will be
intimated in the contract.

[CI1.1, 13.1 & 38]

The location of the site is given under Bid Notice (Section 1)

[CL.L1]

The Start Date shall be within 7 days after the date of signing
of the contract agreement.

[C1.1.1]

The name and identification number of the Contract is given
in the Table given in Bid Notice (Section 1)

[C1.1.1]

(&) The law which applies to the contract is the law of Union
of India

[Cl 3.1]

(b) The language of the Contract document is English

[CI3.1]

The Technical Personnel are as given in the ITB (Section I1)

[Cl. 7.1]

Amount for insurance are:

a) Rupees equivalent to Contract price.

b) Rupees equivalent to 5% of Contract price.
c) Rupees equivalent to 5% of contract price.
d) Rupees 20 lakh for multiple incidents.

[Cl. 11.1]

(a)Amount of liquidated damages for delay in completion of - 0.1
percent of the value of work rounded off to the nearest thousand,
per day with

the minimum of Rs. 1000/- per day.

[CI. 34.1]

(b) Maximum limit of liquidated damages for delay in completion
of work — 10 per cent of the value of each work rounded off to the|
nearest thousand.

[Cl. 34.1]

The following documents also form part of the contract:
Addendum/ Corrigendum/ any clarification to the Bid documents.

[Cl. 2.2]

Fees and type of reimbursable expenses to be paid to the Dispute
Review Expert (To be Intimated later)

[CI. 20.2]




Appointing Authority for the Dispute Review Expert —
Secretary General of Indian Roads Congress, New Delhi.

[Cl. 21.1]

Appointing Authority for the Arbitrator/Presiding Arbitrator —

Chairman of the Executive Committee of Indian Road Congress,
New Delhi

[Cl. 47.1]




(SECTION — VI)
TECHNICAL SPECIFICATIONS

{Relevant clauses pertaining to the subject project may only be considered}




TECHNICAL SPECIFICATIONS
7.1 PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described hereinafter
shall be executed and completed by the Contractor shall comprise of the following:

7.2.1 PART — 1 - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry of Road
Transport & Highways, Government of India and published by the Indian Roads Congress,
hereinafter referred to as MORT&H Specifications.

PART - 11 - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various Amendments/
Modifications/ Additions to the ,,SPECIFICATIONS FOR ROAD AND BRIDGE WORKS”
referred to in PART- | above and Additional Specifications for particular item of works not
already covered in Part — .

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND
BRIDGEWORKS” (FIFTH REVISION, April 2013), referred in Part-l above, where
Amended/Modified/Added upon and incorporated in Part-Il, referred to above, the Amendment/
Modification/ Addition supersedes the relevant clause or part of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said
Specifications, then any reference to the superseded clause shall be deemed to refer to the
Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with any of
the provisions of the MOST Specifications under reference, the Amended/Modified/Added
clause and the additional specifications shall always prevail.

In the absence of any definite provisions on any particular issue in the aforesaid Specifications,
reference may be made to the latest codes and specifications of IRC and BIS in that order, Where
even these are silent, the construction and completion of the works shall conform to sound
engineering practice as approved by the Engineer and, in case of any dispute arising out of the
interpretation of the above, the decision of the Engineer shall be final and binding on the
Contractor.




PART - 11

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSESOF
GENERAL TECHNICAL SPECIFICATIONS (PART-I).

SECTION 100 - GENERAL

Clause 102

Clause 106
Clause 106 (a)

Clause 107
Clause 107.3
Clause 108.4

Clause 109
Clause 109.10

Definitions:

The following abbreviation shall be added in this Clause: “MOST” Ministry of
Surface Transport, Govt. of India (Now Ministry of Road Transport and
Highways) “NHIDCL” — National Highways & Infrastructure Development
Corporation Ltd.

Construction Equipment:

Add the following sentence. “The trial run is to be carried out laying the
relevant pavement material and it is not to be part of the permanent works. The
trial is to be carried out on prior approval of equipment by Engineer-in-
Charge.”

Add Sr. No. (9)

“The Contractor shall furnish to the engineer the detailed technical Literature
and  other relevant documents  regarding the performance of
plant/equipment for approval prior to its purchase or mobilization on site.”

Contract Drawings:
Deleted this Sub-Clause entirely.
The clause shall be read as follows:

“Identification of quarry sites and borrow areas shall be the responsibility of
the Contractor. Materials procured from quarry sites and borrow areas
identified by the Contractor and to be used in Works must comply with the
requirements of quality as stipulated in the Technical Specifications for
particular item of work™.

Setting Out:

Add new sub-clause

“Before carrying out any survey work the Contractor shall submit to the
Engineer for the approval a programme and methodology for the calibration of
all optical and electronic survey equipment to be used on site during
construction of the works. The Contractor will maintain calibration records for
all such equipment in his site office, available at all times for inspection by the
Engineer.
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Clause 110
Clause 110.1

Clause 110.2

Clause 111

Clause 111.1

Clause 111.4

Clause 111.5

Public Utilities:
Revise the clause as under:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts
etc. owned by various authorities including Public Undertaking an Local
Authorities shall be checked and located by the Contractor prior to
commencement of work.

Revise the clause as under:

The Contractor's programme must take in to account the period of notice

and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations upon
the Works and for arranging regular meetings with the various bodies at the
commencement of the Contract and throughout the period of the Works in
order to maintain the required co-ordination. During the period of the Works,
the contractor shall have no objection if the public utility bodies and their
decisions in the execution of their proposal in terms of programme and
construction. Provided that, in the opinion of the Engineer, the Contractor has
received reasonable notice thereof before the relevant alterations are put in
hand.

Precautions for Safeguarding the Environment

General

Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation that
are to remain within or adjacent to the works and shall use every precaution
necessary to prevent damage or injury thereto. On completion Of the Works,
all are as disturbed by the Contractors construction activities shall be restored
in their original condition, or as may be acceptable to the Engineer. The cost of
this work shall be deemed to be included in the rates generally.

Add the following sentence:

“The Contractor is to ensure that there is good drainage at all construction
areas, to avoid creation of stagnant water bodies especially in urban/industrial
areas, including water in old water bodies.”

Pollution from Hot Mix Plants.
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from The nearest habitation. The
H.M.P. shall be fitted with a dust extraction unit in order that the exhaust gases
comply with the requirements of the relevant current emission control
legislation.  “All operations at plants shall be undertaken in accordance with all
current rules and regulations protecting the environment.”




Clause 111.6

Clausel111.9

Clausel11.12

Clause111.13

Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in
accordance with the manufacturers instructions. The Engineer shall be given
at least 6 working days notice of the proposed use of any herbicide or toxic
chemical.

A register of all herbicides and other toxic chemicals delivered to the site,
shall be kept and maintained up to date by the contractor. The register shall
include a name physical properties and characteristics, chemical ingredients,
health and safety hazard information, safe handling and storage procedures,
and emergency and first aid procedures for the product.”

Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid spillage of
materials on public roads.

After the last sentence adds the following:

“The costs of compliance with Clause 111 shall be deemed to be included in
the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment Protection
Act, 1986 shall be adhered to strictly. All waste arising from the project is to
be disposed of in a manner which is acceptable to the State

Pollution Control Board and the Engineer.”

All vehicles and machinery employed in the execution of the works shall be
regularly maintained to ensure that pollutant emission levels comply with the
relevant requirements of current pollution control legislation. During routine
servicing operations, the effectiveness of exhaust silencers must be checked
and if found to be defective must be replaced. Notwithstanding this
requirement, noise levels from any item of plant must comply with the
relevant legislation for levels of sound emission. Non compliant plant is to be
removed from site.

Vehicle maintenance and refueling shall be carried out in such a fashion that
spillage of fuels and lubricants do not contaminate the ground or nearby
watercourse. An “oil interceptor” shall be provided for wash down and
refueling areas. Fuel storage shall in proper bounded areas. All spilt and
collected petroleum products shall be disposed of in accordance with the
relevant legislation.
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Clausel111.14

Clause 111.15

Clause 112

Clausel12.1

Clause 112.2

Clausel12.6

Clausel12.7

Add the following New Sub-Clause:

All temporary accommodation must be constructed and maintained in such a
fashion that uncontaminated water is available for drinking, cooking and washing.
The sewage system for the camp must be properly designed, built and operated so
that no health hazard occurs and no pollution to the air, ground or adjacent
watercourses take place compliance with relevant legislation must be strictly
adhered to Garbage bins must be provided in the camp and regularly emptied and
the garbage disposed of in a hygienic manner. Construction camps

are to be sited away from vulnerable people and adequate health carries to be
provided for the workforce.

Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage or disruption to the
flora and fauna is reduced to a minimum wherever possible. Trees or shrubs will
only be felled or removed that impinge directly on the permanent works or
necessary temporary works, after seeking approval of the Engineer.

Arrangement for Traffic during Construction:
General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer's approval, Traffic Control Plan 5
days prior to commencement of the temporary / permanent works.”

The plan shall include:

i. Typical drawings for temporary diversions in accordance with Clause 112.3

ii. Typical details of arrangements for construction under traffic including details of
traffic arrangement after the cessation of work each day. Special consideration
shall be given in the preparation of the Traffic Control Plan to the safety of
pedestrians and workers at night. Temporary diversions will be constructed only
with the approval of the Engineer.

Deleted

Measurements for Payments and Rate

Add ““and no extra payment will be made except the treatment of shoulders for earth
work and granular sub-base as per Clause 112.2 above.” At the end of first

paragraph.

Side Roads and Property Accesses
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Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage for vehicles
pedestrians and livestock to and from side roads and property accesses connecting
to the roadway. Work which affects the use of side roads and existing accesses shall
not be undertaken without providing adequate prior provisions to the satisfaction of
the Engineer.”

Clausel112.8 Plant and Equipment
Add new sub Clause:

“During the day, plant and equipment working in a position adjacent to traffic and
having a projection beyond the normal width of the item, for example, a grader
blade shall have a fluorescent red marker attached to the outer end of the projection.
During poor light conditions an additional traffic controller with an illuminated red
marker shall direct traffic around such plant and equipment. At night, all plant items
and similar obstructions shall be removed from the normal path of vehicles, to
provide a lateral clearance of at least 6m where practicable, with a minimum
clearance of 1.2m. Plant and equipment, within 6m of the normal path of vehicles,
shall be lit by not less than two yellow steady lamps suspended vertically from the
point of the obstruction nearest to a traffic lane, and one yellow steady lamps at
each end of the obstruction on the side farthest away from the traffic lane.”

Clausel13 General Rules for the Measurement of Works for Payment:

Clausel13.2 Measurements for Lead of Materials
Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs of haulage from
source of supply to the site for all materials required for the Works.”
Clause 114 Scope of rates for different items of work:

Add to Clause 114.2 (xvii). Cost of all provisions for executing the work
safely including all protective clothing, barriers, earplugs etc.

Deleted.

Clause121.3.6 Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in this clause but
which is necessary for the work for complying with the provisions of the contract and
Section 900 of MOST specifications or as required by the engineer shall be provided
by the contractor. No extra payment shall be made to the contractor and it will be
considered as incidental to the work.
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Clausel21.6  Delete this Sub-Clause.

Clausel21.7  Substitute this Sub-Clause by the following:
“There is no separate item in the Bill of Quantities for establishing and maintenance
of the laboratory and supply, erection maintenance of equipment and also running
cost of testing. The rates quoted by the Contractor shall be deemed to cover the cost
of all these items.”

Clause 126: Supply of Compact Discs

126.1 Description
The work consists of taking video films of important activities of the work as directed
by the Engineer during the currency of the project and editing them and converting them
to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and upto
180 minutes as directed by the Engineer. It shall contain narration of the activities in
English by competent narrator. The editing of the film and the script for narration shall
be as approved by the Engineer. The CD shall be acceptable quality and the film shall be
capable of producing colour pictures.

126.2 Measurement for Payment &Rates

No separate payment shall be made and the work shall be treated as incidental.
SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause 301 Excavation for Roadway and Drains
Clause 301.3.3 Excavation — General
Delete the last two sentences of last paragraph. And add, “The

earthwork shall be carried out as per the sequences stated in
this contract or as directed by engineer-in-charge”.

Clause 301.3.12

Clause 301.9

Clause 301.9.2

Clause 304




Back-filling
After the last sentence add the following:

“Density requirements for back filling shall be in accordance with Table 300-2” of
MOST.

Rates

This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub- grade level shall include full
compensation for loosening to the specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below, breaking the clods, spreading the excavated
soil layers, watering where necessary and compacting to the requirements.”

Excavation for Structures:




Clause 304.3.7 Back filling
Add second paragraph as under:

“The working space between the structure and the excavation shall be
cleared out completely of all construction materials and loose earth that
fallen into the excavation during construction. The excavation shall be
pumped dry and all saturated and soft earth removed prior to being
inspected by the Engineer who will give his permission for the placement
of any fill material, provided the space has been properly prepared.
Compaction will only be carried out with mechanical compactors of
sufficient capacity to ensure correct compaction of the back fill material.
The fill is to be brought up in layers not greater than 150 mm. Mass
filling of structures with machines will not be permitted and contractors
should make allowance in their rates for the methodology described
above.”

Clause 305 Embankment Construction:

Clause 305.2 Material and General Requirements

Clause 305.2.1 Physical Requirements

Clause 305.2.1.2  Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding 50
per cent when tested as per IS 2720 — Part 40) shall not be used
in construction of sub grade and embankment.”

Clause 305.2.1.4
Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may............c.ccocveuenne. Compacted layer
thickness.”

Clause 305.2.2.2 Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this work. The arrangement
for the source of supply of the material for embankment and sub grade as well as compliance
to the different environmental requirements in respect of excavation and borrow areas as
stipulated, from time to time, by the Ministry of Environment and Forest, Government of
India and the local bodies, as applicable shall be the sole responsibility of the Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before commencement of compaction submit
the following to the Engineer for approval:

The Values of maximum dry density and optimum moisture content obtained in accordance
with IS 2720 (Part 8) for each fill material
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intends to use.

i)  The graphs showing values of density against moisture content from which each of the values in (i)
above of the maximum dry density and optimum moisture content were determined.

i)~ The dry density-moisture content-CBR relationship for each of the fill materials be intends to use in
the subgrade.”

Clause 305.3 Construction Operations
Clause 305.3.4 Compacting ground supporting embankment/subgrade

Delete “where necessary” in the first sentence of the first paragraph.

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may be”.

Clause 305.3.6 Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10 ton static weight with Plain or
pad foot drum shall be used for compaction.”

Clause 305.4 Construction of Embankment and sub-grade under special Condition.

Clause 305.4.1 Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and shoulders
shall be carried out in layers duly compacted. On completion of earth work to
the required height the triangular portion on the sloping face of the layers
shall be cut in such a manner that the specified slope is achieved. This
operation is incidental to work and no extra payment shall be made for this.”

Clause 305.4.7 Earthwork for high Embankment

Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the material
from the approved borrow area.”

Soil Erosion and Sedimentation Control

Clause 306.4 Measurement for Payment
Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work
and as such no separate payment shall be made for the same.”

Clause 306.5 Rate
This Clause is deleted.

Clause307 Turfing with sods.

Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate for application
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of top soil shall be as per clause 301.9.5”.
Clause309 Surface/Sub-Surface Drains
Clause309.2  Surface Drains
Add at the end of third paragraph:
Metal grates for sumps on concrete lined surface drains shall be heavy duty (trafficable by commercial

vehicle) proprietary products with gaps between bars no greater than 26mm. The Contractor shall
submit proposals for grating to the Engineer for approval before commencing construction of the sumps.”

Clause309.4 Measurement for Payment
Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for excavation for the roadway in accordance with
Clause-301.8.”

Clause 309.5 Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete and jointing. The rate for lined surface
drains shall include inlet sumps and metal grates where specified.”

Add Clause 314 as under:
Clause314 Leveling and Dressing over area:
Clause314.1 Scope

The work shall consist of excavation, removal, filling and satisfactory disposal of all materials necessary
for the area to be leveled and dressed in line, grades as directed by the Engineer. It shall include cutting
and filling the ground in all type of soil where variation of existing ground level is + 30 cm or less. It will
also include the grubbing of the existing rank vegetation and clearance of under growth completely.

Clause314.2 Construction Operation

The engineer shall identify the area where leveling and dressing is to be carried out. The clearing and
grubbing of rank vegetation and undergrowth shall be carried out as per clause 201.1. If the stagnant water
is existing on the side, the same shall be pumped / bailed out. The area shall be kept dry throughout the
operation of leveling and dressing. The leveling and dressing shall be carried out by excavating the high
area and filling the low area with the excavated material in proper slope. This operation will be carried out
manually/mechanically as per site conditions.

Clause314.3 Measurements

The measurement shall be made for the area to be leveled and dressed in Sg.m.

Clause314.4 Rates




The contract unit rates for the items for leveling and dressing shall be payment in full for carrying out the
required operations including full compensation for:
Cost of all labour, materials, tool, equipment and incidentals to complete the work.

Clearing and grubbing the rank vegetation and undergrowth and their disposalwithin1000m.

Pumping and bailing out of water and keeping the area dry during construction.
In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” oras approved by Engineer-In-
charge.

Clause401.4.2 Spreading and Compacting
The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the maximum thickness of the layer after
compaction does not exceed 150mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a vibratory roller of minimum 80 to 100 KN
static weight with plain drum or pad foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN
weight having a minimum tyre pressure of 0.7 kN/m2 or adequate capacity capable of achieving the
required compaction. Rolling shall commence at the lower edge and proceed towards the upper edge

longitudinally for portions having unidirectional cross fall and super- elevation and shall commence at the
edges and proceed towards the crown for portions having cross falls on both sides.”

Clause401.7 Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road pavement, if the granular
sub-base materials laid on the shoulders for diversion of traffic (as per clause 112) is equired
to be scarified/removed and re-laid after compensating the loss during handling and by
movement of traffic on completion of Full depth repair/reconstruction of road pavement, this
operation shall be considered incidental to the work of providing granular sub-base and no
extra payment shall be made for the same.

Clause 404.2.1 Coarse aggregate:

Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The aggregates shall conform to
the physical requirements set-forth in Table 400-6. The type and size range of the aggregate
shall be specified in the contract or shall be as specified by the Engineer. If the water
absorption value of the coarse aggregates is greater than 2 percent, the soundness test shall
be carried out on the material delivered to site as per 1S: 2386 (part 5).

Clause 404.2.3 Crushed Slag:




Delete this Clause

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:
Delete this Clause.

Clause 404.3.4 Rolling:

Delete in first para “three wheeled rollers 80 to 100 kN
capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause501.8.2.4 Profile Corrective Course and its application:

Replace (ii)) with

“The material for bituminous profile corrective course shall be laid independently of all other courses,
adopting such construction procedures and using such equipment as may be appropriate to the specified

type of material and thickness of the course manually/machine paid as approved by the engineer-in-
charge. The method of providing profile corrective course shall be approved by the engineer-in-charge.

Clause501.8.3.1 Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to be laid shall be thoroughly swept clean

of dust and any other extraneous material using mechanical broom and dust collected removed or blown
of using compressed air except in places where technical means cannot reach. A prime coat conforming to
Clause 502 shall be applied prior to laying profile corrective course.”

Clause 501.8.3.4 Laying the Profile Corrective Course.
Clause 501.8.3.4.1 This clause shall read as under:

“The surface on which profile corrective course is to be laid shall be thoroughly swept clean of
dust and any other extraneous material using mechanical broom and dust collected removed or
blown off using compressed air except in places where mechanical mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2, the profile corrective
course with materials as per Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the
requirement of particular Specification Clause.”

Clause 502 Prime Coat Over Granular Base :

Clause 502.2.3 The type of bitumen emulsion shall be slow setting.

Clause 503 Tack Coat

Clause 503.2.1 The type of bitumen emulsion shall be medium setting.

Clause 504 Bituminous Macadam:

Clause 504.2 Materials




Clause 504.2.1 Bitumen:
The penetration grade of bitumen shall be 60/70.
Clause 507 & 509 Bitumen
The penetration grade of bitumen shall be 60/70.
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC

These clauses stand amended to the extent that the rate shall cover the
provision of bitumen in the mix as per job mix formula. No variation in the
rate for this item will be admissible on account of quantity of bitumen used.

Clause 801

801 TRAFFICSIGNS
801.1GENERAL

The colour, configuration, size and location of all traffic signs for highways (other than
Expressways for which the size of the signs, letters and their placement shall be as specified in the
drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall be in
accordance with the Code of Practice for Road Signs, IRC: 67:2010, or as shown on the drawings.
In the absence of any details or for any missing details (for example, chevron signs etc.), the signs
shall be provided in accordance with international standards and/or as directed by the Engineer.

Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as directed
by the Engineer. They shall be of retro-refiectorised type and made of micro-prismatic type
reflective as per IRC:67:2010.

In general, cautionary and mandatory signs' shall be fabricated through process of screen printing. In
regard to informatory signs with inscriptions or cut letters of, coloured retro-reflective sheeting
comprising unmetalised micro-prismatic element material as per IRC:67:2010 or durable
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, as
directed by the Engineer.

801.2 Materials
The various materials and fabrication of the traffic signs shall conform to the following requirements:

801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or otherwise
as directed by the Engineer.

801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 1S:1786
unless otherwise shown on the drawing.

801.2.3 Bolts, nuts, washers: High strength bolts shall conform to 1S: 1367 whereas precision
bolts, nuts, etc., shall conform tolS:1364.

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform
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tolS:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5 Substrate: Sign panels may be fabricated on aluminum sheet, aluminium composite
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards shall be
of smooth, hard and corrosion resistant aluminium alloy conforming to 1S:736-Material designation 24345
or 1900. Aluminium Composite Panel and other materials shall meet the relevant ASTM (D903, ES,
E393, E732)/BS/BIS requirements.

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding
600mm shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium Composite
Material. All other signs shall be at

least 2mm thick with Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of
the sheet shall be related to the size of the sign and its support and shall be such that it does not bend or
deform under prevailing wind and other loads. All overhead signs made with Aluminium Composite
Material shall be minimum 4 mm thick to withstand wind and other loads without deformation.

801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness,
etc.) shall be as per the approved drawings or as directed by the Engineer.

801.3 Traffic Signs having Retro-Reflective Sheeting

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist
ofthe white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall be
new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting or
curling and shall have negligible shrinkage or expansion. A certificate of having tested the sheeting
for co-efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear
removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor
weathering and its having passed these tests shall be obtained from a Government Laboratory, by
the manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering Grade
material with enclosed lens, High Intensity Grade with encapsulated lens or Micro- prismatic Grade
retro-reflective element material as given in Clause below.

801.3.2 Micro Prismatic Grade Sheeting (Type XIl) :Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap and
water and in dry condition shall have the minimum co-efficient of retro reflection (determined in
accordance with ASTM D 4956-09) as indicated inTable800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI

A
Prismatic Grade Sheeting(Candelas per Lux per Square Metre)

Observatio [Entranc \white [Yellow [Orange|Green |Red [Blue [Browntlorescen [Florescen|Florescen
n e t t
Angle  |Angle T |yellow |Orange
yellow
Green
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325 245 115 3350

0.2° 580 435 200 5887

0.2° +30° 220 165 77 22133 66

0.5° -4° 1420 315 150 42163
0.5° +30°  |150 110 53 1523 90 {45
1.0° -4° 120 90 42 1218 |5 4 96 72

1.0° +30° 145 34 16 9 7 2 36 27 (14

Minimum Coefficient of Retro reflection(RA)(cd.Ixt .m™).

Valuesfor0.1  observation angles are supplementary requirements that shall apply only when
specified by the purchaser in the contract or order. When totally wet, the sheeting shall show not
less than 90 percent of the values, of retro reflection indicated in above Table. At the end of 10
years, the sheeting shall retain at least 80 percent of its original retro-reflectance.

Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either be
screen-printed or of cut-outs from durable transparent overlay or cut-out from same type of
reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen
printing shall be processed and finished with materials and in a manner specified by the sheeting
manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.)
and borders shall be cut-out from durable transparent overlay film or cut out from same reflective
sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the
manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable
transparent overlay film shall be covered under the warranty period of the sheeting type, issued
by the sheeting manufacturer.

For screen-printed transparent coloured areas on white sheeting, the co efficient of retro-
reflection shall not be lessthan50 percent of the values of corresponding colourin Tables
800asapplicable.

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro- reflectivesheeting (as
per Clauses 801.3.2 as applicable), except those in black which shall be ofnon-reflectivesheeting.

Colour: Unless otherwise specified, the general colour scheme and properties shall be as
stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when
viewed in day light or under normal headlights at night and in inclement weather conditions.

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive-
tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or a
tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner recommended
by the sheeting manufacturer. The adhesive shall be protected by an easily removable liner
(removable by peeling without soaking in water or other solvent) and shall be suitable for the type
of material of the base plate used for the sign. The adhesive shall form a durable bond to smooth,
corrosion and weather resistant surface of the base plate such that it shall not be possible to remove
the sheeting from the sign "base in one piece by use of sharp instrument. In case of pressure-
sensitive adhesive sheeting, the sheeting shall be applied in accordance with the manufacturer's
Specifications. Sheeting with adhesives requiring use of solvents or other preparation for adhesive
shall be applied strictly in accordance with the manufacturer's instructions.

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall
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have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with
aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of
material used for the sign and should thoroughly bond with that material.

801.3.8 Fabrication

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive theretro- reflective sheeting.
The sheeting of the material as per IRC: 67:2010 shall be de- greased either by acid or hot
alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth
plain surface before the application of retro-reflective sheeting. If the surface is rough, approved
surface primer may be used. After cleaning, metal shall not be handled, except by suitable device
or clean canvas gloves, between all cleaning and preparation operation and application of
reflective sheeting/primer. There shall be no opportunity for the substrate to come in contact with
grease, oil or other contaminants prior to the application of retro-reflectivesheeting.

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is unavoidable; at
splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. Where
screen printing with transparent colours is proposed, only butt jointing shall be used. The material
shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut-outs to
produce legends and borders shall be bonded with the sheeting in the manner specified by the
manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten yearwarranty
for satisfactory field performance including stipulated retro- reflectance of the retro-reflective
sheeting of micro-prismatic sheeting, a seven- year warranty for high intensity grade and a five
year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In
addition, a ten year, seven year and a five year warranty for satisfactory In- field performance of

the finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and
engineering grade respectively, inclusive of the screen printed or cut out letters/legends and their
bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier and
submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers and
certification that the signs and materials supplied against the assigned work meets all the
stipulated requirements and carry the stipulated warranty and that the contractor/supplier is the
authorized converter of the particular sheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer
as well as contractor for replacement/repair/restoration of the retro-reflective efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro- reflection,
day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact
resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be
carried out by a Government Laboratory in accordance with various ASTM procedures and the
results must show that the sheeting have passed the requirements for all the above mentioned
parameters. A copy of the test reports shall be attached with the certificate.

Installation

The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS:
1239, Rectangular Hollow Section conforming to IS: 4923 or Square Hollow Section conforming
to 1S: 3589. Sign posts, their foundations and sign mountings shall be so constructed as to hold
these in a proper and permanent position against the normal storm wind loads or displacement by
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vandalism. Normally, signs with an area upto0.9sg.m shall be mounted on a single post, and for
greater area two or more supports shall be provided. Post- end(s) shall be firmly fixed to the
ground by means of properly designed foundation. The work of foundation shall conform to
relevant Specifications as specified.

All components of signs (including its back side) and supports, other than the reflective portion
and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of
epoxy/ fiber glass/ powder coated paint, any part of support post below ground shall be painted
with protective paint.

The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and
washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be furred
over with a hammer to prevent removal.
801.5 Measurements for Payment
The measurement of standard cautionary, mandatory and information signs shall be in numbers of
different types of signs supplied and fixed, while for direction and place identification signs, these shall be
measured by area in square, meters.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including all materials,
installing it at the site furnishing of necessary test certificates, warranty and incidentals to complete the
work in accordance with these Specifications.

Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and itmust be
deposited to the PD.

802 OVERHEADSIGNS

802.1 General

802.1.1  Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the
situation so warrants for proper information and guidance of the road users. The following
conditions may be considered while deciding about the provision of overhead signs:

(a) Traffic volume at or near capacity Complex inter change design

(b) Three or more lanes in each direction Restricted sight distance closely spaced
interchanges Multi.-lane exits Large percentage of commercial vehicles High speed
traffic

Reflective Pavement Markers (Road Studs/Cateyes)

General

The work cover the providing and mixing of reflective pavement marker (RPM)or road stud, a
device which is bonded to or anchored within the road surface for lane marking and delineation
for nighttime visibility. It reflects incident light in directions close to the direction from which it
came.

Material




Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl nitrite) or
HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS) or any other suitable
material approved by the Engineer. The markers shall support a load of 13635 kg tested in
accordance with ASTMD4280.

Reflective panels shall consist of number of lenses containing single or dual prismatic cubes
capable of providing total internal reflection of the light entering the lens face. Lenses shall be
moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent.

Design

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of each
retro-reflecting surface shall not be less than 13.0 sgcm.

Optical Performance

Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of
Luminous Intensity (C.l.L.) not less than that given in Table 800- 12 or Table 800-13 as
appropriate.

Omni-directional studs

Each Omni-directional stud shall have a minimum (C.1.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category “A” studs

804.5

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTME

Entrance
angle

Observation

C.I.L. in mcd/Ix

angle

White

Amber

OUSL&R

0.3

220

110

0 U 10L&R

0.5

120

60

Table800-13MinimumC.I.L.ValuesforCategory,,B*“studs

Entrance
angle

Observation

C.I.L. in mcd/Ix

angle

White

Amber |

OUG6L&R
0 0
O0U 10 L&R

0.3

0.9

5

20

15

10

7.5

3

0
Note: 1) The entrance angle or 0 U corresponds to the normal aspect of the reflectors when the
reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be considered to be included
in category ,,A". A stud that incorporates one or more bi-convex reflectors shall be considered to

be included in category ,,B".

Tests
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809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:873 —
Part4:1973.

Under test conditions, a stud shall not be considered to fail the photometric requirements if the
measured C.I.L at any one position of measurement is less than the values specified in Table 800-
12 or 800-13providedthat-

the value is not less than 80% of the specified minimum, and

the average of the left and right measurements for the specific angle is greater than the specified
minimum.

Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be
absolutely weather resistance and strong enough to support a load of 13635 kg tested in
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or
combination as directed by the Engineer. Its water resistance shall meet the requirements of IP
65 in accordance with IS: 12063:1987 Category 2 for protection against water ingress. The
dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate
shall not be less than 1 Hz. It should be able to give the prescribed performance in the
temperature range of -40° C to +55° C. Its life shall be not less than 3years.

Fixing of Reflective Markers
Requirements

The enveloping profile of the head shall be smooth and the studs shall not present any sharp
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where
dirt might accumulate. All road studs shall be legibly market with the name, trademark or other
means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker
width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the
bottom of the marker is configured, the outermost faces of the configurations shall not deviate
more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name,
trade mark or other means of identification of the manufacturer.

804.7.2 Placement

The reflective marker shall be fixed to the road surface using the adhesives and the procedure
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are hazardous
for the roads. Regardless of the type of adhesive used, the markers shall not be fixed if the pavement is
not surface dry and on new asphalt concrete surfacing until the surfacing has been opened to traffic for
al period of not less than 14 hours. The portions of the highway surface, to which the marker is to be
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, moisture, loose or unsound
layers, paint and any other material which would adversely affect the bond of the adhesive. The
adhesive shall be placed uniformly on the cleaned pavement surface or on the bottom of the marker in
a quantity sufficient to result in complete coverage of the area of contact of the marker with no voids
present and with a slight excess after the marker has been lightly pressed in place. For epoxy
installations, excess adhesive around the edge of the marker, excess adhesive on the pavement and
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adhesive on the exposed surfaces of the markers shall be immediately removed.

804.7.3

Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the same
to the Engineer, In addition, a two year warranty for satisfactory infield performance of the
finished road marker shall also be given by the contractor who carried out the work of fixing of
reflective road markers. In case the markers are displaced, damages, get worn out or lose their
reflectivity compared to stipulated standards, the contractor would be required to replace all
such markers within 15 days of the intimation from the Engineer at his own cost.

Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of markers
supplied and fixed.

Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying
out the work at site conforming to the specifications complete as per approved drawings or as
directed by the Engineer.

Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it
must be deposited to the BO.

SECTION 900 — QUALITY CONTROL FOR ROAD WORKS

Clause901 General Amend the clause 901.10 as under:

Clause901.10  For bitumen, cutback, emulsion, mild steel, cement and other similar material where

essential tests are to be carried out at the manufacture's plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and furnishing of the test certificates shall be
borne by the Contractor. The frequency of tests regarding bitumen, cutback and emulsion in
respect of its quality shall be as per the Table 900-4 of MOST Specification.

SECTION 1000 - MATERIALS FOR STRUCTURES

Clausel014  Storage of Materials:
Clausel1014.3 Aggregates

The following shall be added at the end of the Clause: “Aggregates shall be stockpiled in a
manner that will avoid segregation, contamination by foreign materials and intermixing of
various sizes of aggregates.”

SECTION 3002 - RESTORATION OF RAIN CUTS:
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Clause3002.4 Amend this asunder:

“The earth works for restoration of rain cuts shall be measured in cum.”




SECTION-VII
INTEGRITY AGREEMENT

This Integrity Agreement is made at

BETWEEN
National Highways & Infrastructure Development Corporation Ltd (NHIDCL) represented
through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4

Parliament Street New Delhi-110001,
(Hereinafter referred as the

“Principal/Owner’, which expression shall unless repugnant to the meaning or context here of
include its successors and permitted assigns)
(Name and Address of the Individual/firm/Company)
through (Hereinafter referred to as
the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
here of include its successors and permitted assigns)

Preamble

WHEREAS the Principal/ Owner has floated the Tender (NIT No dated
(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational
procedure, contract for « ” hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/ transparency in its relation with its
Bidder(s) and /or Contractor(s).

AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents
and Contract between the parties.

AND WHEREAS in order to achieve the above goals, the Principal has appointed an
Independent External Monitor (IEM) who will monitor the Tender process and the execution of
the contract for compliance with the principles mentioned herein.

Contact Details of IEM is detailed hereunder; Name: .............

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses asunder:




Article 1: Commitments of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

(@) No employee of the Principal/ Owner, personally or through any of his/her family members,
will in connection with the Tender, or the execution of the Contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the person is not
legally entitled to.

(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/ Owner will, in particular, before and during the Tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an advantage in relation to the
Tender process or the Contract execution.

(c) The Principal/ Owner shall endeavour to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

(2) If the Principal/ Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption Act, 1988 (PC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion
in this regard, the Principal/ Owner will inform the Chief Vigilance Officer and in addition can
also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s)

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the Government/
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has
knowledge or becomes aware, during the tendering process and throughout the negotiation or
award of a contract.

(2) The Bidder(s)/ Contractor(s)/ Consultant (s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

(@) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contract, submission or non- submission of bids or any
other action to restrict competitiveness or to cartelize the bidding process.

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(S)/ Contract(s) will not use improperly for the purpose of competition or
personal gain, or pass on the others, any information or documents provided by the Principal/
Owner as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality shall
disclose names and addresses of foreign agents/ representatives, if any. Either the Indian agent
on behalf of the foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he
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shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/ parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) shall, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

() The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences

outlined above or be an accessory to such offences.

(9) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice which means a wilful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual
injury may be fall upon a person, his/ her reputation or property to influence their participation
in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/ Owner under law or the
Contract or its established policies and laid down procedures, the Principal/ Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/ Contractor accepts
and undertakes to respect and uphold the Principal/Owner’s absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract.




has committed a transgression through a violation of Article 2 above or in any other form, such
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days
notice to the contractor shall have powers to disqualify the Bidder(s)/ contractor(s) from the
Tender process or terminate/determine the Contract, if already executed or executed or exclude
the Bidder/ Contractor form future contract award processes. The imposition and duration of
the exclusion will be determined by the severity of transgression and determined by the
Principal/ Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

(2) Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/ Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract according
to Article 3(1), the Principal/ Owner apart from exercising any legal rights that may have
accrued to the Principal/ Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.

(3) Criminal Liability: If the Principal/ Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/ Owner has
substantive suspicion in this regard, the Principal/ Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anti corruption approach or with Central
Government or State Government or any other Central/ State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender
process or action can be taken for banning of business dealings/ holiday listing of the Bidder/
Contractor as deemed fit by the Principal/Owner.

(3) If the Bidder/ Contractor can prove that he has resorted/ recouped the damage caused by him
and has installed a suitable corruption prevention system, the Principal/ Owner may, as its own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/ Contractors/ Subcontractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/ Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/ Pact by any of its Subcontractors/sub-
vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders,
Contractors and Subcontractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between
the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any state
of the Tender process, from the Tender process.




Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/
vendor after the completion of work under the contract and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pact as specified above, unless it is discharged/determined by the
Competent Authority.

Article 7- Other Provisions

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters
of the Division of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been made.

(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or
by one or more partner holding power of attorney signed by all partners and consortium
members. In case of a Company, the Pact must be signed by a representative duly authorized by
board resolutions.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(5) Itisagreedtermandconditionthatanydisputeordifferencearisingbetweenthe

parties with regard to the terms of this Integrity Agreement/ Pact, any action taken by the

Owner/ Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- Independent External Monitor

(1) The Principal appoints a competent and credible Independent External Monitor for this Pact.
The task of the Monitor is to review independently and objectively, whether and to what extent
the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. It will be obligatory for him to treat the information and
documents of the Bidders/ Contractors as confidential. He reports to the MD,NHIDCL.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction
to all Project documentation of the Principal including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation. The same is applicable to
Sub-contractors. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/




Contractor(s)/Sub-contractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the Contractor. The parties offer to the Monitor the option
to participate in such meetings.

(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so
inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The Monitor can submit non-binding
recommendations in this regard. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an offence under
relevant IPC/PC Act and the MD, NHIDCL does not, within the reasonable time, takes visible
action to proceed against such offence or report it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner.

(8) The word Monitor'would include both singular and plural.

Article 9- Legal and Prior Rights

All right and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/
Contract documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

(For and on behalf of
Principal/Owner)

WITNESSES:

(Signature, name and address) (For and on behalf of
Bidder/Contractor)
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(Signature, name and address)

Place: Dated:




