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National Highways & Infrastructure Development Corporation Ltd. 

Notice Inviting e-tender 

Notice Inviting Tender (National Competitive Bidding) 

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of India 

(hereinafter called “the Employer”) hereby invites Percentage Rate and Work order 

basis bids on two bid systems through “e-tendering mode” from experienced 

firms/organizations (hereinafter referred to as the “Bidders”) to bid for the works detailed 

in the table as mentioned below from the eligible bidders, excluding those firms who have 

been declared as non-performing by NHIDCL or the firms those are black listed/debarred 

for specified period by NHIDCL.   

S
L. 
N
o. 

Name of Work 
Name 
of NH 

Estimated 
Civil Cost 

(Rs. In 
Rupees) 

 
Bid 

Security/
Earnest 
Money 
Deposit 
(Rs. In 

Rupees) 

Average 
Annual 

turnover for 
last 5 years 

(Rs. In 
Rupees) 

Time of 
Completion 

Eligibility 
criteria as 

completed work 
of similar nature 

during last 5 
years (Rs. In 

Rupees) 

1 2 3 4 5 6 7 8 

1 Ordinary 
Maintenance of 
Aizawl-Tuipang 
road Km 122.00 
to km 246.00 on 
NH-2 (Old NH-54) 
in the state of 
Mizoram on 
(Percentage Rate 
and Work Order 
Basis) 

 
 
 
 
 
 
2 (Old 
NH-54) 

 
 
 
 
 
 

32686493.00 

 
 
 
 
 
 

653730.00 

Atleast 100% 
of the 
estimated 
civil cost. 

Contract shall 
be valid for one 
year from date 
of signing of 
Contract 
Agreement. 
Each work 
order to be 
completed in 
30-40 days 
based on value 
of work order 
placed. 

1. One 
similar 
completed work 
not less than 
amount equal to 
90% of the 
estimated cost. 

   (or) 
Two similar each 
not less than the 
equal to 50% of 
the estimated 
cost. 

 
Cost of Bid documents 

 
Rs. 10000 /- (through DD in favour of 
National Highways & Infrastructure 
Development Corporation Limited) 
 

Non-Refundable for each contract package 

2. The Scope of Work includes Ordinary Maintenance of Aizawl-Tuipang road Km 246.00 to km 
376.746 on NH-2 (Old NH-54) in the state of Mizoram on (Percentage Rate and Work Order 
Basis). Detailed information regarding the scope of work may be seen in the Bid document.   
 

3. The detailed tender document can be viewed from the website 

www.nhidcl.com&https://eprocure.gov.infrom 10.10.2019 (1800 Hrs) to 31.10.2019 
(1400 Hrs)  

http://www.nhidcl.com/
https://eprocure.gov.in/
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4. The Complete Bid Document can be downloaded with effect from 10.10.2019 (1800 Hrs) to 
31.10.2019 (1400 Hrs) and will be open up to 31.10.2019 (1400 Hrs) at the NHIDCL e-
tendering portal free of cost. To participate for bidding, bidders have to pay non-
refundable document fee of Rs. 10,000/- in the form of DD or Banker’s cheque drawn on 
any schedule bank in India in favour of “General Manager (P),National Highways & 
Infrastructure Development Corporation Ltd. Branch office:-Aizawl, Mizoram, Building of 
State Institute of Rural Development &Panchayati Raj, Durtlang, Leitan, Aizawl, 
Mizoram-796015 Phone:7005405551,Email:nhidcl.aizawl1@gmail.com.The 
amendments/clarifications to the bid document if any will be hosted on the above website 
only. 

5. The bid should be submitted online in the prescribed format given in the website & the 
same shall be submitted at Branch Office-Aizawl. No other mode of submission is 
acceptable. Also no change in format is permissible. 

6. The last date of online submission of the bid is 31.10.2019 (1400 Hrs) (as mentioned on 
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical 

Bid and (B) Financial Bid. Technical Bid will be opened on 01.11.2019 (1600 Hrs) at 
National Highways & Infrastructures Development Corporation Limited. Regional Office, 2nd 
Floor, Agnishanti Business Park, Opp. AGP Office, GNB Road, Ambari, Guwahati-781001 Tel: 
0361-2461107, Email: edpnhidclghy1@gmail.com. Date of opening of Financial Bid will be 
intimated later. Representatives of the bidders (maximum of two) who choose to attend 
may attend the online opening of the bids at NHIDCL, Branch Office-Aizawl, Mizoram,on 
the date & time as mentioned above. However, such representatives shall be allowed to 
attend the opening of the bids only if they produce letter of authority on the letter head of 
the bidder, at the time of opening of bids as mentioned above. 

7. For any clarifications, the following office may be contacted: 
 
General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited 
Branch Office Aizawl, Mizoram, 

Building of State Institute of Rural Development &Panchayati Raj, Durtlang, Leitan, 

Aizawl, Mizoram-796015 Phone:7005405551 

Email:nhidcl.aizawl1@gmail.com 

 
8. Conditional bids would be rejected. 

9. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof.  

10. The following information is given for consideration by the prospective bidders: 

The bids invited by NHIDCL for Maintenance work and NITs are to carry out the maintenance 

of the National Highways which are being 02 (two) lane, in case the new Contractors are not 

appointed to carry out the maintenance work of existing highway and take necessary 

preventive action to ensure that the existing highway does not get damaged and remains in 

traffic worthy condition at all times. The maintenance works for which bids have been invited 

shall accordingly be carried out on as required basis by placing of work order (s) as per site 

condition. 

 

mailto:edpnhidclghy1@gmail.com
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Disclaimer:- 

Work order will be issued based on as and when required basis. The work may be required to 

be partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any 

of the selected bidders on this account shall be entertained in this regard. 
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Section II 
Instructions to Bidders (ITB) 

A. General 
1.  Scope of Bid  

1.1   The National Highways & Infrastructure Development Corporation Limited (NHIDCL) 
herein after called “the Employer” invites bids for the work Ordinary Maintenance of 
Aizawl-Tuipang road Km 246.00 to km 376.746 on NH-2 (Old NH-54) in the state of 
Mizoram on (Percentage Rate and Work Order Basis) as defined in this document 
hereinafter referred to as “the Works”. The name and identification  number of works 
is provided in the Notice Inviting Tender. 

 
1.2  The successful Bidder will be expected to complete the works by the intended 

completion date specified in the Contract Data (Part 1 General Conditions of 

Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their 

 derivatives(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.  

1.4 The work will be indent/work order based which shall be placed upon the contractor 

 based on site requirement. 

1.5 The quantities given in the BOQ are indicative and may not be required to be fully 

 executed. 

2.  Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
 Development Corporation Ltd (NHIDCL) at “Risk and Cost” of EPC Contractors. 

3.  Eligible Bidders   

3.1  This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification 

 requirements prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 

undertaking,  autonomous body, authority by whatever name called under the Central 

or the State Government.   

4.  Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in 

 Section-III, Qualification Information.  

(a)  Scanned copies of original documents defining the constitution or legal status, place of 

 registration, and principal place of business; scanned copy of written power of 
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 attorney of the signatory of the Bid to commit the Bidder; &original copy of written 

 power of attorney to be submitted in the envelop of physical form. (Pl refer clause 

 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works 

 performed for each of the last five years;  

(c) Scanned copy of experience certificate in works of a similar nature and size for each 

of the last five years with certificates from the concerned officer of the rank of 

Executive Engineer or equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of  

 items  of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the 

 contract having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii). 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

 Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed amount, and 

the present status; 

(h)  Scanned document in support of evidence of access to line(s) of credit and availability 

of other financial resources facilities (10% of Civil Cost put to tender), certified by the 

Bankers (Not more than 3 months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% 

of contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement 

between two or more than two entities are not allowed.   

4.4  A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

(a)  Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years 

ending 31st March of the previous financial year duly certified by Chartered 

Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor 
(or as a nominated subcontractor, provided further that all other qualification criteria 
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are satisfied) similar works during last five years ending last day on month previous to 
the one in which bids are invited, at least one similar completed work not less than 
amount equal to 80% of the estimated cost or two similar work each not less than the 
equal to the 50% of the estimated cost of Highway (Road/or Bridge works)/Airport 
Runway. 

 
 [The “similar work” continues construction/maintenance of bituminous road work 

on PMGSY/MDR/Village Road/National Highways/State Highways (The base year 
should be considered as 2019-20) 

 
 

(Following escalation factor shall be used to bring the value of such completed works 

at the level of current financial year i.e.’ 2019-20). 

 

 

 

 

 

4.4 B (a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects; and   

(ii) Such other certificates as defined in Section- III.  

(iii) Failure to submit the certificates/documents as specified above shall make the bid 

non-responsive.   

(b) Each bidder must demonstrate:   

(i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the   key 

equipment’s for this work as stated in the Appendix to Instruction to Bidder.  

(ii)Availability for this work of personnel with qualification & experience as stated in 

the Appendix to Instruction to Bidder.  

4.5 Contractor’s' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria.  

 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity will 
be calculated as under:   
Assessed Available Bid capacity = (A* N* 2 - B)  

 
Where, 
A = Maximum value of Civil Engineering works executed in any one year during the last 

Year Multiplying Factor 

2019-20 1.0 

2018-19 1.1 

2017-18 1.21 

2016-17 1.33 

2015-16 1.46 
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five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works to the level of current financial year i.e. 
2019-20) taking into account the completed as well as works for which bid is invited) 
 
N = Number of years prescribed for completion of the works for which bid is invited. 
  
B = Value (escalation factor as specified in this section shall be used to bring thevalue 
to the level of current financial year i.e., 2019-20) of existing commitments and on-
going works to be completed during the next 12 months (period of completion of the 
works for which bid is invited).  
 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

(i)  Made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/or 

(ii)  Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. or debarring from NHIDCL/NHAI/MORTH work etc. 

(iii)  Tempered the bid document in any manner. 

5.  One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bid for the same package will cause be disqualified.   

6.   Cost of Bidding   
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 
and familiarize himself with the Site of Works and its surroundings including source of 
earth, water, road aggregates etc. and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for construction of the Works. The 
costs of visiting the Site shall be at the Bidder's own expense. He may contact the 
General Manager (Projects), National Highways & Infrastructure Development 
Corporation Limited, Branch Office Aizawl, Mizoram, Building of State Institute of 
Rural Development & Panchayati Raj, Durtlang, Leitan, Aizawl, Mizoram-796015 of 
NHIDCL in this regard.   

 
 
 
7.2  The following information is given for consideration by the prospective bidders: 

The bids invited by NHIDCL for Maintenance work and NITs are to carry out the 

maintenance of the National Highways which are being 02 (two) lane, in case the new 

Contractors are not appointed to carry out the maintenance work of existing highway 



13 

 

and take necessary preventive action to ensure that the existing highway does not get 

damaged and remains in traffic worthy condition at all times. The maintenance works 

for which bids have been invited shall accordingly be carried out on as required basis 

by placing of work order (s) as per site condition. 
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Section II 
 

Instructions to Bidders (ITB) 
 

B. Bidding Documents (online) 
 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addendum (if 

any) issued in accordance with Clause 10:  

Volume- I:-   
 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid   

3. Qualification Information   

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of Work 

7. Technical Specifications 

8. Additional Conditions 

Volume - II:-  

9. Bill of Quantities, Bidders will be required to quote a single percentage above/below 

the overall estimated amount. This percentage would be applicable all the items of 

work in the Contract for working out the rates for each item of work (Should be filed 

in the prescribed format uploaded on e-portal) 

 
8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of 

contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the 

bidder's own risk. Pursuant to clause 26 hereof, bids, which are not substantially 

responsive to the requirements of the Bid Documents, shall be rejected.   

9.  Clarifications on Bid Documents  

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal 

at the Employer’s address indicated in the Notice Inviting Tender. The Employer will 

respond to any request for clarification received earlier than 10 days prior to the 

deadline for submission of bids. Copies of the Employer's response will be hosted on 

website or which are required in the opinion of the Employer including a description of 

the enquiry, but without identifying its source.  
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9.2 Pre-bid meeting 
 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which will 

take place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage.  

 

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so as 
to reach the Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 

the source of the enquiry) and the responses given will be transmitted without delay 

on website. Any modifications of the bid documents listed in Clause 8.1, which may 

become necessary as a result of the pre-bid meeting or which are required in the 

opinion of the Employer shall be made by the Employer exclusively through the issue 

of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting.  

9.2.5 Deleted  

10.  Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing amendments.   

10.2 Any addendum thus issued shall be part of the bidding documents and shall be hosted 

on CPP Portal i.e. www.eprocure.gov.in&www.nhidcl.com. Bidders are advised to 

keep them self-updated of all addendums issued on e-tendering portal by daily 

checking the e-tendering portal and, NHIDCL does not assume any responsibility in 

case the bidder fails to do so and does not take any action, if required, with respect 

any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for 

submission of bids, in accordance with Clause 20.2.   

 

 

 

 

 

 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
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Section II 

Instruction to Bidders (ITB) 

C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in   

 Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

12.2 Document to be submitted in physical form must reach the Branch Office, NHIDCL by 

Date of Submission of Bid. 

Though the scanned copies of following documents is required to be uploaded during 

submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 

12.1 above, however, following original document in physical form shall be submitted 

in a sealed envelope as per schedule date and time mentioned in the critical data 

sheet on the date of submission of bid and addressed to the addressee given in the NIT 

duly super scribed “Name of Work, Bid due date and time.” Name and address of the 

bidder should also be indicated on the envelope. 

a) Copy of Acknowledgement for Tender Submission and EMD/Bid Security. 

b) Bid Document Fee. 

c) Tender processing fees as per CPP Portal guidelines. 

d) Written Power of Attorney of the signatory (whose digital signature certificate is 

used during e-tender submission) of the bidder to commit the bid. 

e) Affidavit duly notarized (as per the format provided in Section III). 

f) Original experience certificate or notarized copy of certificate duly signed by 

authorized signatory. 

g) Undertakings mentioned in Section III (Qualification Information) of this document 

(duly notarized). 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 

part of the bid 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

http://www.eprocure.gov.in/
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13.  Bid Prices 
 
13.1 The Contract shall be for the Works as described in Clause1.1 based on the priced Bill 

of Quantities submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 

ocument on e-tender portal i.e. www.eprocure.gov.in.Bidders will be required to 

quote a single percentage above/below the overall estimated amount. This percentage 

would be applicable all the items of work in the contract for working out the rates for 

each item of work. 

13.3 All duties, taxes (except service tax), royalties and other levies payable by the 

Contractor under the Contract, or for any other cause, shall be included in the rates, 

prices, and total Bid price submitted by the Bidder. The service tax shall be 

reimbursed (if applicable) subject to production of proof of such payment by the 

contractor specific to the subject work.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 
14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in 

Indian Rupees.   

15.   Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive.   

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period.   The request and the bidder’s responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will  not  be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension, and in compliance with Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount 

as specified in the NIT. (Bank guarantee/ demand draft must be in favour of General 
Manager (P), National Highways & Infrastructure Development Corporation Ltd., 
Branch Office-Aizawl) and the BG encashable at Guwahati/Aizawl will only be 
considered. 

http://www.eprocure.gov.in/
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 Bid Security and Cost of Bid Document can also be deposited in the form of 

RTGS/NEFT in the account of General Manager (P), NHIDCL, Branch Office: Aizawl 
 
 The details are as follows: 

 
 Name of Beneficiary: National Highways & Infrastructure Development Corporation 

Limited, Aizawl 
 Account No: 79601010000790 

Bank Name : Syndicate Branch, Aizawl 
IFSC Code : SYNB0007960 

 
16.2 The Earnest Money can at the Bidder’s option, be in the form of Bank 

Guarantee/Demand Draft of any scheduled commercial bank approved by RBI having a 
net worth of not less than Rs. 500 crore as per the latest annual report of the bank 
must be in the name of Employer. In case of foreign bank (issued by a branch in India) 
the net worth in respect of the Indian operations shall only be taken into account. It 
shall be valid for 45 days beyond the validity of the bid. Any bid having bid security 
for lesser value and shorter validity period shall be treated as non-responsive.  

 
A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from 

following banks would be accepted:-  
  

i. State Bank of India or its subsidiaries,  

ii. Any Indian Nationalized Bank  

iii. IDBI / ICICI Bank  

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 
SBI or its subsidiaries or any Indian Nationalized Bank.  

v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less 
than Rs. 500 crores as per the latest Annual Report of the Bank. In the case of a 
Foreign Bank (issued by a branch in India), the net worth in respect of the 
Indian operations shall only be taken into account.  

 
B. The acceptance of the guarantees shall also be subject to the following conditions:-  

 
i. The capital adequacy of the Bank shall not be less than the norms prescribed 

by RBI (presently 9, with effect from 31st March, 2003).  
 

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.  

 
16.3 Any bid not accompanied by an acceptable Bid Security/Earnest Money, shall be 

rejected by the Employer as non-responsive.  
 
 
16.4 The Bid Security/Earnest Money of unsuccessful bidders will be returned within 28 

days of the end of the Bid validity period specified in Sub-Clause 15.1.  

 
16.5 The Bid Security/Earnest Money of the successful Bidder will be discharged at the time 

of 365 days (one year) from date of signing of Contract Agreement. 
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16.6 The Bid Security/Earnest Money will be forfeited: 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity;  

b) if the Bidder does not accept the correction of the bid price, pursuant to 
Clause 27; or  

c) in the case of a successful Bidder, if the Bidder fails within the specified time 
limit to  

 
i. Sign the Agreement; and/or  

 ii. Furnish the required Performance Security.  
 iii.Does not commence the work within reasonable time of placing of work order. 
 
16.7 Deleted 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the 

process of evaluation and the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of 
the ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The document to be submitted in the physical form along with the Bank 
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and shall 
be signed by a person duly authorized to sign on behalf of the bidder. All the pages of 
the documents as mentioned here shall be signed by the person/persons signing the 
bid. Document as mentioned here shall contain no overwriting, alternation or 
additions except those to comply with instructions, issued by the employer or as 
necessary to correct errors made by the bidder, in which case such corrections shall be 
made by scoring out the cancelled portion, writing the correction and signing and 
dating it along with the stamp by the person or persons signing the Bid. 
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Section II 
Instruction to Bidders (ITB) 

 
D. Submission of Bids 

 
19.  Marking of Bids 

19.1 The document to be submitted in physical form as per clause 12.2 of ITB shall be 

submitted in a sealed Envelope super scribed as “Documents in physical Form” at the 

top left corner. In case of any discrepancy between documents submitted online and 

documents submitted in the physical form, the documents submitted in physical form 

shall prevail over the document submitted through online process. 

19.2 DELETED. 

19.3 DELETED. 

19.4  DELETED. 

19.5  DELETED. 

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on CPP portal before due date &time. The Envelope 

containing “Documents in Physical Form” must also be received by the Employer at any 

of the following address: 

 

a) General Manager (Projects),National Highways & Infrastructure Development 

Corporation Ltd. Branch office: Aizawl, Building of State Institute of Rural 

Development &Panchayati Raj, Durtlang, Leitan, Aizawl, Mizoram-796015 

Phone:7005405551, Email:nhidcl.aizawl1@gmail.com not later than the date and 

time indicated in the NIT. In the event of the specified date for the submission of 

documents in Physical form being declared a holiday for the Employer, the same will be 

received up to the specified time on the next working day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

NHIDCL’s e-tendering portal on account of delay in submission at bidder's end. Bidder 

shall ensure that they submit the bid well before the "Due Date & Time of Bid-

Submission". NHIDCL shall not be responsible if bidder is not able to submit the  bid  on  

account  of  failure  in  network/internet  connection  or  any  other technical reason.   
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21.  Late Submission of Document in physical Form. 

21.1 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 

submitted by such bidder shall not be considered. 

22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 

before the Bid Due Date and time as prescribed in Clause 20.   

22.2 DELETED.   

22.3 No bid may be modified after the deadline for online submission of bids.   
 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security 
pursuant to Clause 16.   

 
22.5 Bidders may modify the prices of their bids before deadline of online submission of 

bid.   

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering 
portal System. Time being displayed on our e-Tendering Portal shall be final and 
binding on bidder and bids have to be submitted by bidders considering this time only 
and not the time as per their location/country. 
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Section II 
 

Instruction to Bidders 
 

E. Bid Opening and Evaluation 
 

23. Bid Opening 
 

Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids 
received (except those received late) shall be opened on the date and time mentioned 
in Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has 
been determined to be substantially responsible shall be opened on a subsequent date 
through online process of e-tendering, which will be notified to such bidders. 
 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidder’s representatives who choose to 

attend at the time, date and place specified in the NIT. In the event of the specified 

date for the submission of bids being declared a holiday for the Employer, the Bids will 

be opened at the appointed time and location on the next working day.   

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.  

Thereafter, the Employer at the opening as the Employer may consider appropriate, 

will announce the bidders' names and such other details.   

23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1.   

23.4  (i) The bids accompanied with valid bid security, bid document fee, will be taken up 
for evaluation with respect to the Information furnished in Part I of the Qualification 
Information and other bid. 

 
(ii) Deleted 
(iii) Deleted 
 
(iv) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to  assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, ask any 
bidder for clarification of his bid, however,  no  additional  documents  in  support  of  
clarification  will  be entertained.   

 
23.5 The Employer shall inform the bidders whose technical bids are found responsive, of 

the date, time and place of opening of the financial bids. The bidders so informed, or 

their representative, may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids 

were found responsive in accordance with clause 23.5 will be announced. The financial 

bids of only these bidders will be opened.  The responsive  bidders names,  the  Bid  

prices,  the  total  amount  of  each  bid, pursuant to clause 22 and such other details 
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as the  Employer may consider appropriate will be announced by the Employer at the 

time of bid opening. Any Bid price, which is not read out and recorded, will not be 

taken into account in Bid Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    

24.  Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially concerned with such process until the award 

to the successful Bidder has been announced. Any attempt by a Bidder to influence 

the Employer's processing of bids or award decisions may result in the rejection of his 

Bid   

25.  Clarification of Bids and Contacting the Employer   
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the Bid shall be sought, offered, or 

permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is 

awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid 

evaluation,  bid  comparison  or  contract  award  decisions  may  result  in  the 

rejection of the Bidders' bid.   

26.  Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid.   
(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and  
(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. 

During the detailed evaluation of the “Financial Bids”, the responsiveness of the 

bids will be further determined with respect to the remaining bid conditions, 

i.e., priced bill of quantities, technical specifications etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

 



24 

 

28.  Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be 

substantially responsive in accordance with Clause 26.   

28.2 DELETED   

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's/Employer's estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price analyses for 

any or all items of the Bill of Quantities, to demonstrate the internal consistency of 

those prices with the construction methods and schedule proposed.  After evaluation 

of the price analyses, the Employer may require that the amount of the performance 

security set forth in Clause 33 be increased and an additional performance security of 

05 (five) percent may be obtained at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract.  

28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are 

unrealistically priced low and which cannot be substantiated satisfactorily by the 

bidder, may be rejected as non-responsive.   

29.  Price Preference   

29.1 There will be no price preference to any bidder 
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Section II 
Instruction to Bidders (ITB) 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the bidding documents and who 
has offered the lowest evaluated Bid price, provided that such Bidder has been 
determined to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding with Clause 30, the Employer reserves the right to accept or reject 
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer's action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the Part I General Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that  the  Employer  

will  pay  to  the  Contractor  in  consideration  of  the  execution, completion and 

maintenance of the Works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject 

only  to  the  furnishing  of  a  performance  security  in  accordance  with  the 

provisions of Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder after the 

performance security is furnished.   

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  

will  promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33. Performance Security  

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall 
deliver to the Employer a Performance Security of Five percent of the value of work 
order, valid for the period of 28 days after the expiry of defect liability period of 12 
(Twelve) months plus additional security for unbalanced Bids in accordance with 
Clause 28.3 of ITB and sign the contract.  

 



26 

 

33.2 The performance security shall be either in the form of a Bank Guarantee or fixed 

deposit receipts in the name of the Employer, from a Bank as specified in case of bid 

security in Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  
shall  constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of 
the bid security. 

 
33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the 

agreement at Employer’s office within 7 days of issue of LOA. 
 
34. Advances- Deleted 

35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in computing 

for the contract in question and will declare the firm ineligible, either indefinitely or 

for a stated period of time, to be awarded a contract with National Highways & 

Infrastructure Development Corporation Limited/ State PWD and any other agencies, if 

it at any time determines that the firm has engaged in corrupt or fraudulent practices 

in competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against 

fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The 
insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders Clause Reference 
 

(1.1) The Employer is the “National Highways & Infrastructure Development 
Corporation Ltd ” having its Corporate office at New Delhi and Regional 
Office at Guwahati. 

 

(1.1) Ordinary Maintenance of Aizawl-Tuipang road Km 246.00 to km 376.746 on 
NH-2 (Old NH-54) in the state of Mizoram on (Percentage Rate and Work 
Order Basis) 

(4.4)B) (b) (i) Name of the Equipment per work                 Quantity 
 
Medium size Excavator (220) or equivalent with         3 (Three) 
rock breaker attachment                                
Vibratory Roller (8-10t)                                              1 (One) 
Tipper Truck                                                             3 (three) 
Mini Hot mix plant                                                    1 (One) 
Any other equipment required for carrying out work as per Ministry’s 
specification. 
 
 



27 

 

 
Note:  
1. The bidder must upload scanned copy of the Documentary evidence  in 
support of his owning/ leased/rented of the above equipment. In case the 
bidder proposes to hire or take the above equipment on lease, he should 
along with the lease/rent agreement; attach the proof of ownership of 
these equipments with the Company/entity from whom the equipments 
are proposed to be hired on lease/rent.  Any conditional evidence of 
deployment of above equipment or  inadequate proof as required for any 
of the equipment shall make the bid non-responsive and financial bid shall 
not be opened. 
 
2. One vehicle (four wheeler) should be deployed at site throughout 
the contract period from the date of signing of Contract Agreement. 
 
3. Three emergencey site Camp be established at appropriate locations 
along the stretch from the date of signing of this contract up to the 
date of completion. Each site camps should have a minimum 6 man 
team excluding the machines/equipments operator. 
 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience will 
be as follows per part of work: 
The technical Personnel are: 

  

Sl No Personnel Qualification 
Particular Experience 

(minimum requirement) 
No of 

Persons 

1 
Project 
Manager 

B.E (Civil) or equivalent + 8 
years Exp. 

2 years on highway 
construction/maintenance 

work 
1 

2 Site Engineer 
B.E (Civil) + 3 years Exp. or 

Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 

work 
1 

   Total 2 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at S No 1, signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification of 
other personnel should be given. Noncompliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the 
above personnel or proposal to employ lesser number of personnel than 
above shall make the bid non responsive and financial bid shall not be 
opened. 

(7.1) 

The contact person is: 
General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited 
Branch Office Aizawl, Mizoram,  
Building of State Institute of Rural Development &Panchayati Raj, 
Durtlang, Leitan, Aizawl, Mizoram-796015 Phone:7005405551 
Email:nhidcl.aizawl1@gmail.com 
 

(16.1) 
The amount of Bid Security for the package shall be as per package given 
in NIT and must be in favour of “National Highways &Infrastructure 
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Development Corporation Ltd.” 

(16.1 & 33.2) 

The bid security shall be in favour of the Employer and may be in one of 
the following forms: 
 

a) RTGS/NEFT, details given above. 
b) Demand Draft from any scheduled Indian Bank or a foreign Bank 

located in India and approved by the Reserve Bank of India (RBI). 
c) Fixed Deposit Receipt, a certificate cheque or an irrevocable letter 

of credit, issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

d) Bank Guarantee issued by the following banks 
(i) State Bank Of India or its subsidiaries 
(ii) Any Indian Nationalized Bank 
(iii) IDBI/ICICI Bank 
(iv) A foreign Bank (issued by a branch outside India) with a counter 

guarantee from SBI or its subsidiaries or any Indian Nationalized 
Banks 

(v) Export Import Bank Of India 
(vi) Any RBI approved scheduled commercial bank having net worth of 

more than Rs 500 Crore as per latest Annual Report of the bank. In 
the case of a foreign Bank (issued by a branch in India), the net 
worth in respect of the Indian operation shall only be taken into 
account and acceptable to Employer. 

 
The acceptance of the Guarantee shall also be subject to the following 
conditions 

(i) The capital adequacy of the Bank shall not be less than norms 
prescribed by RBI (presently 9, with effect from 31st March 
2003,10) 

(ii) The bank guarantee issued by a cooperative Bank shall not be 
accepted. 

(20.1) Deleted 

(12.2 & 20.1) 
The deadline for submission of documents in physical form: 
Date:31.10.2019  
Time: upto(1400 hrs) 

(20.1) 
The deadline for submission of documents in physical form: 
Date:31.10.2019  
Time: upto(1400 hrs) 

(23.1) 

The date, time and place for opening of the Technical Bids are: 
(A) Technical Bid 

Date: 01.11.2019 
Time: (1600 Hrs), 
Place: Place: NHIDCL, Regional Office, 2nd Floor, Agnishanti Business Park, 
Opp. AGP Office, GNB Road, Ambari, Guwahati-781001, Tel: 0361-
2461107, Email:edpnhidclghy1@gmail.com 
 

(B) Financial Bid (For qualified bidder as) 
To be intimated later 
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SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposesof post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 
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Qualification Information 

1. For Individual Bidders   

1.1 (a) Year of Constitution 

      (b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 

in envelop of physical form]  

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in 
Rs. ___ Lakhs)refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply 

original certificate from Chartered Accountant) 

 

2018-2019-------------  

2017-2018-------------  

2016-2017------------- 

2014-2015------------- 

2013-2014------------- 

 

 

 

Total --------------------   

Average per year       
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated 
sub- contractor provided further that all other qualification criteria are satisfied (in the 
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

 

Project 
Name   
of 

Descriptio
n 

Contrac
t Value of Date Stipulated Actual date Remarks 

Name the of work No. 
Contrac
t of period   of of explaining 

 
Employer
*   (Rs. issue 

completio
n 

completion
* reasons 

    Crore) of   for delay & 
     work   work 
     order   Completed 
         
 
* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 
Engineer or equivalent & also supply original or certified copy in physical form envelop) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Cl 4.6 of the ITB). 

 
(i) Existing commitments and on-going works (B)  

 

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop. 
 
 
 
 

Description 
of  
works 

Place 
&  
State 

Contract 
No. 

Name & 
Address  
of  
Employer 

Value of  
Contract  
(Rs Cr) 

Stipulated  
Period of 
Completio
n 

Value of  
works  
remaining  
to be 
completed  
(Rs. Cr) 

Escalation  
factor 

Anticipate
d  date of  
completion 
factor 

Escalated  
value of 
remaining 
work 
during 
completion 
on period 
of work of 
which bids 
are invited  

          

          

          

          

          

          

1 2 3 4 5 6 7 8 9 10 
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 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 
 

 

Description Place Name & Date of Value Stipulated Value of 
work 

during 
completion 
period of 
work for 

which bids 
are invited 

of works & Address issue of given period for 
 State of Letter of in LOA completion 
  Employer Acceptance   
   (LOA) *   
      
      
      

1 2 3 4 5 6 7 

 
* Upload copy of LOA 
 
 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakh (enclose the details) 

N = ………………years  

B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity  = AxNx2 – B 

  = Rs. ………. lakhs 
 
1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 

4.4(B)(b) (i)]. The Bidder should list all the information requested below.  
 

 

Item of  Requirement  Availability Proposals Page No 

Equipment 
No
.  

Capacit
y  

Owned/Lease
d 

Nos./Capacit
y 

Age/Conditio
n of the 

      rented   proof 
         attached. 
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Note: The bidder must upload the documentary evidence in support of his owning/leased/ 
rented of the above equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipments with the company/ entity from whom the equipments are 
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per Performa 
Appendix 1.7 (ITB, Section -2) of the bid document. 

 
 
1.6 Qualification and Experience of Key Personnel required for administration and 

execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).  

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

 
Position Name Qualification Total Professional Experience in the 

   Experience proposed position 
   (Years) (Years) 

Project Manager     
     

      Site Engineer     
     

    Quantity 
Surveyor     

     

     
     

    Etc.     
 
Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by the 
key personnel himself, must be uploaded along with the bid. The name and educational 
qualification of other personnel should be given. Non-compliance of the above or non 
furnishing of the CV as above or conditional deployment of any of the above personnel or 
proposal to employ lesser number of personnel than above shall make the bid non responsive 
and financial bid shall not be opened. 
 
1.7. Information on litigation history in which the Bidder is involved.  

 

Other Party Employer Cause of Dispute Amount involved Remarks showing 
(ies)    Present Status 

     
 
2. Bidders should upload the scanned copy of the following affidavits/ undertakingsas per 
formats enclosed hereinafter & also send original copy of Affidavit:  - 

(i)   Affidavit (it should be on stamp paper attested by Notary Public)  
(ii)  Undertaking regarding minimum investment of cash towards working capital.   
(iii)  Undertaking that the Bids shall remain valid for the period specified in Clause 

15.1.  



34 

 

 

 

 

 

 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES 

(CLAUSE 4.2 (i) OF ITB) 

 

BANK CERTIFICATE 

 

This is to certify that M/s._____________________________ is a reputed company with a good 

financial standing. 

If the contractor for the work, namely____________________ is awarded to the above firm, 

we shall be able to provide overdraft/credit facilities to the extent of Rs. ________________ 

to meet their working capital requirements for executing the above contract during the 

contract period. 

 

 

___________ 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 

 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct.  

 
2. The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ has abandoned any work 
on National Highways in India nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid.  

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
NHIDCL to verify this statement or regarding my (our) competence and general 
reputation.  

 
4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the NHIDCL 
and within the prescribed time.  

 
_____________________________________  

   (Signed by an Authorized Representative of the Firm) 
 

 
_____________________  

Name of the Representative 
 

 
  ______________________________  

Name of Firm 
 

 

______________________ 
Date 
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To be notarized by Notary 
 
 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s  
_______________________________ ____________________________ would invest minimum 
cash up to 25% of the value of the work during implementation of the Contract towards the 
working capital. 
 
 
 
 

 
_____________________________________  

(Signed by an Authorized Representative of the Firm) 
 

 
_____________________  

Name of the Representative 
 

 

__________________________ 
Name of Firm 

 

 

______________________ 
DATE 

 
 
 
  



37 

 

 
UNDERTAKING 

 

 
I, the undersigned do hereby undertake that our firm M/s 
______________________________________agree to abide by this bid for a period of  
_________ Days after the date fixed for receiving the same and it shall be binding on us and 
may be accepted at any time before the expiration of that period. 
 

 
____________________________________  

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

_______________  
Name of the Representative 

 

 

__________________ 
         Name of Firm 

 

 

__________________ 
        DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(On the letter head of the 
bidder) 
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Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 

Undertaking 
 

 

I, the undersigned do hereby undertake that our
 firm 
 
M/s…………………………………………………………… agree to provide and will deploy required 

equipment as mentioned in the Appendix to ITB of the 

work………………………………………………………………………………………………… further it is 

certified that the documents submitted as an evidence of availability of the key equipments 

for this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary 

to the details as submitted is found at any stage NHIDCL would be at liberty to 

debarred/blacklist my firm for an appropriate period as decided by NHIDCL. 

 
________________________________________  

(Signed by an Authorized Representative of the 
Firm) 

 

 
_______________________ 
Name of the 
Representative 

 
______________________ 

Name of Firm  
(Seal of the company) 

______________________  
Date 
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(SECTION-IV) 

 

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF APPLICATION (LOA)                              

& AGREEMENT. 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 

 

 
WHEREAS __________________________________________________ (Name of Tenderer) 
(hereinafter called the Tenderer) wishes to submit his tender for repair and maintenance 
work of NH- ______ (from Km. ______ to km. ______) in the state/s of____________________ 
herein after called “the Tender” KNOW ALL MEN by these present that we 
_______________________ (Name of Bank) of______________________  (Name  of  country)  
having  our  registered  office  at  (___________________________ ) (hereinafter called the 
„Bank‟) are bound unto the National Highways & Infrastructure Development Corporation Ltd. 
(hereinafter called “the Employer”) in the sum of the Rs. __________________ (Rupees 
_________________________________) *for which payment can truly be made to the said 
Employer. The Bank bind themselves, their successors and assigns by these present with the 
common seal of the Bank this day__________ of ________ and undertake to pay the amount 
of ______________ Rs.____________ to the employer upon receipt of his first written 
demand without the employer having to substantiate his demand. 
 
The conditions of this obligation are: 
 
(i)  If the tenderer withdraws his tender during the period of Tender validity specified in 
the Form of Tender. 
 

Or 
 
(ii)  If the Tenderer having been notified of the acceptance of his Tender by the Employer 
during the period of tender validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions 
to bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction 
to Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him owing to the 
occurrence of any one of the above conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of 
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at 
any time prior to the closing date for submission of the Tenders Notice of which extension to 
the Bank is hereby waived. Any demand in respect of this guarantee should be made on the 
Bank on or before the date of expiry of this guarantee. 

 
This guarantee shall also be operatable at our …………..….. Branch at Aizawl/Guwahati, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof shall 
be made available on demand. In the contingency of this guarantee being invoked and 
payment there under claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation. 
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Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. ________________ (Rs._________in words) and the guarantee shallremain 
valid till ___________________. Unless a claim or a demand in writing is served upon us on or 
before ____________ all our liability under this guarantee shall cease. 
 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 

S. No. Particulars Details 
1 Name of Beneficiary National Highway & Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 79601010000790 
3 Beneficiary Bank Branch IFSC SYNB0007960 
4 Beneficiary Bank Branch Name Aizawl, Mizoram 
5 Beneficiary Bank Address Power House Road, Chanmari, Aizawl-

796007 

 
 
 

 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK _________ 
 
NAME AND DESIGNATION ______________________ EMPLOYEE CODE NUMBER SEAL OF THE 

BANK _____________________________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK‟S POLICY) 
___________________________________ 
 
NAME OF THE WITNESS ______________________________________ 
 
ADDRESS OF THE WITNESS ____________________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

 
To 

 
General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited 
Branch Office Aizawl, Mizoram,  

Building of State Institute of Rural Development & Panchayati Raj, Durtlang, Leitan, 

Aizawl, Mizoram-796015 Phone:7005405551 

Email:nhidcl.aizawl1@gmail.com 

 
 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description of 
Works) (Hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf 
of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period. 

 
This guarantee shall also be operatable at our …………..….. branch office at Aizawl, Mizoram 
from whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof 
shall be made available on demand. In the contingency of this guarantee being invoked and 
payment thereunder claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. ________________ (Rs._________in words) and the guarantee shall remain 
valid till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
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Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 

S. No. Particulars Details 
1 Name of Beneficiary National Highway & Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 79601010000790 
3 Beneficiary Bank Branch IFSC SYNB0007960 
4 Beneficiary Bank Branch Name Aizawl, Mizoram 
5 Beneficiary Bank Address Power House Road, Chanmari, Aizawl-

796007 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 

 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 

 
Date………………………….. 
 

 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

 

To 
 
General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited 
Branch Office Aizawl, Mizoram,  

Building of State Institute of Rural Development &Panchayati Raj, Durtlang, Leitan, 

Aizawl, Mizoram-796015 Phone:7005405551 

Email:nhidcl.aizawl1@gmail.com 

 

DESCRIPTION OF WORKS:Ordinary Maintenance of Aizawl-Tuipang road Km 246.000 to km 
376.746 on NH-2 (Old NH-54) in the state of Mizoram on (Percentage Rate and Work Order 
Basis) 
 
Dear Sir, 

 
Having examined the Bid Document, Instruction to Bidders, Qualification, Information, Scope 

of works, etc., for the subject work. We, hereby submit our bid for the subject work. 

 
It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the 

right to reject any or all application without assigning any reason. 

 
Thanking you, 

 
Yours faithfully, 

 
 

(Authorized Signatory) for and on behalf of  
M/s_____________ 
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NOTICE TO PROCEED WITH THE WORK UPON PLACEMENT OF WORK ORDERS 
 

 
No. …………………………. Dated ……….. 
 

 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 

 
Pursuant to signing of Agreement on ……………….., it is intimated that work orders as 

per site requirement shall be placed upon you by GM (P), NHIDCL. 
 
You are requested to contact the General Manager (P), Branch Office: Aizawl for 

further necessary action related to work. 
 

You are hereby requested to furnish Performance Security plus additional security in 
the form detailed in para. 33.2 of ITB for an amount equivalent to Rs……………(Rupees 
inwords………) within 7 days as per provisions of clause 33.1 of ITB of the bid document failing 
which the actions as stipulated in clause 33.3 of ITB shall be taken. 
 

 
Thanking you,  

Yours 
faithfully, 

 
 

 
(………………..)  

Executive Director (Projects 
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FORM OF AGREEMENT 

 
AGREEMENT 

 
This agreementmade on the ______________day of_________________________  
2018_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., Guwahati (hereinafter called “the Employer” of the one part and 
_________________ (here in after called “the Contractor”) of the other part. 

 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz……………………………………………… 

 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his 
letter of acceptance dated ___________ accepted the offer submitted by the Contractor for 
the execution and completion of such works and remedying of any defects thereon, on terms 
and conditions in accordance with the documents listed in para 2 below. 

 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution 
of Contract, as stated in the bid, and also to comply with such terms and conditions as may 
be required from time to time. 
 
 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to;  
  

2. The following documents shall be deemed to form and be read and construed as part 
of this agreement viz.  

 
(a) Agreement,  
(b) Letter of Acceptance  
(c)  Notice to proceed with the works  
(d) Contractor's Bid,  
(e) Contract Data,   
(f) Conditions of Contract  
(g) Technical Specifications,  
(h) Drawings, if any   
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
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3. The foregoing documents shall be construed as complementary and mutually 

explanatory one with another. Should any ambiguity or discrepancy be noted then the 
order of precedence of these documents shall be subject to the order as listed above 
and interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects 
with the provisions of the contract.  

 
5. the employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the works and remedying of defects therein, the contract price or 
such other sum as may become payable under the provisions of the contract at the 
times and in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 

 
Binding Signature of Employer ___________________________________ 

 
For and on behalf of National Highways & Infrastructure Development Corporation, New Delhi 
– 110 001 
 
 

 

Binding Signature of Contractor __________________________________  
For and on behalf of M/s. _________________________________________ 
 

 
In the presence of In the Presence of 
1. Name : 1. Name: 
 Address:  Address: 

2. Name : 2. Name: 
 Address:  Address: 
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(SECTION-V) 

CONDITIONS OF CONTRACT 
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Section V 
Conditions of Contract 

A. General 
1.  Definitions   
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings.  Capital initials are used to identify 

defined terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.   

The Completion Date is the date of completion of each work order as certified by the 

Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in Clause 2.2.   

The Contract Data defines the documents and other information, which comprise the 

Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 
submission of documents to be submitted in the physical form as required under the ITB. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 06Months from the date of completion certificate 

issued by the Engineer. 

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  the 

Contractor to  carry out the Works. The Employer may delegate any or all of its functions to a 

person or body nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the 

Contract.   

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works.   
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The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Work Order. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for 
incorporation in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  electrical, 
electronic, chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Work Order. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, 
which varies the works. 
 
Validity is the period of one year from date of signing of contract agreement which may be 
extended by the employer. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works.  
 
The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  install, 
maintain, and handover to the Employer, as defined in the Contract Data. 
 
Work Order is the order containing the detailed scope of work to be executed at site 
indicated in the order when issued by the employer as and when required.  
 
2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female  or neuter, and the other way around. Headings have no significance. 
Words have their normal  meaning under the language of the Contract unless specifically 
defined.  The Engineer will provide instructions clarifying queries about these Conditions of 
Contract.   

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority.  

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
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(k) Any other document listed in the Contract Data.  
 

3. Language and Law   
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is delivered.   

7.  Subcontracting 

 
7.1 The Contractor may not subcontract any portion of work, in Contract Data, with 

 the prior approval of the Employer in writing. Subcontracting shall not alter the 
 Contractor's obligations.  

 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 

the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-

contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Employer will consider the following before according approval:  

  
a) The Contractor shall not sub-contract the Works more than 50% of the work order(s) 

issued. 
  
b) The Contractor shall not sub-contract any part of the Work without prior consent of 

the Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were 
the acts, defaults or neglects of the Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer whether   
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a) The circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him in proportion to 
the quantum of Works to be sub-contracted.  

 

8.  Other Contractors 
8.1  The Contractor shall cooperate and share the Site with other Contractors, public

 authorities, utilities, and the Employer between the dates given in the 
Schedule of Other Contractors, as referred to in the Contract Data. The Contractor 
shall also provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 

 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract Data or 

other technical persons approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant qualifications and 

experience are substantially equal to or better than those of the personnel stated in 

the Contract Data. If the personnel stated in the contract data are not deployed on 

site by the contractor, it will be treated as a breach of contract and action will be 

taken as per clause 53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the 

Works in the Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities,  

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot commotion or disorder (unless  restricted  to  the  

Contractor’s   employees),  and contamination  from  any  nuclear  fuel  or  nuclear  

waste  or  radioactive  toxic explosive, or (b) a cause due to solely to the design of the 

Works, other than the Contractor’s design.      

12.  Contractor's Risks   

12.1 All risks of loss of or damage to physical property and of personal injury and death,  

which  arise  during  and  in  consequence  of  the  performance  of  the Contract other 

than the  excepted risks are the responsibility of the Contractor.  
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13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of defect liability period 

for events (a) to (d), in the amounts and deductibles stated in the Contract Data for 

the following events which are due to the Contractor's risks:   

a)  loss of or damage to the Works, Plant and Materials;  
b)  loss of or damage to Equipment; 
c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and 

Equipment) in connection with the Contract; and  
d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in Indian Rupees to rectify the 

loss or damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  

Employer  may  effect  the  insurance  which  the  Contractor  should  have provided 

and recover the  premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be debt due.   

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14. Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation 

Reportsreferred to in the Contract Data, supplemented by any other information 
available to him, before submitting the bid. 

 
15.  Queries about the Contract Data  

15.1 The General Manager (P), NHIDCL, will clarify queries on contract data. 

16.  Contractor to Construct the Works & do maintenance 

 
16.1  The Contractor shall construct, install and maintain the Works in accordance with

 the documents forming part of the contract. 
 
17.  The Works to Be Completed by the Intended Completion Date indicated in each 

 work order 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Programme submitted by the Contractor, 

as updated with the approval of the Engineer, and complete them by the Intended 

Completion Date of each work order. 
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18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 

specifications and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 

Temporary Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 

contractor shall make necessary arrangements for safety of traffic as the road. 

19.2 All the construction activities are to be performed on the Highways with heavy traffic. 

For the safety of road users, and that of labourer working at site, traffic management 

installations are to be set up by the contractor in accordance with MORT&H clause no. 

112. A schematic figure / arrangement showing various components of traffic 

management installations should be submitted by the contractor to the engineer for 

his approval. 

20. Discoveries 

 
20.1  Anything of historical or other interest or of significant value unexpectedly
 discovered on the Site shall be the property of the Employer. The Contractor  shall 
notify the Engineer of such discoveries and carry out the Engineer's  instructions for 
dealing with them. 

 
21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on 
 thedate of signing of agreement. 

 
22. Access to the Site 

 
22.1  The Contractor shall allow access to the Site and to any place where work 

inconnection with the Contract is being carried out, or is intended to be carried out to 
the engineer and any person/persons/agency authorized by:  

a. The Engineer b. 
 The Employer 

 
23. Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with
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 the applicable laws where the Site is located. 
  
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and 
records relating to the performance of the Contractor and to have them  audited by 
Auditors appointed by the Employer if so required by the Employer. 

 
24.  Deleted 
 
25. ARBITRATION  

 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the 
Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators 
so appointed by the Parties and shall act as presiding arbitrator. In case of failure of the 
two arbitrators appointed by the parties to reach upon a consensus within a period of 30 
days from the appointment of the arbitrator appointed subsequently, the Presiding 
Arbitrator shall be appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then the Secretary General of Indian Road Congress shall appoint the 
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress 
making such an appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 
parties shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  

 
 

S. No. Particulars   of   fee  and   other 
charges 

Schedule  Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee 

Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. 
Secretarial Assistanceand Incidental 

Charges (telephone, fax, postage 
etc.) 

Rs.20,000/- 

4. 
Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. 
Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given 

Economy class by air, first class AC by 
train, AC car by road. 
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below) Traveling Expenses, Lodging 
and  Boarding 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other 
cities) 
(iii)Rs.3,000/-   per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum 
for 2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities. 

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 

 

 
26 Deleted 
 

B. Time Control 

27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the 

 same as and when required as per site condition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for 
approval a Programme as per Clause 22.1 showing the general methods, arrangements, 
order, and timing for all the activities in the works along with cash flow forecast. 

 
27.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequences of the activities. 

 
27.4 The contractor shall submit to the engineer, for approval, an updated programme at 

intervals no longer than the period stated in the Contract Data. If the contractor does 
not submit an updated programme within this period, the engineer may withhold the 
amount stated in the contract data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
programme has been submitted. 

 
27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. 

The contractor may revise the programme and submit it to the engineer again at any 
time. A revised programme is to show the effect of variations and compensation 
events. 
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28.  Extension of Completion Date   

28.1 The Engineer shall extend the Completion Date in case full justification exists,only 
after the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. No price variation will be payable 
during the extended period. 

 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the 

Intended Completion Date within 21 days of the Contractor asking the Engineer for  a  

decision  upon  the  effect  of  a  Compensation  Event  or  Variation  and submitting 

full supporting information. If the Contractor has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new Indented 

Completion Date.  

29. Delays Ordered by the Engineer  

 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any
 activity within the Works. Delay/delays totaling more than 30 days will require  prior 
written approval of the Employer. 

 
30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The 

 business of a management meeting shall be to review the plans for the Works.  
30.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions 
to be taken shall be decided by the Engineer either at the management meeting or 
after the management meeting and stated in writing toall those who attended the 
meeting. 

 

C. Quality Control 

Identifying Defects  

 
31.1  The Engineer shall check the Contractor's work and notify the Contractor of anyDefects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect. 

 
32. Tests  

 
32.1 The contractor shall be solely responsible for:   

a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract.   

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  

 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples.  
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32.3 Subject to further condition in contract data  

 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall 

be of very high standard, requiring no major repairs for at least Twelve  (12) months 
after the date of completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work within 

Twelve months of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period, which begins 
at Completion, and is for Twelve months thereafter. The Defects Liability shall be 
extended for as long as defects remain to be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

at his own cost within the length of time specified by the Engineer’s notice. If the 
contractor is in default the Engineer shall cause the same to be made good by other 
workmen and deduct the expenses from any sums that may be due to the contractor. 

 
 
 
34.  Uncorrected Defects 

 
34.1  If the Contractor has not corrected a Defect/completed the work, to the satisfaction 

of the Engineer, within the time specified in the Engineer's notice, the Engineer will 
assess the cost of having the Defect corrected/completed, and the Contractor will pay 
this amount. 

 
34.2 If the Contractor has not completed the work to the satisfaction of the engineer, within 

the time specified in the Employer’s notice/indent, in no case exceeding on month, 
the engineer will assess the cost of having the work completed through some agency 
and the contractor will pay this amount in addition to the damages specified as per 
clause 45. 

 
 
 
 

D. Cost Control 

35. Bill of Quantities 

 
35.1  The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rates in the Bill of Quantities for each  item 
for the work executed.  

 
35.3 Changes in the Quantities  

 
35.3.1 Deleted 
  
35.3.2 Deleted 
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35.3.3 Change of scope due to ongoing Two laning 

 
The proposed section of National Highway in the contract is being made to Two  lane 
hence, the contractor shall not claim anything from NHIDCL on account of earlier 
termination of the contract i.e. before the expiry of the scheduled contract period on 
account of award of work for two laning of the Highway. 

 
Work order will be issued based on as and when required basis. The work may be 
required to be partially executed or may not be executed at all by NHIDCL. No claim 
whatsoever from any of the selected bidders on this account shall be entertained in 
this regard. 

 
36.  Variations 

 
36.1  The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL 
guidelines, in writing, Variations within the scope of the Works he considers necessary 
or advisable during the progress of the Works. Such Variations shall form part of the 
Contract and the Contractor shall carry them out and include them in updated 
Programmes produced by the Contractor. Oral orders of the Engineer for Variations, 
unless followed by written confirmation, shall not be taken into account. 

 
37. Payments for Variations  

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 

 shall carry out such work at the same rate. 

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer 

 shall derive the rate from similar items in the Bill of Quantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in  

 Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of  
Variation work, inform the Engineer the rate which he proposes to claim, supported by 
analysis of the rates. The Engineer shall assess the quotation and determine the rate 
based on prevailing market rates within one month of the submission of the claim by 
the Contractor and approval from NHIDCL will be taken. As far as possible, the rate 
analysis shall be based on the standard data book and the current schedule of rates of 
the district public works division. The decision of the Employer on the rate so 
determined shall be final and binding on the Contractor 

 

38.  Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer withan 

updated cash flow forecast. 

 
39.  Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the 

value of the work executed less the cumulative amount certified previously supported 
with detailed measurement of the items of work executed.  
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39.2 Deleted 

 
39.3 The value of work executed shall be determined, based on measurements by the 

Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the  items 

in the Bill of Quantities completed.  

 

 
39.5 The value of work executed shall also include the valuation of Variations and 

 Compensation Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate 

 or reduce the proportion of any item previously certified in any certificate in 
the  light of later information.  

 
39.7  The final bill shall be submitted by the contractor within 30 days of the actual date of 

completion of the work; otherwise the Engineers certificate of the measurement and 
of the total amount payable for work accordingly shall be final  and payment made 
accordingly within a period of sixty days as far as possible. 

 
40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments (if any), 

 security deposit, other recoveries in terms of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the amounts 
 Engineer had certified within 15 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by 

the Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of 

 Quantities, will not be paid for by the Employer and shall be deemed to be 

 covered by other rates and prices in the Contract.  

41.  Compensation Events 
  

41.1 The following shall be Compensation Events unless they are caused by the Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date shall 
be extended after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer/Employer.  
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42.  Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other levies, duties, royalties, cess, toll, taxes (except service tax) of Central and 
State  Governments, local bodies and authorities that the Contractor will have to pay 
for the performance of this Contract. The Employer will perform such duties in regard 
to the  deduction of such taxes at source as per applicable law. The service tax shall 
be reimbursed (if applicable) subject to production of proof of such payment by the 
contractor (proof should contain name of work).  

 
42.2  All payments will be made in Indian Rupees.  

 
43.  Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
 
44.  Security Deposit / Retention Money 

 
44.1  The Employer shall retain security deposit of five percent of the amount from each 
 payment due to the Contractor until Completion of the whole of the Works.  

 
44.2  The security deposit/retention money and the performance security will be released 

to the Contractor when the Defect Liability period is over, and the Engineer has 
certified that the Defects, if any, notified by the Engineer to the Contractor before 
the end of this period have been corrected.  

 
44.3  If the contractor so desires then the Security Deposit/retention money can be released 
 on submission of unconditional Bank Guarantee at the following two stages:-   
(a)   At a point after the progress of work in financial term (gross value of work done) has 
 reached 50% of the contract amount   
(b)  After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  
 
45.  Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part 

thereof stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date. The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall 
not affect the Contractor's other liabilities. 

 
45.2  If the Intended Completion Date is extended after liquidated damages have been 

paid,the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting in the next payment certificate. The contractor shall not be 
paid interest on the  over payment of liquidated damages. 

 
46.   Advance Payment: Deleted  
 
47.   Securities  

 
47.1  Subject to further condition in contract data, the Performance Security equal toten 
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percent of the contract price and additional security for unbalanced bids shall  be 
provided to the Employer no later than the date specified in the Letter of Acceptance 
and shall be issued in the form given in the Contract Data and by a prescribed bank. 
The Performance Security shall be valid until a date 28 days after the expiry of Defect 
Liability Period and the additional performance security for unbalanced bids shall be 
valid until a date 28 days from the date of issue of the certificate of completion. The 
validity shall account for additional 3 months time to account for BG verification, 
signing of contract and start date 

 
48.  Cost of Repairs 

 
48.1  Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied/ rectified by 
the Contractor at their cost if the loss or damage arises from the Contractor's acts or 
omissions. 

 
E.  Finishing the Contract 
 
49.  Completion 

 
49.1  The Contractor shall request the Engineer to issue a certificate of Completion of each 

work order, and the Engineer will do so upon deciding that the Work is completed. 

 
50. Taking Over  

 
50.1  The Employer shall take over the Site and the Works within seven days of the
 Engineer's issuing a certificate of Completion. 

 
51. Final Account  
51.1  The Contractor shall supply to the Engineer with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the  corrections or additions that 
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate within 56 days of receiving the Contractor’s revised account. 

 
52.  Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them within 28 days from date of issue of certificate of 
completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date 

or they do not receive the Engineer's approval, the Engineer shall withhold the amount 
equal to Rs. 5 lakhs from payments due to the Contractor.  

 
53.  Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a  fundamental 
breach of the Contract.  
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53.2 Fundamental breaches of Contract include, but shall not be limited to the 
 following:  

a) The Contractor stops work for 10 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;  

 

b) The Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation;  

 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer;  

 

d) The Contractor does not maintain a Security, which is required;  

e) The Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in clause 
45;  

 

f) The Contractor fails to provide insurance cover as required under clause 13;  
 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practice in competing for or in executing the Contract. For the purpose of 
this clause, “corrupt practice” means offering, giving, receiving, or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in Contract execution. “Fraudulent Practice” means a misrepresentation of 
facts in order to influence a procurement process or the execution of a contract to the 
detriment of the Employer and includes collusive practice among Bidders (prior to or 
after bid submission) designed to establish bid process at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open competition. 

 

h) If the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed;  

 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and  

 
j) Any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 
 convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible but in no case 
later than 7 days.  

 
54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the  issue of the 
certificate and less the percentage to apply to the value of the work not completed, 
as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If 
the total amount due to the Employer exceeds any payment due to the Contractor, 
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the difference shall be a debt payable to the Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 

convenience, the Engineer shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting  and securing 
the Works and less advance payments outstanding on the date of the certificate, less 
other recoveries due in terms of the Contract, and less taxes due to be deducted at 
source as per applicable law. In case of termination on account of award of 2 laning 
work stated in Cl. 35.3.3,the Engineer shall issue a certificate for the value of work 
done till termination, less advance payments outstanding, less other recoveries due in 
terms of contract and less taxes due to be deducted at source as per applicable law.  

 
55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance work if the 
Contract is terminated because of the Contractor's default. 

 
56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 
the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
F.  Other Conditions of Contract 

 
57.   Labour 
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57.1 The Contractor shall, make arrangements of his own cost and expenses for the 

engagement of all staff and labour, local or others; for their payment, housing, 
feeding and transport; and for compliance with various labour laws/ regulations.  

 

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return 
 in detail, in such form and at such intervals as the Engineer may prescribe, 
 showing the staff and the numbers of the several classes of labour from time to 
 time employed by the Contractor on the Site and such other information as the 
 Engineer may require.  

 
58. COMPLIANCE WITH LABOUR REGULATIONS 

 
58.1  During the currency of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
notified already or that may be notified under any labour law in future either by the 
State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, the Engineer/Employer shall have the right to deductany 
money due to the Contractor including from his performance security/retention 
money. The Employer/Engineer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in 
no case shall be treated as the employees of the Employer  at any point of time. 

 
58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO   

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: -  The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days‟ (say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum number 
(say, 10) or more employees.  

 

 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say,  10% or 8.33%). 
The benefits payable under the Act are:  
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i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other
 benefits to women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by  the Principal 
Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Constructions of buildings, roads, runways are scheduled 
employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees 
drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
The Act does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of 
employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get these certified by the  designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
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of children below 14 years of age in certain occupations and  processes and 
provides for regulations of employment of children in all other  occupations and 
processes. Employment of child labour is prohibited in building  and construction 
industry.  

 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State  migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc.  

 
o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments 
who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the  workplace etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government.  

 
p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions,  working ours, 
annual earned leave and rendering information regarding  accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 

 
59.  Drawings and Photographs of the Works 

 
59.1 The contractor shall do photography/videography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work and lastly 
after the completion of the work. No separate payment will be made to the contractor 
for this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except those 
permitted under clause 59.1, shall be taken or permitted to be taken by the 
Contractor or by any of his employees or any employees of his sub-Contractors without 
the prior approval of the Engineer in writing. No photographs/  Videography shall be 
published or otherwise circulated without the approval of the Engineer in writing.  

 
60.  The Apprenticeship Act 1961 

 
60.1  The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 
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(III of 1961), the rules made there under and the orders that may be issued from time 
to time under the said Act and the said Rules and on his failure or neglect to do so he 
shall be subject to all liabilities and penalties provided by  the said Act and 
said Rules. 

 
 
 

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

1 

The Employer is :- 
Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament Street, New 
Delhi 

[Cl.1.1] 
 
 

Name of Authorized Representative:- 
General Manager (Projects) 
National Highways & Infrastructure Development 
Corporation Limited 
Branch Office Aizawl, Mizoram,  
Building of State Institute of Rural Development 
&Panchayati Raj, Durtlang, Leitan, Aizawl, Mizoram-
796015 Phone:7005405551 
Email:nhidcl.aizawl1@gmail.com 

2 The Engineer is: To be intimated later [Cl.1.1] 

3 
The Intended Completion Date for work under package will 
be 30 to 40 days based on value of Work Order (s) issued. 

[ Cl 1.1, 13.1 & 38] 

4 
The location of the site is given under Bid Notice (Section 
I) 

[Cl.1.1] 

5 
The Start Date shall be within 7 days after the date of 
issue of the Notice to proceed with the work.   

[Cl.1.1] 

6 
The name and identification number of the Contract is 
given in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

7 

(a) The law which applies to the contract is the law of 
Union of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1] 

9 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  
e) Insurance policies should be as per work order basis 

[Cl. 11.1] 

10 

(a) Amount of liquidated damages for 
delay in completion of -  
0.1 percent of thevalue of work order rounded off to the 
nearest thousand, per day with the minimum of Rs. 
1000/- per day. 

 
 [Cl. 34.1] 

 

(b) Maximum  limit  of  liquidated damages for delay in 
completion of  work –  
10 per cent of the value of each work order rounded off 
to the nearest thousand. 

[Cl. 34.1] 
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11 
The following documents also form part of the contract: 
Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to the 
Dispute Review Expert (To be Intimated later) 

[Cl. 20.2] 

13 
Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New Delhi. 

[Cl. 21.1] 

14 
Appointing Authority for the Arbitrator/Presiding Arbitrator 
– Chairman of the Executive Committee of Indian Road 
Congress, New Delhi 

[Cl. 47.1] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(SECTION – VI) 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 

 
7.1 PREAMBLE:  

 
The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified.  

 
7.2 GENERAL REQUIREMENTS  

 
The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry of Road  

 
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications.  

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary   Technical   Specifications   shall   comprise   of   various 

 
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” referred to in PART- I above and Additional Specifications for particular item 
of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND 
BRIDGEWORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the 
clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always 
prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC 
and BIS in that order, Where even these are silent, the construction and completion of 
the works shall conform to sound engineering practice as approved by the Engineer 
and, in case of any dispute arising out of the interpretation of the above, the decision 
of the Engineer shall be final and binding on the Contractor. 
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PART - II 

 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL 

TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  

 
Clause 102  Definitions: 

  The following abbreviation shall be added in this Clause: “MOST” 
  – Ministry of Surface Transport, Govt. of India (Now Ministry of 
  Road Transport and Highways) “NHIDCL” – National Highways & 
  Infrastructure Development Corporation Ltd. 

Clause 106  Construction Equipment: 

Clause 106 (a) 

Add the following sentence.  “The trial run is to be carried out 
laying the  relevant  pavement  material  and  it  is  not  to  be  
part  of  the permanent works.  The trial is to be carried out on 
prior approval of equipment by Engineer-in-Charge.” 

  

Add Sr. No. (g) “The Contractor shall furnish to the engineer the 
detailed technical literature and    other    relevant    documents    
regarding    the performance of plant/equipment for approval 
prior to its purchase or mobilization on site.” 

Clause 107  Contract Drawings: 

Clause 107.3  Deleted this Sub-Clause entirely. 

Clause 108.4  The clause shall be read as follows: 

  

“Identification  of  quarry  sites  and  borrow  areas  shall  be  the 
responsibility  of  the  Contractor.  Materials  procured  from  
quarry sites and borrow areas identified by the Contractor and to 
be used in  Works  must  comply  with  the  requirements  of  
quality  as stipulated  in  the Technical  Specifications for  
particular  item  of work”. 

Clause 109  Setting Out: 

Clause 109.10 Add new sub-clause 

  

“Before carrying out any survey work the Contractor shall submit 
to the Engineer for the approval a programme and methodology 
for the calibration of all optical and electronic survey equipment 
to be used on site during construction of the works.  The 
Contractor will maintain calibration records for all such 
equipment in his site office, available at all times for inspection 
by the Engineer. 

Clause 110 Public Utilities: 

Clause 110.1 Revise the clause as under: 

   

 
Existing services like water pipes, sewers, oil pipelines, cables, gas  
ducts etc.  owned by  various  authorities including Public Undertaking an 
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Local Authorities  shall  be  checked  and  located  by  the  Contractor  
prior  to commencement of work. 

Clause 110.2 Revise the clause as under:    

 

The Contractor’s programme must take into account the period of notice 
and duration of diversionary works of each body as existing at site.  The 
Contractor must also allow for any effect of these services and 
alterations upon the Works and for arranging regular meetings with the 
various bodies at the commencement of the Contract  and  throughout  
the  period  of  the   Works  in  order  to maintain  the required co-
ordination. During the period of the Works, the contractor shall have no 
objection if the public utility bodies and their decisions in the execution 
of their proposal in terms of  programme  and construction Provided that, 
in the opinion of the Engineer, the Contractor has received reasonable 
notice thereof before the relevant alterations are put in hand. 

Clause 111 Precautions for Safeguarding the Environment:  

Clause 111.1 General     

 Add the following after the first paragraph:   

 

The Contractor shall preserve existing trees, plants and other vegetation 
that are to remain within or adjacent to the works and shall use every 
precaution necessary to prevent damage or injury thereto. On 
Completion of  the  Works,  all  areas  disturbed  by  the Contractor’s  
construction activities  shall  be  restored  in  their original condition, or 
as may be acceptable to the Engineer.  The cost of this work shall be 
deemed to be included in the rates generally. 

Clause 111.4 Add the following sentence:    

 

“The Contractor is to ensure that there is good drainage at all 
construction areas, to avoid creation of stagnant water bodies especially 
in urban/industrial areas, including water in old water bodies.” 

Clause 111.5 Pollution from Hot Mix Plants.    

 Add the following paragraph at the end of this Sub-clause.  

   

      The H.M.P. should be sited at least 500m away from the nearest 
habitation.  The H.M.P. shall be fitted with a dust extraction unit in order 
that  the  exhaust  gases  comply  with  the  requirements  of  the  relevant 
current emission control legislation.    “All operations at plants shall be 
undertaken in accordance with all current rules and regulations protecting 
the environment.” 

Clause 111.6 Substances Hazardous to Health    

 Add the following after the first paragraph as follows:  
 
“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be 
given at least 6 working days’ notice of the proposed use of any 
herbicide or toxic chemical. 
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A register of all herbicides and other toxic chemicals delivered to the 
site, shall be kept and maintained up to date by the contractor. The 
register shall include a name physical properties and characteristics, 
chemical ingredients, health and safety hazard information, safe 
handling and storage procedures, and emergency and first aid procedures 
for the product.” 
 

Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence adds the following: 

 
“The costs of compliance with Clause 111 shall be deemed to be 
included in the rates for items included in the Bill of Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from the project 
is to be disposed of in a manner which is acceptable to the State 
Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall 
be regularly maintained to ensure that pollutant emission levels comply 
with the relevant requirements of current pollution control legislation. 
During routine servicing operations, the effectiveness of exhaust 
silencers must be checked and if found to be defective must be replaced. 
Notwithstanding this requirement, noise levels from any item of plant 
must comply with the relevant legislation for levels of sound emission. 
Non-compliant plant is to be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion 
that spillage of fuels and lubricants do not contaminate the ground or 
nearby watercourse. An “oil interceptor” shall be provided for wash 
down and refueling areas. Fuel storage shall in proper bounded areas. All 
spilt and collected petroleum products shall be disposed of in accordance 
with the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 

 
All temporary accommodation must be constructed and maintained in 
such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered to 
Garbage bins must be provided in the camp and regularly emptiedand  
the  garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health care 
isto be provided for the work force. 
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Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption  to  the flora and  fauna  is  reduced  to  a  minimum  
whereverpossible.Trees or shrubs will only be felled or removed that 
impingedirectly on the permanent works or necessary temporary works, 
afterseeking approval of the Engineer. 

 
Clause 112 Arrangement for Traffic during Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer’s approval, Traffic 
Control Plan 5 days prior to commencement of the temporary / 
permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3   
ii. Typical details of arrangements for construction under traffic including 

details of traffic arrangement after the cessation of work each day. 
Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. 
Temporary diversions will be constructed only with the approval of the 
Engineer.  

 

Clause 112.2 Passage of Traffic along a part of the Existing Carriage way under 
 improvement: 

 Delete this clause replace as follows: 

 

“For strengthening of existing carriage way, where part of the existing 
carriage way is proposed to be used for passage of traffic & hard  holder 
are not available then, treated shoulders shall be provided on the side on 
which work is not in progress.  If the existing shoulder width less 
than1.5m  the  same  shall  be  extended  up  to  1.5m  for  earth  work  
duly compacted.  The top 15.0cm or as directed by  the  engineer  
including extended  shoulder  of  1.5m width  shall  be filled  up  by  
granular  sub-base  material duly bounded with binding material and 
compacted. The sub base material shall conform to MoRT&H specification 
Clause401, the work of excavation and filling of granular sub-base 
material so carried out shall be paid under relevant items of bill of 
quantities. The  contractor shall  maintain  the  bypass/diversion  during 
the period  of  construction by  way  of  watering,  compacting,  and 
making  good  loss  of  sub-base material after filling  up  of  the 
rutting/depression etc. by additional quantity  of  granular  sub  base  
material.  The  items  operations  like maintenance, making good the loss  
of  material,  watering,  compacting, leveling  and  dressing along  with  
additional  quantity  of  sub –base material shall be considered as 
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incidental to the work and no extra payment will be made for these 
operations.  The continuous length in which such works shall be carried 
out would be within a range of 200 to500m at a place. 

 
Clause 112.6 Measurements for Payments and Rate 

 
Add  “and  no  extra  payment  will  be  made  except  the  treatment  
of shoulders for earth work and granular sub-base as per Clause 112.2  
Above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage 
for vehicles pedestrians and livestock to and from side roads and 
property accesses connecting to the roadway. Work which affects the 
use of side roads and existing accesses shall not be undertaken without 
providing adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 

 
Add new sub Clause: 

 
“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for  
Example, a grader blade shall have a fluorescent red marker attached 
to the outer end of the projection.  During poor light conditions an 
additional traffic controller with an illuminated red marker shall direct 
traffic around such plant and equipment.  At night, all plant items and  
similar obstructions  shall  be  removed  from  the  normal  path  of  
vehicles,  to provide  a  lateral  clearance  of  at  least  6m  where  
practicable,  with  a minimum  clearance  of  1.2m. Plant and 
equipment, within 6m of the normal path of vehicles, shall be lit by not 
less than two yellow steady lamps suspended vertically from the point 
of the obstruction nearest to a traffic lane, and one yellow steady lamps 
at each end of the obstruction on the side farthest away from the 
traffic lane.” 

 

 
Clause 113 General Rules for the Measurement of Works for Payment: 

 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the costs of  
haulage  from  source of  supply  to the  site for  all materials required 
for the Works.” 
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Clause 114 Scope of rates for different items of work: 

 Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
 work safely including all protective clothing, barriers, earplugs etc. 

Clause 115 Methodology and Sequence of Work: 

 Substitute “28 days” for “30 days” in the 2nd line. 

Clause 121 Field Laboratory: 

Clause 121.1 Scope  

 Delete this Clause and replace with: 

 

“The work    under    this    Clause    covers    the    provision    and 
maintenance of a fully equipped laboratory.”  The equipment in the 
laboratory shall be as decided by Engineer, keeping in view of item of 
works prescribed in BOQ. 

Clause 121.2 Description 

 Delete this Clause and replace with: 

 

“The Contractor shall construct a fully furnished and equipped field 
laboratory to the satisfaction of the Engineer.   The laboratory will  be 
located at a site approved by the Engineer and must be of adequate size 
to perform all the tests required under the contract including sufficient 
light, electric and water supply.   The Contractor shall provide working 
drawings incorporating all the services based on the information given in 
the changes for the approval of the Engineer prior to commencement of 
construction.  An office must be provided in the laboratory for the 
exclusive use of the Engineer’s, Materials Engineer, adequate toilet and 
washing facilities must be provided. The contractor shall provide the 
field laboratory within one month from the date of the commencement 
of the work. Prior to this, contractor must make suitable alternative 
arrangements for the testing of materials, which are acceptable to the 
Engineer. 

Clause 121.3 
Laboratory Equipment shall be provided as prescribed by theEngineer 
relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 

 Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 

 For Control of Profile and Surface 

Evenness   

i) Theodolite 2 sets 
ii) Precision automatic level 2 sets 
iii) Precision staff 4 sets 
iv) Camber templates 2 lane  

 a) Crown type cross-section 4 sets 
 b) Straight run cross-section 4 sets 
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Steel Tape 
 a) 3 m long 4 sets 
 b) 5 m long 4 sets 
 c) 10 m long 4 sets 
 d) 20 m long 4 sets 
 e) 30 m long 4 sets 
 
Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not mentioned in this 
clause but which is necessary for the work for complying with the 
provisions of the contract and Section 900 of MOST specifications or as 
required by the engineer shall be provided by the contractor. No extra 
payment shall be made to the contractor and it will be considered as 
incidental to the work. 

 
Clause 121.6 Delete this Sub-Clause. 

 
Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and 
Maintenance of the laboratory and supply, erection maintenance of  
Equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 

 
Clause 126: Supply of Compact Discs 
 
126.1 Description 

 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing 
colour pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
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SECTION 300 –  EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause 301 
 
Clause 301.3.3 
 
 
 

 

 

Clause 301.3.12 
 
 
 
 
Clause 301.9 

 
Clause 301.9.2 
 
 
 
 
 
 
 
 
 
 
Clause 304 

 Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

 

Excavation for Roadway and Drains 

Excavation – General 

Back-filling 
After the last sentence add the following: 
“Density requirements for back filling shall be in accordance with 
Table 300-2” of MOST. 

Rates 

This Clause is replaced as follows: 

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

Excavation for Structures: 
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Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 

“The working space between the structure and the excavation 
shall be cleared out completely of all construction materials and 
loose earth that fallen into  the excavation  during construction. 
The excavation shall be pumped dry and all saturated and soft 
earth removed prior to being inspected by the Engineer who will 
give his permission for the placement of any fill material, 
provided the space has been properly prepared.  Compaction 
will only be carried out with mechanical compactors of 
sufficient capacity to ensure correct compaction of the back fill 
material.  The fill is to be brought up in layers not greater than 
150 mm. Mass filling of structures with machines will not be 
permitted and contractors should make allowance in  their rates 
for  the methodology described above.” 

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under:  

 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 
swell and shrinkage properties („free swelling index” exceeding 
50 per cent when tested as per IS 2720 – Part 40) shall not be 
used in construction of sub grade and embankment.” 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 

 
“However,theEngineer may……………..Compactedlayerthickness.” 
 

Clause 305.2.2.2 Borrow Materials  
 Paragraph 1 of this clause shall read as under:  

 
“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material for 
embankment and sub grade as well as compliance to the different 
environmental requirements in respect of excavation and borrow 
areas as stipulated, from time to time, by the Ministry of 
Environment and Forest, Government of India and the local bodies, 
as applicable shall be the sole responsibility of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as 
under: 

 
“The contractor shall at least 7 working days before commencement 
of compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill material he 
intends to use.  

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density 
and optimum moisture content were determined.   

iii) The dry density-moisture content-CBR relationship for each of the 
fill materials be intends to use in the sub grade.”  
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Clause 305.3 Construction Operations  

Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 Delete “where necessary” in the first sentence of the firstparagraph. 

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may 
 be”.  

Clause 305.3.6 Compaction  
 The second paragraph of this Clause shall read as under: 

 “Only vibratory rollers of not less than 8 – 10 ton static weight with 
 Plain or pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special Condition. 

Clause 305.4.1 Add new para after para 1 as under:  

 

“The earthwork for widening the existing road embankment and 
shoulders shall be carried out in layers duly compacted.   On completion 
of earth work to the required height the triangular portion on the 
sloping face of the layers shall be cut in such a manner that the 
specified slope is achieved.  This operation is incidental to work and no 
extra payment shall be made for this.” 

Clause 305.4.7 Earthwork for high Embankment  

 Substitute the first paragraph of this clause as under: 

 “In the case of high embankments, the Contractor shall use the material 
 from the approved borrow area.”  

 Soil Erosion and Sedimentation Control  

Clause 306.4 Measurement for Payment  

 Substitute the Clause 306.4 as follows:  

 “All temporary sedimentation and pollution control works shall be 
 deemed as incidental to the earthwork and other items of work 
 and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate  
This Clause is deleted. 

 
Clause 307 Turfing with sods. 
 
Clause 307.5  Add “(iii) application of top soil” after (ii).  Delete “the contract unit 

rate for application of top soil shall be as per clause 301.9.5”. 
 
Clause 309 Surface/Sub-Surface Drains 
 
Clause 309.2 Surface Drains 
 

Add at the end of third paragraph: 
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Metal grates for sumps on concrete lined surface drains shall be 
heavy duty (trafficable by commercial vehicle) proprietary products 
with gaps between bars no greater than 26mm. The Contractor shall 
submit proposals for grating to the Engineer for approval before 
commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 

 
“Surface drains   not   lined   shall   be   included   in   the   items   
for excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete 
and jointing. The rate for lined surface drains shall include inlet 
sumps and metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
        The work shall consist of excavation, removal, filling and  satisfactory  

Disposal of all materials necessary for the area to be leveled and 
dressed in line, grades as directed by the Engineer.  It shall include 
cutting and filling the ground in all type of soil where variation of 
existing ground level is + 30 cm or less.  It will also include the 
grubbing of the existing rank vegetation and clearance of 
undergrowth completely. 

 
Clause 314.2 Construction Operation 

 
The engineer shall identify the area where leveling and dressing is to 
be carried out. The clearing and grubbing of rank vegetation and 
under growth shall be carried out as per clause 201.1.  If the 
stagnant water is existing on the side, the same shall be pumped / 
bailed out. The area shall be kept dry throughout the operation of 
leveling and dressing. The leveling and dressing shall be carried out 
by excavating the high area and filling the low area with the 
excavated material in proper slope. This operation will be carried 
out manually/mechanically as per site conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and 
dressed in Sq.m. 

 
Clause 314.4 Rates 

 



 

84 
 

The contract unit rates for the items for leveling and dressing shall 
be payment in full for carrying out the required operations including 
full compensation for:  

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work.  

 
2. Clearing and grubbing the rank vegetation and undergrowth and 

their disposal within 1000m.  
 

3. Pumping and bailing out of water and keeping the area dry during 
construction.  

4. In all type of soils and saturated earth.  
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1  Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 
Clause 401.4.2 Spreading and Compacting 

 
The following shall be added to Paragraph 1: 

 
“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weights with plain 
drum or pad foot drum of heavy pneumatic tyre roller of minimum 
200 to 300 KN weight having a minimum tyre pressure of 0.7 kN/m2 
or adequate capacity capable of achieving the required compaction. 
Rolling shall commence at the lower edge and proceed towards the 
upper edge longitudinally for portions having unidirectional cross fall 
and super-elevation and shall commence at the edges and proceed 
towards the crown for portions having cross falls on both sides.” 

 

 
Clause 401.7 Measurement for payment: 

 
Add paragraph 3 as under: 

 
 For carrying out full depth repair and/or reconstruction of road 
 pavement, if the granular sub-base materials laid on the shoulders 
 for  diversion  of  traffic  (as  per  clause  112)  is required to  be 
 scarified/removed and re-laid after compensating the loss during 
 handling and by movement of traffic on completion of Full depth 
 repair/reconstruction  of  road  pavement,  this operation  shall  be 
 considered incidental to the work of providing granular sub-base 
 and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate:  

 Amend this clause as under:  

 Coarse aggregate shall be either crushed or broken stone. The 
 aggregates shall conform to the physical requirements set-forth in 
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 Table 400-6. The type and size range of the aggregate shall be 
 specified in the contract or shall be as specified by the Engineer. 
 If the water absorption value of the coarse aggregates is greater 
 than 2 percent, the soundness test shall be carried out on the 
 material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 Delete in first para “three wheeled ---------- rollers 80 to 100 kN 
 capacity or tandem or”  
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause 501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii)) with 

 
“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to the 
specified type of material and thickness of the course 
manually/machine paid as approved by the engineer-in-charge. The 
method of providing profile corrective course shall be approved by 
the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 
 

Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be 
laid shall be thoroughly swept clean of dust and any other 
extraneousmaterial using mechanical broom and dust collected 
removed or blown of using compressed air except in places where 
technical means cannot reach. A prime coat conforming to Clause 
502 shall be applied prior to laying profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course.  

Clause 501.8.3.4.1  This clause shall read as under:  

 

“The surface on which profile corrective course is to be laid shall be 
thoroughly  swept  clean  of  dust  and any  other  extraneous material 
using mechanical broom and dust collected removed or blown off  using 

compressed  air  except  in  places where mechanical mans cannot 
reach.”“After  preparing  the  granular  surface  as  in  Clauses  
501.8.3.1  and501.8.3.2,  the  profile  corrective  course  with  
materials  as  per Clause501.8.2.3/501.8.2.4 shall be laid and 
compacted to the requirement of particular Specification Clause.” 
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Clause 502 Prime Coat Over Granular Base :  

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause 503 Tack Coat  

Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause 504 Bituminous Macadam:  

Clause 504.2 Materials  

Clause 504.2.1 Bitumen:  

 The penetration grade of bitumen shall be 60/70. 

Clause 507 & 509 Bitumen  

 The penetration grade of bitumen shall be 60/70. 

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 

These clauses stand amended to the extent that the rate shall cover 
the provision of bitumen in the mix as per job mix formula. No 
variation in the rate for this item will be admissible on account of 
quantity of bitumen used. 
  

 
Clause 801 
 
 
801 TRAFFIC SIGNS 

 
801.1 GENERAL  

 
The colour, configuration, size and location of all traffic signs for highways (other 

than Expressways for which the size of the signs, letters and their placement shall be as 
specified in the drawings and relevant Specifications or as directed by the Engineer) and 
for other roads, shall be in accordance with the Code of Practice for Road Signs, IRC: 
67:2010, or as shown on the drawings. In the absence of any details or for any missing 
details (for example, chevron signs etc.), the signs shall be provided in accordance with 
international standards and/or as directed by the Engineer. 

 
801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the 
drawings or as directed by the Engineer. They shall be of retro-reflectorised type and 
made of micro-prismatic type reflective as per IRC: 67:2010.  

 
801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of 
screen printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retro-reflective sheeting comprising unmetalised micro-prismatic element material as per 
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be 
bonded well on the base sheeting, as directed by the Engineer.  
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801.2 Materials :The various materials and fabrication of the traffic signs shall conform 
to the following requirements: 

 
801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or 
otherwiseas directed by the Engineer.  

 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 
IS:1786unlessotherwise shown on the drawing.  

 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precisionbolts, nuts, etc., shall conform to IS:1364.  

 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform 
toIS:226 and IS:2062 or any other relevant IS Specifications.  

 
801.2.5. Substrate: Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used 
for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy 
conforming to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel and 
other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 
600mm shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with 
Aluminium Composite Material. All other signs shall be at least 2 mm thick with Aluminium 
and 4 mm thick with Aluminium Composite Material. The thickness of the sheet shall be 
related to the size of the sign and its support and shall be such that it does not bend or 
deform under prevailing wind and other loads. All overhead signs made with Aluminium 
Composite Material shall be minimum 4 mm thick to withstand wind and other loads 
without deformation.  

 
801.2.7In respect of sign sizes not covered by IRC:67: 2010 the structural details 
(thickness, etc.) shall be as per the approved drawings or as directed by the Engineer.  
   
801.3 Traffic Signs having Retro-Reflective Sheeting 

 
801.3.1 General requirements: The retro-reflective sheeting used on the sign shall 
consist ofthe white or coloured sheeting having a smooth outer-surface which has the 
property of retro-reflection over its entire surface. It shall be weather-resistant and show 
colour fastness. It shall be new and unused and shall show no evidence of cracking, 
scaling, pitting, blistering, edge lifting or curling and shall have negligible shrinkage or 
expansion. A certificate of having tested the sheeting for co-efficient of retro-reflection, 
day/night time colour luminous, shrinkage, flexibility, linear removal, adhesion, impact 
resistance, specular gloss and fungus resistance 3 years outdoor weathering and its having 
passed these tests shall be obtained from a Government Laboratory, by the manufacturer 
of the sheeting. The retro- reflective sheeting shall be either of Engineering Grade 
material with enclosed lens, High Intensity Grade with encapsulated lens or Micro-
prismatic Grade retro-reflective element material as given in Clause below 

 
801.3.2 Micro Prismatic Grade Sheeting (Type XI):Retro reflective sheeting 
typicallymanufactured as a cube corner. The reflective sheeting shall be retro reflective 
sheeting made of micro prismatic retro reflective material. The retro reflective surface, 
after cleaning with soap and water and in dry condition shall have the minimum co-
efficient of retro reflection (determined in accordance with ASTM D 4956-09) as indicated 
in Table 800 
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Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 

Prismatic Grade Sheeting A (Candelas per Lux per Square Metre)  
Observation Entrance white Yellow Orange Green Red Blue Brown Florescent Florescent Florescent 
Angle Angle        yellow yellow Orange 
         -Green   
            

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 

0.1°B +30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 
            

0.2° +30° 220 165 77 22 33 10 7 180 130 66 
            

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 
            

1.0° +30° 45 34 16 5 7 2 1 36 27 14 
            

A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2).  
B Values for 0.1o observation angles are supplementary requirements that shall apply 
only when specified by the purchaser in the contract or order.  

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at 
least 80 percent of its original retro-reflectance. 
 
 
801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders 

shalleither be screen-printed or of cut-outs from durable transparent overlay or cut-out 

from same type of reflective sheeting (excluding for black colour) for the cautionary/ 

mandatory signs. Screen printing shall be processed and finished with materials and in a 

manner specified by the sheeting manufacturer. For the information and other signs, the 

messages (legends, letters,numerals etc.) and borders shall be cut-out from durable 

transparent overlay film or cut out from same reflective sheeting only. Cut-outs shall be 

bonded with the sheeting in the manner specified by the manufacturer. Both the screen 

printed areas and cut-out messages sheetings and cut-out durable transparent overlay film 

shall be covered under the warranty period of the sheeting type, issued by the sheeting 

manufacturer 

 

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient 

of retro-reflection shall not be less than 50 per cent of the values of corresponding colour 

in Tables 800 as applicable. 
 
 
801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-

reflective sheeting (as per Clauses 801.3.2 as applicable), except those in black which 

shall be of non-reflective sheeting. 
 
 
801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties 

shall beas stipulated in ASTM 4956-09. The colours shall be durable and uniform in 
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acceptable hue when viewed in day light or under normal headlights at night and in 

inclement weather conditions.  
 
 
801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the 

aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a 

smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum 

applicator, in a manner recommended by the sheeting manufacturer. The adhesive shall 

be protected by an easily removable liner (removable by peeling without soaking in water 

or other solvent) and shall be suitable for the type of material of the base plate used for 

the sign. The adhesive shall form a durable bond to smooth, corrosion and weather 

resistant surface of the base plate such that it shall not be possible to remove the 

sheeting from the sign "base in one piece by use of sharp instrument. In case of pressure-

sensitive adhesive sheeting, the sheeting shall be applied in accordance with the 

manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or other 

preparation for adhesive shall be applied strictly in accordance with the manufacturer's 

instructions.  

 

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the 
sheeting shall have a semi-rigid aluminium backing or materials as per Clause 801.2.5, 
pre-coated with aggressive-tack type pressure sensitive adhesive. The adhesive shall be 
suitable for the type of material used for the sign and should thoroughly bond with that 
material.  

 
801.3.8 Fabrication 
 
801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-

reflective sheeting. The sheeting of the material as per IRC: 67:2010 shall be de-greased 
either by acid or hot alkaline etching and all scale/dust/ coating of any type removed/ 
scrubbed to obtain a smooth plain surface before the application of retro-reflective 
sheeting. If the surface is rough, approved surface primer may be used. After cleaning, 
metal shall not be handled, except by suitable device or clean canvas gloves, between all 

cleaning and preparation operation and application of reflective sheeting/primer. There 
shall be no opportunity for the substrate to come in contact with grease, oil or other 
contaminants prior to the application of retro-reflective sheeting. 
 
 
801.3.8.2 Complete sheets of the material shall be used on the signs except where it is 
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not 
less than 5 mm. Where screen printing with transparent colours is proposed, only butt 
jointing shall be used. The material shall cover the sign surface evenly and shall be free 
from twists, cracks and folds. Cut-outs to produce legends and borders shall be bonded 
with the sheeting in the manner specified by the manufacturer. 

 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a 

ten year warranty for satisfactory field performance including stipulated retro-reflectance 

of the retro-reflective sheeting of micro-prismatic sheeting, a seven-year warranty for 

high intensity grade and a five year warranty for the sheeting of engineering grade and 

submit the-same to the Engineer. In addition, a ten year, seven year and a five year 

warranty for satisfactory In-field performance of the finished sign with retro-reflective 

sheeting of micro prismatic, high intensity grade and engineering grade respectively, 
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inclusive of the screen printed or cut out letters/legends and their bonding to the retro-

reflective sheeting shall be obtained from the contractor/supplier and submitted to the 

Engineer. The Contractor/ supplier shall also furnish the LOT numbers and certification 

that the signs and materials supplied against the assigned work meets all the stipulated 

requirements and carry the stipulated warranty and that the contractor/supplier is the 

authorized converter of the particular sheeting: 
 
 
All signs shall be dated during fabrication with indelible markings to indicate the start of 
warranty. The warranty shall also cover the replacement obligation by the sheeting 
manufacturer as well as contractor for replacement/repair/restoration of the retro-
reflective efficiency. 
 
 
A certificate in original shall be given by the sheeting manufacturer that its offered retro-

reflective sheeting has been tested for various parameters such as co-efficient of retro-

reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 

weathering; the tests shall be carried out by a Government Laboratory in accordance with 

various ASTM procedures and the results must show that the sheeting have passed the 

requirements for all the above mentioned parameters. A copy of the test reports shall be 

attached with the certificate. 
 
801. Installation 

 

801.4.1 The traffic signs shall be mounted on support posts, which may be of GI pipes 
conforming to IS: 1239, Rectangular Hollow Section conforming to IS: 4923 or Square 
Hollow Section conforming to IS: 3589. Sign posts, their foundations and sign mountings 
shall be so constructed as to hold these in a proper and permanent position against the 
normal storm wind loads or displacement by vandalism. Normally, signs with an area up to 
0.9 sq.m shall be mounted on a single post, and for greater area two or more supports 
shall be provided. Post-end(s) shall be firmly fixed to the ground by means of properly 
designed foundation. The work of foundation shall conform to relevant Specifications as 
specified. 

 

801.4.2 All components of signs (including its back side) and supports, other than the 
reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and 
painted with two coats of epoxy/ fiber glass/ powder coated paint, any part of support 
post below ground shall bepainted with protective paint. 

 

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by 
bolts and washers of suitable size. After the nuts have been tightened, the tails of the 
bolts shall be furred over with a hammer to prevent removal. 

 
801.5 Measurements for Payment 
 
 
The measurement of standard cautionary, mandatory and information signs shall be in 
numbers of different types of signs supplied and fixed, while for direction and place 
identification signs, these shall be measured by area in square, meters. 

 
801.6. Rate 
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The Contract unit rate shall be payment in full for the cost of making the road sign, 
including all materials, installing it at the site furnishing of necessary test certificates, 
warranty and incidentals to complete the work in accordance with these Specifications. 

 
Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and 
itmust be deposited to the PD. 

 

802 OVERHEAD SIGNS  

 
802.1 General  

 
 
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs 
where the situation so warrants for proper information and guidance of the road users. 
The following conditions may be considered while deciding about the provision of 
overhead signs: 

  Traffic volume at or near capacity  

 Complex interchange design   

 Three or more lanes in each direction   

 Restricted sight distance   

closely spaced interchanges   

 Multi.-lane exits  

 Large percentage of commercial vehicles  
 High speed traffic 

 
804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
804.1 General  

 
The work cover the providing and mixing of reflective pavement marker (RPM) or 
road stud, a device which is bonded to or anchored within the road surface for 
lane marking and delineation for nighttime visibility. It reflects incident light in 
directions close to the direction from which it came.  

 
804.2 Material  

 
804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene 

Acryl nitrite) or HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene 
Styrene(ABS) or any other suitable material approved by the Engineer. The 
markers shall support a load of 13635 kg tested in accordance with ASTM D 
4280. 

 
804.2.2 Reflective panels shall consist of number of lenses containing single or dual 

prismatic cubes capable of providing total internal reflection of the light 
entering the lens face. Lenses shall be moulded of methyl merthcrylate 
conforming to ASTMD 788 or equivalent. 

 
804.3 Design 

 
The slope or retro-reflecting surface shall preferably be 35+5 degree to base 
and the area of each retro-reflecting surface shall not be less than 13.0 sqcm. 
 

 
804.4 Optical Performance  

804.4.1Unidirectional and bi-directional studs 
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Each reflector or combination of reflectors on each face of the stud shall have a 
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or 
Table 800-13 as appropriate. 

 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 

Entrance Observation C.I.L. in mcd/lx  

angle angle White Amber Red 
00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ studs  
     

Entrance Observation C.I.L. in mcd/lx  

angle angle White Amber Red 

00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 

 
Note: 1) The entrance angle or 00U corresponds to the normal aspect of the 

reflectors when the reflecting road stud is installed in horizontal road 
surface. 

 
2) A stud that incorporates one or more corner cube reflectors shall be 
considered to be included in category „A‟. A stud that incorporates one or 
more bi-convex reflectors shall be considered to be included in category „B‟. 

 
804.5 Tests 

 
804.5.1 Coefficient of luminance intensity can be measured by procedure described in 

ASTM E 809 “Practice for Measuring Photometric Characteristics” or as 
recommended in BS: 873 – Part 4:1973.  

   
 
804.5.2  Undertest conditions, a stud shall not be considered to fail the photometric 

requirements if the measured C.I.L at any one position of measurement is less 
than the values specified in Table 800-12 or 800-13 provided that  

 
(i) the value is not less than 80% of the specified minimum, and  

 
(ii) the average of the left and right measurements for the specific angle is 

greater than the specified minimum.  
 
804.6 Solar Powered Road Markers (Solar Studs)  
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall 
be absolutely weather resistance and strong enough to support a load of 13635 kg tested 
in accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the 
requirements of IP 65 in accordance with IS: 12063:1987 Category 2 for protection against 
water ingress. The dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 
mm. It shall have super bright LEDs so as to provide long visibility from a distance of more 
than 800m. Its flashing rate shall not be less than 1 Hz. It should be able to give the 
prescribed performance inthe temperature range of -400C to +550C. Its life shall be not 
less than 3 years. 
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804.7 Fixing of Reflective Markers 
 
804.7.1 Requirements 
The enveloping profile of the head shall be smooth and the studs shall not present any 
sharp edges in traffic. The reflective portions of the studs shall be free from crevice or 
ledges where dirt might accumulate. All road studs shall be legibly market with the 
name, trademark or other means of identification of the manufacturer. Marker height 
shall not exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker 
shall be flat within 1.3 mm. If the bottom of the marker is configured, the outermost 
faces of the configurations shall not deviate more than 1.3 mm from a flat surface. All 
road studs shall be legibly marked with the name, trade mark or other means of 
identification of the manufacturer. 
 
804.7.2 Placement 
The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the marker, 
as nails are hazardous for the roads. Regardless of the type of adhesive used, the markers 
shall not be fixed if the pavement is not surface dry and on new asphalt concrete 
surfacing until the surfacing has been opened to traffic for al period of not less than 14 
hours. The portions of the highway surface, to which the marker is to be bonded by the 
adhesive, shall be free of dirt, curing compound, grease, oil, moisture, loose or unsound 
layers, paint and any other material which would adversely affect the bond of the 
adhesive. The adhesive shall be placed uniformly on the cleaned pavement surface or on 
the bottom of the marker in a quantity sufficient to result in complete coverage of the 
area of contact of the marker with no voids present and with a slight excess after the 
marker has been lightly pressed in place. For epoxy installations, excess adhesive around 
the edge of the marker, excess adhesive on the pavement and adhesive on the exposed 
surfaces of the markers shall be immediately removed. 
 
804.7.3 Warranty and durability 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory 
field performance including stipulated retro-reflectance of the reflecting panel and submit 
the same to the Engineer, In addition, a two year warranty for satisfactory infield 
performance of the finished road marker shall also be given by the contractor who carried 
out the work of fixing of reflective road markers. In case the markers are displaced, 
damages, get worn out or lose their reflectivity compared to stipulated standards, the 
contractor would be required to replace all such markers within 15 days of the intimation 
from the Engineer at his own cost. 

 
804.8 Measurement for Payment 
 
The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed. 
 
804.9 Rate 
 
The contract unit rate for reflective road markers shall be payment in full compensation 
for furnishing all labour, material, tools, equipment including incidental costs necessary 
for carrying out the work at site conforming to the specifications complete as per 
approved drawings or as directed by the Engineer. 
 
 
Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL 
and it must be deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

 
Clause 901General 

 
Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar 
material where essential tests are to be carried out at the manufacture’s plant or at 
laboratories other than the site laboratory, the cost of samples, sampling, testing, and 
furnishing of the test certificates shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of its quality shall be as per the Table 
900-4 of MOST Specification. 
 
SECTION 1000 MATERIALS FOR STRUCTURES: 
 
Clause 1014 Storage of Materials: 
Clause 1014.3 Aggregates 

 
The  following  shall  be  added  at  the  end  of  the  Clause:“Aggregates  shall  be  
stockpiled  in  a  manner  that  will  avoid segregation, contamination by foreign materials 
and intermixing of various sizes of aggregates.” 
 
SECTION 3002 RESTORATION OF RAIN CUTS: 
 
Clause 3002.4 Amend this as under: 

 
“The earth works for restoration of rain cuts shall be measured in cum.” 


