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रा̽ टŌ ीय राजमागŊ एवं अवसंरचना िवकास िनगम िलिमटेड 

National Highways & Infrastructure Development Corporation Limited 
MINISTRY OF ROAD TRANSPORT & HIGHWAYS,  

GOVT. OF INDIA 
 

Notice inviting tender 
 
No: NHIDCL/MHA/BIP/2020-21                      12-06-2023 

RFP for the work of “Construction and Installation of prefabricated Office cum 
Residence in the States of Arunachal Pradesh, Sikkim, Uttarakhand, 
Himachal Pradesh & UT of Ladakh in high altitude remote areas  ”. 

The Ministry of Road Transport & Highways through National Highways & 
Infrastructure Development Corporation Limited (NHIDCL) is engaged in the 
development of National Highways and as part of this endeavor, it has been decided 
to undertake “Construction and Installation of prefabricated Office cum Residence 
in the States of Arunachal Pradesh, Sikkim, Uttarakhand, Himachal Pradesh & 
UT of Ladakh in high altitude remote areas.” 
 

The National Highways & Infrastructure Development Corporation Limited 
represented by its Managing Director now invites bids from eligible contractors for 
the following project: 

 

State/UT Description of the 
work 

Number of 
Offices to be 
constructed  

Estimated Cost 
excluding GST 

(Rs.) 

Completion 
period 

Arunachal 
Pradesh, 
Sikkim, 

Uttarakhand, 
Himachal 

Pradesh & UT 
of Ladakh.  

“Construction and 
Installation of 
prefabricated Office 
cum Residence in the 
States of Arunachal 
Pradesh, Sikkim, 
Uttarakhand, 
Himachal Pradesh & 
UT of Ladakh in high 
altitude remote 
areas”. 

35 47.25 Crores. 

24 months 
including 06 
months for 

sample OCR] 

The complete BID document can be viewed / downloaded from official portal of the 

CPPP website https://eprocure.gov.in/eprocure/app from 12/06/2023 to 

03/07/2023 (upto 1000 hrs). Bidder must submit its Financial bid and Technical Bid 

at https:// eprocure.gov.in/eprocure/app on or before 03/07/2023 (up to 1100 hrs). 

Bids received online shall be opened on 04/07/2023 (at 1130 hrs IST). 
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The Bid Security, Document fee, Power of Attorney etc. shall be submitted physically 

by the Bidder on the date mentioned in appendix to ITB. Please note that the NHIDCL 

reserves the right to accept or reject all or any of the BIDs without assigning any 

reason whatsoever. 

 

(Pankaj Kumar Sharma),  
Dy. General Manager (Tech.) 
National Highways & Infrastructure Development Corporation Ltd. 
Second Floor, PTI Building, 4 Sansad Marg. 
New Delhi-110001 
Phone: +91-11-23461617 
e-mail : (gm.infra@nhidcl.com) 
e-mail :(ed1@nhidcl.com) 
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Section -II 

 
Instructions to Bidders (ITB) 

 
A. General 

1. Scope of Bid 
 
1.1 The Employer (as defined in the Appendix to ITB) invites bids for “as described in 

these documents and referred to as “the works”. The name and identification 
number of the works is provided in the Appendix to ITB.  

 
1.2 The successful Bidder will be expected to complete the Works by the intended 

Completion Date specified in the Contract Data (Part I General Conditions of 
Contract). 

 
1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 
 
2.  Source of Funds 
 
2.1 The expenditure on this project will be provided by MoHA to the National Highways 

& Infrastructure Development Corporation Limited (NHIDCL).  
 
3.  Eligible Bidders 
 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 
undertaking, autonomous body, authority by whatever name called under the Central 
or the State Government. 

 
4.  Qualification of the Bidder 
 
4.1 The bid is open to person/entity from India only and entity/firm/company having 

any share of the person resident outside India or is controlled by persons resident 
outside India, is not eligible for the bid. 

 
4.2 All bidders shall include the following information and documents with their bids in 

Section-3, Qualification Information unless otherwise stated in the Appendix to ITB:  
a) Scanned copy of original documents defining the constitution or legal status, 

ownership details, place of registration, and principal place of business; 
written power of attorney of the signatory of the Bid to commit the Bidder;  

b) Total monetary value of civil engineering construction works performed for 
each of the last three years; 

c) Scanned copy of Experience certificate in works of a similar nature and size 
for each of the last Seven years with certificates from the concerned officer 
of the minimum rank of Executive Engineer or equivalent;  

d) Scanned copy of certificate from Charted Accountant as a proof of turnover 
for the past three years; (as per format enclosed Annexure-B) with UDIN, 

e) Scanned copy of certificate from Charted Accountant as a proof of Net Worth 
for the latest audited financial year;(as per format enclosed Annexure-A) with 
UDIN 
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f) Scanned copy of Information regarding any litigation or arbitration during the 
last five years in which the Bidder is involved, the parties concerned, the 
disputed amount, and the matter (Format enclosed in appendix to ITB);  

g) Scanned copy of the affidavit on the Stamp Paper, duly attested from the 
Notary Public, that the information furnished with the bid documents is 
correct in all respects. 

h) Scanned copy of Undertakings as mentioned in Section III Cl.2. 
i) Any other information/documents required to be completed and submitted 

by bidders, as specified in the Appendix to ITB & Section III, and to be 
uploaded by bidder on e-tender portal 

j) Scanned copy of proof of payment for cost of tender documents 
k) Scanned copy of Bid Security Bank Guarantee 
l) A detail Technical proposal of the said project which includes the following 

detail: 
 Detailed structural design and drawing of work. 
 Structural form, materials and structural principles. 
 Methodology of work. 
 Details of various components such as water supply, sanitary system, 

flooring, Panels used in the construction work, type of foundation 
proposed, 

 Details of Factories pre fabricated LGSF structures. 
 Location of the fabrication yard / factory. 

 
4.3 Bids from joint venture are not allowed. 
 
4.4  A.  To qualify for award of the contract, each bidder in its name should have 

the following; -  
 

a) achieved an average annual financial turnover (in all classes of civil 
engineering construction/fabrication works only) equivalent to 40% of 
estimated cost mentioned in NIT during last three year ending 31st March 
of the previous financial years duly certified by Chartered Accountant 
and shall have a minimum Net Worth  of 5% (five percent) of the 
Estimated Cost at the close of the preceding financial year 

 
b) Satisfactorily completed (not less than 90% of contract value), as a prime 

contractor (or as a nominated subcontractor duly approved by Employer, 
provided further that all other qualification criteria are satisfied) similar 
works during last five years ending last day of month previous to the one in 
which bids are invited should be either of the following: 

 
i. One similar completed work** costing not less than amount equals to 80% of 

estimated cost mentioned in NIT. 
AND 

ii. Building of minimum 2 floors with Composite Construction Technology using 
Pre-engineered components of steel. The project also to include civil works 
along with associated MEP services like plumbing, electrical, HVAC Etc. for 
Central/State Govt./ PSU/ Private Sector.  

AND 
iii. The tenderer should have working capital and/or credit facilities of at least 

10% of the estimated cost of the work. 
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 (Escalation factor as specified in the appendix to ITB shall be used to bring the 
value of such completed works at the level of financial year i.e. 2022-23) 

 
Year before Multiplying Factor 

One (1) (2022-23) 1.00 
Two (2) (2021-22) 1.05 

Three (3) (2020-21) 1.10 
Four (4) (2019-20) 1.15 
Five (5) (2018-19) 1.20 

 
4.4  B  

a) Each bidder must produce: 
(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects; and  

(ii) Such other certificates as defined in the Appendix to ITB.  

(iii)Failure to submit the certificates/documents as specified above or in 
Appendix to ITB shall make the bid non-responsive. 

4.5 Sub-Contractors' experience and resources shall not be considered in determining the 
bidder's compliance with the qualifying criteria, however, the bidder may nominate 
one sub-contractor having fabrication facilities with CNC machine up to 49% of the 
Contract Price. 

 
4.6 Bidder who meets the minimum qualification criteria will be qualified only if their 

available bid capacity is equal to the total estimated cost as mentioned in NIT. The 
available bid capacity will be calculated as under: 
 
 
Assessed Available BID capacity = (A*N*2.5 – B+C),  
 
where  
 
N =Number of years prescribed for completion of work for which Bid is invited. 
 
A =Maximum value of civil engineering works executed in any one year during 

the last five years (updated to the price level of the year indicated in table 
below) taking into account the competed as well as works in progress. 

 
B =Value (updated to the price level of the year indicated in table below) of 

existing commitments, works for which Appointed Date/Commencement 
Date has been declared or on-going works to be completed during the 
period of completion of the works for which bid is invited. For the sake of 
clarification, it is mentioned that works for which LOA has been issued but 
Appointed Date/Commencement Date not declared as on Bid Due Date shall 
not be considered while calculating value of B. 

C Bonus received by the bidder on the completed works 
 

Note:The Statement showing the value of all existing commitments, works for 
which Appointed Date/Commencement Date has been declared or on-going works 
as well as the stipulated period of completion remaining for each of the works listed 
should be certified by the bidder and countersigned by the Client or its Engineer-in-
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charge not below the rank of Executive Engineer or equivalent. For any wrong 
certificate the bidders shall be debarred for a period of 2 years. The factors for up 
dation of the value of civil engineering works to the price level of the year are 
indicated as under: 
 

Year Year-1 Year-2 Year-3 Year-4 Year-5 
Up dation 

factor 
1.00 1.05 1.10 1.15 1.20 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
(i) made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or  
(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring by Government agencies. 

(iii) Tampered the bid document in any manner. 
 
5. One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more than 

one Bid will cause the proposals with the Bidder's participation to be disqualified. 
 
6. Cost of Bidding 
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs. 
 
7.  Site Visit and Site Location 
 
7.1 The Bidder, at his own cost, responsibility and risk, is strongly suggested/ encouraged 

to visit, examine and familiarise himself with the difficult Site of Works and its 
surroundings including source of earth, water, road aggregates, transportation and 
logistic difficulties etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The 
costs of visiting the Site shall be at the Bidder's own expense.  He may contact the 
person whose contact details are given in the Appendix to ITB. 

 
7.2 The district-wise site locations with temperature conditions are as follows: 
 

List of 35 BIPs where Pre-Fab Structure 
S.No. SIB BIPs District Altitude Temperature 

1. 

Ladakh 

DBO Leh 16700 
Min: -40 to -

45 
Max: 12 

2. Burtse Leh 17000 Min: -35 Max: 25 
3. Murgo Leh 15100 Min: -35 Max: 15 
4. Galwan Leh 17000 Min: -35 Max: 25 
5 Hot Spring Leh 17000 Min: -35 Max. 15 

6. 
Nyoma 
Korzok 

 
13700 
15075 

Min. -25 Max. 15 

7. 
DST Post 

Nag Lungpa 
Leh 

17000 
14300 

Min: -35 Max:25 

8. Tangtse Leh 13500 Min: -30 Max:20 
9. Panikhar Kargil 5226 Min: -20 Max:30 
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Sangrah Thang 10111 
10. 

Himachal 
Pradesh 

Kaurik Lahaul & Spiti 12256 Min: -25 Max:20 
11. Sumdo Lahaul & Spiti 10175 Min: -25 Max:28 
12. Shipki La Kinnaur 13129 Min: -29 Max:24 
13. Nagasti Kinnaur 11163 Min: -15 Max:28 
14. Surting Kinnaur 11300 Min: -15 Max:20 
15. Nessang Kinnaur 10680 Min: -10 Max:23 
16. Karchham Kinnaur 6040 Min: -5 Max:30 

17. 

Uttrakhand 

Nelong Uttarkashi 11534 
Summer 

Min:5 
Max:14 

Winter 
Min.-18 
Max: -7 

18. Gyaldung Chamoli 14708 Min: -28 Max:8 
19 Lower Rimkhim Chamoli 13968 Min: -31 Max:12 

20. Lapthal Pithoragarh 14600 
Summer 
Min: -2 
Max:14 

Winter 
Min.11 
Max:8 

21. Kuthi Pithoragarh 11500 Min: -29 Max:17 
22. Tidang Pithoragarh 11500 Min: -15 Max:14 
23. Milam Pithoragarh 11500   
24. 

Sikkim 
Muguthang North Sikkim 14800 Min: -22 Max:18 

25. Cholhamu North Sikkim 16725 Min: -35 Max:15 
26. Doka La East Sikkim 13284 Min: -20 Max:18 

27. 

Arunachal 
Pradesh 

Omithang Tawang 15300 
Summer 

Min:1 
Max:15 

Winter 
Min: -20 
Max:5 

28. Cheema Karpola Tawang 15000 
Summer 

Min:1 
Max:15 

Winter 
Min: -20 
Max:5 

29. Kharsingla Tawang 14500 
Summer 

Min:1 
Max:15 

Winter 
Min: -20 
Max:5 

30. Dhola Tawang 11417 
Summer 

Min:1 
Max:15 

Winter 
Min: -20 
Max:5 

31. Thingsi Tawang 14500 
Summer 

Min:1 
Max:15 

Winter 
Min: -20 
Max:5 

32. Kyapo Tawang 13400 
Summer 

Min:3 
Max:14 

Winter 
Min: -12 
Max:10 

33. Bletting Tawang 6800 
Summer 

Min:7 
Max:25 

Winter 
Min:1 

Max:15 

34. Monigong Shi. Yomi 6551 
Summer 

Min:7 
Max:19 

Winter 
Min: -2 
Max:10 

35. Hunli 
Lower dibang 

valley 
4068 

Summer 
Min:10 
Max:21 

Winter 
Min: -3 
Max:13 

 
The bidder should include the entire transportation cost up to the farthest point of the 
districts mentioned above from their production point. 
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B.  Bidding Documents 
 
8.  Content of Bidding Documents 
 
8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
 

Volume- I:- 

i. Notice Inviting Tender. 

ii. Instructions to Bidders & Appendix to Bid. 

iii. Qualification Information. 

iv. Forms of Bank Guarantee, Agreement & LOA. 

v. Conditions of Contract & Contract Data.  

vi. Scope of work, Technical specifications and Drawings. 

vii. Defect liability and Annual Maintenance. 
 
Volume - II:- 
 

Bill of Quantities 
 
The bidder is required to quote a lumpsum amount above/below the overall 
estimated cost as given in the BOQ.  

 
8.2 The bidder is expected to examine and access the site locations and include all 

transportation and miscellaneous cost while quoting the bid. 
 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and specifications, bill of quantities, forms and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, 
which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 

 
9.  Clarification of Bidding Documents and pre-bid meeting  
 
9.1 A prospective Bidder requiring any clarification on the bid document may notify the 

Employer in writing or by e-mail (scanned copy) at the Employer's address indicated 
in the Notice Inviting Tender. The Employer will respond to any request for 
clarification received earlier than 10 days prior to the deadline for submission of 
bids. Copies of the Employer’s response will be hosted on website or which are 
required in the opinion of the Employer including a description of the enquiry, but 
without identifying its source. 

 
10.   Amendment of Bidding Documents 
 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be hosted 

on the NHIDCL website/e-procurement portal only. 
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10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, the 
deadline for submission of bids, in accordance with Clause 20.2. 

 
C.  Preparation of Bids 
 
11.   Language of Bid 
 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix 

to ITB. 
 
12.   Documents Comprising the Bid 
 
12.1 The e-bid submitted by the bidder shall be in two separate parts. Part-I This shall be 

named Technical Bid and shall comprise of information submitted online as per Cl. 
4.2 in Sec-II. Part-II shall be named Financial Bid and shall comprise of the priced Bill 
of Quantities. 

 
12.2 Documents comprising Technical and Financial BID: 
 

The Bidder shall first upload all the project details, net worth details, turnover 
details, and all other details required in this RFP for technical qualification. The 
Bidder shall ensure that all the details are updated as on the due date of submission 
of this bid.  
 
The Bidder shall then apply for the RFP on the CPPP website https:// 
eprocure.gov.in/eprocure/app by submitting the documents mentioned below along 
with the supporting documents which shall comprise of the Technical BID on the 
CPPP portal :  
 
Technical Bid 

 
(a) Power of Attorney of the signatory of the bidder to commit BID; 

(b) Copy of online receipt towards payment of Bid Security/EMD of required amount 
(Bank Guarantee shall be accepted only in the form of EBG, please refer NHIDCL 
website @ https://nhidcl.com/wp-content/uploads/2023/03/Notice-for-e-PBG-
Tender-Fee-and-EMD.pdf for the procedure of submission of the same);  

(c) Copy of online receipt towards payment of cost of Bid document of required 
amount;  

(d) Affidavit duly notarized and undertakings as per Section III; 

(e) Annual financial turnover (in all classes of civil engineering construction & 
fabrication works only) during last three years ending 31st March of the previous 
financial year duly certified by Chartered Accountant. (as per Format Annexure-B); 

(f) Net worth certificates duly certified by Chartered Accountant. (as per Format 
Annexure-A); 

Financial Bid  
 
g) To be submitted on the GOI e-Tendering Portal https://eprocure.gov.in/cppp) on 
or before Schedule time given in Data Sheet 
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12.2.1 The Bidder shall submit the following documents physically by date and time 

given in Appendix to ITB : 
(a) Original Power of Attorney of the signatory of the bidder to commit BID; 

(b)Copy of online receipt towards payment of Bid Security/EMD of required 
amount;  

(c) Copy of online receipt towards payment of cost of Bid document of required 
amount;  

(d) Original Affidavit duly notarized and undertakings as per Section III; 

(e) Annual financial turnover (in all classes of civil engineering construction and 
fabrication works only) during last three years ending 31st March of the previous 
financial year duly certified by Chartered Accountant. (as per Format Annexure-
B with UDIN); 

(f) Net worth certificate duly certified by Chartered Accountant. (as per Format 
Annexure-A); 

 
12.2.2 The documents listed at clause 12.2.1 shall be placed in an envelope, which shall 

be sealed. The envelope shall clearly bear the identification “BID for (Name of 
the Project)” and shall clearly indicate the name and address of the Bidder. In 
addition, the BID Due Date should be indicated on the right hand top corner of 
the envelope.  

 
12.2.3 The envelope shall be addressed to the officer designated whose Name and 

Address is given in the Bid document.  
 
12.2.4 If the envelope is not sealed and marked as instructed above, the Authority 

assumes no responsibility for the misplacement or premature opening of the 
contents of the BID submitted and consequent losses, if any, suffered by the 
Bidder.  

 
12.2.5 BIDs submitted by fax, telex, telegram or e-mail shall not be entertained and 

shall be summarily rejected. 
 
12.3 The following documents, which are required to be submitted along with the bid duly 

signed by the bidder, are considered to be part of the bid. 
 
Section   Particulars 
 
1 Notice inviting tender 
2 Instruction to the bidders including Integrity Pact 
3 Conditions of Contract 
4 Contract Data 
5 Scope of work, Technical specifications and drawings 
6 Defect liability and Annual Maintenance 
 
 
13.Bid Prices 
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13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall quote bid prices on appropriate format enclosed as part of 

tender document on https:// eprocure.gov.in/eprocure/app. The bidder is 
required to quote a lumpsum amount above/below the overall estimated cost as 
given in the BOQ  

 
13.3 The bidder is required to quote a lumpsum amount above/below the overall 

estimated cost as given in the BOQ (excluding GST).  GST at the existing rate will 
be withheld from the bill and the same shall be paid to the contractor on submission 
of the proof of deposit of GST amount to the Government. 

 
13.4 Based on the amount quoted, the rates and prices shall be fixed for the duration of 

the contract and shall not be subject to adjustment. 
 
14. Currencies of Bid and Payment 
 
14.1 The price shall be quoted by the bidder entirely in Indian Rupees. All payments shall 

be made in Indian Rupees. 
 
15. Bid Validity & Bid Document Cost  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20. 
 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders’ responses shall be made in writing 
or by e-mail. A bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid, 
but will be required to extend the validity of his bid security for a period of the 
extension, and in compliance with Clause 16 in all respects. 

 
15.3 The Bidder is required to pay a non-refundable fee as mentioned in Appendix to 

ITB towards cost of Bid Document through the online facility provided by the 
Indusind Bank. No amount may be deposited directly in the bank account of 
NHIDCL.  The The Bidder may please refer NHIDCLs website @  
https://nhidcl.com/wp-content/uploads/2023/03/Notice-for-e-PBG-Tender-Fee-
and-EMD.pdf or by visiting the website on 
HTTPS://Induscollect.indusind.com/pay/index.php for the procedure of submission 
of the same. A copy of the online payment receipt (UTR/ Reference 
No./Transaction ID) towards payment of cost of Bid document shall also be provided 
to NHIDCL. 
 

15.4 Any bid not accompanied by Bid document fee/cost, shall be rejected by the 
Employer as non-responsive. 

 
 

16. Bid Security  
 
16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount as specified 

in the Appendix to ITB.  
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16.2 The Bidder is required to submit along with its bids, the Bid Security as mentioned 
in Appendix to ITB through the online facility provided by the Indusind Bank. No 
amount may be deposited directly in the bank account of NHIDCL.  The The Bidder 
may please refer NHIDCLs website @  https://nhidcl.com/wp-
content/uploads/2023/03/Notice-for-e-PBG-Tender-Fee-and-EMD.pdf or by 
visiting the website on HTTPS://Induscollect.indusind.com/pay/index.php for the 
procedure of submission of the same. A copy of the online payment receipt (UTR/ 
Reference No./Transaction ID) towards payment Bid Security shall also be provided 
to NHIDCL. 

 
16.3 Any bid not accompanied by an acceptable Bid Security, shall be rejected by the 

Employer as non-responsive. 
 
16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the Bid validity period specified in Sub-Clause 15.1 or award of the contract 
whichever is earlier.  

 
16.5 The Bid Security of the successful Bidder will be converted into Performance 

Security. However, the Bid Security can be refunded if the successful bidder submits 
the whole of the Performance Security in the form of Bank Guarantee. The Bank 
Guarantee has to be in the form of an Electronic Bank Guarantee, bidder can refer 
NHIDCLs website on @ https://nhidcl.com/wp-content/uploads/2023/03/Notice-
for-e-PBG-Tender-Fee-and-EMD.pdf for reference. 

 
16.6 The Bid Security will be forfeited:  

 

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity; 
b) if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; 

or 
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit 

to  
i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security and/or 
iii. Submit the original documents as specified in Clause 12.2 

 
17.  Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the bidding 

document including conditions of contract, conditional offer or alternate offer will 
not be considered further in the process of tender evaluation and the bid will be 
declared non-responsive. 

 
18. Format and Signing of Bid 
 
18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 

of the ITB.  
 

D.  Submission of Bids 
 
19. Marking of Bids 
 
19.1  The documents to be submitted in Online Mode should be as per clause 12.2 of ITB 

 
20. Schedule for Submission of Bids 
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20.1 Complete E-Bid to be uploaded on e-procurement portal before due date & time. 
 
20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

20.3 The detailed schedule for submission of bid shall be, as given in Appendix to ITB.  
 
21.  Deleted 
 
22.  Modification and Withdrawal of Bids 
 
22.1 Bidders may modify or withdraw their e-bids before the deadline prescribed in Clause 

20. 
 

22.2 No bid may be modified after the deadline for submission of Bids. 
 
22.3 Withdrawal of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to 
Clause 16. 
 

E. Bid Opening and Evaluation 
 
23.  Bid Opening 
 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 
received shall be opened on the date and time mentioned in the Appendix to ITB. 
'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsive shall be opened on the subsequent date through online 
process of e-tender, which will be notified to such bidders. 
 

23.1 The Employer will open the "Technical Bid" of all the bids received within due date 
and time, in the presence of the bidders/bidders’ representatives who choose to 
attend at the time, date and place specified in the NIT. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working day. 

 
23.2 In all other cases, the amount of Bid Security, forms and validity shall be announced. 

Thereafter, the Employer at the opening as the Employer may consider appropriate, 
will announce the bidders' names and such other details. 

 
23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1.  
 
23.4  

i. The bids accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualification Information and other information furnished in Part I of 
the bid pursuant to Clause 12.1. 

ii. As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, ask 
any bidder for clarification of his bid, however, no additional documents in support 
of clarification will be entertained. 
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23.5 The Employer shall inform the bidders, whose technical bids are found responsive, 
of the date, time and place of opening of the financial bids. The bidders so informed, 
or their representative, may attend the meeting of opening of financial bids. 

 
23.6 The financial bids of only the responsive bidders will be opened. The responsive 

bidders’ names, the Bid prices, the total amount of each bid, pursuant to clause 22 
and such other details as the Employer may consider appropriate will be announced 
by the Employer at the time of bid opening.  

 
23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 
24.  Process to be Confidential 
 
24.1 Information relating to the examination, clarification, evaluation, and comparison 

of bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid. 

 
25. Clarification of Bids and Contacting the Employer 
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his-Bid, including justification or 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by email, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27.  

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of the 
Employer, he should do so in writing.  

 
25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the Bidders' 
bid.  

 
26.   Examination of Bids and Determination of Responsiveness 
 
26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 

whether each bid  
(a) meets the eligibility criteria defined in Clauses 3 and 4;  
(b) the required documents uploaded by the bidder are in order; and  
(c) is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced 
bill of quantities, technical specifications and drawings etc. 

 
27.  Correction of Errors. 
 
27.1 Financial Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors.  
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27.2 The amount stated in the Financial Bid will be corrected by the Employer for the 

correction of errors and shall be considered as binding upon the Bidder. If the Bidder 
does not accept the corrected amount, the Bid will be rejected, and the Bid Security 
shall be forfeited in accordance with Sub-Clause 16.6(b). 

 
28. Evaluation and Comparison of Financial Bids. 
 
28.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 26.  
 
28.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid 

price by adjusting the Bid price after making any correction for errors pursuant to 
Clause 27;  

 
28.3 If the Bid of the successful Bidder is seriously unbalanced (lower than 10%) then 

an irrevocable and unconditional guarantee from a Bank should also be submitted in 
the same form given in Section-IV towards an Additional Performance Security (the 
“Additional Performance Security”) for an amount calculated as under: 

 
a) If the Bid Price offered by the Selected Bidder is lower than 10% but up to 20% 

of the estimated Project cost, then the Additional Performance Security shall be 
calculated @ 20% of the difference in the (i) Estimated Project Cost (as 
mentioned in RFP)- 10% of the Estimated Project Cost and (ii) the Bid Price 
offered by the selected Bidder. 
 

b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated 
Project Cost, then the Additional Performance Security shall be calculated @30% 
of the difference in the (i) Estimated Project Cost (as mentioned in RFP)-10% of 
the Estimated Project Cost and (ii) the Bid Price offered by the Selected Bidder. 
 

c) This Additional Performance Security shall be treated as part of the Performance 
Security with all its provisions shall be applicable. 

 
28.4 A bid, which is quoted unrealistically low (lower than 25%) and which cannot be 

substantiated satisfactorily by the bidder, may be rejected as non-responsive at the 
discretion of Employer without any right of representation to the bidder. 

 
29.  Deleted 
 
F.  Award of Contract. 
 
30.  Award Criteria. 
 
30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 

has been determined: 
 

i. To be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price. 
 

31. Employer’s Right to accept any Bid and to reject any or all Bids 
 
31.1 Not with standing Clause 30, the Employer reserves the right to accept or reject any 

Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
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award of Contract, without thereby incurring any liability to the affected Bidder or 
bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer’s action what so ever. 

 
32. Notification of Award and Signing of Agreement. 
 
32.1 The bidder who’s Bid has been accepted will be notified of the award by the 

Employer. This letter (hereinafter and in the Part I General Conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Employer will pay to 
the Contractor in consideration of the execution, completion and maintenance of 
the Works, by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 
 

32.2.   The notification of award will constitute the formation of the Contract and the Bid 
Security will be converted into Performance Security (part). 

 
32.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder within 
7 days of receipt of LOA by the bidder. 

 
33.  Performance Security. 
 
33.1 Within 30 (thirty) days after receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a balance Performance Security i.e. 3% percent 
of the Contract Price – the Bid Security converted into Performance Security, for 
the period of 28 days after the expiry of defect liability period from the date of 
issue of certificate of completion of work plus additional security for unbalanced Bid 
in accordance with clause 28.3 of ITB and sign the contract. The performance 
Security for the work shall be as mentioned in the Appendix to ITB.  

 
33.2 A separate Performance Guarantee i.e. 1% for the Maintenance period of 05 years 

shall also be deposited 03 months before the expiry of the DLP period valid for a 
period of 62 months [60 months + 02 months] This performance guarantee for 
maintenance period for the work shall be as mentioned in the Appendix to ITB. 

 
 
33.3 The performance security shall be either in the form of a Bank Guarantee in the 

name of the Employer, from a Bank as specified in case of bid security or can be 
submitted by online mode directly into the NHIDCL’s account details of which is given 
Clause 16.2. 

 
33.4 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 

shall constitute sufficient ground for cancellation of the contract and forfeiture of 
the bid security converted into Performance Security (part) and debarment for a 
period of 2 years from the date of debarment. 

 
33.5 The Bank Guarantee has to be in the form of an Electronic Bank Guarantee, bidder 

can refer NHIDCLs website on @ https://nhidcl.com/wp-
content/uploads/2023/03/Notice-for-e-PBG-Tender-Fee-and-EMD.pdf for 
reference. 

 
34. Advances. 
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34.1 The Employer may provide Mobilization Advance as provided in Part I General 
Conditions of Contract based on request of the L1 Bidder. 

 
35. Corrupt or Fraudulent Practices. 
 
 The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 
for the contract in question and will declare the firm ineligible, either indefinitely 
or for a stated period of time, to bid for any work with National Highways and 
Infrastructure Development Corporation Ltd., if it at any time determines that the 
firm has engaged in corrupt or fraudulent practices in competing for the contract, or 
in its execution. 

 
 For the purpose of this clause, the following terms shall have the meaning hereinafter 

respectively assigned to them  
 

(a) “ Corrupt practice” means (i) the offering, giving, receiving, or  soliciting, 
directly or indirectly, of anything of value to influence the actions of any person 
connected with the Bidding Process (For avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly 
or indirectly, any official of the Authority who is or has been associated in any 
manner, directly or indirectly, with Bidding Process, at any time prior to the 
expiry of one year from the date such official resigns or retires from or otherwise 
ceases to be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Bidding Process); 

 
(b) “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process;   

 
The Employer requires the bidders/Contractors to strictly observe the laws against 
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
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G. INTEGRITY PACT 

 
 

(To be executed on plain paper and submitted along with Technical Bid/Tender 
documents. To be signed by the bidder and same signatory competent/ authorized to 
sign the relevant contract on behalf of the NHIDCL) 

 
This integrity Pact is made at  on this day of  2023. BETWEEN 

 
[President of India through Ministry of Road Transport & Highways, Government 
of India represented by Director General (Road Development) & Special Secretary, 
Transport Bhawan, 1- Parliament Street New Delhi-110001], (hereinafter referred to as 
the “Principal/Owner” which expression shall, unless repugnant to the context or 
meaning thereof, include its administrators, successors and assigns) 

 
AND 

 
_________________________________. (hereinafter referred to as “The 
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)” and which expression shall 
unless repugnant to be meaning or context thereof include its successors and 
permitted assigns.) 
 

Preamble 
 
Whereas, the Principal has floated the Tender No. ____________________(hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract/s for ____________________. (Hereinafter referred to as the 
“Contract”). 

 
And Whereas the Principal values full compliance with all relevant laws of the land, 
rules of land, regulations, economic use of resources and of fairness/ transparency in 
its relations with its Bidder(s) and/ or Contractor(s)/Concessionaire(s)/Consultant(s). 

 
And whereas to meet the purpose aforesaid, both the parties have agreed to enter into 
this Integrity Pact (hereafter referred to as “Integrity Pact” or “Pact”) the terms and 
conditions of which shall also be read as integral part and parcel of the Tender 
documents and contract between the parties. Now, therefore, in consideration of 
mutual covenants contained in this pact, the parties hereby agree as follows and this 
pact witnesses as under: 

 
Article-1: Commitments of the Principal 

 
(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:- 
(a) No employee of the Principal, personally or through family members, 

will in connection with the Tender for, or the execution of a Contract, 
demand, take a promise for or accept, for self, or third person, any 
material of immaterial benefit which the person is not legally entitled to. 

(b) The Principal will, during the Tender process treat all Bidder(s) with 
equity and reason. The Principal will in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will 
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not provide to any Bidder(s) confidential/ additional information through 
which the Bidder(s) could obtain an  advantage in relation to the tender 
process or the contract execution. 

(c) The Principal will exclude all known prejudiced persons from the 
process, whose conduct in the past has been of biased nature. 

(2) If the Principal obtains information on the conduct of any of its employees 
which is a criminal offence under  the  IPC/PC  Act  or  any  other  Statutory Acts  
or  if  there be a substantive suspicion in this regard, the Principal will inform 
the Chief Vigilance Officer and in addition can initiate disciplinary actions  as  
per  its  internal  laid down Rules/Regulations. 

 
Article – 2: Commitments of the Bidder(s)/ Contractor(s)/
 Concessionaire(s)/ Consultant(s). 

 
The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to 
take all measures necessary to prevent corruption. He commits himself to observe 
the following principles during his participation in the tender process and during the 
contract execution. 

(a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly 
or through any other person or firm, offer, promise or give to any of the 
Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the tender process or during the execution of the 
contract. 

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with 
other Bidders into any undisclosed agreement or understanding, whether formal 
or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contract, submission or non-submission or bids or any other actions 
to restrict competitiveness or to introduce cartelization in the bidding process. 

(c) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit 
any offence under the relevant IPC/PC Act and other Statutory Acts; further 
the Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use 
improperly, for purposes of completion or personal gain, or pass on to others, 
any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

(d) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin 
shall disclose the name and address of the Agents/ Representatives in India, if 
any. Similarly, the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of 
Indian Nationality shall furnish the name and address of the foreign principle, if 
any. 

(e) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when 
presenting his bid, disclose any and all payments he has made, is committed 
to or intends to make to agents, brokers or any other intermediaries in 
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connection with the award of the contract. He shall also disclose the details of 
services agreed upon for such payments. 

(f) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate 
third persons to commit offences outlined above or be an accessory to such 
offences. 

(g) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any 
outside influence through any Govt. bodies/quarters directly or indirectly on the 
bidding process in furtherance of his bid. 

 
Article - 3 Disqualification from tender process and exclusion from future contracts. 

 
(1) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or 

during execution has committed a transgression through a violation of any 
provision of Article- 2, above or in any other form such as to put his reliability 
or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/  Consultant(s) from the tender process. 

(2) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) have committed 
a transgression through a violation of Article-2 such as to put his reliability or 
credibility into question, the Principal  shall  be  entitled  to  exclude  including 
blacklist and put on holiday the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 
Consultant(s) for any future tenders/ contract award process. The imposition and 
duration of the exclusion will be determined by the severity of the transgression. 
The severity will be determined by the Principal taking into consideration the 
full facts and circumstances of each case particularly taking into account the 
number of transgressions, the position of the transgressors within the company 
hierarchy of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) and 
the amount of the damage. The exclusion will be imposed for a maximum of 3 
years. 

(3) A transgression is considered to have occurred if the Principal after due 
consideration of the available evidence concludes that “On the basis of facts 
available there are no material doubts”. 

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free 
consent and without any influence agrees and undertakes to respect and uphold 
the Principal’s absolute rights to resort to and impose such exclusion and further 
accepts and undertakes not to challenge or question such exclusion on any ground, 
including the lack of any hearing before the decision to resort to such exclusion 
is taken. This undertaking is given freely and after obtaining independent legal 
advice. 

(5) The decision of the Principal to the effect that a breach of the provisions 
of this Integrity Pact has been committed  by  the  Bidder(s)/  Contractor(s)/ 
Concessionaire(s)/ Consultant(s)shall be final and binding on the Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/  Consultant(s),  however,  the  Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/ Consultant(s) can  approach  IEM(s)  appointed  
for the purpose of this  Pact. 

(6) On occurrence of any sanctions/ disqualification etc arising out from violation of 
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integrity pact, the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) 
shall not be entitled for any compensation on this account. 

(7) Subject to full satisfaction of the Principal, the exclusion of the  Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/ Consultant(s) could be revoked by the Principal 
if the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)can prove that 
he has restored/ recouped the damage caused by him and has installed a 
suitable corruption prevention system in his organization. 

Article – 4: Compensation for Damages. 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to 
the award according to Arcticle-3, the Principal shall be entitled to forfeit 
the Earnest Money Deposit/ Bid Security or demand and recover the damages 
equivalent to Earnest Money Deposit/ Bid Security apart from any other legal 
right that may have accrued to the Principal. 

(2) In addition to 1 above, the Principal shall be entitled to take recourse to the 
relevant provisions of the contract related to Termination of Contract due to 
Contractor/ Concessionaire/Consultant’s Default. In such case, the Principal shall 
be entitled to forfeit the Performance Bank Guarantee of the Contractor/ 
Concessionaire/ Consultant and/ or demand and recover liquidated and all 
damages as per the provisions of the contract/concession agreement against 
Termination. 

Article – 5: Previous Transgressions 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years 
immediately before signing of this Integrity Pact with any other Company in any 
country conforming to the anti-corruption/ Transparency International (TI) 
approach or with any other Public Sector Enterprise/ Undertaking in India or 
any Government Department in India that could justify his exclusion from the 
tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process or action for his exclusion can be taken as mentioned 
under Article-3 above for transgressions of Article-2 and shall be liable for 
compensation for damages as per Article-4 above. 

Article – 6: Equal treatment of all Bidders/ Contractors/
 Concessionaires/ Consultants/ Subcontractors 

 
(1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to 

demand from all sub-contractors a commitment in conformity with this Integrity 
Pact, and to submit it to the Principal before contract signing. 

(2) The Principal will enter into agreements with identical conditions as this one 
with all Bidders/ Contractors/ Concessionaires/ Consultants and subcontractors. 

(3) The Principal will disqualify from the tender process all Bidders who do not sign 
this Pact or violate its provisions. 

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s)/ Sub-contractor(s). 
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If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ 
Concessionaire/ Consultant or subcontractor, or of an employee or a 
representative or an associate of a Bidder/ Contractor/ Concessionaire/ Consultant 
or Subcontractor, which constitutes corruption, or if the Principal has substantive 
suspicion in this regard, the Principal will inform the same to the Chief Vigilance 
Officer. 

 
Article- 8: Independent External Monitor (IEM) 

 
(1) The Principal has appointed Sh. Subhash Chandra, IAS (Retd.), B-9, Tower-

10, New Moti Bagh Complex, New Delhi-110021, Email-id: 
subhash59@hotmail.com , Tel: +91- 9717790920 as Independent External 
Monitor (herein after referred to as “Monitor”) for this Pact. The task of the 
Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the 
parties and performs his functions neutrally and independently. He reports 
to the Director General (Road Development) & Special Secretary. 

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that  the 
Monitor has the right to access without restriction to all project 
documentation of the Principal including that provided by the Bidder(s)/ 
Contractor(s)/ Concessionaire(s)/ Consultant(s). The Bidder(s)/ Contractor(s)/ 
Concessionaire(s)/ Consultant(s) will also grant the Monitor, upon his request 
and demonstration of a valid interest, unrestricted and unconditional access 
to his project documentation. The same is applicable to Subcontractors. The 
Monitor is under contractual obligation to treat the information and documents 
of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings could 
have an impact on the contractual relations between the Principal and the 
Contractor. The parties offer to the Monitor the option to participate in such 
meetings. 

(5) As soon as the Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Management of the Principal and request the 
Management to discontinue or take corrective action, or to take other relevant 
action. The monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act 
in a specific manner, refrain from action or tolerate action. 

(6) The Monitor will submit a written report to the Director General (Road 
Development) 
& Special Secretary within 8 to 10 weeks from the date of reference or intimation 
to him by the Principal and, should the occasion arise, submit proposals for 
correcting problematic situations. 

(7) If the Monitor has reported to the Director General (Road Development) & 
Special Secretary, a substantiated suspicion of an offence under relevant IPC/PC 
Act, and the Director General (Road Development) & Special Secretary has  not, 
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within the reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner. 

(8) The word 'Monitor' would include both singular and plural. 

Article – 9 Pact Duration 
 
This Pact begins when both parties have legally signed it (in case of EPC i.e. for 
projects funded by Principal and consultancy services). It expires for the Contractor/ 
Consultant 12 months after his Defect Liability Period is over or 12 months after his 
last payment under the contract whichever is later and for all other unsuccessful 
Bidders 6 months after this Contract has been awarded. (In case of BOT Projects) It 
expires for the concessionaire 24 months after his concession period is over and for 
all other unsuccessful Bidders 6 months after this Contract has been awarded. 

 
If any claim is made/ lodged during his time, the same shall be binding and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged/ 
determined by Director General (Road Development) & Special Secretary. 

 
Article - 10 Other Provisions. 

 
(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi only. 
(2) Changes and supplements as well as termination notices need to be made in 

writing. 
(3) If the Bidder/Contractor/Concessionaire/Consultant is in a partnership or a 

consortium Joint Venture partner, this pact must be signed by all partners or 
consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive 
to come to an agreement to their original intentions. 

(5) Any disputes/ differences arising between the parties with regard to term of 
this pact, any action taken by the Principal in accordance with this Pact or 
interpretation thereof shall not be subject to any Arbitration. 

(6) The actions stipulated in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provision of the extent 
law in force relating to any civil or criminal proceedings. 

 
 
 
 
 
 
 
 
 
 
 
 
 
In witness whereof the parties have signed and executed this pact at the place and date 
first done mentioned in the presence of following witness: 
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Place   
 

Date   
 
 

Witness 1: (Name & Address): 

Witness 2 : (Name &Address): 

 
 
{COUNTERSIGNED and accepted by: 

JV Partner} 

 
 
 
 
 
 

  

(For & On behalf of the Principal) 

(Office Seal) 

(For & On Bidder/ 
Contractor/ Concessionaire/ Consultant ) 
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Appendix to ITB 
 
Clause No. 
 
 
1.1 

 
The Employer is Managing Director National Highways & Infrastructure 
Development Corporation Limited. 
 
No. NHIDCL/MHA/BIP/Pkg-I/2020-21 
 
“Construction and Installation of prefabricated Office cum Residence in the 
States of Arunachal Pradesh, Sikkim, Uttarakhand, Himachal Pradesh & UT of 
Ladakh in high altitude remote areas.” 
 

1.1 
3.1 
 
 

Bidder may be a natural person, private entity, sole or partnership firm, 
company incorporated and registered in India. 
 
 

4.4 A (a) achieved an average annual financial turnover (in all classes of civil 
engineering construction and fabrication works only) equivalent to Rs. 10.13 
crore  during last three year ending 31st March of the previous financial year 
duly certified by Chartered Accountant and shall have a minimum Net Worth  
of Rs. 1.26 crore at the close of the preceding financial year. 
 
 

7.1 The contact details of concerned is as follows: 
Name: Sh. Pankaj Kumar Sharma 
Designation: DGM (Infra), NHIDCL HQ. 
Phone number: 011-23461617 
Email: gm.infra @nhidcl.com 
 

 
 

15.3  Bid Document fee (Incl. 18% GST): Rs.11,800/- (Rupees Eleven Thousand Eight 
Hundred only.) 
 
 

16.2 Bid Security: 1% of Estimated Cost. (R. 47.25 Lacs) 
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20.3 Schedule for submission of Bids 
 

Sl. 
No. 

Event Description Date  

1. Invitation of RFP (NIT)  12.06.2023 
2. Last date for receiving queries  19.06.2023 
3. Pre-BID meeting 20.06.2023 
4. Authority response to queries latest by  25.06.2023 
6. BID Due Date 03.07.2023 

8. Opening of Technical BIDs 04.07.2023 

9 Preliminary results of responsive bidders 11.07.2023 

9. Final Declaration of eligible / qualified 
bidders 

18.07.2023 

10. Opening of Financial BID To be intimated later 
11. Letter of Award (LOA) To be intimated later 
12. Validity of BID 120 days from the BDD 

 

 
33.1 Performance Security during construction period: 3% of the Contract Price. 
 
33.2 Performance Security for maintenance period: 1% of the full Contract Price. 
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Information on Litigation/ Arbitration 

Refer clause 4.2 f) of section II 
 

Other Parties Employer Cause of 
Dispute 

Amount 
involved 

Remarks 
showing 
present 
progress of the 
case 
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Format for CV 

(Refer Clause 1.6 of Section III) 
 
 
 
 

 
Format of Curriculum Vitae (CV) For Proposed Key Staff 

 
 1.  Proposed Position: __________________________________________ 
 2.  Name of Staff: _____________________________________________ 
 3.  Date of Birth: _______________________(Please furnish proof of age) 
 4.  Nationality: ____________________________________________ 
 5.  Educational Qualification: 

(Summarize college/university and other specialized education of staff member, giving names 
of schools, dates attended and degrees obtained). (Please furnish proof of qualification) 
Contact Address with Phone and mobile numbers: 

6. Membership of Professional Societies: ______________________________ 
7.  Publication: 
(List of details of major technical reports/papers published in recognized national and 
international journals) 

 8.  Employment Record: 

(Starting with present position, list in reversed order, every employment held. List all 
positions held by staff member since graduation, giving dates, names of employing 
organization, title of positions held and location of assignments. For experience period of 
specific assignment must be clearly mentioned, also give client references, where 
appropriate). 

 9. Summary of the CV 
 (Furnish a summary of the above CV. The information in the summary shall be 
precise and accurate. The information in the summary will have bearing on the 
evaluation of the CV).  

 A) Education: 
i) Field of Diploma/Graduation and year 
ii) Field of post-graduation and year 
iii) Any other specific qualification 
B) Experience: 
i) Total experience : ____________ Yrs 
ii) Responsibilities held:  

  
a) __________________Yrs. 
b) _________________ Yrs. 
c) _________________ Yrs. 
d) Relevant Experience: __________ Yrs. 
C)Permanent Employment with the Firm (Yes/No): 

 
If yes, how many years: 
If no, what is the employment? 
Arrangement with the firm? 
Certification: 

 

 

         Photo 
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1  I am willing to work on the project and I will be available for entire duration of 
the project assignment and I will not engage myself in any other assignment 
during the currency of this assignment on the project 

2  I, the undersigned, certify that to the best of my knowledge and belief, this bio-
data correctly describes myself my qualification and my experience. 

 
Signature of the Candidate ____________________ 
 
Place ____________________ 
Date ____________________ 
 
Signature of the Authorized Representative of the firm____________________ 
Place ____________________ 
Date ____________________ 
 
Note:  Each page of the CV shall be signed in ink by both the staff member and the Authorized 

Representative of the firm.  
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(SECTION –III) 
(Refer Clause 4 of ITB) 

QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in this section on E-portal &Scanned Copies of 
documents to be submitted online will be used for the purposes of post qualification as 
provided for in Clause 4 of the Instructions to Bidders.  
 
1.  For Individual Bidders  
 
1.1 Constitution or legal status of Bidder  
 
 [Upload scanned copy of Original]  
 
 Details of Ownership      ____________________________ 
 

Place of registration:      ____________________________ 
 
 Principal place of business:     ____________________________ 
 
 
1.2Power of attorney of signatory of Bid [Upload scanned copy & also submit Original copy 

in physical form]  
 
 
1.3 Total value of Civil Engineering construction/ fabrication work performed in the last 

three years (in Rs. Lakh) Refer ITB Clause 4.5 A(a) 
 (Upload scanned copies of Turnover certificates from Chartered Accountant & also 

submit original certificate from Chartered Accountant)   
 

2019-2020-------------- 
2020-2021-------------- 
2021-2022-------------- 

 
Total                    ------------ 
Average per year ------------ 

 
1.4 (a)  Work performed as prime contractor, work performed in the past as a nominated 

sub- contractor duly approved by Employer will also be considered , provided 
further that all other qualification criteria are satisfied (in the same name) on works 
of a similar nature during the last Seven years to qualify as per ITB. 

 
Project 
Name 

Name of 
the 
Employer* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
Crore) 

Date of 
issue of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion
* 

Remarks 
explaining 
reasons for 
delay & 
work 
Completed 

         

 
* Attach certificate(s) from the minimum rank of Executive Engineer or equivalent  
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Note:  In case of nominated sub-contractor – a certificate from the minimum rank of 
Executive Engineer or equivalent of the Prime Employer should be obtained from whom an 
approval for subcontractor has been obtained.   
 
        (b) Information on Bid Capacity (works for which bids have been submitted and 

accepted and works which are yet to be completed) as on the date 7 days before the 
last date for bid submission (as per CI 4.6 of the ITB).  

 
(i) Existing commitments and on-going works (B) 
 
Description 
of works  

Place 
& 
State  

Contract 
No.  

Name & 
Address 
of 
Employer  

Value of 
Contract 
(Rs. Cr)  

Stipulated 
Period of 
Completion 

Value of 
works 
remaining 
to be 
completed 
in the next 
N years  
(Rs Cr)  

Escalatio
n factor  

Anticipated 
date of 
completion  

Escalated 
value of 
remaining 
work during 
completion 
period of 
work for 
which bids 
are invited  

1  2  3  4  5  6  7  8  9  10  

          

 

 
ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 
 
Description 
of works  

Place & 
State  

Name & 
Address of 
Employer  

Date of 
issue of 
Letter of 
Acceptance 
(LOA)  

Value given 
in LOA  

Stipulated 
period for 
completion  

Value of work 
during 
completion 
period of work 
for which bids 
are invited  

1 2 3 4 5 6 7 
       

Upload copy of LOA  
 
iii) Bid capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation)  
A = Rs ______ Lakh (enclose the details)  
B = Rs…_______Lakh (enclose the details)  
Assessed Available Bid capacity = (A* N*2.5 – B+C) 
 
1.5. The bidder must provide information regarding their fabrication plan and details of 

Pre fab structure factory / site. 

1.6. Qualifications and Experience of Key Personnel proposed for administration and   
execution of the Contract. Attach biographical data for technical personnel.    
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Position Name Qualification Year of 
Experience 
(General) 

Years of experience 
in the proposed 

position 

     

     

     

     

     

Etc.     

 
Note : The detailed and signed CV’s of all the Key Technical Personnel, signed by the key 

personnel himself,  be uploaded along with the bid as per proforma given in Appendix 
to ITB.  

 
1.6. Information on litigation/ arbitration history in which the Bidder is involved.  
 
Other Party 

(ies) 
Employer Cause of Dispute Amount 

involved 
Remarks showing 

Present Status 
 
 
 
 
 
 
 
 

    

 
 
2.  Bidders should provide the following affidavits/ undertakings as per formats enclosed 

hereafter: -   
 

(i) Affidavit (it should be on stamp paper attested by Notary) 
(ii) Undertaking that the Bids shall remain valid for the period specified in Clause 

15.1. 
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AFFIDAVIT 
 

(To be notarized by Notary) 
 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct.  

 
2.  The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ have abandoned any 
work on National Highways & Infrastructure Corporation Ltd. in India nor any contract 
awarded to us for such works have been rescinded, during last Seven years prior to 
the date of this bid.  

 
3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding my (our) competence and general 
reputation.  

 
4.  The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 
Department Project implementing agency.  

 
 

_____________________________________ 
(Signed by an Authorized Officer of the Firm) 

(Aadhar Card Number_____________) 
(PAN Card Number______________) 

 
 

_____________________  
Title of Officer 

 
 

______________________________  
Name of Firm 

 
 

______________________ 
DATE 
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UNDERTAKING 
 

 
I, the undersigned do hereby undertake on behalf of our firm M/s [Name of the bidder],that 
we shall not withdraw or modify our bid during the period of validity from the bid submission 
date.  
 
I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is 
withdrawn or modified during the period of its validity or if we fail to sign the contract in 
case the work is awarded to us or we fail to submit a performance security before the 
deadline defined in the Bid, then [Name of the bidder] will be debarred for participation in 
the tendering process for the works of NHIDCL and other works under other Centrally 
Sponsored Schemes, for a period of two year from the bid due date of this work. 
 
 

____________________________________ 
(Signed by an Authorized Officer of the Firm) 

(Aadhar Card Number_____________) 
PAN Card Number______________ 

 
 
 

_______________  
Title of Officer  

 
 

__________________ 
Name of Firm  

 
 

__________________ 
DATE 
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Annexure-A 
 Letter Head of the Statutory Auditor 

 (Giving phone number, address and email address) 
CERTIFICATE OF NET WORTH BY STATUTORY AUDITOR 

 

1. This certificate is being issued on the request of ………..(Name of the Bidder and 
address) for participating in tender in respect of National Highways and 
Infrastructure Development Corporation of India Ltd. in accordance with the 
applicable auditing standards and guidance Note issued by the Institute of 
Chartered Accountant of India. 

2. We M/s …………..(Name of the Statutory Auditor) are statutory auditors of 
…………..………..(Name of the Bidder)  for the year ended 31st March 20XX 
(appropriate year may be filled in).  

Note 1: In case the certificate is issued by any firm other than statutory Auditors 
of a company, the form no. ADT 1.duly filed with the Registrar of Companies 
is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of chartered 
accountants that audited last financial statements/books of accounts shall 
be treated as Statutory Auditor while in case of a company, the statutory 
auditor shall have same meaning as ‘Auditor’ defined under the Companies 
Act, 2013. 

3. We have obtained all relevant record and information that were necessary for 
providing this certificate. 

4. We have read and understood the tender documents relating to financial (e.g. 
‘Turnover’ and ‘Net worth), verified the standalone audited financial statements 
of …… (Name of the Bidder), books of accounts and other relevant records and 
information as at 31st March 20XX  produced before us by …………..………..(Name of 
the Bidder), and on basis of such verification,  information and explanation given 
to us, we certify that Net Worth of …………..………..(Name of the Bidder) as on 31 
March 20XX has been computed strictly in compliance with the provision of clause 
2.2.2.9(ii) of the RFP documents of the NHIDCL and  as under: 

Sr. 
No
. 

Particulars Amount  
(₹ in lakh) 

Remark
s 

1 Paid of Equity Share Capital 
(This does not include advance against equity and application 
money pending allotment) 

  

2 Reserves and Surpluses (Other equity in case of Financial 
Statements are prepared under Ind AS) created out of profits) 

  

2.1 Accumulated Profits   
2.2 Share/Security premium   
2.3 Other Reserves   
 Total   
 Less Accumulated losses, if any   
 Less Miscellaneous expenditure to the extent not written off or 

adjusted 
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 Less Deferred Revenue Expenditure, if any   
 Less write back of depreciation, if any   
 Less any other reserve created out of profits like amalgamation, 

capital restructuring, first time adoption of Ind AS or debt 
restructuring prior to full settlement of debts. 

  

 
5. This is certified that the Calculation of Net worth is based on standalone 

financial statements of …………..………..(Name of the Bidder) prepared in 
conformity with applicable Accounting Standards and it does not include 
following components: 
i. Advance against equity;  
ii. Share application money, pending allotment; 
iii. Redeemable or non-redeemable Preference share capital ; 
iv. Convertible  and non-convertible debentures; 
v. Revaluation Reserves; 
vi. Accumulated losses; 
vii. Write back of depreciation; 
viii. Other comprehensive income, in cases where financial statements are 

prepared based on Ind AS; 
ix. Reserves created from restructuring of debt etc till their settlement of 

debts; 
x. Deferred Tax Liabilities; and 
xi. Impact of restructuring or amalgamation of the bidder. 

For XYZ & Associates 
Chartered Accountant 
(FRN: ………)  
 
Name of CA: ………………….. 
Partner/Proprietor Membership No.: ………………… 
Place: …………………… 
Date: ……………………. 
UDIN: …………………… 
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Annexure-B 
 

 Letter Head of the Statutory Auditor 
 (Giving phone number, address and email address) 

 
CERTIFICATE OF TURNOVER BY STATUTORY AUDITOR 

 
1. This certificate is being issued on the request of ………..(Name of the Bidder and 

address) for participating in tender in respect of National Highways and 
Infrastructure Development Corporation of India Limited  in accordance with the 

applicable auditing standards and guidance Note issued by the Institute of 
Chartered Accountant of India.  

2. We M/s …………..(Name of the Statutory Auditor) are statutory auditors of 
…………..………..(Name of the Bidder)  for the year ended 31st March 20XX 
(appropriate year may be filled in).  

Note 1: In case the certificate is issued by any firm other than statutory 
Auditors of a company, the form no. ADT 1.duly filed with the Registrar 
of Companies is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of 
chartered accountants that audited last financial statements/books of 
accounts shall be treated as Statutory Auditor while in case of a 
company, the statutory auditor shall have same meaning as ‘Auditor’ 
defined under the Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for 
providing this certificate. 

4. We have read and understood the tender documents relating to financial and 
technical capacity  (e.g. ‘Turnover’ and ‘Net worth), verified the standalone 
audited financial statements of …… (Name of the Bidder), books of accounts and 
other relevant records and information as at 31st March 20XX  produced before us 
by …………..………..(Name of the Bidder), and on basis of such verification,  
information and explanation given to us, we certify as under: 

S.No. Financial year Turnover (₹ In lakh) 

1 Year 1 (2021-2022)  

2 Year2 (2020-2021)  

3 Year 3 (2019-2020)  
 

In case financial statements of the latest financial year are not audited and 
therefore, the bidder cannot make it available, the bidder shall provide an 
undertaking to this effect and statutory auditor shall certify the same. In such 
case, the bidder shall provide the audited financial statements for five year 
immediately preceding the year for which the audited annual report is not being 
produced as per clause 2.2.2.8 of the RFP. In case, undertaking duly certified 
by statutory auditor is not submitted under such circumstances, the annual 
turnover for the year for which audited annual financial statements are not 
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available shall be considered as ‘Nil’ for the purposes of arriving at the average 
annual turnover 

5. Annual Turnover updated to the price level of the year, based on factors indicated 
in table xxx of the tender documents, is given below: 

Year Year-1 Year-2 Year-3 Year-
4 

Year-
5 

Updation factor 1.00 1.05 1.10 1.15 1.20 

Actual Turnover (₹ In lakh)      

Updated Turnover (₹ In 
lakh) 

     

 
Average Updated Turnover (to the price level of the year) = …… (₹ In lakh) 

 
6. This is also certified that the Calculation of turnover is based on standalone 

financial statements of …………..………..(Name of the Bidder) prepared in conformity 
with applicable Accounting Standards and it does not include any component of 
indirect tax like GST. 

7. This is also certified that the that turnover mentioned in para 5 is in individual 
capacity of  …………..………..(Name of the Bidder) and its share in the Joint Venture 
where the work had been executed jointly with other party/parties and such a joint 
venture is not a separate legal entity. Further, the above turnover does not include 
any turnover related to joint venture or subsidiary having a separate legal entity.  

8. This is also certified that turnover mentioned in para 5 is in respect of execution of 
construction/ civil /engineering activities and does not include any trading activity 
of …………..………..(Name of the Bidder). 

For XYZ & Associates 
Chartered Accountant 
(FRN: ………)  
 
Name of CA: ………………….. 
Partner/Proprietor Membership No.: ………………… 
Place: …………………… 
Date: ……………………. 
UDIN: …………………… 
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SECTION-IV 
FORMS OF BANK GUARANTEES, LOA & AGREEMENT 

Form of Bank Guarantee  
[Performance Security/Additional Performance Security]  

To  
   [name of Authority]  

  [address of Authority]  
 
WHEREAS  ___________[name and address of Contractor] (hereafter called the “Contractor”) has 
undertaken, in pursuance of Letter of Acceptance (LOA) No. Dated_ for construction of   [name of 
the Project] (hereinafter called the“Contract”) 
 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 
Additional Performance Security} for due and faithful performance of its obligations, under and in 
accordance with the Contract, during the {Construction Period/ Defects Liability Period and 
Maintenance Period} in a sum of Rs….. cr. (Rupees ………..….. crore) (the “Guarantee 
Amount”1).  
AND  WHEREAS  we,  ………………….. through  our  branch  at 
....................................................................................................................................................... 
(the “Bank”) have agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by 
way of Performance Security.  
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 
as follows:  

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects 
Liability Period and Maintenance Period} under and in accordance with the Contract, and 
agrees and undertakes to pay to the Authority, upon its mere first written demand, and 
without any demur, reservation, recourse, contest or protest, and without any reference to 
the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
Authority shall claim, without the Authority being required to prove or to show grounds or 
reasons for its demand and/or for the sum specified therein. 
  

2. A letter from the Authority, under the hand of an officer not below the rank of [General 
Manager of National Highways & Infrastructure Development Corporation Limited], that 
the Contractor has committed default in the due and faithful performance of all or any of 
its obligations under and in accordance with the Contract shall be conclusive, final and 
binding on the Bank. The Bank further agrees that the Authority shall be the sole judge  as 
to whether the Contractor is in default in due and faithful performance of its obligations 
during and under the Contract and its decision that the Contractor is in default shall be final 
and binding on the Bank, notwithstanding any differences between the Authority and the 
Contractor, or any dispute between them pending before any court, tribunal, arbitrators or 
any other authority or body, or by the discharge of the Contractor for any reason 
whatsoever.  
 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank 
were the principal debtor and any change in the constitution of the Contractor and/or the 
Bank, whether by their absorption with any other body or corporation or otherwise, shall 
not in any way or manner affect the liability or obligation of the Bank under this Guarantee.  
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4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 
proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee.  
 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 
Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract or 
to extend the time or period for the compliance with, fulfillment and/ or performance of all 
or any  of the obligations of the Contractor contained in the Contract or to postpone for any 
time, and from time to time, any of the rights and powers exercisable by the Authority 
against the Contractor, and either to enforce or forbear from enforcing any of the terms and 
conditions contained in the Contract and/or the securities available to the Authority, and 
the Bank shall not be released from its liability and obligation under these presents by any 
exercise by the Authority of the liberty with reference to the matters aforesaid or by reason 
of time being given to the Contractor or any other forbearance, indulgence, act or omission 
on the part of the Authority or of any other matter or thing whatsoever which under any law 
relating to sureties and guarantors would but for this provision have the effect of releasing 
the Bank from its liability and obligation under this Guarantee and the Bank hereby waives 
all of its rights under any such law.  

 
6. This Guarantee is in addition to and not in substitution of any other guarantee or security 

now or which may hereafter be held by the Authority in respect of or relating to the Contract 
or for the fulfillment, compliance and/or performance of all or any of the obligations of the 
Contractor under the Contract.  
 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 
for the period specified in paragraph 8 below and unless a demand or claim in writing is 
made by the Authority on the Bank under this Guarantee all rights of the Authority under 
this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities hereunder. 

 
8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 

under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 
discharged from its liabilities hereunder. 

 
9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it has 
the power to issue this Guarantee and the undersigned has full powers to do so on behalf of 
the Bank. 
 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred branch, which shall be deemed to have been 
duly authorized to receive such notice and to effect payment thereof forthwith, and if sent 
by post it shall be deemed to have been given at the time when it ought to have been 
delivered in due course of post and in proving such notice, when given by post, it shall be 
sufficient to prove that the envelope containing the notice was posted and a certificate 
signed by an officer of the Authority that the envelope was so posted shall be conclusive. 
 
 
 

 
Insert date at least 2 (two) years from the date of issuance of this Guarantee (in accordance with Clause 2.21 of the 
RFP). The Contractors can submit the BG for periods of two years at one time and keep on renewing the same till the 
DLP is over if they have problems in getting the BG in one go for the entire DLP. 
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11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in paragraph 8 above or until it is released earlier by the 
Authority pursuant to the provisions of the Contract.  

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 
is hereby excluded.  

13. This guarantee shall also be operatable at our……….Branch at New Delhi, from whom, 
confirmation regarding the issue of this guarantee or extension / renewal thereof shall 
be made available on demand. In the contingency of this guarantee being invoked and 
payment thereunder claimed, the said branch shall accept such invocation letter and 
make payment of amounts so demanded under the said invocation.  

14. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance 
Messaging System) platform & shall invariably send an advice of this Bank Guarantee 
to the designated bank of [MoRT&H/NHAI/NHIDCL/State PWD/BRO], details of 
which is as under:  
 

S.No.  Particulars  Details  
1  Name of Beneficiary  National Highways & Infrastructure 

Development Corporation Limited  
2  Beneficiary Bank 

Account No.  
90621010002659  

3  Beneficiary Bank 
Branch IFSC 

IFSC SYNB0009062  

4  Beneficiary Bank 
Branch Name  

Transport Bhawan, New Delhi  

5  Beneficiary Bank 
Address  

Canara Bank (erstwhile Syndicate Bank) 
transport Bhawan, 1st Parliament Street, 
New Delhi-110001  

Signed and sealed this ………. day of ……….., 20……… at ………..  

SIGNED, SEALED AND DELIVERED  
           For and on behalf of the Bank by:  

(Signature)  
(Name)  

(Designation)  
(Code Number)  

(Address) 
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FORM OF LETTER OF APPLICATION 
 
 
To, 
 
General Manager (Tech.) 
National Highways & Infrastructure Development Corporation Limited. 
2nd  Floor, PTI Building,                                                                                   
4, Parliament Street, 
New Delhi - 110001 
 
DESCRIPTION OF WORKS: Construction and Installation of prefabricated Office cum 
Residence in the States of Arunachal Pradesh, Sikkim, Uttarakhand, Himachal 
Pradesh & UT of Ladakh in high altitude remote areas. 
 
Dear Sir, 
 
Having examined the Bid Document, Instruction to Bidders Qualification Information, Scope 

of works, etc. for the subject work. We, hereby submit our technical and financial bid for 

the subject work.  

 

It is certified that the information furnished in this document is true and correct.  The 

proposal is unconditional and unqualified.  We undersigned accept that NHIDCL reserves the 

right to reject any or all application without assigning any reason.  

 
Thanking you, 
 

Yours faithfully, 
 
 

Place:________            (Authorized Signatory) 
Date:       For and on behalf of M/s_____________ 

(Aadhar Card Number_____________) 
PAN Card Number______________ 
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Form of Bank Guarantee for Advance Payments 
Refer Clause 46 of Contract 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 
 
Ref: Bank Guarantee:_________ 
 
Date:__________ 
 
Dear Sir, 
 
In consideration of M/s.__________ (herein after referred as the "Client", which expression 
shall, unless repugnant to the context or meaning there of include it successors, administrators 
and assigns) having awarded to M/s.__________ (herein after referred to as the "Contractor" 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns), a contract by issue of client's Contract 
Agreement No. dated and the same having been unequivocally accepted by the Contractor, 
resulting in a Contract valued at .___________ 
 
For Contract (hereinafter called the "Contract") (scope of work) and the Client having agreed 
to make an advance payment to the Contractor for performance of the above Contract 
amounting to (in words and figures) as an advance against Bank Guarantee to be furnished by 
the Contractor. 
 
We (Name of the Bank) having its Head Office at (herein after referred to as the Bank), which 
expression shall, unless repugnant to the context or meaning thereof, include it successors, 
administrators executors and assigns) do hereby guarantee and undertake to pay the client 
immediately on demand any or, all monies payable by the Contractor to the extent of as 
aforesaid at any time upto @ without any demur, reservation, contest, recourse or protest and/or 
without any reference to the contractor. Any such demand made by the client on the Bank shall 
be conclusive and binding notwithstanding any difference between the Client and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. 
We agree that the Guarantee herein contained shall be irrevocable and shall continue to be 
enforceable till the Client discharges this guarantee. 
 
The Client shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee, from time to time to vary the advance or to extend the time for 
performance of the contract by the Contractor. The Client shall have the fullest liberty without 
affecting this guarantee, to postpone from time to time the exercise of any powers vested in 
them or of any right which they might have against the Client and to exercise the same at any 
time in any manner, and either to enforce or to forebear to enforce any covenants, contained or 
implied, in the Contract between the Client and the Contractor other course or remedy or 
security available to the Client. The bank shall not be relieved of its obligations under these 
presents by any exercise by the Client of its liberty with reference to the matters aforesaid or 
any of them or by reason of any other act or forbearance or other acts of omission or 
commission on the part of the Client or any other Indulgence shown by the Client or by any 
other matter or thing whatsoever which under law would but for this provision have the effect 
of relieving the Bank. 
 
The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
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Contractor and notwithstanding any security or other guarantee that the Client may have in 
relation to the Contractor's liabilities. 
Notwithstanding anything contained herein above our liability under this guarantee is limited 
to _________ and it shall remain in force up to and including ___________ and shall be 
extended from time to time for such period (not exceeding one year), as may be desired by M/s. 
______________ on whose behalf this guarantee has been given. 
Bank Guarantee has been sent to Authority’s bank through SFMS gateway as per the details 
below: - 

Particulars Details 
Name of Beneficiary National Highways and Infrastructure 

Development Corporation Limited 
Beneficiary Bank Account no 90621010002659 
Beneficiary Bank Branch IFSC CNRB0019062 
Beneficiary Bank Branch name Transport Bhawan, New Delhi 
Beneficiary Bank Branch Address Canara Bank, Transport Bhawan, 1st 

Parliament street, New Delhi-110001 
 
Dated this ________ day of ______ 202_______ at______ 
WITNESS: 
1. Signature: 
Name: 
2. Signature: 
Name: 
(Official Address)        Designation (with Bank 
stamp) 

Attorney as per Power of 
Attorney No._________ 
Dated _______ 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. ………………………….          Dated ……….. 
 
To 
M/s…………………………. 
 
 
Sub.: …………………………. Name of Work ………………………………… 

 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of 
NHIDCL for execution of the work of ………………………………………………. , it is hereby notified 
that your bid for a contract price of Rs…………… (Rupees in words………) has been accepted 
by the Competent Authority. 

 
You are hereby requested to sign the contract agreement within 7 days from the 

receipt of this letter and furnish Performance Security in the form detailed in para 33.2 of 
ITB for an amount equivalent to Rs…………… (Rupees in words………) within 30 days as per 
provisions of clause 33.1 of ITB of the bid document and failing which the actions as 
stipulated in clause- 33.3 of ITB shall be taken.  
 
 

Thanking you, 
Yours faithfully, 

 
 
 

(………………..) 
Authorized Signatory 
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FORM OF AGREEMENT 
 
 

AGREEMENT 
 

 
This agreement made the ______________day of ____________________ 
20….._____________________ between the National Highways & Infrastructure 
Development Corporation Limited, New Delhi (hereinafter called “the Employer” of the 
one part and _________________ (here in after called “the Contractor”) of the other part. 

 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz ……………………………………………… 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his 
letter of acceptance dated ___________ accepted the offer submitted by the Contractor for 
the execution and completion of such works and remedying of any defects thereon, on terms 
and conditions in accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution 
of Contract, as stated in the bid, and also to comply with such terms and conditions as may 
be required from time to time. 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. the following documents shall be deemed to form and be read and construed as part 
of this agreement viz. 

 
(a)  Agreement,  
(b)  Letter of Acceptance 
(c)  Contractor's Bid including Financial Bid Form,  
(d)  Contract Data,  
(e) Conditions of Contract  
(f)  Scope of work, Technical specifications and drawings 
(g)  Bill of Quantities, and  
(h) Any other document listed in the Contract Data. 
 

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another.  Should any ambiguity or discrepancy be noted then 
the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respects with the provisions of the contract. 
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5. the employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and remedying of defects therein, the 
contract price or such other sum as may become payable under the provisions of the 
contract at the times and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 
 
Binding Signature of Employer ___________________________________  
 
For and on behalf of National Highways & Infrastructure development Corporation Limited, 
New Delhi 
 
 
 
Binding Signature of Contractor __________________________________  
 
 
For and on behalf of M/s. _________________________________________ 
 
 
In the presence of       In the Presence of 
1.  Name :       1.  Name: 
     Address:                       Address: 
 
2.  Name :       2.  Name: 
     Address:                       Address: 
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF BID  
 

Know all men by these presents, We (name of the firm and address of the registered office) do 
hereby irrevocably constitute, nominate, appoint and authorize Mr./Ms (name),      
son/daughter/wife of (Name) and presently residing at (Address), who is presently employed  with   
us/  the   Lead   Member  of  our   Joint  Venture  and  holding  the   position  of (Designation), as 
our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on 
our behalf, all such acts, deeds and things as are necessary or required in connection with or 
incidental to submission of our BID for the  Project proposed  or being developed by the National 
Highways & Infrastructure Development Corporation Ltd. (the “Authority”) including but not 
limited to signing and submission of all applications, BIDs and other documents and writings, 
participate in Pre-BID and other conferences and providing information/ responses to the 
Authority, representing us in all matters before the Authority, signing and execution of all contracts 
including the agreement and undertakings consequent to acceptance of our BID, and generally 
dealing with the Authority in all matters in connection with or relating to or arising out of our BID 
for the said Project and/ or upon award thereof to us and/or until the entering into of the Contract 
with the Authority. 
  
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 
in exercise of the powers hereby conferred shall and shall always be deemed to have been done by 
us.  
  
IN WITNESS WHEREOF WE,…………………., THE ABOVE NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2…..  

For …………………………..  
(Signature, name, designation and address) 
of person authorized by Board Resolution  

(in case of Firm/ Company)/ partner in case of  
Witnesses:                                                                               Partnership 
firm 
 1.  
2.  
Accepted  
…………………………… (Signature)  
(Name, Title and Address of the Attorney)                                                 (Notarised)  

Person identified by me/ personally appeared before  me/  
Attested/ Authenticated*  

(*Notary to specify as applicable)   
(Signature Name and Address of the Notary)  

  
Seal of the Notary  

Registration No. of the Notary  
Date:………………  
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Notes:  
 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it  is so required, the same should be under common seal affixed 
in accordance with the required procedure.  

 Wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of 
attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to 
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 
of Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to 
be legalised by the Indian Embassy if it carries a conforming Appostille certificate.  
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(SECTION –V) 
 

CONDITIONS OF CONTRACT & CONTRACT DATA 
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Section V 
 

Conditions of Contract 
 

A. General 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, 
in accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract.    
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is the period named in contact data and calculated from the 
Completion Date. 
 
Drawings include calculations and other information provided or approved by the Engineer 
for the execution of the Contract. 
 
The Employer/Authority is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Employer may delegate any or all of its functions to 
a person or body nominated by him for specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
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Engineer) who is responsible for supervising the execution of the Works and administering 
the Contract.  
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation 
in the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those that were included in the bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install, maintain, 
and handover to the Employer, as defined in the Contract Data. 
 
2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined. 
The Engineer will provide instructions clarifying queries about these Conditions of Contract.  
 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
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any Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works).  
 
2.3 The documents forming the Contract shall be interpreted in the following order of 
priority. 

(a)  Agreement,  
(b)  Letter of Acceptance 
(c)  Contractor's Bid including Financial Bid Form,  
(d)  Contract Data,  
(f) Conditions of Contract  
(f)  Scope of work, technical specifications and drawings 
(g)  Bill of Quantities, and  
(h) Any other document listed in the Contract Data. 

 
3. Language and Law     
 
3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 
 
4. Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 
 
5. Delegation 
 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, 
and may cancel any delegation after notifying the Contractor. 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is delivered. 
 
7. Subcontracting  
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 
Contract Data, with the prior approval of the Employer in writing. Subcontracting shall not 
alter the Contractor's obligations. 
 
7.2           The Contractor shall not be required to obtain any consent from the Employer 

for:  
  

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named 
in the Contract;  

b. the provision of labour or labour component. 
c. the purchase of Materials which are in accordance with the standards specified in 

the Contract.  
  
7.3      Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Employer will consider the following before according approval: 
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a)     The Contractor shall not sub-contract the Works more than the limit specified in 
Contract Data.. 

b)     The Contractor shall not sub-contract any part of the Work without prior consent 
of the Employer. Any such consent shall not relieve the Contractor from any liability 
or obligation under the Contract and he shall be responsible for the acts, defaults 
and neglects of any of his sub-Contractor, his agents or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents and workmen. 

 
7.3 The Engineer should satisfy himself before recommending to the Employer whether 

a) the circumstances warrant such sub-contracting; and 
b) the sub-Contractor so proposed for the Work possess the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him in proportion 
to the quantum of Works to be sub-contracted. 

 
8. Other Contractors 
 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Employer may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such modification. 
 
8.2 The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow of traffic including movement 
of vehicles and equipment of other Contractors till the completion of the Works. 
 
 
9. Personnel 
 
9.1 The contractor shall employ the technical personnel on site. The personnel should 
be well equipped with the site functionaries and should be available as and when required 
on site for carrying out the necessary checks and site visits along with the employer and the 
client department. 
 
 
10. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 
 
11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor’s employees), natural calamities and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 
 
12. Contractor's Risks 
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12.1 All risks of loss of or damage to physical property and of personal injury and death, 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for 
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractor's risks:  
 

a) loss of or damage to the Works, Plant and Materials;  
b) loss of or damage to Equipment;  
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and  
d) Personal injury or death. 
e) Other insurances  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in Indian Rupees to rectify the loss or damage 
incurred which shall be valid till the DLP of the project. 
 
13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be debt due. 
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.    

 
13.4 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 
referred to in the Contract Data, supplemented by any other information available to him, 
before submitting the bid. However, at the time of execution, the contractor may carry out 
necessary site investigation for design of the foundations in consultation with the engineer.  
 
15. Queries about the Contract Data 
 
15.1 The Engineer In Charge will clarify the queries on the Contract Data. 
 
16. Contractor to Construct the Works & maintenance during defect liability.    
 
16.1 The Contractor shall construct, install and maintain the Works during defect liability 
period in accordance with the documents forming part of the contract. No payment for 
maintenance during defect liability period is payable. Payment for maintaining the office 
for a period of 5 years after defect liability will be paid as per the contract.  
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17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the Programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended Completion 
Date. 
 
18. Approvals 
 
18.1 The Contractor shall submit Specifications, Design and Drawings showing the 
proposed Works to the Engineer within 15 days of issuance of LOA, who shall approve them 
after proof checking within 7 days, if they comply with specifications and drawings. 
 
18.2 The Contractor shall be responsible for detailed design and drawing of all the works 
and its adherence of all applicable specifications, codal provisions and byelaws.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of 
all Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of all the Works, 
where required, as directed by the Engineer. 
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 
 
18.6 The Contractor shall construct and install a sample pre-fabricated Office cum 
Residence (OCR) as per contract specifications at a location intimated by the employer 
within 30 days of approval of design by the Engineer IN Charge. This sample OCR shall be 
inspected by the employer/engineer within 7 days of intimation by the Contractor. On 
acceptance of the sample OCR at designated location, the contractor will be given ‘go-
ahead’ for construction of all the balance OCR. In case of deficiencies, the same will be 
intimated to the contractor for rectifications. The whole work of designing, construction of 
sample OCR as well as constructions/installation at remaining locations has to be done 
within the time stipulated in the contract. 
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall notify 
the Engineer of such discoveries and carry out the Engineer's instructions for dealing with 
them. 
 
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out and to 
any place where material or plant are being manufactured /fabricated / assembled for the 
works to the engineer and any person/persons/agency authorized by: 

a. The Engineer 
b. The Employer 
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23. Instructions 
 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located. 
 
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and 

records relating to the performance of the Contractor and to have them audited by 
Auditors appointed by the Employer if so required by the Employer. 

 
24. Maintenance 
 
24.1 The contractor shall maintain the OCRs after defect liability period of 12 months for 
a period of 5 years. The contractor will be paid quarterly (every three months) for carrying 
out the maintenance services after duly certification by the Officer –in- charge as per the 
rates in BOQ.  
24.2 A separate Performance Guarantee i.e. 1% for the Maintenance period of 05 years 
shall also be deposited three (03) months before expiry of the DLP period valid for a period 
of 62 months [60 months + 02 months] This performance guarantee for maintenance period 
for the work shall be as mentioned in the Appendix to ITB. 
 

 
25. Dispute and Arbitration 
 
25.1 Dispute Resolution 
 
(i)  Any dispute, difference or controversy of whatever nature howsoever arising under 
or out of or in relation to this Agreement (including its interpretation) between the Parties, 
and so notified in writing by either Party to the other Party (the “Dispute”) shall, in the first 
instance, be attempted to be resolved amicably in accordance with the conciliation 
procedure set forth in Clause 25.2. 
 
(ii) The Parties agree to use their best efforts for resolving all Disputes arising under or 
in respect of this Agreement promptly, equitably and in good faith, and further agree to 
provide each other with reasonable access during normal business hours to all non- 
privileged records, information and data pertaining to any Dispute. 
 
25.2 Conciliation 
 
In the event of any Dispute between the Parties, either Party may call upon the Authority’s 
Engineer, or such other person as the Parties may mutually agree upon (the “Conciliator”) 
to mediate and assist the Parties in arriving at an amicable settlement thereof. Failing 
mediation by the Conciliator or without the intervention of the Conciliator, either Party 
may require such Dispute to be referred to the Chairman of the Authority and the Chairman 
of the Board of Directors of the Contractor for amicable settlement, and upon such 
reference, the said persons shall meet no later than 7 (seven) business days from the date 
of reference to discuss and attempt to amicably resolve the Dispute. If such meeting does 
not take place within the 30 (thirty) business day period or the Dispute is not amicably 
settled within 30 (thirty) days of the meeting or the Dispute is not resolved as evidenced by 
the signing of written terms of settlement within 30 (thirty) days of the notice in writing 
referred to in Clause 25.1. or such longer period as may be mutually agreed by the Parties, 
either Party may refer the Dispute to arbitration in accordance with the provisions of Clause 
25.3 but before resorting to such arbitration, the parties agree to explore conciliation by 
the Conciliation Committees of Independent Experts set up by the Authority in accordance 
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with the procedure decided by the panel of such experts and notified by the Authority on 
its website including its subsequent amendments. In the event of the conciliation 
proceedings being successful, the parties to the dispute would sign the written settlement 
agreement and the conciliators would authenticate the same. Such settlement agreement 
would then be binding on the parties in terms of Section 73 of the Arbitration Act. In case 
of failure of the conciliation process even at the level of the Conciliation Committee, either 
party may refer the Dispute to arbitration in accordance with the provisions of Clause 25.3. 
 
25.3 Arbitration 
 

(i) Any dispute which remains unresolved between the parties through the 
mechanisms available/ prescribed in the Agreement, irrespective of any claim 
value, which has not been agreed upon/ reached settlement by the parties, will 
be referred to the Arbitral Tribunal as per the Arbitration and Conciliation Act. 

(ii) Deleted  
(iii) The Arbitral Tribunal shall make a reasoned award (the “Award”). Any Award 

made in any arbitration held pursuant to this Clause 25 shall be final and binding 
on the Parties as from the date it is made, and the Contractor and the Authority 
agree and undertake to carry out such Award without delay. 

(iv) The Contractor and the Authority agree that an Award may be enforced against 
the Contractor and/or the Authority, as the case may be, and their respective 
assets wherever situated. 

(v) This Agreement and the rights and obligations of the Parties shall remain in full 
force and effect, pending the Award in any arbitration proceedings hereunder. 
Further, the parties unconditionally acknowledge and agree that notwithstanding 
any dispute between them, each Party shall proceed with the performance of its 
respective obligations, pending resolution of Dispute in accordance with this 
Article. 

(vi) In the event the Party against whom the Award has been granted challenges the 
Award for any reason in a court of law, it shall make an interim payment to the 
other Party for an amount equal to 75% (seventy five per cent) of the Award, 
pending final settlement of the Dispute. The aforesaid amount shall be paid 
forthwith upon furnishing an irrevocable Bank Guarantee for a sum equal to 120 
% (one hundred and twenty per cent) of the aforesaid amount. Upon final 
settlement of the Dispute, the aforesaid interim payment shall be adjusted and 
any balance amount due to be paid or returned, as the case may be, shall be paid 
or returned with interest calculated at the rate of 10% (ten per cent) per annum 
from the date of interim payment to the date of final settlement of such balance. 
 

(vii) The place of Arbitration shall be New Delhi 
 
25.4 Adjudication by Regulatory Authority, Tribunal or Commission 
 
In the event of constitution of a statutory regulatory authority, tribunal or commission, as 
the case may be, with powers to adjudicate upon disputes between the Contractor and the 
Authority, all Disputes arising after such constitution shall, instead of reference to 
arbitration under Clause 25.3, be adjudicated upon by such regulatory authority, tribunal 
or commission in accordance with the Applicable Law and all references to Dispute 
Resolution Procedure shall be construed accordingly. For the avoidance of doubt, the Parties 
hereto agree that the adjudication hereunder shall not be final and binding until an appeal 
against such adjudication has been decided by an appellate tribunal or court of competent 
jurisdiction, as the case may be, or no such appeal has been preferred within the time 
specified in the Applicable Law. 
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26 Deleted 
 
B. Time Control 
 
27. Work Programme 
 
27.1 The Engineer shall issue all the site locations to the contractor after approval of the 

sample OCR. The Contractor shall submit to the Engineer for approval a work 
programme within the time stipulated in the Contract Data showing the general 
methods, location of fabrication factory, arrangements, order, and timing for all the 
activities in the works, along with monthly cash flow forecasts.  

 
27.2 An update of the work programme shall be showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.  

 
27.3 The Contractor shall submit to the Engineer for approval an updated work programme 

at intervals. If the Contractor does not submit an updated work programme within 
this period, the Engineer may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue programme has been submitted. 

 
27.4 The Engineer's approval of the work programme shall not alter the Contractor's 

obligations. The Contractor may revise the work programme and submit it to the 
Engineer again at any time. A revised work programme shall show the effect of 
Variations and Compensation Events. 

 
28. Extension of the Intended Completion Date 
 
28.1 The Engineer in charge shall extend the Intended Completion Date only after the 

approval of Employer, if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Works, which would 
cause the Contractor to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. If the Contractor has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new intended Completion 
Date. 

 
29. Delays Ordered by the Engineer 
 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 
30.  Management Meetings & Monthly review meetings 
 
30.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 
plans for the remaining Works and to deal with matters raised in accordance with 
the early warning procedure.    
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30.2  The Engineer shall record the business of management meetings and provide copies 

of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 

 
30.3 The work progress shall be monitored as per the submitted work programme of the 

contractor, failing which necessary show cause/cure notice may be issued by the 
Engineer In-charge. 

 
 

C. Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are noticed. Such checking shall not absolve the contractor from its 
obligations and its responsibilities.. The Engineer may instruct the Contractor to 
search for a Defect and to uncover and test any work (existing work/work executed 
by the contractor) that the Engineer considers may have a Defect. 

 

32. Tests 
 

32.1 The contractor shall be solely responsible for: 
a. Carrying out the mandatory tests prescribed in the technical specifications 

forming part of contract. 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 
c. The Authority may engage third party for testing of executed items. The 

payment for the same would be made by the Authority.   
 

32.2   If the Engineer instructs the Contractor to carry out a test not specified in the 
 Specification to check whether any work (executed by the contractor) has a Defect 
 and the test shows that it does, the Contractor shall pay for the test and any samples. 
 If there is no defect, the cost of such tests shall be borne by the Authority otherwise 
 by the Contractor.   
 
 
33. Correction of Defects noticed during the Defect Liability Period. 

33.1  The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and is defined in the Contract 
Data.  The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected.  

33.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the   reasonable time specified by the Engineer’s notice as per good 
industry practice. If any defect including shrinkage cracks, other faults appears in 
the work within defect liability period, the Engineer shall give Notice to the 
Contractor of such defects before end of defect liability period and shall extend the 
defect liability period as long as defects remain to be corrected.  

 

34.  Uncorrected Defects/ Incomplete Works 
 
34.1 If the Contractor has not corrected the Defect, to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice/indent, the Engineer will assess 
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the cost of having the Defect corrected and get the defects rectified through some 
other agency and the Contractor will pay 1.2 times of this amount. 

 
34.2If the Contractor has not completed the work to the satisfaction of the Engineer, within 

the time specified in the Engineer's notice/indent, in no case exceeding one month, 
the Engineer will assess the cost of having the work completed and get the work 
completed through some other agency and the Contractor will pay this amount in 
addition to the damages specified as per clause 45. 

 
D. Cost Control 

35. Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

as per clause 40.2 for the quantity of the work done at the rates in the Bill of 
Quantities for each item for the work executed. 

 
35.3 Changes in the Quantities  
 

(i) The quantities mentioned in Bill of Quantities may vary for which variations 
as per clause 36 will be issued. 

(ii) Also the Engineer may instruct the contractor for increase in area of Office 
cum Residence for which payment  as per clause 37.4 will  be released. 

 
36. Variations 
 
36.1 All variations shall be included in updated programmes produced by the Contractor. 

The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order +/- 50% of original BOQ value of single BOQ item 
subject to maximum of +/- 25% of original Contract value. The final approval shall 
be accorded by HQ, NHIDCL based on the facts and details provided by the Engineer-
In charge.  

 
37. Payments for Variations 
 
37.1  If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate.  
 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate from similar items in the Bill of Quantities and if it cannot be derived 
from similar item in Bill of Quantities then the rate will be derived as per Clause 
37.3. 

 
37.3 The Contractor shall, within 14 days of the issue of order of Variation work, inform 

the Engineer the rate which he proposes to claim, supported by analysis of the rates. 
The Engineer shall assess the quotation and determine the rate based on prevailing 
market rates within one month of the submission of the claim by the Contractor and 
approval from NHIDCL will be taken. As far as possible, the rate analysis shall be 
based on the standard data book and the current schedule of rates of the district 
public works division.  
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37.4 For increase in area of OCR, the payment for unit increase (per square meter) in 
carpet area shall be calculated by dividing the rates of item No. 1 of BoQ by 125 
sqm. No payment due to increase in corridor area shall be payable. 

 
38. Cash Flow Forecasts 
 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 
 
39. Payment Certificates 
 
39.1 The Contractor shall submit to the Engineer in accordance of clause 40.2 the value 

of the work executed with supporting documents such as invoice of purchase items. 
 
39.2 The Engineer shall check the Contractor's statement within 7 days and certify the 

amount to be paid to the Contractor after taking into account any credit or debit for 
the month in question.  

 
39.3  The value of work executed shall be determined, based on measurements by the 

Engineer.  
 
39.4 The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 
 
39.5 The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
 
39.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information to rectify the mistakes with detail justification acceptable to Employer.  

 
39.7 The final bill shall be submitted by the contractor within one month of the actual 

date of completion of the work; otherwise the Engineers certificate of the 
measurement and of the total amount payable for work accordingly shall be final and 
payment made accordingly within a period of sixty days. 

 
 
40. Payments 
 
40.1 Payments shall be adjusted for deductions of advance payments, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under 
the law. The Employer shall pay the Contractor the amounts Engineer had certified 
within 14 days of the date of each certificate.  

 
40.2 The contractor shall submit to the Engineer bill in two copies after the completion 
of  stage given in table below: 

S.N. Description of Item Payment Procedure (per unit of OCR) 
1 Fabrication, Erection, Construction and installation of 

prefabricated office cum residence (OCR)  along with 
store & gen-set area, Kitchen platform (duly connected 
with main office) including PUF insulated 1000 ltr water 
tank and Septic tank as per the DRDO approved design 
at various locations given in the bid. The all works of 
sanitary & water supply must be using AFS 

1. 80% on erection and completion of all 
fittings and fixtures as per the already 
approved design and specifications. 
 
2. 20% subject to testing of all equipment 
at full load. 
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(Antifreeze systems) or better engineering 
technology practice in heavy snow fall areas. The 
work has to be carried out as per approved design, 
drawing by the engineer. The structure shall be designed 
for +20 to -45 deg C temperature; special grade steel shall 
be used to withstand extreme temperature difference. 
Wall cladding shall be of PUF panels made up of 120 mm 
thick composite PUF sandwich between 0.6 mm PPGI 
sheets both sides. The panels shall be made of PPGI on 
both sides with 120 mm thick layer of rigid CFC free 
polyurethane foam of density of 40+2 kg/m3 as insulation. 
The wall panels shall have tongue & Groove arrangement 
and inter cam lock system. PPGI sheet shall have 
minimum coating of 4-5 –micron epoxy primer and 25 
microns polyester top coat on the finish surface and 7-8-
micron primer alkyl base on reverse. The Partition wall 
shall be made with framed structure with suitable 
insulation and cement boards. All the internal face of wall 
shall be covered with 12 mm BWR ply. The work also 
include the foundation, ramp, corridor, insulated water 
tank, pipeline, septic tank, shed for gen-set ,store room, 
Electric heaters, Kerosene Heaters electric installations, 
geyser, taps, door, windows, flooring, and other base 
work.  In the corridor DGU glass panels have to be 
provided. All the electrical wiring shall be multi strand 
copper wire with ISI mark having low smoke & fire-
resistant properties. All switches & fittings shall be 
modular type and all luminous shall be of higher 
efficiency, Specialized Grade PPR plumbing (as per IS 
specification) with insulation fixtures, durable accessories 
and providing & Installation of improved space heating to 
be through Electric and Kerosene heaters of suitable 
capacity. The work shall be completed in all respect as 
per the approved design, drawings and specifications. 

   
Note: 
1. All the materials used for this work shall be of Indian Origin. 
2. Responsibility of getting successfully tested all fixtures, equipment’s and systems installed 
will be of the Contractor. 
3. Contractor will be required to submit copies of all the Tax paid Invoices for purchase of 
materials, machines, equipment, for this work. 
4. Transportation cost/losses for all the material, manpower, equipment are deemed 
included in the rates. 
 
 
41. Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the Contractor:  

 
a) The Employer modifies the Schedule of other contractors in a way which affects the 

work of the contractor under the Contract.  
b) The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works  in reasonable  time 
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c) The Engineer instructs the Contractor to uncover or to carry out additional tests upon 
work which is then found to have no defects.  

d) The Engineer gives an instruction for dealing with an unforeseen condition, caused 
by the Employer, or additional work required for safety or other reasons. 

e) Other contractors, public authorities, utilities or the Employer does not work within 
the dates and other constraints stated in the Contract, and they cause delay or extra 
cost to the Contractor. 

f) The effect on the Contractor of any of the Employer’s Risks. 
 

41.2 If a Compensation Event would prevent the Works being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date shall 
be extended after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer/Employer. 

 
42. Currencies for payments 
 
42.1All payments will be made in Indian Rupees. 
 
43. Deleted 

 
44.  Security Deposit / Retention Money 
 
44.1 The Employer shall retain security deposit of five percent of the amount from each 

payment due to the Contractor until Completion of the whole of the Works.  
 
44.2 The security deposit/retention money and the performance security will be released 

to the Contractor when the Defect Liability period is over, and the Engineer has 
certified that the Defects, if any, notified by the Engineer to the Contractor before 
the end of this period have been corrected. 

 
44.3 If the contractor so desires then the Security Deposit/retention money can be 

released on submission of unconditional Bank Guarantee at the following two stages:- 
(a) At a point after the progress of work in financial term (gross value of work 

done) has reached 50% of the contract amount  
(b)  After the retention money has been deducted to the full value (5% of the 

Contract Amount).  
 

45.  Liquidated Damages 
 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part 
thereof stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date. The total amount of liquidated damages shall 
not exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor and/ or Performance Bank 
Guarantee. Payment of liquidated damages shall not affect the Contractor's other 
liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 
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Contractor by adjusting in the next payment certificate. The contractor shall not be 
paid interest on the over payment of liquidated damages. 

 
46. Advance Payment 
 
 The Client shall cause to be paid to the Contractor an interest bearing advance 

payment as specified in the SC, and as otherwise set forth below. The advance 
payment will be due after provision by the Contractor to the Client of a bank 
guarantee by a bank acceptable to the Client in an amount (or amounts) and in a 
currency (or currencies) specified in the SC, such bank guarantee (I) to remain 
effective until the advance payment has been fully set off as provided in the SC, 
and(ii)to be in the form set for thin Appendix I hereto or in such other form as the 
Client shall have approved in writing. 

 
The following provisions shall apply to the interest-bearing advance payment and the 
advance payment guarantee:  
 
1) An advance payment of 10% of the contract price in proportion to the quoted 

Indian currency (INR) in the bid shall be made within 60 days after receipt and 
verification of advance payment bank guarantee. The advance payment along 
with interest will be set off by the Client in equal installments against the 
statements for the first 12 months of the Service until the advance payment has 
been fully set off. The advance payment shall be in Indian Rupee.  
 

2) The bank guarantee shall be of 110% of the amount sought as advance payment.  
 

3) Interest rate shall be 10% per annum (on outstanding amount). 
 
47. Securities 
 
47.1 Subject to further condition in contract data, the Performance Security equal to 

three percent of the contract price shall be provided to the Employer no later than 
the date specified in the Letter of Acceptance and shall be issued in the form given 
in the Contract Data and by a prescribed bank. The Performance Security shall be 
valid until a date 28 days after the expiry of Defect Liability Period The validity shall 
account for additional 45 days time to account for BG verification, signing of contract 
and start date. 

 
 
 
48  Cost of Repairs 
 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Period shall be remedied/ rectified 
by the Contractor at their cost if the loss or damage arises from the Contractor's acts 
or omissions. 
 

E. Finishing the Contract 
 

49. Completion 
 

49.1 When the whole of the works has been completed as per the provision of the 
Contract, the Contractor shall request the Engineer to issue a certificate of 
Completion of the Works. The Engineer shall, within 14 days of the date of receipt 
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of such request, either issue to the Contractor, with a copy to the Employer, a 
completion certificate, stating the date on which, the works were completed in 
accordance with the contract, or give instructions in writing to the contractor 
specifying all the work which, in the Engineer’s opinion, is required to be done by 
the Contractor before the issue of such certificate. 

 
50. Taking Over 
 
50.1 The Employer shall take over the Site and the Works within fifteen days of the 

Engineer's issuing a certificate of Completion.  
 
51. Final Account 
 
51.1 The Contractor shall supply to the Engineer with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Engineer shall 
issue within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor’s revised 
account.  

 
 
52. “As built" Drawings 
 
52.1 Contractor is required to submit As built drawing for the work executed before 

release of final payment. 
 
 
53. Termination/Foreclosure 
 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 

breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation;  

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 
45; 

f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose 
of this paragraph, “ Corrupt practice” means (i) the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to influence the actions of any 
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person connected with the Bidding Process (For avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in any manner, 
directly or indirectly, with Bidding Process, at any time prior to the expiry of one 
year from the date such official resigns or retires from or otherwise ceases to be in 
the service of the Authority, shall be deemed to constitute influencing the actions 
of a person connected with the Bidding Process); 

h)  “Fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process; if the Contractor has not completed at least thirty percent of the 
value of Work required to be completed after half of the completion period has 
elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and   

j) any other fundamental breach as specified in the Contract Data. 
 

53.3  Without prejudice to any other right or remedies which the Employer may have under 
this contract, upon occurrence of a Contractor’s fundamental breach of contract, the 
Employer shall be entitled to terminate this contract by issuing a Termination Notice 
to the Contractor ; provided that before issuing the Termination Notice, the Employer 
shall by a Notice inform the Contractor of its intention to issue such Termination 
Notice and grant 15 days to the Contractor to make a representation, and may after 
the expiry of such 15 days, whether or not it is in receipt of such representation, issue 
the Termination Notice.  

 
53.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  
 
53.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible but in no case 
later than 7 days. 

 
53.6 Foreclosure- NHIDCL may foreclose the contract before the expiry of the scheduled 

contract period due to administrative decision by giving one  month Notice.    
 
54. Payment upon Termination / Foreclosure  
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the 
Contract Data. Additional Liquidated Damages shall also apply. If the total amount 
due to the Employer exceeds any payment due to the Contractor, the difference shall 
be a debt payable to the Employer and Employer may recover the same from 
Performance Bank Guarantee.  

 
 
55. Property 
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance work if the 
Contract is terminated because of the Contractor's fundamental breach of contract. 

 
56. Release from Performance 
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56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the Contractor, the Engineer shall certify that 
the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 

 
 

F. Other Conditions of Contract 
 
57. Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 

engagement of all staff and labour, local or others; for their payment, housing, feeding 
and transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 

 
58. Compliance With Labour Regulations 
 
58.1 During the currency of the Contract, the Contractor and his sub-contractors shall abide 

at all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules), regulations, bye laws that may be notified 
already or that may be notified under any labour law in future either by the State or 
the Central Government or the local authority.  Salient features of some of the major 
labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, the Engineer/Employer shall have the right to deduct any 
money due to the Contractor including from his performance security/ retention 
money.  The Employer/Engineer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in 
no case shall be treated as the employees of the Employer at any point of time. 

 
58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  
 

 a) Workmen Compensation Act 1923: - The Act provides for compensation in case 
of injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or 
on death the rate of prescribed minimum days’ (say, 15 days) wages for every 
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completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%).  The benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum  (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment.  Construction of buildings, roads, runways are scheduled 
employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees drawing 
up to the prescribed amount of wages, calculated in the prescribed manner. The Act 
does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of 
employment size.  

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get these certified by the designated Authority. 
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l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 
  

 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who 
has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, 
Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 
who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such establishments 
are required to pay cess at the rate not exceeding 2% of the cost of construction as may 
be modified by the Government.  The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare 
measures, such as canteens, first-aid facilities, ambulance, housing accommodations 
for workers near the work place etc.  The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government.  

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities.  It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 

 

59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work and lastly 
after the completion of the work. No separate payment will be made to the contractor 
for this. 

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, shall be taken 
or permitted to be taken by the Contractor or by any of his employees or any 
employees of his sub-Contractors without the prior approval of the Employer in 
writing. No photographs/ Videography shall be published or otherwise circulated 
without the approval of the Employer in writing. 
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Contract Data 
   Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1.1 

1. The Employer is  [Cl.1.1] 

 Managing Director, NHIDCL 

 Address: 2nd Floor, PTI Building, Parliament Street -4, NHIDCL, New Delhi 

Name of authorized Representative: Pankaj Kumar Sharma, Dy. General Manager 

(Tech), 

2. The Engineer in Charge is:  

 Designation:   Executive Director 

 Address:  Concerned Regional Office of NHIDCL [Cl.1.1] 

3. The Intended Completion Date for the whole of the Works is 24 months (06 months for 

pilot including approvals [Cl.1.1, 17&28] 

 from start date. 

4.  Site is located in the state of Arunachal Pradesh, Sikkim, Uttarakhand, Himachal 
Pradesh and UT of Ladakh. 

 
                                                                                                    [Cl.1.1] 

 

5. The Start Date shall be within 7 days after the date of issue of the Notice to[Cl.1.1] 

 Proceed with the work. 

6. (a) The name and identification number of the Contract “Construction and 
Installation of prefabricated Office cum Residence in the States of Arunachal 
Pradesh, Sikkim, Uttarakhand, Himachal Pradesh & UT of Ladakh in high altitude 
remote areas.”                [Cl.1.1] 

 

(b)      The Work consist of “Construction and Installation of prefabricated Office 
cum Residence in the States of Arunachal Pradesh, Sikkim, Uttarakhand, 
Himachal Pradesh & UT of Ladakh in high altitude remote areas.” 
                 [Cl.1.1] 

 
3.1 (a) The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 (b)  The language of the Contract documents is English [Cl.3.1] 

7.1 The limit of subcontracting is 50%       [Cl.7.1]                   

8.1 Schedule of Other Contractor – NIL                                                              [Cl 8.1]  

 13.1. Amount for insurance are: [Cl.13.1] 
 a) Rupees equivalent to Contract price. 
 b) Rupees equivalent to 5% of Contract price. 
 c) Rupees equivalent to 5% of contract price 
 d) Rupees 20 lakhs for multiple incidents. 
 And deductible as per premium rate. 
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14.1 Site Investigation Report – NIL                                                                  [Cl 14.1] 
 
  
27.3 Amount to be withheld for delays in submission of updated programme : Rs. 10,000 

per day 
 
33 The Defects Liability Period for all items under the work is 12months from the date of 
completion of the works. 

 
45.1 (a) Amount of liquidated damages for 
  delay in completion of works: 0.05 percent of the  
   Contract price, rounded  
   off to the nearest 
   thousand, per day with  
   the minimum of  
   Rs. 100000/- per day 
 
(b) Maximum limit of liquidated damages for  
        delay in completion of  work. 5 per cent of the Initial 

Contract Price rounded 
   off to the nearest  
   thousand 
  

[Cl.45.1] 

47.1. The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as specified in the Bidding Documents. 

 
[Cl. 47.1] 

 
54.1. The percentage to apply to the value of work not completed representing the 

Employer's additional cost for completing the work shall be 20%. 
[Cl.54.1] 
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SECTION - VI 

 
Scope of work, Technical specifications and Drawings 

 
 

A. For BOQ item no. 1  
 

The contractor is required to Construct and Install the pre-fabricated office 
cum residence in the states and locations given in the bid document based 
on the drawings given below.  
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Elevation of Office cum Residence 
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Plan for office cum residence including location of Water Tank, Septic Tank, Store & Gen-
Set 
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Roof plan of Office cum Residence  
 

 
 

Section A-A of OCR 
Note: 
 

The drawings above are for reference purpose only. The actual design/ drawing shall 
depend on the site conditions and must be prepared by the contractor accordingly. 
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Basic Features of the Office cum Residence shall be as given below: 
 

1. Foundation – The foundation shall be made as per site conditions. 

2. Structures – Consists of steel column, rafter, and purlins to support roof and wall panels. 

Steel grades shall be E250/E350 confirm to IS2062-2011. Steel works shall be shot blasted 

with SA 2.5 duly painted with 1 coat of primer of 25micron and 1 coat of synthetic enamel 

of 35micron. 
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General specifications and scope is as below: 

I. Fabrication, Erection, Construction and installation of prefabricated office 
cum residence (OCR)  along with store & gen-set area, Kitchen platform (duly 
connected with main office) including PUF insulated 1000 ltr water tank and 
Septic tank as per the DRDO approved design at various locations given in the 
bid. The all works of sanitary & water supply must be using AFS (Antifreeze 
systems) or better engineering technology practice in heavy snow fall 
areas.The work has to be carried out as per approved design, drawing by the 
engineer. The structure shall be designed for +20 to -45 deg C temperature; 
special grade steel shall be used to withstand extreme temperature 
difference. Wall cladding shall be of PUF panels made up of 120 mm thick 
composite PUF sandwich between 0.6 mm PPGI sheets both sides. The panels 
shall be made of PPGI on both sides with 120 mm thick layer of rigid CFC free 
polyurethane foam of density of 40+2 kg/m3 as insulation. The wall panels 
shall have tongue & Groove arrangement and inter cam lock system. PPGI 
sheet shall have minimum coating of 4-5 –micron epoxy primer and 25 microns 
polyester top coat on the finish surface and 7-8-micron primer alkyl base on 
reverse. The Partition wall shall be made with framed structure with suitable 
insulation and cement boards. All the internal face of wall shall be covered 
with 12 mm BWR ply. The work also include the foundation, ramp, corridor, 
insulated water tank, pipeline, septic tank, shed for gen-set , store room, 
Electric heaters, Kerosene Heaters electric installations, geyser, taps, door, 
windows, flooring, and other base work.  In the corridor DGU glass panels 
have to be provided. All the electrical wiring shall be multi strand copper 
wire with ISI mark having low smoke & fire-resistant properties. All switches 
& fittings shall be modular type and all luminous shall be of higher efficiency, 
Specialized Grade PPR plumbing (as per IS specification) with insulation 
fixtures, durable accessories and providing & Installation of improved space 
heating to be through Electric and Kerosene heaters of suitable capacity. The 
work shall be completed in all respect as per the approved design, drawings 
and specifications. All works shall be executed as per Indian codes and 
established best engineering practices.  

Note: 

1. All structures should be design on basis complete investigation such as amount of 
snow fall ,type of strata, wind speed ,seismic analysis various loads etc. as per CPWD 
and latest code provision and best  engineering practices at their own cost. 

2. These design should be vetted from the reputed IIT/NIT/ Govt. institution and 
approved by the Engineer in Charge at their own cost. 

 

 

 

 

 

Doors & Windows 
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 Doors: 
 
 Solid Core Flush doors or Laminated Flush Doors of thickness 35mm to be used as per 

the details given in the drawing. These doors are made from combination of block 
wood /particle board / Medium Density Fibreboard (MDF)/Laminated core, cross 
band, face veneer, etc. with glazed opening. 
 

 Windows & Ventilators: 
 
 uPVC Double Glazed Unit  (hardened) glass window with multi-panel, having EPDM 

Gasket as per the details given in drawing. It is shall useful in snow bound area.  
 uPVC frames are reinforced with galvanized steel where additional structural 

strength is required.  
 
 

 Water supply & Sanitary work 

 
 All construction should be done in conformity to DRDO specifications with AFS 

(Antifreeze systems) in sewage water and fresh water system or better engineering 
practice in heavy snow fall area and approved by Engineer in Charge. 

 All fresh water pipes shall be Aluminium and polyethylene   composite pipes. 
Composite pipes confirming to IS 15450:2004.  

 Pressure rating of pipes shall 13.8 kg/cm2 at 23°c. All fittings shall be composite 
type compression fittings.  

 Pipes shall be Jindal/ Kitec etc. make.  
 Pipes shall be insulated using 25 m thick XLPE Insulation Foam and heat traced 

using self-regulated PVC Insulated heating wire of 10 W/M to 40 W/M Capacity . 
 

 OVER HEAD WATER TANK –  

 Tank of 1000l capacity shall be provided above the false ceiling. 

 Heating tape / immersion heater with thermostat control shall be provided to the 
tank to heat up water to desired temperature. 

 25 mm thick XLPE insulation will be provided on all sides of the tank. 

 Tank must be suitable for minus (-) 40degree C. The water should always be in 
flowing condition. Necessary steps to ensure the same shall be undertaken. 

 
 HEAT TRACING –  

 Heat tracing of pipes shall be done throughout the fresh water supply lines to restore 
the system in case of freezing of pipes. The heat tracers shall be Nichrome wire 
based. The power consumption shall be 25W/ rn.m. The tape shall be powered 
through an emergency switch. The tape shall be coiled along the pipes. 

 CIRCULATION MOTOR –  
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Two motors (one main and one standby with a bypass connection) of 40W rating shall be 
provided on the loop. The motor shall circulate water in the lines continuously to prevent 
stagnation and frosting. 
 
 Roof Slope 

 
Slope of roof must be taken as 1:2. Also, either 0.6 mm thick PPGI Sheet with Glass wool 
insulation or 70 mm thick PUF sandwich with Trapezoidal profile top sheets can be used as 
roof Panels. 

 
 False Ceilings 

 
False ceiling of 40 mm of PUF Sandwich Panel to be used which confirms to IS 12436, IS 7888 
and shall be manufactured on line PUF Panel manufacturing machine. 
 
 Suggestive details: 

 Panel weight – 10.20 Kg ± 0.1/ sq.m. 

 Panel thickness-30mm. 

 With CFC free polyurethane foam of density 40 kg ± 2 kg/ m3 . 

 The PUF panels shall have tongue and groove type of joint .  

 Reflectivity – 66% ± 2% 

 Flooring  
 
PVC Linoleum flooring to be used. Floor Panel to be supported on Civil Foundation or on 
Steel Structure with either using of  Fiber Board with Rockwool Insulation or  PUF Panels 
made in PUF panel system using 0.6 mm thick PPGI as outer skin and 19mm thick marine 
Ply as per IS 303 or 12 mm hick Fiber Board as inner skin with and gap filled with 60mm 
thick layer of rigid CFC free polyurethane foam of density 40 kg ± 2kg / cum as Insulation 
with two number reinforcement tube of size 60 x 40 x 1.7 mm thick. And Approved by 
Engineer in charge. Heavy duty 10 mm thick vitrified tiles of 300 X 300 mm (vitrified) or 
PVC Floor in Living Area. Toilets must have anti skid tiles fixed using epoxy based tile 
chemical and joints filled with epoxy grout. And as approved by Engineer in charge. 

 
 Partition walls: 

   The Partition wall either shall be made with framed structure with suitable insulation and 
cement boards. All the internal face of wall shall be covered with 12 mm BWR ply or 40 
mm thick PUF Panels. And approved by Engineer in Charge. 

 
 SWITCHES, SOCKETS, WIRES & SWITCHGEAR 

A.  CONDUITS –  

• All conduits shall be of minimum 20mm P.V.C. rigid type.  

• Conduits shall be confirming to IS: 2509 – 1973 and IS: 3419 – 1989.  
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• The conduits shall be placed on the surface of PUF panels. Saddles for clamping 
conduits shall be of a heavy gauge non metallic type with base.  

B. BOXES –  

• All boxes shall be of surface mounted type and shall be confirming to IS : 14772 – 
2000. 

• Boxes shall be of rigid PVC molding type an all sides except for front side. The 
minimum thickness of walls shall not be less than 2.0mm and clear depth shall not 
be less than 60mm. 

• PVC boxes The boxes shall be free from burrs, fins and internal roughness. 

C. WIRES -  

• All internal wires shall be multi strand copper conductor type.. 

• Minimum size of wiring to be followed –  

 Light and 5A socket wiring – 1.5 sq.mm.,  
 Power – 15A socket wiring – 4.0 sq.mm.  
 Circuits with 1000W power – 6.0mm. 

• Copper conductor cable shall be PVC insulated, Fire Retardant, low smoke (FRLS) 
type confirming to BIS specification. 

• Internal wiring Shall be of Finolex/ Polycab make. 

 
D. SWITCHES AND FACE PLATES –  

• All switches and face plates shall be of modular type, 

• The switches and plates shall be ISI marked.  

• Switches and Switch plates shall be of Anchor/ Crabtree make. 

 
E. SWITCH GEAR – Switch gear shall be of Havells make 

 

Note: Load for Power back up will be minimum 1.5 KVA. 

 

 FIRE EXTINGUISHER –  

 ABC, CO2 extinguisher to be provided for the building as per NBC 2016/IS 2190.  

 

  Design Parameters: 
 

Design Parameters for Structural design: 
 
(a) SEISMIC- ZONE – V as per IS 1893 – 1984 
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(b) SNOW LOAD -   As per IS 875 (PART 4) 1987 with Max. 1M Fresh Snow Standing On 
Sloping Roof  
(c) WIND SPEED -   As Per IS-875 PART 3 : 1988) (Class – A and Category- 1) & Topography 
Factor for slopes greater than 17 degrees. 
(d)TEMPERATURE -  (-) 45°C TO (+) 20°C. 
(e) MIN SAFE BEARING CAPACITY OF SOIL AT 0.30M TO 1.00 DEPTH – 10 T/M2. 
(f)  IMPOSED LOADS  - As per IS 875 (PART 2) 1987 for sloping roof & dormitories 
(g) DEAD LOADS   - as actual 
 

 Supply and fixing a Double Glazed Unit (Hardened) Glass in corridor with double door at 
as per the details given in the plan & drawing. 
 

 Annual maintenance of all the offices after defect liability period. The payment will be 
released to the contractor in four equal installments every three months. 
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                                                  BOQ Format
Lumpsum BoQ

 

  
  

Tender Inviting Authority: National Highways & Infrastructure Development Corporation Limited  

Name of Work: Construction and Installation of prefabricated Office cum Residence in the States of Arunachal Pradesh, Sikkim, Uttarakhand, Himachal Pradesh 
& UT of Ladakh in high altitude remote areas. 

Contract No:   NHIDCL/MHA/BIP/Pkg-I/2020-21 

Name of the 
Bidder/ Bidding 
Firm / Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to 

be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

Sl. 
No. 

Item Description Quantity Units 
TOTAL AMOUNT   
excluding GST 

Rs.       

TOTAL AMOUNT 
excluding GST  

In Words 

1 2 3 4 7 8 

1 Fabrication, Erection, Construction and installation of 
prefabricated office cum residence (OCR)  along with store 
& gen-set area, Kitchen platform (duly connected with main 
office) including PUF insulated 1000 ltr water tank and Septic 
tank as per the DRDO approved design at various locations 
given in the bid. The all works of sanitary & water supply 
must be using AFS (Antifreeze systems) or better 
engineering technology practice in heavy snow fall 
areas.The work has to be carried out as per approved 
design, drawing by the engineer. The structure shall be 
designed for +20 to -45 deg C temperature; special grade 
steel shall be used to withstand extreme temperature 
difference. Wall cladding shall be of PUF panels made up of 
120 mm thick composite PUF sandwich between 0.6 mm 
PPGI sheets both sides. The panels shall be made of PPGI 
on both sides with 120 mm thick layer of rigid CFC free 
polyurethane foam of density of 40+2 kg/m3 as insulation. 
The wall panels shall have tongue & Groove arrangement 
and inter cam lock system. PPGI sheet shall have minimum 
coating of 4-5 –micron epoxy primer and 25 microns 
polyester top coat on the finish surface and 7-8-micron 

35 Nos  INR 
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primer alkyl base on reverse. The Partition wall shall be 
made with framed structure with suitable insulation and 
cement boards. All the internal face of wall shall be covered 
with 12 mm BWR ply. The work also include the foundation, 
ramp, corridor, insulated water tank, pipeline, septic tank, 
shed for gen-set, store room, Electric heaters, Kerosene 
Heaters, electric installations, geyser, taps, door, windows, 
flooring, and other base work.  In the corridor DGU glass 
panels have to be provided. All the electrical wiring shall 
be multi strand copper wire with ISI mark having low smoke 
& fire-resistant properties. All switches & fittings shall be 
modular type and all luminous shall be of higher efficiency, 
Specialized Grade PPR plumbing (as per IS specification) 
with insulation fixtures, durable accessories and providing & 
Installation of improved space heating to be through Electric 
and Kerosene heaters of suitable capacity. The work shall be 
completed in all respect as per the approved design, 
drawings and specifications including Supply and fixing of a 
Double-Glazed Unit (Hardened) Glass in corridor with double 
door at as per the details given in the plan & drawing. 
 
Annual maintenance for 05 years of all the offices after defect 
liability period. The payment will be released in four equal 
installments every three months. 

Quoted Rate in Figures 0.00 0.00 INR Zero Only 

Quoted Rate in Words 
  

INR Zero Only 

 
 


