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National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 
(National Competitive Bidding through e-Tendering mode only) 

 
Date: 18.08.2021 

 
1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 

Employer”) invites sealed bids in single stage two cover system i.e. the Technical and 
Financial Bids on item rate basis for the following works from the experienced Road/Bridge 
Contractors/firms/organizations excluding those firms who have been declared as non-
performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for 
specified period by MoRT&H/NHAI/NHIDCL :- 
 

Sr. 
No. 

Name of 
work/Contract 

Package 

Stretch/ 
Length 
(km) of  
NH-6 

Estimated 
Civil Cost 

Put to 
Tender (Rs. 
In Crore) 

Bids 
Security 
(Rs. In 
Crore) 

Average 
annual 

turnover 
for last 5 

Years (Rs. 
In Crore) 

Time of 
Completion 

Eligibility 
Criteria as 
Completed 

work of similar 
nature during 
last 5 Years 

(Rs. In Crore) 

1 
 

Maintenance and 
Repair of NH-6 
from 
Mawryngkneng to 
Jowai road stretch 
from existing Ch. 
Km 35.000 to Km 
54.000 including 
Jowai Bypass (0.000 
to 8.000 Km) [Total 
Length 27.00 km]  
in the State of 
Meghalaya in FY 
2021-22 (Item Rate 
& Work Order 
Basis) 

27.00 11.66 0.175 4.66 6 Months 

One similar 
completed work 
not less than the 
amount equal to 
90% of the total 
value of 
contractor 
(10.50 Cr) or 
Two similar 
Completed 
work not less 
than the amount 
equal to 40% of 
the total value 
of contract (4.66 
 Crore) 

 
 
Cost of Bid Documents : Rs. 20,000/- (including GST) in the form of DD in favour 

of RO SHILLONG National Highways & Infrastructure 
Development Corporation Limited (NHIDCL) 
PAYABLE AT Shillong, Meghalaya (Non-Refundable)  

  
2. Date of Publishing is from 18.08.2021. 
3. The complete BID document can be viewed / downloaded from web portal 

www.eprocure.gov.in from 18.08.2021 to 16.09.2021 (upto 17.00 Hrs. IST).  
4. Bidder must submit its financial bid and Technical Bid in at on or before 16.09.2021 upto 

1700 hours IST. Bids received online shall be opened on 18.09.2021 (at 1700 hours IST). 
5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 

https://eprocure.gov.in  in Bid documents contain qualifying criteria for bidder, specification, 
bill of quantities, conditions and other details. 

6. The site for the work is available. 
7. Bidder shall submit the following documents. 
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i) Copy of PAN Card. 
ii) Demand Draft for cost of documents 
iii) Declaration for Bid Security. 
iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 
v) An affidavit on a stamp paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects. 
8. The interested bidder can download the NIT / bidding document from the website  

https://eprocure.gov.in, https://bims.gov.in & www.nhidcl.com  
9. The participate in bidding process, bidder have to get (DSC) “Digital Signature Certificate” 

as per Information Technology Act-2000, to participate in online bidding. This certificate 
will be required for digitally signing the bid. Bidder can get above mentioned digital 
certificate from any approved vendors. The Bidder, who already possess valid (DSC)” 
Digital Signature Certificate” need not to procure new Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical 
form.  

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 
12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 

documents have been attached with bid. 
13. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 
14. All the required information for bid must be filled and submitted online. 
15. Bidders should get ready with the scanned copies of cost of documents as specified in the 

tender documents. The original instruments in respect of cost of documents, EMD and 
relevant documents will be submitted to the Tenders Inviting Authority by Registered 
post/courier/by hand as per time schedule specified. 

16. The details of cost of documents, EMD/ Bid Security specified in the tender documents 
should be the same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant 
details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 
www.nhidcl.com  & https://eprocure.gov.in. 

19. Schedule of Bidding Process  
The Company shall endeavor to adhere to the following schedule:  
 

S. No Description Period 

1. Date of issue of NIT 18.08.2021 
2. Date of issue of Sale of Tender Documents  18.08.2021 
3. Date of close of sale of Tender Documents 

(through online) 
16.09.2021 (upto 1700 Hrs) 

4. Last Date of receipt of pre-bid queries 01.09.2021(till 1530 Hrs) 
5. Date of Pre-Bid meeting 02.09.2021 (at 1600 Hrs) 
6. Date of uploading of reply to the pre-bid queries 04.09.2021 
7. Date of submission of Tender/Bid (online& hard 

copy) 
16.09.2021(upto 1700 Hrs) 

8. Opening of Technical BIDs at venue 18.09.2021(upto 1700 Hrs) 
9. Date of Uploading of list of Technically Qualified 

Applicants 
To be intimated later 

10. Date of Opening of Financial Bids of Qualified 
Applicants 

To be intimated later 

11. Date of issue of letter of award (LOA)  To be intimated later 
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12. Validity of Bid 120 Days 
13. Return of signed duplicate copy of LOA To be intimated later 
14. Submission of Performance Security (PS) and 

Additional Performance Security (APS),  if any 
Within 15 days of receipt of LOA. (The bidder has the option to 
provide 50% of PS and APS, if any within 15 days of receipt of 
LOA and the remaining PS and APS, if any to be provided 
within 30 days of signing of agreement) 

15. Signing of Agreement Within 15 days of receipt of LOA. (The bidder has the option to 
provide 50% of PS and APS, if any within 15 days of receipt of 
LOA and the remaining PS and APS, if any to be provided 
within 30 days of signing of agreement) 

 

For any clarification, the following office may be contacted:  

Executive Director (P) 
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
Email:edp.shillong@nhidcl.com 

 
20. Conditional bids would be rejected. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof. 

Date: 18.08.2021 
 

 
 

Executive Director (P) 
RO-Shillong, NHIDCL, 

1st Floor Parkside Building, 
Opp. Lady Hydari Park, 

Barik, Shillong, 
Meghalaya-793001 

Email:edp.shillong@nhidcl.com 
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Section II: Instructions to Bidders 
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Section II 
Instructions to Bidders (ITB) 

A. General 
 
1. Scope of Bid 

 
1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure 

Development Corporation ltd.) invites bids for “as described in these documents and 
referred to as “the works”. The name and identification number of the works is provided 
in the Notice Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.  

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in this document.  

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central or the State 
Government.  

4 Qualification of the Bidder 

4.1 Deleted  

4.2 All bidders shall furnish the following information and documents with their bids in 
Section-III, Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal status, 
place of registration, and principal place of business; scanned copy of written power 
of attorney of the signatory of the Bid to commit the  Bidder; & original copy of 
Written Power of Attorney to be submitted in the envelop of physical form.(Pl. 
Refer clause 12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works 
performed for each of the last five years; (2016-2017, 2017-2018, 2018-19, 2019-
2020, 2020-2021)  

c) Scanned copy of experience certificate in works of a similar nature and size for 
each of the last five financial years (commencing from year 2016-17) with 
certificates from the concerned officer of the rank of Executive Engineer/ 
equivalent or higher;  

d) Scanned copy of evidence of availability (either owned or leased or rented) of items 
of construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 
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e) Scanned copy of details of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) 
(ii)] 

 
f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 

from Chartered Accountant as a proof of turnover for the last five years;  

g) Scanned document in support of evidence access to line (s) of credit and availability 
of other financial resource facilities (10 % of Contract value), certified by bankers 
(not more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash up to 25 
% of contract value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during the last 
five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status;  

k) Deleted  

l) Deleted.  

m) Bid Securing Declaration 

n) Undertaking of Disinvestment 

o) Form of Letter of Application. 

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement 
between two or more than two entities are not allowed.  

4.4 A. To qualify for award of the contract, each bidder in its name should have the 
following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 
construction works only) equal to the amount indicated in NIT during last five years 
ending 31st March of the previous financial year, duly certified by Chartered 
Accountant. 

b) Satisfactorily completed (not less than 90% of contract value), as a prime contractor 
(or as a nominated subcontractor, provided further that all other qualification 
criteria are satisfied) similar works during last five years ending last day of month 
previous to the one in which bids are invited, at least Two contract of road i.e. State 
Highway, National Highway with similar or higher work specification of at least 
40% of the value of proposed Contract (i.e. Rs. 4.66 crore). 

[The “similar work” constitutes construction/maintenance of bituminous road, 
retaining walls & culverts work on National Highways/State Highways (The 
base year should be considered as 2020-21)] 

 
(Following escalation factor shall be used to bring the value of such completed works at 
the level of current financial year i.e.2020-21) 

 
Year Before Multiplying Factor 

One 1.10 
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Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 

 
 

4.4  B. 

a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall make the 
bid non-responsive.  

b) Each bidder must demonstrate:  

i. Evidence of availability (either owned or leased or rented) of the key equipments 
for this work as stated in the Appendix to ITB.  

ii. Availability for this work of personnel with qualification & experience as stated 
in the Appendix to ITB.  

c) Deleted. 

d) Deleted. 

 
4.4 C.  Deleted  

4.5 Contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under:  

Assessed Available Bid capacity = (A* N* 2.5 - B) 
Where, 
A = Maximum value of civil engineering works executed in any one year during the last 
five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works to the level of current financial year i.e., 
2020-21) taking into account the completed as well as works in progress. 
 
N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to 
the level of current financial year i.e., 2020-21) of existing commitments and on-going 
works to be completed during the next 01 year (period of completion of the works for 
which bid is invited) 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  
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i. Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD 
work etc.  

iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 
more than one Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will, in no case, be responsible or liable for those costs.  

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the Bidder's own expense. He may contact the Branch Office of 
NHIDCL in this regard. 
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Section II 
Instructions to Bidders (ITB) 

 
Bidding Documents (Online) 

 
8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and addenda (if 
any) issued in accordance with Clause 10:  

Volume- I:- 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

9. Additional Conditions 

Volume - II:- 

10. Bill of Quantities (Should be filled in the prescribed format given in the bid 
document) 

8.2 DELETED.  

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected.  

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 
Employer in writing or by cable ("cable" includes facsimile) or through e-tender portal 
at the Employer's address indicated in the Notice Inviting Tender. The Employer will 
respond to any request for clarification received earlier than 10 days prior to the deadline 
for submission of bids. Copies of the Employer’s response will be hosted on website or 
which are required in the opinion of the Employer including a description of the enquiry, 
but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1    The bidder or his official representative is invited and mandatory to attend pre-bid 
meeting which    will take place at the address, venue, time and date as indicated 
in appendix. 
9.1.1 The purpose of the meeting will be to clarify issues and to answer question 

on any matter that may be raised at that stage.  
9.1.2 The bidder is requested to submit any questions in writing or by 
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cable/email so as to reach the Employer not later than one week before the 
meeting.  

9.1.3 Minutes of the meeting, including the text of the questions raised (without 
identifying the source of the enquiry) and the responses given will be 
transmitted without delay on website. Any modifications of the bid 
documents listed in Clause 8.1, which may become necessary as a result of 
the pre-bid meeting or which are required in the opinion of the Employer 
shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting.  

9.1.4  Deleted 
 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted 
on NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com. 
Bidders are advised to keep them self-updated of all the addendums issued on e-
tendering portal by daily checking the e-tendering portal and, NHIDCL does not 
assume any responsibility in case the bidder fails to do so and does not take any action, 
if required, with respect any relevant addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 20.2. 
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Section II 
Instructions to Bidders (ITB) 

 
C. Preparation of Bids 

 
11 Language of Bid 

11.1  All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1  The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted 
in section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

Documents to be submitted in physical form must reach the Executive Director (P), RO-
Shillong, NHIDCL, 1st Floor Parkside Building, Opp. Lady Hydari Park, Barik Shillong, 
Meghalaya-793001 by [17.00 Hrs] on Bid Due Date.  
 
Though, the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal, As per clause 12.1 above, however, following 
original documents in physical form shall be submitted in a sealed envelope by 17.00 Hrs on 
the date of submission of bid and addressed to the addressee given in the NIT duly super 
scribed “Name of Work, Bid due date and time”. Name and address of the bidder should also 
be indicated on the envelope.  

a) Bid Security 

b) Bid Document Fee  

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is 
used during e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by 
authorized signatory. 

12.2  The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid.  

 
Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 
6 Additional Conditions 
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13 Bid Prices 

13.1  The Contract shall be for the whole Works, as described in Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall quote bid prices on appropriate format enclosed as part of tender 
document on e-tender portal i.e. https://eprocure.gov.in. The items for which no rate or 
price is entered by the Bidder will be required to be executed free of cost and shall be 
deemed covered under the other rates and prices in the Bill of Quantities quoted.  

13.3  All duties, taxes including GST, royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and total 
Bid price submitted by the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1  Bids shall remain valid for a period of 120 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by 
the Employer as non-responsive.  

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 
the request will not be required or permitted to modify his bid, but will be required to 
extend the validity of his bid security for a period of the extension, and in compliance 
with Clause 16 in all respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

    16.1       The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 
amount as specified in the NIT. (Bank guarantee/ demand draft must be in favour of RO 
SHILLONG, National Highways & Infrastructure Development Corporation Limited 
(NHIDCL) PAYABLE AT Shillong, Meghalaya.     

16.2         The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of Bank 
Guarantee/Demand Draft only (any other form will not be acceptable) of any scheduled 
commercial bank approved by RBI having a net worth of not less than Rs. 500 crore as per the 
latest annual report of the bank and must be in the name of Employer. In case of foreign bank 
(issued by a branch in India) the net worth in respect of the Indian operations shall only be taken 
into account. It shall be valid for 45 days beyond the validity of the bid. Any bid having bid 
security for lesser value and shorter validity period shall be treated as non-responsive. 

     A.  Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following 
           banks would be accepted:- 
             i.    State Bank of India or its subsidiaries,  
            ii.   Any Indian Nationalized Bank  
           iii.   IDBI / ICICI Bank  
           iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from     
SBI or its subsidiaries or any Indian Nationalized Bank. 
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         v.   Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 
Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued 
by a branch in India), the net worth in respect of the Indian operations shall only be taken into 
account. 

     B.   The acceptance of the guarantees shall also be subject to the following conditions:-  

         i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI     
(presently 9, with effect from 31st March, 2003,).  
        ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 
 
16.3      Any bid not accompanied by an acceptable bid security shall be rejected by the 
Employer as non -responsive. 

16.4        The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
the Bid validity period specified in Sub-Clause 15.1 or award of contract package, whichever is 
earlier. 

16.5       The Bid Security of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Performance Security. 

16.6         The Bid Security/ Earnest Money will be forfeited:  

         i.    if the Bidder withdraws the Bid after its submission during the period of Bid validity;  

         ii.   if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or  

        iii.   in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

                 a)   Sign the Agreement; and/or  

                 b)   Furnish the required Performance Security. 

16.7 Deleted 

17 Alternative Proposals by Bidders  

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and the bid will be declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of 
the ITB. 

18.2  DELETED. 

18.3  DELETED. 

18.4 The documents to be submitted in the physical form along with the demand draft for 
fees/security shall be typed or written in ink and shall be signed by a person duly 
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned 
here shall be signed by the person/persons signing the bid. Documents as mentioned 
here shall contain no overwriting, alterations or additions, except those to comply with 
instructions, issued by the employer or as necessary to correct errors made by the bidder, 
in which case such corrections shall be made by scoring out the cancelled portion, 
writing the correction and signing and dating it along with the stamp by the person or 
persons signing the Bid 
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Section II 
Instructions to Bidders (ITB) 

 
D. Submission of Bids 

 
19 Marking of Bids 

19.1  The documents to be submitted in physical form as per clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the 
top left corner. 

19.2 DELETED. 

19.3  DELETED. 

19.4  DELETED. 

19.5 DELETED.  

20 Deadline for Submission of Bids 

20.1  Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. 
The Envelope containing “Documents in Physical Form” must also be received by the 
Employer at the address Executive Director (P), RO-Shillong, NHIDCL, 1st Floor 
Parkside Building, Opp. Lady Hydari Park, Barik Shillong, Meghalaya-793001 not later 
than the date and time indicated in the NIT. In the event of the specified date for the 
submission of documents in Physical form being declared a holiday for the Employer, 
the same will be received up to the specified time on the next working day.  

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids 
through the Employer’s e-tendering portal on account of delay in submission at bidder’s 
end. Bidders shall ensure that they submit the bid well before the “Bid Due Date and 
Time of Bid-Submission”. The Employer shall not be responsible if bidder is not able to 
submit the bid on account of failure in network/internet connection or any other reason 
whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline.  

21 Late Submission of  Document in Physical Form: 

21.1  Any document in physical form if received by the Employer after the deadline 
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 
submitted by such bidder shall not be considered.  

22 Modification and Withdrawal of Bids  

22.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 
before the Bid Due Date and time as prescribed in Clause 20. 

22.2  DELETED. 

22.3  No bid may be modified after the deadline for online submission of bids.  

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the debarment as stated in Clause 16. 
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22.5  Bidders may modify the prices of their bids before deadline of online submission of bid. 

  

 
Section II 

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 
 
23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened on the date and time mentioned in Notice 
Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been 
determined to be substantially responsive shall be opened on a subsequent date through 
online process of e-tendering, which will be notified to such bidders. 

23.1  The Employer will open the "Technical Bid" of all the bids received (except those 
received late), in the presence of the bidders/bidders’ representatives who choose to 
attend at the time, date and place specified in the NIT. In the event of the specified date 
for the submission of bids being declared a holiday for the Employer, the Bids will be 
opened at the appointed time and location on the next working day.  

23.1.1 DELETED  

23.1.2 DELETED  

23.2  In all cases, the amount of Bid Security, forms and validity shall be announced. 
Thereafter, the Employer at the opening as the Employer may consider appropriate, will 
announce the bidders' names and such other details.  

23.3  The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security, bid document fee, Tender 
Processing fee will be taken up for evaluation with respect to the information 
furnished in Part I of the Qualification Information and other bid. 

(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Employer may at his discretion, 
ask any bidder for clarification of his bid, however, no additional documents in 
support of clarification will be entertained.  

23.5  The Employer shall inform the bidders, whose technical bids are found responsive, of 
the date, time and place of opening of the financial bids. The bidders so informed, or 
their representative, may attend the meeting of opening of financial bids.  

23.6  At the time of the opening of the ‘Financial Bid’, the names o f the bidders whose bids 
were found responsive in accordance with clause 23.5 will be announced. The financial 
bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices, 
the total amount of each bid, pursuant to clause 22 and such other details as the 
Employer may consider appropriate will be announced by the Employer at the time of 
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bid opening. Any Bid price, which is not read out and recorded, will not be taken into 
account in Bid Evaluation.  

23.7  The Employer shall prepare the minutes of the opening of the Financial Bids.  

24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of 
bids and recommendations for the award of a contract shall not be disclosed to bidders 
or any other person not officially concerned with such process until the award to the 
successful Bidder has been announced. Any attempt by a Bidder to influence the 
Employer’s processing of bids or award decisions may result in the rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted.  

25.2.  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his bid from the time of the bid opening to the time the contract is awarded.  

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the Bidders' 
bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the 
documents uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding Documents. During 
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced bill 
of quantities, technical specifications etc.  

26.2 DELETED.  

26.3 DELETED.  

27 DELETED.  

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26.  

28.2 DELETED  

28.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’s/Employer's estimate of the cost of work to be performed under the contract, 
the Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set forth 
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in Clause 33 be increased and an additional performance security of 05 (five) percent 
may be obtained at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the 
Contract.  

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected 
as non-responsive.  

29 Price Preference  

29.1 There will be no price preference to any bidder.  
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Section II 
Instructions to Bidders (ITB) 

 
F. Award of Contract 

 
30 Award Criteria  

30.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 
action.  

32 Notification of Award and Signing of Agreement.  

32.1  The bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance of the Works, 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
the “Contract Price”). 

32.2 The  notification  of  award  (LOA)  will  constitute  the  formation  of  the  Contract,  
subject only to the furnishing of a performance security in accordance with the 
provisions of Clause 33. 

32.3  The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after the 
performance security is furnished.  

32.4  Upon furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful.  

33 Performance Security  

33.1  Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security of 5 (five) percent of the Contract 
Price, valid for the period of 28 days after the expiry of defect liability period of 18 
(Eighteen) months plus additional security for unbalanced Bids in accordance with 
Clause 28.3 of ITB and sign the contract. The validity shall account for additional 3 
months time to account for BG verification, signing of contract and start date.   

33.2  The performance security shall be in the form of a Bank Guarantee in the name of the 
Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB. 

33.3  Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 
constitute sufficient ground for cancellation of the award and forfeiture of the bid 
security and debarment for a period as specified in clause 16. 
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34 Advances  - Deleted 
35 Corrupt or Fraudulent Practices  

The Employer will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract with NHIDCL and any other agencies, if it at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, 
or in execution. 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
 

Appendix to ITB 
Instructions to Bidders 
Clause Reference 

 

(1.1) The Employer is RO-Shillong, NHIDCL, 1st Floor 
Parkside Building, Opp. Lady Hydari Park, Barik 
Shillong, Meghalaya-793001 

(1.1) Maintenance and Repair of NH-6 from Mawryngkneng to 
Jowai road stretch from existing Ch. Km 35.000 to Km 
54.000 including Jowai Bypass (0.000 to 8.000 Km) [Total 
Length 27.00 km]  in the State of Meghalaya in FY 2021-
22 (Item Rate & Work Order Basis) 

(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 
Tipper/Trucks 5 

 
Hot Mix (batch mix) plant with 
Electronic Control  

1 

Paver finisher 1 

Smooth Wheeled Roller  2 
Vibratory Roller 2 
Bitumen pressure distributer @ 1750 sqm 
per hr 

1 

Mechanical Broom (1250 sqm per hour) 2 
Air Compressor 2 

Water Tanker  3 

Generator set (63/100/250 KVA) 1 
Any other equipment required for carrying out work as per 
Ministry’s specification. 
Note: The bidder must upload scanned copy of the documentary 
evidence in support of his owning/leased/ rented of the above 
equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, 
attach the proof of ownership of these equipments with the 
company/ entity from whom the equipments are proposed to be 
hired on lease/ rent. The bidder shall submit an undertaking as per 
Performa Appendix 1.7 (ITB, Section-2) of the bid document. 
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However, bidder may assess the site requirement for additional 
plant/machinery/equipments for speedy completion at his cost. Any 
conditional evidence of deployment of above equipment or 
inadequate proof as required for any of the equipment shall make 
the bid non-responsive and financial bid shall not be opened. 
 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows:  
The Technical Personnel are: 

SL. No. Personnel Qualification Particular 
Experience 
(minimum 

requirement) 

No. of Persons 

1 Project Manager B.E (Civil) or 
equivalent + 10 Years 

Exp. 

5 years on highway 
constructions / 

maintenance work. 

1 

2 Plant manager  B.E (Mech.) or 
equivalent + 10 Years 

Exp. 

2 years relevant Exp. 1 

3 Site Engineer B.E (Civil) + 3Years 
Exp. Or Diploma + 5 

Years Exp. 

2 years on highway 
constructions / 

maintenance work. 

2 

4 Material Engineer B.E. Civil+ Year Exp. 
Or 

Dip. Civil+ 7 year Exp. 

2 years on highway 
constructions / 

maintenance work 

1 

   Total 5 
 Note: The detailed signed and scanned CVs of the Key Technical 

Personnel at S. No. 1 signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational 
qualification of other personnel should be given. Non compliance 
of the above or non furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ 
lesser number of personnel than above shall make the bid non-
responsive and financial bid shall not be opened. 
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 SECTION III 

QUALIFCATION INFORMATION 
 

(To be Filled by Bidder) 
  



Page 26 of 84 
 

SECTION III 
 

QUALIFCATION INFORMATION 
 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders  
1.1  

a) Year of Constitution 
 

b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 
[Upload scanned copy of original] 
 

c) Place of registration:  
__________________________  
 

d) Principal place of business:  
 

__________________________   
1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 

copy in envelop of physical form]  
 
 
1.3 Total value of Civil Engineering construction work performed in the last Five years (in 

Rs. _______ Lakhs) refer ITB Clause 4.4 A (a) 
(Upload scanned copies of certificate from Chartered Accountant & also supply original 
certificate from Chartered Accountant)  

 
 

 
2020-2021------------- 
2019-2020------------- 
 
2018-2019------------- 
 
2017-2018------------- 
2016-2017------------- 
 
 
 
 
Total ---------------- 
 

Average per year--------------- 
 
 

  



Page 27 of 84 
 

1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 
contractor provided further that all other qualification criteria are satisfied (in the same 
name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

Project 
Name 

Name of the 
Employer * 

Descrip
tion of 
work 

Contract 
No. 

Value of 
Contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period 

completio
n 

Actual 
date of 
comple

tion 

Remarks 
explaining 
reasons for 

delay & 
work 

 

 

 
* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 
Engineer or equivalent & also supply original or certified copy in physical form in envelope) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for subcontractor 
has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Cl 4.6 of the ITB). 
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(i) Existing commitments and on-going works (B)  

 
 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 
 

 
Description Place Name & Date of Value Stipulated Value of 

of works & Address issue of given period for work 
 State Of Letter of in LOA completion during 
  Employer Acceptance   completion 
   (LOA) *   period of 
      work for 
      which bids 
      are invited 

1 2 3 4 5 6 7 
       
       
       

 
* Upload copy of LOA 
 
 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakh (enclose the details) 
N = ………………years  

Descriptio
n 
of 

works 

Place 
&  

State 

Contract 
No. 

Name & 
Address 

of  
Employe

r 

Value 
of  

Contrac
t 

(Rs Cr) 

Stipulated 
Period of 

Completio
n 

Value of  
works  

remaining  
to be 

completed 
(Rs. Cr) 

Escalation 
factor 

Anticipate
d  date of  
completio
n factor 

Escalated  
value of 

remaining 
work 

during 
completio

n on 
period of 
work of 
which 

bids are 
invited 

1 2 3 4 5 6 7 8 9 10 
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B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity  = AxNx2.5 – B 
  = Rs. ………. Lakhs 
 

1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 
4.4(B)(b) (i)]. The Bidder should list all the information requested below.  

 

Item of Equipment Requirement Availability Proposals Page no. of 
the proof 
attached 

Owned/Leased/
rented 

Nos./Capacity Age/Condition 

Tipper/Trucks      

Hot Mix (batch mix) 
plant with Electronic 
Control  

 

    
Paver Finisher  

    
Smooth Wheeled 
Roller  

     

Vibratory Roller  

    
Bitumen  pressure 
distributer @ 1750 
sqm per hr 

 

    
Water Tanker   

    
Air Compressor  

    
Generator set 
(63/100/250 KVA) 

 

    
Mechanical Broom 
(1250 sqm per hour) 

 

    
 
Note:  The bidder must upload the documentary evidence in support of his owning/leased/ 

rented of the above equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipments with the company/ entity from whom the equipments are 
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per 
Performa Appendix 1.7 (ITB, Section -2) of the bid document. 
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1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).  

 
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

 

Sl. 
No. 

Position Name Qualification Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position 
(Years) 

1. Project 
Manager 

    

2. Plant manager      

3. Site Engineer     

4  Material 
Engineer 

    

Note:  The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by the 
key personnel himself must be uploaded along with the bid. The name and educational 
qualification of other personnel should be given.  

 
1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

 
 
 
 
 
 
 

    

 
2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 

formats enclosed hereinafter & also send original copy of Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(Clause 4.1(i) of ITB) 

 
 

BANK CERTIFICATE 
This is to certify that M/s…………………………….. is a reputed company `with a good 
financial standing. 
 
If the contact for the work, namely …………………………..is awarded to the above firm, we 
shall be able to provide overdraft/credit facilities to the extent of Rs………………. to meet their 
working capital requirements for executing the above contract during the contract period.  
 

 
 
 
 

------------------------- 
 
 

(Signature)  
Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm 
M/s___________________________________________ has abandoned any work on State/ 
National Highways nor any contract awarded to us for such works have been rescinded, 
during last five years prior to the date of this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by NHIDCL to verify this 
statement or regarding my (our) competence and general reputation.  

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the NHIDCL and 
within the prescribed time.  

 
______________________________ 

 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

______________________________ 
 

Name of the Representative 
 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
 
 
 

To be notarized by Notary 
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(To be notarized by Notary) 
 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s  
_______________________________ ____________________________ would invest 
minimum cash up to 25% of the value of the work during implementation of the Contract 
towards the working capital. 
 
 
 
 
 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 
 

_____________________  
Name of the Representative 

 

 
__________________________ 

Name of Firm 
 
 

______________________ 
DATE 
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(To be notarized by Notary) 

 
 

UNDERTAKING 
 
 

1 I, the undersigned do hereby undertake that our firm M/s._____________________________ 

agree to abide by this bid for a period of ____________ days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 
______________________________ 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 

______________________________ 
 

Name of the Representative 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
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(On the letter head of the bidder) 
 
 
Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking 
 
 
I, the undersigned do hereby undertake that our
 firm 
 
M/s…………………………………………………………… agree to provide and will deploy 

required equipment as mentioned in the Appendix to ITB of the work 

………………………………………………………………………………………………… 

further it is 

 certified that the documents submitted as an evidence of availability of the key equipments for 

this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the 

details as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm 

for an appropriate period as decided by NHIDCL. 

 
________________________________________  

(Signed by an Authorized Representative of the Firm) 
 
 

_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm  
(Seal of the company) 

______________________  
Date 
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(SECTION-IV) 
 

FORMS OF BANK GURANTEES,  
LOA & AGREEMENT. 
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FORM OF DECLARATION FOR BID SECURITY 
(On the letter head of the bidder) 

 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of 
the bidder, [Name of the bidder], shall not be withdrawn or modified during the period of 
validity, i.e. not less than 120 (one Hundred Twenty) days from the bid due date. 

 
 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the 
bid is withdrawn or modified during the period of its validity or if we fail to sign the contract 
in case the work is awarded to us or we fail to submit a performance security before the 
deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of the bidder] 
will be suspended for participation in the tendering process for the works of 
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period 
of one year from the bid due date of this work. 

 
 

(Signature of the Authorized Signatory) 
(Official-Seal) 
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Format for Power of Attorney for signing of BID 
 

Know all men by these presents, We…………………………………………….. (name of the 
firm and address of the registered office) do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms (name), …………………… son/daughter/wife of 
……………………………… and presently residing at …………………., who is presently 
employed with us and holding the position of ……………………………. , as our true and 
lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf, 
all such acts, deeds and things as are necessary or required in connection with or incidental to 
submission of our BID for the Project proposed or being developed by the National Highways & 
Infrastructure Development Corporation Ltd (the “Authority”) including but not limited to 
signing and submission of all applications, BIDs and other documents and writings, participate in 
Pre-BID and other conferences and providing information/ responses to the Authority, 
representing us in all matters before the Authority, signing and execution of all contracts 
including the agreement and undertakings consequent to acceptance of our BID, and generally 
dealing with the Authority in all matters in connection with or relating to or arising out of our 
BID for the said Project and/ or upon award thereof to us and/or until the entering into of the 
EPC Contract with the Authority. 
 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 
in exercise of the powers hereby conferred shall and shall always be deemed to have been done 
by us. 
 
IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2….. 

For ………………………….. 
(Signature, name, designation and address) 
of person authorized by Board Resolution 

(in case of Firm/ Company)/ partner in case of Partnership firm 
 
Witnesses:  
1. 
2. 
Accepted 
…………………………… 
(Signature)    
(Name, Title and Address of the Attorney)                                       (Notarised) 

Person identified by me/ personally appeared before me/ 
Attested/ Authenticated* 

(*Notary to specify as applicable) 
(Signature Name and Address of the Notary) 

Seal of the Notary 
Registration No. of the Notary 

Date:……………… 
Notes: 
 The mode of execution of the Power of Attorney should be in accordance with the procedure, 
if any, laid down by the applicable law and the charter documents of the executant(s) and when it 
is so required, the same should be under common seal affixed in accordance with the required 
procedure. 
44 
 Wherever required, the Bidder should submit for verification the extract of the charter 
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documents and documents such as a board or shareholders’ resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power hereunder on 
behalf of the Bidder. 
 For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is 
being issued. However, the Power of Attorney provided by Bidders from countries that have 
signed the Hague Legislation Convention 1961 are not required to be legalised by the Indian 
Embassy if it carries a conforming Appostille certificate.  



Page 40 of 84 
 

 
FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

 
Contract Package No: NHIDCL/RO-SHG/M&R/2021/Mawryngkneng-Jowai NH-6 (Km 

35.000 to Km 54.000) 
To 
 
Executive Director (P) 
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park 
Barik, Shillong, 
Meghalaya-793001 
Email:edp.shillong@nhidcl.com 
 
WHEREAS……………………………… (name and address of contractor) hereinafter called 
“the contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description 
of Works) (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period. 
 
This guarantee shall also be operatable at our …………..….. branch at Aizawl, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment thereunder 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid 
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till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
 
Sl. No Particulars Details 
1 Name of the Beneficiary National Highways and Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 94001010007580 
3 Beneficiary Bank Branch IFSC CNRB0019400 
4 Beneficiary Bank Branch Name Canara Bank, Shillong 
5 Beneficiary Bank Address Police Bazar, Shillong 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone 
Number…………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 
To,  
Executive Director (P), 
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
Email:edp.shillong@nhidcl.com 
 
 
 
DESCRIPTION OF WORKS: Maintenance and Repair of NH-6 from Mawryngkneng to 

Jowai road stretch from existing Ch. Km 35.000 to Km 
54.000 including Jowai Bypass (0.000 to 8.000 Km) [Total 
Length 27.00 km]  in the State of Meghalaya in FY 2021-22 
(Item Rate & Work Order Basis) 

 
[Contract Package No.: NHIDCL/RO-SHG/M&R/2021/Mawryngkneng-Jowai NH-6 (Km 

35.000 to Km 54.000) 

 
  
Dear Sir, 
 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the 

right to reject any or all application without assigning any reason. 

 
Thanking you, 

 
 

Yours faithfully, 
 
 
 
 
 

(Authorized Signatory) for and on behalf of 
 

M/s_________________________________ 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. …………………………. Dated ……….. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 
execution of the work of ………………………………………………. , it is hereby notified that your bid 
for a contract price of Rs…………… (Rupees in words………) has been accepted for and on behalf of 
NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract 
agreement failing which the actions as stipulated in clause-.33.3 of ITB shall be taken. 
 
 

Thanking you,  
Yours faithfully, 

 
 

 
(………………..)  

Executive Director (P) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2021_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., Shillong (hereinafter called “the Employer” of the one part and _________________ 
(here in after called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 
works, viz “Maintenance and Repair of NH-6 from Mawryngkneng to Jowai road stretch 
from existing Ch. Km 35.000 to Km 54.000 including Jowai Bypass (0.000 to 8.000 Km) 
[Total Length 27.00 km]  in the State of Meghalaya in FY 2021-22 (Item Rate & Work 

Order Basis)” Contract Package no: NHIDCL/RO-SHG/M&R/2021/Mawryngkneng-Jowai 
NH-6 (Km35.000 to Km 54.000)” AND WHEREAS pursuant to the bid submitted by the 

Contractor, vide letter dated -------------- (here in after referred to as the “BID” or “ÖFFER”) for 
the execution of works, the Employer by his letter of acceptance dated ------------------ accepted 
the offer submitted by the Contractor for the execution and completion of such works and the 
remedying of any defects thereon, on terms and conditions in accordance with the documents 

listed in para 2 below. 
AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed 

to abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and conditions as 
may be required from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  letter dated 
----------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of 
acceptance no.------------------------------------------------------ accepted the offer submitted by the 
Contractor for the execution and completion of such works and the remedying of any defects 
therein, on terms and conditions in accordance in the conditions of particular application and 
condition included hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as part of this 
agreement viz.  
a) The Contract Agreement,  
b) Letter of Acceptance, 
c) Notice to proceed with the works,  
d) Contractor's Bid,  
e) Contract Data,  
f) Conditions of Contract including Special Conditions of Contract  
g) Technical Specifications,  
h) Drawings, if any 
i) Scope of work 
j) Bill of Quantities  
k) Any other document listed in the Contract Data.  

 
3 The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of 
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precedence of these documents shall subject to the condition of particular applications be as 
listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
works and remedy any defects therein in conformity in all respect with the provisions of the 
contract.  
 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 
completion of the works and the remedying of defects therein the contract price or such other 
sum as may become payable under the provisions of the contract at the times and in the 
manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year first before written, signed, sealed and delivered by the said Employer through 
his Authorized Representative and the said Contractor through his Power of Attorney holder 
in the presence of: 

 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of  
National Highways & Infrastructure Development Corporation Ltd.  
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
Email:edp.shillong@nhidcl.com 
 
 
 
Binding Signature of Contractor __________________________________  
 
For and on behalf of _______________________________________________ 
 
 
 

In the presence of In the Presence of 
1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 
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(SECTION-V) 
 

CONDITIONS OF CONTRACT AND 
CONTRACT DATA 
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Section V 
 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 
 
A. General 
 
1. Definitions  
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is 3 years calculated from the Completion Date. 
 
Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works and administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those that were included in the bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works. 
 
 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 
 
 
2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about these Conditions of Contract.  
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works).  
 
2.3 The documents forming the Contract shall be interpreted in the following order of 
priority.   

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
 
3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 
4.  Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 
 
5. Delegation 
 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may 
cancel any delegation after notifying the Contractor. 
 
 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 
 
7. Subcontracting 
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
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a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 

the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  
 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 
Data.  

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen.  

 
7.3 The Engineer should satisfy himself before recommending to the Employer whether   

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted.  

 
8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 
 
 
9. Personnel and Equipment 
 
9.1 The Contractor shall employ the technical personnel and deploy the equipment  named in 
the Contract Data or other technical persons/ equipment approved by the Engineer. The Engineer 
will approve any proposed replacement of technical personnel only if their relevant qualifications 
and abilities are substantially equal to or better than those of the personnel stated in the Contract 
Data. If the personnel and equipment stated in the Contract Data are not deployed on site by the 
Contractor within 15 days of issue of notice to proceed with the work, a penalty of 5000/- per 
day per person shall be levied for next 30 days, beyond which it shall be treated as a breach of 
Contract and action will be taken as per Clause 53. 
 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract.  
 
9.3 The Contractor shall use the equipment identified in the bid along with competent operators 
and adequate stock of spares for smooth operations. 
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9.4  The Contractor shall establish, within his own organizational structure, a planning unit, 
staffed with suitably qualified personnel. The team will be headed by a Project Manager who 
will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The task of this 
unit will be: 
9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the 
specified Road Maintenance Standards and report the same to the Engineer in the format 
acceptable to the Engineer. 
9.4.2 To maintain and update the road condition inventory regularly. 
9.4.3 To assist the Engineer in verification of the compliance. 
9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of 
compliance with the required Service Levels in the standard formats acceptable to the Engineer. 
 
10. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
 
11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the  
Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted risks, 
referred to in clause 11.1, are the responsibility of the Contractor. 
 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) 
to (d), in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and   
d) Personal injury or death.  
e)    Other Insurances 
 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.  
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13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be debt due.  
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.  
 
13.4 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 
in the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 
 
15. Queries about the Contract Data 
 
15.1 Executing Director will clarify queries on the Contract Data.  
 
16. Contractor to Construct the Works & do maintenance 
 
16.1 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 
 
18. Approval by the Engineer 
 
18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant applicable 
Standards and Specifications and existing policies/guidelines/practices and get the same 
approved from the Engineer/Employer. 
 
18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 
 
18.3 The Contractor shall be responsible for design of Temporary Works.  
 
18.4 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works.  
 
18.5 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required.  
 
18.6 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use.  
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19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 
 
21. Possession of the Site 
 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 
 
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  

a. The Engineer 
      b. The Employer 

 
23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 
 
24. Deleted 
 
25. ARBITRATION  
 

The procedure for arbitration will be as follows: 
 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed 
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. 
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A certified copy of the order of the Secretary General of Indian Road Congress making such 
an appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 
shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  

 
 

S. No. Particulars   of   fee  and   other 
charges 

Schedule  Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 
2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other 
cities) 
(iii)Rs.3,000/-   per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 
7. Extra  charges for  days  other  than 

hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities.  

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 
 
26 Deleted 
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B. Time Control 
 
27. Programme 
 
27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same 
as and when required. The Contractor shall submit to the Engineer for approval a programme 
within the time stipulated in the Contract Data showing the general methods, arrangements, 
order, and timing for all the activities in the Works, along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.  
 
27.3 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.  
 
27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events.  
 
 
28. Extension of the Intended Completion Date 
 
28.1 The Engineer shall extend the Intended Completion Date only after the approval of 
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.  
 
28.2 The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date.  
 
29. Delays Ordered by the Engineer  
 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totalling more than 30 days will require prior written approval of 
the Employer. 
 
30. Management Meetings  
 
30.1 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Engineer either at the management meeting or after the management 
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meeting and stated in writing to all those who attended the meeting. 
 
 
C. Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 
 
32. Tests  
 
32.1 The contractor shall be solely responsible for :   

a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract.   

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  
 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall be 
of very high standard, requiring no major repairs for at least six (6) months after the date of 
completion of works.   
 
33.2 If any defects including shrinkage, cracks, other faults appear in the work within six 
months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is for six 
months thereafter. The Defects Liability shall be extended for as long as defects remain to be 
corrected.  
 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at 
his own cost within the length of time specified by the Engineer’s notice. If the contractor is in 
default the Engineer shall cause the same to be made good by other workmen and deduct the   
expenses from any sums that may be due to the contractor. 
 
34. Uncorrected Defects 
 
34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed. The Contractor will pay to the Employer this amount or 
the Engineer may deduct such amount from any sums due to the Contractor, on correction of the 
Defect together with 20 percent additional costs as the damages. 
 
34.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance 
Standards Part – I. 
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D. Cost Control 
35. Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rates in the Bill of Quantities for each item for the work 
executed.  
 
35.3 Changes in the Quantities  
 
35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities 
for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall 
follow the guidelines of the Employer to determine the changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of the 
Employer. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities.  
 
35.3.3 Change of scope due to six laning or OMT  
 
Deleted 
 
36. Variations 
 
36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in 
writing, Variations within the scope of the Works he considers necessary or advisable during the 
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programmes produced by the Contractor. Oral orders 
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 
account. 
 
37. Payments for Variations  
 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. This shall apply for Variations only up to the limit 
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived under the 
provisions of clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.  
 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate from similar items in the Bill of Quantities.  
 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
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shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data book and the 
current schedule of rates of the district public works division. The decision of the Employer on 
the rate so determined shall be final and binding on the Contractor. 

 
38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 

 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement 
of the items of work executed.  
 

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify 
the amount to be paid to the Contractor after taking into account any credit or debit for the month 
in question.  
 

39.3 The value of work executed shall be determined, based on measurements by the 
Engineer.  
 

39.4 The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.  
 

39.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events.  
 

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information.  
 
39.7 The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a 
period of sixty days as far as possible. 
 
40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts Engineer had certified within 28 days of the 
date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed to be covered by other rates and 
prices in the Contract.  
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41. Compensation Events  
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   

a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the employer.  
 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer‟s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law.  
 
42.2 All payments will be made in Indian Rupees.  
 
43. Price Adjustment - Deleted 
 
43.1. Deleted  
 
43.2. Deleted  
 
 
44. Security Deposit / Retention Money 
 
44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.  
 
44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have been 
corrected.  
 
44.3 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:-   
(a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount   
(b) After the retention money has been deducted to the full value (5% of the Contract 
Amount).  
 
45. Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 

stated in the Contract Data for each day that the Completion Date is later than the Intended 
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Completion Date. The total amount of liquidated damages shall not exceed the amount defined in  
 
the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 
 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
the next payment certificate. The contractor shall not be paid interest on the over payment of 
liquidated damages. 
 
46. Advance Payment: Deleted  

 
47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security equal to Five 
percent of the contract price and additional security for unbalanced bids shall be provided to the 
Employer no later than the date specified in the Letter of Acceptance and shall be issued in the 
form given in the Contract Data and by a prescribed bank. The Performance Security shall be 
valid until a date 28 days after the expiry of Defect Liability Period and the additional 
performance security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of the certificate of completion. The validity shall account for additional 3 months time to 
account for BG verification, signing of contract and start date 

 
48. Cost of Repairs 

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 
49. Completion 
 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 
 
50. Taking Over  
 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 
 
51. Final Account  
51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that 
is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope of 
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor’s revised account. 
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52. Operating and Maintenance Manual 
 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of completion.  
 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or 
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 
5 lakhs from payments due to the Contractor.  
 
53. Termination 
 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach 
of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;   

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;   

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45;   
f) the Contractor fails to provide insurance cover as required under clause 13; 
g)  if the Contractor does not deploy any of the personnel and not mobilized his equipments 

to the sites stated in Contract Data within 15 days of issue of notice to proceed; 
i) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 

1986;  
j) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of Work required to 
be completed after half of the completion period has elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and   

 any other fundamental breach as specified in the Contract Data.  
 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days. 
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In the event the employer terminates the agreement on account of any of the specified defaults of 
the Contractor, the Agreement allows the Employer to forfeit the performance security & 
retention money of the contractor.  
 
54. Payment upon Termination  
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor, the difference shall be a debt payable to the Employer.  
 
54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, 
the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments 
outstanding on the date of the certificate, less other recoveries due in terms of the Contract, and 
less taxes due to be deducted at source as per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer 
shall issue a certificate for the value of work done till termination, less advance payments 
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at 
source as per applicable law.  
 
55. Property  
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer for use for completing balance work if the Contract is 
terminated because of the Contractor's default. 
 
56. Release from Performance  
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 
 
F. Other Conditions of Contract 
 
57.  Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding and 
transport; and for compliance with various labour laws/ regulations.  
 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such other information as the Engineer may require.  
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57.3  The Contractor’s personnel including equipment operators shall be appropriately qualified, 
skilled and experienced in their respective trades or occupations. The Engineer may require the 
Contractor to remove or cause to be removed any person employed on the site or the works, 
including the Contractor’s representative, if applicable, who  
a) Persists in any misconduct or lack of care; 
b) Carries out duties incompetently or negligently; 
c) Falls to conform with any provision of the contract; 
d) Persists in any conduct which is prejudicial to safety, health or protection of the 
environment. 
If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement 
person 
 
 
58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be notified already or that may be notified under 
any labour law in future either by the State or the Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including 
from his performance security/ retention money. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time. 
 

58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 
 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 
 CONSTRUCTION  WORK. 

a) Workmen Compensation Act 1923: -  The Act provides for compensation 
in case of injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees.  
 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
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iii. Payment of P.F. accumulation on retirement/death etc.  
 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.  
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required 
to take license from the designated Officer. The Act is applicable to the establishments or 
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour.  
 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment.  
 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers.  
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc.  
 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 
 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry.  
 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &   
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Conditions of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

 
59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the contractor for this.  
 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of the 
works or any part thereof or plant employed thereon, except those permitted under clause 59.1, 
shall be taken or permitted to be taken by the Contractor or by any of his employees or any 
employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/ Videography shall be published or otherwise circulated without the approval of the 
Engineer in writing.  
 
60. The Apprenticeship Act 1961 
 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 
 Clause Reference 
Items marked “N/A” do not apply in this Contract. 
The Employer is:-  
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
Email:edp.shillong@nhidcl.com 
  
 

[CL.1.1] 

Name of Authorized Representative: - 
Executive Director (P), 
RO-Shillong, NHIDCL, 
1st Floor Parkside Building, 
Opp. Lady Hydari Park, 
Barik, Shillong, 
Meghalaya-793001 
Email:edp.shillong@nhidcl.com 
 
 
 

 

2. The Engineer In Charge is :  
Designation: General Manager(P) 
Address: National Highways & Infrastructure Development Corporation 
Ltd. 
Project Monitoring Unit-Mawkyrwat, 
Hotspring Guest House, Umjarain Village,  
Mawkyrwat, Meghalaya-793114  
Email: gmpshillong@nhidcl.com 

 
 

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 6 
 months from start date. 

[CL.1.1, 17 & 28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 
5. The start date shall be reckoned within 15 days after the date of issue 

of the notice to proceed with the work. 
[CL.1.1] 

6. (a) The name and identification number of the contract is given in 
the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union of 
India. 
(b) The language of the contract documents is English 

[CL.3.1] 
 

[CL.3.1] 
8. The limit of subcontracting is 50% of initial contract price [CL.7.1] 
9. Schedule of other contractor –NIL [CL.8.1] 
10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 
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11. Amount of Insurance are: 
(a) Rupees equivalent to contract price 
(b) Rupees equivalent to 5% of contract price 
(c) Rupees equivalent to 5% of contract price 
(d) Rupees 20 lakhs for multiple incidents 
And deductible as per premium rate. 
 

[CL.13.1] 
 

12. Site investigation report-NIL 
13. (A) The period for submission of the programme for approval of 

Engineer shall be 21 days from the issue of Letter of 
Commencement. 
(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-
annual Indent – 3 days before start of week; 7 days before 
start of month; 15 days before start of quarter and 28 days 
before bi-annual period concerned 
(2) Emergent Indents – Within 24 hours 
 

14. Amount to be withheld for delays in submission of updated 
programme: 1% of value of work corresponding to the updated 
programme. 

15. The period for setting up a field laboratory with the prescribed 
equipment relevant to items of work in BOQ is 30 days from the 
days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion of works 
For whole of work 0.5% of the Initial Contract 
Price, rounded off to the nearest Thousand, per 
day.  
For Sectional Completion (wherever specified, in 
item 6 of Contract Data) 0.1% of initial contract 
price for 5 km section, rounded off to the nearest 
thousand per day. 

 
      (b) Maximum limit of liquidated damages for delay in  
 completion of work.  

10 percent of the initial contract price rounded off 
to the nearest thousand. 

 

[CL.14.1] 
[CL.27.1] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.45.1] 
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17. The standard form of Performance Security acceptable to the 
Employer shall be an shall be an unconditional Bank Guarantee of 
the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 
complete 75% of value of indented work in any 3 indents issued by 
the Engineer.  

19. The percentage to apply to the value of work not completed 
representing the Employer's additional cost for completing the work 
shall be 20%. 

[CL.47.1] 
 
 
 

[CL.53.2] 
 
 

[CL.54.1] 
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(SECTION-VI) 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
7.1 PREAMBLE:  
 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 

 
7.2 GENERAL REQUIREMENTS  
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
7.2.1 PART – I – Road Maintenance Standards 
 PART-II - Specifications for Road Maintenance Works 
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PART – I 
 

ROAD MAINTENANCE STANDARDS 
 

1 Inspections 
 
1.1 The Contractor shall carry out weekly Inspection of project road and submit report to the 
Engineer on the maintenance works carried out during the week and also identify other items of 
works with location requiring attention for maintenance. 
 
1.2 Any maintenance which involves works of emergent nature and/or replacement shall be 
immediately reported to the Engineer for joint assessment and issue of the work order. Such 
repairs shall be carried out on authorization by the Engineer except in emergency situations 
where it needs to be attended to urgently for safety reasons. In such situations, temporary 
arrangements shall be made immediately and further directions sought from the Engineer. 
 
1.3 The Engineer will monitor road condition and shall carry out at least fortnightly Inspection of 
the project road to verify that the Contractor is maintaining maintenance standards as per 
Contract and to make note of non-compliances of Performance based items of BOQ, other items 
of work and work orders issued for other works. Non-compliance/delayed compliance of 
maintenance work shall be dealt with as per provisions of Section V Clause 34 and maintenance 
standards hereinbelow. 
 
2 Maintenance Standards for performance-based items 
2.1 The following maintenance standards shall be achieved by the Contractor to be 
eligible for full payment: 
Item Permissible Tolerance/Service 

Level 
Measurement 
and Detection 
 

Maximum 
Response 
Time 

Rectification 
Standard 
 

repair of 
pot holes/ 
edge 
cuts/ruts/ 
patches 

Not more than 5 isolated 
potholes/edge cuts in a stretch 
of 1 km. Maximum size of pot 
hole/edge cut not more than 300 
sq cm x 4 cm depth. Max 
rutting – 2.5% in the sub-
section. Rutting not to exceed 
20 mm. Patches not more than 
5% of the surface area in a 
stretch of 1 km. 
 

Visual 
inspection. 
Area of pot 
hole shall be 
measured by 
the area of 
rectangle 
enclosing the 
pothole. 
Rutting to be 
measured in 
isolated 
locations. 

Within two 
days 

As per 
Clause 3004 
of MoRTH 
Specifications 
 

 
3 Maintenance Standards for Other BoQ Items 
 
3.1 Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash 
from carriageway. 
i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it 
includes; 

a) Total width of carriageway (LHS + RHS) including median width. 
b) Width of service roads (LHS + RHS) wherever service roads are in existence. 
c) Width of all structures such as flyovers, major bridges, minor bridges, culverts, 
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subways, etc. 
ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor. 
Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this 
along with statement of work done. 
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PART-II 
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 
1. General 
 
1.1 All materials, works and construction operations shall conform to the requirements laid down 
in the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road Transport 
and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code of 
Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for 
Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable. 
Where the Specification for a work is not given, sound engineering practice shall be adopted to 
the satisfaction of the Engineer. “Specifications for Road and Bridge Works, Ministry of Road 
Transport and Highways” (5th Revision) is hereinafter referred to as MoRTH Specifications. 
 
2 Arrangement for Traffic during Construction 
2.1 The Contractor shall take all necessary measures and make arrangements for the safety 
during construction in accordance with the requirements of Clause 112 of MoRTH 
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags, 
lights as required or directed by the Engineer for safety of traffic passing through the section 
under repairs/improvement. 
 
2.2 All maintenance works on the road shall be carried out in a manner which would cause least 
interference to the traffic. In stretches where resurfacing or riding quality improvement works are 
to be taken up, the Contractor during execution of work shall provide and maintain proper 
passage for traffic. Where it is not possible or safe to allow traffic on part width of the 
carriageway, a temporary diversion of proper Specifications shall be constructed by the 
Contractor at his cost. The Contractor shall take prior approval of the Engineer regarding traffic 
arrangements during construction. 
 
2.3 All arrangements for traffic during construction shall be considered as incidental to the work 
and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed 
on the Contractor for deficiency in compliance to the requirement. 
 
3 Quality Control 
3.1 Quality control on materials and workmanship is the primary responsibility of the Contractor. 
Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer. 
The Engineer may, during and after construction test the quality of materials and work in order 
to verify conformance with the prescribed Specifications. 
 
3.2 An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, 
linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches 
of regular rectangular shapes without bump or sump shall preferably be adopted.  
 
4 Specifications for Routine Maintenance 
Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made 
for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this 
Section Preparation of the surface prior to application of any treatment, shall be carried out in 
accordance with the relevant Clauses of MoRTH Specifications. After completion of the work, 
the site shall be left cleaned and tidy. No stockpiles of material shall be left on the road. 
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INTEGRITY PACT 

BETWEEN 

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 
(NHIDCL) hereinafter referred to as "The Principal" (which expression, unless 
repugnant to the     context thereof, shall mean and     include     its legal representatives, heirs 
and assigns) 

AND 

................................................ hereinafter referred to as "The Bidder/Contractor" (which 
expression, unless repugnant to the context thereof, shall mean and include its legal 
representatives, heirs and assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 
(Name of the contract) (hereinafter referred to as the     'Project'). The Principal 
necessarily requires full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources and of fairness/ transparency in its relations with its 
Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal may appoint an Independent External Monitor 
(IEM), who will monitor the tender process and the execution of the contract for 
compliance with the Integrity Pact by all parties concerned, for all works covered in the 
Project. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: - 

a.  No employee of the Principal, personally or through family members or 
through any other channel, will in connection with the tender for or the 
execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit, which the person is not legally 
entitled to. 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with
 equity and reason. The Principal will in particular, before and during the 
tender process, provide to all Contractor(s)/Bidder(s) the same information and will 
not provide to any Contractor( s )/Bidder( s), confidential/additional information 
through which the Contractor(s)/Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. The 
Principal shall obtain bids from only those parties who have been short-
listed or pre-qualified or through a process of open advertisement/web 
publishing or any combination thereof. 

(2)  If the Principal obtains information on the conduct of any of its employees, 
Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC 
Act, or if there be a substantive suspicion in this regard, the Principal will inform 
the Chief Vigilance Officer and subject to its discretion, can additionally
 initiate disciplinary actions. 

 

(3) The Principal will enter into agreements with identical conditions with all 
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.  

( 4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) in the 
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range of Rs 50 Crore and above, who do not sign this Pact or violate its provisions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures 
necessary to prevent corruption. He commits himself to observe 
the following principles during his participation in the tender process and during the 
contract execution. 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm offer, promise or give to any of the Principal's employees involved 
in the tender process or the execution of the contract any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage, of any kind whatsoever, during the tender process or during 
the execution of the contract. 

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce     cartelization in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of 
competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted                                                                      electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 
address of the Agents/representatives in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed     by 
the     Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to the Indian agent/representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is 
annexed and marked as Annex-"A". 

(e) The Bidder(s)/ Contractor(s) will, when submitting his bid, disclose any 
and all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
Section 3: Disqualification from tender process and/ or exclusion from future 

contracts. 

(1)  If the Bidder(s)/ Contractor(s), before awarding the Project or during execution 
has committed a transgression by violating Section 2 above or in any other form so 
as to put his reliability or credibility in question, the Principal, at its sole 
discretion, is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender 
process or terminate the contract, if already awarded, for that reason, without 
prejudice to any other legal rights or remedies available to the Principal
 under      the relevant clauses of GCC /SCC of      the tender/contract. 

(2)  If the Contractor(s)/Bidder(s) has committed a transgression through a 
violation of any of the terms under Section 2 above or in any other form such 
as to put his reliability or credibility into question,     the Principal will also 
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be entitled to exclude such Contractor(s)/Bidder(s) from future tenders/contract award 
processes. The imposition and duration of the exclusion will be determined by the 
Principal, keeping in view the severity of the transgression. The severity will be 
determined by the circumstances of the case, in particular, the number of 
transgressions and/or the amount of the damage. 

(3)  If it is observed after payment of final bill but before the expiry of validity of 
Integrity Pact that the contractor has committed a transgression, through a violation 
of any of the terms under Section 2 above or any other term(s) of this Pact, during 
the execution of contract, the Principal will be entitled to exclude the contractor 
from further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a 
maximum period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has 
restored/recouped the damage to the Principal caused by him and has installed a 
suitable corruption prevention system, the Principal may, at its sole discretion, 
revoke or reduce the exclusion period before the expiry of the period of such 
exclusion. 

 
Section 4: Compensation for Damages 

( 1)  If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender 
process prior to the awarding of the Project according to Section 3, the     
Earnest Money Deposit (BID SECURITY)/Bid Security furnished, if any, along 
with the offer,    as per terms of the Invitation of Tender, shall also  be
 forfeited. The Bidder(s)/Contractor(s) understands and agrees that this will be 
in addition  to  the disqualification and exclusion of the Contractor (s)/Bidder(s) as may 
be imposed by the Principal, in terms of Section 3 above. 

(2)  If, at any time after the awarding of the Project, the Principal has terminated the 
contract according to Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Security     Deposit/Performance Bank 
Guarantee furnished by the contractor, if any, as per the terms of the 
NIT/Contract shall be forfeited without prejudice to any other legal rights and 
remedies available to the Principal under the relevant clauses of General/ 
Special Conditions of Contract. 

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as 
terms of Section 3 above. understands and agrees that this will disqualification and 
exclusion of the may be imposed by the Principal in 

 
Section 5:  Previous transgression  

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions 
in the last 3 years with any other Company in any country conforming to the anti 
corruption approach as detailed herein or with government/ any other Public 
Sector Enterprise in India that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the 
Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect statement 
on this subject, he can be disqualified from the tender process or if, as the case may 
be, that the Contract, is already awarded, it will be terminated for such reason 
and the Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above. 
 

Section 6: Independent External Monitor / Monitors 

(1) The Principal shall, in case where the Project Value is in excess of Rs 50 
Crore and above, appoint competent and credible Independent External 
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Monitor(s) with clearance from Central Vigilance Commission. The Monitor 
shall review independently, the cases referred to it to assess whether and to 
what extent the parties concerned comply with the obligations under this 
Integrity     Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 
complaint/non-compliance is to be lodged by the aggrieved party with      the Nodal 
Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer 
shall refer the complaint/non-compliance so received by him to the aforesaid 
Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the 
parties and will perform its functions neutrally and independently. The Monitor 
shall report to the Managing Director, NHIDCL. 

(4)  The Bidder(s)/Contractor(s) accepts that the Monitor shall have the right to access, 
without restriction, all Project documentation of the Principal including that provided by 
the Contractor. The Contractor will also grant the Monitor, upon his/her request and 
demonstration of a valid interest, unrestricted and unconditional access to its project 
documentation. The Monitor is under contractual obligation to treat the information 
and documents of the Bidder (s) /Contractor(s) with confidentiality. 

 

(5) The Principal will provide to the Monitor, sufficient information about all 
meetings among the parties related to the Project, provided such meetings could 
have an impact on the contractual relations between the Principal and the 
Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he 
will so inform the Principal and request the Principal to discontinue and/or take 
corrective action, or to take other relevant action (s). The Monitor can in this 
regard submit non-binding recommendations. However, beyond this, the Monitor has 
no right to demand from the parties that they act in a specific manner and/or 
refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 
weeks from the date of reference or intimation to it and, should the occasion 
arise, submit proposals for corrective actions for the violation or the breaches 
of the provisions of the agreement noticed by the Monitor. 

(8)  If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 
reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit
 this information directly to the Chief Vigilance Officer, NHIDCL / MD. 

(9) The word 'Monitor' means Independent External Monitor and includes both 
singular and plural forms. 

 
Section 7 Criminal Contractor(s)/charges against violating Bidder(s) / Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any 
employee or a representative or an associate of a Bidder/Contractor, which 
constitutes a criminal offence under the IPC/PC Act, or if the Principal has 
substantive suspicion in this regard, the Principal will forthwith inform the 
same to the Chief Vigilance Officer, NHIDCL/MD. 

 
Section 8 - Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it. The 
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Pact shall expire, in case of the Contractor(s), 3 (three) months after the last 
payment under the Contract is made and in case of the unsuccessful 
Bidder(s), 2 (two) months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 
continue to be valid despite the lapse of this pact as specified above, unless it 
is  discharged/determined by MD of NHIDCL. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the 
completion of the Project and/or the last payment under the Contract having been 
made, if any transgression/violation of the terms of this Pact comes/is brought to the 
notice of the Principal,  it may, subject to its discretion, blacklist and/or exclude such 
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal 
right or remedy so available to the Principal. 

 
Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made 
in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be 
signed by all partners or consortium members. 

(4)  Should one or several provisions of this Agreement turn out to be 
invalid, the remainder of this Agreement shall remain valid and binding. In 
such a case, the parties will strive to come to an Agreement in 
accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be 
read as he/she or his/her, as the case may be. 

 
(For & On behalf of the Principal) (For & On behalf of Bidder/ 

Contractor) 
 

(Office Seal)    (Office Seal) 
 

Place _ 
 

Date _ 
 

Witness 1: 
 

(Name & Address) 
 
 

Witness 2: 
 

(Name & Address) 
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    Section VII 
Additional Conditions 
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ADDITIONAL CONDITIONS 

PREAMBLE:  
 

The Additional Conditions contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 
 

1. Before tendering, the tenderer shall inspect the site of work and shall full acquaint 
himself the above terms and conditions with regard to site, nature of soil, availability of 
material suitable location lor execution of work and time involved in the work (over the 
entire duration of contract) including local conditions that restrictions, obstructions and 
other conditions, as required for satisfactory and timely execution of the work. His rates 
should take into consideration all such factors like supply and storage of materials, man 
and machinery, land etc. and contingencies. No claim whatsoever shall be entertained by 
the NHIDCL on this account. 

2. The contractor must study the specifications and conditions carefully before tendering. 
3. Before the start of the work, the contractor shall submit the program of execution of 

work, get it approved from the Engineer, NHIDCL and strictly adhere the same for the 
timely completion of the project work. 

4. The contractor shall have to make approaches to the site, if so required and keep them in 
good condition for transportation of labour and materials as well as inspection of work by 
the Engineer. Nothing extra shall be paid on this account. 

5. The contractor shall all times carryout work on the highway in a manner creating No 
intolerance in the flow of traffic as per director of Engineer/Employer. 

6. All managements for traffic diversion during construction including maintenance of 
diversion road shall be considered as incidental to the work and contractor's 
responsibility and nothing shall be payable to him in this respect. However, if any new 
diversion road is constructed by the contractor, the same shall be paid separately. 

7. The work shall be caried out in such a manner so as to interfere or effect or disturb either 
works, being executed by other agencies, if any. 

8. Any damage done by the contractor to any existing work shall be made good by him at 
his own cost. 

9. The work shall be caried out in the manner complying in all respect with the requirement 
of relevant byelaws of the local bodies under the jurisdiction of which the work is to be 
executed and nothing extra shall be paid on this account.  

10. For completing the work in time, the contractor might be required to work in trio or more 
shifts including night shifts and no claim whatsoever shall be entertained on this account 
notwithstanding the facts that the contractor will have to pay to the labourers and other 
staff engaged directly or indirectly on the work according to the provision of the law 
regulation and the agreement entered upon and/or extra amount lor any other reason. 

11. The contractor shall make his own arrangements for obtaining electric connection(s) as 
required and make necessary payment directly to the department concerned. The 
Department will however make all reasonable recommendations to the authority 
concerned in this regard.  



Page 82 of 84 
 

12. The contractor or his authorized representative should always be available at the site of 
work to take instructions from Engineer or his authorized representative and ensure 
proper execution of work(s) or work should not be done in the absence of such authorized 
representative. 

13. The structural and other drawings for the work, shall at all times, be properly corrected 
before executing the work.  

14. The contractor shall maintain in good condition all works executed till the completion of 
the entire work allotted to the contractor. 

15. No payment will be made to the contractor for damage caused by raids, or other natural 
calamities during the execution of works and no such claims on this account will be 
entertained. 

16. Royalty at the prevalent rates and all other incidental expenditure shall have to be paid by 
the contractor on all the boulders, metal, earth, sand, bajri etc. collected him for the 
execution of the work direct to the concerned Revenue Authority of the state or central 
Govt. His rates are deemed to include all such expenditure and nothing extra shall be 
paid.  

17. The contactor shall take all necessary measures for the safety of traffic during 
construction period, erect and maintain such barricades, including signs, markings, flags, 
lights and flagman, as necessary at either end of the excavation endangerment are at such 
intermediate points as directed by the Engineer for the propel identification of 
construction area. The Contractor's rate shall include above items of work and nothing 
extra shall be paid to Contractor. He shall be responsible for all damages and accidents 
caused due to negligence on the part. 

18. The contractor shall provide suitable barricading with suitably painted single row of the 
sheets about 3'- 0" wide (90cms) nailed or bolted with wooden poles spaced 2 to 3 metre 
apart and each pole l.6m to 2m long, 8 cm to 10 cm dia. The poles will be embedded to 
mobile iron pedestal rings suitably framed for giving stable support without hindrances to 
the traffic as per direction of the Engineer/NHIDCL. All management (including, watch 
and ward) of barricades shall be the full responsibility of the contractor. The barricade 
shall be removed only after completion of the work or part of the work. The contractor's 
rates which include all above items of work and nothing extra shall be paid to the 
contractor over and above his quoted rates.  

19. The temporary warning lamps shall be installed at all barricades during the hours of 
darkness and kept lit at all times during these hours. 

20. The malba/garbage, removed from the site shall be disposed off by the contractor at any 
suitable place as directed by the Engineer. 

21.  All work and materials brought and left upon the ground by the contractor or by his 
order for the purpose of forming part of the works are to be considered to be. the property 
of the NHIDCL and the same are not to be removed or taken away by the contractor or 
any other person without special license and consent in writing of the Engineer/NHIDCL 
but the NHIDCL is not be in any way responsible for any loss or damaged which may 
happen to or in respect of any such work or materials either by the same being lost or 
damaged by weather or otherwise. 
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22. The contractor will be responsible to provide deep hand pump/tube well at site of work to 
make potable and safe drinking water to labour engaged in execution of work. 

23. The rates for all items of work, unless clearly specified otherwise, shall include the cost 
of all labour. materials dewatering and other inputs involved in the execution of the 
items. If any reason contractor fails to quote his late for any item provided in the schedule 
of quantities it will be assumed that contractor is ready to execute that item free of cost. 

24. Unless otherwise provided in the schedule quantities the rates tendered by the contractor 
shall be all inclusive and shall apply to all heights, depths, leads and lifts. 

25.  The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials. 

26. The nature of work is such that contractor may have to carry out a part of work 
announced not less than Rs.50,000 (Fifty Thousand) or full work on short notice oi 48 
hours from Engineer in writing on site order book through special messenger. Failure to 
comply with the instruction or delay in taking up the work as per schedule issued by 
Engineer shall attract penalty clause as- mentioned in the agreement. In addition, a fine of 
Rs. 1000/- per day for each day of default shall be recovered from the contractor and 
decision of Engineer shall be final, binding and not open to arbitration. 

27. Existing drains, pipes, cables, overhead wires, sewer lines water line and similar services 
encountered in the course of the execution of the work shall be protected against the 
damages by the contractor' The contractors shall not store material or otherwise occupy 
any part of the site in a manner likely to hinder the operation of such services.  

28. The contactor will not have any claim in case of any delay by the Engineer in removal of 
trees or shifting, removing of telegraph (telephone or electric lines (overhead and 
underground), water and sewer lines and other structure etc. if any, which may come in 
the way of the work' However' suitable extension of time can be granted to cover such 
delay. 

29. Stipulated material shall be arranged by the contractor at site of work or all the items 
where such materials are required. 

(i) Tendered price submitted by the bidder are inclusive of all taxes and levies payment 
under. the respective statutes. However, pursuant to the constitution (46th amendment 
Act 1982) it also further tax or levy is imposed by statute, after the date of receipt of 
tenders and the contractor there upon necessarily and properly pays such taxes/levies, 
the contractor shall be reimburse the amount so paid, provided such payment, if any, 
is not in the opinion of Regional Officer-Shillong/Project Director whose decision 
shall be final and binding attributable to delay in execution of the work within the 
control of the contractor'. 

(ii) The contractor shall keep necessary books of account and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the- same 
by a duly authorized representative of the Government and further shall furnish such 
other documents as Engineer may require. 

(iii) The Contractor shall within a period of 30 days of imposition of any further tax or 
levy in pursuant to the constitution of (46th amendment) Act 1982, given a written 
notice thereof to the Engineer that the same is given pursuant to this condition 
together with all necessary information relating thereto. 
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30. Contractor may be required to execute this work under foul position. The decision of the 
Engineer whether the position is foul or not shall be final and the binding of the 
contractor and nothing extra for executing the work in foul position is payable, beyond 
what is provided in the schedule of quantities. 

 
 
 


