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Regional Office – North East of 

National Highways & Infrastructure Development Corporation Limited 

Notice Inviting e-Tender 

(National Competitive Bidding through e-Tendering mode only) 

 
RO-NE/T/R&M/2019/6                                          Date: 01.08.2019 

 

1. National Highways and Infrastructure Development Corporation Ltd. (hereinafter called “the 

Employer”) invites sealed bids in single stage two cover system i.e. the Technical and Financial 

Bids on item rate basis for the following works from the experienced Road/Bridge 

Contractors/firms/organizations excluding those firms who have been declared as non-

performing by MoRT&H/NHAI/NHIDCL or the firms those are blacklisted/debarred for 

specified period by MoRT&H/NHAI/NHIDCL :- 

 

Sr. 

No. 

Name of 

work/Contract 

Package 

Estimated 

Civil Cost 

Put to 

Tender 

(Rs. In 

Lakhs) 

Bids 

Security 

(Rs. In 

Lakhs) 

Time of 

Completion 

Eligibility 

Criteria 

Average 

annual 

turnover 

for last 5 

Years 

(Rs. In 

Lakhs) 

Eligibility Criteria 

as Completed work 

of similar nature 

during last 5 Years 

(Rs. In Lakhs) 

1 

 

Supply and Erection of 

Rubber Bollards at 

Junctions on Udaipur - 

Sabroom section on 

NH-44 from Km 

55.000 to Km 128.712 

(Minor Jn. 71 nos, 

Major Jn. 2 nos.) 

33.12 0.66 4 Months 33.12 

One similar 

Completed work 

not less than the 

amount equal to 

40% of the total 

value of contract 

(Rs. 13.25 Lakhs) 

 

Cost of Bid Documents : Rs. 10,000/- in the form of DD in favour of NHIDCL 

payable at Guwahati (Non-Refundable)  

 

2. Date of Publishing is from 01.08.2019. 

3. The complete BID document can be viewed / downloaded from web portal www.eprocure.gov.in 

from 01.08.2019 to 16.09.2019 (upto 11.00 Hrs. IST).  

4. Bidder must submit its Financial bid and Technical Bid at https://eprocure.gov.in on or before 

16.09.2019 upto1100 hours IST. Bids received online shall be opened on 17.09.2019 (at 1500 

hours IST). 

5. Bid documents can be seen at and downloaded from the website www.nhidcl.com and 

https://eprocure.gov.in Bid documents contain qualifying criteria for bidder, specification, bill of 

quantities, conditions and other details. 

6. The site for the work is available. 

7. Bidder shall submit the following documents. 

i) Copy of PAN Card 

ii) Demand Draft for cost of documents 

iii) Demand Draft/Bank Guarantee for Bid Security 

8. The interested bidder can download the NIT / bidding document from the website  

https://eprocure.gov.in, https://bims.gov.in & www.nhidcl.com 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
https://eprocure.gov.in/
http://www.nhidcl.com/
http://eprocure.gov.in/
http://eprocure.gov.in/
http://www.nhidcl.com/
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9. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as 

per Information Technology Act-2000, to participate in online bidding. This certificate will be 

required for digitally signing the bid. Bidder can get above mentioned digital certificate from 

any approved vendors. The Bidder, who already posses valid (DSC)”Digital Signature 

Certificate” need not to procure new Digital Signature Certificate. 

10. The bidders have to submit their bids online in electronic format with Digital Signature. The bid 

cannot be uploaded without Digital Signature. No proposal will be accepted in physical form.  

11. Bids will be opened online as per time schedule mentioned at Sr. No. 19. 

12. Before submission of online bids, bidder must ensure that scanned copy of all the necessary 

documents have been attached with bid. 

13. The department will not be responsible for delay in online submission of bids whatsoever 

reasons may be. 

14. All the required information for bid must be filled and submitted online. 

15. Bidders should get ready with the scanned copies of cost of documents & Bid Security as 

specified in the tender documents. The original instruments in respect of cost of documents, Bid 

Security and relevant documents will be submitted to the Tenders Inviting Authority by 

Registered post/courier/by hand as per time schedule specified. 

16. The details of cost of documents, Bid Security specified in the tender documents should be the 

same, as submitted online (Scanned copies) otherwise bid will not be accepted. 

17. Bidders can contact the undersigned for any guidance for getting DSC or any other relevant 

details in respect of e-tendering process. 

18. The guidelines for submission of bid online can be downloaded from the website 

www.nhidcl.com & https://eprocure.gov.in. 
19. Schedule of Bidding Process  

The Company shall endeavor to adhere to the following schedule:  

 

S. No Description Period 

1. Date of issue of NIT 01.08.2019 

2. Date of issue of Sale of Tender Documents  01.08.2019 

3. 
Date of close of sale of Tender Documents 
(through online) 

16.09.2019 (upto 1100 Hrs) 

4. Last Date of receipt of pre-bid queries 19.08.2019 (till 1100 hours) 

5. Date of Pre-Bid meeting 20.08.2019 (at 1600 Hrs) 

6. Date of uploading of reply to the pre-bid queries 23.08.2019 

7. 
Date of submission of Tender/Bid (online& hard 
copy) 

16.09.2019 (upto 1100Hrs) 

8. Opening of Technical BIDs at venue 17.09.2019 (1500 Hrs) 

9. 
Date of Uploading of list of Technically Qualified 
Applicants 

To be intimated later 

10. 
Date of Opening of Financial Bids of Qualified 
Applicants 

To be intimated later 

11. Date of issue of letter of award (LOA)  To be intimated later 

12. Validity of Bid 120 Days 

13. 
Submission of Performance Security (PS) and 
Additional Performance Security (APS),  if any 

Within 10 days of receipt of LOA.  

14. Signing of Agreement As per para 32.3 of section-II of ITB  

 

 

 

http://www.nhidcl.com/
http://eprocure.gov.in/


Page 6 of 70 
 

20. Conditional bids would be rejected. 

21. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 

thereof. 

Date: 01.08.2019 

 

 

 

 

Jagat Narayan 
General Manager (P) 

National Highways & Infrastructure Development Corporation Limited. 

Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office  

GNB Road, Ambari, Guwahati-781001 

Email: jag.narayan@gov.in  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:jag.narayan@gov.in
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Section II 

Instructions to Bidders (ITB) 

A. General 
 

1. Scope of Bid 

 

1.1 The Employer (i.e. Managing Director, National Highways & Infrastructure Development 

Corporation ltd.) invites bids for “as described in these documents and referred to as “the 

works”. The name and identification number of the works is provided in the Notice 

Inviting Tender.  

1.2 The successful bidder will be expected to complete the works by the intended completion 

date specified in the Contract data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 

(bidder/tender, bid/tender, bidding/tendering, etc.) are synonymous.  

2. Source of Funds  

2.1 The expenditure on this project will be met by National Highways & Infrastructure 

Development Corporation ltd (NHIDCL). 

3 Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 

prescribed in this document.  

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

by the Central Government, the State Government or any public undertaking, autonomous 

body, authority by whatever name called under the Central or the State Government.  

4 Qualification of the Bidder 

4.1 Deleted  

4.2 All bidders shall furnish the following information and documents with their bids in 

Section-III, Qualification Information.  

a) Scanned copies of Original documents defining the constitution or legal status, place 

of registration, and principal place of business; scanned copy of written power of 

attorney of the signatory of the Bid to commit the  Bidder; & original copy of Written 

Power of Attorney to be submitted in the envelop of physical form.(Pl. Refer clause 

12.2 of ITB) 

b) Scanned copy of total monetary value of civil engineering construction works 

performed for each of the last five years; (2014-15, 2015-16, 2016-17, 2017-2018, 

2018-2019)  

c) Scanned copy of experience certificate in works of a similar nature and size for each 

of the last five financial years (commencing from year 2014-15) with certificates from 

the concerned officer of the rank of Executive Engineer or equivalent;  

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 

construction equipment named in the Appendix to ITB. [Clause 4.4 B(b) (i)] 
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e) Scanned copy of details of the technical personnel proposed to be employed for the 

Contract having the qualifications defined in Appendix to ITB. [Clause 4.4 B(b) (ii)] 

 
f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five years;  

g) Scanned document in support of evidence access to line (s) of credit and availability of 

other financial resource facilities (10 % of Contract value), certified by bankers (not 

more than 3 months old). 

h) Scanned undertaking that the bidder will be able to invest minimum cash upto 25 % of 

contract value of work, during implementation of work. 

i) Deleted  

j) Scanned copy of information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed amount, and 

the present status;  

k) Deleted  

l) Deleted.  

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement 

between two or more than two entities are not allowed.  

4.4 A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

a) Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years 

ending 31st March of the previous financial year, duly certified by Chartered 

Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 

(or as a nominated subcontractor, provided further that all other qualification criteria 

are satisfied) similar works during last five years ending last day of month previous to 

the one in which bids are invited, at least one contract consisting of Road Safety 

engineering works executed in Highway (Road/ or Bridge works)/ Airport runway of 

40% of the value of contract (i.e. Rs. 13.24 Lakhs). 

[The “similar work” constitutes Road Safety engineering works executed on 

National Highways/State Highways (The base year should be considered as 2019-

20)] 

 

(Following escalation factor shall be used to bring the value of such completed works at the 

level of current financial year i.e. 2019-20) 

 

Year Before Multiplying Factor 

One 1.10 

Two 1.21 

Three 1.33 

Four  1.46 

Five 1.61 
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4.4 B. 

a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

i. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects; and  

ii. Such other certificates as defined in Section- III.  

iii. Failure to submit the certificates/documents as specified above shall make the bid 

non-responsive.  

b) Each bidder must demonstrate:  

i. Evidence of availability (either owned or leased or rented) of the key equipments for 

this work as stated in the Appendix to ITB.  

ii. Availability for this work of personnel with qualification & experience as stated in 

the Appendix to ITB.  

c) Deleted. 

d) Deleted. 

 

4.4 C. Deleted  

4.5 Contractors' experience and resources shall not be taken into account in determining the 

bidder's compliance with the qualifying criteria.  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity will be 

calculated as under:  

Assessed Available Bid capacity = (A* N* 2 - B) 

Where, 
A = Maximum value of Road Safety engineering works executed in any one year during the 
last five years (escalation factor as specified in this section shall be used to bring the 
maximum value of Road Safety engineering works to the level of current financial year i.e., 
2018-19) taking into account the completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to 
the level of current financial year i.e., 2019-20) of existing commitments and on-going 
works to be completed during the next 04 months (period of completion of the works for 
which bid is invited) 

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i. Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

ii. Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures 

etc. or debarring from MoRT&H/NHAI/NHIDCL/State PWD work etc.  
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iii. Tampered the bid document in any manner.  

5 One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more 

than one Bid for the same package will cause be disqualified.  

6 Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will, in no case, be responsible or liable for those costs.  

7 Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for construction of 
the Works. The costs of visiting the Site shall be at the Bidder's own expense. He may 
contact the Branch Office of NHIDCL in this regard. 
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Section II 

Instructions to Bidders (ITB) 

 

B.   Bidding Documents (On line) 

 

8 Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 

issued in accordance with Clause 10:  

Volume- I:- 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid  

3. Qualification Information  

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of work 

7. Technical Specifications  

8. Implementation Manual & Maintenance Intervention Levels 

Volume - II:- 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid document) 

8.2 DELETED. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant 

to clause 26 hereof, bids, which are not substantially responsive to the requirements of the 

Bid Documents, shall be rejected.  

9 Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable" includes facsimile) or through e-tender portal at 

the Employer's address indicated in the Notice Inviting Tender. The Employer will respond 

to any request for clarification received earlier than 10 days prior to the deadline for 

submission of bids. Copies of the Employer’s response will be hosted on website or which 

are required in the opinion of the Employer including a description of the enquiry, but 

without identifying its source.  

9.2 Pre-bid meeting 

9.2.1    The bidder or his official representative is invited to attend pre-bid meeting which 

will take place at them Office of General Manager(P), (ProjecGeneral Manager (P), 

National Highways & Infrastructure Development Corporation Limited, 2nd Floor, P.N 

Complex, Gurkhabasti, Agartala-799006.. 

9.1.1 The purpose of the meeting will be to clarify issues and to answer question 

on any matter that may be raised at that stage.  

9.1.2 The bidder is requested to submit any questions in writing or by cable/email 
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so as to reach the Employer not later than one week before the meeting.  

9.1.3 Minutes of the meeting, including the text of the questions rose (without 

identifying the source of the enquiry) and the responses given will be 

transmitted without delay on website. Any modifications of the bid 

documents listed in Clause 8.1, which may become necessary as a result of 

the pre-bid meeting or which are required in the opinion of the Employer 

shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting.  

9.1.4  Deleted 

10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing addenda.  

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on 

NHIDCL e-tendering portal i.e. https://eprocure.gov.in and www.nhidcl.com. Bidders are 

advised to keep them self updated of all the addendums issued on e-tendering portal by 

daily checking the e-tendering portal and, NHIDCL does not assume any responsibility in 

case the bidder fails to do so and does not take any action, if required, with respect any 

relevant addendum.  

10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission 

of bids, in accordance with Clause 20.2. 

http://eprocure.gov.in/
http://www.nhidcl.com/
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Section II 

Instructions to Bidders (ITB) 
 

C. Preparation of Bids 

 

11 Language of Bid 

11.1 All documents relating to the Bid shall be in English. 

12 Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts. 

Part-I - This shall be named Technical Bid and shall comprise of information submitted in 

section-III. 

Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

     Documents to be submitted in physical form must reach the General Manager (P), National 

Highways & Infrastructure Development Corporation Limited. Regional Office, 2nd Floor, 

Agnishanti Business Park, Opp. AGP Office GNB Road, Ambari, Guwahati-781001 or General 

Manager (P), National Highways & Infrastructure Development Corporation Limited, 2nd Floor, 

P.N Complex, Gurkhabasti, Agartala-799006   by 11.00 Hrs on Bid Due Date.  

 

12.2      Though, the scanned copies of following documents is required to be uploaded during 

submission of e-bid on the e-tendering portal, As per clause 12.1 above, however, following 

original documents in physical form shall be submitted in a sealed envelope by 11.00 Hrs on 

the date of submission of bid and addressed to the addressee given in the NIT duly super 

scribed “Name of Work, Bid due date and time”. Name and address of the bidder should also be 

indicated on the envelope.  

a) Bid Security 

b) Bid Document Fee  

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is 

used during e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized 

f) Original experience certificate or notarized copy of certificate duly signed by 

authorized signatory. 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 

part of the bid.  

 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 
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13 Bid Prices 

13.1  The Contract shall be for the whole Works, as described in Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall quote bid prices on appropriate format enclosed as part of tender 

document on e-tender portal i.e. https://eprocure.gov.in. The items for which no rate or 

price is entered by the Bidder will be required to be executed free of cost and shall be 

deemed covered under the other rates and prices in the Bill of Quantities quoted.  

13.3  All duties, taxes including GST, royalties and other levies payable by the Contractor under 

the Contract, or for any other cause, shall be included in the rates, prices, and total Bid 

price submitted by the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment. 

14 Currencies of Bid and Payment 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

15 Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as 

non-responsive.  

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his bid security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of 

his bid security for a period of the extension, and in compliance with Clause 16 in all 

respects. 

16 Earnest Money / Bid Security/ Forfeiture/ Debarment 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount as 

specified in the NIT. (Bank guarantee/ demand draft must be in favour of NHIDCL 

payable at Guwahati. 

16.2 The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of Bank 

Guarantee/Demand Draft only (any other form will not be acceptable) of any scheduled 

commercial bank approved by RBI having a net worth of not less than Rs. 500 crore as 

per the latest annual report of the bank and must be in the name of the Employer. In case of 

foreign bank (issued by a branch in India) the net worth in respect of the Indian operations 

shall only be taken into account. It shall be valid for 45 days beyond the validity of the 

bid. Any bid having bid security for lesser value and shorter validity period shall be treated 

as non-responsive.  

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following 
banks would be accepted:-  16.3  

i. State Bank of India or its subsidiaries,  

ii. Any Indian Nationalized Bank  

iii. IDBI / ICICI Bank  
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI 

or its subsidiaries or any Indian Nationalized Bank. 

http://eprocure.gov.in/
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v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 

500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank 

(issued by a branch in India), the net worth in respect of the Indian operations shall only be 

taken into account. 

 
B. The acceptance of the guarantees shall also be subject to the following conditions:-  

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI 

(presently 9, with effect from 31st March, 2003,).  

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.  

 

16.3 Any bid not accompanied by an acceptable bid security shall be rejected by the Employer as 

non -responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Sub-Clause 15.1 or award of contract package, whichever 

is earlier.  

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Performance Security. 

16.6 The Bid Security/ Earnest Money will be forfeited:  

i. if the Bidder withdraws the Bid after its submission during the period of Bid validity;  

ii. if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; or 

iii. in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

a) Sign the Agreement; and/or  

b) Furnish the required Performance Security.  

16.7  Deleted 

17 Alternative Proposals by Bidders  

17.3 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the 

process of evaluation and the bid will be declared non-responsive.  

18 Format and Signing of Bid  

18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 12 of 

the ITB. 

18.2  DELETED. 

18.3  DELETED. 

18.4 The documents to be submitted in the physical form along with the demand draft for 

fees/security shall be typed or written in ink and shall be signed by a person duly 

authorized to sign on behalf of the bidder. All the pages of the documents as mentioned 

here shall be signed by the person/persons signing the bid. Documents as mentioned here 

shall contain no overwriting, alterations or additions, except those to comply with 

instructions, issued by the employer or as necessary to correct errors made by the bidder, in 

which case such corrections shall be made by scoring out the cancelled portion, writing the 

correction and signing and dating it along with the stamp by the person or persons signing 

the Bid 
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Section II 

Instructions to Bidders (ITB) 

 

D. Submission of Bids 

 

19 Marking of Bids 

19.1  The documents to be submitted in physical form as per clause 12.2 of ITB shall be 

submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top 

left corner. 

19.2 DELETED. 

19.3  DELETED. 

19.4  DELETED. 

19.5 DELETED.  

20 Deadline for Submission of Bids 

Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. The 

Envelope containing “Documents in Physical Form” must also be received by the Employer at 

the address General Manager (P), National Highways & Infrastructure Development Corporation 

Limited. Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office GNB Road, 

Ambari, Guwahati-781001 or General Manager (P), National Highways & Infrastructure 

Development Corporation Limited, 2nd Floor, P.N Complex, Gurkhabasti, Agartala-799006 not 

later than the date and time indicated in the NIT. In the event of the specified date for the 

submission of documents in Physical form being declared a holiday for the Employer, the same 

will be received up to the specified time on the next working day.  

20.1 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and 

the bidders previously subject to the original deadline will then be subject to the new 

deadline.  

21 Late Submission of  Document in Physical Form: 

21.1  Any document in physical form if received by the Employer after the deadline prescribed 

in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such 

bidder shall not be considered.  

22 Modification and Withdrawal of Bids  

22.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 

the Bid Due Date and time as prescribed in Clause 20. 

22.2  DELETED. 

22.3  No bid may be modified after the deadline for online submission of bids.  

22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 

extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant 

to Clause 16. 

22.5  Bidders may modify the prices of their bids before deadline of online submission of bid. 
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Section II 

Instructions to Bidders (ITB) 
 

E. Bid Opening and Evaluation 

 

23 Bid Opening 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 

(except those received late) shall be opened on the date and time mentioned in Notice Inviting 

Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be 

substantially responsive shall be opened on a subsequent date through online process of e-

tendering, which will be notified to such bidders. 

23.1  The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidders’ representatives who choose to attend 

at the time, date and place specified in the NIT. In the event of the specified date for the 

submission of bids being declared a holiday for the Employer, the Bids will be opened at 

the appointed time and location on the next working day.  

23.1.1 DELETED  

23.1.2 DELETED  

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, 

the Employer at the opening as the Employer may consider appropriate, will announce the 

bidders' names and such other details.  

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed 

to those present in accordance with Clause 23.1.  

23.4  

(i) The bids accompanied with valid bid security and bid document fee will be taken up 

for evaluation with respect to the information furnished in Part I of the Qualification 

Information and other bid. 

(ii)  As soon as possible, the Evaluation Committee will finalize the list of responsive 

bidders whose financial bids are eligible for consideration. However, to assist in the 

examination, evaluation of technical bids, the Employer may at his discretion, ask 

any bidder for clarification of his bid, however, no additional documents in support 

of clarification will be entertained.  

23.5 The Employer shall inform the bidders, whose technical bids are found responsive, of the 

date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids.  

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were 

found responsive in accordance with clause 23.5 will be announced. The financial bids of 

only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total 

amount of each bid, pursuant to clause 22 and such other details as the Employer may 

consider appropriate will be announced by the Employer at the time of bid opening. Any 

Bid price, which is not read out and recorded, will not be taken into account in Bid 

Evaluation.  

23.7  The Employer shall prepare the minutes of the opening of the Financial Bids.  
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24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other person not officially concerned with such process until the award to the successful 

Bidder has been announced. Any attempt by a Bidder to influence the Employer’s 

processing of bids or award decisions may result in the rejection of his Bid  

25 Clarification of Bids and Contacting the Employer  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the Bid shall be sought, offered, or permitted.  

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded.  

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders' bid.  

26 Examination of Bids and Determination of Responsiveness  

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 

each Bid  

a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

b) the required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and  

c) is substantially responsive to the requirements of the Bidding Documents. During the 

detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications etc.  

26.2 DELETED.  

26.3 DELETED.  

27 DELETED.  

28 Evaluation and Comparison of Financial Bids  

28.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 26.  

28.2 DELETED  

28.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of 

the Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, the 

Employer may require that the amount of the performance security set forth in Clause 33 be 

increased and an additional performance security of 05 (five) percent may be obtained at the 

expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract.  
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28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected as 

non-responsive.  

29 Price Preference  

29.1 There will be no price preference to any bidder.  
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Section II 

Instructions to Bidders (ITB) 

 

F. Award of Contract 

 

30 Award Criteria  

30.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated Bid Price. 

31 Employer’s Right to Accept any Bid and to Reject any or all Bids  

31.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 

action.  

32 Notification of Award and Signing of Agreement.  

32.1  The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 

called the “Letter of Acceptance”) will state the sum that the Employer will pay to the 

Contractor in consideration of the execution, completion and maintenance of the Works, by 

the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”). 

32.2 The  notification  of  award  (LOA)  will  constitute  the  formation  of  the  Contract,  

subject only to the furnishing of a performance security in accordance with the provisions 

of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished.  

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful.  

33 Performance Security  

33.1  Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security of 5 (five) percent of the Contract Price, 

valid for the period of 28 days after the expiry of defect liability period of 12 (Twelve) 

months plus additional security for unbalanced Bids in accordance with Clause 28.3 of ITB 

and sign the contract. The validity shall account for additional 3 months time to account for 

BG verification, signing of contract and start date. 

33.2 The performance security shall be in the form of a Bank Guarantee in the name of the 

Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB. 

33.3  Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 

constitute sufficient ground for cancellation of the award and forfeiture of the bid security 

and debarment for a period as specified in clause 16.7. 
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34 Advances  - Deleted 

35 Corrupt or Fraudulent Practices  

The Employer will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question 

and will declare the firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract with NHIDCL and any other agencies, if it at any time determines that the 

firm has engaged in corrupt or fraudulent practices in competing for the contractor, or in 

execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

Appendix to ITB 

Instructions to Bidders 

Clause Reference 

 

(1.1) 

The Employer is National Highways & Infrastructure 

Development Corporation Limited, 3rd Floor, PTI Building, 4-

Parliament Street, New Delhi-110001 

(1.1) 

Supply and Erection of Rubber Bollards at Junctions of 

Udaipur-Sabroom Section Km. 55.000 to Km 128.712 of NH-

44 in the state of Tripura  

 

(4.4) 

B) (b) (i) 

Name of the Equipment Quantity 
Tipper/Trucks/Tractor Trolley 2 

Generator set (63/100/250 KVA) 1 

Drill machine for fixing Bollards 2 

Any  other  equipment  required  for  carrying  out  work  as  per  

Ministry’s specification. 

Note: The bidder must upload scanned copy of the documentary 

evidence in support of his owning/leased/ rented of the above 

equipments. In case the bidder proposes to hire or take the above 

equipment on lease, he should, along with the lease/rent agreement, 

attach the proof of ownership of these equipments with the company/ 

entity from whom the equipments are proposed to be hired on lease/ rent.  

(4.4) 

(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience 

will be as follows :  

The Technical Personnel are : 

SL. 

No. 
Personnel Qualification 

Particular Experience 

(minimum 

requirement) 

No. of 

Persons 

1 Project Incharge B.E (Civil) or equivalent  

3 years on highway 

constructions / 

maintenance work. 

1 

2 Site Engineer 
B.E (Civil) + 1Years Exp. 

Or Diploma + 2 Years Exp. 

1 years on highway 

constructions / 

maintenance work 

2 

   Total 3 

 Note: The detailed signed and scanned CV’s of the Key Technical 

Personnel at S. No. 1 signed by the key personnel himself, must be 

uploaded along with the bid. The name and educational qualification of 

other personnel should be given. Non compliance of the above or non 

furnishing of the CV as above. 
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SECTION III 

QUALIFCATION INFORMATION 
 

(To be Filled by Bidder) 
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SECTION III 
 

QUALIFCATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders  

1.1  
a) Year of Constitution 

 

b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 

[Upload scanned copy of original] 

 

c) Place of registration:  

__________________________  

 

d) Principal place of business:  

_________________________   

1.2  Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 

in envelop of physical form]  

 

1.3  Total value of Signages and Road Safety Measures works work performed in the last Five 

years (in Rs. _______ Lakhs) refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant)  

 

 

 

2018-2019------------- 

2017-2018------------- 

2016-2017------------- 

2015-2016------------- 

2014-2015------------- 

 

 

Total ---------------- 

 

Average per year-------------- 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same 

name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

Project 

Name 

Name of the 

Employer * 

Descrip

tion of 

work 

Contract 

No. 

Value of 

Contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period 

completion 

Actual date 

of 

completion 

Remarks 

explaining 

reasons 

for delay 

& work 

1 2 3 4 5 6 7 8 9 

         

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 

Engineer or equivalent & also supply original or certified copy in physical form in envelope) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for subcontractor 
has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission 
(as per Cl 4.6 of the ITB). 
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(i) Existing commitments and on-going works (B)  

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is pending) 
 

Description of 
works 

Place 
& 

State 

Name & 
Address of 
Employer 

Date of issue 
of Letter of 
Acceptance 

(LOA) * 

Value 
Given in 

LOA 

Stipulated 
period for 

completion 

Value of 
Work During 
Completion 

period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 
       
       
       

 

* Upload copy of LOA 

 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakh (enclose the details) 

N = ………………years  

B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity  = AxNx2 – B 

  = Rs. ………. Lakhs 

 

1.5  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B) (b) 

(i)]. The Bidder should list all the information requested below.  

 

Description 

of 

works 

Place 

&  

State 

Contract 

No. 

Name & 

Address  

of  

Employer 

Value of  

Contract 

(Rs Cr) 

Stipulated  

Period of 

Completion 

Value of  

works  

remaining  to 

be completed 

(Rs. Cr) 

Escalation  

factor 

Anticipated  

date of  

completion 

factor 

Escalated  

value of 

remaining 

work during 

completion 

on period of 

work of 

which bids 

are invited 

1 2 3 4 5 6 7 8 9 10 
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Item of Equipment Requirement 

Availability Proposals Page no. of 

the proof 

attached 
Owned/Leased/

rented 
Nos./Capacity Age/Condition 

Tipper/Trucks/Tract

or Trolley 

     

Drill machine for 

fixing Bollards 

     

Generator set 

(63/100/250 KVA) 

     

 

Note:  The bidder must upload the documentary evidence in support of his owning/leased/ rented 

of the above equipments. In case the bidder proposes to hire or take the above equipment on 

lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 

equipments with the company/ entity from whom the equipments are proposed to be hired 

on lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, 

Section -2) of the bid document. 

 

1.6 Qualification and Experience of Key Personnel required for administration and execution of 

the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 

personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).  

 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

Sl. 

No. 
Position Name Qualification 

Total 

Professional 

Experience 

(Years) 

Experience in 

the proposed 

position 

(Years) 

1. Project 

Incharge 

    

2. Site Engineer     

Note: The detailed and signed CV’s of the Key Technical Personnel at S. No. 1 signed by the key 

personnel himself must be uploaded along with the bid. The name and educational 

qualification of other personnel should be given.  

 

1.7 Information on litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 
Employer 

Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing Present 

Status 

1 2 3 4 5 

     

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats 

enclosed hereinafter & also send original copy of Affidavit/Undertakings:  

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY 

OF CREDIT FACILITIES 
 

(Clause 4.2(g) of ITB) 

 

 

BANK CERTIFICATE 

 

This is to certify that M/s…………………………….. is a reputed company `with a good financial 

standing. 

 

If the contact for the work, namely …………………………..is awarded to the above firm, we shall 

be able to provide overdraft/credit facilities to the extent of Rs………………. to meet their 

working capital requirements for executing the above contract during the contract period.  

 

 

 

 

 

------------------------- 

 

 

(Signature)  

Name of Bank Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s___________________________________________ has abandoned any work on 

MoRTH/NHAI/PWD/NHIDCL nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid.  

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by 

MoRTH/NHAI/PWD/NHIDCL to verify this statement or regarding my (our) competence and 

general reputation.  

4. The undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the MoRTH/NHAI/PWD/NHIDCL 

and within the prescribed time.  

 

______________________________ 

 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 
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(To be notarized by Notary) 

 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s 

_______________________________________________ would invest minimum cash up to 25% 

of the value of the work during implementation of the Contract towards the working capital. 
 
 
 
 

 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_____________________  
Name of the Representative 

 

 

__________________________ 

Name of Firm 
 

 

______________________ 

DATE 
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(To be notarized by Notary) 

 

 

UNDERTAKING 

 

 

1 I, the undersigned do hereby undertake that our firm M/s._____________________________ 

agree to abide by this bid for a period of ____________ days after the date fixed for receiving 

the same and it shall be binding on us and may be accepted at any time before the expiration of 

that period. 

 

______________________________ 

 

(Signed by an Authorized Representative of the Firm) 

 

 

 

______________________________ 

 

Name of the Representative 

 

 

 

______________________________ 

 

Name of Firm 

 

 

______________________________ 

 

DATE 

 

 

 

 

 

 

 

 

 

 



Page 33 of 70 
 

 

(On the letter head of the bidder) 
 

 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 

Undertaking 
 

 

I, the undersigned do hereby undertake that our firm 

M/s…………………………………………………………… agree to provide and will deploy 

required equipment as mentioned in the Appendix to ITB of the work 

……………………………………………………………………………………………… further it 

is  certified that the documents submitted as an evidence of availability of the key equipments for 

this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the 

details as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm 

for an appropriate period as decided by NHIDCL. 
 

________________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_______________________ 
Name of the Representative 

 

______________________ 
Name of Firm  

(Seal of the company) 
______________________  

Date 
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(SECTION-IV) 

 

FORMS OF BANK GURANTEES,  

LOA & AGREEMENT 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 

 
To 
 
Executive Director (Projects) 
Regional Office 
National Highways and Infrastructure Development Corporation Ltd. 
2nd Floor, Agnishanti Business Park, Opp AGP Office, GNB Road, 
Ambari, Guwahati, Pin 781001 
 

 

WHEREAS __________________________________________________ (Name of Bidder) 

(hereinafter called the Bidder) wishes to submit his Bid for herein after called “the Bid” KNOW 

ALL MEN by these present that we _______________________ (Name of Bank) 

of______________________  (Name  of  country)  having  our  registered  office  at  

(___________________________ ) (hereinafter called the „Bank‟) are bound unto Executive 

Director (Projects), National Highways & Infrastructure Development Corporation Ltd. (hereinafter 

called “the Employer”) in the sum of the Rs. __________________ (Rupees 

_________________________________) *for which payment can truly be made to the said 

Employer. The Bank bind themselves, their successors and assigns by these present with the 

common seal of the Bank this day __________ of ________ and undertake to pay the amount of 

______________ Rs.____________ to the employer upon receipt of his first written demand 

without the employer having to substantiate his demand. 
 
The conditions of this obligation are: 
 
(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid. 
 

Or 
 
(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during the 
period of Bid validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to 
bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of any 
one of the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of the 
bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any time 
prior to the closing date for submission of the Bidders Notice of which extension to the Bank is 
hereby waived. Any demand in respect of this guarantee should be made on the Bank on or before 
the date of expiry of this guarantee. 

 

This guarantee shall also be operatable at our …………..….. Branch at Guwahati, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
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available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs. ________________ (Rs._________in words) and the guarantee shall remain valid till 
___________________. Unless a claim or a demand in writing is served upon us on or before 
____________ all our liability under this guarantee shall cease. 
 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 73653210000013 

3 Beneficiary Bank Branch  IFSC SYNB0007365 

4 Beneficiary Bank Branch Name Dispur Branch, Guwahati 

5 Beneficiary Bank Address Syndicate Bank, Upasna Complex, Dr. 

R.P Road, Ganeshguri, Dispur, 

Guwahati, Assam- 781006 
 

 

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK _________________ 
 
NAME AND DESIGNATION ___________________________________________________  

EMPLOYEE CODE NUMBER SEAL OF THE BANK _______________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY) 
___________________________________________________________________ 
 
NAME OF THE WITNESS _____________________________________________________ 
 
ADDRESS OF THE WITNESS __________________________________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

Contract Package No: RO-NE/T/R&M/2019/6 
To 
 
Executive Director (Projects) 
Regional Office 
National Highways and Infrastructure Development Corporation Ltd. 
2nd Floor, Agnishanti Business Park, Opp AGP Office, GNB Road, 
Ambari, Guwahati, Pin 781001 

 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description of 
Works) (hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 
you with a Bank Guarantee for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 
the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the contract or 
of the works to be performed there under or of any of the contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 

 

This guarantee shall also be operatable at our …………..….. branch at Guwahati, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs. ________________ (Rs._________in words) and the guarantee shall remain valid 
till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
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S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 73653210000013 

3 Beneficiary Bank Branch  IFSC SYNB0007365 

4 Beneficiary Bank Branch Name Dispur Branch, Guwahati 

5 Beneficiary Bank Address Syndicate Bank, Upasna Complex, Dr. R.P 

Road, Ganeshguri, Dispur, Guwahati, 

Assam- 781006 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 

Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 
 
Date………………………….. 
 

 

In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and denominated 
in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

To, 
General Manager (Projects) 
Regional Office 
National Highways and Infrastructure Development Corporation Ltd. 
2nd Floor, Agnishanti Business Park, Opp AGP Office, GNB Road, 
Ambari, Guwahati, Pin 781001 

e-mail: jag.narayan@gov.in  

 
DESCRIPTION OF WORKS: Supply and Erection of Rubber Bollards at Junctions of 

Udaipur-Sabroom           Section Km. 55.000 to Km 128.712 of 

NH-44 in the state of Tripura  

 

 

 

[Contract Package No.: RO-NE/T/R&M/2019/6] 
  

Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right 

to reject any or all application without assigning any reason. 

 

Thanking you, 

 

 

Yours faithfully, 

 

 

 

 

 

(Authorized Signatory) for and on behalf of 

 

M/s_________________________________ 

 

 

 

mailto:jag.narayan@gov.in
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FORM OF LETTER OF ACCEPTANCE 
 

 
No. …………………………. Dated ……….. 
 

 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 

execution of the work of ………………………………………………. , it is hereby notified that your bid for 
a contract price of Rs…………… (Rupees in words………) has been accepted for and on behalf of 
NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the form 
detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) within 
10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract agreement failing 
which the actions as stipulated in clause-.33.3 of ITB shall be taken. 
 

 
Thanking you,  

Yours faithfully, 
 
 

 
(………………..)  

General Manager (Technical) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 

This agreement made the ______________day of _________________________  
2019_____________________ between the National Highways & Infrastructure Development Corporation 
Ltd., New Delhi (hereinafter called “the Employer” of the one part and _________________ (here in after 
called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders of the execution of certain 

works, viz “Supply and Erection of Rubber Bollards at Junctions of Udaipur-Sabroom 

Section Km. 55.000 to Km 128.712 of NH-44 in the state of Tripura“ AND WHEREAS 

pursuant to the bid submitted by the Contractor, vide letter dated -------------- (here in after referred 

to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 

dated ------------------ accepted the offer submitted by the Contractor for the execution and 

completion of such works and the remedying of any defects thereon, on terms and conditions in 

accordance with the documents listed in para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated --------------- has agreed to 

abide by all the terms of the bid, including but not limited to the amount quoted for the execution of 

Contract, as stated in the bid, and also to comply with such terms and conditions as may be required 

from time to time. 

AND  WHEREAS  pursuant  to  the  bid  submitted  by  the  Contractor  vide  letter dated --

--------------- (hereinafter referred to as the “the Offer”), the employer has by his letter of acceptance 

no.------------------------------------------------------ accepted the offer submitted by the Contractor for 

the execution and completion of such works and the remedying of any defects therein, on terms and 

conditions in accordance in the conditions of particular application and condition included 

hereinafter; 

AND WHEREAS the contractor has agreed to undertake such works and has furnished a 

performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1 In this agreement works and expressions shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to;  

2 The following documents shall be deemed to form and be read and constructed as part of this 

agreement viz.  

a) The Contract Agreement,  

b) Letter of Acceptance, 

c) Notice to proceed with the works, 

d) Contractor's Bid,  

e) Contract Data,  

f) Conditions of Contract including Special Conditions of Contract  

g) Technical Specifications,  

h) Drawings, if any 

i) Scope of work 

j) Bill of Quantities  

k) Any other document listed in the Contract Data.  
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3 The foregoing documents shall be constructed as complementary and mutually explanatory one 

with another. Should any ambiguities or discrepancy be noted then the order of precedence of 

these documents shall subject to the condition of particular applications be as listed above.  

4 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respect with the provisions of the 

contract.  

 

5 the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the contract price or such other 

sum as may become payable under the provisions of the contract at the times and in the manner 

prescribed by the contract.  
 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 

and year first before written, signed, sealed and delivered by the said Employer through his 

Authorized Representative and the said Contractor through his Power of Attorney holder in the 

presence of: 

 

 

Binding Signature of Employer ___________________________________ 

 

For and on behalf of  

National Highways & Infrastructure Development Corporation Ltd. 
3rd   Floor, PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 

 

Binding Signature of Contractor __________________________________ 

 

For and on behalf of _______________________________________________ 

 

 

 

In the presence of In the Presence of 

1. Name: 1. Name: 

 Address:  Address: 

2. Name: 2. Name: 

 Address:  Address: 
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(SECTION-V) 

 

CONDITIONS OF CONTRACT AND 

CONTRACT DATA 
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Section V 

 

CONDITIONS OF CONTRACT 
 

Part I General Conditions of Contract (GCC) and Contract Data 

 

A. General 

 

1. Definitions  

 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but 
keep their defined meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 

Compensation Events are those defined in Clause 41 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 49.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in Clause 2.3. 

 
The Contract Data defines the documents and other information, which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer and includes technical and financial bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 
 

The Defects Liability Period is 12 months calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer for the 
execution of the Contract. 

 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works. The Employer may delegate any or all of its functions to a person or body 
nominated by him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the Engineer by issuing an extension of time after the 
approval from Employer. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 
or biological function. 
 

The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that 
are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Employer, as defined in the Contract Data. 
 
 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer will 
provide instructions clarifying queries about these Conditions of Contract.  
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works).  

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority.   
(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 

 

3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 

4.  Engineer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 
 

5. Delegation 

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities 
to other people except to the Adjudicator, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 
 
 
6. Communications 

 
6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 
 

7. Subcontracting 
    7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations.  
 

   7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 

Contract;   
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b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  

 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer will 
consider the following before according approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified in Contract 
Data..  

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or obligation 
under the Contract and he shall be responsible for the acts, defaults and neglects of any of 
his sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or 
neglects of the Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer whether   

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted.  

8. Other Contractors 

8.1  The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them as 
described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall 
notify the Contractor of any such modification. 

 

9. Personnel 

 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed replacement 
of technical personnel only if their relevant qualifications and experience are substantially equal to 
or better than those of the personnel stated in the Contract Data. If the personnel stated in the 
contract data are not deployed on site by the contractor, it will be treated as a breach of contract and 
action will be taken as per clause 53.  

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the Works in the Contract.  

 

10. Employer's and Contractor's Risks 

 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
 

 

11. Employer's Risks 
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11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 
riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause 
due solely to the design of the Works, other than the Contractor’s design. 
 

12. Contractor's Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which 

arise during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor. 
 
 
13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for events (a) to 
(d), in the amounts and deductibles stated in the Contract Data for the following events which are 
due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials;    
d) Personal injury or death.  

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.  

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be debt due.  

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

13.4 Both parties shall comply with any conditions of the insurance policies.  

 

14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in 
the Contract Data, supplemented by any other information available to him, before submitting the 
bid. 
 

15. Queries about the Contract Data 

15.1 Executing Director will clarify queries on the Contract Data.  

 

16. Contractor to Construct the Works & do maintenance 

16.1 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 
 

 

17. The Works to Be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 
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18. Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and drawings. 
 

18.2 The Contractor shall be responsible for design of Temporary Works.  

 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works.  

 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required.  

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use.  
 

19. Safety 

 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 

 

 

21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 
signing of agreement. 
 

22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with 
the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  

a. The Engineer  
b. The Employer 

 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
  
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 
 

24. Deleted 
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25. ARBITRATION  
 

The procedure for arbitration will be as follows: 

 

(a) In case of Dispute or difference arising between the Employer and a domestic contractor 
relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The 
arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and the 
Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the 
Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators appointed 
by the parties to reach upon a consensus within a period of 30 days from the appointment of 
the arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed by the 
Secretary General of Indian Road Congress.  

 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above 
within 30 days after receipt of the notice of the appointment of its arbitrator by the other party, 
then the Secretary General of Indian Road Congress shall appoint the arbitrator. A certified 
copy of the order of the Secretary General of Indian Road Congress making such an 
appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 
English.  

 

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the acceptance 
of the fee structure given below by both the parties):  

 
 

S.No. Particulars   of   fee  and   other 
charges 

Schedule  Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee 
Rs.15,000/-  per  day  subject  to  a publishing 
the   Award   within   12 months. 12 months 
will be reckoned from the date of first meeting. 

2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. Charges for Publishing/ declaration of 

the Award 
Maximum of Rs.20,000/- 

5. Other expenses (As per actual Against 
bills subject to maximum of the 
prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by train, 

AC car by road. 

(i)   Up to Rs.15,000/- per day (metro cities) 

(ii)  Up to Rs.7,000/- per day (other cities) 

(iii) Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those members 
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who are residing 100kms. Away from place of meeting. 

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered 

as Metro Cities.  

 
However, the expenses incurred by each party in connection with the preparation, presentation, 
etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the employer shall not be withheld, unless they are the subject matter 
of the arbitration proceedings. 

 

 

26 Deleted 

B. Time Control 

 
27. Programme 

 

27.1 The Engineer shall issue the indent of work in stages specifying the time limit for the same as 
and when required. The Contractor shall submit to the Engineer for approval a programme within 
the time stipulated in the Contract Data showing the general methods, arrangements, order, and 
timing for all the activities in the Works, along with monthly cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.  

 

27.3 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals. If the Contractor does not submit an updated Programme within this period, the Engineer 
may withhold the amount stated in the Contract Data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.  

 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events.  

 

 

28. Extension of the Intended Completion Date 

 

28.1 The Engineer shall extend the Intended Completion Date only after the approval of 
NHIDCL if a Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining Works, which would cause the Contractor to incur additional cost.  

 

28.2 The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date.  
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29. Delays Ordered by the Engineer  

 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. Delay/delays totaling more than 30 days will require prior written approval of the 
Employer. 
 

30. Management Meetings  

 
30.1 The Engineer may require the Contractor to attend a management meeting. The business of 
a management meeting shall be to review the plans for the Works.  

 

30.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken shall 
be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all those who attended the meeting. 
 
 

C. Quality Control 

 
31. Identifying Defects  

 

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

 

32. Tests  

 

32.1 The contractor shall be solely responsible for:  
a. Carrying out the mandatory tests prescribed in the documents forming part of 

contract.   
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere.  

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples.  
 

32.3 Subject to further condition in contract data  

 

33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall be of 
very high standard, requiring no major repairs for at least Twelve (12) months after the date of 
completion of works.  

 

33.2 If any defects including shrinkage, cracks, and other faults appear in the work within 
Twelve months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which begins at Completion, and is for 
Twelve months thereafter. The Defects Liability shall be extended for as long as defects remain to 
be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his 
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own cost within the length of time specified by the Engineer’s notice. If the contractor is in default 
the Engineer shall cause the same to be made good by other workmen and deduct the expenses from 
any sums that may be due to the contractor. 
 

34. Uncorrected Defects 

 

34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay this amount. 

 

D. Cost Control 

35. Bill of Quantities 

 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 
 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each item for the work executed.  
 

35.3 Changes in the Quantities  

 

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of Quantities for 
the particular item by more than 25 percent provided the change exceeds 1% of initial Contract 
Price, the Engineer shall adjust the rate to allow for the change. The Engineer shall follow the 
guidelines of the Employer to determine the changed rate.   
35.3.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract 
Price is exceeded by more than 15 percent, except with the Prior approval of the Employer. If 
requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 
breakdown of any rate in the Bill of Quantities.  

 

35.3.3 Change of scope due to six laning or OMT  

 

Deleted 

 

36. Variations 

 

36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 
have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, 
Variations within the scope of the Works he considers necessary or advisable during the progress of 
the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out 
and include them in updated Programmes produced by the Contractor. Oral orders of the Engineer 
for Variations, unless followed by written confirmation, shall not be taken into account. 

 

37. Payments for Variations  

 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 
out such work at the same rate. This shall apply for Variations only up to the limit prescribed in the 
Clause 35. If the Variation exceeds this limit, the rate shall be derived under the provisions of 
clause 37.2 and 37.3 for quantities (higher) exceeding the deviation limit.  
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37.2 For works where Schedule of Rates (SOR) of concerned circle of State’s Public Works 
Department are available shall be applicable for determination of costs. If the rates for Variation are 
not specified in the SOR, the Engineer shall derive the rate from similar items in the Bill of 
Quantities.  

 
37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 
37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be taken. 
As far as possible, the rate analysis shall be based on the standard data book and the current 
schedule of rates of the PWD(NH) division. The decision of the Employer on the rate so 
determined shall be final and binding on the Contractor. 

 

38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast. 

 

39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement of 
the items of work executed.  

39.2 The Engineer shall check the Contractor's monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the month in 
question.  

39.3 The value of work executed shall be determined, based on measurements by the Engineer.  

39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed.  

39.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events.  

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later information.  

39.7 The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a period 
of sixty days as far as possible. 

 

40. Payments  

40.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer 
shall pay the Contractor the amounts Engineer had certified within 14 days of the date of each 
certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed to be covered by other rates and prices in the 
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Contract.  
 
41. Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   

a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of the 
employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The Employer 
will perform such duties in regard to the deduction of such taxes at source as per applicable law.  
 

42.2 All payments will be made in Indian Rupees.  
 

 

43. Price Adjustment - Deleted 

 

43.1. Deleted  

 

43.2. Deleted  

 

44. Security Deposit / Retention Money 

 
44.1 The Employer shall retain security deposit of 6 % (six percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.  

 

44.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defect Liability period is over, and the Engineer has certified that the Defects, 
if any, notified by the Engineer to the Contractor before the end of this period have been corrected.  

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:-   
(a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount   
(b) After the retention money has been deducted to the full value (5% of the Contract Amount).  
 

45. Liquidated Damages  
 
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 

stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined in the 
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Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in the 
next payment certificate. The contractor shall not be paid interest on the over payment of liquidated 
damages. 
 
46. Advance Payment: Deleted  

 

47. Securities  

 

47.1 Subject to further condition in contract data, the Performance Security equal to Five percent 
of the contract price and additional security for unbalanced bids shall be provided to the Employer 
no later than the date specified in the Letter of Acceptance and shall be issued in the form given in 
the Contract Data and by a prescribed bank. The Performance Security shall be valid until a date 
28 days after the expiry of Defect Liability Period and the additional performance security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of 
completion. The validity shall account for additional 3 months time to account for BG verification, 
signing of contract and start date 

 

48. Cost of Repairs 

 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at 
their cost only if the loss or damage arises from the Contractor's acts or omissions. 

 

 

 

 

 

E. Finishing the Contract 

 

49. Completion 

 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
and the Engineer will do so upon deciding that the Works is completed. 
 

50. Taking Over  

 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's 
issuing a certificate of Completion. 
 

51. Final Account  

51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is 
not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
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the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate 
within 56 days of receiving the Contractor’s revised account. 
 

 

52. Operating and Maintenance Manual 

 
52.1 DELETED 
52.2 DELETED 

53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of 
the Contract.  

53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;   

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;   

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;   

d) the Contractor does not maintain a Security, which is required;  

 
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45;   
f) the Contractor fails to provide insurance cover as required under clause 13;   
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, 
“corrupt practice” means offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in Contract execution. 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition.  

 if the Contractor has not completed at least thirty percent of the value of Work required to 
be completed after half of the completion period has elapsed;   

 if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 
period specified; and   

 any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible but in no case later than 7 days.  
 

54. Payment upon Termination  

54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as indicated in the Contract Data. Additional 
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Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Employer.  

 

54.2 Save and except Cl 35.3.3, if the Contract is terminated at the Employer's convenience, the 
Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments outstanding on 
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law.   
In case of termination on account of award of 2 laning work stated in Cl 35.3.3, the Engineer shall 
issue a certificate for the value of work done till termination, less advance payments outstanding, 
less other recoveries due in terms of contract and less taxes due to be deducted at source as per 
applicable law.  
 

55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 
be the property of the Employer for use for completing balance work if the Contract is terminated 
because of the Contractor's default. 
 

 

56. Release from Performance  

 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

 

F. Other Conditions of Contract 
 

57.  Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement 
of all staff and labour, local or others; for their payment, housing, feeding and transport; and for 
compliance with various labour laws/ regulations.  

 

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers 
of the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require.  

 

58. COMPLIANCE WITH LABOUR REGULATIONS 

 

58.1 During the currency of the Contract, the Contractor and his sub Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be notified already or that may be notified under any labour 
law in future either by the State or the Central Government or the local authority. Salient features of 
some of the major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by 
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the competent authority on account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct any money due to the Contractor including from his performance security/ retention money. 
The Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 
the Employer at any point of time. 
 

58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE 

 TO   ESTABLISHMENTS   ENGAGED   IN   BUILDING   AND   OTHER 

 CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: -  The Act provides for compensation 

in case of injury by accident arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  
 

i. Pension or family pension on retirement or death as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the establishments or Contractor 
of Principal Employer if they employ prescribed minimum (say 20) or more contract labour.  

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers.  

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against female 
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employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the 
Act and get these certified by the designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities.  

 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits mployment of 
children below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry.  
 

n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &  
Conditions of Service) Act 1979: - The Act is applicable to an establishmentwhich employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc.  

 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry on 
any building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The Employer of 
the establishment is required to provide safety measures at the building or construction work and 
other welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations 
for workers near the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons or 
more with aid of power or another prescribed minimum (say, 20) or more persons without the 
aid of power engaged in manufacturing process. 
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59. Drawings and Photographs of the Works 

 

59.1 The contractor shall do photography/videography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of the work. No separate payment will be made to the contractor for this.  

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 
he is engaged without the prior approval of the Engineer in writing. No photograph of the works or 
any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be taken 
or permitted to be taken by the Contractor or by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ Videography 
shall be published or otherwise circulated without the approval of the Engineer in writing.  
 

60. The Apprenticeship Act 1961 

 

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 
 
 Clause Reference 

Items marked “N/A” do not apply in this Contract. 

The Employer is:- 

Regional Office – North East 

National Highways and Infrastructure Development Corporation Ltd. 
3rd   Floor,  PTI Building, 
4-Parliament Street, 
New Delhi-110001 
 

[CL.1.1] 

Name of Authorized Representative:- 
General Manager (Projects), Branch Office, National Highways and 
Infrastructure Development Corporation Ltd. 2nd Floor, P.N Complex, 
Gurkhabasti, 
Agartala, Pin 799006 

 

2. The Engineer is :  

Designation: General Manager (Projects) 

Address: Branch Office, National Highways & Infrastructure 

Development Corporation Ltd. 
P.N. Complex, Gurkhabasti,  
Agartala, Tripura- 799006 
 

[CL.1.1] 

3. The intended Completion Date for the whole of the works is 4 

months from start date. 

[CL.1.1, 17&28] 

4. The location of site is given in the Bid notice (SECTION I) [CL.1.1] 

5. The start date shall be reckoned within 15 days after the date of issue 

of the notice to proceed with the work. 

[CL.1.1] 

6. (a) The name and identification number of the  contract is given in 

the table given in Bid Notice (SECTION I) 

[CL.1.1] 

7. (a) The law which applies to the contract is the law of Union of 

India. 

(b) The language of the contract documents is English 

[CL.3.1] 

 

[CL.3.1] 

8. The limit of subcontracting is NIL of initial contract price [CL.7.1] 

9. Schedule of other contractor –NIL [CL.8.1] 

10. Technical Personnel are as given in the ITB (SECTION II) [CL.7.1] 

11. Amount of Insurance are: 

(a) Rupees equivalent to contract price 

(b) Rupees equivalent to 5% of contract price 

(c) Rupees equivalent to 5% of contract price 

(d) Rupees 20 lakhs for multiple incidents 

And deductible as per premium rate. 

[CL.13.1] 

 

12. Site investigation report-NIL 

13. (A) The period for submission of the programme for approval of 

Engineer shall be 21 days from the issue of Letter of 

Commencement. 

(B) (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, Quarterly Indent and Bi-

[CL.14.1] 

[CL.27.1] 
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annual Indent – 3 days before start of week; 7 days before 

start of month; 15 days before start of quarter and 28 days 

before bi-annual period concerned 

(2) Emergent Indents – Within 24 hours 

 

14. Amount to be withheld for delays in submission of updated 

programme: 1% of value of work corresponding to the updated 

programme. 

15. The period for setting up a field laboratory with the prescribed 

equipment relevant to items of work in BOQ is 30 days from the 

days from the date of notice to start work. 

16. (a) Amount of liquidated damages for delay in completion of works 

For whole of work (1/2000)th of the Initial 

Contract Price, rounded off to the nearest 

Thousand, per day.  

For Sectional Completion (wherever specified, in 

item 6 of Contract Data (1/200)th of initial 

contract price for 5 km section, rounded off to the 

nearest thousand per day. 

 

      (b) Maximum limit of liquidated damages for delay in  

 completion of work.  

10 percent of the initial contract price rounded off 

to the nearest thousand. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[CL.45.1] 

 

17. The standard form of Performance Security acceptable to the 

Employer shall be an shall be an unconditional Bank Guarantee of 

the type as presented in the Bidding Documents. 

18. Other fundamental breach is that the contractor has failed to 

complete 75% of value of indented work in any 3 indents issued by 

the Engineer.  

19. The percentage to apply to the value of work not completed 

representing the Employer's additional cost for completing the work 

shall be 20%. 

[CL.47.1] 

 

 

 

[CL.53.2] 

 

 

[CL.54.1] 
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(SECTION-VI) 

 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
 

FLEXIBLE SPRING POSTS & TRAFFIC CONES: 

1. A pre-Qualification warranty for Flexible Spring posts & Traffic cones shall be obtained from 

the Original equipment manufacturer. 

2. Actual warranty for 12 months shall be obtained from the OEM after the work is completed and 

the same document should be submitted during the department post which the payments will be 

released. 

3. The tenderer shall submit Calcoast Test report as per ASTM 4956-16B specification for wok 

zone re-boundable sheeting – 

TYPE IV, having tested the sheeting for following properties by the manufacturer of the sheeting. 

(i) Coefficient of Retro Reflection 

(ii) Day time color & luminance 

(iii) outdoor weathering – 12 MONTHS 

(iv) Colourfastness 

(v) Shrinkage 

(vi) Flexibility 

(vii) Liner Removal 

(viii) Adhesion 

(ix) Impact resistance 

(x) Night time color 

(xi) Fungus resistance 

4.The tenderer should upload all the documents mentioned above during the bid Submission, failing 

which their 

Bid would be disqualified 

 
801 TRAFFIC SIGNS 

 

801.1 GENERAL  

 

801.1 The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified in the 
drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall be in 
accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on the drawings. 
In the absence of any details or for any missing details (for example, chevron signs etc.), the signs 
shall be provided in accordance with international standards and/or as directed by the Engineer. 

 

801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as 
directed by the Engineer. They shall be of retro-reflectorised type and made of micro-prismatic 
type reflective as per IRC:67:2010.  
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801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured retroreflective 
sheeting comprising un metalized microprismatic element material as per IRC:67:2010 or durable 
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, 
as directed by the Engineer.  

 

801.2  Materials 

 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 

 
801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or otherwise as 
directed by the Engineer.  

 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 unless 
otherwise shown on the drawing.  

 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision 
bolts, nuts, etc., shall conform to IS:1364.  

 

801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform to IS:226 
and IS:2062 or any other relevant IS Specifications.  

 

801.2.5. Substrate; Sign panels may be fabricated on aluminium sheet, aluminium composite 
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards 
shall be of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material 
designation 24345 or 1900. Aluminium Composite Panel and other materials shall meet the relevant 
ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 

801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding600mm 
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminum Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size ofthe sign 
and its support and shall be such that it does not bend or deform under prevailing wind and other 
loads. All overhead signs made with Aluminium Composite Material shall be minimum 4 mm 
thick to withstand wind and other loads without deformation. 

 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details(thickness, etc.) 
shall be as per the approved drawings or as directed by the Engineer. 

 

801.3 Traffic Signs having Retro-Reflective Sheeting  
 

801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist of the 

white or coloured sheeting having a smooth outer-surface which has the property of retro-reflection 

over its entire surface. It shall be weather-resistant and show colour fastness. It shall be new and 

unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting or curling 

and shall have negligible shrinkage or expansion. A certificate of having tested the sheeting for co-

efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor weathering and 

its having passed these tests shall be obtained from a Government Laboratory, by the manufacturer 
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of the sheeting. The retro- reflective sheeting shall be either of Engineering Grade material with 

enclosed lens, High Intensity Grade with encapsulated lens or Micro-prismatic Grade retro-

reflective element material as given in Clause below 

 

801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of 
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap and 
water and in dry condition shall have the minimum co-efficient of retro reflection (determined in 
accordance with ASTM D 4956-09) as indicated in Table 800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic 

Grade SheetingA (Candelas per Lux per Square Metre) 
 

Observation 

Angle 

Entrance 

Angle 
white Yellow Orange Green Red Blue Brown 

Florescent 

yellow 

-Green 

Florescent 

yellow 

Florescent 

Orange 

0.1°B -4° 830 620 290 83 125 37 25 660 500 250 

0.1°B +30° 325 245 115 33 50 15 10 260 200 100 
0.2° -4° 580 435 200 58 87 26 17 460 350 175 
0.2° +30° 220 165 77 22 33 10 7 180 130 66 
0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 
1.0° -4° 120 90 42 12 18 5 4 96 72 36 
1.0° +30° 45 34 16 5 7 2 1 36 27 14 

 
A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2).   

B Values for 0.1o observation angles are supplementary requirements that shall apply only 
when specified by the purchaser in the contract or order.  

 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro reflection 
indicated in above Table. At the end of 10 years, the sheeting shall retain at least 80 percent of its 
original retro-reflectance. 

801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either 

be screen-printed or of cut-outs from durable transparent overlay or cut-out from same type of 

reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen printing 

shall be processed and finished with materials and in a manner specified by the sheeting 

manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.) 

and borders shall be cut-out from durable transparent overlay film or cut out from same reflective 

sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the 

manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable 

transparent overlay film shall be covered under the warranty period of the sheeting type, issued by 

the sheeting manufacturer 

801.3.4 For screen-printed transparent coloured areas on white sheeting, the coefficient of retro-

reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 as 

applicable. 

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro-reflective 

sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of non-

reflective sheeting. 
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801.3.5 Color: Unless otherwise specified, the general color scheme and properties shall be 

as stipulated in ASTM 4956-09. The colors shall be durable and uniform in acceptable hue when 

viewed in day light or under normal headlights at night and in inclement weather conditions.  

 

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the 

aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean 

surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner 

recommended by the sheeting manufacturer. The adhesive shall be protected by an easily 

removable liner (removable by peeling without soaking in water or other solvent) and shall be 

suitable for the type of material of the base plate used for the sign. The adhesive shall form a 

durable bond to smooth, corrosion and weather resistant surface of the base plate such that it shall 

not be possible to remove the sheeting from the sign "base in one piece by use of sharp instrument. 

In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in accordance with the 

manufacturer's Specifications. Sheeting with adhesives requiring use of solvents or other 

preparation for adhesive shall be applied strictly in accordance with the manufacturer's instructions.  

 

801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting 

shall have a semi-rigid aluminum backing or materials as per Clause 801.2.5, pre-coated with 

aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of 

material used for the sign and should thoroughly bond with that material.  

 
801. 3.8  Fabrication 

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive the retro-reflective 

sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by acid or hot 

alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth plain 

surface before the application of retro-reflective sheeting. If the surface is rough, approved surface 

primer may be used. After cleaning, metal shall not be handled, except by suitable device or clean 

canvas gloves, between all cleaning and preparation operation and application of reflective 

sheeting/primer. There shall be no opportunity for the substrate to come in contact with grease, oil 

or other contaminants prior to the application of retro-reflective sheeting.  

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is 

unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 

5 mm. Where screen printing with transparent colours is proposed, only butt jointing shall be used. 

The material shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut-

outs to produce legends and borders shall be bonded with the sheeting in the manner specified by 

the manufacturer.  

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten year 

warranty for satisfactory field performance including stipulated retro-reflectance of the retro-

reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity grade and 

a five year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In 

addition, a ten year, seven year and a five year warranty for satisfactory In-field performance of the 

finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and engineering 

grade respectively, inclusive of the screen printed or cut out letters/legends and their bonding to the 

retro-reflective sheeting shall be obtained from the contractor/supplier and submitted to the 
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Engineer. The Contractor/ supplier shall also furnish the LOT numbers and certification that the 

signs and materials supplied against the assigned work meets all the stipulated requirements and 

carry the stipulated warranty and that the contractor/supplier is the authorized converter of the 

particular sheeting: 

All signs shall be dated during fabrication with indelible markings to indicate the start of warranty. 

The warranty shall also cover the replacement obligation by the sheeting manufacturer as well as 

contractor for replacement/repair/restoration of the retro-reflective efficiency. 

A certificate in original shall be given by the sheeting manufacturer that its offered retro-reflective 

sheeting has been tested for various parameters such as co-efficient of retro-reflection, day/night 

time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact resistance, 

specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be carried out by 

a Government Laboratory in accordance with various ASTM procedures and the results must show 

that the sheeting have passed the requirements for all the above mentioned parameters. A copy of 

the test reports shall be attached with the certificate. 

 

801.4 Installation  

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes 

conforming to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow 

Section conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 

constructed as to hold these in a proper and permanent position against the normal storm wind loads 

or displacement by vandalism. Normally, signs with an area up to 0.9 sqm shall be mounted on a 

single post, and for greater area two or more supports shall be provided. Post-end(s) shall be firmly 

fixed to the ground by means of properly designed foundation. The work of foundation shall 

conform to relevant Specifications as specified. 

801.4.2 All components of signs (including its back side) and supports, other than the 

reflective portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with 

two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall 

be painted with protective paint.  

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by 

bolts and washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be 

furred over with a hammer to prevent removal.  

 

801.5 Measurements for Payment  

The measurement of standard cautionary, mandatory and information signs shall be in numbers of 

different types of signs supplied and fixed, while for direction and place identification signs, these 

shall be measured by area in square, metres. 

 

801.6. Rate  

The Contract unit rate shall be payment in full for the cost of making the road sign, including all 

materials, installing it at the site furnishing of necessary test certificates, warranty and incidentals to 

complete the work in accordance with these Specifications. 

Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it 

must be deposited to the PD. 
 

 


