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National Highways & Infrastructure Development Corporation Ltd. 

Notice Inviting e-tender 

Notice Inviting Tender (National Competitive Bidding) 

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 

of India (hereinafter called “the Employer”) hereby invites item rate bids on two bid systems 

through “e-tendering mode” from experienced firms/organizations (hereinafter referred to as 

the “Bidders”) to bid for the works detailed in the table as mentioned below from the eligible 

bidders, excluding those firms who have been declared as non-performing by NHIDCL or the 

firms those are black listed/debarred for specified period by NHIDCL.   

SL. 
No. 

Name of Work 
Name of 

NH 

Estimated 
Civil Cost 

(Rs. In 
Crore) 

 
 

Bid 
Security 
(Rs. In 
Lakh) 

Average 
Annual 

turnover 
for last 5 

years 
(Rs. In 
Lakhs) 

Time of 
Completi

on 

Eligibility 
criteria as 
completed 

work of 
similar nature 
during last 5 
years (Rs. In 

Lakhs) 

1 2 3 4 5 6 7 8 

1 Repair & 
Maintenance of 35 
Km (NH-150) in the 
State of Manipur 
from Yaingangpokpi 
to Finch Corner (Km 
488.125 to Km 
522.86). 
 

 
 
 
 
 
 

150 

 
 
 
 
 
 

 

10.43 

 
 
 
 
 
 

20.86 
At least 
100% of 

the 
estimated 
civil cost. 

12 months 

1. One 
similar 
completed 
work not less 
than amount 
equal to 90% 
of the 
estimated cost. 

   (or) 
2. Two 
similar each 
not less than 
the equal to 
40% of the 
estimated civil 
cost. 

 
Cost of Bid documents 

 
Rs. 5000 /- (through DD in favour of National 
Highways & Infrastructure Development 
Corporation Limited) 
 

Non-Refundable for each contract package 

2. The Scope of Work includesRepair & Maintenance of 35 Km (NH-150) in the State of 

Manipur from Yaingangpokpi to Finch Corner (Km 488.125 to Km 522.86).Detailed 

information regarding the scope of work may be seen in the Bid document.   

3. The detailed tender document can be viewed from the website 
www.nhidcl.com&https://eprocure.gov.in from 22.12.2017 1700 Hrs. to 15.01.2018 upto1400 
Hrs. 

http://www.nhidcl.com/
https://eprocure.gov.in/
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4. The Complete Bid Document can be downloaded with effect from 22.12.2017 1700 Hrs. and 
will be open up to 15.01.2018 upto1400 Hrs at the NHIDCL e-tendering portal free of cost. To 
participate for bidding, bidders have to pay non-refundable document fee of Rs. 5000/- in the 
form of DD or Banker’s cheque drawn on any schedule bank in India in favour of “General 
Manager (P),National Highways & Infrastructure Development Corporation Ltd. Branch 
office:-Imphal, Manipur, Transit Hostel (2nd Floor), Manipur Officer’s Club, Lamphelpat, 

Phone:0385-2416303,Email:nhidclimphal@gmail.com:The 
amendments/clarifications to the bid document if any will be hosted on the above website 
only. 

5. The bid should be submitted online in the prescribed format given in the website. No other 
mode of submission is acceptable. Also no change in format is permissible. 

6. The last date of online submission of the bid is 15.01.2018 upto1400Hrs (as mentioned on 
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical 
Bid and (B) Financial Bid. Technical Bid will be opened on 16.01.2018 at 1600 Hrs at 
National Highways & Infrastructures Development Corporation Limited. Regional Office, 2nd 
Floor, Agnishanti Business Park, Opp. AGP Office, GNB Road, Ambari, Guwahati-781001 
Tel: 0361-2461107, Email: edpnhidclghy1@gmail.com, Date of opening of Financial Bid will 
be intimated later. Representatives of the bidders (maximum of two) who choose to attend 
may attend the online opening of the bids at NHIDCL, Branch Office, Imphal on the date & 
time as mentioned above. However, such representatives shall be allowed to attend the 
opening of the bids only if they produce letter of authority on the letter head of the bidder, at 
the time of opening of bids as mentioned above.  

7. For any clarifications, the following office may be contacted: 
 

Shri Sunil Kumar,  
General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited 
Imphal, Manipur, Transit Hostel (2nd Floor), Manipur Officer’s Club, Lamphelpat 

 Imphal-795004, Phone: 0385-2416303, 

Email:-nhidclimphal@gmail.com 

 
8. Conditional bids would be rejected. 

9. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof.  

 

 

 

 

 

 

 

 

mailto:edpnhidclghy1@gmail.com
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Section II 
Instructions to Bidders (ITB) 

A. General 
1. Scope of Bid  

1.1   The National Highways & Infrastructure Development Corporation Limited (NHIDCL) 

herein after called “the Employer” invites bids for the work of Repair & Maintenance 

of 35 Km (NH-150) in the State of Manipur from Yaingangpokpi to Finch 

Corner (Km 488.125 to Km 522.86) as defined in this document hereinafter referred 

to as “The Works”. The name and identification number of works is provided in the 

Notice Inviting Tender. 

1.2  The successful Bidder will be expected to complete the works by the intended 

 completion date specified in the Contract Data (Part 1 General Conditions of Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their 

 derivatives(bidder/tenderer,bid/tender,bidding/tendering, etc.) are synonymous.   

2. Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
 Development Corporation Ltd (NHIDCL) at “Risk and Cost” of the Contractors. 
.   
3. Eligible Bidders   

3.1  This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification 

 requirements prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

 practices by the Central Government, the State Government or any public undertaking, 

 autonomous body, authority by whatever name called under the Central or the State 

 Government.   

4. Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in 

 Section-III, Qualification Information.  

(a)  Scanned copies of original documents defining the constitution or legal status, place of 

 registration, and principal place of business; scanned copy of written power of 

 attorney of the signatory of the Bid to commit the Bidder; & original copy of written 
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 power of attorney to be submitted in the envelop of physical form. (Pl refer clause 

 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works 

 performed for each of the last three years;  

(c) Scanned copy of experience certificate in works of a similar nature and size for each of 

 the last seven years with certificates from the concerned officer of the rank of 

 Executive Engineer or equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of  

 items  of construction equipment named in the Appendix to ITB.  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the 

 contract having the qualification defined in Appendix to ITB. 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

 Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed amount, and 

the present status; 

(h)  Evidence of access to line(s) of credit and availability of other financial resources 

facilities (10% of Civil Cost put to tender), certified by the Bankers (Not more than 3 

months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash up to 25% of 

contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement 

between two or more than two entities are not allowed.   

4.4  A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

(a)  Achieved an average annual financial turnover (in all classes of civil engineering 

construction works only) equal to the amount indicated in NIT during last five years 

ending 31st March of the previous financial year duly certified by Chartered Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or 
as a nominated subcontractor, provided further that all other qualification criteria are 
satisfied) similar works during last five years ending last day on month previous to the 
one in which bids are invited, at least one contract of Highway (Road/ or Bridge 
Works)/Airport runway of Rs. 4.17 Crores (40% approx.. of the value of Contract) 



10 

 

  
 

[The “similar work” continues construction/maintenance of bituminuous road 
work on National Highways/State Highways (The base year should be considered 
as 2017-18) 

 
 

(Following escalation factor shall be used to bring the value of such completed works at 

the level of current financial year i.e.’ 2017-18). 

 

 

 

 

4.4 B (a)Each bidder must upload the scanned copies of following documents along 

 with the submission of online bidding: 

  (i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

 information furnished with the bid documents is correct in all respects; and   

 (ii) Such other certificates as defined in Section- III.  

  (iii) Failure to submit the certificates/documents as specified above shall make 

 the bid non-responsive.   

 (b) Each bidder must demonstrate:   

 (i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the  

 key equipment for this work as stated in the Appendix to Instruction to Bidder.  

 (ii)Availability for this work of personnel with qualification & experience as stated 

in the Appendix to Instruction to Bidder.   

4.5 Contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria.  

 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under:   
Assessed Available Bid capacity = (A* N* 2 - B)  

 
Where, 
A = Maximum value of Civil Engineering works executed in any one year during 
the last five years (escalation factor as specified in this section shall be used to 
bring the maximum value of civil engineering works to the level of current 
financial year i.e. 2017-18) taking into account the completed as well as works for 
which bid is invited) 
 

Year Multiplying Factor 

2017-18 1.0 

2016-17 1.1 

2015-16 1.21 

2014-15 1.33 

2013-14 1.46 



11 

 

N = Number of years prescribed for completion of the works for which bid is 
invited. 
  
B = Value (escalation factor as specified in this section shall be used to bring 
thevalue to the level of financial year i.e., 2017-18) of existing commitments and 
on-going works to be completed during the next 12 Months (period of completion 
of the works for which bid is invited).  

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

(i)  Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

(ii)  Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. or debarring from NHIDCL/NHAI/MORTH work etc. 

(iii)  Tempered the bid document in any manner. 

5.  One Bid per Bidder   
5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bid for the same package will cause be disqualified.   

6.   Cost of Bidding   
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarize himself with the Site of Works and its surroundings including source of earth, 

water, road aggregates etc. and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder's own expense. He may contact the General 

Manager (Projects) of NHIDCL in this regard.   
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Section II 
Instructions to Bidders (ITB) 

 
B. Bidding Documents (online) 

 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 

issued in accordance with Clause 10:  

Volume- I:-   
1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid   

3. Qualification Information   

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of Work 

7. Technical Specifications 

8. Additional Conditions 

Volume - II:-  

9. Bill of Quantities; (Should be filled in the prescribed format given in the bid document)   

8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of contract, 

contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder's own 

risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected.   

9.  Clarifications on Bid Documents  

9.1  A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at 

the Employer’s address indicated in the Notice Inviting Tender. The Employer will 

respond to any request for clarification received earlier than 5 days prior to the deadline 

for submission of bids. Copies of the Employer's response will be hosted on website or 

which are required in the opinion of the Employer including a description of the enquiry, 

but without identifying its source.  

9.2 Pre-bid meeting 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which 

will take place at the address, venue, time and date as indicated in appendix. 
9.2.2 The purpose of the meeting will be to clarify issues and to answer question on 

any matter that may be raised at that stage.   
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9.2.3 The bidder is requested to submit any questions in writing or by cable so as to 
reach the Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without 
identifying the source of the enquiry) and the responses given will be transmitted 
without delay on website. Any modifications of the bid documents listed in Clause 
8.1, which may become necessary as a result of the pre-bid meeting or which are 
required in the opinion of the Employer shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 and not 
through the minutes of the pre-bid meeting.  

9.2.5 Deleted  
10.   Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing addenda.   

10.2 Any addendum thus issued shall be part of the bidding documents and shall be hosted 

on NHIDCL e-tendering portal. Bidders are advised to keep them self-updated of all 

addendums issued on e-tendering portal by daily checking the e-tendering portal and, 

NHIDCL does not assume any responsibility in case the bidder fails to do so and does 

not take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for 

submission of bids, in accordance with Clause 20.2.   
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Section II 

Instruction to Bidders (ITB) 

C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in   

 Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

12.2 Document to be submitted in physical form must reach the NHIDCL by [1400Hrs] onBid 

Due Date. 

Though the scanned copies of following documents is required to be uploaded during 

submission of e-bid on the e-tendering portal of NHIDCL, As per clause 12.1 above, 

however, following original document in physical form shall be submitted in a sealed 

envelope by 1400Hrs on the date of submission of bid and addressed to the addressee 

given in the NIT duly super scribed “Name of Work, Bid due date and time.” Name and 

address of the bidder should also be indicated on the envelope. 

a) Copy of Acknowledgement for Tender Submission and EMD/Bid Security. 

b) Bid Document Fee. 

c) Deleted 

d) Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 

e) Affidavit duly notarized (as per the format provided in Section III). 

f) Original experience certificate or notarized copy of certificate duly signed by 

authorized signatory. 

g) Undertakings mentioned in Section III (Qualification Information) of this document 

(duly notarized). 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part 

of the bid 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 
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5. Technical Specifications 

 
13.  Bid Prices 
 
13.1 The Contract shall be for the Works as described in Clause1.1 based on the priced Bill 

of Quantities submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 

document on e-tender portal of NHIDCL. The items for which no rate or price is entered 

by the Bidder will be required to be executed free of cost and shall be deemed covered 

under the other rates and prices in the Bill of Quantities quoted. 

13.3 All duties, taxes (except service tax), royalties and other levies payable by the 

Contractor under the Contract, or for any other cause, shall be included in the rates, 

prices, and total Bid price submitted by the Bidder. The service tax shall be reimbursed 

(if applicable) subject to production of proof of such payment by the contractor specific to 

the subject work.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.  All 

payments shall be made in Indian Rupees.   

15.  Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by 

the Employer asnon-responsive.   

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the 

Employer may request that the bidders may extend the period of validity for a specified 

additional period.   The request and the bidder’s responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 

agreeing to the request will  not  be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension, and in 

compliance with Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 

amount as specified in the NIT. (Bank guarantee/ demand draft must be in favour 
of General Manager (P), National Highways & Infrastructure Development 
Corporation Ltd., Imphal) and the BG encashable at Guwahati/Imphal will only be 
considered. 

 
16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Bank 

Guarantee/Demand Draft only (the other form will not be acceptable) of 
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anyscheduled commercial bank approved by RBI having a net worth of not less 
than Rs. 500 crore as per the latest annual report of the bank must be in the 
name of Employer. In case of foreign bank (issued by a branch in India) the net 
worth in respect of the Indian operations shall only be taken into account. It shall 
be valid for 45 days beyond the validity of the bid. Any bid having bid security 
for lesser value and shorter validity period shall be treated as non-
responsive.  

 
A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from 

following banks would be accepted:-   
i. State Bank of India or its subsidiaries,  
ii. Any Indian Nationalized Bank  
ii. IDBI / ICICI Bank   
iii. A Foreign Bank (issued by a branch outside India) with a counter 

guarantee from SBI or its subsidiaries or any Indian Nationalized Bank.   
iv.  Any Scheduled Commercial Bank approved by RBI having a net worth 

of not less than Rs. 500 crores as per the latest Annual Report of the 
Bank. In the case of a Foreign Bank (issued by a branch in India), the 
net worth in respect of the Indian operations shall only be taken into 
account.  

 
B. The acceptance of the guarantees shall also be subject to the following 

conditions:-  

 
i. The capital adequacy of the Bank shall not be less than the norms 

prescribed by RBI (presently 9, with effect from 31
st

 March, 2003).  
 

 ii. The bank guarantee issued by a Cooperative Bank shall not be 
accepted.  

 
16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by 
 the Employer as non-responsive.  
 
16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the 

end of the Bid validity period specified in Sub-Clause 15.1.  

 
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 
 has signed the Agreement and furnished the required Performance Security.  
 
16.6 The Bid Security will be forfeited: 

 a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity;   

 b) if the Bidder does not accept the correction of the bid price, pursuant to 
Clause 27; or  

 
 c) in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to  
 

i. Sign the Agreement; and/or  
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 ii. Furnish the required Performance Security.  
 iii. Does not commence the work within reasonable time of placing of work order. 
 
16.7 Deleted 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the 

process of evaluation and the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of 
the ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The document to be submitted in the physical form along with the demand draft for 
fees/security shall be typed or written in ink and shall be signed by a person duly 
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned 
here shall be signed by the person/persons signing the bid. Document as mentioned 
here shall contain no overwriting, alternation or additions except those to comply with 
instructions, issued by the employer or as necessary to correct errors made by the 
bidder, in which case such corrections shall be made by scoring out the cancelled 
portion, writing the correction and signing and dating it along with the stamp by the 
person or persons signing the Bid. 
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Section II 
Instruction to Bidders (ITB) 

 
D. Submission of Bids 

 
19.  Marking of Bids 

19.1 The document to be submitted in physical form as per clause 12.2 of ITB shall be 

submitted in a sealed Envelope super scribed as “Documents in physical Form” at the 

top left corner. In case of any discrepancy between documents submitted online and 

documents submitted in the physical form, the documents submitted in physical form 

shall prevail over the document submitted through online process. 

19.2 DELETED. 

19.3 DELETED. 

19.4  DELETED. 

19.5  DELETED. 

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date 

&time. The Envelope containing “Documents in Physical Form” must also be 

received by the Employer at the address General Manager (Projects), National 

Highways & Infrastructure Development Corporation Ltd., Imphal, Manipur, 

Transit Hostel (2nd Floor), Manipur Officer’s Club, Lamphelpat, Phone: 0385-

2416303, Email:nhidclimphal@gmail.com not later than the date and time 

indicated in the NIT. In the event of the specified date for the submission of 

documents in Physical form being declared a holiday for the Employer, the 

same will be received up to the specified time on the next working day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

NHIDCL’s e-tendering portal on account of delay in submission at bidder's end. Bidder 

shall ensure that they submit the bid well before the "Due Date & Time of Bid-

Submission". NHIDCL shall not be responsible if bidder is not able to submit the  bid  on  

account  of  failure  in  network/internet  connection  or  any  other technical reason.   
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21.  Late Submission of Document in physical Form. 

21.1 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 

submitted by such bidder shall not be considered. 

22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 

the Bid Due Date and time as prescribed in Clause 20.   

22.2 DELETED.   

22.3 No bid may be modified after the deadline for online submission of bids.   
 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security 
pursuant to Clause 16.   

 
22.5 Bidders may modify the prices of their bids before deadline of online submission of bid.   

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal 
System. Time being displayed on our e-Tendering Portal shall be final and binding on 
bidder and bids have to be submitted by bidders considering this time only and not the 
time as per their location/country. 
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Section II 
Instruction to Bidders 

 
E. Bid Opening and Evaluation 

 
23. Bid Opening 
 

Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids 
received (except those received late) shall be opened on the date and time mentioned in 
Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has 
been determined to be substantially responsible shall be opened on a subsequent date 
through online process of e-tendering, which will be notified to such bidders. 
 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidders‟ representatives who choose to 

attend at the time, date and place specified in the NIT. In the event of the specified date 

for the submission of bids being declared a holiday for the Employer, the Bids will be 

opened at the appointed time and location on the next working day.   

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.  

Thereafter, the Employer at the opening as the Employer may consider appropriate, will 

announce the bidders' names and such other details.   

23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1.   

23.4  (i)The bids accompanied with valid bid security, bid document fee, will be taken up for 
evaluation with respect to the Information furnished in Part I of the Qualification 
Information and other bid. 

 
(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to  assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, ask any 
bidder for clarification of his bid, however,  no  additional  documents  in  support  of  
clarification  will  be entertained.   

 
23.5 The Employer shall inform the bidders whose technical bids are found responsive, of the 

date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids 

were found responsive in accordance with clause 23.5 will be announced.  The financial 

bids of only these bidders will be opened.  The responsive  bidders names,  the  Bid  

prices,  the  total  amount  of  each  bid, pursuant to clause 22 and such other details as 
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the  Employer may consider appropriate will be announced by the Employer at the time 

of bid opening. Any Bid price, which is not read out and recorded, will not be taken into 

account in Bid Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    

24. Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or 

any other person not officially concerned with such process until the award to the 

successful Bidder has been announced. Any attempt by a Bidder to influence the 

Employer's processing of bids or award decisions may result in the rejection of his Bid   

25.  Clarification of Bids and Contacting the Employer   
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of hisBid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but 

no change in the price or substance of the Bid shall be sought, offered, or permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid 

evaluation,  bid  comparison  or  contract  award  decisions  may  result  in  the rejection 

of the Bidders' bid.   

26. Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid.   
(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and  
(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. 

During the detailed evaluation of the “Financial Bids”, the responsiveness of the 

bids will be further determined with respect to the remaining bid conditions, i.e., 

priced bill of quantities, technical specifications etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

28. Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be 

substantially responsive in accordance with Clause 26.   
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28.2 DELETED   

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's/Employer's estimate of the cost of work to be performed under the contract, 

the Employer may require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  After evaluation of the price 

analyses, the Employer may require that the amount of the performance security set 

forth in Clause 33 be increased and an additional performance security of 05 (five) 

percent may be obtained at the expense of the successful Bidder to a level sufficient to 

protect the Employer against financial loss in the event of default of the successful 

Bidder under the Contract.  

28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are 

unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, 

may be rejected as non-responsive.   

29. Price Preference   

29.1 There will be no price preference to any bidder 
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Section II 
Instruction to Bidders (ITB) 

 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid price, provided that such Bidder has been determined 
to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer's 
action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 

called the “Letter of Acceptance”) will state the sum that  the  Employer  will  pay  to  the  

Contractor  in  consideration  of  the  execution, completion and maintenance of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 

called the “Contract Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject only  

to  the  furnishing  of  a  performance  security  in  accordance  with  the provisions of 

Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder after the 

performance security is furnished.   
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32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  will  

promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33.  Performance Security  

33.1  Within 7 (seven) days after receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security of Five percent of the Contract 
Price, valid for the period of 28 days after the expiry of defect liability period of 
12(Twelve) months plus additional security for unbalanced Bids in accordance with 
Clause 28.3 of ITB and sign the contract.  

 
33.2 The performance security shall be either in the form of a Bank Guarantee in the name of 

the Employer, from a Bank as specified in case of bid security in Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  shall  
constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of the bid 
security. 

 
33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the agreement 

at Employer’s office within 10 days of issue of LOA. 
 
34. Advances- Deleted 

35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in computing for 

the contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways & Infrastructure 

Development Corporation Limited/ State PWD and any other agencies, if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for 

the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud 

and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The 
insertions should correspond to the information provided in the Invitation for Bids. 

Instructions to 
Bidders Clause 
Reference 

 

(1.1) The Employer is the “General Manager (Projects), National Highways & 
Infrastructure Development Corporation Ltd ” 

Branch Office: Imphal, Manipur, Transit Hostel (2nd Floor), Manipur 

Officer’s Club, Lamphelpat, Phone: 0385-2416303, 

Email:nhidclimphal@gmail.com, Imphal-795004, 
Email:nhidclimphal@gmail.com 

(1.1) Repair & Maintenance of 35 Km (NH-150) in the State of Manipur 
from Yaingangpokpi to Finch Corner (Km 488.125 to Km 522.86). 
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(4.4) 
B) (b) (i) 

 
Any other equipment required for carrying out work as per Ministry’s 
specification. 
 
Note: The bidder must upload scanned copy of the Documentary evidence 
 in support of his owning/ leased/rented of the above equipment. In 
 case the bidder proposes to hire or take the above equipment on 
 lease, he should along with the lease/rent agreement; attach the 
 proof of ownership of these equipment with the Company/entity 
 from whom the equipment are proposed to be hired on lease/rent. 
 Any conditional evidence of deployment of above equipment or 
 inadequate proof as required for any of the equipment shall make 
 the bid non-responsive and financial bid shall not be opened. 

(4.4. B) (b) (i) The Key equipments to be deployed on contract work 

 Name of the Equipments Quantity 

1 Tipper Truck 6 

2 Motor Grader 1 

4 Front end Loader 2 

5 Smooth Wheeled Roller 2 

6 Vibratory Roller 2 

7 Hot Mix Plant with Electronic Controls (Minimum 40-60 
TPH Capacity) 

1 

8 Paver Finisher with Electronic Sensor 1 

9 Water tanker 2 

10 Bitumen Sprayer 1 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience will 
be as followsper part of work: 
The technical Personnel are: 

Sl No 
Personnel Qualification Particular Experience 

(minimum requirement) 
No of 

Persons 

1 
Project 
Engineer 

B.E (Civil) or equivalent + 8 
years Exp. 

5 years on highway 
construction/maintenance 
work 

1 

2 
Site 
Engineer 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

1 

   Total 2 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at S No 1, signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification of 
other personnel should be given. Noncompliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above 
shall make the bid non responsive and financial bid shall not be opened. 

(7.1) 

The contact person is: 
 
General Manager (Projects) 
NHIDCL, Manipur 
Branch Office: Imphal, Manipur, Transit Hostel (2nd Floor), Manipur 

Officer’s Club, Lamphelpat, Imphal-795001, Phone: 0385-2416303, 

Email:nhidclimphal@gmail.com. 
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(16.1) 
The amount of Bid Security for the package shall be as per package given 
in NIT and must be in favour of “National Highways &Infrastructure 
Development Corporation Ltd.” 

(16.1 & 33.2) 

The bid security shall be in favour of the Employer and may be in one of the 
following forms: 
 

a) Demand Draft from any scheduled Indian Bank or a foreign Bank 
located in India and approved by the Reserve Bank of India (RBI). 

b) Fixed Deposit Receipt, a certificate cheque or an irrevocable letter of 
credit, issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

c) Bank Guarantee issued by the following banks 
(i) State Bank Of India or its subsidiaries 
(ii) Any Indian Nationalized Bank 
(iii) IDBI/ICICI Bank 
(iv) A foreign Bank (issued by a branch outside India) with a counter 

guarantee from SBI or its subsidiaries or any Indian Nationalized 
Banks 

(v) Export Import Bank Of India 
(vi) Any RBI approved scheduled commercial bank having net worth of 

more than Rs 500 Crore as per latest Annual Report of the bank. In 
the case of a foreign Bank (issued by a branch in India), the net 
worth in respect of the Indian operation shall only be taken into 
account and acceptable to Employer. 

 
The acceptance of the Guarantee shall also be subject to the following 
conditions 

(i) The capital adequacy of the Bank shall not be less than norms 
prescribed by RBI (presently 9, with effect from 31st March 
2003,10) 

(ii) The bank guarantee issued by a cooperative Bank shall not be 
accepted. 

(20.1) 

The Employer’s address for the purpose of Bid submission is 
 
Shri Sunil Kumar 
General Manager (Projects) 
NHIDCL, Manipur 
Branch Office: Imphal, Manipur, Transit Hostel (2nd Floor), Manipur 

Officer’s Club, Lamphelpat, , Imphal-795001, Phone: 0385-2416303, 

Email:nhidclimphal@gmail.com. 
 

(12.2 & 20.1) 
The deadline for submission of documents in physical form: 
Date:15/01/2018 
Time: upto1400Hrs 

(20.1) 
The deadline for online submission of e-bid: 
Date:15/01/2018 
Time: upto1400Hrs 

(23.1) 

The date, time and place for opening of the Technical Bids are: 
(A) Technical Bid 

Date:16/01/2018 
Time: 1600Hrs, 
Place:NHIDCL, Regional Office, 2nd Floor, Agnishanti Business Park, Opp. 
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SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposesof post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contractor. 

 

Qualification Information 

1. ForIndividual Bidders   

1.1 (a) Year of Constitution 

      (b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 

in envelop of physical form]  

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs. 
___ Lakhs)refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant) 

 

2015-2016-------------  

2014-2015-------------  

AGP Office, GNB Road, Ambari, Guwahati-781001, Tel: 0361-2461107, 
Email:edpnhidclghy1@gmail.com 
 

(B) Financial Bid (For qualified bidder as) 
To be intimated later 
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2013-2014------------- 

2012-2013------------- 

2011-2012------------- 

 

 

 

Total --------------------   

Average per year       

 

 

1.4 (a) Work performed as prime contractor, work performed in the past as a 
nominated sub- contractor provided further that all other qualification criteria are 
satisfied (in the same name) of a similar nature during the last five years as per ITB 
Clause 4.4A(b). 

 
Project Name   of Description Contract Value of Date Stipulated Actual date Remarks 
Name The of work No. Contract of period   of of explaining 

 Employer*   (Rs. issue completion completion* reasons 
    Crore) of   for delay & 
     work   work 
     order   Completed 
         

* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
Executive Engineer or equivalent & also supply original or certified copy in physical form 
envelop) 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer 
or equivalent of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 

 
 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before the 
last date for bid submission (as per Cl 4.6 of the ITB). 
 

(i) Existing commitments and on-going works (B)  

Description 
of  
works 

Place 
&  
State 

Contract 
No. 

Name & 
Address  
of  
Employer 

Value of  
Contract  
(Rs Cr) 

Stipulated  
Period of 
Completion 

Value of  
works  
remaining  to 
be 
completed  
(Rs. Cr) 

Escalation  
factor 

Anticipated  
date of  
completion 
factor 

Escalated  
value of 
remaining 
work 
during 
completion 
on period 
of work of 
which bids 
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* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer 
or equivalent & also supply original or certified copy of certificate in physical form 
envelop. 
 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 
 
 

Description Place Name & Date of Value Stipulated Value of 
work 

during 
completion 
period of 
work for 

which bids 
are invited 

of works & Address issue of given period for 
 State of Letter of in LOA completion 
  Employer Acceptance   

   (LOA) *   

      

      

      

1 2 3 4 5 6 7 

 

* Upload copy of LOA 
 

 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 

supporting calculation) 
 

A = Rs. …………lakh (enclose the details) 
N = ………………years  

B = Rs. …………lakh (enclose the details) 

Assessed available bid capacity  = AxNx2 – B 
  = Rs. ………. lakhs 
 
1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 

4.4(B)(b) (i)]. The Bidder should list all the information requested below.  
 

 

Item of  Requirement  Availability Proposals Page No 
Equipment No.  Capacity  Owned/Leased Nos./Capacity Age/Condition of the 

      rented   proof 

are invited  

          
          
          
          
          
          

1 2 3 4 5 6 7 8 9 10 
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         attached. 

         
          

          
          

          
         

          
         

         
         

          

          

 
 

Note: The bidder must upload the documentary evidence in support of his owning/leased/ 
rented of the above equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipments with the company/ entity from whom the equipments are 
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per Performa 
Appendix 1.7 (ITB, Section -2) of the bid document. 

 
 

1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical 
datafor technical personnel (Refer also to Cl. 4.2 (e) of Instruction to 
Bidders).  

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

 
Position Name Qualification Total Professional Experience in the 

   Experience proposed position 
   (Years) (Years) 

Project Manager     
     

      Site Engineer     
     

     
     

    Etc.     
 
Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by the 
key personnel he must be uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Noncompliance of the above or non-furnishing of the CV as 
above or conditional deployment of any of the above personnel or proposal to employ lesser 
number of personnel than above shall make the bid non responsive and financial bid shall not 
be opened. 
 
1.7. Information on litigation history in which the Bidder is involved.  

 

Other Party Employer Cause of Dispute Amount involved Remarks showing 
(ies)    Present Status 
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2. Bidders should upload the scanned copy of the following affidavits/ undertakingsas 
per formats enclosed hereinafter & also send original copy of Affidavit:  - 

(i)   Affidavit (it should be on stamp paper attested by Notary Public)  
(ii)  Undertaking regarding minimum investment of cash towards working capital.   
(iii)  Undertaking that the Bids shall remain valid for the period specified in Clause 

15.1.  
 

 

 

 

 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT 

FACILITIES 

(CLAUSE 4.2 (i) OF ITB) 

 

BANK CERTIFICATE 

 

This is to certify that M/s._____________________________ is a reputed company 

with a good financial standing. 

If the contractor for the work, namely____________________ is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 

________________ to meet their working capital requirements for executing the above 

contract during the contract period. 

 

 

___________ 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 

 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct.  

 
2. The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ has 
abandoned any work on National Highways in India nor any contract awarded to 
us for such works have been rescinded, during last five years prior to the date of 
this bid.  

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
NHIDCL to verify this statement or regarding my (our) competence and general 
reputation.  

 
4. The undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 
NHIDCL and within the prescribed time.  

 

_____________________________________  
   (Signed by an Authorized Representative of the Firm) 

 

 

_____________________  
Name of the Representative 

 

 

  ______________________________  
Name of Firm 

 

 

______________________ 

Date 
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To be notarized by Notary 
 
 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s  
_______________________________ ____________________________ would invest 
minimum cash up to 25% of the value of the work during implementation of the Contract 
towards the working capital. 
 
 
 
 

 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 

 

_____________________  
Name of the Representative 

 

 

__________________________ 
Name of Firm 

 

 

______________________ 

DATE 
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm M/s 
______________________________________agree to abide by this bid for a period of  
_________ Days after the date fixed for receiving the same and it shall be binding on us 
and may be accepted at any time before the expiration of that period. 
 

 

____________________________________  
(Signed by an Authorized Representative of the Firm) 

 
 
 
 

_______________  
Name of the Representative 

 

 

__________________ 
         Name of Firm 

 

 

__________________ 
        DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(On the letter head of the bidder) 
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Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 

Undertaking 
 

 

I, the undersigned do hereby undertake that our firm 
 
M/s…………………………………………………………… agree to provide and will deploy 

required equipment as mentioned in the Appendix to ITB of the 

work………………………………………………………………………………………………… further 

it is 

certified that the documents submitted as an evidence of availability of the key equipments for 

this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the 

details as submitted is found at any stage NHIDCL would be at liberty to debarred/blacklist my 

firm for an appropriate period as decided by NHIDCL. 

 
________________________________________  

(Signed by an Authorized Representative of the Firm) 
 

 
_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm  
(Seal of the company) 

______________________  
Date 
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(SECTION-IV) 

 

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF 

APPLICATION (LOA)& AGREEMENT. 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 

 

 
WHEREAS __________________________________________________ (Name of Tenderer) 
(hereinafter called the Tenderer) wishes to submit his tender for maintenance work of NH- 
______ (from Km. ______ to km. ______) in the state/s of____________________ herein after 
called “the Tender” KNOW ALL MEN by these present that we _______________________ 
(Name of Bank) of______________________  (Name  of  country)  having  our  registered  
office  at  (___________________________ ) (hereinafter called the „Bank‟) are bound unto 
the National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the 
Employer”) in the sum of the Rs. __________________ (Rupees 
_________________________________) *for which payment can truly be made to the said 
Employer. The Bank bind themselves, their successors and assigns by these present with the 
common seal of the Bank this day__________ of ________ and undertake to pay the amount 
of ______________ Rs.____________ to the employer upon receipt of his first written demand 
without the employer having to substantiate his demand. 
 
The conditions of this obligation are: 
 
(i)  If the tenderer withdraws his tender during the period of Tender validity specified in the 
Form of Tender. 
 

Or 
 
(ii)  If the Tenderer having been notified of the acceptance of his Tender by the Employer 
during the period of tender validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to 
bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
any one of the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of 
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any 
time prior to the closing date for submission of the Tenders Notice of which extension to the 
Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank 
on or before the date of expiry of this guarantee. 

 
This guarantee shall also be operatable at our …………..….. Branch at Guwahati/Imphal, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be 
made available on demand. In the contingency of this guarantee being invoked and payment 
there under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 
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Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shallremain valid till 
___________________. Unless a claim or a demand in writing is served upon us on or before 
____________ all our liability under this guarantee shall cease. 
 

 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK _________ 
 
NAME AND DESIGNATION ______________________ EMPLOYEE CODE NUMBER SEAL 

OF THE BANK _____________________________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK‟S POLICY) 
___________________________________ 
 
NAME OF THE WITNESS ______________________________________ 
 
ADDRESS OF THE WITNESS ____________________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 
To 
 
National Highways and Infrastructure Development Corporation Ltd. 
Branch Office: Imphal, Manipur, Transit Hostel (2nd Floor), Manipur Officer’s Club, 

Lamphelpat, Imphal-795004,  

Phone: 0385-2416303 

Email:nhidclimphal@gmail.com 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. 
Dated……………….. to execute……………………….. (name of Contract and brief description of 
Works) (Hereinafter called “the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf 
of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 

 
This guarantee shall also be operatable at our …………..….. branch at Imphal, Manipur, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be 
made available on demand. In the contingency of this guarantee being invoked and payment 
thereunder claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid 
till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
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Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 
 
Date………………………….. 
 

 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

 

To 
Shri Sunil Kumar 
General Manager (Projects), 
National Highways & Infrastructure Development Corporation Ltd. 
Branch Office: Imphal, Manipur, Transit Hostel (2nd Floor), Manipur Officer’s Club, 

Lamphelpat, Imphal-795004, Phone: 0385-2416303 

Email:nhidclimphal@gmail.com 

 

DESCRIPTION OF WORKS:Repair & Maintenance of 35 Km (NH-150) in the State 

of Manipur from Yaingangpokpi to Finch Corner (Km 488.125 to Km 522.86). 

Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification, Information, 

Scope of works, etc., for the subject work. We, hereby submit our bid for the subject 

work. 

 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL 

reserves the right to reject any or all application without assigning any reason. 

 

Thanking you, 

 

Yours faithfully, 
 
 

(Authorized Signatory) for and on behalf of  
M/s_____________ 
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FORM OF LETTER OF ACCEPTANCE 
 

 
No. …………………………. Dated ……….. 
 

 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
 
 
 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of 

NHIDCLfor execution of the work of ………………………………………………. , it is hereby 
notified that your bid for a contract price of Rs…………… (Rupees in words………) has been 
accepted for and on behalf of NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the 
form detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees 
inwords………) within 10 days as per provisions of clause 33.1 of ITB of the bid document 
andsign the contract agreement failing which the actions as stipulated in clause 33.3 of ITB shall 
be taken. 
 

 
Thanking you,  

Yours faithfully, 
 
 

 
(………………..)  

   General Manager (Projects 
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FORM OF AGREEMENT 
 

AGREEMENT 
 
This agreementmadeonthe ______________day of_________________________  
2017_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., Guwahati (hereinafter called “the Employer” of the one part and 
_________________ (here in after called “the Contractor”) of the other part. 

 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz……………………………………………… 

 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter 
of acceptance dated ___________ accepted the offer submitted by the Contractor for the 
execution and completion of such works and remedying of any defects thereon, on terms and 
conditions in accordance with the documents listed in para 2 below. 

 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 
 
 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to;  
  

2. The following documents shall be deemed to form and be read and construed as part of 
this agreement viz.  

 
(a) Agreement,  
(b) Letter of Acceptance  
(c)  Notice to proceed with the works  
(d) Contractor's Bid,  
(e) Contract Data,   
(f) Conditions of Contract  
(g) Technical Specifications,  
(h) Drawings, if any   
 (i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
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3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted then the 
order of precedence of these documents shall be subject to the order as listed above 
and interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects with 
the provisions of the contract.  

 
5. the employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the works and remedying of defects therein, the contract price or such 
other sum as may become payable under the provisions of the contract at the times and 
in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 

 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of National Highways & Infrastructure Development Corporation, New Delhi – 
110 001 
 
 

 

Binding Signature of Contractor __________________________________  
For and on behalf of M/s. _________________________________________ 
 

 
In the presence of In the Presence of 
1. Name : 1. Name: 
 Address:  Address: 

2. Name : 2. Name: 
 Address:  Address: 
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(SECTION-V) 

CONDITIONS OF CONTRACT 
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Section V 
Conditions of Contract 

A. General 
1.  Definitions   

1.1  Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings.  Capital initials are 

used to identify defined terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid.   

The Completion Date is the date of completion of the Works as certified by the 

Engineer, in accordance with Clause 13.   

The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in Clause 

2.2.   

The Contract Data defines the documents and other information, which comprise 

the Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and 

subsequent submission of documents to be submitted in the physical form as 
required under the ITB. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 12 months from the date of completion 

certificate issued by the Engineer. 

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  

the Contractor to  carry out the Works. The Employer may delegate any or all of its 

functions to a person or body nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in 
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replacement of the Engineer) who is responsible for supervising the execution of 

the Works and administering the Contract.   

Equipment is the Contractor's machinery and vehicles brought temporarily to the 

Site to construct the Works.   

The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  
for incorporation in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  
electrical, electronic, chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Notice to 
Proceed with the work. 

Temporary Works are works designed, constructed, installed and removed from 

NHIDCL, which varies the works. 
 
A Variation is an instruction given by the Engineer after the approval from 

NHIDCL, which varies the Works.  
 

The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  
install, maintain, and handover to the Employer, as defined in the Contract Data.    
 

2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female  or neuter, and the other way around. Headings have no 
significance. Words have their normal  meaning under the language of the Contract 

unless specifically defined.  The Engineer will provide instructions clarifying queries 
about these Conditions of Contract.   

2.2 The documents forming the Contract shall be interpreted in the following 
order of priority.  

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
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(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

3. Language and Law   
3.1 The language of the Contract and the law governing the Contract are stated 

in the Contract Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties 

and responsibilities to other people except to the Adjudicator, after notifying 

the Contractor, and may cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall 

be effective only when in writing.  A notice shall be effective only when it is 

delivered.   

7. Subcontracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 
 Contract Data, with the prior approval of the Employer in writing. Subcontracting 
 shall not alter the Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is 

named in the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in 

the Contract.  

 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes 
 sub-contracting of any part of the work during execution of the Works, because of 
 some unforeseen circumstances to enable him to complete the Works as per 
 terms of the Contract, the Employer will consider the following before according 
 approval:  
  

a) The Contractor shall not sub-contract the Works more than the limit specified in 
Contract Data.  

b) The Contractor shall not sub-contract any part of the Work without prior consent 
of the Employer. Any such consent shall not relieve the Contractor from any 
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liability or obligation under the Contract and he shall be responsible for the acts, 
defaults and neglects of any of his sub-Contractor, his agents or workmen as 
fully as if they were the acts, defaults or neglects of the Contractor, his agents 
and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer 

whether   
a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 
him in proportion to the quantum of Works to be sub-contracted.  

 

8. Other Contractors 
8.1  The Contractor shall cooperate and share the Site with other Contractors, public
 authorities, utilities, and the Employer between the dates given in the Schedule 
 of Other Contractors, as referred to in the Contract Data. The Contractor shall 
 also provide facilities and services for them as described in the Schedule. The 
 Employer may modify the Schedule of Other Contractors, and shall notify the 
 Contractor of any such modification. 
 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract 

Data or other technical persons approved by the Engineer. The Engineer will 

approve any proposed replacement of technical personnel only if their 

relevant qualifications and experience are substantially equal to or better 

than those of the personnel stated in the Contract Data. If the personnel 

stated in the contract data are not deployed on site by the contractor, it will 

be treated as a breach of contract and action will be taken as per clause 

40.2.   

9.2 If the Engineer asks the Contractor to remove a person who is a member of 

the Contractor's staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the Works in the Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks which this Contract states are 

Contractor's risks.   

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in India, the risks of war, 

hostilities,  invasion, act of foreign enemies, rebellion, revolution, 
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insurrection or military or usurped power, civil war, riot commotion or 

disorder (unless  restricted  to  the  Contractor’s   employees),  and 

contamination  from  any  nuclear  fuel  or  nuclear  waste  or  radioactive  

toxic explosive, or (b) a cause due to solely to the design of the Works, other 

than the Contractor’s design.      

12.  Contractor's Risks   

12.1 All risks of loss of or damage to physical property and of personal injury and 

death,  which  arise  during  and  in  consequence  of  the  performance  of  

the Contract other than the  excepted risks are the responsibility of the 

Contractor.  

13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of defect liability period for 

events (a) to (d), in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks:   

a)  loss of or damage to the Works, Plant and Materials;  
b)  loss of or damage to Equipment; 

c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  
and Equipment) in connection with the Contract; and  

d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in Indian Rupees to rectify the 

loss or damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  

Employer  may  effect  the  insurance  which  the  Contractor  should  have provided and 

recover the  premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be debt due.   

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14. Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
 referred to in the Contract Data, supplemented by any other information available 
 to him, before submitting the bid. 
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15.  Queries about the Contract Data  

15.1 The General Manager (P), NHIDCL, Imphal will clarify queries on contract data. 

16. Contractor to Construct the Works & do maintenance 

 
16.1  The Contractor shall construct, install and maintain the Works in accordance with
 the documents forming part of the contract. 
 
17.  The Works to Be Completed by the Intended Completion Date   

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Programme submitted by the Contractor, as 

updated with the approval of the Engineer, and complete them by the Intended 

Completion Date.  

18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 

specifications and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 

Temporary Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 

contractor shall make necessary arrangements for safety of traffic as the road. 

19.2 All the construction activities are to be performed on the Highways with heavy traffic. For 

the safety of road users, and that of labourer working at site, traffic management 

installations are to be set up by the contractor in accordance with MORT&H clause no. 

112. A schematic figure / arrangement showing various components of traffic 

management installations should be submitted by the contractor to the engineer for his 

approval. 

20. Discoveries 

 

20.1  Anything of historical or other interest or of significant value unexpectedly
 discovered on the Site shall be the property of the Employer. The Contractor 
 shall notify the Engineer of such discoveries and carry out the Engineer's 
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 instructions for dealing with them. 
 

21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on 
 thedate of signing of agreement. 
 

22. Access to the Site 

 
22.1  The Contractor shall allow access to the Site and to any place where work in
 connection with the Contract is being carried out, or is intended to be carried out 
 to the engineer and any person/persons/agency authorized by:  

a. The Engineer 
b. The Employer 

 

23. Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with
 the applicable laws where the Site is located. 
  
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts
 and records relating to the performance of the Contractor and to have them 
 audited by Auditors appointed by the Employer if so required by the Employer. 
 

24.  Deleted 
 
19.   Disputes 
 
19.1 If the Contractor believes that a decision taken by Engineer was either outside the 

authority given to Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Expert within 14 days of the notification 
of the Engineer’s decision. 

25. ARBITRATION  
 

The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed 
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the 
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress 
making such an appointment shall be furnished to each of the parties.  
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(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  

 
 

S. No. Particulars   of   fee  and   other 
charges 

Schedule  Amount payable per 
Arbitrator/ per case 

1. Arbitrator fee Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 
2. Reading Charges Rs.15,000/- 

3. SecretarialAssistanceand Incidental 
Charges (telephone, fax, postage etc.) 

Rs.20,000/- 

4. Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other 
cities) 
(iii)Rs.3,000/-   per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for 
those members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities. 

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 

 

26 Deleted 
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B. Time Control 

27. Programme 

27.1 The Engineer shall issue the indent of works in stages specifying the time limit for the 

same as and when required. The contractor shall submit to the Engineer for approval a 

programme whining the time stipulated in the contract data showing the general methods, 

arrangements, order, and timing for all the activities in the works, along with monthly cash 

flow forecasts. 

27.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequences of the activities. 

 
27.4 The contractor shall submit to the engineer, for approval, an updated programme at 

intervals no longer than the period stated in the Contract Data. If the contractor does not 
submit an updated programme within this period, the engineer may withhold the amount 
stated in the contract data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue programme has been 
submitted. 

 
27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. 

The contractor may revise the programme and submit it to the engineer again at any 
time. A revised programme is to show the effect of variations and compensation events. 

 
28.  Extension of Completion Date   

28.1 The  Engineer  shall  extend  the  Completion  Date in case full justification exists,  only  
after  the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking  steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. No price variation will be payable 
during the extended period. 

 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for  a  decision  

upon  the  effect  of  a  Compensation  Event  or  Variation  and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new Indented 

Completion Date.  

29. Delays Ordered by the Engineer  

 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any
 activity within the Works. Delay/delays totaling more than 30 days will require 
 prior written approval of the Employer. 
 

30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The 
 business of a management meeting shall be to review the plans for the Works.  
30.2 The Engineer shall record the business of management meetings and provide 
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 copies of the record to those attending the meeting. The responsibility of the 
 parties for actions to be taken shall be decided by the Engineer either at the 
 management meeting or after the management meeting and stated in writing to 
 all those who attended the meeting. 
 

C. Quality Control 

Identifying Defects  

 

31.1  The Engineer shall check the Contractor's work and notify the Contractor of any
 Defects that are found. Such checking shall not affect the Contractor's 
 responsibilities. The Engineer may instruct the Contractor to search for a Defect 
 and to uncover and test any work that the Engineer considers may have a 
 Defect. 
 

32. Tests  
 

32.1 The contractor shall be solely responsible for:   
a. Carrying out the mandatory tests prescribed in the documents forming 

part of contract.   
b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere.  
 

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
 Specification to check whether any work has a Defect and the test shows that it 
 does, the Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  
 

33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road 
 shall be of very high standard, requiring no major repairs for at least Twenty four 
 (24) months after the date of completion of works.  
 
33.2 If any defects including shrinkage, cracks and other faults appear in the work 
 within Twenty four months of “Taking over” certificate, the Engineer shall give 
 notice  to the  Contractor of any defects before the end of the Defects Liability 
 Period, which begins at Completion, and is for Twenty four months thereafter. 
 The Defects Liability shall be extended for as long as defects remain to be 
 corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified 
 defect at his own cost within the length of time specified by the Engineer’s notice. 
 If the contractor is in default the Engineer shall cause the same to be made good 
 by other workmen and deduct the expenses from any sums that may be due to 
 the contractor. 
 
34. Uncorrected Defects 
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34.1  If the Contractor has not corrected a Defect/completed the work, to the
 satisfaction of the Engineer, within the time specified in the Engineer's notice, the 
 Engineer will assess the cost of having the Defect corrected/completed, and the 
 Contractor will pay this amount. 

 

D. Cost Control 

35. Bill of Quantities 

 
35.1  The Bill of Quantities shall contain items for the construction, installation, testing,
 and commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
 paid for the quantity of the work done at the rates in the Bill of Quantities for each 
 item for the work executed.  
 
35.3 Changes in the Quantities  

 

35.3.1 Deleted 
  
35.3.2 Deleted  
 
35.3.3 Deleted 
 

36. Variations 

 

36.1  The Engineer shall, having regard to the scope of the Works and the sanctioned
 estimated cost, have power to order only after approval from NHIDCL / as per 
 NHIDCL guidelines, in writing, Variations within the scope of the Works he 
 considers necessary or advisable during the progress of the Works. Such 
 Variations shall form part of the Contract and the Contractor shall carry them out 
 and include them in updated Programmes produced by the Contractor. Oral 
 orders of the Engineer for Variations, unless followed by written confirmation, 
 shall not be taken into account. 
 

37. Payments for Variations  

 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 

 shall carry out such work at the same rate. This shall apply for Variations only up 

 to the limit prescribed in the Clause 35. If the Variation exceeds this limit, the rate 

 shall be derived under the provisions of clause 37.2 and 37.3 for quantities 

 (higher) exceeding the deviation limit.  

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer 

 shall derive the rate from similar items in the Bill of Quantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in  
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 Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of  
 Variation work, inform the Engineer the rate which he proposes to claim, 
 supported by analysis of the rates. The Engineer shall assess the quotation and 
 determine the rate based on prevailing market rates within one month of the 
 submission of the claim by the Contractor and approval from NHIDCL will be 
 taken. As far as possible, the rate analysis shall be based on the standard data 
 book and the current schedule of rates of the district public works division. The 
 decision of the Employer on the rate so determined shall be final and binding on 
 the Contractor 

 

38. Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer with
 an updated cash flow forecast. 

 

39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer fortnightly statements of the value of 

 the work executed less the cumulative amount certified previously supported with 
 detailed measurement of the items of work executed.  

 
39.2 The Engineer shall check the Contractor's fortnightly statement within 7 days and 

 certify the amount to be paid to the Contractor after taking into account any credit 
 or debit for the month in question.  

 
39.3 The value of work executed shall be determined, based on measurements by the 

 Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the 

 items in the Bill of Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and 

 Compensation Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate 

 or reduce the proportion of any item previously certified in any certificate in the 
 light of later information.  

 

39.7  The final bill shall be submitted by the contractor within 30 days of the actual
 date of completion of the work; otherwise the Engineers certificate of the 
 measurement and of the total amount payable for work accordingly shall be final 
 and payment made accordingly within a period of sixty days as far as possible. 
 

40. Payments  

 

40.1 Payments shall be adjusted for deductions for advance payments (if any), 
 security deposit, other recoveries in terms of the Contract and taxes at source, as 
 applicable under the law. The Employer shall pay the Contractor the amounts 
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 Engineer had certified within 15 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified 
 by the Engineer.  

 

40.3 Items of the Works for which no rate or price has been entered in the Bill of 

 Quantities, will not be paid for by the Employer and shall be deemed to be 

 covered by other rates and prices in the Contract.  

41.  Compensation Events 
  

41.1 The following shall be Compensation Events unless they are caused by the Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
 Completion Date, the Intended Completion Date shall be extended. The Engineer shall 
 decide whether and by how much the Intended Completion Date shall be extended after 
 the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
 interests are adversely affected by the Contractor not having given early warning or not 
 having cooperated with the Engineer/Employer.  
 
42. Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of all taxes that the 
Contractor will have to pay for performance of this contract. The Employer will perform such 
duties in regard to the deduction of such taxes at sources as per applicable law. All payments 
shall be made in Indian Rupees. 
 
42.2  All payments will be made in Indian Rupees.  
 

43. Price Adjustment - Deleted 

 

43.1. Deleted  
 
43.2. Deleted  
 
44. Security Deposit / Retention Money 

 
44.1  The Employer shall retain security deposit of five percent of the amount from each 
 payment due to the Contractor until Completion of the whole of the Works.  

 
44.2  The security deposit/retention money and the performance security will be released to 
 the Contractor when the Defect Liability period is over, and the Engineer has certified 
 that the Defects, if any, notified by the Engineer to the Contractor before the end of this 
 period have been corrected.  

 
44.3  If the contractor so desires then the Security Deposit/retention money can be released 
 on submission of unconditional Bank Guarantee at the following two stages:-   
(a)   At a point after the progress of work in financial term (gross value of work done) has 
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 reached 50% of the contract amount   
(b)   After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  
 
45. Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof  

  stated in the Contract Data for each day that the Completion Date is later than the  
  Intended Completion Date. The total amount of liquidated damages shall not exceed the  
  amount defined in the Contract Data. The Employer may deduct liquidated damages  
  from payments due to the Contractor. Payment of liquidated damages shall not affect the 
  Contractor's other liabilities. 

 
45.2  If the Intended Completion Date is extended after liquidated damages have been paid,

 the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
 adjusting in the next payment certificate. The contractor shall not be paid interest on the 
 over payment of liquidated damages. 
 
46.  Advance Payment: Deleted  

 

47.  Securities  

 

47.1  Subject to further condition in contract data, the Performance Security equal to
 ten percent of the contract price and additional security for unbalanced bids shall 
 be provided to the Employer no later than the date specified in the Letter of 
 Acceptance and shall be issued in the form given in the Contract Data and by a 
 prescribed bank. The Performance Security shall be valid until a date 28 days 
 after the expiry of Defect Liability Period and the additional performance security 
 for unbalanced bids shall be valid until a date 28 days from the date of issue of 
 the certificate of completion. The validity shall account for additional 3 months 
 time to account for BG verification, signing of contract and start date. 

 

48. Cost of Repairs 

 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works
 between the Start Date and the end of the Defects Liability Period shall be 
 remedied/ rectified by the Contractor at their cost if the loss or damage arises 
 from the Contractor's acts or omissions. 
 

E. Finishing the Contract 
 

49. Completion 

 
49.1  The Contractor shall request the Engineer to issue a certificate of Completion of
 the Works, and the Engineer will do so upon deciding that the Works is 
 completed. 
 

50. Taking Over  

 
50.1  The Employer shall take over the Site and the Works within seven days of the
 Engineer's issuing a certificate of Completion. 
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51. Final Account  
51.1  The Contractor shall supply to the Engineer with a detailed account of the total
 amount that the Contractor considers payable under the Contract before the end 
 of the Defects Liability Period. The Engineer shall issue a Defects Liability 
 Certificate and certify any final payment that is due to the Contractor within 56 
 days of receiving the Contractor's account if it is correct and complete. If it is not, 
 the Engineer shall issue within 56 days a schedule that states the scope of the 
 corrections or additions that are necessary. If the Final Account is still 
 unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
 amount payable to the Contractor and issue a payment certificate within 56 days 
 of receiving the Contractor’s revised account. 
 

 

52. Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, 
 the Contractor shall supply them within 28 days from date of issue of certificate of 
 completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated 
 date or they do not receive the Engineer's approval, the Engineer shall withhold 
 the amount equal to Rs. 5 lakhs from payments due to the Contractor.  
 

53. Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a 
 fundamental breach of the Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to the 
 following:  

a) The Contractor stops work for 28 days when no stoppage of work is shown on 
the current Programme and the stoppage has not been authorized by the 
Engineer;  

 

b) The Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation;  

 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer;  

 

d) The Contractor does not maintain a Security, which is required;  

e) The Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of liquidated damages can be paid, as defined in 
clause 45;  

 

f) The Contractor fails to provide insurance cover as required under clause 13;  
 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
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fraudulent practice in competing for or in executing the Contract. For the purpose 
of this clause, “corrupt practice” means offering, giving, receiving, or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in Contract execution. “Fraudulent Practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish 
bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

 

h) If the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed;  

 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and  

 
j) Any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 
 convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make 
 the Site safe and secure, and leave the Site as soon as reasonably possible but 
 in no case later than 7 days.  
 

54. Payment upon Termination  

 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
 Contractor, the Engineer shall issue a certificate for the value of the work done 
 and Materials ordered less advance payments received up to the date of the 
 issue of the certificate and less the percentage to apply to the value of the work 
 not completed, as indicated in the Contract Data. Additional Liquidated Damages 
 shall not apply. If the total amount due to the Employer exceeds any payment 
 due to the Contractor, the difference shall be a debt payable to the Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 
 convenience, the Engineer shall issue a certificate for the value of the work done, 
 the reasonable cost of removal of Equipment, repatriation of the Contractor's 
 personnel employed solely on the Works, and the Contractor's costs of protecting 
 and securing the Works and less advance payments outstanding on the date of 
 the certificate, less other recoveries due in terms of the Contract, and less taxes 
 due to be deducted at source as per applicable law.   
 In case of termination on account of award of 4 laning work stated in Cl. 35.3.3, 
 the Engineer shall issue a certificate for the value of work done till termination, 
 less advance payments outstanding, less other recoveries due in terms of 
 contract and less taxes due to be deducted at source as per applicable law.  
 

55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
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 be deemed to be the property of the Employer for use for completing balance 
 work if the Contract is terminated because of the Contractor's default. 
 

56. Release from Performance  

 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
 outside the control of the Employer or the Contractor, the Engineer shall certify 
 that the Contract has been frustrated. The Contractor shall make the Site safe 
 and stop work as quickly as possible after receiving this certificate and shall be 
 paid for all work carried out before receiving it and for any work carried out 
 afterwards to which a commitment was made. 
 

F. Other Conditions of Contract 
 

57.  Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
 engagement of all staff and labour, local or others; for their payment, housing, 
 feeding and transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return 
 in detail, in such form and at such intervals as the Engineer may prescribe, 
 showing the staff and the numbers of the several classes of labour from time to 
 time employed by the Contractor on the Site and such other information as the 
 Engineer may require.  
 

58. COMPLIANCE WITH LABOUR REGULATIONS 

 

58.1  During the currency of the Contract, the Contractor and his sub contractors shall
 abide at all times by all existing labour enactments and rules made thereunder, 
 regulations, notifications and bye laws of the State or Central Government or 
 local authority and any other labour law (including rules), regulations, bye laws 
 that may be notified already or that may be notified under any labour law in future 
 either by the State or the Central Government or the local authority. Salient 
 features of some of the major labour laws that are applicable to construction 
 industry are given below. The Contractor shall keep the Employer indemnified in 
 case any action is taken against the Employer by the competent authority on 
 account of contravention of any of the provisions of any Act or rules made there 
 under, regulations or notifications including amendments. If the Employer is 
 caused to pay or reimburse, such amounts as may be necessary to cause or 
 observe, or for non-observance of the provisions stipulated in the 
 notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
 the part of the Contractor, the Engineer/Employer shall have the right to deduct 
 any money due to the Contractor including from his performance security/ 
 retention money. The Employer/Engineer shall also have right to recover from 
 the Contractor any sum required or estimated to be required for making good the 
 loss or damage suffered by the Employer. The employees of the Contractor and 
 the Sub-Contractor in no case shall be treated as the employees of the Employer 
 at any point of time. 
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58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO   
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK. 

a) Workmen Compensation Act 1923: -  The Act provides for compensation 

 in case of injury by accident arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee underthe
 Act on satisfaction of certain conditions on separation if an employee has 
 completed the prescribed minimum years (say, five years) of service or more or 
 on death the rate of prescribed minimum days‟ (say, 15 days) wages for every 
 completed year of service. The Act is applicable to all establishments employing 
 the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Providesfor
 monthly contributions by the Employer plus workers at the rate prescribed (say, 
 10% or 8.33%). The benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other
 benefits to women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
 certain welfare measures to be provided by the Contractor to contract labour and 
 in case the Contractor fails to provide, the same are required to be provided, by 
 the Principal Employer by Law. The principal Employer is required to take 
 Certificate of Registration and the Contractor is required to take license from the 
 designated Officer. The Act is applicable to the establishments or Contractor of 
 Principal Employer if they employ prescribed minimum (say 20) or more contract 
 labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than theMinimum
 Wages fixed by appropriate Government as per provisions of the Act if the 
 employment is a scheduled employment. Constructions of buildings, roads, 
 runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wagesare to 
 be paid, when it will be paid and what deductions can be made from the wages of 
 the workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equalwages
 for work of equal nature to male and female workers and for not making 
 discrimination against female employees in the matters of transfers, training and 
 promotions etc.  
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishment 
 employing prescribed minimum (say, 20) or more workmen. The Act provides for 
 payments of annual bonus within the prescribed range of percentage of wages to 
 employees drawing up to the prescribed amount of wages, calculated in the 
 prescribed manner. The Act does not apply to certain establishments. The newly 
 set-up establishments are exempted for five years in certain circumstances. 
 States may have different number of employment size. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and
 procedure for resolution of industrial disputes, in what situations a strike or lock-
 out becomes illegal and what are the requirements for laying off or retrenching 
 the employees or closing down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
 establishments employing prescribed minimum (say, 100, or 50). The Act 
 provides for laying down rules governing the conditions of employment by the 
 Employer on matters provided in the Act and get these certified by the 
 designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registrationof
 trade unions of workmen and Employers. The Trade Unions registered under the 
 Act have been given certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
 employment of children below 14 years of age in certain occupations and 
 processes and provides for regulations of employment of children in all other 
 occupations and processes. Employment of child labour is prohibited in building 
 and construction industry.  
 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &  
 Conditions of Service) Act 1979: - The Act is applicable to an establishment
 which employs prescribed minimum (say, five) or more inter-state migrant 
 workmen through an intermediary (who has recruited workmen in one state for 
 employment in the establishment situated in another state). The Inter-State 
 migrant workmen, in an establishment to which this Act becomes applicable, are 
 required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
 expenses from home up to the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment 
 and Conditions of Service) Act 1996 and the Cess Act of 1996: -All the 
 establishments who carry on any building or other construction work and 
 employs the prescribed minimum (say, 10) or more workers are covered under 
 this Act. All such establishments are required to pay cess at the rate not 
 exceeding 2% of the cost of construction as may be modified by the Government. 
 The Employer of the establishment is required to provide safety measures at the 
 building or construction work and other welfare measures, such as canteens, 
 first-aid facilities, ambulance, housing accommodations for workers near the 
 work place etc. The Employer to whom the Act applies has to obtain a 
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 registration certificate from the Registering Officer appointed by the Government.  

 
p)  Factories Act 1948: - The Act lays down the procedure for approval of plans

 before setting up a factory, health and safety provisions, welfare provisions, 
 working hours, annual earned leave and rendering information regarding 
 accidents or dangerous occurrences to designated authorities. It is applicable to 
 premises employing the prescribed minimum (say, 10) persons or more with aid 
 of power or another prescribed minimum (say, 20) or more persons without the 
 aid of power engaged in manufacturing process. 

 

59. Drawings and Photographs of the Works 

 

59.1 The contractor shall do photography/videography of the site firstly before the start 
 of the work, secondly mid-way in the execution of different stages of work and 
 lastly after the completion of the work. No separate payment will be made to the 
 contractor for this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works 
 on which he is engaged without the prior approval of the Engineer in writing. No 
 photograph of the works or any part thereof or plant employed thereon, except 
 those permitted under clause 59.1, shall be taken or permitted to be taken by the 
 Contractor or by any of his employees or any employees of his sub-Contractors 
 without the prior approval of the Engineer in writing. No photographs/ 
 Videography shall be published or otherwise circulated without the approval of 
 the Engineer in writing.  
 

60. The Apprenticeship Act 1961 

 

60.1  The Contractor shall duly comply with the provisions of the Apprenticeship Act
 1961 (III of 1961), the rules made there under and the orders that may be 
 issued from time to time under the said Act and the said Rules and on his failure 
 or neglect to do so he shall be subject to all liabilities and penalties provided by 
 the said Act and said Rules. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



68 

 

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

1 

The Employer is :- 

Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament 
Street, New Delhi 
 

[Cl.1.1] 
 
 

Name of Authorized Representative:- 
Shri Sunil Kumar 
General Manager (Projects) 
NHIDCL, Manipur 
Branch Office: Imphal, Manipur, Transit Hostel (2nd Floor), 
Manipur Officer’s Club, Lamphelpat,, Imphal-795004, 
Phone: 0385-2416303 
Email:nhidclimphal@gmail.com 
Website:- www.nhidcl.com 

2 The Defect Liability is 365 days from the date of completion.  

2 
The Intended Completion Date for the whole work is 
12months from start date.  
 

[ Cl 2.2, 17& 28] 

3 
The Start Date shall be within 7 days after the date of issue 
of the Notice to proceedwith the work.   

[Cl.1.1] 

4 

(a) The law which applies to the contract is the law of Union 
of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

5 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1] 

6 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  

 

[Cl. 11.1] 

7 

(a)Amount of liquidated damages for 
delay in completion of -  
0.1 percent of the Contract value rounded off to the 
nearest thousand, per day with the minimum of Rs. 1000/- 
per day. 

 
 [Cl. 34.1] 

 

(b) Maximum  limit  of  liquidated damages for delay in 
completion of  work –  
10 per cent of the Initial Contract Price rounded off to the 
nearest thousand. 

[Cl. 34.1] 

 

8 
The following documents also form part of the contract: 
Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

 
9 

The period of submission of the programme for approval of 
Engineer shall be 10 days from the issue of Letter of 
Acceptance 

 
[Cl. 27.2] 

10 The period between programme updates shall be 15 days [Cl.27.3] 

11 
The amount to be withheld for later submission of an 
updated programme shall be 1% of the value work 

[Cl. 27] 
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corresponding to the updated progress. 

12 
Appointing Authority for the Arbitrator/Presiding Arbitrator – 
Chairman of the Executive Committee of Indian Road 
Congress, New Delhi 

[Cl. 25] 

13 
The period for setting up a field laboratory with the 
prescribed equipment relevant to items of work in BOQ is 30 
days from the days from the date of notice to start the work 

[Cl. 121.1] 

14 
The Key equipments as mentioned in Appendix to bid no. 
(4.4.B) (b) (i) be deployed on contract work. 

 

15 
Laying of Bituminous layer except patch repair shall be 
executed using mechanical Paver only. 
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(SECTION – VI) 

  TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
 
7.1 PREAMBLE:  

 
The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified.  

 
7.2 GENERAL REQUIREMENTS  

 
The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (Fifth REVISION, April 2013) issued by the Ministry of Road   
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary   Technical   Specifications   shall   comprise   of   various  
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART- I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE  
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 
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PART - II 

 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL 

TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  

 
Clause 102  Definitions: 

  The following abbreviation shall be added in this Clause: “MOST” 
  – Ministry of Surface Transport, Govt. of India (Now Ministry of 
  Road Transport and Highways) “NHIDCL” – National Highways & 
  Infrastructure Development Corporation Ltd. 

Clause 106  Construction Equipment: 

Clause 106 (a) Add the following sentence.  “The trial run is to be carried out laying 
  the  relevant  pavement  material  and  it  is  not  to  be  part  of  the 
  Permanent works.  The trial is to be carried out on prior approval of 
  Equipment by Engineer-in-Charge.” 

  Add Sr. No. (g) 

  “The Contractor shall furnish to the engineer the detailed technical 
  literature and    other    relevant    documents    regarding    the 
  performance of plant/equipment for approval prior to its purchase 
  or mobilization on site.” 

Clause 107  Contract Drawings: 

Clause 107.3  Deleted this Sub-Clause entirely. 

Clause 108.4  The clause shall be read as follows: 

  “Identification  of  quarry  sites  and  borrow  areas  shall  be  the 
  responsibility of  the  Contractor.  Materials  procured  from  quarry 
  sites and borrow areas identified by the Contractor and to be used 
  in  Works  must  comply  with  the  requirements  of  quality  as 
  stipulated  in  the Technical  Specifications for  particular  item  of 

  

work”. The details of quarry and its test reports of the materials 
procured from the quarry be intimated to BO-Imphal before 
execution the works. 

Clause 109  Setting Out: 

Clause 109.10 Add new sub-clause 

  “Before carrying out any survey work the Contractor shall submit to 
  the Engineer for the approval a programme and methodology for 
  the calibration of all optical and electronic survey equipment to be 
  Used on site during construction of the works.  The Contractor will 
  maintain calibration records for all such equipment in his site office, 
  Available at all times for inspection by the Engineer. 
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Clause 110 Public Utilities: 

Clause 110.1 Revise the clause as under: 

   
 Existing services like water pipes, sewers, oil pipelines, cables, gas  ducts 
 etc.  owned by  various  authorities including Public Undertaking an Local 
 Authorities  shall  be  checked  and  located  by  the  Contractor  prior  to 
 Commencement of work.    

Clause 110.2 Revise the clause as under:    

 The Contractor’s programme must take into account the period of notice 
 and duration of diversionary works of each body as existing at site.  The 
 Contractor must also allow for any effect of these services and alterations 
 upon the Works and for arranging regular meetings with the various bodies 
 at the commencement of the Contract  and  throughout  the  period  of  the 
 Works  in  order  to maintain  the required co-ordination. During the 
 period of the Works, the contractor shall have no objection if the public 
 utility bodies and their decisions in the execution of their proposal in terms 
 of  programme  and construction. Provided that, in the opinion of the 
 Engineer, the Contractor has received reasonable notice thereof before 
 the relevant alterations are put in hand.   

Clause 111 Precautions for Safeguarding the Environment:  

Clause 111.1 General     

 Add the following after the first paragraph:   

 The Contractor shall preserve existing trees, plants and other vegetation 
 that are to remain within or adjacent to the works and shall use every 
 precaution necessary to prevent damage or injury thereto. On completion 
 of  the  Works,  all  areas  disturbed  by  the Contractor’s  construction 
 activities  shall  be  restored  in   their original condition, or as may be 
 acceptable to the Engineer.  The cost of this work shall be deemed to be 
 included in the rates generally.    

Clause 111.4 Add the following sentence:    

 “The Contractor is to ensure that there is good drainage at all construction 
 areas,  to  avoid  creation  of  stagnant  water  bodies  especially  in 
 urban/industrial areas, including water in old water bodies.”  
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Clause 111.6 Substances Hazardous to Health    

 Add the following after the first paragraph as follows:  
 
“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be 
given at least 6 working days notice of the proposed use of any herbicide 
or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The register 
shall include a name physical properties and characteristics, chemical 
ingredients, health and safety hazard information, safe handling and 
storage procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence adds the following: 

 
“The costs of compliance with Clause 111 shall be deemed to be included 
in the rates for items included in the Bill of Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from the project is 
to be disposed of in a manner which is acceptable to the State 
Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with 
the relevant requirements of current pollution control legislation. During 
routine servicing operations, the effectiveness of exhaust silencers must 
be checked and if found to be defective must be replaced. Notwithstanding 
this requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non-compliant plant is to 
be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion 
that spillage of fuels and lubricants do not contaminate the ground or 
nearby watercourse. An “oil interceptor” shall be provided for wash down 
and refueling areas. Fuel storage shall in proper bounded areas. All spilt 
and collected petroleum products shall be disposed of in accordance with 
the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 
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All temporary accommodation must be constructed and maintained in 
such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered to Garbage 
bins must be provided in the camp and regularly emptiedand  the  
garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health care is 
to be provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption  to  the flora and  fauna  is  reduced  to  a  minimum  wherever 
Possible.Trees or shrubs will only be felled or removed that impinge 
Directlyon the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 
Clause 112 Arrangement for Traffic during Construction: 
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3   
ii. Typical details of arrangements for construction under traffic including 

details of traffic arrangement after the cessation of work each day. 
Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. Temporary 
diversions will be constructed only with the approval of the Engineer.  

 
Clause 112.2 Passage of Traffic along a part of the Existing Carriage way under 
 improvement:    

 Delete this clause replace as follows:   

 “For strengthening of existing carriage way, where part of the existing 
 carriage way is proposed to be used for passage of traffic & hard  holder 
 are not available then, treated shoulders shall be provided on the side on 
 which work is not in progress.  If the existing shoulder width less than 
 1.5m  the  same  shall  be  extended  up  to  1.5m  for  earth  work  duly 
 compacted.  The top 15.0cm or as directed by  the  engineer  including 
 extended  shoulder  of  1.5m width  shall  be filled  up  by  granular  sub 
 base  material duly bounded with binding material and compacted. The 
 sub base material shall conform to MoRT&H specification  Clause 401, 
 the work of excavation and filling of granular sub-base material so carried 
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 out shall be paid under relevant items of bill of quantities. The  contractor 
 shall  maintain  the  bypass/diversion  during the period  of  construction 
 by  way  of  watering,  compacting,  and making  good  loss  of  sub-base 
 material after filling  up  of  the rutting/depression etc. by additional 
 quantity  of  granular  sub  base  material.  The  items  operations  like 
 maintenance, making good the loss  of  material,  watering,  compacting, 
 leveling  and  dressing along  with  additional  quantity  of  sub –base 
 material shall be considered as incidental to the work and no extra 

payment will be made for these operations.  The continuous length in 
which such works shall be carried out would be within a range of 200 to 
500m at a place. 

 
Clause 112.6 Measurements for Payments and Rate 
 

Add  “and  no  extra  payment  will  be  made  except  the  treatment  of 
shoulders for earth work and granular sub-base as per Clause 112.2  
above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage 
for vehicles pedestrians and livestock to and from side roads and property  
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing  
adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 
 

Add new sub Clause: 
 

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for  
example, a grader blade shall have a fluorescent red marker attached to 
the outer end of the projection.  During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic around  
such  plant  and  equipment.  At  night,  all  plant  items  and  similar 
obstructions  shall  be  removed  from  the  normal  path  of  vehicles,  to  
provide  a  lateral  clearance  of  at  least  6m  where  practicable,  with  a 
minimum  clearance  of  1.2m.  Plant  and  equipment,  within  6m  of  the 
normal path of vehicles, shall be lit by not less than two yellow steady  
lamps suspended vertically from the point of the obstruction nearest to a 
traffic lane, and one yellow steady lamps at each end of the obstruction  
on the side farthest away from the traffic lane.” 

 

 
Clause 113 General Rules for the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the costs 
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of  haulage  from  source of  supply  to the  site for  all materials 
required for the Works.” 
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Clause 114 Scope of rates for different items of work: 

 Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
 work safely including all protective clothing, barriers, earplugs etc. 

Clause 115 Methodology and Sequence of Work: 

 Substitute “28 days” for “30 days” in the 2
nd

 line. 

Clause 121 Field Laboratory: 

Clause 121.1 Scope  

 Delete this Clause and replace with: 

 “The work    under    this    Clause    covers    the    provision    and 
 maintenanceof  a  fully  equipped  laboratory.”  The  equipment  in  the 
 laboratory shall be as decided by Engineer, keeping in view of item of 
 works prescribed in BOQ. 

Clause 121.2 Description 

 Delete this Clause and replace with: 

 “The  Contractor  shall  construct  a  fully  furnished  and  equipped  field 
 laboratory to the satisfaction of the Engineer.   The laboratory will  be 
 located at a site approved by the Engineer and must be of adequate size 
 to perform all the tests required under the contract including sufficient 
 light, electric and water supply.   The Contractor shall provide working 
 drawings incorporating all the services based on the information given in 
 the changes for the approval of the Engineer prior to commencement of 
 construction.  An  office  must  be  provided  in  the  laboratory  for  the 
 exclusive use of the Engineer’s, Materials Engineer, adequate toilet and 
 washing facilities must be provided. The contractor shall provide the field 
 laboratory within one month from the date of the commencement of the 
 work. Prior  to  this,  contractor  must  make  suitable  alternative 
 arrangements for the testing of materials, which are acceptable to the 
 Engineer. 

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 
 Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 

 Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 

 For Control of Profile and Surface 
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Evenness   

i) Theodolite 1 sets 
ii) Precision automatic level 1 sets 
iii) Precision staff 1 sets 
iv) Camber templates 2 lane  

 a) Crown type cross-section 1 sets 
 b) Straight run cross-section 1 sets 
Steel Tape    

 a) 3 m long 2 sets 
 b) 5 m long 2 sets 
 c) 10 m long 2 sets 
 d) 20 m long 2 sets 
 e) 30 m long 2 sets 
 
Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not mentioned in this 
clause but which is necessary for the work for complying with the 
provisions of the contract and Section 900 of MOST specifications or as 
required by the engineer shall be provided by the contractor. No extra 
payment shall be made to the contractor and it will be considered as 
incidental to the work. 

 

 
Clause 121.6 Delete this Sub-Clause. 
 
Clause 121.7 Substitute this Sub-Clause by the following: 
“There is no separate item in the Bill of Quantities for establishing and 

maintenance  of  the  laboratory  and  supply,  erection  maintenance  of  
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 

 
Clause 126: Supply of Video Cassettes 
 
126.1 Description 

 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour 
pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
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SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 
Clause 301 
 
Clause 301.3.3 
 
 
 
 
 

 

Clause 301.3.12 
 
 
 
 
 
 
 
 
Clause 301.9 

 
Clause 301.9.2 
 
 
 
 
 
 
 
 
 
 
Clause 304 

 Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

Back-filling 

After the last sentence add the following: 

“Density requirements for back filling shall be in accordance with 
Table 300-2” of MOST. 

Rates 

This Clause is replaced as follows: 

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

Excavation for Structures: 

 

Excavation – General 

Excavation for Roadway and Drains 
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Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 “The working space between the structure and the excavation 
 shall be cleared out completely of all construction materials and 
 loose earth that fallen into  the excavation  during construction. 
 The excavation shall be pumped dry and all saturated and soft 
 earth removed prior to being inspected by the Engineer who will 
 give his permission for the placement of any fill material, provided 
 the space has been properly prepared.  Compaction will only be 
 carried out with mechanical compactors of sufficient capacity to 
 ensure correct compaction of the back fill material.  The fill is to be 
 brought up in layers not greater than 150 mm. Mass filling of 
 structures with machines will not be permitted and contractors 
 should  make  allowance  in  their rates for  the methodology 
 described above.”  

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under:  

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 
 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.”  

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However,  the  Engineer  may……………..Compacted  layer 
 thickness.”  

Clause 305.2.2.2 Borrow Materials  

 Paragraph 1 of this clause shall read as under:  

 
“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material for 
embankment and sub grade as well as compliance to the different 
environmental requirements in respect of excavation and borrow areas 
as stipulated, from time to time, by the Ministry of Environment and 
Forest, Government of India and the local bodies, as applicable shall 
be the sole responsibility of the  
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as 
under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill material he  
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intends to use.  

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined.   

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the sub grade.”  

 
Clause 305.3 Construction Operations  

Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 Delete “where necessary” in the first sentence of the first 
 paragraph.  

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may 
 be”.  

Clause 305.3.6 Compaction  
 The second paragraph of this Clause shall read as under: 

 “Only vibratory rollers of not less than 8 – 10 ton static weight with 
 Plain or pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special 
 Condition.  

Clause 305.4.1 Add new para after para 1 as under:  

 “The earthwork for widening the existing road embankment and shoulders 
 shall  be  carried  out  in  layers  duly compacted.   On completion  of 
 earth  work  to  the  required  height  the triangular portion on the sloping 
 face of the layers shall be cut in such a manner that the specified slope is 
 achieved.This operation is incidental to work and no extra payment shall 
 be made for this.”  

Clause 305.4.7 Earthwork for high Embankment  

 Substitute the first paragraph of this clause as under: 

 “In the case of high embankments, the Contractor shall use the material 
 from the approved borrow area.”  

 Soil Erosion and Sedimentation Control  

Clause 306.4 Measurement for Payment  

 Substitute the Clause 306.4 as follows:  

 “All temporary sedimentation and pollution control works shall be 
 deemed as incidental to the earthwork and other items of work 
 and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate  
This Clause is deleted. 
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Clause 307 Turfing with sods. 
 
Clause 307.5Add “(iii) application of top soil” after (ii).Delete “the contract unit rate for 
application of top soil shall be as per clause 301.9.5”. 
 
Clause 309 Surface/Sub-Surface Drains 
 
Clause 309.2 Surface Drains 
 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be 
heavyduty (trafficable by commercial vehicle) proprietary products with 
gapsbetween bars  no  greater  than  26mm.The  Contractor  shall  
submitproposals for grating to the Engineer for approval before 
commencingconstruction of the sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface drains   not   lined   shall   be   included   in   the   items   for  
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and  
metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 
 
Clause 314.1 Scope 
 

The work  shall consist of  excavation,  removal, filling and  satisfactory  
disposal of all materials necessary for the area to be leveled and 
dressed 
in line, grades as directed by the Engineer.  It shall include cutting and  
filling the ground in all type of soil where variation of existing ground 
level 
is + 30 cm or less.  It will also include the grubbing of the existing rank  
vegetation and clearance of undergrowth completely. 

 
Clause 314.2 Construction Operation 
 

The engineer shall identify the area where leveling and dressing is to 
becarriedout.The  clearing  and  grubbing  of  rank  vegetation  and 
Undergrowth shall be carried out as per clause 201.1.  If the stagnant  
water is existing on the side, the same shall be pumped / bailed out. 
Thearea shall be kept dry throughout the operation of leveling and 
dressing.The leveling and dressing shall be carried out by excavating 
the high area 
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and filling the low area with the excavated material in proper slope. 
This operation will be carried out manually/mechanically as per site 
conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and 
dressed in Sq.m. 

 
Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for:  

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work.   

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within 1000m.   

3. Pumping and bailing out of water and keeping the area dry during 
construction.  

4. In all type of soils and saturated earth.  

 

Clause 801 
 
 
801 TRAFFIC SIGNS 

 
801.1 GENERAL  

 

801.1 The colour, configuration, size and location of all traffic signs for highways 
(other than Expressways for which the size of the signs, letters and their 
placement shall be as specified in the drawings and relevant Specifications or 
as directed by   
the Engineer) and for other roads, shall be in accordance with the Code of 

Practice for Road Signs, IRC: 67:2010, or as shown on the drawings. In the absence of any 
details or for any missing details (for example, chevron signs etc.), the signs shall be 
provided in accordance with international standards and/or as directed by the Engineer. 

 
801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the 
drawings or as directed by the Engineer. They shall be of retro-refiectorised type and made 
of micro-prismatic type reflective as per IRC: 67:2010.  

 

801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process of 
screen printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retro-reflective sheeting comprising unmetalised micro-prismatic element material as per 
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be 
bonded well on the base sheeting, as directed by the Engineer.  

 

801.2 Materials  

 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 
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801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or 
otherwiseas directed by the Engineer.  

 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of 
IS:1786unlessotherwise shown on the drawing.  

 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precisionbolts, nuts, etc., shall conform to IS:1364.  

 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform 
toIS:226 and IS:2062 or any other relevant IS Specifications.  

 
801.2.5. Substrate: Sign panels may be fabricated on aluminium sheet, 
aluminiumcompositepanel, fibre glass sheeting, or sheet moulding compound. Aluminum 
sheets used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy 
conforming to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel and 
other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 
600mm shall not be less than 1.5 mm thick with Aluminimum and 3 mm thick with 
Aluminium Composite Material. All other signs shall be at least 2 mm thick with Aluminium 
and 4 mm thick with Aluminium Composite Material. The thickness of the sheet shall be 
related to the size ofthe sign and its support and shall be such that it does not bend or 
deform under prevailing wind and other loads. All overhead signs made with Aluminium 
Composite Material shall be minimum 4 mm thick to withstand wind and other loads without 
deformation.  

 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details 
(thickness, etc.) shall be as per the approved drawings or as directed by the Engineer.    
 
801.3 Deleted 
 
801. 4. Deleted 
 
801.5. Deleted 

 
 
SECTION 1000  MATERIALS FOR STRUCTURES: 
Clause 1014 Storage of Materials: 
Clause 1014.3 Aggregates 

 
The  following  shall  be  added  at  the  end  of  the  Clause: 

“Aggregates  shall  be  stockpiled  in  a  manner  that  will  avoid 
segregation, contamination by foreign materials and intermixing of 

various sizes of aggregates.” 
 

SECTION 3002 RESTORATION OF RAIN CUTS: 
 
Clause 3002.4 Amend this as under: 

 
“The earth works for restoration of rain cuts shall be measured in cum.” 

 
 


