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1.1 The Contract Price for this Agreement is

Schedule-H

(See Clauses 10.1.4 and 19.3)

Contract Price Weightages

crores

1.2 Proportions of the Contract Price for different stages of Construction of the Project Highway shall
be as specified below

Table 1.2
SCHEDULE
sercantage Percentage
Item pthe Cont%act Stage for Payment weightage to
Price Particular item
(A)Widening of Existing road
1. Earthwork up to top of the sub-grade 3.706%
2. Granular work (sub-base, base, shoulders) 22 030%
L DBM 19.031%
40.157% 3. Bituminous work
BC 11.319%
4. Paved Shoulder 31.394%
5. Widening and repair of culvert 3.057%
(B) New Intermediate-lane realignment
Road  works 1. Earthwork up to top of the sub-grade 1.156%
including 2. Granular work (sub-base, base, shoulders) 1.694%
structures 3. Bituminous work DBM 0.545%
BC 0.324%
4. Paved Shoulder 0.964%
(C) New culverts, minor bridges, underpasses,
overpasses on existing road, realignments,
bypasses:
Culverts
1. Hume Pipe culvert 4.784%
1. Drains
0
59.843% i C.C Drain 7.755%
Other works
2. Guard Wal 5.458%

For rehabilitation and up-gradation of Wokha-Merapani Road from Wokha Junction (48/000 km) To Merapani (60/585 km) in the
State of Nagaland and Assam

H-1




NHIDCL Request for proposal Bid Documents Volume III Schedule H.doc

3. Breast Wall 31.910%
4. Retaining Wall 52.773%
5. Junctions 0.569%
0,

6. Project Facilities (Crash Barriers) 0.058%
7. Km stones, 5th km stones and hectometre stones, 0.732%
road Painting, Delineators, Fluorescent strip

8. Road signage and overhead signs 0.804%

1.3 Procedure for estimating the value of work done
1.3.1  Road works including culverts, minor bridges, approaches to minor bridges but excluding Major
Bridges, service roads and other miscellaneous work.
Procedure for estimating the value of road work done shall be as follows:
Table 1.3.1
Stage of Payment Percentage - | Payment Procedure
weightage
A- Existing 2-lane alignment 3.706% Unit of measurement is linear length in km. Payment of
(1) Earthwork up to top of the sub-grade ' each stage shall be made on pro- rata basis on
(2) Granular work (sub-base, base, 992 030% completion of a stage in full length of not less than
shoulders) R 1 10%(ten percent) of the total length.
(3) (i) Bituminous work (DBM) 19.031%
(if) Bituminous work (BC) 11.319%
(4) Paved Shoulder 31.394%
5. Widening and repair of culvert Cost of ten completed culverts shall be determined on
3.057% pro- rata basis with respect to the total number of
' culverts. Payment shall be made on the completion of
ten culverts.
B- New Intermediate-lane realignment . Unit of measurement is linear length in km. Payment of
(1) Earthwork up to top of the sub-grade 1.156% each stage shall be made on pro- rata basis on
(2) Granular work (sub-base, base, - completion of a stage in full length or 5 (five) km length.
shoulders) '
(3) (i) Bituminous work (DBM) 0.545%
(ii) Bituminous work (BC) 0.324%
(4) Paved Shoulder 0.964%
C- New culverts, minor bridges,
underpasses, overpasses on existing
road, realignments, bypasses:
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(1) Hume Pipe culvert Cost of each culvert shall be determined on pro- rata
4.754% basis with respect to the total number of culverts.
R Payment shall be made on the completion of five
culverts.
Unit of measurement is linear length in km. Payment
D) Others shall be made on pro- rata basis on completion of a
stage in a length of not less than 10(ten) percent of the
total length.
1. Drains
I C.C Drain 7.755%
0
2. Guard Wal 5.458%
0,
3. Breast Wall 31.910%
0,
4. Retaining Wall 52.773%
5 .
5. Junctions 0.569% Payment shall be made for completed items.
0
6. Project Facilities (Crash Barriers) 0.056%
7. Km stones, 5th km stones and . Unit of measurement is linear length in km. Payment
hectometre stones, road Painting, 0.732% shall be made on pro- rata basis on completion of a
Delineators, Fluorescent strip stage in a length of not less than 10% (ten per cent) of
o the total length.
8. Road signage and overhead signs 0.804%
@ For example, if the total length of bituminous work to be done is 100 km, the cost per km of

bituminous work shall be determined as follows:

Cost per km = P x weightage for road work x weightage for bituminous work x (1/L)

Where P = Contract Price

L = Total length in km

Similarly, the rates per km for stages (1), (2) and (4) above shall be worked out.

1.3.2Structures (Major Bridge)

Procedure for estimating the value of structure work shall be as stated in table 1.3.2:

Table 1.3.2

Stage of payment

| Weightage | Payment procedure

Nil
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1.3.3  Other works
Procedure for estimating the value of other works done shall be as stated in table 1.3.3:

Table 1.3.3

Stage of payment | Weightage | Payment procedure

Nil

2, Procedure for payment for Maintenance
2.1 The cost for maintenance shall be as stated in Clause 14.1.1.

2.2 Payment for Maintenance shall be made in quarterly installments in accordance with the provisions of
Clause 19.7.
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