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(SECTION-I)
NOTICE INVITING E-TENDER
(E-TENDERING MODE ONLY)



National Highways &Infrastructure Development Corporation Ltd.
Notice Inviting BID/TENDER
National Competitive Bidding through E-Tendering only

NHIDCL/RO-Aizawl/Maintenance/KT/07 Date: 01/05/2020

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of
India (hereinafter called “the Employer”) hereby invites Percentage Rate and Work order
basisbids on two bid systems through “e-tendering mode” from experienced
firms/organizations (hereinafter referred to as the “Bidders”) to bid for the works detailed
in the table as mentioned below from the eligible bidders, excluding those firms who have
been declared as non-performing by MoRTH/NHAI/NHIDCL or the firms those are black
listed/debarred for specified period by MoRTH/NHAI/NHIDCL.

Name of the Work NH- | Length | State/UT | Estimated Period of
NO |in Kms Civil  Cost | Completion
(Rs in Cr)
Excluding
GST
Maintenance & Repair Work of | 102B | 3.5 Mizoram | 3.81 6 Months

Tuivai - Keifang Road From Chainage
115.700 km to 119.200 km(3.5 km)
(Saichal to Saitual) in the state of
Mizoram on (Percentage Rate and
Work Order Basis)

2. The Scope of Work involves “Maintenance & Repair Work of Tuivai - Keifang Road From
Chainage 115.700 km to 119.200 km (3.5 km) (Saichal to Saitual) in the state of Mizoram on
(Percentage Rate and Work Order Basis)”.Detailed information regarding the scope of work may
be seen in the Bid document.

3. Cost of Bid Document: Rs. 10,000/- at the time of the submission of the Bid proposal,
in the form of Demand Draft only in favour of “Executive Director (P), National Highways &
Infrastructure Development Corporation Limited, payable at Aizawl.

4, Earnest Money Deposit/Bid Security: Bidder must submit Bid Securing Declaration. In
case the bid is withdrawn or modified during the period of its validity or if the bidder fail to
sign the contract in case the work is awarded to the bidder or the bidder fail to submit a
performance security before the deadline defined in clause 7 of the Request for Proposal
(RFP), then the bidder will be suspended for participation in the tendering process for the
works of MORTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a
period of one year from the bid due date of this work.

5. The bidders have to submit their bids online in electronic format with Digital Signature.
The bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical
form.



6. To participate in bidding process, bidders have to get (DSC) “Digital Signature
Certificate” as per Information Technology Act-2000, to participate in online bidding. This
certificate will be required for digitally signing the bid. Bidder can get above mentioned digital
certificate from any approved vendors. The Bidder, who already possess valid “Digital Signature
Certificate” (DSC) need not to procure new Digital Signature Certificate

7. Bidder shall submit the following documents in physical form in original and in scanned
copy to be uploaded.

(i
(i1) Bid Document Fee.

(iii) Undertaking for Bid Securing Declaration.

(iv) Written Power of Attorney of the signatory (whose digital signature certificate

is used during e-tender submission) of the bidder to commit the bid.

) Letter comprising “Form of Letter of Application”.
i

(v) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects

8. The detailed tender document can be viewed from the website
www.nhidcl.com&https://eprocure.gov.inas per the Critical date sheet in the succeeding
paras.

9. The Complete Bid Document can be downloaded with effect from 01.05.2020 (1200
Hrs) and will be open upto 29.05.2020(1300 Hrs)at the NHIDCL e-tendering portal free of
cost. To participate for bidding, bidders have to pay non-refundable document fee of Rs.
10000/- in the form of DD or Banker’s chequedrawn on any schedule bank in India in favour
of “Executive Director (P),Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang,
Aizawl, Mizoram-796001 Email:ro-mizoram@&nhidcl.com.The amendments/clarifications to
the bid documents, if any will be hosted on the above websites only.

10 The bidders have to submit their bids online in electronic format with Digital
Signature. The bid cannot be uploaded without Digital Signature. No proposal (Except the
documents as mentioned in point 7 above) will be accepted in physical form. All the
required information for bid must be filled and submitted online.

11.  The bid should be submitted online in the prescribed format given in the website. No
other mode of submission is acceptable. Also no change in format is permissible.

12. Bidders should get ready with the scanned copies of cost of documents as specified in
the tender documents. The original instruments in respect of cost of documents and relevant
documents will be submitted to the Tenders Inviting Authority by Registered post/courier/by
hand as per time schedule specified.

13. The last date of online submission of the bid is 29.05.2020 (1300 Hrs)(as mentioned on
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical
Bid and (B) Financial Bid. Technical Bid will be opened on 30.05.2020 (1400)Hrsat National
Highways & Infrastructures Development Corporation LimitedC/o Regional Office-Aizawl, 3™
Floor, T-86, Tuikhuahtlang,Aizawl, Mizoram-796001, Email: ro-mizoram@nhidcl.com. Date of
opening of Financial Bid will be intimated later. Representatives of the bidders (maximum of



two) who choose to attend may attend the online opening of the bids atRO-Aizawl-
Mizoram,on the date & time as mentioned above. However, such representatives shall be
allowed to attend the opening of the bids only if they produce letter of authority on the
letter head of the bidder, at the time of opening of bids as mentioned above.

14. The preliminary requirements (detailed requirements are given in the Bid Document)
of bidding firm / contractor for above packages are mentioned as under:

Average Annual Turn-overSingle Work of similarTime for Completion
during last 5 years nature in any year during
last 5 years
Rs. 3.81 Crore Rs. 0.95 Crore 6 months

15. Critical Data Sheet

S. No |Description Period

1. Date of issue of NIT 01.05.2020 (1200 Hrs)

2. Date of issue of Sale of Tender Documents 01.05.2020 (1200 Hrs)

3. Last date of receipt of pre-bid queries 15.05.2020 (1700 Hrs)

4. Date of Pre-Bid meeting 16.05.2020 (1500 Hrs)

5. Date of uploading of reply to the pre-bid queries |19.05.2020 (1500 Hrs)

6. Last Date of submission of Tender/Bid (online &[29.05.2020 (1300 Hrs)
hard copy)

7. Date of Opening of Technical Bid 30.05.2020 (1400 Hrs)

8. Date of Uploading of list of Technically QualifiedTo be intimated later
Applicants

0. Date. of Opening of Financial Bids of Qual1f1ed_|_o be intimated later
Applicants

10. Date of issue of letter of award (LOA) To be intimated later

11.  alidity of Bid 120 days

12. Date of Signing of Agreement Within 7 days

16. For any clarifications, the following office may be contacted:

Executive Director (Projects)
Regional Office-Aizawl, 3" Floor, T-86,
Tuikhuahtlang, Aizawl, Mizoram-796001



Email: ro-mizoram@nhidcl.com

17. Conditional bids would be rejected.NHIDCL reserves the right to accept/reject any or
all the bids without assigning any reasons thereof.

SECTION-(Il)
INSTRUCTIONS TO BIDDERS& APPENDIX TO BID



Section Il: Instructions to Bidders

Table of Clauses
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A. General D. Submission of Bids
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2 Source of Funds 20 Deadline for Submission of Bids
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4 Qualification of the Bidder 22 Modification & Withdrawal of Bids
5 One Bid per Bidder E. Bid Opening & Evaluation
6 Cost of Bidding 23 Bid Opening
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8 Content of Bidding Documents 26 Examination of bids and Determination
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17 Alternative Proposals by Bidders | 35 Corrupt or Fraudulent Practices
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Section Il
Instructions to Bidders (ITB)
A. General
1. Scope of Bid

1.1 The Employer ( i.e. Managing Director,National Highways & Infrastructure Development
Corporation Limited (NHIDCL) invites bids for the work “Maintenance & Repair Work of Tuivai -
Keifang Road From Chainage 115.700 km to 119.200 km (3.5 km) (Saichal to Saitual) in the
state of Mizoram on (Percentage Rate and Work Order Basis)”as defined in this document
hereinafter referred to as “the Works”. The name and identification number of works is
provided in the Notice Inviting Tender.

1.2  The successful Bidder will be expected to complete the worksby the intended
completion date specified in the Contract Data (Part 1 General Conditions of Contract).

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives(bidder/tenderer,bid/tender,bidding/tendering, etc.) are synonymous.

1.4  The work will be indent/work order based which shall be placed upon the contractor
based on site requirement.

1.5 The quantities given in the BOQ are indicative and may not be required to be fully
executed.

2. Source of Funds

2.1 The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd (NHIDCL).

2.2. If the L-1 bidder fails in performing the obligations as per the Contract, NHIDCL will
have the liberty to get it done at the risk and cost of the Contractor who has been L-1.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

4, Qualification of the Bidder
4.1 Deleted

4.2 All bidders shall furnish the following information and documents with their bids in
Section-lll, Qualification Information.



(@)  Scanned copies of original documents defining the constitution or legal status, place
of registration, and principal place of business; scanned copy of written power of attorney of
the signatory of the Bid to commit the Bidder; &original copy of written power of attorney
to be submitted in the envelop of physical form. (Pl refer clause 12.2 of ITB)

(b)  Scanned copy of total monetary value of civil engineering construction works
performed for each of the last fiveyears (2014-15,2015-16,2016-17,2017-18 & 2018-19) duly
certified by CA.

(c)  Scanned copy of experience certificate in works of a similar nature and size for each
of the last five years with certificates from the concerned officer of the rank of Executive
Engineer or equivalent;

(d)  Scanned copy of evidence of availability (either owned or leased or rented) of
items of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).

(e)  Scanned copy of details of the technical personnel proposed to be employed for the
contract having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii).

(f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from
Chartered Accountant as a proof of turnover for the last five financial years.

(g) Scanned copy of information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the disputed amount, and the
present status;

(h)  Scanned document in support of evidence of access to line(s) of credit and availability
of other financial resources facilities (10% of Civil Cost put to tender), certified by the
Bankers (Not more than 3 months old).

(1) Deleted

() Scanned undertaking that the bidder will be able to invest a minimum cash upto 25%
of contract value of work, during implementation of work.

(k) Deleted

() Deleted

(m)  Bid Securing Declaration.

(n)  Undertaking of Disinvestment.
(0)  Form of Letter of application

4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.



4.4 A. To qualify for award of the contract, each bidder in its name should have the
following; -

(@)  Achieved an average annual financial turnover for the estimated value of Civil work
(in all classes of civil engineering construction works only) equal to the amount indicated in
NIT during last five years ending 31°* March of the previous financial year duly certified by
Chartered Accountant.

Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor
(or as a nominated subcontractor, provided further that all other qualification criteria are
satisfied) similar works during last five years ending last day on month previous to the one in
which bids are invited.

Experience in successfully completing or substantially completing at least one contract of
road i.e. State Highway, National Highway with similar or higher work specification of at
least 25% of value of proposed Contract within the last five years.

(Following escalation factorshall be used to bring the value of such completed works at the
level of current financial year i.e.” 2019-20).

Year Multiplying Factor
Year-1 1.1

Year-2 1.21

Year-3 1.33

Year-4 1.46

Year-5 1.61

4.4 B (a)Each bidder must upload the scanned copies of following documents along with the
submission of online bidding:

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information
furnished with the bid documents is correct in all respects; and

(i1) Such other certificates as defined in Section- III.

(iii) Failure to submit the certificates/documents as specified above shall make the bid non-
responsive.

(b) Each bidder must demonstrate:

(i) Evidence of availability (either owned or leased or rented) of the key equipment’s
for this work as stated in the Appendix to Instruction to Bidder.

(ii)Availability for this work of personnel with qualification & experience as stated in the
Appendix to Instruction to Bidder.

4.5 Contractor’s’ experience and resources shall not be taken into account in determining



the bidder's compliance with the qualifying criteria.

Bidders who inter alia meet the minimum qualification criteria will be qualified only if their
available BID capacity is more than the total BID value. The available BID capacity will be
calculated as per following, based on information provided in the format provided in this
RFP:

Assessed Available BID capacity = (A*N*2.5 - B + C), Where

A = Maximum value of civil engineering works excluding the amount of bonus received, if
any, in respect of EPC Projects executed in any one year during the last five years (updated
to the price level of the year indicated in table at Note-3 below) taking into account the
completed as well as works in progress. The projects include turnkey project/ Item rate
contract/ Construction works.

B = Value (updated to the price level of the year indicated in table at Note-3 below) of
existing commitments, works for which Appointed Date/ Commencement Date has been
declared or on-going works to be completed during the period of completion of the works for
which BID is invited. For the sake of clarification, it is mentioned that works for which LOA
has been issued but Appointed Date/ Commencement Date not declared as on Bid Due Date
shall not be considered while calculating value of B.

C = The amount of bonus received, if any, in Projects during the last 5 years (updated to the
price level of the year indicated in table at Note-3 below).

Note:

1. The Statement showing the value of all existing commitments, works for which Appointed
Date/ Commencement Date has been declared and ongoing works as well as the stipulated
period of completion remaining for each of the works listed should be countersigned by the
Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in
respect of Projects or Concessionaire / Authorized Signatory of SPV in respect of BOT
Projects and verified by Statutory Auditor.

2. The amount of bonus received, if any, in Projects should be countersigned by the Client
or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect
of Projects.

3. The factor for the year for updation to the price level is indicated as under:

Year Year-1 Year-2 Year-3 Year-4 Year-5

Up-dation factor 1.1 1.21 1.33 1.46 1.61

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

(i) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or



(i1) Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc. or
debarring from MORTH/NHAI/NHIDCL work etc.

(iii) Tampered the bid document in any manner.



5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits
more than one Bidwill cause be disqualified.

6. Cost of Bidding

6.1  The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
and familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing
the Bid and entering into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder's own expense. He may contact the Regional Office-Aizawl, 3™
Floor, T-86, Tuikhuahtlang, Aizawl, Mizoram-796001 of NHIDCL in this regard.

8. Award of Maintenance Projects

(1) In Mizoram, NHIDCL is floating maintenance tender for 15 nos of packages in various
stretches in NHIDCL and it is necessary for NHIDCL to have the road traffic worthy
conditionduring the monsoon season. The stretches are as below.

(@) | Keifang-Tuivai 7 Packages
(b) | Vairengte Sairang 5 Packages
(c) | Seling-Champhai 2 Packages
(d) | Lunglei-Tlabung 1 Packages
Total Packages 15 Packages

(i)  The bidder including individual or any of its JV member, who are either having 2 (two)
or more on-going EPC Project(s)/Maintenance works with NHIDCL in Mizoram as on date of
bid submission, shall not be eligible to bid for this Project (Issuance of LOA will be
considered as on-going project).

(ili)  The financial bids of 15 packages, which will be opened in a sequence of B-1, B-2, B-
K JR— B-15.The bidder including individual or any of its JV member can't have more than 3
maintenance projects out of 15 packages. If a bidder is L1 in a particular Maintenance
tender, it will be treated as awarded work for subsequent packages & accordingly the list of
qualifying bidder will be modified before opening the financial bid.



B. Bidding Documents (online)

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addendum (if
any) issued in accordance with Clause 10:

Volume- |:-

Notice Inviting Tender

Instructions to Bidders & Appendix to Bid

Qualification Information

Forms Bank Guarantee, Agreement & LOA

Conditions of Contract & Contract Data

Scope of Work

Technical Specifications

Implementation Manual & Maintenance Intervention Levels

PN AWM=

Volume - Il:-

9. Bill of Quantities, Bidders will be required to quote a single percentage above/below
the overall estimated amount. This percentage would be applicable all the items of work in
the Contract for working out the rates for each item of work (Should be filed in the
prescribed format uploaded on e-portal). The bidder should fill the requisite details in the
prescribed format online uploaded on E-portal.

8.2 DELETED

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the
bidder's own risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive
to the requirements of the Bid Documents, shall be rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the
Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at the
Employer’s address indicated in the Notice Inviting Tender. The Employer will respond to
any request for clarification received earlier than 10 days prior to the deadline for
submission of bids. Copies of the Employer's response will be hosted on website or which are
required in the opinion of the Employer including a description of the enquiry, but without
identifying its source.



9.2 Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which
will take place at the address, venue, time and date as indicated in appendix.

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any
matter that may be raised at that stage.

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so as
to reach the Employer not later than one week before the meeting.

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying
the source of the enquiry) and the responses given will be transmitted without delay on
website. Any modifications of the bid documents listed in Clause 8.1, which may become
necessary as a result of the pre-bid meeting or which are required in the opinion of the
Employer shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

9.2.5 Deleted

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing amendments/addendums etc.

10.2 Any amendments/ addendum etc thus issued shall be part of the bidding documents
and shall be hosted on CPP Portal i.e. www.eprocure.gov.in&www.nhidcl.com. Bidders are
advised to keep them self-updated of all addendums issued on e-tendering portal by daily
checking the e-tendering portal and, NHIDCL does not assume any responsibility in case the
bidder fails to do so and does not take any action, if required, with respect any relevant
addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of
bids, in accordance with Clause 20.2.



C. Preparation of Bids
11. Language of Bid

11.1 All documents relating to the Bid shall be in English.
12. Documents Comprising the Bid
12.1 The e-bid submitted by the Bidder shall be in two separate parts:

Part | - This shall be named Technical Bid and shall comprise of information submitted in
Section-lIl.

Part Il- It shall be named Financial Bid and shall comprise of Priced bill of
quantities/percentage quote by the bidder.

12.2 Document to be submitted in physical form must reach the Regional Office-Aizawl,
NHIDCL by Date of Submission of Bid.

Though the scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 12.1
above, the following original document in physical form shall be submitted in a sealed
envelope(Otherwise the bid will be treated as Non-Responsive)as per schedule date and
time mentioned in the critical data sheet on the date of submission of bid and addressed to
the addressee given in the NIT duly super scribed “Name of Work, Bid due date and time.”
Name and address of the bidder should also be indicated on the envelope.

(i)Letter comprising “ Form of Letter of Application”.

(ii) Bid Document Fee.

(iii)Undertaking for Bid Securing Declaration.

(iv)Written Power of Attorney of the signatory (whose digital signature certificate is used
during e-tender submission) of the bidder to commit the bid.

(V)An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information
furnished with the bid documents is correct in all respects

12.3 The following documents, which are not submitted with the bid, will be deemed to be
part of the bid

Section Particulars

1 Notice Inviting Tender

2 Instruction to the bidders
3. Conditions of Contract

4, Contract Data

5. Technical Specifications




13. Bid Prices

13.1 The Contract shall be for the Worksas described in Clause1.1 based on the priced Bill
of Quantities and percentage quote submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as
partoftenderdocument on e-tender portal i.e. www.eprocure.gov.in.Bidders will be required
to quote a single percentage above/below the overall estimated amount. This percentage
would be applicable all the items of work in the contract for working out the rates for each
item of work.

13.3 All duties, taxes (except service tax), royalties and other levies payable by the
Contractor under the Contract, or for any other cause, shall be included in the rates, prices,
and total percentage quoted by the Bidder. The GST would be applicable over and above the
total amount after the percentage quote of the bidder. The BOQ sheet may be referred.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment.

14. Currencies of Bid and Payment.

14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in
Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the
Employer asnon-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a specified
additionalperiod. The request and the bidder’s responses shall be made in writing or by
cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his bid security for a period of the extension, and in compliance with
Clause 16 in all respects.

16. Earnest Money / Bid Security/ Forfeiture/ Debarment

Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified during
the period of its validity or if the bidder fail to sign the contract in case the work is awarded
to the bidder or the bidder fail to submit a performance security before the deadline
defined in clause 7 of the Request for Proposal (RFP), then the bidder will be suspended for
participation in the tendering process for the works of MORTH/NHAI/NHIDCL and works under



other Centrally Sponsored Schemes, for a period of one year from the bid due date of this
work.

17. Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the process
of evaluation and the bid will be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of
the ITB.

18.2 DELETED.
18.3 DELETED.

18.4 The document to be submitted in the physical form along with the Bank
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and shall be
signed by a person duly authorized to sign on behalf of the bidder. All the pages of the
documents as mentioned here shall be signed by the person/persons signing the bid.
Document as mentioned here shall contain no overwriting, alternation or additions except
those to comply with instructions, issued by the employer or as necessary to correct errors
made by the bidder, in which case such corrections shall be made by scoring out the
cancelled portion, writing the correction and signing and dating it along with the stamp by
the person or persons signing the Bid.



D. Submission of Bids

19. Marking of Bids

The document to be submitted in physical form as per clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in physical Form” at the top
left corner.

20. Deadline for Submission of Bids

20.1 Complete e-Bid to be uploaded on CPP portal before due date &time. The Envelope
containing “Documents in Physical Form” must also be received by the Employer at any of
the following address:

Executive Director(P),Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl,
Mizoram-796001 Email:ro-mizoram@nhidcl.comnot later than the date and time indicated
in the NIT. In the event of the specified date for the submission of documents in Physical
form being declared a holiday for the Employer, the same will be received up to the
specified time on the next working day.

20.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will then be subject to
the new deadline.

20.2 NHIDCLassumes no responsibility for inability of a bidder to submit bids through
NHIDCL’s e-tendering portal on account of delay in submission at bidder's end. Bidder shall
ensure that they submit the bid well before the "Due Date & Time of Bid-Submission”.
NHIDCLshall not be responsible if bidder is not able to submit the bid on account of
failure in network/internet connection or any other technical reason.

21. Late Submission of Document in physical Form.

Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid
submitted by such bidder shall not be considered.

22. Modification and Withdrawal of Bids.

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

22.2 No bid may be modified after the deadline for online submission of bids.

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as



extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to
Clause 16.

22.4 Bidders may modify the prices of their bids before deadline of online submission of
bid.

22.5 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering
portal System. Time being displayed on our e-Tendering Portal shall be final and binding on
bidder and bids have to be submitted by bidders considering this time only and not the time
as per their location/country.



E. Bid Opening and Evaluation
23. Bid Opening

Bid opening shall be carried out in two stages. Firstly, Technical Bid' of all the bids received
(except those received late) shall be opened on the date and time mentioned in Notice
Inviting Tender (NIT). ‘Financial Bid' of those bidders whose technical bid has been
determined to be substantially responsible shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

23.1 The Employer will open the "Technical Bid" of all the bids received (except those
received late), in the presence of the bidders/bidder’s representatives who choose to attend
at the time, date and place specified in the NIT. In the event of the specified date for the
submission of bids being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter,
the Employer at the opening as the Employer may consider appropriate, will announce the
bidders’ names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

23.4 (i) The bids accompanied with valid bid security, bid document fee, will be taken up
for evaluation with respect to the Information furnished in Part | of the Qualification
Information and other bid.

(i1) Deleted
(iii) Deleted

(iv)  As soon as possible, the Evaluation Committee will finalize the list of responsive
bidders whose financial bids are eligible for consideration. However, to assist in the
examination, evaluation of technical bids, the Employer may at his discretion, ask any
bidder for clarification of his bid, however, no additional documents in support of
clarification will be entertained.

23.5 The Employer shall inform the bidders whose technical bids are found responsive, of
the date, time and place of opening of the financial bids. The bidders so informed, or their
representative, may attend the meeting of opening of financial bids.

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids
were found responsive in accordance with clause 23.5 will be announced. The financial bids
of only these bidders will be opened. The responsive bidders names, the Bid prices, the
total amount of each bid, pursuant to clause 22 and such other details as the Employer
may consider appropriate will be announced by the Employer at the time of bid opening. Any
Bid price, which is not read out and recorded, will not be taken into account in Bid
Evaluation.



23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
24, Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders or
any other person not officially concerned with such process until the award to the successful
Bidder has been announced. Any attempt by a Bidder to influence the Employer's processing
of bids or award decisions may result in the rejection of his Bid

25. Clarification of Bids and Contacting the Employer

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of hisBid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but no
change in the price or substance of the Bid shall be sought, offered, or permitted

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is awarded.

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection of
the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid.

(@) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

(b)  the required documents in physical form submitted by the bidder as well as the
documents uploaded by the bidder are in order; and

(c) is substantially responsive to the requirements of the Bidding Documents.

During the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications etc.

26.2 DELETED.
26.3 DELETED.
27. DELETED.
28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

28.2 DELETED



28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's/Employer’'s estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses for any or all items of
the Bill of Quantities, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses, the
Employer may require that the amount of the performance security set forth in Clause 33 be
increased and an additional performance security of 05 (five) percent may be obtained at
the expense of the successful Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract.

Additional Performance Security

(@)  If the Bid Price offered by the Selected Bidder is lower than 10% but upto 20% of the
estimated Project Cost, then the Additional Performance Security shall be calculated @20%
of the difference in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the
Estimated Project Cost and (ii) the Bid Price offered by the selected Bidder.

(b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project
Cost, then the Additional Performance Security shall be calculated @ 30% of the difference
in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project Cost
and (ii) the Bid Price offered by the Selected Bidder.

(c) This Additional Performance Security shall be treated as part of the Performance
Security.

28.4 A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder,
may be rejected as non-responsive.

29. Price Preference

29.1 There will be no price preference to any bidder
F. Award of Contract

30. Award Criteria

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid
has been determinedto be substantially responsive to the bidding documents and who
has offered the lowest evaluated Bid price, provided that such Bidder has been
determined to be:

a) Eligible in accordance with the provision of clause 3, and
b) Qualified in accordance with the provision of clause 4

31. Employer's Right to accept any Bid and to reject any or all Bids

31.1 Notwithstanding with Clause 30, the Employer reserves the right to accept or reject
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the



32.
32.1

32.2.

32.3.

32.4

33.
33.1

33.2

33.3

33.4

34.

award of Contract, without thereby incurring any liability to the affected Bidder or
bidders or any obligation to inform the affected Bidder or bidders of the grounds for
the Employer's action.

Notification of Award and Signing of Agreement.

The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part | General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Employer will pay to the Contractor in consideration of the execution,
completion and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award (LOA) will constitute the formation of the Contract, subject
only to the furnishing of a performance security in accordance with the
provisions of Clause

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after
the performance security is furnished.

Upon furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security /Additional Performance Security

Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall
deliver to the Employer a Performance Securityof Five percent of the value of work
order valid for the period of 28 days after the expiry of defect liability period
of12(Twelve) months plus additional security for unbalanced Bids in accordance with
Clause 28.3 of ITB and sign the contract.

The performance security shall be either in the form of a Bank Guarantee or fixed
deposit receipts in the name of the Employer, from a Bank as specified in case of bid
security in Appendix to ITB.

Failure of the successful bidder to comply with the requirement of sub-clause 33.1
shall constitute sufficient ground for cancellation of the award and forfeiture of
the bid security.

The successful bidder to whom ‘LOA’ has been issued is required to sign the
agreement at Employer’s office within 7 days of issue of LOA.

Advances- Deleted



35.

Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in computing
for the contract in question and will declare the firm ineligible, either indefinitely or
for a stated period of time, to be awarded a contract with National Highways &
Infrastructure Development Corporation Limited,if it at any time determines that the
firm has engaged in corrupt or fraudulent practices in competing for the contractor,
or in execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988.



Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders Clause Reference

(1.1)

The Employer is the “National Highways & Infrastructure
Development Corporation Ltd” having its Corporate office at New
Delhi and Regional Office at Aizawl.

(1.1)

Maintenance & Repair Work of Tuivai - Keifang Road From Chainage
115.700 km to 119.200 km (3.5 km) (Saichal to Saitual) in the state
of Mizoram on (Percentage Rate and Work Order Basis)

(4.4)B) (b) (i)

Name of the Equipment Quantity
Tipper/Trucks 10
Hydraulic Excavator 2
Tandem Roller 1
Vibratory Roller 2

Hot Mix Plant (Minimum 60-90 | 1
TPH)

WMM plant (150 TPH)

Paver Finisher

Front End Loader

NN = —

Smooth Wheeled Roller

N

Bitumen pressure distributer @
1250 sqm per hr

Water Tanker 3

Generator set (63/100/250 |2
KVA)

Any other equipment required for carrying out work as per Ministry’s
specification.

Note:

1. The bidder must produce the documentary evidence in support of
his owning/leased/ rented of the above equipment’s. In case the
bidder proposes to hire or take the above equipment on lease, he
should, along with the lease/rent agreement, attach the proof of
ownership of these equipment’s with the company/ entity from
whom the equipment’s are proposed to be hired on lease/ rent. The
bidder shall submit an undertaking as per Performa Appendix 1.7




(ITB, Section -2) of the bid document. However, bidder may assess
the site requirement for additional plant/machinery/equipment’s
for speedy completion at his cost.

2.The bidder must upload scanned copy of the Documentary
evidence in support of his owning/ leased/rented of the above
equipment. Any conditional evidence of deployment of above
equipment or inadequate proof as required for any of the
equipment shall make the bid non-responsive and financial bid shall
not be opened.

(4.4) The Number of Technical personnel, Qualifications and
(B) (b) (ii) Experience will be as follows per part of work:
The technical Personnel are as below:
SU No | Personnel Qualification Par_tlg ularExper!ence No  of
(minimum requirement) Persons
Project B.E (Civil) or equivalent + 8 > years on highway
1 construction/maintenance | 1
Manager years Exp.
work
. . 2 years on highway
2 S]te. B'.E (Civil) + 3 years Exp. or construction/maintenance |2
Engineer Diploma + 6 years Exp. work
. . 2 years on highway
3 Quantity B'.E (Civil) + 3 years Exp. or construction/maintenance |2
Surveyor Diploma + 6 years Exp.
work
Total 5

Note: The detailed signed and scanned CV’s of the Key Technical
Personnel at S No 1, signed by the key personnel himself, must be
uploaded along with the bid. The name and educational
qualification of other personnel should be given. Noncompliance of
the above or non-furnishing of the CV as above or conditional
deployment of any of the above personnel or proposal to employ
lesser number of personnel than above shall make the bid non
responsive and financial bid shall not be opened.




SECTION Il
QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section & document submitted in
physical form will be used for the purposesof post qualification as provided for in Clause 4 of
the Instructions to Bidders. This information will not be incorporated in the Contract.



Qualification Information

1. For Individual Bidders
1.1 (a) Year of Constitution
(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)

[Upload scanned copy of original]

(c) Place of registration:

(d) Principal place of business:

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original
copy in envelop of physical form]

1.3. Total value of Civil Engineering construction work performed in the last five years (in
Rs. __ Lakhs)refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant & also supply
original certificate from Chartered Accountant)

2018-2019-------------
2017-2018-------------
2016-2017------=------
2015-2016-------------
2014-2015------=------

Average per year

1.4 (a) Work performed as prime contractor, work performed in the past as a nominated
sub- contractor provided further that all other qualification criteria are satisfied (in the
same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 1.2 (a)



Work performed as prime contractor, work performed in the past as a nominated sub-
contractor provided further that all other qualification criteria are satisfied (in the same
name) of a similar nature during the last five years as per ITB Clause 4.4A(b).

To calculate the value of "A" and "C"

1. A table containing value of Civil Engineering Works in respect of Projects (Turnkey
projects / Item rate contract/ Construction works) undertaken by the Bidder during the
last 5 years is as follows (the amount of bonus received, if any, shall be indicated
separately):

2
Sl. [Year Value of Civil Engg. WorksAmount off Net Value
No. undertaken Projectsbonus  (Rs. inexcluding bonus
including bonus, if anyicrgres) (Rs. in Crores)
(Rs. in
Crores)
1 [2018-19/2018
2 [2017-18/2017
3 [2016-17/2016
4 [2015-16/2015
5 [2014-15/2014
3. Maximum value of projects that have been undertaken during the F.Y. out of the

last 5 years and value excluding amount of bonus thereof is Rs.  Crores

(Rupees ). Further, value updated to the price level of the year

indicated in Appendix is as follows:
Rs. Crores x _ (Updation Factor as per Appendix) = Rs.

(Rupees )Crores




4. Amount of bonus received, if any. in Projects during the last 5 years (updated to the price
level of the year indicated in Appendix):

SL F.Y. /Calendar Amount of Updation Updated Amount of
No. Year Bonus (Rs. Factor Bonus (Rs. in Crores)
in Crores)

1 2018-19/2018 1.10

2 2017-18/2017 1.21

3 2016-17/2016 1.33

4 2015-16/2015 1.46

5 2014-15/2014 1.61

Total (C)=

Name of the Statutory Auditor’s firm: Authorised Signatory

Seal of the audit firm: (Signature, name and | For and on behalf of ............... (Name of
designation and Membership No. of authorised | the Bidder)

signhatory)

Date:

Place



To calculate the value of “B”

A table containing value of all the existing commitments and on-going works to be
completed during the next ** years is as follows:

Iéll' Name of | Percenta | Dater | Construc | Value | Value Balanc | Anticip | Balance
.O Project/ | ge of | of tion o | of e value | ated value of
Work participa | start / | period f work of date of | work at
tion of | appoin |as per | contra | compl | work comple | 2017-
Bidder in| ted Agreeme | ct as| eted to be |tion 18/2017
the date nt/ LOA | per comple price level
project | of Agree ted
projec ment
t /LOAB
Rs.in [Rs.  in|[Rs. 1in Rs. in
Crore | Crore Crore Crore
1T 12 3 4 5 6 7 8=1(6-7) 9 ;1#())(3x 8x

# Updation Factor as given below:

For Year F.Y. / Calendar Year | Updation Factor
1 2018-19/2018 1.10
2 2017-18/2017 1.21
3 2016-17/2016 1.33
4 2015-16/2015 1.46
5 2014-15/2014 1.61

The Statement showing the value of all existing commitments, anticipated value of work
to be completed in the period of construction of the project for which bid is invited and
ongoing works as well as the stipulated period of completion remaining for each of the
works mentioned above is verified from the certificate issued that has been
countersigned by the Client or its Engineer-in-charge not below the rank of Executive
Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorized
Signatory of SPV in respect of BOT Projects. No awarded / ongoing works has been left in
the aforesaid statement which has been awarded to M/s.................. individually / and other
member M/s ...eeeeeeenens . andM/s....neeennennens , as on bid due date of this RFP.

Signature,name and designation  of Name of the Statutory Auditor’s firm:
Authorized Signatory For and on behalf Seal of the audit firm: (Signature, name
of (Name of the Bidder) and designation and Membership No. of
authorized signatory)

Date:
Place




B In case balance period of construction is less than the value of period of
construction of the project for which bid is invited, then full value of contract as per
Agreement/LOA to be mentioned, else, anticipated value of work to be completed in
the period of construction of the project for which bid is invited is to be mentioned.
In the absence of the anticipated value of work to be completed, the proportionate
value shall be considered while evaluating the Assessed Available BidCapacity.

1.4.

AvailabilityofKeyEquipmentessentialforcarryingouttheWork
s[Ref.Clause 4.4(B)(b) (i)]. The Bidder should list all the
information requestedbelow.

ltem  of Requirement S Availability Proposals 01I:’age tﬁg

Equipmen| No. | Capacity| assed/ Nos./ Age/ proof

t rented Capacity  [Condition attache
d

Note: the bidder must upload the documentary evidence in support of his owning/leased/ rented of
the above equipments. In case the bidder proposes to hire or take the above equipment on lease, he
should, along with the lease/rent agreement, attach the proof of ownership of these equipments
with the company/ entity from whom the equipments are proposed to be hired on lease/ rent. The
bidder shall submit an undertaking as per performa appendix 1.7 (itb, section -2) of the bid
document.



1.5 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for
technical personnel (Refer also to Cl. 4.2 (e) of Instruction toBidders).

(Refer also to Sub Clause 9.1 of the Conditions ofContract).

otal Professional [Experience in the
Position Name |Qualification Experience proposed  position
(Years) (Years)

Project Manager
Site Engineer
Quantity Surveyor

NOTE: THE DETAILED AND SIGNED CV"S OF THE KEY TECHNICAL PERSONNEL
AT S. NO. 1, SIGNED BY THE KEY PERSONNEL HIMSELF, MUST BE UPLOADED
ALONG WITH THE BID. THE NAME AND EDUCATIONAL QUALIFICATION OF
OTHER PERSONNEL SHOULD BE GIVEN.

1.6. Information on litigation history in which the Bidder isinvolved.
Other Party |[Employer  [Cause of Dispute  [Amount Remarks showing
(ies) involved Present Status

2. Bidders should upload the scanned copy of the following affidavits/

undertakings asper formats enclosed hereinafter &also send original copy of
Affidavit :-

@) Affidavit (it should be on stamp paper attested by Notary Public)

(ii) Undertaking regarding minimum investment of cash towards workingcapital.

(i)  Undertaking that the Bids shall remain valid for the period specified in Clause15.

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES



(CLAUSE 4.2 (g) OF ITB)

BANK CERTIFICATE

This is to certifythatM/s. is a reputed company with
a good financialstanding.

If the contractor for thework,namely is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extentofRs. to

meet their working capital requirements for executing the above contract during the
contractperiod.

Date:

(Signature) Name of Bank

SeniorBankManager Address of the Bank



AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the
enclosed attachments are true andcorrect.

2. The undersigned also hereby certifies that neither our

firm M/s have abandoned
any work on National Highways in India nor any contract awarded to us for such works have
been rescinded, during last five years prior to the date of thisbid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm
or corporation to furnish pertinent information deemed necessary and requested by NHIDCL
to verify this statement or regarding my (our) competence and generalreputation.

4., The undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of the NHIDCL
and within the prescribedtime.

(Signed by an Authorized Representative of theFirm)

Name of theRepresentative

Name ofFFirm

Date
To be notarized by Notary



UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s would

invest a minimum amount up to 25% of the value of the work during implementation of the
Contract towards the workingcapital.

(Signed by an Authorised Representative of theFirm)

Name of theRepresentative

Name ofFirm

DATE



UNDERTAKING

I, the undersigned do hereby undertake that our firm

M/s agree to abide by this bid for aperiodof _days after the date
fixed for receiving the same and it shall be binding on us and may be accepted at any time
before the expiration of thatperiod.

(Signed by an Authorised Representative of theFirm)

Name of theRepresentative

Name ofFirm

DATE



(On the letter head of the bidder)
Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

Undertakin

I, the undersigned do hereby undertake that our firm M/s ........ agree to
provide and will deploy required equipment as mentioned in the Appendix to ITB of
the work ............... further it is certified that the documents submitted as an evidence
of availability of the key equipments for this work as stated in the Appendix to ITB,
are genuine and correct. If anything contrary to the details as submitted is found at
any stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate
period as decided by NHIDCL.

(Signed by an Authorized Representative of theFirm)

Name of theRepresentative

Name of
Firm
(Seal of the company)

Date



Guidelines of the Department of Disinvestment

No. 6/4/2001-DD-lI
Government of India
Department ofDisinvestment
Block 14, CGOComplex
NewDelhi
Dated: 13" July 2001

OFFICE MEMORANDUM

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector
Enterprises through the process of disinvestment

Government has examined the issue of framing comprehensive and transparent
guidelines defining the criteria for Bidders interested in PSE-disinvestment so that the
parties selected through competitive bidding could inspire public confidence. Earlier,
criteria like net worth, experience etc. used to be prescribed. Based on experience
and in consultation with concerned departments, Government has decided to
prescribe the following additional criteria for the qualification/ disqualification of the
parties seeking to acquire stakes in public sector enterprises through disinvestment:

@) In regard to matters other than the security and integrity of the country, any
conviction by a Court of Law or indictment/ adverse order by a regulatory authority that
casts a doubt on the ability of the Bidder to manage the public sector unit when it is
disinvested, or which relates to a grave offence would constitute disqualification. Grave
offence is defined to be of such a nature that it outrages the moral sense of the
community. The decision in regard to the nature of the offence would be taken on case to
case basis after considering the facts of the case and relevant legal principles, by the
Government ofIndia.

b) In regard to matters relating to the security and integrity of the country, any
charge-sheet by an agency of the Government/ conviction by a Court of Law for an
offence committed by the bidding party or by any sister concern of the bidding party
would result in disqualification. The decision in regard to the relationship between the
sister concerns would be taken, based on the relevant facts and after examining whether
the two concerns are substantially controlled by the same person/persons.

© In both (a) and (b), disqualification shall continue for a period that Government
deems appropriate.

@ Any entity, which is disqualified from participating in the disinvestment process,
would not be allowed to remain associated with it or get associated merely because it has
preferred an appeal against the order based on which it has been disqualified. The mere
pendency of appeal will have no effect on thedisqualification.

© The disqualification criteria would come into effect immediately and would apply
to all Bidders for various disinvestment transactions, which have not been completed
asyet.

® Before disqualifying a concern, a Show Cause Notice why it should not be



disqualified would be issued to it and it would be given an opportunity to explain
itsposition.

©@ Henceforth, these criteria will be prescribed in the advertisements seeking
Expression of Interest (EOI) from the interested parties. The interested parties would be
required to provide the information on the above criteria, along with their Expressions of
Interest (EOI). The Bidders shall be required to provide with their EOl an undertaking to
the effect that no investigation by a regulatory authority is pending against them. In case
any investigation is pending against the concern or its sister concern or against its CEO or
any of its Directors/ Managers/ employees, full details of such investigation including the
name oftheinvestigating agency, the charge/ offence for which the investigation has been
launched, name and designation of persons against whom the investigation has been
launched and other relevant information should be disclosed, to the satisfaction of the
Government. For other criteria also, a similar undertaking shall be obtained along withEOI.

sd/
(A.K.Tewari)
Under Secretary to the Government ofindia



(On the letter head of the bidder)

Undertaking

I, the undersigned do hereby undertake that no investigation by a regulatory authority
is pending against us and abide the conditions of the “Guidelines of the Department of
Disinvestment”.

(Signed by an Authorized Representative of theFirm)

Name of theRepresentative

Name of Firm
(Seal of the company)

Date



SECTION-IV

(On the letter head of the bidder)

Undertaking regarding Bid Securing Declaration

| hereby submit a declaration that the bid submitted by the undersigned, on
behalf of the bidder, [Name of the bidder], shall not be withdrawn or modified during
the period of validity, i.e. not less than 180 (one Hundred eighty) days from the bid due
date.

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case
the bid is withdrawn or modified during the period of its validity or if we fail to sign the
contract in case the work is awarded to us or we fail to submit a performance security
before the deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of
the bidder] will be suspended for participation in the tendering process for the works of
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period
of one year from the bid due date of this work.

(Signature of the Authorised Signatory)
(Official-Seal)



Format for Power of Attorney for signing of BID

Know all men by these presents, We......eenerenennennnseneesesnenenns . (name of the firm
and address of the registered office) do hereby irrevocably constitute, nominate,
appoint and authorize Mr./ Ms
(NAME),ceeeiercnenenene son/daughter/wifeof.........ceveeeveervecuerccnnns andpresentlyresidingat

...................... , who is presently employed with us and holding the

.................................. , as our true and lawful attorney (hereinafter referred to as the
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are
necessary or required in connection with or incidental to submission of our BID for the
Project proposed or being developed by the National Highways & Infrastructure
Development Corporation Ltd (the “Authority”) including but not limited to signing
and submission of all applications, BIDs and other documents and writings, participate
in Pre-BID and other conferences and providing information/ responses to the
Authority, representing us in all matters before the Authority, signing and execution
of all contracts including the agreement and undertakings consequent to acceptance
of our BID, and generally dealing with the Authority in all matters in connection with
or relating to or arising out of our BID for the said Project and/ or upon award thereof
to us and/or until the entering into of the EPC Contract with theAuthority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts,
deeds and things done or caused to be done by our said Attorney pursuant to and in
exercise of the powers conferred by this Power of Attorney and that all acts, deeds
and things done by our said Attorney in exercise of the powers hereby conferred shall
and shall always be deemed to have been done byus.

IN WITNESS WHEREOF WE, ................... , THE ABOVE NAMED PRINCIPAL HAVE EXECUTED
THIS POWER OF ATTORNEY ON THIS ......... DAY OF ............. 2.....
o] .

(Signature, name,

designationandaddress)of
person authorized by
BoardResolution
(in case of Firm/ Company)/ partner in caseof
Witnesses: Partnershipfirm
1.
2.
Accepted
...... (Signature)
(Name, Title and Address oftheAttorney) (Notarised)
Person identified by me/ personally appeared beforeme/
Attested/Au



thenticated®  (*Notary to
specifyasapplicable)
(Signature Name and Address
of theNotary)

Seal
oftheNotary
Registration No.
of theNotary

Notes:

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal
affixed in accordance with the requiredprocedure.

Wherever required, the Bidder should submit for verification the extract of the
charter documents and documents such as a board or shareholders’ resolution/ power
of attorney in favour of the person executing this Power of Attorney for the
delegation of power hereunder on behalf of theBidder.

For a Power of Attorney executed and issued overseas, the document will also have to
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power
of Attorney is being issued. However, the Power of Attorney provided by Bidders
from countries that have signed the Hague Legislation Convention 1961 are not
required to be legalised by the Indian Embassy if it carries a conforming Appostille
certificate.



FORM OF BANK GUARANTEE

[Performance Security/Additional Performance Security]

To

Executive Director (Projects)
Regional Office-Aizawl, 3" Floor, T-86,
Tuikhuahtlang, Aizawl, Mizoram-796001
Email:ro-mizoram@nhidcl.com

WHEREAS [name and address ofContractor]
(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance
(LOA) No.

Dated forconstructionof
[name of the Project] (hereinafter called the“Contract”).

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/
Additional Performance Security} for due and faithful performance of its obligations,
under and in accordance with the Contract, during the {Construction Period/ Defects

Liability Period and Maintenance Period} in a sum of Rs.....cr.(Rupees crore) (the
“GuaranteeAmount”’ ).
AND WHEREAS we, .....ueeeueenee. . through our branch at ..................... (the “Bank”) have

agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of
Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms
as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and
faithful performance of the Contractor’s obligations during the {Construction Period/
Defects Liability Period and Maintenance Period} under and in accordance with the
Contract, and agrees and undertakes to pay to the Authority, upon its mere first written
demand, and without any demur, reservation, recourse, contest or protest, and without
any reference to the Contractor, such sum or sums up to an aggregate sum of the
Guarantee Amount as the Authority shall claim, without the Authority being required to
prove or to show grounds or reasons for its demand and/or for the sum specifiedtherein.

2. A letter from the Authority, under the hand of an officer not below the rank of
General Manager, NHIDCL that the Contractor has committed default in the due and
faithful performance of all or any of its obligations under and in accordance with the
Contract shall be conclusive, final and binding on the Bank. The Bank further agrees that
the Authority shall be the sole judge as to whether the Contractor is in default in due and
faithful performance of its obligations during and under the Contract and its decision that
the Contractor is in default shall be final and binding on the Bank, notwithstanding any
differences between the Authority and the Contractor, or any dispute between them
pending before any court, tribunal, arbitrators or any other authority or body, or by the



discharge of the Contractor for any reasonwhatsoever.

3. In order to give effect to this Guarantee, the Authority shall be entitled to act
as if the Bank were the principal debtor and any change in the constitution of the
Contractor and/or the Bank, whether by their absorption with any other body or
corporation or otherwise, shall not in any way or manner affect the liability or obligation
of the Bank under thisGuarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the
Authority to proceed against the Contractor before presenting to the Bank its demand
under thisGuarantee.

5 The Authority shall have the liberty, without affecting in any manner the
liability of the Bank under this Guarantee, to vary at any time, the terms and conditions of
the Contract or to extend the time or period for the compliance with, fulfillment and/ or
performance of all or any of the obligations of the Contractor contained in the Contract or
to postpone for any time, and from time to time, any of the rights and powers exercisable
by the Authority against the Contractor, and either to enforce or forbear from enforcing
any of the terms and conditions contained in the Contract and/or the securities available
to the Authority, and the Bank shall not be released from its liability and obligation under
these presents by any exercise by the Authority of the liberty with reference to the
matters aforesaid or by reason of time being given to the Contractor or any other
forbearance, indulgence, act or omission on the part of the Authority or of any other
matter or thing whatsoever which under any law relating to sureties and guarantors would
but for this provision have the effect of releasing the Bank from its liability and obligation
under this Guarantee and the Bank hereby waives all of its rights under any suchlaw.

6. This Guarantee is in addition to and not in substitution of any other guarantee
or security now or which may hereafter be held by the Authority in respect of or relating
to the Contract or for the fulfillment, compliance and/or performance of all or any of the
obligations of the Contractor under theContract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank
under this Guarantee is restricted to the Guarantee Amount and this Guarantee will
remain in force for the period specified in paragraph 8 below and unless a demand or
claim in writing is made by the Authority on the Bank under this Guarantee all rights of the
Authority under this Guarantee shall be forfeited and the Bank shall be relieved from its
liabilitieshereunder.

8 The Guarantee shall cease to be in force and effect on ***°. Unless a demand
or claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank
shall be discharged from its liabilitieshereunder.

9 The Bank undertakes not to revoke this Guarantee during its currency, except
with the previous express consent of the Authority in writing, and declares and warrants
that it has the power to issue this Guarantee and the undersigned has full powers to do so



on behalf of theBank.

10. Any notice by way of request, demand or otherwise hereunder may be sent by
post addressed to the Bank at its above referred branch, which shall be deemed to have
been duly authorized to receive such notice and to effect payment thereof forthwith, and
if sent by post it shall be deemed to have been given at the time when it ought to have
been delivered in due course of post and in proving such notice, when given by post, it
shall be sufficient to prove that the envelope containing the notice was posted and a
certificate signed by an officer of the Authority that the envelope was so posted shall
beconclusive.

S Insert date atleast 2 (two) years from the date of issuance of this Guarantee (in
accordance with Clause 2.21 of the RFP). The Contractors can submit the BG for periods of
two years at one time and keep on renewing the same till the DLP is over if they have
problems in getting the BG in one go for the entire DLP.

11. This Guarantee shall come into force with immediate effect and shall remain in
force and effect for up to the date specified in paragraph 8 above or until it is released
earlier by the Authority pursuant to the provisions of theContract.

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG)
2010 Revision, ICC Publication No. 758, except that the supporting statement under
Article 15(a) is hereby excluded.

13 This guarantee shall also be operatable at our................... . Branch at Aizawl, Mizoram
(Complete Address of bank branch is mandatory), from whom, confirmation regarding the
issue of this guarantee or extension / renewal thereof shall be made available on demand.
In the contingency of this guarantee being invoked and payment there under claimed, the
said branch shall accept such invocation letter and make payment of amounts so
demanded under the saidinvocation.

The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging
System) platform & shall invariably send an advice of this Bank Guarantee to the
designated bank of NHIDCL, details of which is asunder:

Sl. No |Particulars Details

1 Name of the Beneficiary National Highways and
Infrastructure Development
Corporation Limited

2 Beneficiary Bank Account No. 79601010002070

3 Beneficiary Bank Branch IFSC SYNB0007960

4 Beneficiary Bank Branch Name [Syndicate Bank, Aizawl




5 Beneficiary Bank Address

Lower Chanmari, Aizawl

Signed and sealed this .......... day of .......... ., 20....

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:
(Signature)

(Name) (Designation) (Code Number) (Address)




FORM OF LETTER OF APPLICATION

To,

Executive Director (Projects)
Regional Office-Aizawl, 3" Floor, T-86,

Tuikhuahtlang, Aizawl, Mizoram-796001
Email:ro-mizoram@nhidcl.com

Sub: BID for “Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 115.700
km to 119.200 km (3.5 km) (Saichal to Saitual) in the state of Mizoram on (Percentage
Rate and Work Order Basis)in the state of Mizoram on (Percentage Rate and Work Order
Basis)”

Dear Sir,

With reference to your RFP document dated *** **S, I/we, having examined the
Bidding Documents and understood their contents, hereby submit my/our BID for the
aforesaid Project. The BID is unconditional and unqualified.

2. I/ We acknowledge that the Authority will be relying on the information
provided in the BID and the documents accompanying the BID for selection of the
Contractor for the aforesaid Project, and we certify that all information provided in
the Bid along with the supporting documents are true and correct; nothing has been
omitted which renders such information misleading; and all documents accompanying
the BID are true copies of their respectiveoriginals.

3. This statement is made for the express purpose of our selection as Contractor for
the development, construction, rehabilitation and augmentation of the aforesaid
Project and maintenance of the Project during the Defect LiabilityPeriod.

4, I/ We shall make available to the Authority any additional information it may find
necessary or require to supplement or authenticate theBID.

5. I/ We acknowledge the right of the Authority to reject our BID without assigning
any reason or otherwise and hereby waive, to the fullest extent permitted by
applicable law, our right to challenge the same on any accountwhatsoever.

6. I/ We certify that in the last two years, |/we have neither failed to perform for
the works of Expressways, National Highways, ISC & EI works,, as evidenced by
imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement
or arbitration award against us, nor been expelled or terminated by Ministry of Road
Transport & Highways or its implementing agencies for breach on ourpart.

7. I/ We declarethat:
(@) I/ We have examined and have no reservations to the Bidding Documents,
including any Addendum issued by the Authority;and



(b) Deleted.

(©) I/We have not directly or indirectly or through an agent engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice,undesirable
practice or restrictive practice, as defined in Clause 35 of the RFP document, in respect
of any tender or request for proposal issued by or any Agreement entered into with the
Authority or any other public sector enterprise or any government,

Central or State; and

(d I/ We hereby certify that we have taken steps to ensure that in
conformity with the provisions of Clause 35 of the RFP, no person acting for us or
on our behalf has engaged or will engage in any corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice;and

(e the undertakings given by us along with the Application in response to the
RFP for the Project and information mentioned for the evaluation of the BID Capacity
as per Section 3 were true and correct as on the date of making the Application and
are also true and correct as on the BID Due Date and I/we shall continue to abide
bythem.

8. I/ We understand that you may cancel the Bidding Process at any time and that
you are neither bound to accept any BID that you may receive nor to invite the Bidders
to BID for the Project, without incurring any liability to the Bidders, in accordance with
the RFPdocument.

9. |/We believe that |/we satisfy(s) the Threshold Technical Capacity, Net Worth
criteriaandmeet(s)therequirementsasspecifiedintheRFPdocument.

10. Deleted.

1L I/ We certify that in regard to matters other than security and integrity of the
country, I/we have not been convicted by a Court of Law or indicted or adverse orders
passed by a regulatory authority which could cast a doubt on our ability to undertake
the Project or which relates to a grave offence that outrages the moral sense of
thecommunity.

12 I/ We further certify that in regard to matters relating to security and integrity of
the country, |/we have not been charge-sheeted by any agency of the Government or
convicted by a Court ofLaw.

13. I/ We further certify that no investigation by a regulatory authority is pending
either against us or against our CEO or any of our directors/ managers/employees.

14, Deleted.

15. I/ We undertake that in case due to any change in facts or circumstances during
the Bidding Process, we are attracted by the provisions of disqualification in terms of
the guidelines referred to above, we shall intimate the Authority of the same
immediately.

16. I/We further acknowledge and agree that in the event such change in control
occurs after signing of the Agreement upto its validity. It would, notwithstanding



anything to the contrary contained in the Agreement, be deemed a breach thereof,
and the Agreement shall be liable to be terminated without the Authority being liable
to us in any mannerwhatsoever.

17. |/Weherebyirrevocablywaiveanyrightorremedywhichwemayhaveatanystage
atlaworhowsoeverotherwisearisingtochallengeorquestionanydecisiontakenby the
Authority in connection with the selection of the Bidder, or in connection with the
Bidding Process itself, in respect of the above mentioned Project and the terms and
implementationthereof.

18. In the event of my/ our being declared as the Selected Bidder, |/we agree to enter
into a Agreement in accordance with the draft that has been provided to me/us prior to
the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to
abide by thesame.

19. I/ We have studied all the Bidding Documents carefully and also surveyed the
project highway and the traffic. We understand that except to the extent as
expressly set for thin the Agreement, we shall have no claim, right or title arising out of
any documents or information provided to us by the Authority or in respect of any
matter arising out of or relating to the Bidding Process including the award of
Agreement.

20. Deleted.
21. Deleted.

2. The documents accompanying the Technical BID, as specified in the RFP, have
been submitted in separatefiles.

2. I/ We agree and understand that the BID is subject to the provisions of the Bidding
Documents. In no case, |/we shall have any claim or right of whatsoever nature if the
Project/Contractisnotawardedtome/usorourBIDisnotopenedorrejected.

2. The BID Price has been quoted by me/us after taking into
consideration all the terms and conditions stated in the RFP, draft Agreement, our own
estimates of costs and after a careful assessment of the site and all the conditions that
may affect the project cost and implementation of theproject.

25. I/ We agree and undertake to abide by all the terms and conditions of the RFP
document.

26. Deleted.

27. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the
BIDDue Date specified in theRFP.

28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for
undertaking the aforesaid Project in accordance with the Bidding Documents and the
Agreement.

In witness thereof, |/we submit this BID under and in accordance with the terms of the



RFP document. Yours faithfully,

Date: (Signature, name anddesignation
Place: of the Authorisedsignatory)

Name & seal of Bidder



Details of Bidder (to be annexed with letter of application)

1. (a) Name:
(b) Country ofincorporation:
(c) Address of the corporate headquarters and its branch office(s), if any, in
India:
d) Date of incorporation and/ or commencement ofbusiness:

2. Brief description of the Bidder including details of its main lines of
business and proposed role and responsibilities in thisProject:

3. Details of individual(s) who will serve as the point of contact/ communication
for the Authority:
(a) Name:
(b) Designation:
(c) Company:
(d) Address:
(e) Telephone Number:
§)) E-MailAddress:
(2 FaxNumber:

4, Particulars of the Authorised Signatory of theBidder:
(a) Name:
(b) Designation:
(c) Address:
d) Phone Number:
(e) FaxNumber:
§)) Class Il Digital Signature Certificate IDnumber

5. Deleted.

6(a) I/ We certify that in the last two years, we have neither failed to perform for
the works of Expressways, National Highways, ISC & EI works, as evidenced by
imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement
or arbitral award against us, nor been expelled or terminated by Ministry of Road
Transport & Highways or its implementing agencies for breach on ourpart.

(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing
entity given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways,
National Highways, ISC and El works of Ministry of Road Transport & Highways or its
implementing agencies and furnished the complete details.

7(a) I/ We further certify that no investigation by a regulatory authority is pending
either against us or our sister concern or against our CEO or any of our
directors/managers/employees.



(b) I/ We further certify that no investigation by any investigating agency in India or
outside is pending either against us or our sister concern or against our CEO or any of
our directors/managers/employees.

A statement by the Bidder disclosing material non-performance or contractual non-
compliance in current projects, as on bid due date is given below (attach extra sheets,
if necessary) w.r.t. para 2.1.14.

Name of theBidder:

Sr. Categories of Non-Performer Project 1| Project 2

(i) Fails to complete or has missed more than two
milestones in already awarded two or more
projects, even after lapse of 6 months from the
scheduled completion date, unless Extension of
Time has been allowed on the recommendations
of the Independent Engineer due to
Authority'sdefault;

(ii) Fails to complete a project, as per revised
schedule, for which One Time Fund Infusion
(OTFI) has been sanctioned by theAuthority;

(ii) Physical progress on any project is not
commensurate with the funds released (equity+
debt+grant) from the escrow account and such
variation is more than 25% in last one year as
observed by the Independent Engineer in one or
more projects;

(iV) | Punch List Items in respect of any project are
pending due to Bidder's default in two or more
Projects even after lapse of the prescribed time
for completion of such items;

(v) Fails to fulfil its obligations to maintain a
highway in a satisfactory condition inspite of
two rectification notices issued in this behalf;

(Vi) | Fails to attend to Non Conformity Reports
(NCRs) issued by the Independent/ Authority’s
Engineer on the designs/ works constructed by
the Bidder pending for more than one year in
two or more projects.

(Vi) | Fails to make premium payments excluding the
current instalment in one or more projects.




(viii) Damages/Penalties recommended by the
Independent/ Authority’s Engineer on the
Bidder during O&M period and the remedial
works are not taken up in two or more projects.

(iX) | Fails to achieve financial closure in two or more
projects within the given or extended period
(which shall not be more than six months in any
case).

(x) Fails to submit the Performance Security within
the permissible period in more than one
project(s).

(x1) | Rated as an unsatisfactory performing entity/
non-

performing entity by an independent third party
agency and so notified on the website of the
Authority.

I/ We certify that the list is complete and covers all the projects of Expressways,
National Highways, ISC and EI works of Ministry of Road Transport & Highways or its
implementing agencies and that we do not fall in any of the above categories of being
a Non-Performing entity.

(Signature, name and designation of the authorised

signatory) For and on behalf Of......cccceveveveveecncnveevennenne



FORM OF LETTER OF ACCEPTANCE

1o Y Dated.......... .

Sub: Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 115.700 km to
119.200 km (Saichal to Saitual) in the state of Mizoram on (Percentage Rate and Work
Order Basis)on (Percentage Rate and Work Order Basis)

Sir,

Based on your bid submitted on ............. . in compliance of bidding document of
NHIDCL for execution of the Maintenance & Repair Work of Tuivai - Keifang Road From
Chainage 115.700 km to 119.200 km (3.5 km) (Saichal to Saitual) in the state of Mizoram
on (Percentage Rate and Work Order Basis), it is hereby notified that your bid for a
contract priceofRs (Rupees
in words...) has beenaccepted for and on behalf of NHIDCL.

2 You are hereby requested to furnish Performance Security plus additional
security in the form detailed in para. 33.2 of ITB for an amount
equivalenttoRs (Rupees in words...)

within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the
contract agreement failing which the actions as stipulated in clause 33.3 of ITB shall be
taken.

Thanking you,
Yoursfaithfull
Y,
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Executive Director(P)

FORM OF AGREEMENT

This agreement made the dayof 2020 between the
National Highways & Infrastructure Development Corporation Ltd., New Delhi (hereinafter
called “the Employer” of the one partand

(here in after called “the Contractor”) of the otherpart.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain
works, viz Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 115.700 km to
119.200 km(3.5 km) (Saichal to Saitual) in the state of Mizoram on (Percentage Rate and
Work Order Basis) on (Percentage Rate and Work Order Basis).

AND WHEREAS pursuant to the bid submitted by theContractor,vide (here in
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his
letter ofacceptancedated accepted the offer submitted by the Contractor for the
execution and completion of such works and remedying of any defects thereon, on terms
and conditions in accordance with the documents listed in para 2below.

AND WHEREAS the Contractor by a deed of undertaking datedhas agreed to abide by all the
terms of the bid, including but not limited to the amount quoted for the execution of
Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time totime.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I1).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referredto;

2. The following documents shall be deemed to form and be read and construed as
part of this agreementviz.

(a) ContractAgreement,

(b) Letter of Acceptance

() Notice to proceed with theworks
(d) Contractor'sBid,

(e) ContractData,

(H) Conditions ofContract

(2) TechnicalSpecifications,
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(h) Drawings, ifany

(1) Scope ofWork

G) Bill of Quantities,and

(k) Any other document listed in the ContractData.

1) RFP

3. The foregoing documents shall be construed as complementary and mutually

explanatory one with another. Should any ambiguity or discrepancy be noted then the
order of precedenceofthesedocumentsshallbesubjecttotheorderaslistedaboveand
interpreted in the above order of priority.

4. In consideration of the payments to be made by the Employer to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with the
Employer to execute and complete the works and remedy any defects therein in
conformity in all respects with the provisions of thecontract.

5. the employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and remedying of defects therein, the contract
price or such other sum as may become payable under the provisions of the contract at
the times and in the manner prescribed by thecontract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed
the day and year above written. Sighed, sealed and delivered by the said Employer
through his Authorized Representative and the said Contractor through his Power of
Attorney holder.

Binding Signature ofEmployer____

For and on behalf of National Highways & Infrastructure Development Corporation

Binding Signature ofContractor__

For and on behalf ofM/s.

In the presence of In the Presence
of
1. Name: 1. Name:
Address: Address:
2. Name: 2. Name:
Address: Address:
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(SECTION-V)
CONDITIONS OF CONTRACT

Page 57 of 145



Table of Clauses
A. General

1. Definitions

2. Interpretation

3.Language and Law

4. Engineer's Decisions

5. Delegation

6. Communications

7.Subcontracting

8. Other Contractors

9. Personnel

10. Employer’'s and Contractor's Risks
11.Employer’s Risks

12.Contractor's Risks

13.Insurance

14.Site Investigation Reports

15. Queries about the Contract Data
16. Contractor to Construct the Works & do maintenance
17. The Works to Be Completed by the Intended Completion Date
18. Approval by the Engineer
19.Safety

20.Discoveries

21.Possession of the Site

22.Access to the Site

23.Instructions

24. Deleted

25. Arbitration

26. Deleted

B. Time Control

27.Programme

28. Extension of the Intended Completion Date
29.Delays Ordered by the Engineer
30.Management Meetings

C. Quality Control

31.Identifying Defects
32.Tests

33. Correction of Defects
34. Uncorrected Defects

Page 58 of 145



D. Cost Control

35.
36.
37.
38.
39.
40.
1.
42.
43,
44,
45,
46.
47.
48.

Bill of Quantities

Variations

Payments for Variations

Cash Flow Forecasts

Payment Certificates

Payments

Compensation Events

Taxes and currencies for payment
Price adjustment

Security Deposit/ Retention Money
Liquidated Damages

Advance Payment

Securities

Cost of Repairs

E. Finishing the Contract

49.
50.
51.
52.
53.
54.
55.
56.

Completion

Taking Over

Final Account

Operating and Maintenance Manual
Termination

Payment upon Termination
Property

Release from Performance

F.Other Conditions of Contract

57.
58.
59.

Labour
Compliance with Labour Regulations
Drawings and Photographs of the Works
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Section V
Conditions of Contract

General
Definitions
| Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract but keep their defined meanings. Capital initials are used to identify defined
terms.

el

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

The Completion Date is the date of completion of each work order as certified by the
Engineer.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.2.

The ContractData defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent
submission of documents to be submitted in the physical form as required under the ITB.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Defect liability period for work shall be 06Months from the date of completion certificate
issued by the Engineer.

The Employer is the party as defined in the Contract Data, who employs the
Contractor to carry out the Works. The Employer may delegate any or all of its functions to a
person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and administering the
Contract.
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Work Order. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of
time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is the date within 7 days after the date of issue of Work Order.

Temporary Works are works designed, constructed, installed and removed from NHIDCL,
which varies the works.

Validity is the period of one year from date of signing of contract agreement which may be
extended by the employer.

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
maintain, and handover to the Employer, as defined in the Contract Data.

Work Order is the order containing the detailed scope of work to be executed at site
indicated in the order when issued by the employer as and when required.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless specifically
defined. The Engineer will provide instructions clarifying queries about these Conditions of
Contract.

2.2 The documents forming the Contract shall be interpreted in the following order of
priority.

(
(
(
(

a) Agreement,

b)  Letter of Acceptance
C) Contractor's Bid,

d) Contract Data,
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e) Conditions of Contract

f) Technical Specifications,

g) Drawings, if any

h)  Implementation Manual

i) Scope of Work

j) Bill of Quantities, and

k)  Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the

Contract Data.
4, Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the Contractor, and
may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may not subcontract any portion of work, in Contract Data, with the
prior approval of the Employer in writing. Subcontracting shall not alter the Contractor's
obligations.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in
the Contract;

b. the provision of labour or labour component.

C. the purchase of Materials which are in accordance with the standards specified in the
Contract.

7.3  Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the Contract,
the Employer will consider the following before according approval:

a) The Contractor shall not sub-contract the Works more than 50% of the work order(s)
issued.
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b) The Contractor shall not sub-contract any part of the Work without prior consent of the
Employer. Any such consent shall not relieve the Contractor from any liability or obligation
under the Contract and he shall be responsible for the acts, defaults and neglects of any of his
sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of
the Contractor, his agents and workmen.

7.4  The Engineer should satisfy himself before recommending to the Employer whether
a) The circumstances warrant such sub-contracting; and

b) the sub-Contractor so proposed for the Work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

8. Other Contractors

The Contractor shall cooperate and share the Site with other Contractors,
publicauthorities, utilities, and the Employer between the dates given in the Schedule of
Other Contractors, as referred to in the Contract Data. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and experience are
substantially equal to or better than those of the personnel stated in the Contract Data. If the
personnel stated in the contract data are not deployed on site by the contractor, it will be
treated as a breach of contract and action will be taken as per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in the
Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer’s Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in India, the risks of war, hostilities, invasion, act
of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot commotion or disorder (unless restricted to the Contractor’s employees), and
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contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or
(b) a cause due to solely to the design of the Works, other than the Contractor’s design.

12. Contractor's Risks

12.1 Al risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract other than
the excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of defect liability period for events
(@) to (d), in the amounts and deductibles stated in the Contract Data for the following events
which are due to the Contractor’s risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss or
damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the Contractor
or, if no payment is due, the payment of the premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reportsreferred
to in the Contract Data, supplemented by any other information available to him, before
submitting the bid.

15. Queries about the Contract Data

Queries on the Contract Data, if raised in written form, will be clarified by PMU
responsible for execution of the work. For this work, PMU office at Lunglei, headed by DGM
(Projects) may be contacted.
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16. Contractor to Construct the Works & do maintenance

The Contractor shall construct, install and maintain the Works in accordance withthe
documents forming part of the contract.

17. The Works to becompleted by the Intended Completion Date indicated in each work
order.

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Programme submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion Date of
each work order.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with specifications
and drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor’s responsibility for design of the
Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The
contractor shall make necessary arrangements for safety of traffic as the road.

19.2 All the construction activities are to be performed on the Highways with heavy traffic.
For the safety of road users, and that of labourerworking at site, traffic management
installations are to be set up by the contractor in accordance with MORT&H clause no. 112. A
schematic figure / arrangement showing various components of traffic management
installations should be submitted by the contractor to the engineer for his approval.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer’s instructions for
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dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on thedate
of signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work inconnection
with the Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer

b. The Employer

23. Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply withthe
applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by Auditors
appointed by the Employer if so required by the Employer.

24. Deleted

25. ARBITRATION

The procedure for arbitration will be as follows:

(@) In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the
Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators
so appointed by the Parties and shall act as presiding arbitrator. In case of failure of the
two arbitrators appointed by the parties to reach upon a consensus within a period of 30
days from the appointment of the arbitrator appointed subsequently, the Presiding
Arbitrator shall be appointed by the Secretary General of Indian Road Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)
above within 30 days after receipt of the notice of the appointment of its arbitrator by
the other party, then the Secretary General of Indian Road Congress shall appoint the
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress
making such an appointment shall be furnished to each of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communications between the
parties shall be English.
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(d) The decision of the majority of arbitrators shall be final and binding upon both parties.

(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in
accordance with the following fee structure (the signing of the contract shall be the
acceptance of the fee structure given below by both the parties):
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S. No. |Particulars of fee and other| Schedule Amount payable per
charges Arbitrator/ per case
Rs.15,000/- per day subject to a
1 Arbitrator fee publishing the Award within 12
: months. 12 months will be reckoned
from the date of first meeting.
2. Reading Charges Rs.15,000/-
SecretarialAssistanceand Incidental
3. Charges (telephone, fax, postage etc.) Rs.10000/-
4. Charges for Publishing/ declaration OfMaximum of Rs. 10000/ -
the Award
Economy class by air, first class AC by
Other expenses (As per actual train, AC car by road.
Against bills subject to maximum
5. of the prescribed ceiling given below)|()  Up to Rs.15,000/- per day (metro
Traveling  Expenses, Lodging  andcities)
Boarding (i) Up to Rs.7,000/- per day (other cities)
(iii)Rs.3,000/- per day own arrangement)
6. Local Travel Rs.1,500/- per day
Extra charges for days other than
7. gearing / meeting days (maximum for 2|Rs.3,500/- per day
ays
Note:- |Lodging, boarding and traveling expenses shall be allowed only for those
members who are residing 100kms. Away from place of meeting.
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered
as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are
the subject matter of the arbitration proceedings.

26 Deleted
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B. Time Control
27. Programme

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the
same as and when required as per site condition.

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for
approval a Programme as per Clause 22.1 showing the general methods, arrangements, order,
and timing for all the activities in the works along with cash flow forecast.

27.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequences of the activities.

27.4 The contractor shall submit to the engineer, for approval, an updated programme at
intervals no longer than the period stated in the Contract Data. If the contractor does not
submit an updated programme within this period, the engineer may withhold the amount
stated in the contract data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue programme has been
submitted.

27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations.
The contractor may revise the programme and submit it to the engineer again at any time. A
revised programme is to show the effect of variations and compensation events.

28. Extension of Completion Date

28.1 The Engineer shall extend the Completion Date in case full justification exists,only
after the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the Intended Completion Date without
the Contractor taking steps to accelerate the remaining Works, which would cause the
Contractor to incur additional cost. No price variation will be payable during the extended
period.

28.2 The Engineer shall decide whether and by how much time to extend the
Intended Completion Date within 21 days of the Contractor asking the Engineer for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Indented Completion Date.
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29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval
of the Employer.

30. Management Meetings
30.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing toall those who attended the meeting.
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C. Quality Control

Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of anyDefects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

32. Tests

32.1 The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the documents forming part of contract.
b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

32.3 Subject to further condition in contract data

33. Correction of Defects noticed during the Defect Liability Period.

33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall
be of very high standard, requiring no major repairs for at least Twelve (12)months after the
date of completion of works.

33.2 If any defects including shrinkage, cracks and other faults appear in the work within
Twelve months of “Taking over” certificate, the Engineer shall give notice to the
Contractor of any defects before the end of the Defects Liability Period, which begins at
Completion, and is for Twelve months thereafter. The Defects Liability shall be extended for
as long as defects remain to be corrected.

33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
at his own cost within the length of time specified by the Engineer’s notice.If the contractor is
in default the Engineer shall cause the same to be made good by other workmen and deduct
the expenses from any sums that may be due tothe contractor.

34. Uncorrected Defects

34.1 If the Contractor has not corrected a Defect/completed the work, to thesatisfaction of
the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the
cost of having the Defect corrected/completed, and theContractor will pay this amount.

34.2 |If the Contractor has not completed the work to the satisfaction of the engineer, within
the time specified in the Employer’s notice/indent, in no case exceeding on month, the
engineer will assess the cost of having the work completed through some agency and
thecontractor will pay this amount in addition to the damages specified as per clause 45.
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D. Cost Control

35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing,and
commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rates in the Bill of Quantities for each item for the
work executed.

35.3 Changes in the Quantities
35.3.1 Deleted

35.3.2 Deleted

35.3.3 Change of scope

The proposed section of National Highway in the contract is being made toTwo lane hence,
the contractor shall not claim anything from NHIDCL on account of earlier termination of the
contract i.e. before the expiry of the scheduled contractperiod on account of award of work
for twolaning of the Highway.

Work order will be issued based on as and when required basis. The work may be required to
be partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any
of the selected bidders on this account shall be entertained in this regard.

36. Variations

36.1 The Engineer shall, having regard to the scope of the Works and the
sanctionedestimated cost, have power to order only after approval from NHIDCL / as per
NHIDCL guidelines, in writing, Variations within the scope of the Works he considers necessary
or advisable during the progress of the Works. Such Variations shall form part of the Contract
and the Contractor shall carry them out and include them in updated Programmes produced
by the Contractor. Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

37. Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate.

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities
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37.3 If the rate for Variation item cannot be determined in the manner specified inClause
37.1 or 37.2, the Contractor shall, within 14 days of the issue of order ofVariation work,
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates.
The Engineer shall assess the quotation and determine the rate based on prevailing market
rates within one month of the submission of the claim by the Contractor and approval from
NHIDCL will be taken. As far as possible, the rate analysis shall be based on the standard data
book and the current schedule of rates of the district public works division. The decision of
the Employer on the rate so determined shall be final and binding on the Contractor

38. Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer withan
updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the
value of the work executed less the cumulative amount certified previously supported with
detailed measurement of the items of work executed.

39.2 Deleted

39.3 The value of work executed shall be determined, based on measurements by
theEngineer.

39.4 The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variations and
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later
information.

39.7 The final bill shall be submitted by the contractor within 30 days of the actualdate of
completion of the work; otherwise the Engineers certificate of the measurement and of the
total amount payable for work accordingly shall be final and payment made accordingly within
a period of sixty days as far as possible.
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40. Payments

40.1 Payments shall be adjusted for deductions for advance payments (if any), security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts Engineer had certified within 15 days
of the date of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment certified by the
Engineer.

40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to becovered by other rates and
prices in the Contract.

41. Compensation Events

41.1 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended after the approval
of the employer.

41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Engineer/Employer.

42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State

Governments, local bodies and authorities that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at source as per applicable law. The service tax shall be reimbursed
(if applicable) subject to production of proof of such payment by the contractor (proof should
contain name of work).

42.2 All payments will be made in Indian Rupees.
43. Price Adjustment - Deleted

43.1. Deleted

43.2. Deleted

44, Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of five percent of the amount from each
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payment due to the Contractor until Completion of the whole of the Works.

44.2 The security deposit/retention money and the performance security will be released to
the Contractor when the Defect Liability period is over, and the Engineer has certified that
the Defects, if any, notified by the Engineer to the Contractor before the end of this period
have been corrected.

44.3 If the contractor so desires then the Security Deposit/retention money can be released
on submission of unconditional Bank Guarantee at the following two stages:-
(@) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount
(b) ﬁfter the retention money has been deducted to the full value (5% of the Contract
mount).

45, Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part
thereof stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s other liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been

paid,the Engineer shall correct any overpayment of liquidated damages by the Contractor by

adjusting in the next payment certificate. The contractor shall not be paid interest on the
over payment of liquidated damages.

46. Advance Payment: Deleted
47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal toten
percent of the contract price and additional security for unbalanced bids shall be provided to
the Employer no later than the date specified in the Letter of Acceptance and shall be issued
in the form given in the Contract Data and by a prescribed bank. The Performance Security
shall be valid until a date 28 days after the expiry of Defect Liability Period and the additional
performance security for unbalanced bids shall be valid until a date 28 days from the date of
issue of the certificate of completion. The validity shall account for additional 3 months
time to account for BG verification, signing of contract and start date

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at their cost if the loss or damage arises from

the Contractor’'s acts or omissions.
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E. Finishing the Contract
49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion ofeach
work order, and the Engineer will do so upon deciding that the Work is completed.

50. Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the
Engineer’s issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the totalamount
that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Engineer shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it
is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that
states the scope of the  corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate within 56 days of receiving the
Contractor’s revised account.

52. Operating and Maintenance Manual

52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them within 28 days from date of issue of certificate of completion.

52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date
or they do not receive the Engineer's approval, the Engineer shall withhold the amount equal
to Rs. 5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental
breach of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to the following:
a) The Contractor stops work for 10 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstitution or amalgamation;

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;
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e) The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in clause 45;

f) The Contractor fails to provide insurance cover as required under clause 13;

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of value
to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

h) If the Contractor has not completed at least thirty percent of the value of Work
required to be completed after half of the completion period has elapsed;

i) If the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified; and

j) Any other fundamental breach as specified in the Contract Data.
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible but in no case
later than 7 days.

54. Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of the work not completed, as indicated in the Contract
Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable to the
Employer.

54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed
solely on the Works, and the Contractor's costs of protecting and securing the Works and less
advance payments outstanding on the date of the certificate, less other recoveries due in
terms of the Contract, and less taxes due to be deducted at source as per applicable law. In
case of termination on account of award of 2laning work stated in Cl. 35.3.3,the Engineer
shall issue a certificate for the value of work done till termination, less advance payments
outstanding, less other recoveries due in terms ofcontract and less taxes due to be deducted
at source as per applicable law.
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55. Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance work if the
Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event
entirelyoutside the control of the Employer or the Contractor, the Engineer shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing, feeding and
transport; and for compliance with various labour laws/ regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showingthe staff and
the numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1 During the currency of the Contract, the Contractor and his sub-Contractors shallabide
at all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye lawsthat may be notified already or that may be
notified under any labour law in future either by the State or the Central Government or the
local authority. Salient features of some of the major labour laws that are applicable to
constructionindustry are given below. The Contractor shall keep the Employer indemnified
incase any action is taken against the Employer by the competent authority onaccount of
contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any,
onthe part of the Contractor, the Engineer/Employer shall have the right to deductany money
due to the Contractor including from his performance security/retention money. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

(@) Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee undertheAct on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum vyears (say, five years) of service or more or on death the rate of prescribed
minimum days" (say, 15 days) wages for every completedyear of service. The Act is applicable
to all establishments employing the prescribed minimum number (say, 10) or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Providesformonthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some otherbenefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides forcertain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from thedesignated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say
20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than theMinimumWages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Constructions of buildings, roads, runways are scheduled
employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wagesare to be
paid, when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equalwagesfor work
of equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training andpromotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
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certain circumstances. States may have different number of employment size.

j) Industrial Disputes Act 1947: - The Act lays down the machinery andprocedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to
allestablishments employing prescribed minimum (say, 100, or 50). The Act provides  for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get these certified by the  designated  Authority.

1) Trade Unions Act 1926: - The Act lays down the procedure for registrationoftrade
unions of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

m)  Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits = employment
of children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building  andconstruction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &Conditions of
Service) Act 1979: - The Act is applicable to an establishmentwhich employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

o) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry
on any building or other construction work and employs the prescribed minimum (say, 10) or
more workers are covered underthis Act. All such establishments are required to pay cess at
the rate not exceeding 2% of the cost of construction as may be modified by the Government.
The Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the workplace etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

P) Factories Act 1948: - The Act lays down the procedure for approval of plans  before
setting up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendermgmformatlon regardmg accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum (say,
10) persons or more with aid of power or another prescribed minimum (say, 20) or more
persons without the aid of power engaged in manufacturing process.

59. Drawings and Photographs of the Works
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59.1 The contractor shall do photography/videography of the site firstly before the start

of the work, secondly mid-way in the execution of different stages of work and lastly
after the completion of the work. No separate payment will be made to the contractor for
this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under
clause 59.1, shall be taken or permitted to be taken by the Contractor or by any of his
employees or any employees of his sub-Contractors without the prior approval of the Engineer
in writing. No photographs/ Videography shall be published or otherwise circulated
without the approval of the Engineer in writing.

60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (lll
of 1961), the rules made there under and the orders that may be issued from time to time
under the said Act and the said Rules and on his failure or neglect to do so he shall be
subject to all liabilities and penalties provided by  the said Act and said Rules.
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT

Sl No.

Items marked “N/A” do not apply in this Contract.

Clause Reference

The Employer is :-

Managing Director, NHIDCL

Address: 3" Floor, PTI Building 4 - Parliament Street,
New Delhi

Name of Authorized Representative:-

Executive Director (Projects)

National Highways & Infrastructure Development
Corporation Limited

Regional Office-Aizawl, 3™ Floor, T-86, Tuikhuahtlang,
Aizawl, Mizoram-796001
Email:ro-mizoram@nhidcl.com

[CL.1.1]

The Engineer is:

General
(Projects),

Deputy
Manager
PMU-Seling,
NHIDCL

The Intended Completion Date for work under
package will be 6 months based on value of Work
Order (s) issued.

[CL1.1, 13.1 & 38]

The location of the site is given under Bid Notice
(Section 1)

[CL1.1]

The Start Date shall be within 7 days after the date of
issue of the Notice to proceed with the work.

[CL1.1]

The name and identification number of the Contract is
given in the Table given in Bid Notice (Section )

[CL1.1]

(@) The law which applies to the contract is the law
of Union of India

[Cl 3.1]

(b) The language of the Contract document is English

[CL3.1]

The Technical Personnel are as given in the ITB
(Section 1)

[Cl. 7.1]

Amount for insurance are:

a) Rupees equivalent to Contract price.

b) Rupees equivalent to 5% of Contract price.

c) Rupees Equivalent to 5% of contract price.

d) Rupees 20 lakhs for multiple incidents.

e) Insurance policies should be as per work order basis

[Cl. 11.1]

10

(@)  Amount of liquidated damages for
delay in completion of -
0.05 percent of thevalue of work order rounded off
to the nearest thousand, per day with the minimum
of Rs. 1000/- per day.

[CL. 34.1]

(b) Maximum limit of liquidated damages for delay
in completion of work -
10 per cent of the value of each work order
rounded off to the nearest thousand.

[CL. 34.1]
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11

The following documents also form part of the
contract:

Addendum/Corrigendum/any clarification to the Bid

documents.

[Cl. 2.2]

12

Fees and type of reimbursable expenses to be paid to
the Dispute Review Expert (To be Intimated later)

[Cl. 20.2]

13

Appointing Authority for the Dispute Review Expert -
Secretary General of Indian Roads Congress, New
Delhi.

[CL. 21.1]

14

Appointing Authority for the Arbitrator/Presiding
Arbitrator - Chairman of the Executive Committee of
Indian Road Congress, New Delhi

[Cl. 47.1]
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(SECTION - VI)

Scope of Work
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Scope of work

Broadly, the scope of work includes the Maintenance & Repair which is defined below:

Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 115.700 km to 119.200 km (3.5 km) (Saichal to Saitual) in the state of
Mizoram on (Percentage Rate and Work Order Basis)

BILL OF QUANTITIES

SN

SOR
Ref.
No

DESCRIPTION

UNIT

NOS

LENGT
H
M.)

BREADT
H
M.)

HEIGH

M.)

QUANTIT
Y

RATE
(INR)

AMOUNT
(INR)

3.16

Construction of Subgrade and Earthen Shoulders
(Construction of subgrade and earthen shoulders
with approved material obtained from borrow
pits with all lifts & leads, transporting to site,
spreading, grading to required slope and
compacted to meet requirement of table No.
300-2)

cum

3500

6.0

0.5

3150

% 590.00

g
18,58,500.00

3.22

Surface Drains in Soil(Construction of unlined
surface drains of average cross sectional area
0.40 sgm in soil to specified lines, grades, levels
and dimensions to the requirement of clause 301
and 309. Excavated material to be used in
embankment within a lead of 50 metres
(average lead 25 metres))

Mechanical means

Metre

3500

3500

X 52.00

% 1,82,000.00

4.1

Granular Sub-Base Plant Mix Method
(Construction of granular sub-base by providing
the material, mixing in a mechanical mix plant
at OMC, carriage of mixed Material to work site,
spreading in uniform layers with motor grader
on prepared surface and compacting with
vibratory power roller to achieve the desired
density, complete as per clause 401 )

for Grading-V Material (for Carriage Way &
10% EW at Curves)

cum

3500

6.0

0.175

4042.5

% 3,804.00

3
1,53,77,670.0
0
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4.8

Water Bound Macadam (Providing, laying,
spreading and compacting stone aggregates of
specific sizes to water bound macadam
specification including spreading in uniform
thickness, hand packing, rolling with vibratory
roller 8-10 tonnes in stages to proper grade and
camber, applying and brooming requisite type of
screening/ binding Materials to fill up the
interstices of coarse aggregate, watering and
compacting to the required density.) Using
Mechanical Means Grading-1l (b)Using Screening
Type-B (11.2mm Agg.)

cum

3500

3.75

0.15

2166

X4,196.00

g
90,86,962.50

5.1

Prime coat (Providing and applying primer coat
with bitumen emulsion on prepared surface of
granular Base including clearing of road surface
and spraying primer at the rate shown in 500-1
using mechanical means.)

(ii) Medium Porosity

sgm

3500

3.75

14438

X 84.00

&3
12,12,750.00

5.2

Tack coat (Providing and applying tack coat
with bitumen emulsion using emulsion pressure
distributor at required rate on the prepared
bituminous/granular surface cleaned with
mechanical broom.)

v) Granular Surface treated with Primer

sgm

3500

3.75

14438

X29.00

X 4,18,687.50

5.8

Close Graded Premix Surfacing/Mixed Seal
Surfacing (Mechanical means using HMP of
appropriate capacity not less than 75
tonnes/hour. Providing, laying and rolling of
close-graded premix surfacing material of 20
mm thickness composed of 11.2 mm to 0.09
mm (Type-a) or 13.2 mm to 0.09 mm (Type-
b) aggregates using penetration grade
bitumen to the required line, grade and level
to serve as wearing course on a previously
prepared base, including mixing in a suitable
plant, laying and rolling with a Smooth
wheeled roller 8-10 tonne capacity, and
finishing to required level and grade)

Using Modified Bitumen

sgm

3500

3.75

14438

X 377.00

g
54,42,937.50

Carriage of Material

Ls
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8.1

Loading and Unloading of Material

For Stone boulder, Aggregates & Sand

Cum

5514

%219.00

12,07,623

Bitumen by Manual Means and stacking.

Ton

48

% 160.00

37,740

8.2

Cost of Haulage Excluding Loading and
Unloading

For Short Haul for a distance upto 100 km

(i) Surfaced Road

Carriage of Stone aggregate from Keifang
Quarry to work site

2620

31,164.24

% 30,50,782

Lead = 13.715 Km

Hence Rate = 13.715 Km X Rs. 13.20= Rs. 1164
per Km Per Cum

Carriage of Bitumen from Aizawl

48

X521.40

X 25,222

Lead = 88.2 Km

Hence Rate = 39.5 Km X Rs. 13.20= Rs. 521.4 per
Km Per Cum

Carriage of Sand from Tuiral River to work site

2894

% 867.50

% 25,10,429

Lead = 65.72 Km

Hence Rate = 39.5 Km X Rs. 13.20= Rs. 868 per
Km Per Cum

Total

g
4,03,81,302

Civil Cost exclusive of Vat (Adjustment of equivalent 6% GST)

g
3,80,95,568

(Rupees Three Crore Eighty Lakh Ninety-Five Thousand Five Hundred Sixty Eight Only)
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SECTION-VII

TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

(The Clause mentioned below to the relevant items are applicable only) PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

PART - | - GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD
AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of
Road Transport & Highways, Government of India and published by the Indian
Roads Congress, hereinafter referred to as MORT&HSpecifications.

PART - Il - SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the ,,SPECIFICATIONS FOR
ROADAND BRIDGE WORKS” referred to in PART-I above and Additional
Specifications for particular item of works not already covered in Part -I.

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION, April 2013), referred in Part-l above, where
Amended/Modified/Added upon and incorporated in Part-ll, referred to above,
the Amendment/ Modification/ Addition supersedes the relevant clause or part
of the clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof
in the said Specifications, then any reference to the superseded clause shall be
deemed to refer to the Amended/Modified/Added Clause or partthereof.

In so far Amended/Modified/Added Clause may come in conflict or be
inconsistent with any of the provisions of the MOST Specifications under
reference, the Amended/Modified/Added clause and the additional
specifications shall always prevail.

522 In the absence of any definite provisions on any particular issue in the
aforesaid Specifications, reference may be made to the latest codes and
specifications of IRC and BIS in that order, Where even these are silent, the
construction and completion of the works shall conform to sound engineering
practice as approved by the Engineer and, in case of any dispute arising out of
the interpretation of the above, the decision of the Engineer shall be final and
binding on theContractor.
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PART - Il

AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL TECHNICAL
SPECIFICATIONS (PART- I).

SECTION 100 - GENERAL

Clause102 Definitions:

The following abbreviation shall be added in this Clause: “MOST”
- Ministry of Surface Transport, Govt. of India (Now Ministry of Road Transport and
Highways) “NHIDCL” - National Highways & Infrastructure Development Corporation Ltd.

Clause106 ConstructionEquipment:

Clause106 (a) Add the following sentence. “The trial run is to be carried
out laying the relevant pavement material and it is not to be part of the permanent
works. The trial is to be carried out on prior approval of equipment byEngineer-in-
Charge.”

Add Sr. No. (g)

“The Contractor shall furnish to the engineer the detailed technical literature and other
relevant documents regarding the performance of plant/equipment for approval prior
to itspurchase

or mobilization on site.”

Clause107 ContractDrawings:

Clause 107.3 Deleted this Sub-Clause entirely. Clause 108.4
The clause shall be read asfollows:

“Ildentification of quarry sites and borrow areas shall be the responsibility of the
Contractor. Materials procured from quarry sites and borrow areas identified by the
Contractor and to be used in Works must comply with the requirementsof quality

as stipulated in the Technical Specifications for
particular item of work”.

Clause109 SettingOut:
Clause 109.10 Add newsub-clause

“Before carrying out any survey work the Contractor shall submit to the Engineer for the
approval a programme and methodology for the calibration of all optical and electronic
survey equipment to be used on site during construction of the works. The Contractor
will maintain calibration records for all such equipment in his site office, available at all
times for inspection by the Engineer.
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Clause110 PublicUtilities:
Clause 110.1 Revise the clause asunder:

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. owned by
various authorities including Public Undertaking an Local Authorities shall be checked
and located by the Contractor prior to commencement ofwork.

Clause 110.2 Revise the clause asunder:

The Contractor’s programme must take into account the period of notice and duration of
diversionary works of each body as existing at site. The Contractor must also allow for
any effect of these services and alterations upon the Works and for arranging regular
meetings with the various bodies at the commencement of the Contract and throughout
the period of the Works in order to maintain the required co-ordination. During the
period of the Works, the contractor shall have no objection if the public utility bodies
and their decisions in the execution of their proposal in terms of programme and
construction. Provided that, in the opinion of the Engineer, the Contractor has received
reasonable notice thereof before the relevant alterations are put inhand.

Clause111 Precautions for Safeguarding
theEnvironment: Clause 111.1  General

Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other vegetation that are to
remain within or adjacent to the works and shall use every precaution necessary to
prevent damage or injury thereto. On completion of the Works, all areas disturbed by
the Contractor’s construction activities shall be restored in their original condition, or as
may be acceptable to the Engineer. The cost of this work shall be deemed to be
included in the ratesgenerally.

Clause 111.4 Add the followingsentence:

“The Contractor is to ensure that there is good drainage at all construction areas, to
avoid creation of stagnant water bodies especially in urban/industrial areas, including
water in old water bodies.”

Clause 111.5 Pollution from Hot Mix Plants and BatchingPlants

Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P.
shall be fitted with a dust extraction unit in order that the exhaust gases comply with
the requirements of the relevant current emission control legislation. “All operations at

plants shall be undertaken in accordance with all current rules and regulations
protectingthe
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environment.”
Clause 111.6 Substances Hazardous toHealth
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly in accordance with
the manufacturer’s instructions. The Engineer shall be given at least 6 working days
notice of the proposed use of any herbicide or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to the site, shall be kept
and maintained up to date by the contractor. The register shall include a name
physical properties and characteristics, chemical ingredients, health and safety hazard
information, safe handling and storage procedures, and emergency and first aid
procedures for the product.”

Clause 111.9 Add the following sentence at the end of thepara.

Vehicles delivering materials to the site shall be covered to avoid spillage of materials
on public roads.

Clause 111.12 After the last sentence add the following:

“The costs of compliance with Clause 111 shall be deemed to be included in the rates
for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Clause 111.13 Add newSub-Clause:

“The Discharge Standards promulgated under the Environment Protection Act, 1986
shall be adhered to strictly. All waste arising from the project is to be disposed of in
a manner which is acceptable to the State Pollution Control Board and theEngineer.”

All vehicles and machinery employed in the execution of the works shall be regularly
maintained to ensure that pollutant emission levels comply with the relevant
requirements of current pollution control legislation. During routine  servicing
operations, the effectiveness of exhaust silencers must be checked and if found to be
defective must be replaced. Not withstanding this requirement, noise levels from any
item of plant must comply with the relevant legislation for levels of sound emission.
Non compliant plant is to be removed fromsite.

Vehicle maintenance and refuelling shall be carried out in such a fashion that spillage of
fuels and lubricants do not contaminate the ground or nearby watercourse. An “oil
interceptor” shall be provided for wash down and refuelling areas. Fuel storage shall
in proper bounded areas. All spilt and collected petroleum products shall be disposed of
in accordance with the relevantlegislation.
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Clause 111.14 Add the following NewSub-Clause:

All temporary accommodation mustbe constructed and maintained in such a fashion that
uncontaminated water is available for drinking, cooking and washing. The sewage
system for the camp must be properly designed, built and operated so that no health
hazard occurs and no pollution to the air, ground or adjacent watercourses take place
compliance with relevant legislation must be strictly adhered to Garbage bins must
be provided in the camp and regularly emptied and the garbage disposed of in a
hygienic manner. Construction camps are to be sited away from vulnerable people and
adequate health care is to be provided for the workforce.

Clause 111.15 Add the following NewSub-Clause:

All works are to be carried out in such a fashion that the damage or disruption to the
flora and fauna is reduced to a minimum wherever possible. Trees or shrubs will only be
felled or removed that impinge directly on the permanent works or necessary
temporary works, after seeking approval of the Engineer.

Clause112 Arrangement For Traffic DuringConstruction:

Clause 112.1 General
Delete the last sentence and add the following:

“The Contractor shall submit, for the Engineer“s approval, a Traffic Control Plan 5 days
prior to commencement of the temporary / permanent works.”

The plan shall include:

i Typical drawings for temporary diversions in accordance with Clause 112.3

ii. Typical details of arrangements for construction under traffic including
details of traffic arrangement after the cessation of work each day. Special
consideration shall be given in the preparation of the Traffic Control Plan to the safety
of pedestrians and workers at night. Temporary diversions will be constructed only with
the approval of theEngineer.

Clause 112.2 Passage of Traffic along a part of the Existing Carriage wayunder improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the existing carriage way is
proposed to be used for passage of traffic &-shoulder are not available then, treated
shoulders shall be provided on the side on which work is not in progress. If the existing
shoulder width  less than 1.5mthesameshallbeextendedupto1.5mforearthworkduly
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compacted. The top 15.0cm or as directed by the engineer including extended shoulder
of 1.5m width shall be filled up by granular sub base material duly bounded with
binding material and compacted. The sub base material shall conform to MOST
specification Clause 401, the work of excavation and filling of granular sub-base
material so carried out shall be paid under relevant items of bill of quantities. The
contractor shall maintain the bypass/diversion during the period of construction by
way of watering, compacting, and making good loss of sub-base material after filling up
of the rutting/depression etc. by additional quantity of granular sub base material. The
items operations like maintenance, making good the loss of material, watering,
compacting, levelling and dressing along with additional quantity of sub-base material
shall be considered as incidental to the work and no extra payment will be ade for
these operations. The continuous length in which such works shall be carried out would
be within a range of 200 to500m

at a place.

Clause 112.6 Measurements for Payments andRate

Add “and no extra payment will be made except the treatment of shoulders for earth
work and granular sub-base as per Clause 112.2 above.” At the end of first paragraph.

Clause 112.7 Side Roads and PropertyAccesses
Add new sub Clause:

“At all times, the Contractor shall provide safe and convenient passage for vehicles
pedestrians and livestock to and from side roads and property accesses connecting to
the roadway. Work which affects the use of side roads and existing accesses shall not
be undertaken without providing adequate prior provisions to the satisfaction of the
Engineer.”

Clause 112.8 Plant and Equipment Add new subClause:

“During the day, plant and equipment working in a position adjacent to traffic and
having a projection beyond the normal width of the item, for example, a grader blade
shall have a fluorescent red marker attached to the outer end of the projection. During
poor light conditions an additional traffic controller with an illuminated red marker
shall direct traffic around such plant and equipment. At night, all plant items and
similar obstructions shall be removed from the normal path of vehicles, to provide a
lateral clearance of at least 6m where practicable, with a minimum clearance of 1.2m.
Plant and equipment, within 6m of the normal path of vehicles, shall be lit by not less
than two yellow steady lamps suspended vertically from the point of the obstruction
nearest to a traffic lane, and one yellow steady lamps at each end of the obstruction on
the side farthest away from the trafficlane.”

Clause113 General Rules For the Measurement of Works forPayment:
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Clause 113.2 Measurements for Lead ofMaterials

Delete this Clause and replacewith:
“The rates in the Bill of Quantities are deemed to include the costs of haulage
from source of supply to the site for all materials required for the Works.”

Clause114 Scope of rates for different items ofwork:

Add to Clause 114.2 (xvii). Cost of all provisions for executingthe work safely
including all protective clothing, barriers, earplugsetc.

Clause115 Methodology and Sequence ofWork:

Substitute “28 days” for “30 days” in the 2" ine.
Clause121 FieldLaboratory:

Clause 121.1 Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and maintenance of a fully
equipped laboratory.” The equipment in the laboratory shall be as decided by Engineer,
keeping in view of item of works prescribed inBOQ.

Clause 121.2 Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field laboratory to the
satisfaction of the Engineer. The laboratory will be located at a site approved by the
Engineer and must be of adequate size to perform all the tests required under the
contract including sufficient light, electric and water supply. The Contractor shall
provide working drawings incorporating all the services based on the information
given in the changes for the approval of the Engineer prior to commencement of
construction. An office must be provided in the laboratory for the exclusive use of the
Engineer’s, Materials Engineer, adequate toilet and washing facilities must be provided.
The contractor shall provide the field laboratory within one month from the date of the
commencement of the work. Prior to this, contractor must make suitable alternative
arrangements for the testing of materials, which are acceptable to theEngineer.

Clause 121.3 Laboratory Equipment shall be provided as prescribed by
the
Engineer relevant to items of work in BOQ.

Clause 121.3.2  For soils and aggregates
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Delete item no. (xi) and (xii)

Clause 121.3.5 Add New Sub-Clause:

For Control of Profile and Surface

Evenness
i) Theodolite 2 sets
i) Precision automatic level 2 sets
iii) Precision staff 4 sets
iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
Steel Tape
a) 3 m long 4 sets
b) 5 m long 4 sets
c) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets

Clause 121.3.6 Add New Sub-Clause:

In addition clause 121.3 any equipment which is not
mentioned in

this clause but which is necessary for the work for complying
with

the provisions of the contract and Section 900 ofMOST
specifications or as required by the engineer shall be
provided by

the contractor. No extra payment shall be made to the
contractor

and it will be considered as incidental to the work.

Clause 121.6 Delete this Sub-Clause.

Clause 121.7 Substitute this Sub-Clause by the following:

“There is no separate item in the Bill of Quantities for
establishing and maintenance of the laboratory and supply,
erection maintenance of equipment and also running cost of
testing. The rates quoted by the Contractor shall be deemed to
cover the cost of all these items.”

Clause 126: Supply of VideoCassettes Description

The work consists of taking video films of important activities of the work as directed
by the Engineer during the currency of the project and editing them and converting
them to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and
upto 180 minutes as directed by the Engineer. It shall contain narration of the
activities in English by competent narrator. The editing of the film and the script for
narration shall be as approved by the Engineer. The CD shall be acceptable quality
and the film shall be capable of producing colour pictures.
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Measurement for Payment & Rates

No separate payment shall be made and the work shall be treated as incidental.

SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE

Clause301 Excavation for Roadway and

Drains Clause301.3.3 Excavation -General

Delete the last two sentences of last paragraph. And add,
“The earthwork shall be carried out as per the sequences
stated in this contract or as directed by engineer-in-
charge”.

Clause301.3.12 Back-filling

After the last sentence add the following:

“Density requirements for back filling shall be in
accordance with Table 300-2” of MOST.

Clause 301.9 Rates

Clause 301.9.2 This Clause is replaced asfollows:
“The contract unit rate for loosening and re-compacting at
sub- grade level shall include full compensation for
loosening to the specified depth, removing the loosened
soil outside the roadway wherever considered necessary,
rolling the surface below, breaking the clods, spreading
the excavated soil layers, watering where necessary and
compacting to therequirements.”

Clause304 Excavation forStructures:

Clause 304.3.7 Back filling

Add second paragraph as under:
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“The working space between the structure and the excavation
shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction.
The excavation shall be pumped dry and all saturated and soft
earth removed prior to being inspected by the Engineer who will
give his permission for the placement of any fill material,
provided the space has been properly prepared. Compaction will
only be carried out with mechanical compactors of sufficient
capacity to ensure correct compaction of the back fill material.
The fill is to be brought up in layers not greater than 150 mm.
Mass filling of structures with machines will not be permitted and
contractors shouldmake allowance in their rates for the
methodology described above.”
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Clause 305

Clause 305.2

Clause 305.2.1

Clause 305.2.1.2

Clause 305.2.1.4

Clause 305.2.2.2

Clause 305.3

Clause 305.3.4

Clause305.3.5.2

Embankment Construction:

Material and General Requirements

Physical Requirements

Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
swell and shrinkage properties (,,free swelling index” exceeding 50
per cent when tested as per IS 2720 - Part 40) shall not be used

in construction of sub grade and embankment.”

Delete the second and third sentence of Clause 305.2.1.4, i.e.,
“However, the Engineer may................ .Compacted layer
thickness.”

Borrow Materials

Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this work.
The arrangement for the source of supply of the material for embankment
and sub grade as well as compliance to the different environmental
requirements in respect of excavation and borrow areas as stipulated,
from time to time, by the Ministry of Environment and Forest, Government
of India and the local bodies, as applicable shall be the sole responsibility
of the Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read as under:

“The contractor shall at least 7 working days before commencement of
compaction submit the following to the Engineer for approval:

The Values of maximum dry density and optimum moisture content
obtained in accordance with IS 2720 (Part 8) for each fill material he
intends touse.

The graphs showing values of density against moisture content from
which each of the values in (i) above of the maximum dry density and
optimum moisture content weredetermined.

The dry density-moisture content-CBR relationship for each of the fill
materials be intends to use in the subgrade.”

ConstructionOperations
Compacting ground supportingembankment/subgrade

Delete “where necessary” in the first sentence of the first
paragraph.

In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case
may be”
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Clause 305.3.6

Clause 305.4

Clause 305.4.1

Clause 305.4.7

Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 - 10 ton static
weight with plain or pad foot drum shall be used for
compaction.”

Construction of Embankment and sub-grade under
special condition.

Add new para after para 1 asunder:

“The earthwork for widening the existing road embankment and
shoulders shall be carried out in layers duly compacted. On
completion of earth work to the required height the triangular
portion on the sloping face of the layers shall be cut in such a
manner that the specified slope is achieved. This operation is

incidental to work and no extra payment shall be made forthis.”
Earthwork for highEmbankment
Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the
material from the approved borrow area.”

Soil Erosion and Sedimentation

Control Clause 306.4 Measurement forPayment

Clause 306.5

Clause307

Clause 307.5

Clause309

Clause 309.2

Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works
shallbe deemed as incidental to the earthwork and other
items of work and as such no separate payment shall be
made for thesame.”

Rate

This Clause is deleted.

Turfing withsods.

Add “(iii) application of top soil” after (ii). Delete “the contract
unit rate for application of top soil shall be as per
clause301.9.5”.

Surface/Sub-SurfaceDrains

SurfaceDrains
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Clause 309.4

Clause 309.5

Clause314

Clause 314.1

Clause 314.2

Clause 314.3

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be
heavy duty (trafficable by commercial vehicle) proprietary
products with gaps between bars no greater than 26mm. The
Contractor shallsubmit proposals for grating to the Engineer for
approval before commencing construction of the sumps.”

Measurement forPayment
Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause - 301.8.”

Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete
and jointing. The rate for lined surface drains shall include inlet
sumps and metal grates where specified.”

Add Clause 314 as under:
Leveling and Dressing overarea:
Scope

The work shall consist of excavation, removal, filling and
satisfactory disposal of all materials necessary for the area to be
leveled and dressed in line, grades as directed by the Engineer. It
shall include cutting and filling the ground in all type of soil where
variation of existing ground level is + 30 cm or less. It will also
include the grubbing of the existing rank vegetation and clearance
of undergrowthcompletely.

ConstructionOperation

The engineer shall identify the area where leveling and dressing is
to be carried out. The clearing and grubbing of rank vegetation
and undergrowth shall be carried out as per clause 201.1. If the
staghant water is existing on the side, the same shall be pumped /
bailed out. The area shall be kept dry throughout the operation of
leveling and dressing. The leveling and dressing shall be carried
out by excavating the high area and filling the low area with the
excavated material in proper slope. This operation will be carried
out manually/mechanically as per siteconditions.

Measurements

The measurement shall be made for the area to be leveled and
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Clause 314.4

dressed in Sq.m.
Rates

The contract unit rates for the items for leveling and dressing
shall be payment in full for carrying out the required operations
including full compensation for:

. Cost of all labour, materials, tool, equipment and incidentals to

complete the work.

. Clearing and grubbing the rank vegetation and undergrowth

and their disposal within1000m.

. Pumping and bailing out of water and keeping the area

dryduring construction.
In all type of soils and saturatedearth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1

Clause 401.3.2

Clause 401.6

Substitute “Smooth wheeled roller” by “Vibratory Roller” or
asapproved byEngineer-In-charge.

Spreading andCompacting
The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

“Immediately thereafter, rolling shall start with the help of a
vibratory roller of minimum 80 to 100 KN static weight with plain
drum or pad foot drum of heavy pneumatic tyre roller of minimum
200 to 300 KN weight having a minimum tyre pressure of 0.7
kN/m2 or adequate capacity capable of achieving the required
compaction. Rolling shall commence at the lower edge and
proceed towards the upper edge longitudinally for portions having
unidirectional cross fall and super-elevation and shall commence
at the edges and proceed towards the crown for portions having
cross falls on both sides.”

Measurement for payment:

Add paragraph 3 as under:
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For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is required to be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for thesame.

Clause 404.2.1 Coarse aggregate:
Amend this clause as under:

Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth in
Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer. If
the water absorption value of the coarse aggregates is greater than
2 percent, the soundness test shall be carried out on the material
delivered to site as per 1S:2386 (Part 5)
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Clause 404.2.3

Clause 404.2.4

Clause 404.3.5

Crushed Slag:

Delete this Clause

Over-burnt (Jhama) brick aggregates:

Delete this Clause.

Rolling:

Delete in first para “three wheeled ------ rollers 80 to 100 kN

capacity or tandem or”

SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):

Clause501.8.2.4

Clause501.8.3.1

Profile Corrective Course and itsapplication:
Replace (ii) with

“The material for bituminous profile corrective course shall be
laid independently of all other courses, adopting such
construction procedures and using such equipment as may be
appropriate to the specified type of material and thickness of the
course manually/machine paid as approved by the engineer-in-
charge. The method of providing profile corrective course shall be
approved by the engineer-in-charge.

Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to
be laid shall be thoroughly swept clean of dust and any other
extraneous material using mechanical broom and dust collected
removed or blown of using compressed air except in places where
technical means cannot reach. A prime coat conforming to
Clause 502 shall be applied prior to laying profile
correctivecourse.”

Clause 501.8.3.4 Laying the Profile Corrective

Course. Clause 501.8.3.4.1 This clause shall read as

under:
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“The surface on which profile corrective course is to be laid shall
be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or
blown off using compressed air except in places where mechanical
mans cannotreach.”

“After preparing the granular surface as in Clauses 501.8.3.1 and
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501.8.3.2, the profile corrective course with materials as per
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the
requirement of particular Specification Clause.”

Clause502 Prime Coat Over Granular Base:

Clause 502.2.3 The type of bitumen emulsion shall be slowsetting. Clause503
TackCoat

Clause 503.2.1 The type of bitumen emulsion shall be

mediumsetting. Clause504 Bituminous Macadam:

Clause 504.2 Materials

Clauseb04..2.1 Bitumen:

The penetration grade of bitumen shall be 60/70.
Clause 507&509 Bitumen

The penetration grade of bitumen shall be 60/70.
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 forBC
Clause511 Close/Open- Graded Premix Surfacing : laying should done by
paverfinisher.

These clauses stand amended to the extent that the rate shall cover the provision of
bitumen in the mix as per job mix formula. No variation in the rate for this item will
be admissible on account of quantity of bitumenused.

Clause 801

801 TRAFFIC  SIGNS

GENERAL

The colour, configuration, size and location of all traffic signs for highways (other than
Expressways for which the size of the signs, letters and their placement shall be as
specified in the drawings and relevant Specifications or as directed by the Engineer) and
for other roads, shall be in accordance with the Code of Practice for Road Signs,
IRC:67:2010, or as shown on the drawings. In the absence of any details or for any
missing details (for example, chevron signs etc.), the signs shall be provided in
accordance with international standards and/or as directed by theEngineer.

Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or
as directed by the Engineer. They shall be of retro-reflectorised type and made of micro-
prismatic type reflective as per IRC:67:2010.
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In general, cautionary and mandatory signs' shall be fabricated through process of screen
printing. In regard to informatory signs with inscriptions or cut letters of, coloured
retroreflective sheeting comprising unmetalised microprismatic element material as
perlRC:67:2010 or durable transparent, coloured overlay film shall be used which must
be bonded well on the base sheeting, as directed by the Engineer.

Materials

The various materials and fabrication of the traffic signs shall conform to the
following requirements:

Concrete : Concrete shall be of the grade shown on the Contract drawing or
otherwise as directed by the Engineer.

Reinforcing steel: Reinforcing steel shall conform to the requirement of 1S:1786
unless otherwise shown on the drawing.

Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas
precision bolts, nuts, etc., shall conform to 15:1364.

Plates and supports: Plates and support sections for the sign posts shall
conform to 1S:226 and 1S:2062 or any other relevant IS Specifications.

801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy
conforming to 1S:736-Material designation 24345 or 1900. Aluminium Composite Panel
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS
requirements.

Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium
Composite Material. All other signs shall be at least 2 mm thick with Aluminium and 4
mm thick with Aluminium Composite Material. The thickness of the sheet shall be
related to the size of the sign and its support and shall be such that it does not bend
or deform under prevailing wind and other loads. All overhead signs made with
Aluminium Composite Material shall be minimum 4 mm thick to withstand wind and
other loads withoutdeformation.

In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness,
etc.) shall be as per the approved drawings or as directed by the Engineer.

Traffic Signs having Retro-Reflective Sheeting

General requirements: The retro-reflective sheeting used on the sign shall consist of

the white or coloured sheeting having a smooth outer-surface which has the property

of retro- reflection over its entire surface. It shall be weather-resistant and show

colour fastness. It shall be new and unused and shall show no evidence of cracking,

scaling, pitting, blistering, edge lifting or curling and shall have negligible shrinkage

or expansion. A certificate of having tested the sheeting for co-efficient of retro-
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reflection, day/night time colour luminous, shrinkage, flexibility, linear removal,
adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor
weathering and its having passed these tests shall be obtained from a Government
Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall
be either of Engineering Grade material with enclosed lens, High Intensity Grade with
encapsulated lens or Micro- prismatic Grade retro-reflective element material as
given in Clause below

Micro Prismatic Grade Sheeting (Type Xl) : Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective
sheeting made of micro prismatic retro reflective material. The retro reflective
surface, after cleaning with soap and water and in dry condition shall have the
minimum co-efficient of retro reflection (determined in accordance with ASTM D
4956-09) as indicated in Table800

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type Xl Prismatic Grade

SheetingA (Candelas per Lux per Square Metre)

Observation [Entrance|white [Yellow [Orange [Green [Red [Blue [Brown [Floresc |Florescent [Florescent
Angle Angle e yellow |Orange
ntyello
w

-Green
O§° -4° | 830 | 620 290 83 | 125]| 37| 25 | 660 | 500 250

O.B]" +30° | 325 | 245 115 33 | 50| 15| 10 | 260 | 200 100

0.2° -4° | 580 | 435 200 58 | 87 | 26 | 17 | 460 | 350 175

0.2° | +30°| 220 | 165 77 22 | 33| 10| 7 180 | 130 66

0.5° -4° | 420 | 315 150 42 | 63 [ 19| 13 | 340 | 250 125
5% [ +30°| 150 | 110 53 15 | 23| 7 120 | 90 45
1.0° -4° | 120 90 42 12 | 18| 5 4 96 72 36

[S2]

1.0° | +30°| 45 34 16 5 71 2 1 36 27 14

A Minimum Coefficient of Retro reflection (RA)(cd.lx".m™?).

B Values for 0.1° observation angles are supplementary requirements that shall
apply only when specified by the purchaser in the contract ororder.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at
least 80 percent of its original retro-reflectance.

Messages / borders : The messages (legends, letters, numerals etc.) and borders shall
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from
same type of reflective sheeting (excluding for black colour) for the cautionary/
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mandatory signs. Screen printing shall be processed and finished with materials and in a
manner specified by the sheeting manufacturer. For the information and other signs, the
messages (legends, letters, numerals etc.) and borders shall be cut-out from durable
transparent overlay film or cut out from same reflective sheeting only. Cut-outs shall be
bonded with the sheeting in the manner specified by the manufacturer. Both the screen
printed areas and cut-out messages sheetings and cut-out durable transparent overlay
film shall be covered under the warranty period of the sheeting type, issued by the
sheetingmanufacturer

For screen-printed transparent coloured areas on white sheeting, the co efficient of
retro- reflection shall not be less than 50 per cent of the values of corresponding colour
in Tables 800 asapplicable.

Cut-out messages and borders, wherever used, shall be made out of retro-reflective
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of
non- reflective sheeting.

Colour : Unless otherwise specified, the general colour scheme and properties shall be
as stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable
hue when viewed in day light or under normal headlights at night and in inclement
weather conditions.

Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive- tack type requiring no heat, solvent or other preparation for adhesion to a
smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-
vacuum applicator, in a manner recommended by the sheeting manufacturer. The
adhesive shall be protected by an easily removable liner (removable by peeling without
soaking in water or other solvent) and shall be suitable for the type of material of the
base plate used for the sign. The adhesive shall form a durable bond to smooth,
corrosion and weather resistant surface of the base plate such that it shall not be
possible to remove the sheeting from the sign "base in one piece by use of sharp
instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied
in accordance with the manufacturer's Specifications. Sheeting with adhesives requiring
use of solvents or other preparation for adhesive shall be applied strictly in accordance
with the manufacturer'sinstructions.

Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall
have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with
aggressive- tack type pressure sensitive adhesive. The adhesive shall be suitable for the
type of material used for the sign and should thoroughly bond with that material.

801.3.8 Fabrication

Surface to be reflectorised shall be effectively prepared to receive the retro- reflective
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sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by
acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed
to obtain a smooth plain surface before the application of retro-reflective sheeting. If
the surface is rough, approved surface primer may be used. After cleaning, metal shall
not be handled, except by suitable device or clean canvas gloves, between all cleaning
and preparation operation and application of reflective sheeting/primer. There shall be
no opportunity for the substrate to come in contact with grease, oil or other
contaminants prior to the application of retro-reflective sheeting.

Complete sheets of the material shall be used on the signs except where it is
unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped
not less than 5 mm. Where screen printing with transparent colours is proposed, only
butt jointing shall be used. The material shall cover the sign surface evenly and shall be
free from twists, cracks and folds. Cut- outs to produce legends and borders shall be
bonded with the sheeting in the manner specified by themanufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a

ten year warranty for satisfactory field performance including stipulated retro-
reflectance of the retro- reflective sheeting of micro-prismatic sheeting, a seven-year
warranty for high intensity grade and a five year warranty for the sheeting of engineering
grade and submit the-same to the Engineer. In addition, a ten year, seven year and a
five year warranty for satisfactory In-field performance of the finished sign with retro-
reflective sheeting of micro prismatic, high intensity grade and engineering grade
respectively, inclusive of the screen printed or cut out letters/legends and their bonding
to the retro-reflective sheeting shall be obtained from the contractor/supplier and
submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers
and certification that the signs and materials supplied against the assigned work meets
all the stipulated requirements and carry the stipulated warranty and that the
contractor/supplier is the authorized converter of the particularsheeting:

All signs shall be dated during fabrication with indelible markings to indicate the start
of warranty. The warranty shall also cover the replacement obligation by the sheeting
manufacturer as well as contractor for replacement/repair/restoration of the retro-
reflective efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered
retro- reflective sheeting has been tested for various parameters such as co-efficient of
retro-reflection, day/night time colour and luminance, shrinkage, flexibility, linear
removal, adhesion, impact resistance, specular gloss and fungus resistance and 3 year
outdoor weathering; the tests shall be carried out by a Government Laboratory in
accordance with various ASTM procedures and the results must show that the sheeting
have passed the requirements for all the above mentioned parameters. A copy of the
test reports shall be attached with the certificate.

Installation

The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming
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to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section
conforming to 1S:3589. Sign posts, their foundations and sign mountings shall be so
constructed as to hold these in a proper and permanent position against the normal
storm wind loads or displacement by vandalism. Normally, signs with an area up to 0.9
sq.m shall be mounted on a single post, and for greater area two or more supports shall
be provided., Post- end(s) shall be firmly fixed to the ground by means of properly
designed foundation. The work of foundation shall conform to relevant Specifications as
specified.

All components of signs (including its back side) and supports, other than the reflective
portion and G.l. posts shall be thoroughly de scaled, cleaned, primed and painted with
two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below
ground shall be painted with protectivepaint.

The signs shall be fixed to the posts by welding in the case of steel posts and by bolts
and washers of suitable size. After the nuts have been tightened, the tails of the bolts
shall be furred over with a hammer to prevent removal.
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Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign,
including all materials, installing it at the site furnishing of necessary test certificates,
warranty and incidentals to complete the work in accordance with theseSpecifications.

Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it
must be deposited to the GM.

802 OVERHEAD SIGNS

General

Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the
situation so warrants for proper information and guidance of the road users. The
following conditions may be considered while deciding about the provision of overhead
signs:

Traffic volume at on near capacity Complex

interchange design 1

Three or more lanes in each direction Restricted sight distance

Closely spaced interfchanges

Multi.-lane exits |
Large percentage of commercial vehicles High speed traffic
|
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804 Reflective Pavement Markers (Road Studs/Cat eyes)

General

The work cover the providing and mixing of reflective pavement marker (RPM) or road
stud, a device which is bonded to or anchored within the road surface for lane marking
and delineation for nighttime visibility. It reflects incident light in directions close to
the direction from which itcame.

Material

Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite)
or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other
suitable material approved by the Engineer. The markers shall support a load of 13635
kg tested in accordance with ASTM D 4280.

Reflective panels shall consist of number of lenses containing single or dual prismatic
cubes capable of providing total internal reflection of the light entering the lens face.
Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or
equivalent.

Design

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the
area of each retro-reflecting surface shall not be less than 13.0 sqcm.

Optical Performance 804.4.1Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall have a
Coefficient of Luminous Intensity (C.l.L.) not less than that given in Table 800-12 or
Table 800-13 as appropriate.

804.4.2 Omni-directional studs

Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/Ix

Table 800-12 Minimum C.I.L. Values for Category ,,A" studs

Entrance Observation C.L.L. in mcd/Ix
Angle angl White Amber Red
e
0YU 5Y L&R 0.3v 220 110 44
0YU 10Y L&R 0.5Y 120 60 24
Table 800-13 Minimum C.I.L. Values for Category ,,B*
studs
Entrance Observation C.L.L. in mcd/Ix
Angle angl White Amber Red
e
0Y0U 6V L&R 0.39 20 10 4
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| YU 10V L&R | 0.5Y | 15 7.5 3

Note: 1) The entrance angle or oOu corresponds to the normal aspect of the reflectors
when the reflecting road stud is installed in horizontal road surface.

2) A stud that incorporates one or more corner cube reflectors shall be considered to be
included in category ,,A“. A stud that incorporates one or more bi-convex reflectors shall
be considered to be included in category ,,B".

Tests

Coefficient of luminance intensity can be measured by procedure described in ASTM E
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 873
- Part 4:1973.

Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less than the
values specified in Table 800-12 or 800-13 providedthat

(1) the value is not less than 80% of the specified minimum,and

the average of the left and right measurements for the specific angle isgreater than the
specified minimum.

Solar Powered Road Markers (Solar Studs)

The solar studs shall be made of Aluminum alloy and poly carbonate material which
shall be absolutely weather resistance and strong enough to support a load of 13635
kg tested in accordance with ASTM D4280. Its colour may be white, red, yellow,
green or blue or combination as directed by the Engineer. Its water resistance shall
meet the requirements of IP 65 in accordance with 15:12063:1987 Category 2 for
protection against water ingress. The dimentsions of solar studs shall not be less than
100 mm x 100 mm x 10 mm. It shall have super bright LEDs so as to provide long
visibility from a distance of more than 800m. Its flashing rate shall not be less than 1
Hz. Its should be able to give the prescribed performance in the temperature range

of -400C to +550C. Its life shall be not less than 3 years.
Fixing of Reflective Markers Requirements

The enveloping profile of the head shall be smooth and the studs shall not present
any sharp edges in traffic. The reflective portions of the studs shall be free from
crevice or ledges where dirt might accumulate. All road studs shall be legibly market
with the name, trademark or other means of identification of the manufacturer.
Marker height shall not exceed 20 mm. Marker width shall not exceed 130 mm. The
base of the marker shall be flat within 1.3 mm. If the bottom of the marker is
configured, the outermost faces of the configurations shall not deviate more than 1.3
mm from a flat surface. All road studs shall be legibly marked with the name, trade
mark or other means of identification of themanufacturer.

Placement

The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the
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marker, as nails are hazardous for the roads. Regardless of the type of adhesive used,
the markers shall not be fixed if the pavement is not surface dry and on new asphalt
concrete surfacing until the surfacing has been opened to traffic for al period of not
less than 14 hours. The portions of the highway surface, to which the marker is to be
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, moisture,
loose or unsound layers, paint and any other material which would adversely affect
the bond of the adhesive. The adhesive shall be placed uniformly on the cleaned
pavement surface or on the bottom of the marker in a quantity sufficient to result in
complete coverage of the area of contact of the marker with no voids present and
with a slight excess after the marker has been lightly pressed in place. For epoxy
installations, excess adhesive around the edge of the marker, excess adhesive on the
pavement and adhesive on the exposed surfaces of the markers shall be
immediatelyremoved.

Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for
satisfactory field performance including stipulated retro-reflectance of the reflecting
panel and submit the same to the Engineer, In addition, a two year warranty for
satisfactory infield performance of the finished road marker shall also be given by the
contractor who carried out the work of fixing of reflective road markers. In case the
markers are displaced, damages, get worn out or lose their reflectivity compared to
stipulated standards, the contractor would be required to replace all such
markerswithin 15 days of the intimation from the Engineer at his own cost.

Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of
markers supplied and fixed.

Rate

The contract unit rate for reflective road markers shall be payment in full
compensation for furnishing all labour, material, tools, equipment including incidental
costs necessary for carrying out the work at site conforming to the specifications
complete as per approved drawings or as directed by the Engineer.

Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it
must be deposited to the BO.

SECTION 900 - QUALITY CONTROL FOR ROAD WORKS
Clause901 General
Amend the clause 901.10 as under:

Clause901.10 For bitumen, cutback, emulsion, mild steel, cement and
other similar material where essential tests are to be
carried out at the manufacture®s plant or at laboratories
other than the site laboratory, the cost of samples,
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sampling, testing, and furnishing of the test certificates
shall be borne by the Contractor. The frequency of tests
regarding bitumen, cutback and emulsion in respect of its
quality shall be as per the Table 900-4 of
MOSTSpecification.

SECTION 1000 - MATERIALS FOR STRUCTURES:

Clause1014 Storage ofMaterials:

Clause 1014.3 Aggregates
The following shall be added at the end of the Clause:
“Aggregates shall be stockpiled in a manner that will avoid
segregation, contamination by foreign materials and
intermixing of various sizes ofaggregates.”
SECTION 3002- RESTORATION OF RAIN CUTS:
Clause 3002.4 Amend this asunder:

“The earth works for restoration of rain cuts shall be
measured in cum.”
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(SECTION-VIII)

IMPLEMENTATION MANUAL AND
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MAINTENANCE INTERVENTION LEVELS

SECTION - VI

IMPLEMENTATION MANUAL AND MAINTENANCE INTERVENTION LEVEL

(The Clause mentioned below to the relevant items are applicable only)

Introduction

Maintenance & Rehabilitation work of highway through one agency is the
work of typical nature, which shall continue up to the expiry of base period
specified in the contract (excluding defect liability period). These works
need attention, efficiency, continuous monitoring and responsive
management. This implementation manual spells out detailed guide-lines
for implementing the maintenance programme successfully, defining the
various activities to be accomplished by the Employer and the Contractor.

This work includes routine, periodic, recurrent and urgent maintenance
activities to repair highway surface, shoulders, road side, drainage
facilities, CD work, signs, markings, safety features and inspection
facilities. The works of different nature at scattered locations within
specified time frame need to be performed confirming to specifications and
standards in order to keep carriageway in perfect condition.

Maintenance Procedures

The complete maintenance programme shall be spread over the initial
base period of three months. There are eight significant procedural
areas:

Maintenance

ProgrammePlanning Resource
Estimation Identification
ofPriorities

Work Scheduling

Work Management

Work Control and Quality Assurance
Payment Procedures

Records &Documentation

1313333

Maintenance ProgrammePlanning
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The maintenance programme planning shall be in two stages

a

First Stage: Within 28 days of issuance of Letter of Commencement
by the Employer. Contractor & Engineer shall identify the activities
of Routine Maintenance, which shall have to be taken up immediately
who check the further deterioration of paved and unpaved surface of
carriageway separately. To identify these activities formal field
inspection shall be carried out by technical staff of Contractor &
Engineer. A management meeting shall thenbe called within 7
(seven) days of inspection to scrutinize the identified works
andthentheseworksshallbequantified.Engineershallthenissueindentto
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contractor for execution of these works specifying quantity to be
executed at different locations, amount of works calculated on the
basis of the unit rates quoted by contractor and date of completion.
This part of work shall certainly be commenced not later then
stipulated date of commencement.

b. Finalisation of yearly maintenance programme: This activity shall
begin with the stipulated date of commencement. The various steps
proposed to be taken under this are asunder:

i. to carryout present state inspection of entire stretch of
Highwayby Contractor &Engineer.

ii. To identify defects as per various available engineering
characteristics of road & measurement of all defects in each
sub-section (length of subsection shall be 200 m) based on
representative measurementsfor
25 m length in each sub section. The extent of defects shall be
recorded in forms finalized in consultation with NHIDCL for
paved road, unpaved road and structure / furniture. All
Defects with its extent shall be assessed in terms of length &
area of the sub section, mentioning chainage (locations) in
order to have exact estimate of work.

iii. A comprehensive documentation shall be prepared separately
by Engineer and Contractor mentioning their assessment of
various types of defects in each km ofroad.

iv. Management meetings shall be called within 15 days of
inspection to finalise and then to quantity the defects after
comparison of measured condition of road and maintenance
intervention levels set out in this Section on commonly
acceptable basis. This shall be followed by identification of
particular maintenance work proposed to be carried out at site
to make good the defects noted above, out of various
alternatives available inBOQ.

ResourceEstimation

The Engineer shall workout the yearly requirement of funds based on unit
prices rates quoted by Contractor and quantities of various items proposed
to be executed. A tentative programme shall be drawn on the basis of
resources available with the contractor at different times of maintenance
period including available establishment, equipment and labour availability
with him. Cash flow available with the contractor shall also be basic input
to determine proposed maintenance programme.

Identification of Priorities

The Engineer shall work out order of priority, judiciously in order that jobs
that have the stronger claim or resources placed ahead of the list and those
having least claim are placed at theend.
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The maintenance activities by order of importance shall be reckoned in the
following order or as deemed proper by Engineer:
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a Urgent Works: Emergency repairs, removal of road blockade, repair
to road breach, removal of accidental vehicles and dead animals,
immediate repairs to CDworks.

b. Recurrent Works: Blading and grading of unpaved surface, spot
gravelling of unpaved surfaces, clearing of drains before rains, patch
repair, local sealing and repair to potholes.

¢ Periodic Works: Re-gravelling shoulders, major repair to
defective carriageway, road surface markings resealing and
repair to CDworks.

d Other Periodic Works: Laying overlays andreconstruction

The activities mentioned under Routine Maintenance shall be carried out on
continuous basis as does not fall in order of priority.

Seasonal variation in the year shall also be influencing factor to decide
order of priority of maintenance works.

Work Scheduling

The maintenance and rehabilitation work of road is of unpredictable nature
so quantities shown against each item or work are only representative. It is
expected that they would be consumed during the entire base period of
works but employer would not be responsible to pay any compensation etc.
in case there is variation to any extent in quantity of actual execution of
particular item of work with respect to representative quantity shown in
BOQ for that particularwork.

Scrutinized work proposals shall be negotiated by the Engineer with
Contractor for quantity and time to complete those particular activities and
accordingly they shall be classified into two groups:

Group - I: Works of short duration of completion (up to 2 months)
Group - Il: Works of larger duration of Completion (more than 2 months)

For works under Group I, quarterly indents shall be issued and for works
classified under Group 2, bi-annual indents shall be issued by the Engineer.
These indents shall mean to identify, quantity the various works which
contractor is expected to execute on his unit rates quoted by him at
specified locations within the time period assigned in the indents. Each
indent shall be treated as part of the work for which contractor has
submitted Bids. The terms & conditions applicable in bid document shall
also be applicable to these indentedworks.

In case of urgency requiring immediate actions to remove road blockade, to
construct temporary diversion or urgent preventive measures to reduce
extent of expected damages or to make precautionary arrangements to
handle emergencies,. Engineer shall issue interim indents for such works /
arrangements to be complied with by the contractor in responsible manner
without loss of time.
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The price of any such work which are not covered with items mentioned in
price bid, the rates and prices in the contract shall be used as the basis for
valuation of
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reasonable rates, failing which after due consultation by the Engineer with the
Employer and the Contractor; suitable rates or prices shall be decided by the
Engineer with the approval ofEmployer.

WorkManagement

The success of Contract maintenance system lies with good work
management. The contractor shall draw activities which shall be
accomplished by in house crew and portion of the work to be accomplished
with sub contractors.

8.7.2

The system of quarterly reports such as budget reports, resources utilisation
report, quality control and status of base maintenance programme (planned
versus actual) has to be generated in order to evaluate working of contract
maintenance system and to work out upgradation / modification required in
the programme. The modification to finalised maintenance programme can be
made with mutual consent of both the contractor and engineer to derive
bestresults.

The contractor can also consider to introduce communication system (like
mobile, etc). on the Highway for better and efficient management of site.

Work Control & Quality Assurance

The Engineer shall adopt random sampling procedures to ensure quality
control. Engineer shall carry out in- process inspections and end product
inspections to collect samples and shall carry out testing in order to determine
the degree of adherence to the maintenance standards of delivered or
constructed material. Any testing / checking of works by Engineer shall not
absolve the contractor from his responsibility to execute works strictly in
accordance of MoRT&H / IRC / IS specifications or laid down standards in
biddocument.

A quality control laboratory equipped with all instruments required to perform
tests as indicated in MoRT&H / IRC / IS specifications at frequency mentioned
therein shall have to be provided by the contractor. Contractor shall ensure
that testing of all material delivered or constructed is regularly carried out by
his filed staff as per standard norms and results of these tests are recorded in
specified manner and made available to Engineer whenever required by him.
The contractor shall provide the QC laboratory, as incidental to work and
separate payment shall be made for this item. The QC lab shall also be made
available to Engineer for conducting tests of his own.
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In- process inspections shall be carried out by the Engineer to witness and/
or to verify the quality / quantity of work, when activity is in process with
aim to judge justification of payment. Engineer shall carry out end product
inspections after completion of the activity to provide satisfactory evidence
about acceptability of the contractorswork.

The results of in process inspections, end product inspections and quality
control tests shall form basis of acceptance of completed works and
issuance of Non Conformance Report (NCR). Items of Works or unit of
material or the end product do not meet the specifications / standards shall
be identified by “Non-Conformance-Report” and can become basis of
rejection of work on establishing the authorized disposition.

Non Conformance Report: Defective or uncompleted work shall not be paid.
Such work shall also be notified to the Contractor within 10 days of
submission of bill through non-conformance report (NCR). The NCR shall
clearly identify the item of work that is non - conforming either to
specification or to a specific requirement in the contract document. Once
NCR is identified, it shall be evaluated and of the dispositions would
beestablished.

a. “Do” Identifies the work which has not been done at all at site
within specifiedtimelimit. An NCR issued with“Do”
disposition for the work should immediately be

undertaken
by contractor.

b. “Re-Do” Identified the work, that is non conforming of allquality

aspects. Such works be totally removed & redone.

c. “Re- Requires part of particular item identified in this category
work” be

reworked to bring it to the quality required.

d. “Use-as- Applied where Engineer accepts work “as-is”
is” not
withstanding the fact that it does not exactly conform to
the

contract requirements. This work shall be accepted only
for
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agreed reduced rates with respect to unit rates quoted
in

financial bid by the contractor otherwise shall be re-
classified

under disposition “Do” or “Re-Do”.
8.9  Payment Procedures

8.9.1 The contractor shall submit to the Engineer after the end of each
month

bill in two copies, each signed by authorized contractor’s
representative in

standard format, showing the amounts to which the contractor
considered

himself to be entitled upto the end of the month. These bills should be
prepared each indent wise.

The Engineer after scrutiny of the bills shall certify and recommend
the payments for completed accepted works within 14 days of
presentation of bill to him to the employer subject to deductions as
per bid documents.

The employer shall pay the amount due to the Contractor under
certificate and recommendations by the Engineer within 28 days
after it has been delivered to the Employer.

Records & Documentation

The results of all inspections shall be documented. The test results
containing documentary evidence of activities and data relevant to the
quality of work and performance of the contractor shall also be
documented. The field daily to be filled by Site Engineer of Contractor shall
be a basic form of documentation. The activities to be entered in daily
dairy are

The description of day’s activities, number and type of crew on
job, equipment on job weather and temperature

7 Any measurement made to determine pay
M quantities Daily summary of material issued in
the job

A record of significant conversations with and direction
given to the contractor
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A record of bottlenecks with the progress or execution of
I the work A record of material testing in lab
g Details of visit by officials
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The Contractor shall carryout road roughness measurement as directed
by Engineer for the entire stretch at the end of the pavement
maintenance and shall submit the complete record to NHIDCL. There
shall not be any separate payment on account of this. The payment
pertaining to this shall be deemed to be included in the items of works.

MAINTENANCE INTERVENTION LEVELS

Following criteria shall be adopted by the Engineer while indenting the works.

Sl. Defects Criteria/Exten | Treatment/Action | Typeof
No. t (% of sub maintenan
section ce
length)
1 Shoulder & Slopes
1.1 | Vegetation growth on Any kind Vegetation Routine
shoulders & side slopes growth be
removed
1.2 | Trees a. All kind Trim and remove | Routine
dead/ diseased
branches
b. Fallen trees [Remove Urgent
on immediately
carriageway
1.3 | Deformation or scour a.Upto 50mm | Fill & Compact Routine
b.More Reconstruction Recurrent
than 50
mm / Urgent
1.4 | Disturbed stone pitching | a.Upto 30sqm. | Repair Routine
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b.More than 30| Reconstruct Urgent
sgm
2 Side drains
2.1 | Kuccha drains silted [ Any extent Clean & repair Routine
/ tooshallow
2.2 | Standing  water on Any Realign to correct | Routine
shoulders /drains gradient
and
make
shallo
w lateraldrains
2.3 | Silting in pucca Any extent Clean out Routine
side drains
2.4 | Damages or scouring Any extent Repair Routine
of pucca drains d "
reconstruct
t
0
adequate
siz
e andshape
3 CD Works
3.1 | Silted or Any extent De-silting Routine
blocked /
openings cleaning
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3.2 | Erosion / Scour in Any extent Repair / fill Periodic
upstream / downstream the
boulders
3.3 | Potholes erosion in Any extent Repair Periodic
paved surfacefloor wit
h concreting
3.4 | Damaged crash barriers | Any Reconstruct Recurring
/ Urgent
3.5 | Vegetation growth Any Remove & Clear Routine

at
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inlet / outlet & near

parapets
3.6 | Damaged masonry in| Any extent Repair to Recurrent
match
parapets / substructure
/ with existing &
superstructure report to the
Engineer
3.7 | Painting Any Repaint / White| Periodic
expose
d
surfaces  of wash
bridge
railings, kerb
stones,
parapets
3.8 | Cracks in structure Any Repair and report | Recurrent
to the Engineer / Urgent
3.9 | Leached, a. Upto 2( Repair with | Urgent
hone
y sgm epoxy mortar or
combed, injected
spalled concreting
concrete surface, b. More Reconstruct Urgent
& than 20sgm /
exposed reinforcement Special
alters
3.10 | Checkin  of expansion| Any Check & repair Periodic
g joints & clean
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3.1

Maintenanc off Any Check & clean & | Periodic
e bearings (In Cas| carry
e
replaceme ordinar
nt
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of bearings i
required, then

specific report

to be given
to
the
Engineer)
4 Road Furniture
4.1 Dirty road sign /| Any Wash & clean Routine
S
delineators
4.2 | Damage /  corrode| Any Repair, repaint or | Periodic
d d
Road signs an replace
d
delineators
4.3 | Missing road signs Any Replace Routine
4.4 | Damage / missin [ Any Replace Periodic
d g
median kerbs,
boundary
pillars, 200 m
stone,km
stone & 5th km
stones
4.5 | Paintin & printin| Any Repaint & print to | Periodic
g g
letters onroad signs match wit
) h
km stones, 2000 m existing
th
stone,5 kmstones
4.6 | Safety barriers, fencing |[Any Repair & repaint | Periodic
4.7 | Pavement markings a. Upto 3( Repair Recurring
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sqm.

b.

Morethan

30 sgm.

Repair

Periodic
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Road side
safety

Miscellaneous

5.1 Dead animals Any Remov an | Recurrent
e burry d / Urgent
5.2 | Broken Any Inform traffi| Recurrent
dow police ‘ / Urgent
an
n remove d
accidentalvehicle
5.3 | Road blockade Any Infor traffi| Recurrent
m C / Urgent
police remov
, e
blockade if
~ reqd.
constructio
n
temporary
diversion
6 Carriageway & Crust
6.1 | Stripping a. <25 sgm. Local sealing Routine
b. >25 sgm. IInd coat  surface| Periodic
dressing
6.2 | Rutting a. depth
of ruts <
50mm

137




i Crack < | Seal crackl Routine
10 mm th

e

withslurr

y
ii. crack> 1q Surface Recurrent
mm dressing

&fill  ruts

with
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bituminous mix

b. depth of

ruts > 50mm

i Crack <10 gea1 the Routine
mm cracks with

slurry and fill ruts

with

bituminous mix

ii. crack > 10 Surface Periodic
coa /
mm t
Special
surface
dressin
g
over cracked area attentio
n

to be followed by
overlay

6.3  Pot holes a. <20 mm Patch repair Recurren

t
to potholes

b. >20 mm Patch repair Recurren
to t

pot holes & check / Special

dressing ofcrust Attentio

n
for
strengthenin
g
if reqd.
6.4 Bleeding a. < 25sgm Spread and Routine
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roll

over 6 mm

. I} PR |
DI TTTAlTU

aggregates
b.>7Z5sgm Apply surfac| Periodic
e
dressin
g
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6.5

Cracks

a. < 25sgm

Local sealingof

cracks

Routine

b. > 25 sgm

Local
sealin
g followed by,

renewal

Periodic

6.6

Hungry surface

Any

Apply, slurry
sea

l or fogseal

Recurrent

6.7

Corrugations

Cutting of
high spots
and filling of low
spots
with
existing
surfacing
material and
seal

the surface

Recurrent

6.8

Shoving

Remove
th
e material uptc

firm base andrelay

stable mix

Recurrent
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6.9

Shallow depressions

Repair
th
e

depression
wit
h pre-mixed

material

Recurrent

6.10

Settlements & upheaval

a. <20 sgm

Remove the weak

/ defective fill
upto
base & redo.

Recurrent

b. >20 sgm

i. Remove the

weak/ defecti
ve

fillupto base&
redo

ii.
Strengthenthe
crust by providing

additional
layers

Periodic

6.11

Edge breaking &edge

Steps

a. <25 mm

Cut
affectedarea

and patchrepai
r

to road edge; with
repair to unpaved

shoulders also

Recurrent

b. >25 mm
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repair tq
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carriageway edge

also




