NH54 Sec-1, PKG-1 (S-1-1) BREAKDOWN OF CONSTRUCTION COST L= 57.0 km
S. NO. DESCRIPTION QTY UNIT AM((;SNT
(A) CONSTRUCTION COST

Al [SITE CLEARANCE 7,753,106
Al.1 Clearing and Grubbing 71.99 hectare 2,327,077

Al1.2 Dismantling of Structures 1 LS 4,100,752

Al1.3 Cutting of Trees 1,311 each 1,325,277

A2 |EARTHWORK 824,257,426
A2.1 Excavation in Soil 186,065 cum 42,283,164

A2.2 Excavation in Ordinary Rock 910,888 cum 294,444,536

A2.3 Excavation in Hard Rock 81,589 cum 45,547,204

A2.4 Excavation for Structures in Soil 12,560 cum 992,224

A2.5 Excavation for Structures in Ordinary Rock 87,413 cum 9,178,383

A2.6 Excavation for Structures in Hard Rock 11,270 cum 10,019,243

A2.7 Embankment Construction 310,866 cum 58,753,674

A2.8 Scarifying Existing Bituminous Surface 85,015 sqm 1,615,285

A2.9 Subgrade 54,192 cum 25,632,816

A2.10 Spoil Bank 924,727 cum 335,790,897

A3 [PAVEMENT 2,610,539,753
A3.1 Granular Sub-base 197,436 cum 608,300,316

A3.2 Wet Mix Macadam 161,083 cum 501,290,296

A3.3 Prime Coat 644,331 sqm 28,350,564

A3.4 Tack Coat 635,693 sqm 12,713,860

A3.5 Dense Graded Bituminous Macadam 63,528 cum 847,145,880

A3.6 Bituminous Concrete 25,322 cum 378,158,748

A3.7 Surface Dressing 2,119 sqm 292,373

A3.8 Carriage of Materials 1 LS 234,287,716

Ad DRAINAGE 522,716,114
A4.1 Lined Ditch 300 mm 58,660 metre 130,534,740

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Re-Construction) 255 each 286,476,690

A4.4 Pipe Culvert 1,200 mm (New Construction) 77 each 79,817,122

A45 Box Culvert2mx2m 6 each 17,365,764

A4.6 Box Culvert 3mx3m 2 each 8,521,798

A4.7 Box Culvert4 mx4m 0 each 0

A4.8 Box Culvert4mx6m 0 each 0

A5 |[BRIDGE 32,697,000
A5.1 Repair of Tuirial Bridge (L=71m) 1 LS 32,697,000

A6 [SLOPE PROTECTION 2,288,942,118
A6.1 Wet Masonry Retaining Wall (H=3m) 19,700 metre 299,380,900

A6.2 Wet Masonry Retaining Wall (H=7m) 6,000 metre 329,376,000

A6.3 Gravity Wall (H=1.5m) 2,700 metre 49,469,400

A6.4 Gravity Wall (H=2m) 4,170 metre 101,870,320

A6.5 Gravity Wall (H=3m) 5,970 metre 218,764,680

A6.6 Gravity Wall (H=4m) 4,280 metre 209,115,093

A6.7 Gravity Wall (H=5m) 2,700 metre 164,898,000

A6.8 Gravity Wall (H=6m) 2,980 metre 218,398,240

A6.9 Reinforced Earth Retaining Wall (H=7m) 980 metre 176,009,078

A6.10 Reinforced Earth Retaining Wall (H=8m) 560 metre 114,944,704

A6.11 Reinforced Earth Retaining Wall (H=9m) 280 metre 64,656,396

A6.12 Reinforced Earth Retaining Wall (H=10m) 360 metre 92,366,280

A6.13 Gabion Wall (1:0.3) 3,430 cum 10,921,120

A6.14 Rockfall Prevention Wall (H=3m) 2,436 cum 15,255,585

A6.15 Rockfall Prevention Fence (H=2m) 560 metre 5,558,000

A6.16 Hydroseeding (t=5cm) 360 sgqm 1,476,000

A6.17 Seeding and Mulching (Soil Cut Slope) 221,058 sqm 53,054,019

A6.18 Turfing (Embankment) 103,499 sqm 8,383,433

A6.19 Vegetation Mat (Steep Slope) 3,100 sqm 7,094,997

AB.20 Crib Work (F300) 900 sgqm 3,134,727

A6.21 Crib Work (F500) 3,450 sgqm 20,397,451

A6.22 Non-frame 1,200 sgqm 10,503,218

A6.23 Earth Removal 8,190 cum 2,260,440

A6.24 Counterweight Fill 0 cum 0

A6.25 Groundwater Drainage Work 2,010 metre 23,805,936

A6.26 Anchor Work 4,450 metre 87,848,101

A6.27 Rock-bolt Work 0 metre 0

A6.28 Emrgency Works 0 km 0

A7 TRAFFIC SAFETY FACILITIES 54,486,452
A7.1 Traffic Sign 1 LS 1,307,049

A7.2 Road Marking 13,049 sgm 15,671,592

A7.3 Road Delineator 101 each 437,799

A7.4 Guard Rail 5,126 metre 29,436,018

A7.5 Street Furniture 5,797 each 7,633,994

A8 ROAD APPURTENANCES 47,468,442
A8.1 Kilometer Stone (5km) 22 each 122,474

A8.2 Kilometer Stone (1km) 42 each 140,244

A8.3 Kilometer Stone (200m) 209 each 191,906

A8.4 Boundary Stone 1,044 each 900,018

A8.5 Bus Bay and Road Amenity 8 each 44,575,736

A8.6 View Point 3 each 1,538,064
TOTAL OF (A) 6,388,860,411




