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(SECTION-I) 

 

NOTICE INVITING E-

TENDER ( E-TENDERING 

MODE ONLY ) 



 

 

National Highways & Infrastructure Development Corporation Ltd. 

Notice Inviting e-Tender 

(National Competitive Bidding through e-Tendering mode only) 

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION 
LTD. of India (hereinafter called “the Employer”) hereby invites item rate bids on two bid 
systems through e-tendering for the following works from experienced firms/organizations 
excluding those firms who have been declared as non- performing by 
MoRTH/NHAI/MoSHIP/NHIDCL or the firms those are blacklisted/ debarred for specified 
period by MoRTH/NHAI/MoSHIP/NHIDCL and against whom such action is under 
process by MoRTH/ NHAI/MoSHIP/NHIDCL. 

Name of 
work 

Contract 
Package 

Estimated 
cost put to 

tender 
(Rs. In 
Lakhs ) 

 

Bids 

security 

(Rs. 

In lakh) 

Average 

annual 

turnover 

for 3 

years 

(Rs. In 

Lakh) 

Time of 

completion 

Eligibility 

criteria as 

completed 

work of 

similar 

nature 

during last 

5 years (Rs. 

in Lakhs) 

Renovation 
of 32 

Office 
rooms in 

Transport 
Bhawan of 
Ministry of 
Shipping, 
New Delhi 
–110 001 

Renovation 
of 32 Office 

rooms in 
Transport 
Bhawan of 
Ministry of 
Shipping, 

New Delhi –
110 001 

147.44 2.21 58.97 6 Months 

Single work 
of Rs. 117.95 

Two works 
of Rs. 88.46 

3 works of 
Rs. 58.97  

2. Cost of Bid Documents (Non-Refundable): Rs. 10,000/- 

The preliminary requirements (detailed requirements are given in the Bid Document) of 

bidding firm/contractor for above packages are mentioned as under: 

Bid Security (Rs. 

Lakh) 

Average Annual Turn-over 

during last 3 years (Rs. in 

Lakhs) 

Work of similar 

nature during last 5 

years (Rs. Lakh) 

    Time for        

   completion 

 

2.21 

 

     58.97 

     Single work of 
Rs. 117.95 

Two works of Rs. 
88.46 

3 works of Rs. 58.97 

 

   6 Months 

3. The scope of work: 

The Scope of Work includes/ Supply, Installation, Testing & Commissioning of HVAC, 

Interiors, Civil Works, Electrical of 32 office rooms of Ministry of Shipping, Transport 

Bhawan, New Delhi - 110001. 

 

 

 



 

 

4. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In 
case, authorized signatory holding Power of Attorney and Digital Signature are not the same, 
the bid shall be considered non-responsive. 

5. The detailed tender document can be viewed from the website www.eprocure.gov.in & 

www.nhidcl.com from 21.06.2017 to 17.07.2017 upto 17:00 Hrs. “NHIDCL e-procure portal 

is to be used through computer having Window Operating System only” 

 

6. The Complete Bid Document can be downloaded with effect from 21.06.2017 to 17.07.2017 
upto 17:00 Hrs from the NHIDCL e-Tendering portal free of cost. To participate for bidding, 
bidders have to pay non-refundable document fee of Rs. 10000/- in the form of DD or 
Banker’s Cheque drawn on any schedule bank in India in favour of “National Highways 
Infrastructural Development Corporation Ltd. payable at New Delhi. 

7. The package-wise bid should be submitted online in the prescribed format given in the website. 
No other mode of submission is acceptable. 

8. The Amendments/clarifications to the bid document if any will be hosted on the  above website 
only 

9. The last date of online submission of the Bid is 17.07.2017 upto 17:00 Hrs (as mentioned on 
the e-Portal only) (“Bid Due Date”). The Bids would be opened on 18.07.2017 at 17:30 Hrs 
online at National Highway Infrastructure Development Corporation Ltd. PTI Building, 3rd 

Floor, Parliament Street, New Delhi. Representatives of the bidders (maximum of two) who 
choose to attend may attend the online opening of the bids at NHIDCL, New Delhi on the date 
& time as mentioned above. However, such representatives shall be allowed to attend the 
opening of the bids only if they produce letter of authority on the letterhead of the bidder, at 
the time of opening of bids as mentioned above. 

10. For any clarification, the following office may be contacted: 

 

Col. Rajeev Sood (Retd.) 
General Manager (Technical) 

National Highway & Infrastructure Development Corporation Ltd. 

PTI Building, 3rd Floor, 

4, Parliament Street, 

New Delhi-110001 

Ph. 011-2346 1621 

Email: gm5@nhidcl.com 

11. Conditional bids would be rejected. 

12. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof. 

 

 
 
 
 
 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
mailto:gm5@nhidcl.com


 

 

 
13.      Schedule of Bidding Process 
 

The Authority shall endeavour to adhere to the following schedule: 

Sl. No. Event Description Date 

1. Invitation of RFP (NIT) 21.06.2017 

2. Last date for receiving queries 28.06.2017  (17:00 Hours) 

3. Pre-BID meeting at venue 2.11.4 (i) 29.06.2017  (15:00 Hours) 

4. Authority response to queries latest by 03.07.2017  (17:00 Hours) 

6 BID Due Date 17.07.2017  (17:00 Hours) 

7. Physical Submission of Bid Security/POA etc 17.07.2017  (17:00 Hours) 

8. Opening of Technical BIDs at venue 2.11.4 (i) 18.07.2017  (17:30 Hours) 

9. Declaration of eligible / qualified bidders To be intimated later  

10. Opening of Financial BID To be intimated later 

11. Letter of Award (LOA) To be intimated later 

12. Validity of BID To be intimated later 

13. Signing   of   Agreement To be intimated later 

 

 

 

 

 

 

      

Col. Rajeev Sood (Retd.) 
General Manager (Technical) 

NHIDCL, 3rd Floor, PTI building 

4, Parliament Street,  

New Delhi-110001  

Ph. 011-2346 1621 

Email: gm5@nhidcl.com 

mailto:gm5@nhidcl.com


 

 

(SECTION-II) 

INSTRUCTIONS TO BIDDERS& APPENDIX 

TO BID 

 

Section II: Instructions to Bidders 

Table of Clauses 

Clause A. General Clause D. Submission of Bids 

1 Scope of Bid 19 Sealing and Marking of Bids 

2 Source of Funds 20 Deadline  for Submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 
Qualification of the Bidder 

22 
Modification & Withdrawal of Bids 
E. Bid Opening & Evaluation 

5 One Bid per Bidder 23 Bid Opening 

6 Cost of Bidding 24 Process to be Confidential 

7 
Site Visit 

25 
Clarification of Bids and Contacting 
the Employer 

Clause B. Bidding Documents 
26 

Examination of bids 
Determination of Responsiveness 

and 

8 Content of Bidding Documents 27 Correction of Errors 

9 
Clarification 
Documents 

of Bidding 
28 

Evaluation and Comparison 
Financial Bids 

of 

10 Amendment of Bidding 29 Price Preference 

 Documents Clause F. Award of Contract 

Clause C. Preparation of Bids 
30 Award Criteria 

11 
Language of Bid 

31 
Employer's Right to Accept any Bid 
and  to Reject any or all Bids 

12 
Documents Comprising the Bid 

32 
Notification of Award and signing of 
agreement 

13 Bid Prices 33 Performance Security 

14 Currencies of Bid and Payment 34 Advances 

15 Bid Validity 35 Corrupt or Fraudulent Practices 

16 
Earnest Money/ Bid Security/ 
Forfeiture/ Debarment 

36 
Integrity Bond 

17 
Alternative 
Bidders 

Proposals by 
37 

Warranty and Support 

18 Format and Signing of Bid 38 Training 
 



 

 

Section II Instructions to Bidders (ITB) 

A. General 

 

1. Scope of Bid 

1.1 The National Highways & Infrastructure Development Corporation Ltd (NHIDCL) 

hereinafter called “ The Employer “ invites short term bids for the Acoustic Treatment, 

Interiors, Civil Works, HVAC, Electrical and Audio-Video System for “ 

 

Name of work: Renovation of 32 Office rooms in Transport Bhawan of Ministry 

of Shipping, New Delhi –110 001 

   

CONTRACT PACKAGE NO:  NHIDCL/MR/Shipping/2017 

 

1.2 The successful bidder will complete the contract works in 6 months period commencing 

within 10 days from the date of issue of notice to proceed with the works. 

Throughout these bidding documents , the terms “ bid “ and “ tender “ and their derivatives 

(bidder/tenderer, bid/tender , bidding/tendering etc.) are synonymous . 

1.3 The Scope of Work includes/ Supply, Installation, Testing & Commissioning of HVAC, 

Interiors, Civil Works, Electrical of 32 office rooms of Ministry of Shipping, Transport 

Bhawan, New Delhi - 110001 

  

2. Source of Funds 

 The expenditure on this project will be met by National Highways & Infrastructure 

Development Corporation Ltd. (NHIDCL). 

 

3. Eligible Bidders 

 

 

I. List of Similar Projects completed during last 5 years along with copy of the Work 

Orders, Client’s Completion Certificate, etc. (at least one work of 80% of the 

estimated cost, 2 works of 60% of the estimated cost, 3 works of 40% of the 

estimated cost, each work completed during the last 5 years). The original WO and 

Client’s Completion Certificate shall be produced on demand during the evaluation of 

technical bid. 

II. Audited Balance Sheet and Profit & Loss Account Report of last 3 Years i.e. ending 

31st March 2016 

III. Permanent Account Number (PAN). 

IV. New Delhi VAT & Service Tax Registration details as applicable. 

V. Current Solvency Certificate from Nationalized / Scheduled Banks for an amount of 

1.50 Crore. 

VI. Copy of valid license for the company as applicable to be furnished. 

 

 This Invitation for Bids is open to all bidders meeting the qualification requirements 

prescribed in this document. 

 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 



 

 

practices by the Central Government, the State Government or any public undertaking, 

autonomous body, authority by whatever name called under the Central or the State 

Government. 

 The bidder shall attach latest authorization certificate (Specific to this tender) from the 

OEM for the Furniture and A.C. manufacturer specific in name of the Executive 

Director NHIDCL, New Delhi. The certificate from OEM shall also mention that he is 

qualified & trained to provide technical service during on site warranty period of 12 

months from the date of successful installation, testing & commissioning/ Go Live ( 

Note: The Go Live will be certified by the engineer in charge after completion of the 

tests as per procedures laid in tender document). 

 

4. Qualification of the Bidder 

 

4.1 NHIDCL has to finalize its purchase / contracts within a limited time schedule. 

Therefore, it may not be feasible for NHIDCL to seek clarifications in respect of 

incomplete offers. Prospective bidders are advised to ensure that their bids are 

complete in all respects and conform to NHIDCL‟s terms, conditions and bid 

evaluation criteria of the tender. Bids not complying with NHIDCL‟s requirement 

may be rejected without seeking any clarification. 

 

 All bidders shall furnish the following information and documents with their bids in 

Section-III, Qualification Information. 

 

(a) Scanned copies of original documents defining the constitution or legal status,  

place of registration, and principal place of business; scanned copy of written power 

of attorney of the signatory of the Bid to commit the Bidder; & original copy of 

Written Power of Attorney to be submitted in the envelop of physical form. (Pl. 

refer clause 12.2 of ITB). 

(b) Scanned copy of experience certificate in works of a similar nature and size for  

each of the last five financial years (commencing from year 2010-11) with 

certificates from the concerned officer of the rank of Executive Engineer or 

equivalent; 

(c) Scanned copy of reports on the financial standing of the Bidder, and a certificate 

from Chartered Accountant as a proof of turnover for the last three years; 

(d) Scanned copy of information regarding any litigation or arbitration during the last 

five years in which the Bidder is involved, the parties concerned, the disputed 

amount, and the present status; 

 

 Deleted. 

 

 A. To qualify for award of the contract, each bidder in its name should have the following; 

 

(a) Achieved an average annual financial turnover equal to 40% of total estimated cost 

the amount indicated in NIT during last three years ending financial year 2016-17, 

duly certified by Chartered Accountant. 

(b) Satisfactorily completed, as a prime contractor (or as a nominated subcontractor, 



 

 

provided further that all other qualification criteria are satisfied) similar works during 

last five years (i.e. during the period commencing from the year 2011-12) should be 

as under: 

One similar completed work having billing amount equivalent to the estimated 

cost of this tender for the specific package. Similar work” constitutes    

“Renovation work/Improvement, electrical, AC, computer networking, UPVC 

windows etc.” 

           

(Following escalation factor shall be used to bring the value of such completed works at 

the level of current financial year i.e.2014-15) 

 

Year Multiplying Factor 

2015-16 1.0 

2014-15 1.1 

2013-14 1.21 

2012-13 1.33 

2011-12 1.46 

 

 B (a) Each bidder must upload the scanned copies of following documents along with   

                      the Submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects; and 

(ii) Such other certificates as defined in Section- III. 

(iii) Failure to submit the certificates/documents as specified above shall make the bid 

non- responsive. 

 

(b) Deleted 

 

         Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and 

Attachments submitted in proof of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. or debarring from MoRTH/NHIDCL/NHAI/MoSHIP 

work etc. 

(iii) Tampered the bid document in any manner. 

 

5. One Bid per Bidder 

(a) Each Bidder shall submit only one Bid for each package. A Bidder who submits more than 

one Bid for the same work, will be disqualified. The Bidder can, however, submit bids for 

more than one package if meeting the qualifying criteria. 

 

 



 

 

6. Cost of Bidding 

(a) The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will, in no case, be responsible or liable for those costs. 

 

7. Site Visit 

(a) The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarise himself with the Site of Works and its surroundings including source of earth, 

water, road aggregates etc. BEING IT IS WORKING OFFICE (Most of the time work will 

carried out at day night, and holidays) therefore contractor to Quote accordingly. 

(b) Contractor has to obtain all kind of road permits (Being New Delhi Parliament Street- 

Highly security sensitive area) and labour permissions from concern authority to enter the 

building. The costs of visiting the Site shall be at the Bidder's own expense. He may contact 

the concerned officer of NHIDCL in this regard. 

                       

8. Content of Bidding Documents 

 The set of bidding documents comprises the documents listed below and addenda (if 

any) issued in accordance with Clause 10: 

Volume- I:- 

1. Notice Inviting Tender 

2. Instructions to Bidders & Appendix to Bid 

3. Qualification Information 

4. Forms of Bank Guarantee, Agreement & LOA 

5. Conditions of Contract & Contract Data 

6. Technical Specifications 

7. Additional Conditions 

Volume - II: 

8. Form of Bid 

9. Bill of Quantities (Should be filled in the prescribed format given in the bid 

document) 

 DELETED 

 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 

Clause 26 hereof, bids, which are not substantially responsive to the requirements of the Bid 

Documents, shall be rejected. 

9. Clarifications on Bid Documents 

 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or through e-mail at the Employer's address indicated in the Notice 

Inviting Tender. The Employer will respond to any request for clarification received earlier 

than 10 days prior to the deadline for submission of bids. Copies of the Employer’s response 

will be hosted on website or which are required in the opinion of the Employer, including a 

description of the enquiry, but without identifying its source. 



 

 

10. Amendment of Bidding Documents 

 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 

by issuing addenda. 

 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on 

NHIDCL e-tendering portal. Bidders are advised to keep them self updated of all the 

addendums issued on e-tendering portal by daily checking the e-tendering portal and, 

NHIDCL does not assume any responsibility in case the bidder fails to do so and does not take 

any action, if required, with respect any relevant addendum. 

 

 To give prospective bidders reasonable time to take an addendum into account in preparing their bids, the Employer shall extend, 

as necessary, the deadline for submission of bids, in accordance with Clause 20.2. 

  
 

  C. Preparation of Bids 

1. Language of Bid 

 All documents relating to the Bid shall be in English. 

2. Documents Comprising the Bid 

  The e-bid submitted by the bidder shall be in two separate parts for each 

package.  

Part-I - This shall be named Technical Bid and shall comprise of information submitted in 

Section-III. 

  Part-II - It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

 
 Documents to be submitted in physical form must reach the NHIDCL by 17:00 Hrs 

on Bid Due Date.  

Though, the scanned copies of following documents is required to be uploaded 

during submission of e-bid on the e-tendering portal of NHIDCL, As per clause 

12.1 above, however, following original documents in physical form shall be 

submitted in a sealed envelope by 17:00 Hrs on the date of submission of bid and 

addressed to the addressee given in the NIT duly super scribed “Name of Work, 

Package number, Bid due date and time”. Name and address of the bidder should 

also be indicated on the envelope. 

a) Copy of Acknowledgement for Tender Submission and EMD/Bid 

Security 

b) Bid Document Fee 
c) Tender Processing Fee 

d) Written Power of Attorney of the signatory (whose digital signature certificate 

is used during e-tender submission) of the bidder to commit the bid 

e) Affidavit duly notarized (as per the format provided in Section III) 

f) Original experience certificate or Notarized copy of certificate duly signed by 

authorized signatory. 

g) Undertakings mentioned in Section III (Qualification Information) of this 



 

 

document (duly notarized). 

 The following documents, which are not submitted with the bid, will be 

deemed to be part of the bid. 

Section Particulars 

1. Notice Inviting Tender 

2. Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Scope of work 

6. Technical Specifications 

3. Bid Prices 

 3.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on 

the priced Bill of Quantities submitted by the Bidder. 

 

 3.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 

document on e-tender portal of NHIDCL. The items for which no rate or price is 

entered by the Bidder will be required to be executed free of cost and shall be 

deemed covered under the other rates and prices in the Bill of Quantities quoted. 

 

 3.3 All duties, taxes (except service tax), royalties and other levies payable by the 

Contractor under the Contract, or for any other cause, shall be included in the rates, 

prices, and  total Bid price submitted by the Bidder. The service tax shall be 

reimbursed (if applicable) subject to production of proof of such payment by the 

contractor specific to the subject work. 

 

 3.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment. No extra cost towards escalation 

shall be payable on the contract package. 

 

4. Currencies of Bid and Payment 

 4.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payments shall be made in Indian Rupees. 

 

5. Bid Validity 

 4.2 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive.  

 

 4.3 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 



 

 

period of the extension, and in compliance with Clause 16 in all respects. 

 

6. Bid Security 

 

(a) The Bidder shall furnish, as part of the Bid, Bid Security in form PO/DD/BG, for the 

amount as specified in the Appendix to ITB. The Bid Security shall be in favour of 

National Highways & Infrastructure Development Corporation Ltd. as indicated in 

Appendix to ITB. 

 

 Deleted 

(b) Any bid not accompanied by an acceptable bid security and not secured as indicated in Sub     

      Clause 16.1 and 16.2 above shall be rejected by the Employer as non -responsive. 

 

 (c) The Bid Security of unsuccessful bidders will be returned within 28 days of the 

end of the Bid validity period specified in Sub-Clause 15.1 or award of contract 

package, whichever is earlier. 

 

 (d)The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Performance Security. 

 

7. The Bid Security will be forfeited: 

 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 

validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to 

(i) Sign the Agreement; and/or 

(ii) Furnish the required Performance Security. 

 

(iii) Commence the work after signing the Agreement within 10 days. 

 

8. Alternative Proposals by Bidders 

 

 8.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the 

process of evaluation and the bid will be declared non-responsive. 

 

9. Format and Signing of Bid 

 

 9.1 The Bidder shall submit e-bid comprising of the documents as described in 

Clause 12 of the ITB. 

 

 DELETED. 

 

 DELETED. 

 

 9.2 The documents to be submitted in the physical form along with the Bid security 



 

 

PO/DD/BG for fees/security shall be typed or written in ink and shall be signed by a 

person duly authorized to sign on behalf of the bidder. All the pages of the documents 

as mentioned here shall be signed by the person/persons signing the bid. Documents as 

mentioned here shall contain no overwriting, alterations or additions, except those to 

comply with instructions, issued by the employer or as necessary to correct errors 

made by the bidder, in which case such corrections shall be made by scoring out the 

cancelled portion, writing the correction and signing and dating it along with the stamp 

by the person or persons signing the Bid. 



 

 

 

D. Submission of Bids 

1. Marking of Bids 

 

     The documents to be submitted in physical form as per clause 12.2 of ITB shall be submitted 

in a sealed Envelope super scribed as “Documents in Physical Form   for package  ” at the 

top left corner. In case of any discrepancy between documents submitted online and 

documents submitted in the physical form, the documents submitted in physical form shall 

prevail over the documents submitted through online process. 

 

 DELETED. 

 

 DELETED. 

 

 DELETED. 

 

 DELETED. 

 

2. Deadline for Submission of Bids 

      2.1 The Bidder shall ensure that the complete e-Bid is uploaded on NHIDCL e-tender portal 

on or before the Bid Due Date before the time specified in NIT/e-portal “NHIDCL e-procure 

portal is to be used through computer having Window Operating System only”. The Bidder is 

further required to submit Documents in Physical Form on or before the Bid Due Date and 

before the time of submission as specified in Clause 12.2 of ITB, at the following address:- 

Col. Rajeev Sood (Retd.) 
General Manager (Technical) 

National Highway & Infrastructure Development Corporation 

Ltd. PTI Building, 3
rd Floor, 

4, Parliament Street, 

New Delhi-110001 Ph. 

011-23461621 

Email: gm5@nhidcl.com 

2.2 In the event of the specified date for the submission of documents in Physical form being 

declared a holiday for the Employer, the same will be received up to the specified time on   

the next working day. 

    2.3 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

NHIDCL's e-tendering portal on account of delay in submission at bidder's end. Bidder shall 

ensure that they submit the bid well before the "Due Date & Time of Bid-Submission". 

NHIDCL shall not be responsible if bidder is not able to submit the bid on account of failure 

in network/internet connection or any other technical reason. 

mailto:gm5@nhidcl.com


 

 

 2.4 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

 

3. Late Submission of Document in Physical Form: 

     Any document in physical form if received by the Employer after the deadline prescribed in 

Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such bidder 

shall not be considered. 

 

4. Modification and Withdrawal of Bids 

       4.1  Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 

before the Bid Due Date and time as prescribed in Clause 20. 

 

           4.2 No bid may be modified after the deadline for online submission of bids. 

 

      4.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 

extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to 

Clause 16. 

 

      4.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 

 

      4.5 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal 

System. Time being displayed on our e-Tendering Portal shall be final and binding on 

bidder and bids have to be submitted by bidders considering this time only and not the time 

as per their location/country. 



 

 

E. Bid Opening and Evaluation 

 

1. Bid Opening 

 

1.1 Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 

received (except those received late) shall be opened on the date and time mentioned in 

Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been 

determined to be substantially responsive shall be opened on a subsequent date through 

online process of e- tendering, which will be notified to such bidders. 

 

 1.2 The Employer will open the "Technical Bid" of all the bids received (except those 

received  late), in the presence of the bidders/bidders’ representatives who choose to attend 

at the time, date and place specified in the NIT. In the event of the specified date for the 

submission of  bids being declared a holiday for the Employer, the Bids will be opened at 

the appointed time and location on the next working day. 

 

 DELETED 

 

 DELETED 

 

 1.3 In all cases, the amount of Bid Security, forms and validity shall be announced. Thereafter, 

the Employer at the opening as the Employer may consider appropriate, will announce the 

bidders' names and such other details. 

 

 1.4 The Employer will prepare minutes of the Bid opening, including the information disclosed 

to those present in accordance with Clause 23.1. 

 

 (i)The bids accompanied with valid bid security, bid document fee,  Tender Processing  fee  will 

be taken up for evaluation with respect to the information Furnished in Part I of the 

Qualification Information and other bid. 

 

(ii) As soon as possible, the Evaluation Committee will finalize the list of  responsive  bidders 

whose financial bids are eligible for consideration. However, to assist in the examination, 

evaluation of technical bids, the Employer may at his discretion, ask any bidder for 

clarification of his bid, however, no additional documents in support of clarification will be 

entertained. 

 

 1.5 The Employer shall inform the bidders, whose technical bids are found responsive, of 

the date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids. 

 

 1.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids 

were found responsive in accordance with clause 23.5 will be announced. The financial 

bids of only these bidders will be opened. The responsive bidders’ names, the Bid prices, 

the total amount of each bid, pursuant to clause 22 and such other details as the Employer 

may consider appropriate will be announced by the Employer at the time of bid opening. 

Any Bid price, which is not read out and recorded, will not be taken into account in Bid 



 

 

Evaluation. 

 

 1.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 

 

2. Process to be Confidential 

 

 2.1 Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other person not officially concerned with such process until the award to the successful 

Bidder has been announced. Any attempt by a Bidder to influence the Employer’s 

processing of bids or award decisions may result in the rejection of his Bid 

 

3. Clarification of Bids and Contacting the Employer 

 

3.1   To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the Bid shall be sought, offered, or permitted. 

 

 3.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded. 

 

 3.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders' bid. 

 

4 Examination of Bids and Determination of Responsiveness 

 

 4.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 

each Bid 

(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 

(b) the required documents in physical form submitted by the bidder as well as the documents 

uploaded by the bidder are in order; and 

(c) Is substantially responsive to the requirements of the Bidding Documents. During the 

detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications etc. 

 

 DELETED. 

 

 DELETED. 

 

5. DELETED. 



 

 

 

 

6. Evaluation and Comparison of Financial Bids 

 

 6.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 26. 

 

 DELETED 

 6.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of 

the Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, the 

Employer may require that the amount of the performance security set forth in Clause 33 be 

increased and an additional performance security of 05 (five) percent may be obtained at 

the expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. 

 

 6.3 A bid, which contains several items in the Bill of Quantities which are unrealistically priced  

low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non- 

responsive. 

 

7. Price Preference 

 

 7.1 There will be no price preference to any bidder. 

  



 

 

F. Award of Contract 

 1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated Bid Price, provided that such Bidder has been determined to be: 

(a) Eligible in accordance with the provisions of Clause 3, and 
(b) Qualified in accordance with the provisions of Clause 4 

 

2. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 2.1  Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and 

to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or bidders or any obligation to 

inform the affected Bidder or bidders of the grounds for the Employer’s action. 

3. Notification of Award and Signing of Agreement. 

 3.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Part I General Conditions of Contract called the 

“Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in 

consideration of the execution, completion and maintenance of the Works, by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”). 

 3.2 The notification of award (LOA)  will  constitute  the  formation  of  the  Contract,  subject  

Only to the furnishing of a performance security in accordance with the provisions of 

Clause 33. 

 3.3 The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished. 

 3.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

 

4. Performance Security 

 4.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall  

deliver to the Employer a Performance Security of 10 (Ten) percent of the Contract Price, 

valid for the period of 28 days after the expiry of defect liability period of 12 (twelve) 

months plus additional security for unbalanced Bids in accordance with Clause 28.3 of ITB 

and sign the contract. 

 4.2 The performance security shall be in the form of a Bank Guarantee in the name of the 
Employer, from a Bank as applicable in case of bid security defined in Appendix to ITB. 

 4.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 

constitute sufficient ground for cancellation of the award and forfeiture of the bid security. 

 

 4.4  The successful bidder to whom ‘LOA’ has been issued is required to sign the 

agreement at Employer’s Office within 10 days of issue of LOA. 

 



 

 

  

5. Advances- Deleted 

6. Corrupt or Fraudulent Practices 

 

6.1 The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways & Infrastructure 

Development Corporation Ltd. / MoRTH/NHAI/MoSHIP/ and any other agencies, if it 

at any time determines that the firm has engaged in corrupt or fraudulent practices in 

competing for the contractor, or in execution. 

 

6.2 The Employer requires the bidders/Contractors to strictly observe the laws against 

fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 
8. WARRANTY AND SUPPORT 

The Warranty shall be: 

1. On-site, comprehensive and back-to-back from OEM for a period of 6 months from the date 

of acceptance/installation of products or as recorded in MB. 

2. Advanced replacement of hardware 
3. Software updates and upgrades at no cost to MoRTH 
4. L2 support from OEM 

5. On-site support from bidder for day to day operational issues as and when arises. 

 
9.  Delete  
 
 
 

  



 

 

 
Appendix to ITB 

 

The Employer should fill out this Appendix to ITB before issuing the bidding documents The 

insertions should correspond to the information provided in the Invitation for Bids. 

 

Instructions to Bidders 

Clause Reference 

(1.1) The Employer is “The Managing Director, National Highway & Infrastructure 

Development Corporation Ltd., PTI Building, 3rd Floor , 4, Parliament Street, New Delhi- 

110001 

Renovation of 32 Office rooms in Transport Bhawan of Ministry of Shipping, 

New Delhi –110 001 

 

(4.4) (B) (b) (i) Deleted 

 

(4.4) (B) (b) (ii) Deleted 

 

(7.1)The contact person is: 

Col. Rajeev Sood (Retd.) 

General Manager 
(Technical) NHIDCL 

3rd Floor, PTI Building 

Parliament Street, New Delhi-110001 

 

The amount of Bid Security for the package shall be as indicated below and must be in the form 

of  DD/PO/BG  in favour of “National Highways & Infrastructure Development Corporation 
Ltd.” payable at New Delhi 

Bid Security: 2.21 lakh 

a) Demand Draft/PO/BG should be from any scheduled Indian Bank or a 

foreign Bank located in India/and approved by the Reserve Bank of India 

(RBI). 
b) Bid Security may be issued by the following banks. 

(i) State Bank of India or its subsidiaries 

(ii) Any Indian nationalized bank 

(iii) IDBI/ICICI bank 

(iv) A Foreign bank (issued by a branch outside India) with a counter guarantee from SBI or 
its subsidiaries or any Indian nationalized Bank 



 

 

  

(v) Export Import bank of India 

(vi) Any RBI approved scheduled commercial bank having net worth of more than Rs.500 
Crore as per latest Annual Report of the bank. In the case of a 

Foreign Bank (issued by a branch in India), the net worth in respect of the Indian operation 
shall only be taken into account and acceptable to Employer. 

The acceptance of the Guarantee shall also be subject to the following conditions 

i) The capital adequacy of the Bank shall not be less than the norms prescribed by RBI  

(presently 9, with effect from 31st March 2003, 10) 

ii) The Bid Security issued by a cooperative Bank shall not be accepted. 

 

 The Employer's address for the purpose of Bid submission is 

(20.1) Col. Rajeev Sood (Retd.) 

td.) 

 
 General Manager (Technical) 

 National Highway & Infrastructure Development Corporation Ltd. 

 PTI Building, 3rd  Floor , 
 4, Parliament Street, 

New Delhi-110001 

Ph. 011-2346 1621 

Email: gm5@nhidcl.com 
(12.2 & 20.1) The deadline for submission of documents in physical form: 

 Date: 17.07.2017 
 Time: upto 17:00 Hrs 
(20.1) The deadline for online submission of e-bid: 

 Date: 17.07.2017 
 Time:  upto 17:00 Hrs 
(23.1) The date, time and place for opening of the Technical Bids are: 

 (A) Technical Bid 
 Date  : 18.07.2017 

 Time : 17:30 
 Place: NHIDCL, HQ 

 (B) Financial Bid (For qualified bidder as) 

 Date  

 Time (Will be intimated later) 

 Place  

mailto:gm5@nhidcl.com


 

 

 

 

 

 

SECTION III 

 

 

 

QUALIFICATION INFORMATION 

 

(To be filled by Bidder) 

 

 

The information to be filled in by the Bidder in this section & document submitted in physical form 

will be used for the purposes of post qualification as provided for in Clause 4, Section II of the 

“Instructions to Bidders”. This information will not be incorporated in the Contract. 



 

 

 

Qualification Information 

 

1. For Individual Bidders 

 

(a) Year of Constitution 

 

(b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

 

[Upload scanned copy of original] 

 

(c) Place of registration: 

 

 

(d) Principal place of business: 

 

 

 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 
in envelop of physical form] 

 

 

 

1.3. Total value of similar type of construction work performed in the last five years (in Single 

work of Rs. 137.12 lakh, Two works of Rs. 102.84 Lakh, 3 works of Rs. 68.56 lakh) refer ITB Clause 4.4 
A (a) 

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant) 

 

 

 

2015-2016------------- 

 

2014-2015------------- 

 

2013-2014------------- 

 

 

 

 

Total ------------- 

 

Average per year 



 

 

 

1.4 Work of a similar nature, performed as prime contractor during the last five years as 

per ITB Clause 4.4A (b). 

 

 
Project Name of Descriptio

n 
Contrac

t 
Value of Date Stipulated Actual date Remarks 

Name the of work No. Contrac
t 

of period of explaining 

 Employer
* 

  (Rs. issue completio
n 

completion
* 

reasons 
for     Crore) of   delay & 

     work   work 

     orde
r 

  Complete
d          

         

         

         

         

         

 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 

Engineer or equivalent & also supply original or certified copy in physical form in envelope) 



 

 

 
 

 
ti 

 

 
1.5 Deleted. 
 
1.6 Deleted 

 

1.7. Information on litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 
 

Employer 

Cause of 
Dispute 

Amount 
involved 

    Remarks 
showing 
Present Status 

     

 

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as 
per formats enclosed hereinafter & also send original copy of 
Affidavit/Undertakings: 

 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking that the Bids shall remain valid for the period specified in  Clause 

15.1 (it should be on stamp paper attested by Notary Public). 

 

 

 

 

 

 

 



 

 

 

AFFIDAVIT (on  Non -  Judicial Stamp Paper) 

 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct. 

2. The       undersigned       also       hereby       certifies       that       neither       our        firm  

M/s  have abandoned any work on 

National Highways & Infrastructure Development Corporation Ltd nor any contract 

awarded to us for such works have been rescinded, during last five years prior to the date of 

this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by NHIDCL to verify  this 

statement or regarding my (our) competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the NHIDCL and 

within the prescribed time. 

 

 

 

(Signed by an Authorised Representative of the Firm) 

 

 

 

 

 

 

Name of the Representative 

 

 

 

 

Name of Firm 

 

 

 

DATE 

 

(To be notarized by Notary) 



 

 

 

UNDERTAKING  (on Non- Judicial Stamp Paper) 

 

 

I,  the undersigned do hereby undertake  that our firm 

M/s       agree to abide by this bid for a period of 

120 days after the date fixed for   receiving the same and it shall be binding on us and may be 

accepted at any time before the    expiration of that period. 

 

 

(Signed by an Authorised Representative of the Firm) 

 

 

 

 

Name of the Representative 

 

 

 

 

Name of Firm 

 

 

 

DATE 

 

 

 

(To be notarised by Notary) 



 

 

 

(SECTION-IV) 

 

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF APPLICATION, 

LOA & AGREEMENT. 



 

 

 

 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

CONTRACT PACKAGE NO:  NHIDCL/MR/Shipping/2017 

 

 

To 
Managing Director, NHIDCL 

National Highway & Infrastructure Development Corporation Ltd. 

PTI Building, 3rd  Floor , Parliament Street 

New Delhi-110001 

 

WHEREAS………………………………  (name and  address  of  contractor) hereinafter called   

“the contractor” has undertaken, in pursuance of LOA No.……………. Dated ……………….. to 

execute……………………….. (Name of Contract and brief description of Works) (hereinafter 

called “the contract”). 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 

you with a Bank Guarantee by a Nationalised/Scheduled bank of India for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of 

the Contractor, up to a total of Rs……………… (amount of guarantee) 

(Rupees……………………………………. (in words), such sum being payable in the Types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument any sum or sums within the limits of 

……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the contract or 

of the works to be performed there under or of any of the contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 

 

This guarantee shall also be operatable at our .........................., New Delhi office, from whom, 

confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 

available on demand. In the contingency of this guarantee being invoked and payment there under 

claimed, the said branch shall accept such invocation letter and make payment of amounts so 

demanded under the said invocation. 

The liability of Bank under this Guarantee shall not be affected by any change in the constitution 
of the contractor or of the Bank. 

 



 

 

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 

 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 

Rs. (Rs.  in words) and the guarantee shall remain valid till 

  . Unless a claim or a demand in writing is served upon us on or before 

  all our liability under this guarantee shall cease. 

 
Signature and Seal of the Guarantor with Name, Designation, Employee Code Name of the Issuing
 Bank/Branch………………………………………..... Address, Phone/Fax no. 
……………………………Date  ………………………  Name of  Controlling 
Bank/Branch, Full Address &  Telephone/Fax  No. 
on the 
Presence of (if this is to be witnessed as per bank’s Policy)    

 

1.   (Name, Address, Occupation) 

2.   (Name, Address, Occupation) 

 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 

specified in the Contract including additional security for unbalance bids, if any and denominated 

in Indian Rupees. 

 

 

 

Not to be a part of BG: 

 

Note: Information about the issuance of Performance Bank Guarantee may be submitted 
through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi 
(SYNB009062) to aid in the process of confirmation of Bank Guarantee. 

 

 

 

 

 

 

 



 

 

 

 

FORM OF LETTER OF APPLICATION 

 

 

To,  

Col. Rajeev Sood (Retd.), 

General Manager (Technical) 

National Highway & Infrastructure Development Corporation Ltd. 

PTI Building, 3
rd Floor , 

4, Parliament Street, 

New Delhi-110001 

 

Description of Works: Renovation of 32 Office rooms in Transport Bhawan of 

Ministry of Shipping, New Delhi –110 001 

 

 

CONTRACT PACKAGE NO: NHIDCL/ MR/Shipping/2017 

 

Dear Sir, 

 

Having examined the Bid Document, Instruction to Bidders, Qualification Information, 

Scope of works, etc. for the subject work, we, hereby submit our bid for the subject work. 

 

It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL reserves the right 

to reject any or all application without assigning any reason. 

 

Thanking you, 

 

Yours faithfully, 

 

 

 

(Authorized Signatory) for and on behalf of 

M/s   

 

 

 

 

 

 



 

 

 

 

FORM OF LETTER OF ACCEPTANCE 

 

 

No. …………………………. Dated 

………...... 

 

 

To 

 

M/s…………………………. 

 

 

Sub.: …………………………. Name of Work 

………………………………… 

 

 

 

 

Sir, 

Based  on  your  bid  submitted  on  …………..in  compliance   of  bidding  document       of 

NHIDCL for execution of the work of …………………………………………… … it is hereby 

notified that your bid for a contract price of Rs…………… (Rupees in words………) has been 

accepted for and on behalf of NHIDCL. 

 

You are hereby requested to furnish Performance Security plus additional security in the form 

detailed in para 33.2 of ITB for an amount equivalent to Rs……………............... (Rupees in 

words………..) within 10 days as per provisions of clause 33.1 of ITB of the bid document and  

sign the contract agreement failing which the actions as stipulated in clause-33.3 of ITB shall be 

taken. 

 

 

Thanking you, 
Yours faithfully, 

(……………….

.) 

G.M (Tech-I), Delhi 

 

 

 

 

  



 

 

 

FORM OF AGREEMENT 

 

This agreement made the  day of  2016 between the 
National Highway Infrastructure Development Corporation Ltd, New Delhi (hereinafter called “the 
Employer” of the one   part and   (here in after called “the  Contractor”) of 
the other part.AND WHEREAS the Employer invited bids from eligible bidders of the execution of 
certain works, viz. “Renovation of 32 Office rooms in Transport Bhawan of Ministry of 

Shipping, New Delhi –110 001 

.” CONTRACT PACKAGE NO: NHIDCL/MR/Shipping/2017 AND WHEREAS pursuant to 

the bid submitted by the  Contractor, vide  (here in after referred to as  the “BID” 

or  “ÖFFER”)  for  the  execution  of  works,  the  Employer  by  his  letter  of  acceptance       

dated 

  accepted the offer submitted by the Contractor for the execution and    completion of 

such works and the remedying of any defects thereon, on terms and conditions in accordance  with 

the documents listed in para 2 below. 

 
AND WHEREAS the Contractor by a deed of   undertaking dated  has agreed to 

abide by all the terms of the bid, including but not limited to the amount quoted for the execution 
of Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 

 

AND WHEREAS pursuant to the bid submitted by the Contractor vide 

  (hereinafter referred to as the “the Offer”), the employer has by his  letter of 

acceptance no.  dated accepted the offer submitted by the    Contractor for 

the execution and completion of such works and the remedying of any defects therein, on terms 

and conditions in accordance in the conditions of particular application and condition included 

hereinafter; 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 

performance security pursuant to Clause 33 of the instructions to bidders (Section-I). 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement works and expressions shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and constructed as part of 
this agreement viz. 

a) The Contract Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Contract Data, 

e) Conditions of Contract including Special Conditions of Contract 
f) Technical Specifications, 

g) Bill of Quantities 

h) Any other document listed in the Contract Data. 



 

 

 

3. The foregoing documents shall be constructed as complementary and mutually explanatory 

one with another. Should any ambiguities or discrepancy be noted then the order of 
precedence of these documents shall subject to the condition of particular applications be as 

listed above. 

 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the works and remedy any defects therein in conformity in all respect with the 
provisions of the contract. 

 

5. the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the contract price or such 

other sum as may become payable under the provisions of the contract at the times and in 
the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 

day and year first before written. 

 
Signed, sealed and delivered by the said Employer through his Authorized Representative 

and the said Contractor through his Power of Attorney holder in the presence of: 

 

 

 

 

For and on behalf of National 

Highway& Infrastructure 

Development Corporation Ltd 

 

Witness 

 

For and on behalf contractor 

 

 

 

Witness 

 

 

 
1. Name: 1. Name: 

 

 

Address: Address: 

 

 
2. Name: 2. Name: 

 

 

Address: Address: 



 

 

 

 

 

 

(SECTION-V) 

 

CONDITIONS OF CONTRACT 
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Section V 

 

CONDITIONS OF CONTRACT 

 

Part I General Conditions of Contract (GCC) and Contract Data 

 

A. General 

 

1. Definitions 

 

 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 13 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.2 

 

The Contract Data defines the documents and other information, which comprise the Contract. 

 

The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted 

by the Employer. 

 

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 

submission of documents to be submitted in the physical form as required under the ITB. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is 12 (Twelve) months calculated from the Completion Date. 

 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 

out the Works .The Employer may delegate any or all functions to a person or body nominated by 

him for specified functions. 



 

 

 

The Engineer is the person named in the Contract Data (or any other competent person  appointed 

by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 

responsible for supervising the execution of the Works and administering the Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of time 

after the approval from Employer. 

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

 

The Site is the area defined as such in the Contract Data. 

 

Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Engineer. 

 

The Start Date is the date within 10 (ten) days after the date of issue of Notice to Proceed with 

the work. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 

varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, maintain, and hand 

over to the Employer, as defined in the Contract Data. 

 

2. Interpretation 

 

 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 

 
 The documents forming the Contract shall be interpreted in the following order of  priority: 

(a) Agreement, 

(b) Letter of Acceptance,  

(c) Notice to Proceed with the Work, 



 

 

(d) Contractor's Bid, 

(e) Contract Data, 



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal 
Volume - I 

 

 

  
(f) Conditions of Contract including Special Conditions of Contract 

(g) Technical Specifications, 

(h) Drawings, if any 

(i) Bill of Quantities, and 

 

(j) Any other document listed in the contract data as forming part of the contract 

 

3. Language and Law 

         The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

4. Engineer's Decisions 

         Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

        The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

6. Communications 

         Communications between parties that are referred to in the Conditions shall be effective 
only when in Writing. A notice shall be effective only when it is delivered. 

7. Personnel 

        The Contractor shall employ the technical personnel named in the Contract Data or other 

technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experiences are 

substantially equal to or better than those of the personnel stated in the Contract Data. If the 

personal stated in the contract data are not deployed on site by the contractor, it will treat as 
a breach of contract and action will be taken as per clause 40.2. 

 

         If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with the Works in the Contract. 

8. Employer’s and Contractor’s Risks 
The Employer carries the risks which this Contract states are Employer’s risks, and the 

         Contractor Carries the risks which this Contract states are Contractor’s risks. 

 

9. Employer’s Risks 

        The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect  the execution of the Works in India, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 

riot commotion or disorder (unless restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 

a cause due to solely to the design of the Works, other than the Contractor’s design. 



 

 

 

10. Contractor’s Risks 

        All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 

excepted  risks  are  the Responsibility of the Contractor. 

 

11. Insurance 

        The contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability period, 

in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor’s risks: 

(a) Loss of or damage to the Works, Plant and Materials; 
(b) Loss of or damage to Equipment; 

(c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 
connection with the Contract; and 

(d) Personal injury or death. 

 

        Policies and certificates for insurance shall be delivered by the contractor to the Engineer’s 
approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage 

incurred. 

 

        If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the 

premiums the Employers has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

 

 Alternations to the terms of an insurance shall not be made without the approval of the Engineer. 

 

 Both parties shall comply with any conditions of the insurance policies. 

 

12. Queries about the Contract Data 

 

       The GM (Tech), NHIDCL, New Delhi will clarify queries on the Contract Data. 

 

13. The Works to Be Completed by the Intended Completion Date 

 

        The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with 

the approval of the Engineer, and complete them by the Intended Completion Date. 

14. Approval by the Engineer 

 

        The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with specifications and 
drawings. 



 

 

 

          The Contractor shall be responsible for design of Temporary Works. 

 
         The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

 

 
        The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required. 

 
        All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

 

15. Safety 

       The Contractor shall be responsible for the safety of all activities on the Site. The Contractor 
shall make necessary arrangement for safety of traffic as the road is in-service. 

       All the construction activities are to be performed on the Highways with  heavy traffic. For 

the safety of road users, and that of Labourer working at site, traffic management 

installations are to be set up by the contractor in accordance with MORT&H clause no.112. 

A schematic figure / arrangement showing various components of traffic management 

installations should be submitted by the contractor to the engineer for his approval. 

 

        For the purpose of this contract, setting up and removal of traffic management installation 

shall be permissible for the time period as approved by the Engineer 

16. Possession of the Site 

 

        The Employer shall give possession of all parts of the Site to the Contractor. If possession  

of a part is not given by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be Compensation Event. 

 

17. Access to the Site 

 

        The Contractor shall allow the Engineer and any person authorized by the Engineer access 
to the Site, to any place where work in connection with the Contract is being carried out or 

is intended to be carried out and to any place where materials or plant are being 
manufactured/fabricated/assembled for the works. 

 

18. Instructions 

 

       The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable   laws where the Site is located. 

       The Contractor shall permit the Employer to inspect the Contractor's accounts and records 

relating to the performance of the Contractor and to have them audited by Auditors 
appointed by the Employer if so required by the Employer. 



 

 

 

19. Disputes 

 
        If the Contractor believes that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Expert within 14 days of the notification  of 
the Engineer’s decision. 

 

 

20. Procedure for Disputes 

 
        The Dispute Review Expert shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

 
        The Dispute Review Expert shall be paid daily at the rate specified by NHIDCL time to time 

together with reimbursable expenses of the types specified by NHIDCL and the cost shall be 

divided equally between the Employer and the Contractor, whatever decision is reached by 
the Dispute Review Expert. Either party may given notice to the other to refer a decision of 
the Dispute Review Expert to an Arbitrator within 28 days of the Dispute Review Expert’s 

written decision. If neither party refers the dispute to arbitration within the next 28 days, the 
Dispute Review Expert’s decision will be final and binding. 

 
        The arbitration shall be conducted in accordance with the arbitration procedure stated in the  

Special Conditions of Contract. 

21. Replacement of Dispute Review Expert 

 

        Should the Dispute Review Expert resign or die, or should the Employer and the Contractor 
agree that the Dispute Review Expert is not fulfilling his functions in accordance with the 
provisions of the Contract, a new Dispute Review Expert will be jointly appointed by the 

Employer and the Contractor. In case of disagreement between the Employer and the 
Contractor, within 30 days, the Dispute Review Expert shall be designated by the Appointing 
Authority designated in the Contract Data at the request of either party, within 14 days of 

receipt of such request. 

 

B. TIME CONTROL 

22. Programme 

 

 The work shall be executed as per followings schedule – 

 

Schedule Duration Expenditure 

Milestone-I Within 30 days 40 % of contract value 

Completion date Within 60 days 100% of contract value 

In event that the Contractor fails to achieve Milestone - I mentioned above within a period of 

15 days from date Set forth for such Milestone, unless such failure occurs due to Authority 

fault, it shall pay damages in a sum calculated at the rate of Rs. 0.025% of Contract value 
rounded off to nearest thousand per day (Maximum limit - 5% of the contract price) until 



 

 

such Milestone is achieved. 

 

         Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Programme as per Clause 22.1 showing the general methods, arrangements, 
order, and timing for all the activities in the Works along with monthly cash flow forecast. 

         An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

        The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Programme within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 

         The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The     
Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme is to show the effect of Variations and Compensation Events. 

 

 

23. Extension of Completion Date 

 

         The Engineer shall extend the Completion Date in case full justification exists, only after the 

approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which makes 
it impossible for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Works, which would cause the 

Contractor to incur additional cost. No price variation will be payable during the extended 
period 

 
         The Engineer shall decide whether and by how much time to extend the Indented Completion 

Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not 

be considered in assessing the new Indented Completion Date. 

 

C.  Quality Control 

24. Identifying Defects 

          The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

 

25. Tests 

          The contractor shall be solely responsible for: 
a. Carrying out the mandatory tests prescribed in the specification of Ministry of Shipping,  

and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 



 

 

 

         If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. 

 

26. Correction of Defects noticed during the Defect Liability Period. 

 

         It is the terms of contract that quality of repair and maintenance work shall be of very high  
standard, requiring no major repairs for at least 12 (Twelve) months after the date of 
completion of works. 

         If any defects including shrinkage, cracks, other faults appear in the work within 12 (Twelve) 

months of “Taking over” certificate, the Engineer shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which begins at Completion, and is for 

12 (Twelve) months thereafter. The Defects Liability shall be extended for as long as defects 

remain to be corrected. 

 

         Every time notice of a defect is given, the Contractor shall correct the notified defect at his 
own cost within the length of time specified by the Engineer’s notice. If the contractor is in 

default, the Engineer shall cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due to the contractor. 

 

27. Uncorrected Defects 

 

         If the Contractor has not corrected a Defect, to the satisfaction of the Engineer, within the 

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount, on correction of the Defect. 

 

D. COST CONTROL 

 

28. Variations 

 

        The Engineer shall, having regard to the scope of the Works has power to order Variations he 
considers necessary or advisable during the progress of the Works. Such Variations shall 

form part of the Contract and the Contractor shall carry them out. Oral orders of the Engineer 

for Variations, unless followed by written confirmation, shall not be taken into account. 

29. Payments for Variations 

If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. 

 
 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive 
the rate from similar items in the Bill of Quantities. 

 

          If the rate for Variation item cannot be determined in the manner specified in Clause 29.2 

the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market rates 
within one month of the submission of the claim by the Contractor and approval from 



 

 

NHIDCL will be taken. As far as possible, the rate analysis shall be based on the standard 
data book and the current schedule of rates of the district public works division. The decision 

of the Employer on the rate so determined shall be final and binding on the Contractor. 

 

30. Payment Certificates 

 The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed 
measurement of the items of work executed. 

 

 The Engineer shall check the Contractor's monthly statement within 10 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the 
month in question. 

 

 The value of work executed shall be determined, based on measurements by the Engineer. 

 
 The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

 The value of work executed shall also include the valuation of Variations and Compensation 

Events. 

 The Engineer / Employer may exclude any item certified in a previous certificate or  reduce 
the proportion of any item previously certified in any certificate in the light of later 
information. 

 The final bill shall be submitted by the contractor within one month of the actual date of 

completion of the work; otherwise the Engineers certificate of the measurement and of the 

total amount payable for work accordingly shall be final and payment made accordingly 
within a period of sixty days as far as possible. 

 

31. Payments 

 Payment shall be adjusted for deduction for, retention, other recoveries in terms of the 

contract and taxes at source, as applicable under the law. The Employer shall pay the 

Contractor the amounts Engineer had certified within 10 days of the date of each  certificate 
by a designated office of the Project Director, NHIDCL. All payment shall be made in Indian 

Rupees. 

 The Employer may appoint another authority, as specified in the Contract Data (or any other 

competent person appointed by the Employer and notified to the contractor) to  make 
payment certified by the Engineer. 

 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 No Payment shall be made by NHIDCL unless the Bank Guarantee (BG) towards the 

Performance Security is verified. In case the BG received from the Contractor is later found 
to be fake, Authority shall not make any payment of the executed works. 

 

32. Tax 



 

 

 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State 

Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable law. 

 As per provision in Building and Other Construction Worker Welfare Cess Act, 1996, 

Employer will deduct Cess, as decided by the Government, by notification, from time to 
time, from contractor’s running account bill. 

 

33. Security Deposit / Retention Money 

 The Employer shall retain security deposit of five percent of the amount from each payment 

due to the Contractor until Completion of the whole of the Works i.e. including Defect 

liability period of 12(Twelve) months. 

 

 The security deposit/retention money and the performance security aggregating to 15 percent 
of the Contract price will be released to the Contractor when the Defect Liability period is 

over, and the Engineer has certified that the Defects, if any, notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

34. Liquidated Damages 

 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated 

in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount 

defined in the Contract Data. The Employer may deduct liquidated damages from payments 

due to the Contractor. Payment of liquidated damages shall not affect the Contractor's other 
liabilities. 

 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any over payment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall not be paid interest on the  over 

payment calculated from the date of payment to the date of repayment. 

 

35. Payment terms :- 

1. On delivery of material at site 45% of the contract value on certification of the bill by the 

Engineer in charge. 

2. On Pro rata basis completion of the item 35% of the contract value as per the running bills 

submitted & certified by the Engineer in charge. 

3. On successful completion of the work 15% of the contract value as per the final bills certified 

by the Engineer in charge. 

4. Balance 5% to be held as Retention money for a Defects Liability Period of 12 months or 

releasable against the Performance Bank Guarantee as per the prescribed format from a 

Nationalized Bank valid for12 months from the date of successful completion & handing 

over of the work. 

 

36. Securities 



 

 

 

         The Performance Security equal to 10 (ten) percent of the contract price and additional 
security for unbalanced bids shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in the form given in the Appendix 
to ITB (Clause 33.2) by a scheduled commercial bank. The Performance Security shall be 
valid until a date 28 days from the date of expiry of Defect Liability Period and the 

additional security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of the certificate of completion. 

 

E. Finishing the Contract 

37. Completion 

The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 
          and the Engineer will do so upon deciding that the Works is completed. 

 

38. Taking Over 
The Employer shall take over the Site and the Works within seven days of the Engineer's 

          issuing a Certificate of Completion. 

 

39. Final Account 

 

         The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects  Liability 

Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment 

that is due to the Contractor within 56 days of receiving the Contractor's account if it is 

correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable 

to the Contractor and issue a payment certificate within 56 days of receiving the Contractor’s 

revised account. 

 

40. Termination 

 

 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. 

 

 Fundamental breaches of Contract include, but shall not be limited to, the following: 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

 

d) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in clause 26; If the 



 

 

Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 
practice in competing for or in executing the Contract. For the purpose of this clause, 

“corrupt practise” means the offering, giving, receiving, or soliciting of anything of value 
to influence the action of a public official in the procurement process or in Contract 

execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

            Notwithstanding the above, the Employer may terminate the Contract for convenience. 

          If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible. 

         When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 40.2 above, the Engineer shall decide 
whether the breach is fundamental or not. 

 

41. Payment upon Termination 

         If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done and Materials ordered 
less advance payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply. If the  total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be a debt payable 

to the Employer. 

         If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to 
be deducted at source as per applicable law. 

 

42. Property 

 
         All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 

  



 

 

F.  Special Conditions of Contract 

 

43. Labour 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 

 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and  the numbers 
of the several classes of labour from time to time employed by the Contractor on the Site and 

such other information as the Engineer may require. 

 

44. Compliance with Labour regulation 

 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments,  if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 

45. Drawings and Photographs of the Works 

 

 The contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the contractor for this. 

 
 No photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 

46. The Apprentices Act, 1961 

 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 

liabilities and penalties provided by the said Act and said Rules. 

 Arbitration (GCC Clause 20.3) 



 

 

 Any dispute in respect of which an amicable settlement has not been arrived at shall be 
finally settled by arbitration as set forth below. The arbitral tribunal shall have full   power 

  
to open up, review and revise any decision, opinion, instruction, determination, certificate or 

valuation of the Engineer related to the dispute. 

(i) In case of dispute or difference arising between the Employer and a domestic 

Contractor relating to any matter arising out of or connected with this agreement,  such 

disputes shall be finally settled by arbitration in accordance with the Arbitration & 

Conciliation Act, 1996, or any statutory amendment thereof. The arbitral tribunal shall 

consist of 3 (three) Arbitrators, one each to be appointed by the Employer and  the 

Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by 

the Parties and shall act as Presiding Arbitrator. In case of failure of the two 

Arbitrators, appointed by the parties to reach upon a consensus within a period  of 30 

days from the appointment of the arbitrator appointed subsequently, the Presiding 

arbitrator shall be appointed by the Appointing Authority as specified in  the contract 

data to GCC. 

(ii) Neither party shall be limited in the proceedings before such tribunal to the evidence or 

arguments before the other party /Independent Consultant. 

(iii) Arbitration may be commenced during or after the Contract period, provided that the 

obligations of the Employer and the Contractor shall not be altered by reason of the 

arbitration being conducted during the Contract Period. 

(iv) If one of the parties fails to appoint its arbitrator in pursuance of Sub-clause (i) above, 

within 30 days after receipt of the notice of the appointment of its Arbitrator by the 

other party, then the Chairman of the Executive Committee of the Indian Road 

Congress, shall appoint the Arbitrator. A certified copy of the order of the Chairman  

of the Executive Committee of the Indian Road Congress making such an appointment 

shall be furnished to each of the parties. 

(v) Arbitration proceedings shall be held at Delhi, India and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall 

be English. 

(vi) The expenses incurred by each party in connection with the preparation, presentation 

etc of its proceedings shall be borne by each party itself. 

(vii) The fees and expenses payable to the Arbitrators shall be as per the schedule of 

remuneration and expenses for Arbitrators notified by NHAI vide letter 

11041/217/2007-Admn dated 13 Jan 2010 reproduced herein below, or any 

amendment thereof: 

 

 

Sl. No 
Particulars 

Schedule Amount payable per Arbitrator / 
per cases 

 

 

1 

 

 

Arbitrator fee 

Rs 15,000/- per day subject to a maximum of Rs 4 
lacs per case 

Or 
Rs 2.5 lacs (lump sum) subject to publishing the 
Award within 12 months. 12 months will be 
reckoned from the date of first hearing. 



 

 

2 Reading Charges Rs 15,000/- 

  

3 
Secretarial Assistance and 
incidental charges 
(telephone, fax, postage etc) 

 

Rs 20,000/- 

4 
Charges for publishing / 
declaration of the Award 

Maximum of Rs 20,000/- 

 

 

 

5 

Others expenses (actual against bills subject to the prescribed ceiling) – applicable 
for the days of hearing only. 
Travelling expenses Lodging 
and Boarding 

Economy class by air, first class AC by train, 
AC car by Road 

(i)  Upto Rs 15,000/- per day (metro cities) 

(ii) Upto Rs 7,000/- per day (other cities) 

(iii) Rs 3,000/- per day (own arrangement) 
6 Local Travel  Rs 1,500/- per day 

 

7 
Extra charges for days other 
than hearing/ meeting days 
(maximum for 2 days) 

Rs 3,500/- per day 

Note 1. Lodging boarding and travelling expenses shall be allowed only for those 
members who are residing 100 Kms away from place of meeting. 
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro cities. 



 

 

 

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 

 

Items marked “N/A” do not apply in this Contract. 

 

The Employer is : Managing Director, NHIDCL 
Address : PTI Building, 3rd Floor, 4, Parliament Street, 

New Delhi-110001 Ph. 011-23461600 

: www.NHIDCL.com 

 

Name of Authorized Representative:- 

 

Col. Rajeev Sood (Retd.) 

General Manager (Technical) 

National Highway &Infrastructure Development Corporation Ltd. 

PTI Building, 3rd Floor, 

4, Parliament Street, 

New Delhi-110001 

Ph. 011-23461621 

 

Clause Reference [Cl.1.1] 

 

2. The Engineer is:  To be intimated later 

 

3. The Intended Completion Date for this pakage is 6 month from date of  

commencement of work [Cl.1.1, 13.1& 38] 

 

[Cl.1.1] 

4. The location of Site is given in the Bid notice (Section- I) [Cl.1.1] 

5. The Start Date shall be reckoned within 10 days after the date of issue of 

the Notice to Proceed with the work. [Cl.1.1] 

6. (a) The name and identification number of the Contract is given in the Table given in Bid 

Notice (Section- I) [Cl.1.1] 
7. (a) The law which applies to the Contract is the Law of Union of India. [Cl.3.1] 

(b) The language of the Contract documents is English [Cl.3.1] 

 

8. Technical Personnel are as given in the ITB (SECTION II) [Cl. 7.1] 

 
9. Amount of Insurance are: 

(a) Rupees equivalent to Contract Price 
(b) Rupees equivalent to 5% of Contract Price 
(c) Rupees equivalent to 5% of Contract Price 
(d) Rupees 20 lakhs for multiple Incidents[Cl. 11.1] 

 

10. (a) Amount of liquidated damages for 

Delay in completion of works 

http://www.nhidcl.com/


 

 

 

 

0.1 percent of the Contract value rounded off to the nearest thousand, per day with the 

Minimum of Rs.1000/- per day 

 

(b)  Maximum limit of liquidated damages for delay in completion of work. 

 

10 per cent of the Contract Price rounded off to the nearest thousand [Cl.34.1] 

 

11. The following documents also form part of the contract: Addendum/corrigendum/ 

any clarification to the bid documents

 [Cl.2.2

] 

 

12. Fees and types of reimbursable expenses to be paid to the 

Dispute Review Expert (To be intimated later) [Cl.20.2] 

 

Delete [Cl.21.1] 

 

13. The period of submission of the programme for approval of Engineer shall be 15 days from 

the issue of Letter of Acceptance [Cl.22.2] 

14. The period between programme updates shall be 30 days [Cl.22.4] 

15. The amount to be withheld for later submission of an updated Programme shall be Rs.1.0 

lakh [Cl.22.4] 

 

16. Appointing Authority for the Arbitrator/Presiding Arbitrator –Managing Director National 

Highways and Infrastructure Development Corporation Ltd 

 [Cl. 47.1] 



 

 

 

 

 

 

 

 

 

 

 

(SECTION-VI) TECHNICAL SPECIFICATIONS 



 

 

 

TECHNICAL SPECIFICATIONS 

 

1 Preamble 

 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. Work shall be executed as per CPWD specification.  

 

2 General Requirements 

 

The Technical Specifications in accordance with which the entire work described under 
package I to IV shall be executed and completed by the Contractor shall comprise of the 
following: 

 

GENERAL SPECIFICATIONS (as relevant to the concerned package) 

 

 

TECHNICAL SPECIFICATIONSFOR THE CIVIL 

WORKS HIGH NRC TILES FOR CEILING 

Size of tiles: 595x595x15mm 
Colour : White 

Light Reflectance: 

<80% NRC Value   :  < 

0.85 

RH :  95% @ 30deg C 

Note: The contractor to submit Manufacturing Test Certificate. 

 
FIRE RESISTANT GYPSUM BOARD 

12mm FR GYPSUM BOARD 

Note: The contractor to submit Manufacturing Test Certificate. 

 
VIOLA FABRIC 

COMPOSITION: JUTE 75%,COTTON25%, 

WEIGHT 280 GMS/M2 

COLOUR Natural or Dyed 

 
POLYESTER WADDING  

Thermal bonded nonwoven 100% polyester wadding of 50mm & 25mm thickness in the densities 

as per the Schedule of Quantities or nomenclature of item. 

Note: The contractor to submit Manufacturing Test Certificate. 

 

FIRE RETARDANT FABRIC  

 

Composition 100% polyester treated with methyl Phospholene. 

Abrasion resistance 80000 cycles. 

Colour Fastness Wet :4 Dry 4.5 



 

 

Conforming to BSEN:1021& 1 

 

The fabric for the wall panelling is to be stretched in the UPVC grippers of 12x38mm to be  

suitably placed at all the peripheries as per the design drawings. 

Wall Panelling  : 350 gms /mtr Weave: Matte 

NOTE: The contractor to submit Manufacturing Test Certificate. 

 

 

PANIC BARS 

 

The Panic bars with Glow sticker to be fixed on the doors opening outwards. The panic bars to 

have external trim latch and locking arrangement with key only from outside. 

The panic bars to have internal point latching system for securing the door at top and bottom 

operable with the pain bar. 

 

LAMINATED WOOD FLOORING 

 

Composition : High-density fiber board with a density of 850 Kg./per Mtr. 

Joinery : Having a click system with tongue and groove jointing. 

Lamination : Both 

Sides Class : AC-4 

First clean the surface for loose dirt and sticky dirt with wire broom. Rectify floor with POP and 

white cement mix. Lay over the floor 2mm foam with SR adhesive. Further now install the 

laminated flooring with tongue and groove joint. 

Note: The contractor to submit Manufacturing Test Certificate. 

 

MDF (Medium Density Fiber Board):- 

 

For Interior Works MDF of approved make /manufacturer shall be of only EXTERIOR GRADE  

AS per IS: 12406 -1988. The minimum thickness of MDF to be used shall be 12mm. Wood screws 

are not to be used for MDF and only fully threaded parallel shank screws shall be used after 

drilling pilot holes. Veneering /lamination to the MDF surface shall be done by exterior grade 

adhesive only. Poly-urethene primers shall be used for sealing the edges and painting the rear side. 

WOOD TREATMENT DATA: Contractor to submit chemical treatment manufacturer's 

instructions for handling, storing, installation and finishing of treated material. 

1. Preservative Treatment: For each type specified, include certification by treating plant stating 

type of preservative solution and pressure process used, net amount of preservative retained 

and conformance with applicable standards. 

 

2. Water-borne treatment: Include statement that moisture content of treated materials was 



 

 

reduced to levels indicated prior to  shipment to project site. 

 

 

3. Fire-Retardant Treatment: Include certification by treating plant that treated material 

complies with specified standard and other requirements Or onsite application of FR881 of 

Navair @ 3.5 sqmtr / ltr. 

PRODUCT HANDLING 

 

Delivery and Storage: Keep materials under cover and dry. Protect against exposure to 

weather and contact with damp or wet surfaces. Stack lumber as well as plywood and other 

panels; provide for air circulation within and around stacks and under temporary coverings 

including polyethylene and similar materials. For lumber and plywood pressure treated with 

waterborne chemicals, sticker between each course to provide air circulation. 

 

 

Structural Steel Works/ Ms Structural Steel Work 

 

 This specification covers the fabrication and transportation to site and erection on prepared 

foundations and structural steel work consisting of beams, columns, vertical trusses, 

bracings, shear connections etc. 

 Fabrication, erection and approval of steel structures shall be in compliance with : - The 

CPWD Specifications and IS : 800 - 1984 - Drawings and supplementary drawings to be 

supplied to the contractors during execution of the work. 

 Providing shop primer coat for steel structures. Grouting of holding-down bolt pockets and 

below base plates where required. 

 

 

Fabrication Drawings 

The contractor shall prepare all fabrication and erection drawings on the basis of design drawings 

supplied to him and submit the same in triplicate to the Engineer in charge for review, Engineer  in 

chargeshall review and comment, if any, on the same. Such review, if any, by the Engineer in 

charge, does not relieve the contractor of any of his required guarantees responsibilities. The 

contractor shall however be responsible to fabricate the structurals strictly conforming to 

specifications and reviewed drawings. Fabrication drawings shall include the following : - 

 Member sizes and details - Types and dimensions of welds and bolts 

 Shapes and sizes of edge preparation for welding - Details of shop and field joints included 

in assemblies. 

 

 

Applicable Codes, Standards & Publications 

The more important codes, standards and publications applicable to this section are listed 

hereinafter. In all cases, the latest issue/edition/revision including amendments up to the date of 

issue of tenders shall be applicable .In case of any discrepancy or conflict between the said codes, 



 

 

standards  and  publications  on  the  one  hand  and  technical  specifications,  drawings,  bill     of  
quantities on the other, or in case of discrepancies between various documents / provisions, the 

more stringent of all, as determined by the Engineer In Charge / Architect shall govern. 

 IS 287 Recommendations for maximum permissible moisture content of timber used for 

different purposes 

 IS 303 Specification for plywood for general purposes 

 IS 401 Code of practice for preservation of timber 

 IS 451 Technical supply condition for wood screws 

 IS 723 Specification for steel countersunk head wire nails 

 IS 848 Specification for synthetic resin adhesives for plywood (phenolic and amino plastic ) 

 IS 851 Specification for synthetic resin adhesives for construction work (no structural) in 

wood 

 IS 1141 Specification for code of practice for seasoning of timber) 

 IS 1200 Wood work and joinery 

 IS 1708 Method of testing of small clear specimens of timber 11 IS 1734 Method of test for 
plywood. 

 

 

TIMBER :- 

 

The moisture content of the timber during manufacture, delivery to site, storage, site working, 

assembly, installation shall be 10 to 12 percent. Timber shall be CP teak wood, soft or hardwood 

and shall be suitable for the purpose for which it is intended. It shall be seasoned or kiln dried, 

absolutely free from worm holes, large loose or dead knots or other defects which would affect 

strength or usability and shall be flat, straight non-splitting and dressed on all sides. It shall be 

matched for colours and graining. Wherever specified in the drawings / schedule of quantities, it is 

1st quality light grained of reasonably straight grains, light vein free of knots and sap. 

 

The Flooring is to be laid with tongue and groove joints of 10mm as shown in the drawings. 

 

FIXING :- 

 

The carpentry timber shall be fixed with nails, spikes, bolts screws, hangers, stirrups, anchors, ties 

or any other accessories which are suitable to develop the full strength of the member to which 

they are attached, as directed. Carpentry timber where fixed to solid masonry or concrete shall be 

secured with expansion bolts or other positive methods of mechanical fastening. MS hold fast 

grouted in CC block shall be used to hold the door frames. 

 

 

TIMBER – TREATMENT 

 

All timber shall be protected with an organic solvent water repellent wood preservative to give a 

highly efficient protection against termite, spider, worm, all insects and fungus and rot attach and 

shall, where exposed, enhance the appearance of the timber. Colour of the product shall be such  as 

to bring out the natural colour of the respective timbers. Fire retardant paint to timber shall be 

applied as per the recommendations of manufacturer and shall comply with the requirement of ISI / 



 

 

B.S. code and local fire requirements. 

  
 Laminate:-Decorative laminate sheeting shall be of the brand ( Merino / Greenlam / Century) 

, catalogues number and indicated or approved. Laminate shall be fire retardant to class I of 

BS: 476 or ISI code where specified. NOTE: The contractor to submit Manufacturer Test 

Certificate. 

 Plywood:- All ply wood shall be of best / high quality close grained suitable for veneering, 

painting or bonding plastic laminate. It shall be resin bonded and weather proof. Exposed edges 

shall be finished with an edge strip of solid teak wood tongued and grooved and glued, or as 

detailed. The plywood of approved brand and manufacture only shall be used in the work. The 

thickness shall be in accordance with the drawings /schedule of quantities. The plywood shall 

conform to all relevant IS codes. Make (Merino / Century / Duro / Greenply ). NOTE: The 

contractor to submit Manufacturer Test Certificate of all types of ply woods and boards used. . 

 

NOTE: The contractor to submit Manufacturer Test Certificate. 

 

 Adhesives :- The adhesives used for all wood work and MDF shall be FEVICOL /  VAMICOL 

/ ARRADITESH grade for wood work / SR 505 for Foam and Carpet fixings / SR 998 for 

Laminate fixing. For each appropriate Grade. Manufacturer’s recommendations shall be 

followed for adhesive other than above required for any specified / specialized work. 

 

 Joinery :- Joinery shall be carried out strictly in accordance with the drawings, Where joints  

are not specifically indicated recognized forms of joints shall be used. Joinery shall conform to 

IS Standards. Panels shall be rendered flame retardant and to conform to local fire regulations. 

The Contractor shall submit samples of all materials including samples of veneer for approval. 

All materials pre-fabricated, delivered and assembled shall be in accordance with  the approved 

sample. 

 

Note: The Contractor shall be responsible for protecting all items of wood-work done by him. The 

contractor shall replace at his own expense any damaged work caused through lack of adequate 

protection or care in installation or handling. 

FLOORING/ CLADDING WORKS 

General All flooring shall be laid to the best practice known to the trade. The flooring shall be laid 

to the level except where slopes are called for on the drawings in which case the slopes shall be 

uniform and so arranged to drain in to the indicated outlets. Particular care shall be exercised to 

ensure that all flooring, skirting and dado are perfectly matched for colour and finish. Sufficient 

extra tiles (not less than 5%) shall be cast/ordered. 

 

 

MARBLE / GRANITE STONE MARBLE/GRANITE 

It shall be the best Indian Marble/Granite to be approved by the Engineer In charge /Architect and 

a sample piece should be kept in the office of the Engineer in charge. The quality shall be uniform 

and it shall be hard and free from any discolorations, cracks, flaws, veins of foreign materials or 

any other defects. 



 

 

  
The marble/Granite slabs shall be machine cut true to the shape and size and machine mirror 

polished. Care shall be taken to cut the slabs so as to provide a pattern as indicated. Marble/Granite 

stone slabs for wall lining and dadoes shall be machine mirror polished edges. The wall shall be 

lined with the marble/Granite in courses as indicated and grain of the marble/Granite shall be 

arranged in pattern as per detailed drawings. The marble/Granite shall be bedded in adequate 

thickness of cement mortar, backing covering the full area of the marble. The wall surface shall 

cleaned from all dirt, mortar droppings etc. before applying the base plaster. The marble/Granite 

shall be fixed to the frame/wall by S.S cramps and pins of required sizes embedded firmly in to 

wall by cutting hole and grouting alternately stainless steel cramps and pins as per design including 

fixing small stone pieces with adhesive. The load of one marble/Granite slab shall not be borne by 

the slab below. Joints between slabs shall be hair fine and filled with coloured pigmented cement to 

match the marble/Granite. The marble/Granite lining and dadoes shall be finally polished by 

Carborundum stone, buffing with polishing felt and cleaned with diluted oxalic acid wash( 

Washing If required by Engineer incharge). 

 

Expansion and compression joints. These shall be clearly indicated on the shop drawings and 

formed of non-staining two parts polysulphide with polyethylene foam backing to full depth of 

screed in pavings. In no instance shall expansion joints be less than 10 mm. Supporting corbels 

cover shall be recessed into the back of the above slab and not placed in the expansion joint. 

Expansion joint shall be kept completely free of all fixing materials and are to be inspected by the 

consultant prior to filling. 

 

 

Anchor Fastners 

 

Only Hilti / Fischer of appropriate grade fasteners to be used for securing the frames to the Brick 

walls / RCC / Concrete. 

Ms Structural Steel Work 

 

 This specification covers the fabrication and transportation to site and erection on prepared 

foundations and structural steel work consisting of beams, columns, vertical trusses, bracings, 

shear connections etc. 

 Fabrication, erection and approval of steel structures shall be in compliance with: - The CPWD 

Specifications and IS : 800 - 1984 - Drawings and supplementary drawings to be supplied to  

the contractors during execution of the work. 

 Providing shop primer coat for steel structures. Grouting of holding-down bolt pockets and 

below base plates where required. 

Fabrication Drawings 

 

The contractor shall prepare all fabrication and erection drawings on the basis of design drawings 

supplied to him and submit the same in triplicate to the Engineer in charge for review, Engineer  in 

charge shall review and comment, if any, on the same. Such review, if any, by the Engineer in 



 

 

charge, does not relieve the contractor of any of his required guarantees responsibilities. The 

 

contractor shall however be responsible to fabricate the structural strictly conforming to 

specifications and reviewed drawings. Fabrication drawings shall include the following: - 

 Member sizes and details - Types and dimensions of welds and bolts 

 Shapes and sizes of edge preparation for welding - Details of shop and field joints included in 

assemblies. 

 

 

EXECUTIVE CHAIR 

High Back revolving chair 

Pneumatic seat height adjustment 

Center tilt mechanism 

Back Tilt adjustable tension 

Back Tilt lock upright position 

PP Arms, Back frame black powder coated 

5 star black nylon base, Seat in Tan colour leather. 

Note: The contractor to submit Manufacturing Test Certificate. 

 

LIST OF APPROVED MAKES  

 

 

    FOR CIVIL & INTERIOR WORKS (IN THE ORDER OF PREFERANCE) 

 

  

 Material         Make                                      . 

 

1. Beechwood :    Steam Beech 1st Quality Chemically Treated. 

       2nd class teakwood chemically treated. 

 

2. MDF Board :    Customwood, Fantoni  

 

3. Laminates:    Merino, Sundek Green Lam, Century.  

 

4. Adhesives :    Fevicol Marine (Water Resistant)   

 

5. Door Closers :    DORMA, Ozone, HAFFELLE, Hettich, As approved  

 

6. Slide Rails :    DORMA, Ozone, HAFFELLE, Hettich, As approved  

 

7. Door Locks :    DORMA, Ozone, HAFFELLE, Hettich, As approved  

 

8. Central Locks (Cupboards): DORMA, Ozone, HAFFELLE, Hettich, As approved  

 



 

 

9. Block Board:   Green, Duro, Century  

 

10. Commercial Ply:  Century, Green, Duro  

 

11. Paints :     ICI  DULUX / Asian Paints, Berger   

 

12. Catchers :    Magnetic Type / Magnetic With Spring Type.  

 

13. Glass :     Saint-Gobain, MODI Guard, AIS  

 

14. Screws :     Nettleford. GKW  

 

15. Castors:     Godrej, As approved  

 

16. Foam Rubber :    MM Foam/Sleepwel   

 

17. Mirror:     Modi Float, Asahi India  

 

18. Veneer :     Green, DURO  

 

19. Door Seals :    Enviroseals  

 

20. Mineral Modular Fibre Tiles :  Armstrong, Ecophone 

 

21. Metal Ceiling Tiles :   Unimet, AMF Burgen, Linder, S.A.S. 

International   

22. Carpet :     Bolyu, Cambridge, Hollytex-Tattersail, 

Brintons, Carpets international, Design 

Unitx accent(state collection)  

23. Hard Wood Flooring Planks :  Weiss Hard Wood  

 

24. Raised Access Floor :  UNIMET, HEWITSON  

 

25. Synthetic Enamel Paint :  Asian (Apcolite), ICI Dulux (Gloss), Nerolac 

(Full Glass Hard Drying)  

26. Doors & Windows Fixture :  DORMA, Ozone, HAFFELLE, Hettich, As 

approved  

27. Door Floor Spring :   DORMA, Ozone, HAFFELLE, Hettich, As 

approved   

 28. Acrylic Solid Surfaces :  Corian Du Pont, Samsung, Starron 

  

29. Gypsum Plaster Boards and 

Framework:    India Gypsum, La Farge  

  

30. Hardwood for Sub frames :  Mirantty  

 

31. Cement :     L&T, ACC, JK Cement, Birla Cement  

 



 

 

32. Steel:    SAIL, TISCON, RASHTIYA ISPAT (RINL)  

 

33. Vitrified  Tiles  :    Kajaria, Asian, Somany, Nitco  

 

34. Ceramic Tiles :    Kajaria, Somany, Asian, Nitco  

 

35. Silicon Sealants :   WACKER, GE, DOW CORNING  

 

 

Note :- The contractor is assumed to be using the preferred highlighted make 

unless specifically approved otherwise.  

  

  

 

  



 

 

LIST OF APPROVED MAKES OF EQUIPMENT  

 

For Electrical Works  

  

 

S.NO    DESCRIPTION    MAKE                                   .  

  

1. 415V Switchgear Boards / Panels      CPRI type test passed vendor  

  

2. MCB Distribution Boards      Schneider electric/ L&T /Legrand /ABB   

  

 

3. Moulded case Circuit Breaker    Schneider electric/ L&T/ Legrand /ABB   

  

 

4. Miniature Circuit Breaker   Schneider electric/ Legrand /L&T  

/ABB/GE  

  

5. Change over switches HPL    Socomec/L&T  

 

6. Voltage Transformer     AE/Kappa.  

 

7. Current Transformer AE/Kappa. 

 

8. E.L.C.B.       Schneider electric/ Legrand/L&T/ABB  

 

9. Timers       Siemens/L&T  

 

10. Push Buttons      Siemens/L&T  

 

11. Indicating lamps     Siemens/L&T  

 

12. Fuses and fuse bases     Siemens/L&T   

 

13. KWH Meters      AE/Conzerv/Rishabh/Trinity  

 

14. Selector switches and rotary switches  L&T/Kaycee. 

 

15. Indicating Instruments     AE/Conzerve/Rishabh/Trinity  

 

16. Terminals      Elmex  

 

17. PVC insulated FRLS copper wires   Finolex/Skytone/Polycab/KEI/L&T 

  

18. Crimping type lugs     Dowells  

 

19. Cable Glands      Dowells  

   



 

 

20. PVC rigid conduits    Atul / BEC/AKG   

 

21. M.S Conduits (ISI Mark)    Atul /BEC/AKG   

 

22. Modular Switches, Sockets, Plugs etc. MK Blenze / Legrand Mosaic/Philips/L&T/ As 

Approved 

 

23. Industrial sockets in sheet steel enclosure    Legrand /L&T With MCB     

 

24. Light Fitting      AS/BOQ  

 

25. Ceiling fans/Exhaust Fans    CGL/alstom  

  

26. LT Cables      Skytone / KEI / Polycab  

  

27. Cable Trays / Raceways    As / Approved sample  

  

28. Fire Alarm System     System sensor / notifier  

  

29. Speaker       Philips / Ahuja / Bosch  

  

30. Data Cable      Amps / Systimax  

  

31. CCTV Equipment     HIK Vision/ Bosch/ Dahua/ equivalent 

  

32. Access Control System    As/ BOQ  

  

  

Note: The contractor shall clearly mention, while bidding, the make of equipment 

offered by him from the List of approved makes.  

 

 

 

 

LIST OF APPROVED MAKES  

 

    FOR PLUMBINGOR WORKS (IN THE ORDER OF PREFERANCE) 

  

S.no    Material          Make                  .  

 

 

1. Wire/ Cables:   Havels, Polycab, KEI, Finolex 

2. Switches & socket:   Havels, Legrand,  indoasian, ABB, Craptree. 

3. G.I. Box:    Navels standerad , vinus, Roma, AKG , BEC 

4. D.B/ MCB:    Havels, Legrand, heager & L&T 

5. Airconditioning unit:  L.G/ Samsug, voltas,blue tar / Panasonic  

6. Aluminium channel:  VINUS, slutco steel/ Hindico/ jindal 



 

 

7. Wall Fan:    HAVELS, USHA andCROMPTON 

8. UPVC:    Drain pipe- Finolex, Supreem,                   

                                                            Ashirwad 

9. Steel conduit & PVC Conduit: AKG, BEC, Polypak 

10. MCCB &MCB:   SEMENCE/ LT/ Schenider/ ABB 

11. Light Fixture:   LED- Philips- wipro, Havels,  

                                                            osram 

12. Blinds:    Vista/Mac 

13. Cement:     Acc, Ambuja, Ultra Tech, Jk Cement  

14. Galvanising :    Jenco/Steel Lite/Karamtara Engg Pvt. Ltd. 

15. Vitrified Tiles:   H&R Johnson/ Rak/Orient/ Kajaria 

16. Upvc Window/Door/Ventildor:  Encraft/ Aluplast/ Rehau/Wintech 

17. Glass:    Modiguard/AIS/Pilkington/ Schott/ Gaverbelsaint Gobbin 

18. Furniture:    Either As Per Item/ Godrej/ De Lite( Hi-Tech)/ Geeken 

19. Paints:    Asian Paints Ltd/ M/S Berger/ Ici India Ltd./ Shalimar Paints 

20. Wall Putty:   Birla White/ Jk White/ Ferrous Crete 

21. Ply/ Borads:   Green/Duro/Merino/Kutty/Archid Century 

22. False Ceiling :   Grid System/ Gyproc/Rk/ Grid Line 

23. Sanitary Fixtures :    Kohler, Cera, Hindware, As Approved.  

 

24. C.P. Brass Fittings :   Jaguar, As Approved  

 

25. Cast iron pipes & fittings, 

Manhole covers and frames   a) As per IS:3989 :NECO.  

 

26. G.I./M.S. Pipes :    Jindal Hissar   

 

27. G.I. Fittings:      K.S., Unik, ‘R’ Brand  

 

28. G.M./ Forged brass valves :    Zoloto, Leader   

 

29. Water purifier :      Eureka Forbes, KENT  

30. Insulation on Hot Water pipes :                K-flex, Vidoflex 

 

31. G.I. Hangers :      Chilly, GMGR  

 

32. Fasteners :       Hilti, Fisher   

 

33.Pipe fittings for Sprinkler system:    VS, KS 

 

  

34.Kitchen Sink :      Neelkanth, As Approved 

 

 

 

 

 

All other Material to be used after approval from Authority Engineer. 

 



 

 

ADDITIONAL CONDITIONS 

 

1. Before tendering, the tenderer shall inspect the site of work and shall full acquaint himself the 

above terms and conditions with regard to site, nature of soil, availability of material suitable 

location for execution of work and time involved in the work (over the entire duration of 

contract) including local conditions that restrictions, obstructions and other conditions, as 

required for satisfactory and timely execution of the work. His rates should take into 

consideration all such factors like supply and storage of materials, man and machinery, land 

etc. and contingencies. No claim whatsoever shall be entertained by the NHIDCL on this 

account. 
2. The contractor must study the specifications and conditions carefully before tendering. 

3. Before the start of the work, the contractor shall submit the program of execution of work, get 

it approved from the Engineer/NHIDCL and strictly adhere the same for the timely completion 

of the project work. 

4. The work shall be carried out in such a manner so as not to interfere or effect or disturb either 

works, being executed by other agencies, if any. 

5. Any damage done by the contractor to any existing work shall be made good by him at his own 

cost. 

6. The work shall be carried out in the manner complying in all respect with the requirement of 

relevant bye-laws of the local bodies under the jurisdiction of which the work is to be executed 

and nothing extra shall be paid on this account. 

7. For completing the work in time, the contractor might be required to work in two or more shifts 

including night shifts and no claim whatsoever shall be entertained on this account 

notwithstanding the facts that the contractor will have to pay to the labourers and other staff 

engaged directly or indirectly on the work according to the provision of the law regulation and 

the agreement entered upon and/or extra amount for any other reason. 

8. The contractor shall make his own arrangements for obtaining electric connection(s) as 

required and make necessary payment directly to the department concerned. The Department 

will however make all reasonable recommendations to the authority concerned in this regard. 

9. The contractor or his authorized representative should always be available at the site of work to 

take instructions from Engineer or his authorized representative and ensure proper execution of 

work(s) or work should not be done in the absence of such authorized representative. 

10. The structural and other drawings for the work, shall at all times, be properly corrected before 

executing the work. 

11. The contractor shall maintain in good condition all works executed till the completion of the 

entire work allotted to the contractor. 

12. The malba/garbage, removed from the site shall be disposed off by the contractor at any 

suitable place as directed by the Engineer. 

13. All work and materials brought and left upon the ground by the contractor or by his order for 

the purpose of forming part of the works are to be considered to be the property of the 

NHIDCL and the same are not to be removed or taken away by the contractor or any other 

person without special license and consent in writing of the Engineer/NHIDCL but the 

NHIDCL is not be in any way responsible for any loss or damaged which may happen to or in 

respect of any such work or materials either by the same being lost or damaged by weather or 

otherwise.  
14. The rates for all items of work, unless clearly specified otherwise, shall include the cost of all 

labour, materials dewatering and other inputs involved in the execution of the items. If any 

reason contractor fails to quote his rate for any item provided in the schedule of quantities it 



 

 

will be assumed that contractor is ready to execute that item free of cost. 

15. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor 

shall be all-inclusive and shall apply to all heights, depths, leads and lifts. 

16. The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials. 

17. The nature of work is such that contractor may have to carry out a part of work announced  not 
less than Rs.50,000 (Fifty Thousand) or full work on short notice of 48 hours from Engineer in 

writing on site order book or through special messenger. Failure to comply with the instruction 
or delay in taking up the work as per schedule issued by the Engineer shall attract penalty 

clause as mentioned in the agreement. In addition a fine of Rs.1000/- per day for each day of 
default shall be recovered from contractor and decision of Engineer shall be final, binding and 

not open to arbitration. 

18. Existing drains, pipes, cables, overhead wires, sewer lines, water line and similar services 
encountered in the course of the execution of the work shall be protected against the damages 

by the contractor. The contractors shall not store material or otherwise occupy any part of the 
site in a manner likely to hinder the operation of such services. 

19. The contractor will not have any claim in case of any delay by the Engineer in removal of trees 
or shifting, removing of telegraph, telephone or electric lines (overhead and underground), 

water and sewer lines and other structure etc. if any, which may come in the way of the work. 
However, suitable extension of time can be granted to cover such delay. 

20. Stipulated material shall be arranged by the contractor at site of work or all the items where 
such materials are required. 

i) Tendered rates are inclusive of all taxes and levies payment under the respective statutes. 

However, pursuant to the constitution (46th amendment) Act 1982, it also further tax or 
levy is imposed by statute, after the date of receipt of tenders and the contractor there  upon 
necessarily and properly pays such taxes/levies, the contractor shall be reimburse  the 
amount so paid, provided such payment, if any, is not in the opinion of Regional Officer-
NHIDCL whose decision shall be final and binding) attributable to delay in execution of 
the work within the control of the contractor. 

ii) The contractor shall keep necessary books of account and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of Govt. and further shall furnish such other information/ 
documents as Engineer may require. 

iii) The contractor shall within a period of 30 days of imposition of any further tax or levy in 

pursuant to the constitution of (46th Amendment) Act 1982, given a written notice thereof 
to the Engineer that the same is given pursuant to this condition together with all necessary 
information relating thereto. 

21. Contractor may be required to execute this work under foul position. The decision of the 
Engineer whether the position is foul or not shall be final and the binding of the contractor 

and nothing extra for executing the work in foul position is payable, beyond what is 

provided in the schedule of quantities. 

To be signed by the bidder and same signatory competent/ authorized to sign the relevant 

contract on behalf of NHIDCL. 


